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                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-33280-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS                   COMPLETION DATE : 04/30/11 
     LOCATION     : ON US 231 FROM SOUTH RIVER ROAD TO US 52                         PROJECT(S) :  1005721 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $       869,262.55  100.0000% 
   2   35-1841857     CRI CONSTRUCTION INC                                                       $       978,706.50  112.5904% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-33280-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1841857          |(      ) 
                                          |CRIDER & CRIDER INC          |CRI CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|   22000.00000       22000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     200.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      60.00000         360.00|     200.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   45000.00000       45000.00|   48000.00000       48000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  392000.00000      392000.00|  395000.00000      395000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-01000                       LUMP |     500.00000         500.00|   21000.00000       21000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  PARCEL NO. 21                           |                             |                             | 
0012 202-01261                3.000  EACH |    1000.00000        3000.00|    1254.00000        3762.00| 
  TESTING FOR ASBESTOS, TYPE              |                             |                             | 



0013 202-03000                       LUMP |   57000.00000       57000.00|   37523.00000       37523.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  10                                      |                             |                             | 
0014 202-03000                       LUMP |   26800.00000       26800.00|   15230.00000       15230.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  12                                      |                             |                             | 
0015 202-03000                       LUMP |   38400.00000       38400.00|   17896.00000       17896.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  18                                      |                             |                             | 
0016 202-03000                       LUMP |   14600.00000       14600.00|   14452.00000       14452.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  2                                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-33280-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1841857         |(      ) 
                                          |CRIDER & CRIDER INC          |CRI CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 202-03000                       LUMP |     250.00000         250.00|    1500.00000        1500.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  26                                      |                             |                             | 
0018 202-03000                       LUMP |   36900.00000       36900.00|   24450.00000       24450.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  3                                       |                             |                             | 
0019 202-03000                       LUMP |    1250.00000        1250.00|    8200.00000        8200.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  5                                       |                             |                             | 
0020 202-03000                       LUMP |   98000.00000       98000.00|   89482.00000       89482.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  8                                       |                             |                             | 
0022 202-03135             7998.000  SFT  |       2.50000       19995.00|      15.00000      119970.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0023 205-06934               94.000  TON  |     250.00000       23500.00|     475.00000       44650.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0024 621-01004                2.000  EACH |     500.00000        1000.00|    1500.00000        3000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-06545                5.000  TON  |     375.00000        1875.00|     722.00000        3610.00| 
  FERTILIZER                              |                             |                             | 
0026 621-06557             3757.000  LBS  |       2.15000        8077.55|       4.50000       16906.50| 
  SEED MIXTURE, T                         |                             |                             | 
0027 628-09401                6.000  MOS  |    2500.00000       15000.00|    3600.00000       21600.00| 
  FIELD OFFICE, A                         |                             |                             | 
0028 628-09407                6.000  MOS  |     250.00000        1500.00|     400.00000        2400.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0029 801-03290               12.000  EACH |     100.00000        1200.00|     200.00000        2400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06640               12.000  EACH |     100.00000        1200.00|     200.00000        2400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06645               12.000  EACH |     100.00000        1200.00|     150.00000        1800.00| 



  CONSTRUCTION SIGN, B                    |                             |                             | 
0032 801-06775                       LUMP |   28000.00000       28000.00|   22570.00000       22570.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 202-01000                       LUMP |    2500.00000        2500.00|   37500.00000       37500.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  PARCEL NO. 1                            |                             |                             | 
     SECTION TOTALS                       |           $       869,262.55|           $       978,706.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       869,262.55|           $       978,706.50|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 201                     CONTRACT ID : R -29037-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REMOVAL                                     COMPLETION DATE : 08/12/11 
     LOCATION     : ON SR 5 OVER SMITH DITCH LEGAL DRAIN, 4.6 MILES                  PROJECT(S) :  9135495 
                    NORTH OF US 30 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                              $       413,643.15  100.0000% 
   2   35-1841857     CRI CONSTRUCTION INC                                                       $       424,799.50  102.6971% 
   3   35-1489621     HRP CONSTRUCTION INC                                                       $       438,299.15  105.9607% 
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       477,774.00  115.5039% 
   5   35-1817530     PIONEER ASSOCIATES INC                                                     $       486,003.15  117.4933% 
   6   35-1185040     NIBLOCK EXCAVATING INC                                                     $       498,249.65  120.4540% 
       38-2675420      ANLAAN CORPORATION                                                                  IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -29037-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2  ) 35-1841857          |(   3  ) 35-1489621 
                                          |R L MCCOY INC                |CRI CONSTRUCTION INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3200.00000        3200.00|    6250.00000        6250.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     250.00000         250.00|     200.00000         200.00|     250.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      75.00000         300.00|     200.00000         800.00|     120.00000         480.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 



  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   20650.00000       20650.00|   20500.00000       20500.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   12400.00000       12400.00|   14000.00000       14000.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   34000.00000       34000.00|   27000.00000       27000.00|   22000.00000       22000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 20 |                             |                             | 
0013 203-02000              220.000  CYS  |      33.00000        7260.00|      22.00000        4840.00|      70.00000       15400.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070               36.000  CYS  |      27.00000         972.00|      42.00000        1512.00|      20.00000         720.00 
  BORROW                                  |                             |                             | 
0015 203-02100              750.000  CYS  |      24.00000       18000.00|      21.00000       15750.00|      15.00000       11250.00 
  EXCAVATION, PEAT                        |                             |                             | 
0016 203-09752              387.000  TON  |      56.00000       21672.00|      52.00000       20124.00|      37.00000       14319.00 
  TIRE SHREDS                             |                             |                             | 
0017 203-09753              258.000  TON  |      27.00000        6966.00|      18.00000        4644.00|      18.00000        4644.00 
  GRANULAR SOILS                          |                             |                             | 
0018 203-09754              241.000  CYS  |      35.00000        8435.00|      48.00000       11568.00|      11.00000        2651.00 
  COHESIVE ENCASEMENT MATERIAL            |                             |                             | 
0019 205-03371                5.000  CYS  |      75.00000         375.00|     400.00000        2000.00|       7.00000          35.00 
  SEDIMENT, REMOVE                        |                             |                             | 
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     CALL ORDER   : 201                     CONTRACT ID : R -29037-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1841857         |(   3  ) 35-1489621 
                                          |R L MCCOY INC                |CRI CONSTRUCTION INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06937              900.000  LFT  |       3.00000        2700.00|       2.00000        1800.00|       1.75000        1575.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 205-09543              100.000  TON  |      13.00000        1300.00|      31.00000        3100.00|      25.00000        2500.00 
  NO 2 STONE                              |                             |                             | 
0022 207-09935              889.000  SYS  |      18.00000       16002.00|      21.00000       18669.00|      18.00000       16002.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0023 211-02050              175.000  CYS  |      27.00000        4725.00|      22.00000        3850.00|      22.00000        3850.00 
  B BORROW                                |                             |                             | 
0024 214-07202              437.000  SYS  |       4.00000        1748.00|       8.00000        3496.00|       4.00000        1748.00 
  GEOGRID, TYPE I                         |                             |                             | 
0025 303-01180              556.000  TON  |      21.00000       11676.00|      24.00000       13344.00|      24.00000       13344.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0026 306-08034              700.000  SYS  |       7.33000        5131.00|      10.20000        7140.00|       4.00000        2800.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0027 402-07433              120.000  TON  |      78.00000        9360.00|      88.00000       10560.00|      78.00000        9360.00 
  HMA SURFACE, TYPE B                     |                             |                             | 



0028 402-07438               98.000  TON  |      78.00000        7644.00|      98.00000        9604.00|      78.00000        7644.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                1.000  TON  |       1.00000           1.00|    1000.00000        1000.00|       1.00000           1.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01846                1.000  EACH |    1800.00000        1800.00|    1950.00000        1950.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3 , 2 PANELS REMOVED            |                             |                             | 
0031 601-06854                2.000  EACH |    2300.00000        4600.00|    2450.00000        4900.00|    2300.00000        4600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0032 601-94689                3.000  EACH |    2500.00000        7500.00|    2750.00000        8250.00|    2500.00000        7500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              168.750  LFT  |      24.00000        4050.00|      26.00000        4387.50|      24.00000        4050.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 615-06336                1.000  EACH |     500.00000         500.00|     900.00000         900.00|     350.00000         350.00 
  MONUMENT , BENCH MARK                   |                             |                             | 
0035 615-06490                8.000  EACH |     150.00000        1200.00|     162.00000        1296.00|     150.00000        1200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                3.000  EACH |     700.00000        2100.00|     897.00000        2691.00|     700.00000        2100.00 
  MONUMENT, B                             |                             |                             | 
0037 616-02320             2062.000  SYS  |       3.50000        7217.00|       2.00000        4124.00|       1.50000        3093.00 
  GEOTEXTILES FOR RIPRAP                  |                             |                             | 
0038 616-06451                7.000  TON  |     150.00000        1050.00|     110.00000         770.00|      80.00000         560.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                1.000  EACH |     650.00000         650.00|    1250.00000        1250.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 201                     CONTRACT ID : R -29037-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1841857         |(   3  ) 35-1489621 
                                          |R L MCCOY INC                |CRI CONSTRUCTION INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-06559             1367.000  SYS  |       1.05000        1435.35|       2.00000        2734.00|       1.05000        1435.35 
  MULCHED SEEDING, R                      |                             |                             | 
0041 628-09401                4.000  MOS  |    2231.00000        8924.00|    2400.00000        9600.00|    2300.00000        9200.00 
  FIELD OFFICE, A                         |                             |                             | 
0042 701-09558               90.000  LFT  |      46.00000        4140.00|     100.00000        9000.00|      70.00000        6300.00 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0043 701-09560                2.000  EACH |     500.00000        1000.00|    2600.00000        5200.00|    1000.00000        2000.00 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0044 701-09662              717.000  LFT  |      36.00000       25812.00|      58.00000       41586.00|      70.00000       50190.00 
  PILE, STEEL PIPE, 0.250 IN, 14 IN       |                             |                             | 
0045 723-06660               72.000  SFT  |     100.00000        7200.00|     300.00000       21600.00|     500.00000       36000.00 
  WINGWALL                                |                             |                             | 
0046 723-08134               42.000  LFT  |    3150.00000      132300.00|    2100.00000       88200.00|    2950.00000      123900.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0047 801-03290                2.000  EACH |     125.00000         250.00|     200.00000         400.00|     625.00000        1250.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-04308                6.000  EACH |     195.00000        1170.00|     220.00000        1320.00|     195.00000        1170.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06625               34.000  EACH |      61.00000        2074.00|      74.00000        2516.00|      61.00000        2074.00 



  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0050 801-06640               11.000  EACH |     118.00000        1298.00|     150.00000        1650.00|     118.00000        1298.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |     500.00000         500.00|    3900.00000        3900.00|    3900.00000        3900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-07118               48.000  LFT  |       5.60000         268.80|      16.00000         768.00|       5.60000         268.80 
  BARRICADE, III-A                        |                             |                             | 
0053 802-07060                1.000  EACH |      85.00000          85.00|     450.00000         450.00|      85.00000          85.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0054 808-06703              900.000  LFT  |       0.97000         873.00|       2.00000        1800.00|       0.97000         873.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0055 808-75245              900.000  LFT  |       0.97000         873.00|       2.00000        1800.00|       0.97000         873.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       413,643.15|           $       424,799.50|           $       438,299.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       413,643.15|           $       424,799.50|           $       438,299.15 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -29037-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1817530         |(   6  ) 35-1185040 
                                          |HIS CONSTRUCTORS INC         |PIONEER ASSOCIATES INC       |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    3200.00000        3200.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     180.00000         180.00|     225.00000         225.00|     135.00000         135.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      90.00000         360.00|     150.00000         600.00|      80.00000         320.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   29000.00000       29000.00|   30000.00000       30000.00|   24750.00000       24750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    4000.00000        4000.00|    9000.00000        9000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   22300.00000       22300.00|   28000.00000       28000.00|   50000.00000       50000.00 



  PRESENT STRUCTURE, REMOVE , STR. NO. 20 |                             |                             | 
0013 203-02000              220.000  CYS  |      76.00000       16720.00|      22.00000        4840.00|      27.00000        5940.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070               36.000  CYS  |      48.00000        1728.00|      30.00000        1080.00|      27.00000         972.00 
  BORROW                                  |                             |                             | 
0015 203-02100              750.000  CYS  |      45.00000       33750.00|      24.00000       18000.00|      20.00000       15000.00 
  EXCAVATION, PEAT                        |                             |                             | 
0016 203-09752              387.000  TON  |      72.00000       27864.00|      70.00000       27090.00|     105.00000       40635.00 
  TIRE SHREDS                             |                             |                             | 
0017 203-09753              258.000  TON  |      22.25000        5740.50|      19.00000        4902.00|      30.00000        7740.00 
  GRANULAR SOILS                          |                             |                             | 
0018 203-09754              241.000  CYS  |      40.00000        9640.00|      20.00000        4820.00|      30.00000        7230.00 
  COHESIVE ENCASEMENT MATERIAL            |                             |                             | 
0019 205-03371                5.000  CYS  |      65.00000         325.00|      70.00000         350.00|      10.00000          50.00 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -29037-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1817530         |(   6  ) 35-1185040 
                                          |HIS CONSTRUCTORS INC         |PIONEER ASSOCIATES INC       |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06937              900.000  LFT  |       1.75000        1575.00|       2.25000        2025.00|       1.54000        1386.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 205-09543              100.000  TON  |      28.50000        2850.00|      40.00000        4000.00|      35.00000        3500.00 
  NO 2 STONE                              |                             |                             | 
0022 207-09935              889.000  SYS  |      27.50000       24447.50|      23.00000       20447.00|      25.00000       22225.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0023 211-02050              175.000  CYS  |      31.50000        5512.50|      25.00000        4375.00|      27.00000        4725.00 
  B BORROW                                |                             |                             | 
0024 214-07202              437.000  SYS  |       5.00000        2185.00|       4.00000        1748.00|       7.00000        3059.00 
  GEOGRID, TYPE I                         |                             |                             | 
0025 303-01180              556.000  TON  |      27.00000       15012.00|      22.00000       12232.00|      22.00000       12232.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0026 306-08034              700.000  SYS  |       9.50000        6650.00|       4.50000        3150.00|       8.00000        5600.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0027 402-07433              120.000  TON  |      76.00000        9120.00|      78.00000        9360.00|     105.00000       12600.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438               98.000  TON  |      71.00000        6958.00|      78.00000        7644.00|      70.00000        6860.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                1.000  TON  |      55.00000          55.00|       1.00000           1.00|       1.00000           1.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01846                1.000  EACH |    1963.00000        1963.00|    1800.00000        1800.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3 , 2 PANELS REMOVED            |                             |                             | 
0031 601-06854                2.000  EACH |    3135.00000        6270.00|    2875.00000        5750.00|    2300.00000        4600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0032 601-94689                3.000  EACH |    2754.00000        8262.00|    2525.00000        7575.00|    2500.00000        7500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              168.750  LFT  |      19.50000        3290.63|      18.00000        3037.50|      24.00000        4050.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 615-06336                1.000  EACH |     818.00000         818.00|     800.00000         800.00|     800.00000         800.00 
  MONUMENT , BENCH MARK                   |                             |                             | 



0035 615-06490                8.000  EACH |     148.00000        1184.00|     136.00000        1088.00|     150.00000        1200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 615-06505                3.000  EACH |     840.00000        2520.00|     770.00000        2310.00|     700.00000        2100.00 
  MONUMENT, B                             |                             |                             | 
0037 616-02320             2062.000  SYS  |       2.50000        5155.00|       3.25000        6701.50|       3.25000        6701.50 
  GEOTEXTILES FOR RIPRAP                  |                             |                             | 
0038 616-06451                7.000  TON  |     100.00000         700.00|      70.00000         490.00|     100.00000         700.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                1.000  EACH |     710.00000         710.00|     650.00000         650.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -29037-A                   COUNTIES : WHITLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1817530         |(   6  ) 35-1185040 
                                          |HIS CONSTRUCTORS INC         |PIONEER ASSOCIATES INC       |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-06559             1367.000  SYS  |       1.10000        1503.70|       1.05000        1435.35|       1.05000        1435.35 
  MULCHED SEEDING, R                      |                             |                             | 
0041 628-09401                4.000  MOS  |    2452.00000        9808.00|    2697.50000       10790.00|    2000.00000        8000.00 
  FIELD OFFICE, A                         |                             |                             | 
0042 701-09558               90.000  LFT  |      97.00000        8730.00|      30.00000        2700.00|      90.00000        8100.00 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0043 701-09560                2.000  EACH |    1610.00000        3220.00|    1000.00000        2000.00|     105.00000         210.00 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0044 701-09662              717.000  LFT  |      53.00000       38001.00|      62.00000       44454.00|      60.00000       43020.00 
  PILE, STEEL PIPE, 0.250 IN, 14 IN       |                             |                             | 
0045 723-06660               72.000  SFT  |     678.00000       48816.00|     385.00000       27720.00|      80.00000        5760.00 
  WINGWALL                                |                             |                             | 
0046 723-08134               42.000  LFT  |    2364.00000       99288.00|    3800.00000      159600.00|    2800.00000      117600.00 
  STRUCTURE, PRECAST THREE-SIDED, 144 IN. |                             |                             | 
  X 120 IN.                               |                             |                             | 
0047 801-03290                2.000  EACH |     136.00000         272.00|     125.00000         250.00|     125.00000         250.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-04308                6.000  EACH |     213.00000        1278.00|     195.00000        1170.00|     195.00000        1170.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0049 801-06625               34.000  EACH |      66.50000        2261.00|      61.00000        2074.00|      61.00000        2074.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0050 801-06640               11.000  EACH |     129.00000        1419.00|     118.00000        1298.00|     118.00000        1298.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |     515.37000         515.37|    3000.00000        3000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-07118               48.000  LFT  |       6.10000         292.80|       5.60000         268.80|       5.60000         268.80 
  BARRICADE, III-A                        |                             |                             | 
0053 802-07060                1.000  EACH |     218.00000         218.00|     200.00000         200.00|     250.00000         250.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0054 808-06703              900.000  LFT  |       1.00000         900.00|       0.97000         873.00|       0.97000         873.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0055 808-75245              900.000  LFT  |       1.00000         900.00|       0.97000         873.00|       0.97000         873.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       477,774.00|           $       486,003.15|           $       498,249.65 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       477,774.00|           $       486,003.15|           $       498,249.65 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ROAD REHABILITIATION                                        COMPLETION DATE : 10/15/12 
     LOCATION     : ON HAMBURG PIKE FROM DUTCH LANE TO NEW ALBANY PIKE               PROJECT(S) :  C700004 
                                                                                                   C700004 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     5,964,914.50  100.0000% 
   2   61-1013120     T & C CONTRACTING INC                                                      $     6,661,000.00  111.6697% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     6,868,370.28  115.1462% 
   4   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     6,909,000.00  115.8273% 
   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     7,811,866.19  130.9636% 
   6   61-1256623     LOUISVILLE PAVING CO                                                       $     8,506,793.88  142.6138% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 61-1013120          |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  104000.00000      104000.00|   87025.00000       87025.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 



0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  298400.23000      298400.23|  250000.00000      250000.00|  343418.51000      343418.51 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  119000.00000      119000.00|  136202.86000      136202.86|  137367.40000      137367.40 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              329.000  SYS  |       8.00000        2632.00|      11.50000        3783.50|      17.00000        5593.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02279             1894.000  LFT  |       7.00000       13258.00|      10.50000       19887.00|       5.00000        9470.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-06541              117.000  EACH |      25.00000        2925.00|      23.30000        2726.10|      50.00000        5850.00 
  REMOVE AND RESET MODULAR CONC           |                             |                             | 
  LANDSCAPING BLCK                        |                             |                             | 
0015 202-51328                       LUMP |  147000.00000      147000.00|   20000.00000       20000.00|   65000.00000       65000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0016 202-74045               53.000  EACH |      40.00000        2120.00|      40.00000        2120.00|      40.00000        2120.00 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0017 202-90747               23.000  LFT  |      43.48000        1000.04|      14.25000         327.75|      50.00000        1150.00 
  RETAINING WALL, REMOVE                  |                             |                             | 
0018 202-91840              127.000  LFT  |       7.00000         889.00|       7.00000         889.00|       7.00000         889.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 61-1013120         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 203-02000             6982.000  CYS  |      16.00000      111712.00|      30.00000      209460.00|      28.00000      195496.00 
  EXCAVATION, COMMON                      |                             |                             | 
0020 203-02070            10603.000  CYS  |       9.00000       95427.00|      32.00000      339296.00|      11.58000      122782.74 
  BORROW                                  |                             |                             | 
0021 205-02770             3562.000  SYS  |       0.80000        2849.60|       0.80000        2849.60|       0.80000        2849.60 
  EROSION CONTROL BLANKET                 |                             |                             | 
0022 205-06932               27.000  LFT  |       7.80000         210.60|       7.80000         210.60|       7.80000         210.60 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06933               47.000  EACH |      90.00000        4230.00|      90.00000        4230.00|      90.00000        4230.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06936               36.000  TON  |     115.00000        4140.00|      28.00000        1008.00|      45.00000        1620.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0025 205-06937             8130.000  LFT  |       1.80000       14634.00|       1.18000        9593.40|       1.18000        9593.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 207-08262             7617.000  SYS  |      11.00000       83787.00|      13.20000      100544.40|      15.00000      114255.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0027 207-08266            16922.000  SYS  |       2.50000       42305.00|       3.85000       65149.70|       8.60000      145529.20 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0028 207-08267             7090.000  SYS  |       6.00000       42540.00|       6.00000       42540.00|      13.00000       92170.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-09264              176.000  CYS  |      32.00000        5632.00|      19.50000        3432.00|      27.00000        4752.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0030 211-09265             4439.900  CYS  |      38.00000      168716.20|      19.50000       86578.05|      27.00000      119877.30 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0031 211-09266              695.900  CYS  |      38.00000       26444.20|      19.50000       13570.05|      40.00000       27836.00 



  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0032 211-09268              144.020  CYS  |     106.00000       15266.12|      75.00000       10801.50|     140.00000       20162.80 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0033 213-09269              276.700  CYS  |     106.00000       29330.20|      95.00000       26286.50|     120.00000       33204.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0034 301-07448              210.000  TON  |      45.00000        9450.00|      24.00000        5040.00|      35.00000        7350.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 302-07455               53.900  CYS  |      75.00000        4042.50|      47.95000        2584.51|      75.00000        4042.50 
  DENSE GRADED SUBBASE                    |                             |                             | 
0036 306-08034              954.000  SYS  |       6.00000        5724.00|       6.50000        6201.00|       2.12000        2022.48 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0037 306-08043             1650.000  SYS  |       3.20000        5280.00|       6.50000       10725.00|       2.12000        3498.00 
  MILLING, TRANSITION                     |                             |                             | 
0038 306-08432              513.000  SYS  |      15.00000        7695.00|       6.50000        3334.50|       2.12000        1087.56 
  MILLING, APPROACH                       |                             |                             | 
0039 401-07328             4041.000  TON  |      52.00000      210132.00|      56.00000      226296.00|      56.00000      226296.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 61-1013120         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 401-07398             6676.000  TON  |      40.00000      267040.00|      42.00000      280392.00|      42.00000      280392.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0041 401-07408             7926.000  TON  |      35.00000      277410.00|      37.00000      293262.00|      37.00000      293262.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0042 401-07424             5830.000  TON  |      35.00000      204050.00|      40.00000      233200.00|      40.00000      233200.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0043 401-08333             4704.000  TON  |      38.00000      178752.00|      44.00000      206976.00|      44.00000      206976.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0044 406-05520               35.800  TON  |     500.00000       17900.00|     500.00000       17900.00|     500.00000       17900.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 601-01522                3.000  EACH |    2250.00000        6750.00|    4220.00000       12660.00|    2250.00000        6750.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0046 601-02103                6.250  LFT  |      23.00000         143.75|     120.00000         750.00|      23.00000         143.75 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0047 601-02241              292.000  LFT  |       5.00000        1460.00|      14.95000        4365.40|       5.00000        1460.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0048 601-06037                1.000  EACH |     900.00000         900.00|    1830.00000        1830.00|     900.00000         900.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0049 601-94689                4.000  EACH |    2700.00000       10800.00|    5215.00000       20860.00|    2700.00000       10800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0050 601-99105               37.500  LFT  |      19.00000         712.50|     162.20000        6082.50|      19.00000         712.50 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0051 602-06729               12.000  EACH |      10.00000         120.00|      13.25000         159.00|      15.00000         180.00 
  BARRIER DELINEATOR                      |                             |                             | 
0052 603-03829              133.000  LFT  |      40.00000        5320.00|      40.00000        5320.00|      40.00000        5320.00 
  FENCE , SPLIT RAIL, RESET               |                             |                             | 
0053 603-06045              349.000  LFT  |      22.00000        7678.00|      22.00000        7678.00|      22.00000        7678.00 



  FENCE, CHAIN LINK, 48 IN GREEN PVC      |                             |                             | 
  COATED, MATCH EXISTING COLOR            |                             |                             | 
0054 603-06065             2887.000  LFT  |      14.50000       41861.50|      14.50000       41861.50|      14.50000       41861.50 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0055 603-96521                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1500.00000        3000.00 
  FENCE GATE, CHAIN LINK, RESET           |                             |                             | 
0056 604-07894               13.000  SYS  |     110.00000        1430.00|     110.00000        1430.00|      88.00000        1144.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0057 604-07897                3.000  SYS  |     345.00000        1035.00|     120.00000         360.00|     320.00000         960.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0058 604-07900              153.000  SYS  |     145.00000       22185.00|     125.00000       19125.00|     120.00000       18360.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0059 604-07901              112.000  SYS  |     140.00000       15680.00|     100.00000       11200.00|     115.00000       12880.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
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                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 604-07902                7.000  SYS  |     125.00000         875.00|     100.00000         700.00|     103.00000         721.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0061 604-91531             7706.000  SYS  |      29.00000      223474.00|      25.00000      192650.00|      24.50000      188797.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0062 605-06120              584.000  LFT  |      16.00000        9344.00|      15.00000        8760.00|      16.00000        9344.00 
  CURB, CONCRETE                          |                             |                             | 
0063 605-06155            17858.000  LFT  |       9.00000      160722.00|       9.90000      176794.20|       9.00000      160722.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0065 607-06350              210.000  LFT  |      28.00000        5880.00|      42.00000        8820.00|      42.00000        8820.00 
  PAVED SIDE DITCH, D                     |                             |                             | 
0066 609-06259              323.600  SYS  |      90.00000       29124.00|      95.00000       30742.00|     130.00000       42068.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0067 610-07487             1768.000  TON  |      65.00000      114920.00|      64.00000      113152.00|      64.00000      113152.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0068 610-08446             2557.000  SYS  |      26.00000       66482.00|      34.00000       86938.00|      26.00000       66482.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0069 610-09108             1932.000  SYS  |      32.00000       61824.00|      40.00000       77280.00|      32.00000       61824.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0070 611-06497               25.000  EACH |     175.00000        4375.00|     130.00000        3250.00|     175.00000        4375.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0071 611-06498                4.000  EACH |     245.00000         980.00|     260.00000        1040.00|     245.00000         980.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0072 611-08232               35.000  EACH |     225.00000        7875.00|     130.00000        4550.00|     225.00000        7875.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0073 615-06490              207.000  EACH |     132.00000       27324.00|     132.00000       27324.00|     132.00000       27324.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0074 615-06496                7.000  EACH |     150.00000        1050.00|     125.00000         875.00|      98.00000         686.00 
  PARKING BARRIER                         |                             |                             | 
0075 615-06505               28.000  EACH |     725.00000       20300.00|     725.00000       20300.00|     725.00000       20300.00 
  MONUMENT, B                             |                             |                             | 
0076 616-02320              135.200  SYS  |       3.00000         405.60|       1.10000         148.72|       2.50000         338.00 



  GEOTEXTILES                             |                             |                             | 
0077 616-93019               89.200  SYS  |      28.00000        2497.60|      51.75000        4616.10|      50.00000        4460.00 
  RIPRAP, GROUTED, 18 IN                  |                             |                             | 
0078 621-06560             2796.000  SYS  |       0.74000        2069.04|       0.74000        2069.04|       0.74000        2069.04 
  MULCHED SEEDING, U                      |                             |                             | 
0079 621-06574              163.000  SYS  |       2.69000         438.47|       2.69000         438.47|       2.69000         438.47 
  SODDING                                 |                             |                             | 
0080 621-06575            18913.000  SYS  |       2.92000       55225.96|       2.69000       50875.97|       2.69000       50875.97 
  SODDING, NURSERY                        |                             |                             | 
0081 622-01937                9.000  EACH |     185.00000        1665.00|     185.00000        1665.00|     185.00000        1665.00 
  PLANT DECIDUOUS, TREE, SINGLE STEM, 15  |                             |                             | 
  GAL                                     |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 628-09402               30.000  MOS  |    2200.00000       66000.00|    1765.00000       52950.00|    3000.00000       90000.00 
  FIELD OFFICE, B                         |                             |                             | 
0083 701-51195             1013.000  LFT  |      76.50000       77494.50|      66.75000       67617.75|      80.00000       81040.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0084 701-91792               36.000  EACH |      85.00000        3060.00|     100.00000        3600.00|     200.00000        7200.00 
  PILE TIP, STEEL H                       |                             |                             | 
0085 702-94139               94.700  CYS  |    1100.00000      104170.00|     880.00000       83336.00|     725.00000       68657.50 
  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 
0086 703-06028            20866.000  LBS  |       0.80000       16692.80|       1.50000       31299.00|       0.95000       19822.70 
  REINFORCING BARS                        |                             |                             | 
0087 703-06029            48698.000  LBS  |       0.82000       39932.36|       1.50000       73047.00|       1.00000       48698.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0088 704-51002              160.300  CYS  |     500.00000       80150.00|     500.00000       80150.00|     750.00000      120225.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0089 706-06342              231.330  LFT  |      85.00000       19663.05|      60.00000       13879.80|      90.00000       20819.70 
  RAILING, PS-1                           |                             |                             | 
0090 706-06353                4.000  EACH |    1200.00000        4800.00|    2678.00000       10712.00|    2550.00000       10200.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1                                   |                             |                             | 
0091 706-51025              428.000  LFT  |      38.00000       16264.00|      64.70000       27691.60|      50.00000       21400.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0092 707-05977             5928.000  SFT  |      37.00000      219336.00|      40.00000      237120.00|      58.00000      343824.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  17" X 48"                               |                             |                             | 
0093 709-51821                       LUMP |    5230.00000        5230.00|    4500.00000        4500.00|    4478.04000        4478.04 
  SURFACE SEAL                            |                             |                             | 
0094 714-04661               56.000  LFT  |     820.00000       45920.00|    1115.00000       62440.00|    1250.00000       70000.00 
  STRUCTURE, PRECAST, RC, BOX SECTION     |                             |                             | 
  11FT X 6FT                              |                             |                             | 
0095 714-26708               12.500  LFT  |     710.00000        8875.00|     910.00000       11375.00|    1200.00000       15000.00 
  STRUCTURE, PRECAST, RC, BOX SECTION 8FT |                             |                             | 
  X 4FT                                   |                             |                             | 
0096 714-44240              144.910  CYS  |     500.00000       72455.00|     650.00000       94191.50|     630.00000       91293.30 
  CONCRETE, A, STRUCTURES                 |                             |                             | 



0097 715-04555                1.000  EACH |     560.00000         560.00|    1260.00000        1260.00|    4280.00000        4280.00 
  PIPE END SECTION, MIN. AREA 5.1 SF      |                             |                             | 
0098 715-04612              171.000  LFT  |     120.00000       20520.00|     130.00000       22230.00|     145.00000       24795.00 
  PIPE , TYPE 2, DEFORMED, MIN AREA 6.3   |                             |                             | 
  SFT                                     |                             |                             | 
0099 715-04809                9.000  LFT  |      10.00000          90.00|      39.30000         353.70|      32.00000         288.00 
  PIPE, PVC, 3 IN.                        |                             |                             | 
0100 715-05048            19220.000  LFT  |       2.75000       52855.00|       4.00000       76880.00|       2.40000       46128.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
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     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0101 715-05053              132.000  LFT  |      22.00000        2904.00|      12.30000        1623.60|      29.00000        3828.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0102 715-05149             6626.000  LFT  |      24.00000      159024.00|      42.00000      278292.00|      48.00000      318048.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0103 715-05151             2249.000  LFT  |      25.00000       56225.00|      52.00000      116948.00|      50.00000      112450.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0104 715-05152             1918.000  LFT  |      30.00000       57540.00|      55.00000      105490.00|      59.00000      113162.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0105 715-05154             1643.000  LFT  |      34.00000       55862.00|      64.00000      105152.00|      65.00000      106795.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0106 715-05156             1303.000  LFT  |      42.00000       54726.00|      75.00000       97725.00|      75.00000       97725.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0107 715-05331                5.000  LFT  |     240.00000        1200.00|     650.00000        3250.00|     200.00000        1000.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 3.3 SF |                             |                             | 
0108 715-05335               85.000  LFT  |     100.00000        8500.00|     130.00000       11050.00|     130.00000       11050.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF |                             |                             | 
0109 715-05350              219.000  LFT  |     205.00000       44895.00|     290.00000       63510.00|     305.00000       66795.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 20.5 S |                             |                             | 
0110 715-07590                4.000  LFT  |    1500.00000        6000.00|     150.00000         600.00|     900.00000        3600.00 
  CULVERT , SIDEWALK, AND CASTING         |                             |                             | 
0111 715-08303                1.000  EACH |    2400.00000        2400.00|    2500.00000        2500.00|     750.00000         750.00 
  CONCRETE ANCHOR, MIN AREA 20.5 SF       |                             |                             | 
0112 715-08305              146.000  TON  |     125.00000       18250.00|     137.00000       20002.00|     137.00000       20002.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0113 715-08306              223.000  TON  |     125.00000       27875.00|     137.00000       30551.00|     137.00000       30551.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0114 715-46000                4.000  EACH |     500.00000        2000.00|     285.00000        1140.00|     350.00000        1400.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0115 715-46005                2.000  EACH |     525.00000        1050.00|     320.00000         640.00|     600.00000        1200.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0116 715-46010                2.000  EACH |     540.00000        1080.00|     350.00000         700.00|     650.00000        1300.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0117 715-46020                3.000  EACH |     650.00000        1950.00|     420.00000        1260.00|     840.00000        2520.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0118 715-91361               31.000  LFT  |      12.00000         372.00|      28.30000         877.30|      30.00000         930.00 
  PIPE, PVC, 6 IN                         |                             |                             | 
0119 715-91584                6.000  LFT  |      10.00000          60.00|      33.50000         201.00|      25.00000         150.00 



  PIPE, PVC, 1.5 IN.                      |                             |                             | 
0120 715-92037               26.000  LFT  |      10.00000         260.00|      28.00000         728.00|      28.00000         728.00 
  PIPE, PVC, 4 IN                         |                             |                             | 
0121 715-92537                5.000  LFT  |      30.00000         150.00|      44.00000         220.00|      60.00000         300.00 
  PIPE, PVC, 8 IN                         |                             |                             | 
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0122 718-06526              242.000  TON  |      66.00000       15972.00|      65.00000       15730.00|      65.00000       15730.00 
  HMA FOR UNDERDRAINS                     |                             |                             | 
0123 718-52610             1036.000  CYS  |      36.00000       37296.00|      22.20000       22999.20|      35.00000       36260.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0124 718-99153            13334.000  SYS  |       1.25000       16667.50|       1.10000       14667.40|       1.40000       18667.60 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0125 720-44000               35.000  EACH |     275.00000        9625.00|     690.00000       24150.00|     650.00000       22750.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0126 720-44025                1.000  EACH |     450.00000         450.00|     690.00000         690.00|     950.00000         950.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0127 720-44055                1.000  EACH |     650.00000         650.00|    1210.00000        1210.00|    1260.00000        1260.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0128 720-45030               18.000  EACH |    1100.00000       19800.00|    1200.00000       21600.00|    1485.00000       26730.00 
  INLET, E7                               |                             |                             | 
0129 720-45035               20.000  EACH |    1400.00000       28000.00|    1295.00000       25900.00|    1600.00000       32000.00 
  INLET, F7                               |                             |                             | 
0130 720-45040                1.000  EACH |    1900.00000        1900.00|    1725.00000        1725.00|    2100.00000        2100.00 
  INLET, G7                               |                             |                             | 
0131 720-45045               72.000  EACH |    1850.00000      133200.00|    1550.00000      111600.00|    1900.00000      136800.00 
  INLET, J10                              |                             |                             | 
0132 720-45055               41.000  EACH |    1950.00000       79950.00|    1550.00000       63550.00|    1900.00000       77900.00 
  INLET, M10                              |                             |                             | 
0133 720-45075               13.000  EACH |    1800.00000       23400.00|    1900.00000       24700.00|    2300.00000       29900.00 
  INLET, R13                              |                             |                             | 
0134 720-45145               10.000  EACH |    2100.00000       21000.00|    1530.00000       15300.00|    1870.00000       18700.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0135 720-45155                6.000  EACH |    2150.00000       12900.00|    1535.00000        9210.00|    1880.00000       11280.00 
  INLET, M10, MODIFIED                    |                             |                             | 
0136 720-45410              103.000  EACH |    2000.00000      206000.00|    1365.00000      140595.00|    1550.00000      159650.00 
  MANHOLE, C4                             |                             |                             | 
0137 720-45605                4.000  LFT  |     450.00000        1800.00|     440.00000        1760.00|     737.78000        2951.12 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0138 720-91973                8.000  EACH |    3400.00000       27200.00|    2060.00000       16480.00|    2352.10000       18816.80 
  MANHOLE, H4                             |                             |                             | 
0139 720-93411                1.000  EACH |    2500.00000        2500.00|    2105.00000        2105.00|    2543.83000        2543.83 
  INLET, C15, MODIFIED                    |                             |                             | 
0140 720-95409                1.000  EACH |    3800.00000        3800.00|    2375.00000        2375.00|    2862.37000        2862.37 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0141 720-95422                4.000  EACH |    3500.00000       14000.00|    2100.00000        8400.00|    2557.21000       10228.84 
  MANHOLE, J4                             |                             |                             | 
0142 720-97958                1.000  EACH |    4200.00000        4200.00|    2865.00000        2865.00|    3432.45000        3432.45 



  MANHOLE, K2 MODIFIED                    |                             |                             | 
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0143 720-98174                7.000  EACH |    2500.00000       17500.00|    2125.00000       14875.00|    2566.14000       17962.98 
  INLET, B15                              |                             |                             | 
0144 720-98555                5.000  EACH |    2500.00000       12500.00|    2300.00000       11500.00|    4892.47000       24462.35 
  INLET, C15                              |                             |                             | 
0145 724-03276              148.500  LFT  |      75.00000       11137.50|     115.00000       17077.50|      86.23000       12805.16 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
0146 732-08419               54.800  SYS  |      70.00000        3836.00|      66.00000        3616.80|      87.71000        4806.51 
  MODULAR BLOCK WALL                      |                             |                             | 
0147 732-08420              521.900  SYS  |      60.00000       31314.00|      77.50000       40447.25|      72.97000       38083.04 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0148 732-08421              576.600  SYS  |      95.00000       54777.00|     160.00000       92256.00|     107.89000       62209.37 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0149 801-01093                7.000  EACH |    1750.00000       12250.00|    2200.00000       15400.00|    3400.00000       23800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0150 801-01504               49.000  EACH |      45.00000        2205.00|      50.00000        2450.00|      80.00000        3920.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0151 801-01851                       LUMP |   24000.00000       24000.00|   24000.00000       24000.00|   24000.00000       24000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0152 801-03290                6.000  EACH |     295.00000        1770.00|     375.00000        2250.00|     375.00000        2250.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0153 801-04308                8.000  EACH |     495.00000        3960.00|     395.00000        3160.00|     650.00000        5200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0154 801-06203            71607.000  LFT  |       0.15000       10741.05|       0.30000       21482.10|       0.26000       18617.82 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0155 801-06207            11279.000  LFT  |       1.32000       14888.28|       0.95000       10715.05|       0.95000       10715.05 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0156 801-06211               10.000  EACH |      78.16000         781.60|      50.00000         500.00|     210.00000        2100.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0157 801-06216              279.000  LFT  |       2.80000         781.20|       5.00000        1395.00|       5.00000        1395.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0158 801-06625               26.000  EACH |     120.00000        3120.00|     135.00000        3510.00|      95.00000        2470.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0159 801-06640               33.000  EACH |     295.00000        9735.00|     185.00000        6105.00|     319.00000       10527.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0160 801-06775                       LUMP |  105000.00000      105000.00|  185000.00000      185000.00|  116000.00000      116000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 61-1013120         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 801-07023                2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    8000.00000       16000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0162 801-07118              110.000  LFT  |      15.00000        1650.00|      21.00000        2310.00|      34.00000        3740.00 
  BARRICADE, III-A                        |                             |                             | 
0163 801-08401              245.000  LFT  |      20.00000        4900.00|      43.00000       10535.00|      45.00000       11025.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0164 802-05701              753.000  LFT  |      36.00000       27108.00|      14.00000       10542.00|      14.00000       10542.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0165 802-09837               19.800  SFT  |      27.00000         534.60|      27.00000         534.60|      27.00000         534.60 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.080 IN THICKNESS                      |                             |                             | 
0166 802-09838              363.500  SFT  |      15.40000        5597.90|      15.40000        5597.90|      15.40000        5597.90 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0167 802-09839               91.250  SFT  |      30.00000        2737.50|      30.00000        2737.50|      30.00000        2737.50 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
0168 802-09840              112.670  SFT  |      14.00000        1577.38|      14.00000        1577.38|      14.00000        1577.38 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0169 802-09842               94.660  SFT  |      14.40000        1363.10|      14.40000        1363.10|      14.40000        1363.10 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0170 802-91122                2.000  EACH |      80.00000         160.00|      80.00000         160.00|      80.00000         160.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0171 805-01300                1.000  EACH |     800.00000         800.00|     800.00000         800.00|     800.00000         800.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0172 805-01842                5.000  EACH |     880.00000        4400.00|     880.00000        4400.00|     880.00000        4400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0173 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0174 805-02151                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 12 IN             |                             |                             | 
0175 805-02262                       LUMP |   11100.00000       11100.00|   11100.00000       11100.00|   11100.00000       11100.00 
  FLASHER INSTALLATION, LOCATION , 2      |                             |                             | 
  FLASHERS, COMPLETE                      |                             |                             | 
0176 805-03372                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 
  TETHER FOR SIGNAL                       |                             |                             | 
0177 805-78100                1.000  EACH |    9200.00000        9200.00|    9200.00000        9200.00|    9200.00000        9200.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 61-1013120         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0178 805-78205                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0179 805-78230                4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|     800.00000        3200.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0180 805-78370                3.000  EACH |     150.00000         450.00|     150.00000         450.00|     150.00000         450.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0181 805-78420                4.000  EACH |     160.00000         640.00|     160.00000         640.00|     160.00000         640.00 
  DISCONNECT HANGER                       |                             |                             | 
0182 805-78445                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  SIGNAL SERVICE                          |                             |                             | 
0183 805-78470             2830.000  LFT  |       0.40000        1132.00|       0.40000        1132.00|       0.40000        1132.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0184 805-78480              330.000  LFT  |       1.25000         412.50|       1.25000         412.50|       1.25000         412.50 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0185 805-78485              360.000  LFT  |       1.44000         518.40|       1.44000         518.40|       1.44000         518.40 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0186 805-78490              640.000  LFT  |       1.56000         998.40|       1.56000         998.40|       1.56000         998.40 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0187 805-78510              820.000  LFT  |       0.80000         656.00|       0.80000         656.00|       0.80000         656.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0188 805-78785                9.000  EACH |     600.00000        5400.00|     600.00000        5400.00|     600.00000        5400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0189 805-78795             1080.000  LFT  |       8.00000        8640.00|       8.00000        8640.00|       8.00000        8640.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0190 807-06592              651.000  LFT  |      18.00000       11718.00|      18.00000       11718.00|      18.00000       11718.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0191 808-06703            24247.000  LFT  |       0.36000        8728.92|       0.55000       13335.85|       0.37000        8971.39 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0192 808-06705              338.000  LFT  |       1.50000         507.00|       1.10000         371.80|       1.50000         507.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0193 808-06716            46760.000  LFT  |       0.24000       11222.40|       0.60000       28056.00|       0.38000       17768.80 
  LINE, REMOVE                            |                             |                             | 
0194 808-08258               31.000  LFT  |      25.00000         775.00|      18.00000         558.00|      10.50000         325.50 
  TRANSVERSE MARKINGS , THERMO,WHITE,     |                             |                             | 
  YIELD LINE, ISO TRIANGLE                |                             |                             | 
0195 808-75043             2475.000  LFT  |       1.15000        2846.25|       0.78000        1930.50|       1.15000        2846.25 
  LINE THERMOPLASTIC, SOLID, WHITE, 6 IN  |                             |                             | 
0196 808-75051              376.000  LFT  |       4.52000        1699.52|       2.90000        1090.40|       1.75000         658.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 61-1013120         |(   3  ) 35-1618530 



                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0197 808-75054              382.000  LFT  |       4.52000        1726.64|       2.90000        1107.80|       1.75000         668.50 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN                                    |                             |                             | 
0198 808-75063               80.500  LFT  |       4.52000         363.86|       2.90000         233.45|       2.50000         201.25 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  4 IN                                    |                             |                             | 
0199 808-75067               22.000  LFT  |      27.15000         597.30|      20.00000         440.00|      15.00000         330.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE , WHITE 24 IN                 |                             |                             | 
0200 808-75069              152.000  LFT  |       6.79000        1032.08|       5.00000         760.00|       4.65000         706.80 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0201 808-75240             3385.000  LFT  |       0.36000        1218.60|       0.57000        1929.45|       0.37000        1252.45 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0202 808-75245            22595.000  LFT  |       0.36000        8134.20|       0.55000       12427.25|       0.37000        8360.15 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0203 808-75260               58.000  LFT  |       2.25000         130.50|       3.90000         226.20|       2.25000         130.50 
  TRANSVERSE MARKING THERMOPLASTIC, SOLID |                             |                             | 
  CROSSHATCH LINE, WHITE, 12"             |                             |                             | 
0204 808-75297              525.000  LFT  |       4.50000        2362.50|       5.90000        3097.50|       4.50000        2362.50 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0205 808-75320               74.000  EACH |      55.00000        4070.00|      85.00000        6290.00|      85.00000        6290.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0206 808-75325               54.000  EACH |      79.00000        4266.00|      85.00000        4590.00|     115.00000        6210.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0207 801-06539                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0208 801-02595                1.000  EACH |     125.00000         125.00|     125.00000         125.00|     125.00000         125.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0209 805-78900                1.000  EACH |     400.00000         400.00|     400.00000         400.00|     400.00000         400.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0210 805-90005                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0211 702-51863              263.000  EACH |      14.00000        3682.00|      26.85000        7061.55|      14.12000        3713.56 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0212 605-06140                4.000  LFT  |      38.00000         152.00|      38.00000         152.00|      38.00000         152.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 61-1013120         |(   3  ) 35-1618530 
                                          |GOHMANN ASPHALT & CONSTRUCTI |T & C CONTRACTING INC        |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
0213 304-07491              105.000  TON  |     125.00000       13125.00|     130.00000       13650.00|     130.00000       13650.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
     SECTION TOTALS                       |           $     5,964,914.50|           $     6,661,000.00|           $     6,868,370.28 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,964,914.50|           $     6,661,000.00|           $     6,868,370.28 
==================================================================================================================================== 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 31-1323837         |(   6  ) 61-1256623 
                                          |MAC CONSTRUCTION & EXCAVATIN |SUNESIS CONSTRUCTION COMPANY |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   70000.00000       70000.00|  351910.91000      351910.91|   80000.00000       80000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  325000.00000      325000.00|  113651.85000      113651.85|  426000.00000      426000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  140000.00000      140000.00|  285000.00000      285000.00|  542000.00000      542000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              329.000  SYS  |      13.00000        4277.00|      15.42000        5073.18|       9.00000        2961.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02279             1894.000  LFT  |       4.00000        7576.00|       5.56000       10530.64|       6.50000       12311.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-06541              117.000  EACH |      20.00000        2340.00|      50.75000        5937.75|      35.00000        4095.00 
  REMOVE AND RESET MODULAR CONC           |                             |                             | 
  LANDSCAPING BLCK                        |                             |                             | 
0015 202-51328                       LUMP |   95516.58000       95516.58|  122100.48000      122100.48|   56000.00000       56000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0016 202-74045               53.000  EACH |      40.00000        2120.00|      26.63000        1411.39|      40.00000        2120.00 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0017 202-90747               23.000  LFT  |      58.00000        1334.00|      35.11000         807.53|     140.00000        3220.00 



  RETAINING WALL, REMOVE                  |                             |                             | 
0018 202-91840              127.000  LFT  |       7.00000         889.00|       7.65000         971.55|       3.50000         444.50 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0019 203-02000             6982.000  CYS  |      28.00000      195496.00|      41.14000      287239.48|      17.00000      118694.00 
  EXCAVATION, COMMON                      |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 31-1323837         |(   6  ) 61-1256623 
                                          |MAC CONSTRUCTION & EXCAVATIN |SUNESIS CONSTRUCTION COMPANY |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 203-02070            10603.000  CYS  |       1.00000       10603.00|       7.85000       83233.55|      23.00000      243869.00 
  BORROW                                  |                             |                             | 
0021 205-02770             3562.000  SYS  |       0.80000        2849.60|       0.90000        3205.80|       1.00000        3562.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0022 205-06932               27.000  LFT  |       7.80000         210.60|       8.81000         237.87|      10.00000         270.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0023 205-06933               47.000  EACH |      90.00000        4230.00|     100.97000        4745.59|      90.00000        4230.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06936               36.000  TON  |      40.00000        1440.00|      29.03000        1045.08|      48.00000        1728.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0025 205-06937             8130.000  LFT  |       1.18000        9593.40|       1.32000       10731.60|       1.50000       12195.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 207-08262             7617.000  SYS  |      15.00000      114255.00|       9.81000       74722.77|      17.50000      133297.50 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0027 207-08266            16922.000  SYS  |       7.00000      118454.00|       7.52000      127253.44|      11.00000      186142.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0028 207-08267             7090.000  SYS  |      10.00000       70900.00|       4.32000       30628.80|      11.00000       77990.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-09264              176.000  CYS  |      20.00000        3520.00|      24.23000        4264.48|      85.00000       14960.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0030 211-09265             4439.900  CYS  |      20.00000       88798.00|      24.23000      107578.78|      29.00000      128757.10 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0031 211-09266              695.900  CYS  |      30.00000       20877.00|      13.43000        9345.94|      29.00000       20181.10 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0032 211-09268              144.020  CYS  |      80.00000       11521.60|     163.35000       23525.67|      85.00000       12241.70 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0033 213-09269              276.700  CYS  |      89.00000       24626.30|      51.61000       14280.49|      85.00000       23519.50 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0034 301-07448              210.000  TON  |      34.00000        7140.00|      49.78000       10453.80|      19.50000        4095.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0035 302-07455               53.900  CYS  |      44.00000        2371.60|      14.50000         781.55|      71.26000        3840.91 
  DENSE GRADED SUBBASE                    |                             |                             | 
0036 306-08034              954.000  SYS  |       4.00000        3816.00|       7.10000        6773.40|       2.00000        1908.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0037 306-08043             1650.000  SYS  |       4.25000        7012.50|       6.92000       11418.00|       2.00000        3300.00 
  MILLING, TRANSITION                     |                             |                             | 
0038 306-08432              513.000  SYS  |       8.75000        4488.75|      11.73000        6017.49|       2.00000        1026.00 
  MILLING, APPROACH                       |                             |                             | 
0039 401-07328             4041.000  TON  |      56.00000      226296.00|      62.82000      253855.62|      60.75000      245490.75 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0040 401-07398             6676.000  TON  |      49.00000      327124.00|      47.12000      314573.12|      58.00000      387208.00 



  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 31-1323837         |(   6  ) 61-1256623 
                                          |MAC CONSTRUCTION & EXCAVATIN |SUNESIS CONSTRUCTION COMPANY |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 401-07408             7926.000  TON  |      46.00000      364596.00|      41.51000      329008.26|      58.50000      463671.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0042 401-07424             5830.000  TON  |      49.00000      285670.00|      44.87000      261592.10|      58.75000      342512.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0043 401-08333             4704.000  TON  |      50.00000      235200.00|      49.36000      232189.44|      59.00000      277536.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0044 406-05520               35.800  TON  |     600.00000       21480.00|     560.94000       20081.65|     500.00000       17900.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 601-01522                3.000  EACH |    2250.00000        6750.00|    2355.94000        7067.82|    2100.00000        6300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0046 601-02103                6.250  LFT  |      23.00000         143.75|     112.19000         701.19|     100.00000         625.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0047 601-02241              292.000  LFT  |       5.00000        1460.00|       8.69000        2537.48|       7.75000        2263.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0048 601-06037                1.000  EACH |     900.00000         900.00|    1065.78000        1065.78|     950.00000         950.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0049 601-94689                4.000  EACH |    2700.00000       10800.00|    2911.27000       11645.08|    2595.00000       10380.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0050 601-99105               37.500  LFT  |      19.00000         712.50|     144.95000        5435.63|     129.20000        4845.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0051 602-06729               12.000  EACH |      14.00000         168.00|      11.22000         134.64|      15.00000         180.00 
  BARRIER DELINEATOR                      |                             |                             | 
0052 603-03829              133.000  LFT  |      40.00000        5320.00|      22.44000        2984.52|       8.80000        1170.40 
  FENCE , SPLIT RAIL, RESET               |                             |                             | 
0053 603-06045              349.000  LFT  |      22.00000        7678.00|      12.34000        4306.66|      11.90000        4153.10 
  FENCE, CHAIN LINK, 48 IN GREEN PVC      |                             |                             | 
  COATED, MATCH EXISTING COLOR            |                             |                             | 
0054 603-06065             2887.000  LFT  |      14.50000       41861.50|       7.85000       22662.95|      16.30000       47058.10 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0055 603-96521                2.000  EACH |    1500.00000        3000.00|     841.41000        1682.82|     735.00000        1470.00 
  FENCE GATE, CHAIN LINK, RESET           |                             |                             | 
0056 604-07894               13.000  SYS  |      88.00000        1144.00|     326.47000        4244.11|     125.00000        1625.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0057 604-07897                3.000  SYS  |     320.00000         960.00|     326.47000         979.41|     125.00000         375.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0058 604-07900              153.000  SYS  |     120.00000       18360.00|     326.47000       49949.91|     140.00000       21420.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0059 604-07901              112.000  SYS  |     115.00000       12880.00|     326.47000       36564.64|     115.00000       12880.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0060 604-07902                7.000  SYS  |     103.00000         721.00|     326.47000        2285.29|     115.00000         805.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 31-1323837         |(   6  ) 61-1256623 
                                          |MAC CONSTRUCTION & EXCAVATIN |SUNESIS CONSTRUCTION COMPANY |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 604-91531             7706.000  SYS  |      29.00000      223474.00|      54.18000      417511.08|      29.00000      223474.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0062 605-06120              584.000  LFT  |      20.00000       11680.00|      27.72000       16188.48|      22.00000       12848.00 
  CURB, CONCRETE                          |                             |                             | 
0063 605-06155            17858.000  LFT  |      10.00000      178580.00|      19.43000      346980.94|      19.00000      339302.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0065 607-06350              210.000  LFT  |      35.00000        7350.00|      47.02000        9874.20|      55.00000       11550.00 
  PAVED SIDE DITCH, D                     |                             |                             | 
0066 609-06259              323.600  SYS  |      91.00000       29447.60|     125.72000       40682.99|     115.00000       37214.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0067 610-07487             1768.000  TON  |      90.00000      159120.00|      71.80000      126942.40|      85.00000      150280.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0068 610-08446             2557.000  SYS  |      29.00000       74153.00|      76.34000      195201.38|      38.00000       97166.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0069 610-09108             1932.000  SYS  |      34.00000       65688.00|      84.69000      163621.08|      44.00000       85008.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0070 611-06497               25.000  EACH |     175.00000        4375.00|     145.84000        3646.00|     130.00000        3250.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0071 611-06498                4.000  EACH |     245.00000         980.00|     291.69000        1166.76|     260.00000        1040.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0072 611-08232               35.000  EACH |     225.00000        7875.00|     145.84000        5104.40|     130.00000        4550.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0073 615-06490              207.000  EACH |     132.00000       27324.00|     129.02000       26707.14|     115.00000       23805.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0074 615-06496                7.000  EACH |      98.00000         686.00|     250.06000        1750.42|      98.00000         686.00 
  PARKING BARRIER                         |                             |                             | 
0075 615-06505               28.000  EACH |     725.00000       20300.00|     667.52000       18690.56|     595.00000       16660.00 
  MONUMENT, B                             |                             |                             | 
0076 616-02320              135.200  SYS  |       3.00000         405.60|       0.67000          90.58|       5.00000         676.00 
  GEOTEXTILES                             |                             |                             | 
0077 616-93019               89.200  SYS  |     100.00000        8920.00|      63.55000        5668.66|      54.00000        4816.80 
  RIPRAP, GROUTED, 18 IN                  |                             |                             | 
0078 621-06560             2796.000  SYS  |       0.74000        2069.04|       0.83000        2320.68|       0.74000        2069.04 
  MULCHED SEEDING, U                      |                             |                             | 
0079 621-06574              163.000  SYS  |       2.69000         438.47|       3.02000         492.26|       2.69000         438.47 
  SODDING                                 |                             |                             | 
0080 621-06575            18913.000  SYS  |       2.69000       50875.97|       3.02000       57117.26|       2.69000       50875.97 
  SODDING, NURSERY                        |                             |                             | 
0081 622-01937                9.000  EACH |     185.00000        1665.00|     207.55000        1867.95|     185.00000        1665.00 
  PLANT DECIDUOUS, TREE, SINGLE STEM, 15  |                             |                             | 
  GAL                                     |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 



     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 31-1323837         |(   6  ) 61-1256623 
                                          |MAC CONSTRUCTION & EXCAVATIN |SUNESIS CONSTRUCTION COMPANY |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 628-09402               30.000  MOS  |    1500.00000       45000.00|    2363.18000       70895.40|    1000.00000       30000.00 
  FIELD OFFICE, B                         |                             |                             | 
0083 701-51195             1013.000  LFT  |      65.00000       65845.00|      99.20000      100489.60|      80.00000       81040.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0084 701-91792               36.000  EACH |     100.00000        3600.00|     112.19000        4038.84|     150.00000        5400.00 
  PILE TIP, STEEL H                       |                             |                             | 
0085 702-94139               94.700  CYS  |     750.00000       71025.00|    1106.01000      104739.15|     650.00000       61555.00 
  CONCRETE, A, ABOVE FOOTINGS             |                             |                             | 
0086 703-06028            20866.000  LBS  |       1.00000       20866.00|       0.97000       20240.02|       0.95000       19822.70 
  REINFORCING BARS                        |                             |                             | 
0087 703-06029            48698.000  LBS  |       1.00000       48698.00|       0.91000       44315.18|       1.00000       48698.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0088 704-51002              160.300  CYS  |     550.00000       88165.00|     650.00000      104195.00|     540.00000       86562.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0089 706-06342              231.330  LFT  |      80.00000       18506.40|     104.44000       24160.11|     125.00000       28916.25 
  RAILING, PS-1                           |                             |                             | 
0090 706-06353                4.000  EACH |    3000.00000       12000.00|    2069.10000        8276.40|    2260.00000        9040.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1                                   |                             |                             | 
0091 706-51025              428.000  LFT  |      55.00000       23540.00|      72.91000       31205.48|      44.00000       18832.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0092 707-05977             5928.000  SFT  |      55.00000      326040.00|      40.25000      238602.00|      46.00000      272688.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  17" X 48"                               |                             |                             | 
0093 709-51821                       LUMP |   10000.00000       10000.00|    7541.15000        7541.15|    4478.00000        4478.00 
  SURFACE SEAL                            |                             |                             | 
0094 714-04661               56.000  LFT  |    1200.00000       67200.00|    1199.99000       67199.44|     910.00000       50960.00 
  STRUCTURE, PRECAST, RC, BOX SECTION     |                             |                             | 
  11FT X 6FT                              |                             |                             | 
0095 714-26708               12.500  LFT  |    1100.00000       13750.00|    1791.75000       22396.88|     620.00000        7750.00 
  STRUCTURE, PRECAST, RC, BOX SECTION 8FT |                             |                             | 
  X 4FT                                   |                             |                             | 
0096 714-44240              144.910  CYS  |    1000.00000      144910.00|     717.28000      103941.04|     980.00000      142011.80 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0097 715-04555                1.000  EACH |    2100.00000        2100.00|    1546.88000        1546.88|    2400.00000        2400.00 
  PIPE END SECTION, MIN. AREA 5.1 SF      |                             |                             | 
0098 715-04612              171.000  LFT  |     105.00000       17955.00|     100.14000       17123.94|     175.00000       29925.00 
  PIPE , TYPE 2, DEFORMED, MIN AREA 6.3   |                             |                             | 
  SFT                                     |                             |                             | 
0099 715-04809                9.000  LFT  |      15.00000         135.00|      54.98000         494.82|      20.00000         180.00 
  PIPE, PVC, 3 IN.                        |                             |                             | 
0100 715-05048            19220.000  LFT  |       4.00000       76880.00|       4.42000       84952.40|       8.00000      153760.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
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     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 31-1323837         |(   6  ) 61-1256623 



                                          |MAC CONSTRUCTION & EXCAVATIN |SUNESIS CONSTRUCTION COMPANY |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0101 715-05053              132.000  LFT  |      20.00000        2640.00|      58.16000        7677.12|       8.00000        1056.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0102 715-05149             6626.000  LFT  |      28.00000      185528.00|      44.50000      294857.00|      45.00000      298170.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0103 715-05151             2249.000  LFT  |      30.00000       67470.00|      44.00000       98956.00|      48.00000      107952.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0104 715-05152             1918.000  LFT  |      32.00000       61376.00|      46.05000       88323.90|      58.00000      111244.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0105 715-05154             1643.000  LFT  |      46.00000       75578.00|      62.29000      102342.47|      71.00000      116653.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0106 715-05156             1303.000  LFT  |      58.00000       75574.00|      69.53000       90597.59|      84.00000      109452.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0107 715-05331                5.000  LFT  |     160.00000         800.00|     189.62000         948.10|     135.00000         675.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 3.3 SF |                             |                             | 
0108 715-05335               85.000  LFT  |      91.00000        7735.00|     146.43000       12446.55|     163.00000       13855.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF |                             |                             | 
0109 715-05350              219.000  LFT  |     225.00000       49275.00|     260.43000       57034.17|     330.00000       72270.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 20.5 S |                             |                             | 
0110 715-07590                4.000  LFT  |     600.00000        2400.00|    1151.49000        4605.96|     300.00000        1200.00 
  CULVERT , SIDEWALK, AND CASTING         |                             |                             | 
0111 715-08303                1.000  EACH |    4200.00000        4200.00|    1824.58000        1824.58|     600.00000         600.00 
  CONCRETE ANCHOR, MIN AREA 20.5 SF       |                             |                             | 
0112 715-08305              146.000  TON  |     150.00000       21900.00|     257.80000       37638.80|     110.00000       16060.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0113 715-08306              223.000  TON  |     150.00000       33450.00|     329.21000       73413.83|     120.00000       26760.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0114 715-46000                4.000  EACH |     400.00000        1600.00|     500.00000        2000.00|     980.00000        3920.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0115 715-46005                2.000  EACH |     430.00000         860.00|     410.67000         821.34|    1010.00000        2020.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0116 715-46010                2.000  EACH |     455.00000         910.00|     444.33000         888.66|    1030.00000        2060.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0117 715-46020                3.000  EACH |     630.00000        1890.00|     833.05000        2499.15|    1290.00000        3870.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0118 715-91361               31.000  LFT  |      20.00000         620.00|      14.38000         445.78|      25.00000         775.00 
  PIPE, PVC, 6 IN                         |                             |                             | 
0119 715-91584                6.000  LFT  |      10.00000          60.00|      12.64000          75.84|      23.00000         138.00 
  PIPE, PVC, 1.5 IN.                      |                             |                             | 
0120 715-92037               26.000  LFT  |      20.00000         520.00|      18.83000         489.58|      24.00000         624.00 
  PIPE, PVC, 4 IN                         |                             |                             | 
0121 715-92537                5.000  LFT  |      20.00000         100.00|      20.76000         103.80|      28.00000         140.00 
  PIPE, PVC, 8 IN                         |                             |                             | 
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0122 718-06526              242.000  TON  |     150.00000       36300.00|     236.04000       57121.68|      75.00000       18150.00 
  HMA FOR UNDERDRAINS                     |                             |                             | 
0123 718-52610             1036.000  CYS  |      41.00000       42476.00|      18.29000       18948.44|      27.00000       27972.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0124 718-99153            13334.000  SYS  |       1.75000       23334.50|       0.75000       10000.50|       2.40000       32001.60 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0125 720-44000               35.000  EACH |     350.00000       12250.00|     698.13000       24434.55|     300.00000       10500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0126 720-44025                1.000  EACH |     650.00000         650.00|    1911.05000        1911.05|     550.00000         550.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0127 720-44055                1.000  EACH |     675.00000         675.00|    1095.66000        1095.66|     750.00000         750.00 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0128 720-45030               18.000  EACH |    1200.00000       21600.00|     664.21000       11955.78|    1610.00000       28980.00 
  INLET, E7                               |                             |                             | 
0129 720-45035               20.000  EACH |    1250.00000       25000.00|     903.38000       18067.60|    1620.00000       32400.00 
  INLET, F7                               |                             |                             | 
0130 720-45040                1.000  EACH |    2100.00000        2100.00|    1416.05000        1416.05|    2280.00000        2280.00 
  INLET, G7                               |                             |                             | 
0131 720-45045               72.000  EACH |    1500.00000      108000.00|    1193.12000       85904.64|    1920.00000      138240.00 
  INLET, J10                              |                             |                             | 
0132 720-45055               41.000  EACH |    1400.00000       57400.00|    1194.47000       48973.27|    2040.00000       83640.00 
  INLET, M10                              |                             |                             | 
0133 720-45075               13.000  EACH |    1800.00000       23400.00|    1200.50000       15606.50|    2520.00000       32760.00 
  INLET, R13                              |                             |                             | 
0134 720-45145               10.000  EACH |    1400.00000       14000.00|    1193.12000       11931.20|    1920.00000       19200.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0135 720-45155                6.000  EACH |    1400.00000        8400.00|    1194.16000        7164.96|    1920.00000       11520.00 
  INLET, M10, MODIFIED                    |                             |                             | 
0136 720-45410              103.000  EACH |    1650.00000      169950.00|    1341.57000      138181.71|    2040.00000      210120.00 
  MANHOLE, C4                             |                             |                             | 
0137 720-45605                4.000  LFT  |     500.00000        2000.00|    1091.21000        4364.84|     700.00000        2800.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0138 720-91973                8.000  EACH |    3350.00000       26800.00|    3260.76000       26086.08|    2850.00000       22800.00 
  MANHOLE, H4                             |                             |                             | 
0139 720-93411                1.000  EACH |    1900.00000        1900.00|    1075.33000        1075.33|    2400.00000        2400.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0140 720-95409                1.000  EACH |    3550.00000        3550.00|    2428.67000        2428.67|    3170.00000        3170.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0141 720-95422                4.000  EACH |    3300.00000       13200.00|    2781.62000       11126.48|    2880.00000       11520.00 
  MANHOLE, J4                             |                             |                             | 
0142 720-97958                1.000  EACH |    4000.00000        4000.00|    5205.23000        5205.23|    3700.00000        3700.00 
  MANHOLE, K2 MODIFIED                    |                             |                             | 
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0143 720-98174                7.000  EACH |    1900.00000       13300.00|    1750.25000       12251.75|    2700.00000       18900.00 
  INLET, B15                              |                             |                             | 
0144 720-98555                5.000  EACH |    2100.00000       10500.00|    1905.51000        9527.55|    2820.00000       14100.00 
  INLET, C15                              |                             |                             | 



0145 724-03276              148.500  LFT  |     135.00000       20047.50|     224.62000       33356.07|     125.00000       18562.50 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
0146 732-08419               54.800  SYS  |      40.00000        2192.00|      59.04000        3235.39|     120.00000        6576.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0147 732-08420              521.900  SYS  |      55.00000       28704.50|     127.79000       66693.60|     160.00000       83504.00 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0148 732-08421              576.600  SYS  |     210.00000      121086.00|      71.95000       41486.37|     140.00000       80724.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0149 801-01093                7.000  EACH |    1600.00000       11200.00|    3814.37000       26700.59|    1750.00000       12250.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0150 801-01504               49.000  EACH |      45.00000        2205.00|      89.75000        4397.75|      45.00000        2205.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0151 801-01851                       LUMP |   24000.00000       24000.00|   26925.00000       26925.00|   24000.00000       24000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0152 801-03290                6.000  EACH |     250.00000        1500.00|     420.70000        2524.20|     295.00000        1770.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0153 801-04308                8.000  EACH |     175.00000        1400.00|     729.22000        5833.76|     495.00000        3960.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0154 801-06203            71607.000  LFT  |       0.13000        9308.91|       0.29000       20766.03|       0.15000       10741.05 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0155 801-06207            11279.000  LFT  |       1.10000       12406.90|       1.07000       12068.53|       0.98000       11053.42 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0156 801-06211               10.000  EACH |      60.00000         600.00|     235.59000        2355.90|      65.00000         650.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0157 801-06216              279.000  LFT  |       2.50000         697.50|       5.61000        1565.19|       2.80000         781.20 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0158 801-06625               26.000  EACH |      85.00000        2210.00|     106.58000        2771.08|     120.00000        3120.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0159 801-06640               33.000  EACH |     130.00000        4290.00|     357.88000       11810.04|     295.00000        9735.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0160 801-06775                       LUMP |  412000.00000      412000.00|  169185.58000      169185.58|  240000.00000      240000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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0161 801-07023                2.000  EACH |    6900.00000       13800.00|    6073.27000       12146.54|    7250.00000       14500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0162 801-07118              110.000  LFT  |      12.50000        1375.00|      38.14000        4195.40|      15.00000        1650.00 
  BARRICADE, III-A                        |                             |                             | 
0163 801-08401              245.000  LFT  |      40.00000        9800.00|      24.29000        5951.05|      40.00000        9800.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0164 802-05701              753.000  LFT  |      14.00000       10542.00|      10.10000        7605.30|       9.00000        6777.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 



  ANCHOR BASE                             |                             |                             | 
0165 802-09837               19.800  SFT  |      27.00000         534.60|      16.83000         333.23|      15.00000         297.00 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.080 IN THICKNESS                      |                             |                             | 
0166 802-09838              363.500  SFT  |      15.40000        5597.90|      14.58000        5299.83|      13.00000        4725.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0167 802-09839               91.250  SFT  |      30.00000        2737.50|      19.07000        1740.14|      17.00000        1551.25 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
0168 802-09840              112.670  SFT  |      14.00000        1577.38|      15.71000        1770.05|      14.00000        1577.38 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0169 802-09842               94.660  SFT  |      14.40000        1363.10|      19.07000        1805.17|      17.00000        1609.22 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0170 802-91122                2.000  EACH |      80.00000         160.00|      56.10000         112.20|      50.00000         100.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0171 805-01300                1.000  EACH |     800.00000         800.00|     897.50000         897.50|     800.00000         800.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0172 805-01842                5.000  EACH |     880.00000        4400.00|     987.25000        4936.25|     880.00000        4400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0173 805-02087                       LUMP |     500.00000         500.00|     560.94000         560.94|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0174 805-02151                4.000  EACH |     500.00000        2000.00|     560.94000        2243.76|     500.00000        2000.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 12 IN             |                             |                             | 
0175 805-02262                       LUMP |   11100.00000       11100.00|   12452.81000       12452.81|   11100.00000       11100.00 
  FLASHER INSTALLATION, LOCATION , 2      |                             |                             | 
  FLASHERS, COMPLETE                      |                             |                             | 
0176 805-03372                4.000  EACH |     350.00000        1400.00|     392.66000        1570.64|     350.00000        1400.00 
  TETHER FOR SIGNAL                       |                             |                             | 
0177 805-78100                1.000  EACH |    9200.00000        9200.00|   10321.25000       10321.25|    9200.00000        9200.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
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0178 805-78205                4.000  EACH |     500.00000        2000.00|     560.94000        2243.76|     500.00000        2000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0179 805-78230                4.000  EACH |     800.00000        3200.00|     897.50000        3590.00|     800.00000        3200.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0180 805-78370                3.000  EACH |     150.00000         450.00|     168.28000         504.84|     150.00000         450.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0181 805-78420                4.000  EACH |     160.00000         640.00|     179.50000         718.00|     160.00000         640.00 
  DISCONNECT HANGER                       |                             |                             | 



0182 805-78445                1.000  EACH |     500.00000         500.00|     560.94000         560.94|     500.00000         500.00 
  SIGNAL SERVICE                          |                             |                             | 
0183 805-78470             2830.000  LFT  |       0.40000        1132.00|       0.45000        1273.50|       0.40000        1132.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0184 805-78480              330.000  LFT  |       1.25000         412.50|       1.40000         462.00|       1.25000         412.50 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0185 805-78485              360.000  LFT  |       1.44000         518.40|       1.62000         583.20|       1.44000         518.40 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0186 805-78490              640.000  LFT  |       1.56000         998.40|       1.75000        1120.00|       1.56000         998.40 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0187 805-78510              820.000  LFT  |       0.80000         656.00|       0.90000         738.00|       0.80000         656.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0188 805-78785                9.000  EACH |     600.00000        5400.00|     673.12000        6058.08|     600.00000        5400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0189 805-78795             1080.000  LFT  |       8.00000        8640.00|       8.98000        9698.40|       8.00000        8640.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0190 807-06592              651.000  LFT  |      18.00000       11718.00|      20.19000       13143.69|     180.00000      117180.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0191 808-06703            24247.000  LFT  |       0.35000        8486.45|       0.42000       10183.74|       0.36000        8728.92 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0192 808-06705              338.000  LFT  |       1.65000         557.70|       1.68000         567.84|       1.50000         507.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0193 808-06716            46760.000  LFT  |       0.24000       11222.40|       0.43000       20106.80|       0.24000       11222.40 
  LINE, REMOVE                            |                             |                             | 
0194 808-08258               31.000  LFT  |      16.00000         496.00|      11.78000         365.18|      25.00000         775.00 
  TRANSVERSE MARKINGS , THERMO,WHITE,     |                             |                             | 
  YIELD LINE, ISO TRIANGLE                |                             |                             | 
0195 808-75043             2475.000  LFT  |       1.00000        2475.00|       1.29000        3192.75|       1.15000        2846.25 
  LINE THERMOPLASTIC, SOLID, WHITE, 6 IN  |                             |                             | 
0196 808-75051              376.000  LFT  |       0.50000         188.00|       1.96000         736.96|       4.52000        1699.52 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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0197 808-75054              382.000  LFT  |       0.50000         191.00|       1.96000         748.72|       4.52000        1726.64 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN                                    |                             |                             | 
0198 808-75063               80.500  LFT  |       2.20000         177.10|       2.80000         225.40|       4.52000         363.86 
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW |                             |                             | 
  4 IN                                    |                             |                             | 
0199 808-75067               22.000  LFT  |      10.00000         220.00|      16.83000         370.26|      27.15000         597.30 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE , WHITE 24 IN                 |                             |                             | 
0200 808-75069              152.000  LFT  |       2.00000         304.00|       5.22000         793.44|       6.79000        1032.08 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0201 808-75240             3385.000  LFT  |       0.35000        1184.75|       0.42000        1421.70|       0.36000        1218.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 



  IN.                                     |                             |                             | 
0202 808-75245            22595.000  LFT  |       0.35000        7908.25|       0.42000        9489.90|       0.36000        8134.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0203 808-75260               58.000  LFT  |       8.00000         464.00|       2.52000         146.16|       2.25000         130.50 
  TRANSVERSE MARKING THERMOPLASTIC, SOLID |                             |                             | 
  CROSSHATCH LINE, WHITE, 12"             |                             |                             | 
0204 808-75297              525.000  LFT  |       4.00000        2100.00|       5.05000        2651.25|       4.50000        2362.50 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0205 808-75320               74.000  EACH |      70.00000        5180.00|      95.36000        7056.64|      55.00000        4070.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0206 808-75325               54.000  EACH |      90.00000        4860.00|     129.02000        6967.08|      79.00000        4266.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0207 801-06539                       LUMP |    1000.00000        1000.00|    1121.88000        1121.88|    1000.00000        1000.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0208 801-02595                1.000  EACH |     125.00000         125.00|     140.23000         140.23|     125.00000         125.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0209 805-78900                1.000  EACH |     400.00000         400.00|     448.75000         448.75|     400.00000         400.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0210 805-90005                1.000  EACH |     600.00000         600.00|     673.12000         673.12|     600.00000         600.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0211 702-51863              263.000  EACH |      25.00000        6575.00|       5.83000        1533.29|      12.50000        3287.50 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0212 605-06140                4.000  LFT  |      38.00000         152.00|      29.17000         116.68|      26.00000         104.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 205                     CONTRACT ID : R -29482-A                   COUNTIES : CLARK 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487672          |(   5   ) 31-1323837         |(   6  ) 61-1256623 
                                          |MAC CONSTRUCTION & EXCAVATIN |SUNESIS CONSTRUCTION COMPANY |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0213 304-07491              105.000  TON  |     150.00000       15750.00|     145.84000       15313.20|     125.00000       13125.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
     SECTION TOTALS                       |           $     6,909,000.00|           $     7,811,866.19|           $     8,506,793.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,909,000.00|           $     7,811,866.19|           $     8,506,793.88 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : BIKE/PEDESTRIAN FACILITIES                                  COMPLETION DATE : 05/15/12 
     LOCATION     : ON PORTER BRICKYARD TRAIL IN PORTER COUNTY                       PROJECT(S) :  TC01003 
 
 



  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,997,881.71  100.0000% 
   2   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $     3,415,275.17  113.9229% 
   3   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     3,687,700.00  123.0102% 
   4   35-1068009     DYER CONSTRUCTION CO                                                       $     3,781,856.70  126.1510% 
   5   35-1120685     WALSH & KELLY INC                                                          $     4,051,345.46  135.1403% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 26-3919039          |(   3  ) 35-1035122 
                                          |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION  |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE/PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   29452.50000       29452.50|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     160.71000         321.42|     107.10000         214.20|     300.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               38.000  MOS  |      76.13000        2892.94|      64.26000        2441.88|     250.00000        9500.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  162000.00000      162000.00|  230479.20000      230479.20|  183813.50000      183813.50 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-02245                7.000  EACH |      15.00000         105.00|      16.07000         112.49|      20.00000         140.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0012 201-02250               10.000  EACH |      20.00000         200.00|      21.42000         214.20|      30.00000         300.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0013 201-02255               19.000  EACH |     125.00000        2375.00|      26.78000         508.82|     140.00000        2660.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0014 201-02260                7.000  EACH |     700.00000        4900.00|     749.70000        5247.90|     800.00000        5600.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0015 201-02264                1.000  EACH |    1000.00000        1000.00|    1071.00000        1071.00|    1100.00000        1100.00 
  TREE, 42 IN, REMOVE                     |                             |                             | 
0016 201-02265                1.000  EACH |    2000.00000        2000.00|    2142.00000        2142.00|    2200.00000        2200.00 
  TREE, 48 IN, REMOVE                     |                             |                             | 



0017 201-02270                1.000  EACH |    2500.00000        2500.00|    2677.50000        2677.50|    2700.00000        2700.00 
  TREE, 60 IN, REMOVE                     |                             |                             | 
0018 201-52370                       LUMP |   32000.00000       32000.00|   22383.90000       22383.90|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0019 201-91010               22.000  EACH |     325.00000        7150.00|     348.08000        7657.76|     350.00000        7700.00 
  TREE, 24 IN, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 26-3919039         |(   3  ) 35-1035122 
                                          |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION  |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 201-91011                1.000  EACH |     850.00000         850.00|     910.35000         910.35|     950.00000         950.00 
  TREE, 36 IN, REMOVE                     |                             |                             | 
0021 201-93091               14.000  EACH |      60.00000         840.00|      64.26000         899.64|      70.00000         980.00 
  TREE, 15 IN, REMOVE                     |                             |                             | 
0022 201-93898               35.000  EACH |      25.00000         875.00|      26.78000         937.30|      30.00000        1050.00 
  TREE, 12 IN, REMOVE                     |                             |                             | 
0023 202-02240               35.000  SYS  |      23.65000         827.75|      16.87000         590.45|      40.00000        1400.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0024 202-91840               20.000  LFT  |      31.61000         632.20|      10.71000         214.20|      10.00000         200.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0025 203-02000             4800.000  CYS  |      17.79000       85392.00|      14.46000       69408.00|      20.00000       96000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0026 205-02236                4.000  EACH |      92.00000         368.00|     321.30000        1285.20|     150.00000         600.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0027 205-02770              433.000  SYS  |       1.30000         562.90|       2.18000         943.94|       2.50000        1082.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0028 205-06937            14036.000  LFT  |       1.74000       24422.64|       2.68000       37616.48|       2.00000       28072.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 207-08267            10590.000  SYS  |       7.00000       74130.00|       8.70000       92133.00|      10.00000      105900.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 211-02050             1100.000  CYS  |      15.00000       16500.00|      16.07000       17677.00|      27.00000       29700.00 
  B BORROW                                |                             |                             | 
0031 211-07454              200.000  CYS  |      42.58000        8516.00|      26.78000        5356.00|      50.00000       10000.00 
  STRUCTURAL BACKFILL                     |                             |                             | 
0032 301-07448             3230.000  TON  |      30.00000       96900.00|      25.70000       83011.00|      23.00000       74290.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-07449             1350.000  TON  |      35.00000       47250.00|      25.70000       34695.00|      28.00000       37800.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0034 402-07432              420.000  TON  |      83.00000       34860.00|      91.04000       38236.80|     105.00000       44100.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0035 402-07435              910.000  TON  |      72.00000       65520.00|      78.18000       71143.80|      90.00000       81900.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0036 402-07440              110.000  TON  |      90.00000        9900.00|      85.68000        9424.80|     100.00000       11000.00 
  HMA BASE, TYPE A                        |                             |                             | 
0037 601-01115              465.000  LFT  |      54.00000       25110.00|      57.83000       26890.95|      52.00000       24180.00 
  GUARDRAIL, W BEAM, 1 FT 6.75 IN SPACING |                             |                             | 
0038 601-02103               70.000  LFT  |      22.00000        1540.00|      23.56000        1649.20|      26.00000        1820.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 



0039 601-06037                6.000  EACH |     900.00000        5400.00|     963.90000        5783.40|     800.00000        4800.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 26-3919039         |(   3  ) 35-1035122 
                                          |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION  |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 601-99105              401.000  LFT  |      17.00000        6817.00|       3.18000        1275.18|      21.00000        8421.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0041 603-01984                2.000  EACH |    2600.00000        5200.00|    2784.60000        5569.20|    1400.00000        2800.00 
  BICYCLE GATE , Type 1                   |                             |                             | 
0042 603-01984                9.000  EACH |    2600.00000       23400.00|    2784.60000       25061.40|    1500.00000       13500.00 
  BICYCLE GATE , Type 2                   |                             |                             | 
0043 604-06070              987.000  SYS  |      30.00000       29610.00|      44.54000       43960.98|      60.00000       59220.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0044 611-06497                2.000  EACH |     200.00000         400.00|     214.20000         428.40|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-97672                4.000  EACH |    1020.61000        4082.44|     742.20000        2968.80|     750.00000        3000.00 
  TRASH RECEPTACLE                        |                             |                             | 
0046 616-06405               65.000  TON  |      66.34000        4312.10|      51.94000        3376.10|      70.00000        4550.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004               10.000  EACH |     370.00000        3700.00|     401.63000        4016.30|     400.00000        4000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06559             9420.000  SYS  |       1.43000       13470.60|       0.84000        7912.80|       1.00000        9420.00 
  MULCHED SEEDING, R                      |                             |                             | 
0049 622-05639                5.000  EACH |      29.00000         145.00|     214.20000        1071.00|     220.00000        1100.00 
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             | 
0050 628-09401               19.000  MOS  |    2580.05000       49020.95|    1708.64000       32464.16|    2500.00000       47500.00 
  FIELD OFFICE, A                         |                             |                             | 
0051 628-09407               19.000  MOS  |     230.35000        4376.65|     169.11000        3213.09|     300.00000        5700.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0055 711-02554                       LUMP |  835000.00000      835000.00| 1027695.19000     1027695.19| 1100000.00000     1100000.00 
  PEDESTRIAN BRIDGE US-12 Bridge,         |                             |                             | 
  approaches, and structure.              |                             |                             | 
0056 711-02554                       LUMP | 1161000.00000     1161000.00| 1356566.09000     1356566.09| 1500000.00000     1500000.00 
  PEDESTRIAN BRIDGE US-20 Bridge,         |                             |                             | 
  approaches, and structure.              |                             |                             | 
0057 712-03812                4.000  EACH |    1610.60000        6442.40|    1270.21000        5080.84|    1700.00000        6800.00 
  BENCH                                   |                             |                             | 
0058 715-05048              200.000  LFT  |      18.10000        3620.00|       8.57000        1714.00|      35.00000        7000.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN Underdrain |                             |                             | 
0059 715-05053                2.000  LFT  |     346.80000         693.60|     267.75000         535.50|     100.00000         200.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0060 715-05168              292.000  LFT  |      28.36000        8281.12|      35.34000       10319.28|      50.00000       14600.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN           |                             |                             | 
0061 715-05173               60.000  LFT  |      43.62000        2617.20|      48.20000        2892.00|      60.00000        3600.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
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                                                                                                                   PAGE : 211 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 26-3919039         |(   3  ) 35-1035122 
                                          |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION  |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 715-46000                9.000  EACH |     467.05000        4203.45|     321.30000        2891.70|     300.00000        2700.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0063 718-06532              200.000  LFT  |      12.50000        2500.00|       4.28000         856.00|      10.00000        2000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0064 718-52610               18.000  CYS  |      85.26000        1534.68|      36.41000         655.38|      55.00000         990.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0065 718-99153               40.000  SYS  |       3.06000         122.40|       3.75000         150.00|       4.00000         160.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0066 720-45075                1.000  EACH |    2241.25000        2241.25|    1874.25000        1874.25|     500.00000         500.00 
  INLET, R13                              |                             |                             | 
0067 801-06640               26.000  EACH |     137.00000        3562.00|     146.73000        3814.98|     150.00000        3900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06775                       LUMP |   18000.00000       18000.00|    4960.87000        4960.87|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0069 801-08402               64.000  LFT  |      52.80000        3379.20|      70.55000        4515.20|      35.00000        2240.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 3       |                             |                             | 
0070 802-03776              555.000  LFT  |      18.30000       10156.50|      19.60000       10878.00|      28.00000       15540.00 
  SIGN POST, WOOD, 6 IN X 6 IN            |                             |                             | 
0071 802-05701              296.000  LFT  |      11.32000        3350.72|      12.12000        3587.52|      12.00000        3552.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0072 802-09838             2157.000  SFT  |      13.00000       28041.00|      13.92000       30025.44|      14.00000       30198.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0073 808-03114               14.000  EACH |      42.00000         588.00|      44.98000         629.72|      45.00000         630.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (XING) 8 FT                             |                             |                             | 
0074 808-03442               14.000  EACH |      26.50000         371.00|      28.38000         397.32|      30.00000         420.00 
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             | 
  SYMBOL                                  |                             |                             | 
0075 808-03442                4.000  EACH |      26.50000         106.00|      28.38000         113.52|      30.00000         120.00 
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             | 
  SYMBOL To be used on Howe Road North of |                             |                             | 
  US-20                                   |                             |                             | 
0076 808-05535              810.000  LFT  |       7.22000        5848.20|       7.73000        6261.30|       8.00000        6480.00 
  TRANSVERSE MARKINGS EPOXY SOLID WHITE,  |                             |                             | 
  CROSSHATCH LINE 24"                     |                             |                             | 
0077 808-06723                4.000  EACH |      19.00000          76.00|      20.35000          81.40|      25.00000         100.00 
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             | 
  INDICATION ARROW For use on Howe Road   |                             |                             | 
  North of Us-20                          |                             |                             | 
0078 808-74804             5620.000  LFT  |       0.67000        3765.40|       0.72000        4046.40|       0.75000        4215.00 
  LINE, EPOXY, SOLID, WHITE, 6 IN         |                             |                             | 
     SECTION TOTALS                       |           $     2,997,881.71|           $     3,415,275.17|           $     3,687,700.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,997,881.71|           $     3,415,275.17|           $     3,687,700.00 
==================================================================================================================================== 
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     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1068009          |(   5   ) 35-1120685         |(      ) 
                                          |DYER CONSTRUCTION CO         |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE/PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   38000.00000       38000.00|   35000.00000       35000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     112.68000         225.36|     150.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               38.000  MOS  |      84.51000        3211.38|     125.00000        4750.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  188000.00000      188000.00|  230000.00000      230000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-02245                7.000  EACH |      60.00000         420.00|      15.00000         105.00| 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0012 201-02250               10.000  EACH |      75.00000         750.00|      20.00000         200.00| 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0013 201-02255               19.000  EACH |     200.00000        3800.00|     125.00000        2375.00| 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0014 201-02260                7.000  EACH |     480.00000        3360.00|     700.00000        4900.00| 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0015 201-02264                1.000  EACH |     650.00000         650.00|    1000.00000        1000.00| 
  TREE, 42 IN, REMOVE                     |                             |                             | 
0016 201-02265                1.000  EACH |     800.00000         800.00|    2000.00000        2000.00| 
  TREE, 48 IN, REMOVE                     |                             |                             | 
0017 201-02270                1.000  EACH |    1200.00000        1200.00|    2500.00000        2500.00| 
  TREE, 60 IN, REMOVE                     |                             |                             | 
0018 201-52370                       LUMP |   37000.00000       37000.00|   95000.00000       95000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0019 201-91010               22.000  EACH |     200.00000        4400.00|     325.00000        7150.00| 
  TREE, 24 IN, REMOVE                     |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1068009          |(   5   ) 35-1120685         |(      ) 
                                          |DYER CONSTRUCTION CO         |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 201-91011                1.000  EACH |     750.00000         750.00|     850.00000         850.00| 
  TREE, 36 IN, REMOVE                     |                             |                             | 
0021 201-93091               14.000  EACH |     170.00000        2380.00|      60.00000         840.00| 
  TREE, 15 IN, REMOVE                     |                             |                             | 
0022 201-93898               35.000  EACH |      75.00000        2625.00|      25.00000         875.00| 
  TREE, 12 IN, REMOVE                     |                             |                             | 
0023 202-02240               35.000  SYS  |      23.53000         823.55|      50.00000        1750.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0024 202-91840               20.000  LFT  |      14.28000         285.60|      30.00000         600.00| 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0025 203-02000             4800.000  CYS  |      30.48000      146304.00|      35.00000      168000.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0026 205-02236                4.000  EACH |     132.79000         531.16|     150.00000         600.00| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0027 205-02770              433.000  SYS  |       2.05000         887.65|       2.00000         866.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0028 205-06937            14036.000  LFT  |       4.07000       57126.52|       2.00000       28072.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 207-08267            10590.000  SYS  |      10.75000      113842.50|      16.50000      174735.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 211-02050             1100.000  CYS  |      32.80000       36080.00|      10.00000       11000.00| 
  B BORROW                                |                             |                             | 
0031 211-07454              200.000  CYS  |      42.94000        8588.00|      15.00000        3000.00| 
  STRUCTURAL BACKFILL                     |                             |                             | 
0032 301-07448             3230.000  TON  |      24.25000       78327.50|      33.00000      106590.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-07449             1350.000  TON  |      30.00000       40500.00|      40.00000       54000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0034 402-07432              420.000  TON  |      85.00000       35700.00|      85.00000       35700.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0035 402-07435              910.000  TON  |      73.00000       66430.00|      73.00000       66430.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0036 402-07440              110.000  TON  |      80.00000        8800.00|      80.00000        8800.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0037 601-01115              465.000  LFT  |      49.00000       22785.00|      54.00000       25110.00| 
  GUARDRAIL, W BEAM, 1 FT 6.75 IN SPACING |                             |                             | 
0038 601-02103               70.000  LFT  |      24.00000        1680.00|      22.00000        1540.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0039 601-06037                6.000  EACH |     773.00000        4638.00|     900.00000        5400.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 



                                          |(   4  ) 35-1068009          |(   5   ) 35-1120685         |(      ) 
                                          |DYER CONSTRUCTION CO         |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 601-99105              401.000  LFT  |      19.00000        7619.00|      17.00000        6817.00| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0041 603-01984                2.000  EACH |    1295.00000        2590.00|    2700.00000        5400.00| 
  BICYCLE GATE , Type 1                   |                             |                             | 
0042 603-01984                9.000  EACH |    1455.00000       13095.00|    3300.00000       29700.00| 
  BICYCLE GATE , Type 2                   |                             |                             | 
0043 604-06070              987.000  SYS  |      35.00000       34545.00|      52.00000       51324.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0044 611-06497                2.000  EACH |     184.00000         368.00|     250.00000         500.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-97672                4.000  EACH |     721.23000        2884.92|     800.00000        3200.00| 
  TRASH RECEPTACLE                        |                             |                             | 
0046 616-06405               65.000  TON  |      55.93000        3635.45|      85.00000        5525.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004               10.000  EACH |     375.00000        3750.00|     150.00000        1500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06559             9420.000  SYS  |       0.78000        7347.60|       1.39000       13093.80| 
  MULCHED SEEDING, R                      |                             |                             | 
0049 622-05639                5.000  EACH |     200.00000        1000.00|      39.00000         195.00| 
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             | 
0050 628-09401               19.000  MOS  |    2475.12000       47027.28|    3000.00000       57000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0051 628-09407               19.000  MOS  |     120.57000        2290.83|     300.00000        5700.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0055 711-02554                       LUMP | 1180000.00000     1180000.00| 1155000.00000     1155000.00| 
  PEDESTRIAN BRIDGE US-12 Bridge,         |                             |                             | 
  approaches, and structure.              |                             |                             | 
0056 711-02554                       LUMP | 1450000.00000     1450000.00| 1476000.00000     1476000.00| 
  PEDESTRIAN BRIDGE US-20 Bridge,         |                             |                             | 
  approaches, and structure.              |                             |                             | 
0057 712-03812                4.000  EACH |    1788.70000        7154.80|    1250.00000        5000.00| 
  BENCH                                   |                             |                             | 
0058 715-05048              200.000  LFT  |      25.40000        5080.00|       5.00000        1000.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN Underdrain |                             |                             | 
0059 715-05053                2.000  LFT  |      33.81000          67.62|     500.00000        1000.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0060 715-05168              292.000  LFT  |      36.46000       10646.32|      55.00000       16060.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN           |                             |                             | 
0061 715-05173               60.000  LFT  |      43.62000        2617.20|      70.00000        4200.00| 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -29568-A                   COUNTIES : PORTER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1068009          |(   5   ) 35-1120685         |(      ) 
                                          |DYER CONSTRUCTION CO         |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 715-46000                9.000  EACH |     321.37000        2892.33|     900.00000        8100.00| 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0063 718-06532              200.000  LFT  |       1.10000         220.00|      12.00000        2400.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0064 718-52610               18.000  CYS  |      24.21000         435.78|      75.00000        1350.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0065 718-99153               40.000  SYS  |       3.02000         120.80|       5.00000         200.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0066 720-45075                1.000  EACH |    1754.20000        1754.20|    2000.00000        2000.00| 
  INLET, R13                              |                             |                             | 
0067 801-06640               26.000  EACH |     137.00000        3562.00|     137.00000        3562.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0068 801-06775                       LUMP |   21769.73000       21769.73|   60000.00000       60000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0069 801-08402               64.000  LFT  |      96.45000        6172.80|      49.56000        3171.84| 
  TEMPORARY TRAFFIC BARRIER, TYPE 3       |                             |                             | 
0070 802-03776              555.000  LFT  |      18.30000       10156.50|      18.30000       10156.50| 
  SIGN POST, WOOD, 6 IN X 6 IN            |                             |                             | 
0071 802-05701              296.000  LFT  |      11.32000        3350.72|      11.32000        3350.72| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0072 802-09838             2157.000  SFT  |      13.00000       28041.00|      13.00000       28041.00| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0073 808-03114               14.000  EACH |      42.00000         588.00|      42.00000         588.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (XING) 8 FT                             |                             |                             | 
0074 808-03442               14.000  EACH |      26.50000         371.00|      26.50000         371.00| 
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             | 
  SYMBOL                                  |                             |                             | 
0075 808-03442                4.000  EACH |      26.50000         106.00|      26.50000         106.00| 
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             | 
  SYMBOL To be used on Howe Road North of |                             |                             | 
  US-20                                   |                             |                             | 
0076 808-05535              810.000  LFT  |       7.22000        5848.20|       7.22000        5848.20| 
  TRANSVERSE MARKINGS EPOXY SOLID WHITE,  |                             |                             | 
  CROSSHATCH LINE 24"                     |                             |                             | 
0077 808-06723                4.000  EACH |      19.00000          76.00|      19.00000          76.00| 
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             | 
  INDICATION ARROW For use on Howe Road   |                             |                             | 
  North of Us-20                          |                             |                             | 
0078 808-74804             5620.000  LFT  |       0.67000        3765.40|       0.67000        3765.40| 
  LINE, EPOXY, SOLID, WHITE, 6 IN         |                             |                             | 
     SECTION TOTALS                       |           $     3,781,856.70|           $     4,051,345.46|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,781,856.70|           $     4,051,345.46|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 07/31/11 
     LOCATION     : SPENCER COUNTY                                                   PROJECT(S) :  0400534 
 
 



  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $       334,842.33  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       339,000.00  101.2417% 
   3   35-1878024     RAGLE INC                                                                  $       341,315.95  101.9333% 
   4   35-2131982     J B I CONSTRUCTION INC                                                     $       349,496.70  104.3765% 
   5   35-1057095     BLANKENBERGER BROTHERS INC                                                 $       359,850.00  107.4685% 
   6   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       374,606.30  111.8754% 
   7   35-0626844     J H RUDOLPH & COMPANY                                                      $       388,459.31  116.0126% 
   8   35-1801998     CLR INC                                                                    $       395,752.11  118.1906% 
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       425,589.78  127.1015% 
  10   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       466,616.30  139.3540% 
       35-2155873      KINGS TRUCKING & EXCAVATION INC                                                     IRREGULAR 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-2040801          |(   3  ) 35-1878024 
                                          |CRIDER & CRIDER INC          |GOHMANN ASPHALT & CONSTRUCTI |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3547.00000        3547.00|    5000.00000        5000.00|    3600.00000        3600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      97.90000         195.80|     120.00000         240.00|      80.00000         160.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     153.00000        2448.00|      50.00000         800.00|      20.00000         320.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    7359.00000        7359.00|   16723.15000       16723.15|   17000.00000       17000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   13820.00000       13820.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |    7841.00000        7841.00|   13100.00000       13100.00|    7750.00000        7750.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               44.000  LFT  |       5.60000         246.40|       9.00000         396.00|       6.00000         264.00 
  PIPE, REMOVE                            |                             |                             | 



0014 202-99187              461.000  LFT  |       1.70000         783.70|       8.00000        3688.00|       2.50000        1152.50 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0015 203-02000             1036.000  CYS  |      14.40000       14918.40|      12.00000       12432.00|      22.00000       22792.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-51223              131.000  CYS  |      17.70000        2318.70|      10.00000        1310.00|      17.00000        2227.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 205-02770              278.000  SYS  |       1.50000         417.00|       1.20000         333.60|       1.20000         333.60 
  EROSION CONTROL BLANKET                 |                             |                             | 
0018 205-03371               14.200  CYS  |      23.40000         332.28|      15.00000         213.00|       9.00000         127.80 
  SEDIMENT, REMOVE                        |                             |                             | 
0019 205-06931                4.500  TON  |      46.80000         210.60|      44.00000         198.00|      70.00000         315.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 35-1878024 
                                          |CRIDER & CRIDER INC          |GOHMANN ASPHALT & CONSTRUCTI |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06932              132.000  LFT  |       7.20000         950.40|      14.00000        1848.00|       8.00000        1056.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06936               42.000  TON  |      42.70000        1793.40|      45.00000        1890.00|      35.00000        1470.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937              668.000  LFT  |       2.20000        1469.60|       2.20000        1469.60|       2.25000        1503.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              100.000  TON  |      21.80000        2180.00|      40.00000        4000.00|      26.00000        2600.00 
  NO 2 STONE                              |                             |                             | 
0024 207-08265             1823.000  SYS  |       7.30000       13307.90|      10.00000       18230.00|      10.00000       18230.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267               91.000  SYS  |      10.60000         964.60|      10.00000         910.00|      17.00000        1547.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-09264               19.000  CYS  |      41.40000         786.60|      50.00000         950.00|      20.00000         380.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09268              302.000  CYS  |      99.50000       30049.00|      50.00000       15100.00|     135.00000       40770.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0028 214-07202              261.000  SYS  |       3.70000         965.70|       6.50000        1696.50|       5.00000        1305.00 
  GEOGRID, TYPE I                         |                             |                             | 
0029 301-07448              328.000  TON  |      22.60000        7412.80|      20.00000        6560.00|      24.00000        7872.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-01180              569.000  TON  |      21.70000       12347.30|      26.00000       14794.00|      24.00000       13656.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0031 306-08033              350.000  SYS  |       5.50000        1925.00|       3.00000        1050.00|       4.50000        1575.00 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0032 306-08034               60.000  SYS  |       7.80000         468.00|       3.00000         180.00|       6.75000         405.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 306-08037              200.000  SYS  |       6.90000        1380.00|       3.00000         600.00|       5.25000        1050.00 
  MILLING, ASPHALT, 3 IN                  |                             |                             | 
0034 306-08042              430.000  SYS  |       4.90000        2107.00|       3.00000        1290.00|       4.97000        2137.10 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0035 306-08043              240.000  SYS  |       5.80000        1392.00|       3.00000         720.00|       4.50000        1080.00 
  MILLING, TRANSITION                     |                             |                             | 
0036 402-07433              201.000  TON  |      78.00000       15678.00|      78.00000       15678.00|      78.00000       15678.00 
  HMA SURFACE, TYPE B                     |                             |                             | 



0037 402-07438              702.000  TON  |      60.00000       42120.00|      60.00000       42120.00|      60.00000       42120.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0038 406-05520                0.900  TON  |     475.00000         427.50|     475.00000         427.50|     475.00000         427.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-02241              397.000  LFT  |       5.70000        2262.90|      10.00000        3970.00|       6.00000        2382.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0040 601-06854                1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00|    2650.00000        2650.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 231 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 35-1878024 
                                          |CRIDER & CRIDER INC          |GOHMANN ASPHALT & CONSTRUCTI |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 601-94689                2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00|    2595.00000        5190.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0042 601-99105              313.000  LFT  |      18.00000        5634.00|      18.00000        5634.00|      21.90000        6854.70 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0043 610-07487               25.000  TON  |     100.00000        2500.00|      75.00000        1875.00|     100.00000        2500.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 611-06497                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     125.00000         125.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               20.000  EACH |     135.00000        2700.00|     135.00000        2700.00|     115.00000        2300.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                3.000  EACH |     785.00000        2355.00|     785.00000        2355.00|     595.00000        1785.00 
  MONUMENT, B                             |                             |                             | 
0047 615-06530                1.000  EACH |     695.00000         695.00|    1000.00000        1000.00|     695.00000         695.00 
  BENCH MARK POST                         |                             |                             | 
0048 616-02320              197.000  SYS  |       2.10000         413.70|       1.75000         344.75|       2.75000         541.75 
  GEOTEXTILES                             |                             |                             | 
0049 616-05688              165.000  TON  |      36.40000        6006.00|      30.00000        4950.00|      32.00000        5280.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0050 616-06451              185.000  TON  |      32.10000        5938.50|      30.00000        5550.00|      32.00000        5920.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                2.000  EACH |     550.00000        1100.00|     550.00000        1100.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                0.100  TON  |     450.00000          45.00|     450.00000          45.00|     450.00000          45.00 
  FERTILIZER                              |                             |                             | 
0053 621-06557               19.000  LBS  |       2.00000          38.00|       2.00000          38.00|       2.00000          38.00 
  SEED MIXTURE, T                         |                             |                             | 
0054 621-06559               29.000  SYS  |       3.00000          87.00|       3.00000          87.00|       3.00000          87.00 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06565                0.500  TON  |     420.00000         210.00|     420.00000         210.00|     420.00000         210.00 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06567                9.300  kGAL |       5.00000          46.50|       5.00000          46.50|       5.00000          46.50 
  WATER                                   |                             |                             | 
0057 621-06574              222.000  SYS  |       7.00000        1554.00|       7.00000        1554.00|      11.00000        2442.00 
  SODDING                                 |                             |                             | 
0058 622-52436                2.000  EACH |      32.00000          64.00|      32.00000          64.00|      32.00000          64.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-98200                2.000  EACH |      32.00000          64.00|      32.00000          64.00|      32.00000          64.00 



  SIGN, DO NOT DISTURB                    |                             |                             | 
0060 628-09401                8.000  MOS  |    1417.00000       11336.00|    2200.00000       17600.00|     500.00000        4000.00 
  FIELD OFFICE, A                         |                             |                             | 
0061 628-09407                8.000  MOS  |     214.20000        1713.60|     300.00000        2400.00|      50.00000         400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-2040801         |(   3  ) 35-1878024 
                                          |CRIDER & CRIDER INC          |GOHMANN ASPHALT & CONSTRUCTI |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 714-03591               69.750  LFT  |     663.40000       46272.15|     600.00000       41850.00|     600.00000       41850.00 
  STRUCTURE, PRECAST REINFORCED CONCRETE  |                             |                             | 
  BOX SECTIONS, 9 FT. X 8 FT.             |                             |                             | 
0063 714-08514              312.000  SFT  |      81.50000       25428.00|      70.00000       21840.00|      60.00000       18720.00 
  WINGWALL                                |                             |                             | 
0064 715-05171               60.000  LFT  |      18.10000        1086.00|      32.00000        1920.00|      35.00000        2100.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN           |                             |                             | 
0065 715-05438                5.000  LFT  |     113.30000         566.50|      14.00000          70.00|      40.00000         200.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 4 IN |                             |                             | 
0066 715-46010                2.000  EACH |     321.90000         643.80|     400.00000         800.00|     275.00000         550.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0067 801-03290                2.000  EACH |     185.00000         370.00|     185.00000         370.00|     185.00000         370.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308                4.000  EACH |     395.00000        1580.00|     395.00000        1580.00|     395.00000        1580.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               31.000  EACH |      86.00000        2666.00|      85.00000        2635.00|      85.00000        2635.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               15.000  EACH |     145.00000        2175.00|     145.00000        2175.00|     145.00000        2175.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |    3364.00000        3364.00|    6000.00000        6000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               60.000  LFT  |       8.00000         480.00|       8.00000         480.00|       8.00000         480.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |       9.50000         456.00|       9.50000         456.00|       9.50000         456.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-05704               17.750  LFT  |      14.00000         248.50|      14.00000         248.50|      14.40000         255.60 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-07060                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     145.00000         290.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0076 808-06703             1340.000  LFT  |       0.40000         536.00|       0.38000         509.20|       0.38000         509.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0077 808-75240              670.000  LFT  |       0.40000         268.00|       0.38000         254.60|       0.38000         254.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75245             2595.000  LFT  |       0.40000        1038.00|       0.38000         986.10|       0.38000         986.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-75996               17.000  EACH |      24.50000         416.50|      10.00000         170.00|      10.00000         170.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 



  REMOVE                                  |                             |                             | 
0080 808-75998               17.000  EACH |      98.00000        1666.00|     145.00000        2465.00|      65.00000        1105.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       334,842.33|           $       339,000.00|           $       341,315.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       334,842.33|           $       339,000.00|           $       341,315.95 
==================================================================================================================================== 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2131982          |(   5   ) 35-1057095         |(   6  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |BLANKENBERGER BROTHERS INC   |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1550.00000        1550.00|    5660.00000        5660.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     100.00000         200.00|      27.00000          54.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     100.00000        1600.00|      75.00000        1200.00|      54.00000         864.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   17000.00000       17000.00|   17157.02000       17157.02|   19185.00000       19185.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    3500.00000        3500.00|   12760.00000       12760.00|    8420.00000        8420.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |    5600.00000        5600.00|    7500.00000        7500.00|    9125.00000        9125.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               44.000  LFT  |       5.00000         220.00|      35.00000        1540.00|      15.00000         660.00 
  PIPE, REMOVE                            |                             |                             | 
0014 202-99187              461.000  LFT  |       5.00000        2305.00|       3.00000        1383.00|       4.75000        2189.75 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0015 203-02000             1036.000  CYS  |      25.00000       25900.00|      15.90000       16472.40|      24.00000       24864.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-51223              131.000  CYS  |      30.00000        3930.00|      20.00000        2620.00|      30.00000        3930.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 205-02770              278.000  SYS  |       1.20000         333.60|       1.20000         333.60|       1.20000         333.60 
  EROSION CONTROL BLANKET                 |                             |                             | 



0018 205-03371               14.200  CYS  |      20.00000         284.00|      20.00000         284.00|      21.00000         298.20 
  SEDIMENT, REMOVE                        |                             |                             | 
0019 205-06931                4.500  TON  |      50.00000         225.00|      95.00000         427.50|      58.50000         263.25 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2131982          |(   5   ) 35-1057095         |(   6  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |BLANKENBERGER BROTHERS INC   |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06932              132.000  LFT  |      10.00000        1320.00|      10.00000        1320.00|      10.00000        1320.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06936               42.000  TON  |      40.00000        1680.00|      75.00000        3150.00|      29.00000        1218.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937              668.000  LFT  |       1.40000         935.20|       1.40000         935.20|       1.40000         935.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              100.000  TON  |      20.00000        2000.00|      20.00000        2000.00|      24.00000        2400.00 
  NO 2 STONE                              |                             |                             | 
0024 207-08265             1823.000  SYS  |      10.50000       19141.50|       8.00000       14584.00|       9.50000       17318.50 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267               91.000  SYS  |      11.00000        1001.00|      10.00000         910.00|      11.75000        1069.25 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-09264               19.000  CYS  |      65.00000        1235.00|      23.50000         446.50|      36.00000         684.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09268              302.000  CYS  |      65.00000       19630.00|     114.00000       34428.00|     119.00000       35938.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0028 214-07202              261.000  SYS  |       5.50000        1435.50|       5.00000        1305.00|       7.00000        1827.00 
  GEOGRID, TYPE I                         |                             |                             | 
0029 301-07448              328.000  TON  |      22.50000        7380.00|      24.00000        7872.00|      25.00000        8200.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-01180              569.000  TON  |      24.00000       13656.00|      34.50000       19630.50|      25.50000       14509.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0031 306-08033              350.000  SYS  |       5.00000        1750.00|       6.35000        2222.50|       3.50000        1225.00 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0032 306-08034               60.000  SYS  |       5.00000         300.00|       7.15000         429.00|       5.20000         312.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 306-08037              200.000  SYS  |       5.00000        1000.00|       7.50000        1500.00|       4.20000         840.00 
  MILLING, ASPHALT, 3 IN                  |                             |                             | 
0034 306-08042              430.000  SYS  |       5.00000        2150.00|       7.50000        3225.00|       3.30000        1419.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0035 306-08043              240.000  SYS  |       5.00000        1200.00|       7.00000        1680.00|       3.90000         936.00 
  MILLING, TRANSITION                     |                             |                             | 
0036 402-07433              201.000  TON  |      78.00000       15678.00|      78.00000       15678.00|      78.00000       15678.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0037 402-07438              702.000  TON  |      60.00000       42120.00|      60.00000       42120.00|      60.00000       42120.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0038 406-05520                0.900  TON  |     475.00000         427.50|     475.00000         427.50|     475.00000         427.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-02241              397.000  LFT  |      10.00000        3970.00|       3.00000        1191.00|       7.50000        2977.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0040 601-06854                1.000  EACH |    2900.00000        2900.00|    2900.00000        2900.00|    2650.00000        2650.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2131982          |(   5   ) 35-1057095         |(   6  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |BLANKENBERGER BROTHERS INC   |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 601-94689                2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00|    2595.00000        5190.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0042 601-99105              313.000  LFT  |      18.00000        5634.00|      18.00000        5634.00|      21.90000        6854.70 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0043 610-07487               25.000  TON  |     100.00000        2500.00|     100.00000        2500.00|     100.00000        2500.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 611-06497                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     125.00000         125.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               20.000  EACH |     135.00000        2700.00|     135.00000        2700.00|     115.00000        2300.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                3.000  EACH |     785.00000        2355.00|     785.00000        2355.00|     595.00000        1785.00 
  MONUMENT, B                             |                             |                             | 
0047 615-06530                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|     695.00000         695.00 
  BENCH MARK POST                         |                             |                             | 
0048 616-02320              197.000  SYS  |       2.00000         394.00|       3.00000         591.00|       6.00000        1182.00 
  GEOTEXTILES                             |                             |                             | 
0049 616-05688              165.000  TON  |      33.00000        5445.00|      32.80000        5412.00|      40.00000        6600.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0050 616-06451              185.000  TON  |      33.00000        6105.00|      31.50000        5827.50|      36.00000        6660.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                2.000  EACH |     550.00000        1100.00|     550.00000        1100.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                0.100  TON  |     450.00000          45.00|     450.00000          45.00|     450.00000          45.00 
  FERTILIZER                              |                             |                             | 
0053 621-06557               19.000  LBS  |       2.00000          38.00|       2.00000          38.00|       2.00000          38.00 
  SEED MIXTURE, T                         |                             |                             | 
0054 621-06559               29.000  SYS  |       3.00000          87.00|       3.00000          87.00|       3.00000          87.00 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06565                0.500  TON  |     420.00000         210.00|     420.00000         210.00|     420.00000         210.00 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06567                9.300  kGAL |       5.00000          46.50|       5.00000          46.50|       5.00000          46.50 
  WATER                                   |                             |                             | 
0057 621-06574              222.000  SYS  |       7.00000        1554.00|       7.00000        1554.00|       7.00000        1554.00 
  SODDING                                 |                             |                             | 
0058 622-52436                2.000  EACH |      32.00000          64.00|      32.00000          64.00|      32.00000          64.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-98200                2.000  EACH |      32.00000          64.00|      32.00000          64.00|      32.00000          64.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0060 628-09401                8.000  MOS  |    2000.00000       16000.00|    2000.00000       16000.00|    1720.00000       13760.00 
  FIELD OFFICE, A                         |                             |                             | 
0061 628-09407                8.000  MOS  |      50.00000         400.00|     250.00000        2000.00|     160.00000        1280.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2131982          |(   5   ) 35-1057095         |(   6  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |BLANKENBERGER BROTHERS INC   |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 714-03591               69.750  LFT  |     790.00000       55102.50|     592.50000       41326.88|     640.00000       44640.00 
  STRUCTURE, PRECAST REINFORCED CONCRETE  |                             |                             | 
  BOX SECTIONS, 9 FT. X 8 FT.             |                             |                             | 
0063 714-08514              312.000  SFT  |      70.00000       21840.00|      70.25000       21918.00|      71.00000       22152.00 
  WINGWALL                                |                             |                             | 
0064 715-05171               60.000  LFT  |      20.00000        1200.00|      26.00000        1560.00|      35.00000        2100.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN           |                             |                             | 
0065 715-05438                5.000  LFT  |       4.00000          20.00|      50.00000         250.00|      66.00000         330.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 4 IN |                             |                             | 
0066 715-46010                2.000  EACH |     225.00000         450.00|     325.00000         650.00|     232.00000         464.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0067 801-03290                2.000  EACH |     185.00000         370.00|     185.00000         370.00|     375.00000         750.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308                4.000  EACH |     395.00000        1580.00|     395.00000        1580.00|     295.00000        1180.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               31.000  EACH |      85.00000        2635.00|      85.00000        2635.00|     120.00000        3720.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               15.000  EACH |     145.00000        2175.00|     145.00000        2175.00|     125.00000        1875.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    8310.00000        8310.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               60.000  LFT  |       8.00000         480.00|       8.00000         480.00|      20.85000        1251.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |       9.50000         456.00|       9.50000         456.00|      25.00000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-05704               17.750  LFT  |      14.00000         248.50|      14.00000         248.50|      14.40000         255.60 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-07060                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     145.00000         290.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0076 808-06703             1340.000  LFT  |       0.38000         509.20|       0.38000         509.20|       0.55000         737.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0077 808-75240              670.000  LFT  |       0.38000         254.60|       0.38000         254.60|       0.55000         368.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75245             2595.000  LFT  |       0.38000         986.10|       0.38000         986.10|       0.55000        1427.25 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-75996               17.000  EACH |      10.00000         170.00|      30.00000         510.00|      65.50000        1113.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0080 808-75998               17.000  EACH |     145.00000        2465.00|     145.00000        2465.00|      65.00000        1105.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       349,496.70|           $       359,850.00|           $       374,606.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       349,496.70|           $       359,850.00|           $       374,606.30 
==================================================================================================================================== 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0626844          |(   8   ) 35-1801998         |(   9  ) 35-1618530 
                                          |J H RUDOLPH & COMPANY        |CLR INC                      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     125.00000         250.00|      50.00000         100.00|     225.00000         450.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |      75.00000        1200.00|      25.00000         400.00|     110.00000        1760.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   19400.00000       19400.00|   20400.00000       20400.00|   21279.48000       21279.48 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   11600.00000       11600.00|   12200.00000       12200.00|   13776.35000       13776.35 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |    5500.00000        5500.00|   13750.00000       13750.00|   16000.00000       16000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               44.000  LFT  |      25.00000        1100.00|      30.00000        1320.00|      12.00000         528.00 
  PIPE, REMOVE                            |                             |                             | 
0014 202-99187              461.000  LFT  |       3.00000        1383.00|       2.00000         922.00|       1.50000         691.50 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0015 203-02000             1036.000  CYS  |      35.00000       36260.00|      29.00000       30044.00|      30.00000       31080.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-51223              131.000  CYS  |      25.00000        3275.00|      11.00000        1441.00|      45.00000        5895.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 205-02770              278.000  SYS  |       2.00000         556.00|       1.75000         486.50|       1.20000         333.60 
  EROSION CONTROL BLANKET                 |                             |                             | 
0018 205-03371               14.200  CYS  |      15.00000         213.00|      19.00000         269.80|      25.00000         355.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0019 205-06931                4.500  TON  |      50.00000         225.00|     216.00000         972.00|      50.00000         225.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0626844          |(   8   ) 35-1801998         |(   9  ) 35-1618530 
                                          |J H RUDOLPH & COMPANY        |CLR INC                      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06932              132.000  LFT  |      12.00000        1584.00|      13.75000        1815.00|      10.00000        1320.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06936               42.000  TON  |      45.00000        1890.00|      52.00000        2184.00|      47.00000        1974.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937              668.000  LFT  |       2.00000        1336.00|       2.50000        1670.00|       1.40000         935.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              100.000  TON  |      26.00000        2600.00|      19.00000        1900.00|      34.00000        3400.00 
  NO 2 STONE                              |                             |                             | 
0024 207-08265             1823.000  SYS  |       8.50000       15495.50|       7.80000       14219.40|      13.00000       23699.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267               91.000  SYS  |      12.00000        1092.00|      18.00000        1638.00|      12.75000        1160.25 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-09264               19.000  CYS  |      20.00000         380.00|      38.00000         722.00|      50.00000         950.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09268              302.000  CYS  |      90.00000       27180.00|      75.00000       22650.00|      90.00000       27180.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0028 214-07202              261.000  SYS  |       4.00000        1044.00|       8.00000        2088.00|       5.00000        1305.00 
  GEOGRID, TYPE I                         |                             |                             | 
0029 301-07448              328.000  TON  |      26.00000        8528.00|      38.00000       12464.00|      32.00000       10496.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-01180              569.000  TON  |      26.00000       14794.00|      27.00000       15363.00|      30.00000       17070.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0031 306-08033              350.000  SYS  |       4.00000        1400.00|       6.00000        2100.00|       3.00000        1050.00 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0032 306-08034               60.000  SYS  |       4.00000         240.00|      20.00000        1200.00|       3.00000         180.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 306-08037              200.000  SYS  |       4.00000         800.00|      20.10000        4020.00|       3.00000         600.00 
  MILLING, ASPHALT, 3 IN                  |                             |                             | 
0034 306-08042              430.000  SYS  |       4.00000        1720.00|       5.50000        2365.00|       3.00000        1290.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0035 306-08043              240.000  SYS  |       4.00000         960.00|       8.25000        1980.00|       3.00000         720.00 
  MILLING, TRANSITION                     |                             |                             | 
0036 402-07433              201.000  TON  |      96.00000       19296.00|      89.00000       17889.00|      78.00000       15678.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0037 402-07438              702.000  TON  |      62.00000       43524.00|      57.00000       40014.00|      60.00000       42120.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0038 406-05520                0.900  TON  |     450.00000         405.00|     425.00000         382.50|     475.00000         427.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-02241              397.000  LFT  |       9.00000        3573.00|       5.55000        2203.35|      10.00000        3970.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0040 601-06854                1.000  EACH |    2800.00000        2800.00|    3900.00000        3900.00|    2900.00000        2900.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 



                                          |(   7  ) 35-0626844          |(   8   ) 35-1801998         |(   9  ) 35-1618530 
                                          |J H RUDOLPH & COMPANY        |CLR INC                      |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 601-94689                2.000  EACH |    2800.00000        5600.00|    3900.00000        7800.00|    2600.00000        5200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0042 601-99105              313.000  LFT  |      22.00000        6886.00|      24.00000        7512.00|      18.00000        5634.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0043 610-07487               25.000  TON  |     107.00000        2675.00|     115.00000        2875.00|     100.00000        2500.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 611-06497                1.000  EACH |     125.00000         125.00|     445.00000         445.00|     300.00000         300.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               20.000  EACH |     115.00000        2300.00|     105.00000        2100.00|     135.00000        2700.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                3.000  EACH |     595.00000        1785.00|     545.00000        1635.00|     785.00000        2355.00 
  MONUMENT, B                             |                             |                             | 
0047 615-06530                1.000  EACH |     695.00000         695.00|     675.00000         675.00|    1000.00000        1000.00 
  BENCH MARK POST                         |                             |                             | 
0048 616-02320              197.000  SYS  |       3.00000         591.00|       7.00000        1379.00|       5.00000         985.00 
  GEOTEXTILES                             |                             |                             | 
0049 616-05688              165.000  TON  |      45.00000        7425.00|      48.00000        7920.00|      38.00000        6270.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0050 616-06451              185.000  TON  |      40.00000        7400.00|      42.00000        7770.00|      33.00000        6105.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                2.000  EACH |     600.00000        1200.00|     440.00000         880.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                0.100  TON  |     450.00000          45.00|    2000.00000         200.00|     450.00000          45.00 
  FERTILIZER                              |                             |                             | 
0053 621-06557               19.000  LBS  |       2.00000          38.00|       2.25000          42.75|       2.00000          38.00 
  SEED MIXTURE, T                         |                             |                             | 
0054 621-06559               29.000  SYS  |       3.00000          87.00|      11.00000         319.00|       3.00000          87.00 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06565                0.500  TON  |     435.00000         217.50|    1500.00000         750.00|     420.00000         210.00 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06567                9.300  kGAL |       5.00000          46.50|       3.99000          37.11|       5.00000          46.50 
  WATER                                   |                             |                             | 
0057 621-06574              222.000  SYS  |       8.00000        1776.00|      10.00000        2220.00|       7.00000        1554.00 
  SODDING                                 |                             |                             | 
0058 622-52436                2.000  EACH |      32.00000          64.00|      32.00000          64.00|      32.00000          64.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-98200                2.000  EACH |      32.00000          64.00|      32.00000          64.00|      32.00000          64.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0060 628-09401                8.000  MOS  |    2000.00000       16000.00|     750.00000        6000.00|    2350.00000       18800.00 
  FIELD OFFICE, A                         |                             |                             | 
0061 628-09407                8.000  MOS  |     230.00000        1840.00|      50.00000         400.00|     250.00000        2000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0626844          |(   8   ) 35-1801998         |(   9  ) 35-1618530 
                                          |J H RUDOLPH & COMPANY        |CLR INC                      |AMERICAN CONTRACTING & SERVIC 



LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 714-03591               69.750  LFT  |     800.00000       55800.00|     868.00000       60543.00|     780.00000       54405.00 
  STRUCTURE, PRECAST REINFORCED CONCRETE  |                             |                             | 
  BOX SECTIONS, 9 FT. X 8 FT.             |                             |                             | 
0063 714-08514              312.000  SFT  |      50.00000       15600.00|      80.00000       24960.00|     129.00000       40248.00 
  WINGWALL                                |                             |                             | 
0064 715-05171               60.000  LFT  |      30.00000        1800.00|      50.00000        3000.00|      40.00000        2400.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN           |                             |                             | 
0065 715-05438                5.000  LFT  |      22.00000         110.00|      47.00000         235.00|     260.00000        1300.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 4 IN |                             |                             | 
0066 715-46010                2.000  EACH |     400.00000         800.00|     475.00000         950.00|     450.00000         900.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0067 801-03290                2.000  EACH |     410.00000         820.00|     250.00000         500.00|     185.00000         370.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308                4.000  EACH |     325.00000        1300.00|     425.00000        1700.00|     395.00000        1580.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               31.000  EACH |     132.00000        4092.00|      95.00000        2945.00|      85.00000        2635.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               15.000  EACH |     137.00000        2055.00|     165.00000        2475.00|     145.00000        2175.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    3500.00000        3500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               60.000  LFT  |      22.50000        1350.00|       9.00000         540.00|       8.00000         480.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |      27.50000        1320.00|      10.00000         480.00|       9.50000         456.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-05704               17.750  LFT  |      17.75000         315.06|      16.00000         284.00|      14.00000         248.50 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-07060                2.000  EACH |       2.00000           4.00|     145.00000         290.00|     125.00000         250.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0076 808-06703             1340.000  LFT  |       0.55000         737.00|       0.43000         576.20|       0.38000         509.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0077 808-75240              670.000  LFT  |       0.55000         368.50|       0.30000         201.00|       0.38000         254.60 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75245             2595.000  LFT  |       0.55000        1427.25|       0.30000         778.50|       0.38000         986.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-75996               17.000  EACH |      58.00000         986.00|      19.00000         323.00|      25.00000         425.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0080 808-75998               17.000  EACH |      65.00000        1105.00|     165.00000        2805.00|      65.00000        1105.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       388,459.31|           $       395,752.11|           $       425,589.78 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       388,459.31|           $       395,752.11|           $       425,589.78 
==================================================================================================================================== 
 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 231 -14 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 



                                          |(  10  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     150.00000        2400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   24000.00000       24000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   14003.66000       14003.66|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   53042.65000       53042.65|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               44.000  LFT  |      44.11000        1940.84|                             | 
  PIPE, REMOVE                            |                             |                             | 
0014 202-99187              461.000  LFT  |       9.81000        4522.41|                             | 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0015 203-02000             1036.000  CYS  |      20.30000       21030.80|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-51223              131.000  CYS  |      23.72000        3107.32|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 205-02770              278.000  SYS  |       1.20000         333.60|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0018 205-03371               14.200  CYS  |      25.00000         355.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0019 205-06931                4.500  TON  |     100.43000         451.94|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06932              132.000  LFT  |      10.00000        1320.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0021 205-06936               42.000  TON  |      54.26000        2278.92|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937              668.000  LFT  |       1.40000         935.20|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              100.000  TON  |      37.35000        3735.00|                             | 
  NO 2 STONE                              |                             |                             | 
0024 207-08265             1823.000  SYS  |       6.50000       11849.50|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267               91.000  SYS  |      12.47000        1134.77|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-09264               19.000  CYS  |      62.42000        1185.98|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09268              302.000  CYS  |      87.02000       26280.04|                             | 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0028 214-07202              261.000  SYS  |       4.06000        1059.66|                             | 
  GEOGRID, TYPE I                         |                             |                             | 
0029 301-07448              328.000  TON  |      25.56000        8383.68|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 303-01180              569.000  TON  |      26.78000       15237.82|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0031 306-08033              350.000  SYS  |       4.71000        1648.50|                             | 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0032 306-08034               60.000  SYS  |       7.98000         478.80|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 306-08037              200.000  SYS  |       5.99000        1198.00|                             | 
  MILLING, ASPHALT, 3 IN                  |                             |                             | 
0034 306-08042              430.000  SYS  |       5.08000        2184.40|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0035 306-08043              240.000  SYS  |       5.49000        1317.60|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0036 402-07433              201.000  TON  |      96.00000       19296.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0037 402-07438              702.000  TON  |      62.00000       43524.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0038 406-05520                0.900  TON  |       1.00000           0.90|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-02241              397.000  LFT  |       7.50000        2977.50|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0040 601-06854                1.000  EACH |    2650.00000        2650.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 601-94689                2.000  EACH |    2595.00000        5190.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0042 601-99105              313.000  LFT  |      21.90000        6854.70|                             | 



  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0043 610-07487               25.000  TON  |     107.00000        2675.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 611-06497                1.000  EACH |     125.00000         125.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               20.000  EACH |     115.00000        2300.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                3.000  EACH |     595.00000        1785.00|                             | 
  MONUMENT, B                             |                             |                             | 
0047 615-06530                1.000  EACH |     695.00000         695.00|                             | 
  BENCH MARK POST                         |                             |                             | 
0048 616-02320              197.000  SYS  |       2.11000         415.67|                             | 
  GEOTEXTILES                             |                             |                             | 
0049 616-05688              165.000  TON  |      31.33000        5169.45|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0050 616-06451              185.000  TON  |      40.05000        7409.25|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0051 621-01004                2.000  EACH |     550.00000        1100.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06545                0.100  TON  |     450.00000          45.00|                             | 
  FERTILIZER                              |                             |                             | 
0053 621-06557               19.000  LBS  |       2.00000          38.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0054 621-06559               29.000  SYS  |       3.00000          87.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0055 621-06565                0.500  TON  |     420.00000         210.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06567                9.300  kGAL |       5.00000          46.50|                             | 
  WATER                                   |                             |                             | 
0057 621-06574              222.000  SYS  |       7.00000        1554.00|                             | 
  SODDING                                 |                             |                             | 
0058 622-52436                2.000  EACH |      32.00000          64.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-98200                2.000  EACH |      32.00000          64.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0060 628-09401                8.000  MOS  |    1722.15000       13777.20|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0061 628-09407                8.000  MOS  |     620.46000        4963.68|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29969-A                   COUNTIES : SPENCER 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 714-03591               69.750  LFT  |    1030.30000       71863.43|                             | 
  STRUCTURE, PRECAST REINFORCED CONCRETE  |                             |                             | 
  BOX SECTIONS, 9 FT. X 8 FT.             |                             |                             | 
0063 714-08514              312.000  SFT  |     130.00000       40560.00|                             | 
  WINGWALL                                |                             |                             | 



0064 715-05171               60.000  LFT  |      29.07000        1744.20|                             | 
  PIPE, TYPE 3, CIRCULAR, 18 IN           |                             |                             | 
0065 715-05438                5.000  LFT  |      50.00000         250.00|                             | 
  PIPE, DRAIN TILE TERMINAL SECTION, 4 IN |                             |                             | 
0066 715-46010                2.000  EACH |     407.69000         815.38|                             | 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0067 801-03290                2.000  EACH |     375.00000         750.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308                4.000  EACH |     295.00000        1180.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               31.000  EACH |     120.00000        3720.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640               15.000  EACH |     125.00000        1875.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |    3300.00000        3300.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               60.000  LFT  |      20.85000        1251.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |      25.00000        1200.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0074 802-05704               17.750  LFT  |      14.40000         255.60|                             | 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-07060                2.000  EACH |     145.00000         290.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0076 808-06703             1340.000  LFT  |       0.55000         737.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0077 808-75240              670.000  LFT  |       0.55000         368.50|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0078 808-75245             2595.000  LFT  |       0.55000        1427.25|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-75996               17.000  EACH |       5.00000          85.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0080 808-75998               17.000  EACH |      65.00000        1105.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       466,616.30|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       466,616.30|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ADDED TRAVEL LANES                                          COMPLETION DATE : 10/15/11 
     LOCATION     : ON OAK DRIVE FROM 0.012 MILE NORTH OF US 30 TO 0.044             PROJECT(S) :  9950050 
                    MILE NORTH OF CR 7C(HOHAM DRIVE                                                0902191 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1489621     HRP CONSTRUCTION INC                                                       $     1,862,962.96  100.0000% 



   2   35-0997978     PHEND & BROWN INC                                                          $     1,864,578.14  100.0867% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,981,847.00  106.3814% 
   4   35-1139301     E & B PAVING INC                                                           $     2,055,852.30  110.3539% 
   5   35-1569222     GRIMMER CONSTRUCTION INC                                                   $     2,123,187.49  113.9683% 
   6   35-1120685     WALSH & KELLY INC                                                          $     2,459,442.52  132.0178% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2  ) 35-0997978          |(   3  ) 35-0918397 
                                          |HRP CONSTRUCTION INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40760.00000       40760.00|   10600.00000       10600.00|  107340.67000      107340.67 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  100000.00000      100000.00|   93925.00000       93925.00|  119897.58000      119897.58 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   40760.00000       40760.00|   55500.00000       55500.00|   32326.18000       32326.18 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             5081.000  SYS  |       7.00000       35567.00|       3.00000       15243.00|      11.00000       55891.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02274              645.000  LFT  |       2.00000        1290.00|       4.00000        2580.00|       5.75000        3708.75 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0013 202-02279              781.000  LFT  |       2.50000        1952.50|       5.10000        3983.10|       5.75000        4490.75 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-52710                5.000  SYS  |       6.00000          30.00|       5.30000          26.50|      20.00000         100.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-91385                1.000  EACH |     150.00000         150.00|     220.00000         220.00|     150.00000         150.00 
  INLET, REMOVE                           |                             |                             | 
0016 202-96133              320.000  LFT  |       7.50000        2400.00|      13.45000        4304.00|       7.50000        2400.00 
  PIPE, REMOVE                            |                             |                             | 
0017 202-96430                       LUMP |     250.00000         250.00|     422.00000         422.00|     450.00000         450.00 
  FENCE AND POSTS, REMOVE , SOUTHEAST     |                             |                             | 
  CORNER AT HOHAM AND OAK                 |                             |                             | 
0018 203-02000             3500.000  CYS  |      17.20000       60200.00|       6.70000       23450.00|      25.00000       87500.00 
  EXCAVATION, COMMON                      |                             |                             | 



0019 203-02070             7130.000  CYS  |       9.00000       64170.00|      15.00000      106950.00|       9.50000       67735.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-0997978         |(   3  ) 35-0918397 
                                          |HRP CONSTRUCTION INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-02237               25.000  EACH |     100.00000        2500.00|      74.00000        1850.00|     135.00000        3375.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0022 205-06933                2.000  EACH |     350.00000         700.00|      74.00000         148.00|     135.00000         270.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06937             2314.000  LFT  |       1.55000        3586.70|       1.22000        2823.08|       2.00000        4628.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08263            11232.000  SYS  |       6.00000       67392.00|       6.50000       73008.00|       6.35000       71323.20 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 207-08265             3717.000  SYS  |      11.00000       40887.00|       5.20000       19328.40|       5.78000       21484.26 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0026 207-08267              906.000  SYS  |      10.00000        9060.00|      31.00000       28086.00|      12.62000       11433.72 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-07454             1183.000  CYS  |      21.00000       24843.00|      14.00000       16562.00|      21.00000       24843.00 
  STRUCTURAL BACKFILL                     |                             |                             | 
0028 211-95622               84.000  LFT  |      26.00000        2184.00|      25.00000        2100.00|      26.00000        2184.00 
  BACKFILL, GRANULAR, FOR WATER MAIN      |                             |                             | 
0029 213-04324                1.000  CYS  |     150.00000         150.00|     500.00000         500.00|     259.26000         259.26 
  FLOWABLE FILL                           |                             |                             | 
0030 301-07448               83.000  TON  |      60.00000        4980.00|      37.80000        3137.40|      38.00000        3154.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 306-08034              115.000  SYS  |      15.00000        1725.00|      18.49000        2126.35|      25.00000        2875.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 401-07321              940.000  TON  |      58.00000       54520.00|      61.00000       57340.00|      58.00000       54520.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07390             1873.000  TON  |      44.00000       82412.00|      53.00000       99269.00|      44.00000       82412.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07423             4141.000  TON  |      44.00000      182204.00|      60.00000      248460.00|      44.00000      182204.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0036 402-07433              185.000  TON  |      90.00000       16650.00|      80.00000       14800.00|      90.00000       16650.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0037 402-07438              282.000  TON  |      60.00000       16920.00|      70.00000       19740.00|      60.00000       16920.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0038 402-07441              700.000  TON  |      60.00000       42000.00|      70.00000       49000.00|      60.00000       42000.00 
  HMA BASE, TYPE B                        |                             |                             | 
0039 406-05520               10.000  TON  |       0.01000           0.10|     500.00000        5000.00|       0.01000           0.10 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 604-07900               20.000  SYS  |     135.00000        2700.00|     125.00000        2500.00|     135.00000        2700.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0041 604-07901               12.000  SYS  |     135.00000        1620.00|     125.00000        1500.00|     135.00000        1620.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0042 604-07902                4.000  SYS  |     410.00000        1640.00|     125.00000         500.00|     410.00000        1640.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-0997978         |(   3  ) 35-0918397 
                                          |HRP CONSTRUCTION INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 604-91531             1276.000  SYS  |      31.00000       39556.00|      26.00000       33176.00|      31.00000       39556.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0044 604-95344              689.000  LFT  |     102.00000       70278.00|     145.00000       99905.00|     102.00000       70278.00 
  HANDRAIL, PEDESTRIAN                    |                             |                             | 
0045 605-06120             1247.000  LFT  |       5.50000        6858.50|      11.00000       13717.00|       5.50000        6858.50 
  CURB, CONCRETE                          |                             |                             | 
0046 605-06140             3255.000  LFT  |      20.00000       65100.00|       8.00000       26040.00|      20.00000       65100.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0047 605-06245               12.000  SYS  |     150.00000        1800.00|     200.00000        2400.00|     150.00000        1800.00 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0048 605-09176                3.000  LFT  |     150.00000         450.00|     200.00000         600.00|     150.00000         450.00 
  CURB TURNOUT, CONCRETE                  |                             |                             | 
0049 610-08446               16.000  SYS  |      62.00000         992.00|      70.00000        1120.00|      62.00000         992.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0050 610-09108              203.000  SYS  |      52.00000       10556.00|      71.00000       14413.00|      52.00000       10556.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0051 616-02320             2132.000  SYS  |       0.75000        1599.00|       1.25000        2665.00|       1.00000        2132.00 
  GEOTEXTILES                             |                             |                             | 
0052 621-01004                1.000  EACH |     100.00000         100.00|     360.00000         360.00|     375.00000         375.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-02363             1250.000  SYS  |       0.45000         562.50|       0.68000         850.00|       0.66000         825.00 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0054 621-02770             1955.000  SYS  |       1.25000        2443.75|       1.75000        3421.25|       1.10000        2150.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0055 621-06545                0.200  TON  |    1200.00000         240.00|     580.00000         116.00|    1080.00000         216.00 
  FERTILIZER                              |                             |                             | 
0057 621-06567                8.000  kGAL |       1.00000           8.00|      50.00000         400.00|       1.00000           8.00 
  WATER                                   |                             |                             | 
0058 621-06575             2143.000  SYS  |       3.25000        6964.75|       4.50000        9643.50|       2.88000        6171.84 
  SODDING, NURSERY                        |                             |                             | 
0059 628-09401               11.000  MOS  |    3500.00000       38500.00|    1700.00000       18700.00|    2162.49000       23787.39 
  FIELD OFFICE, A                         |                             |                             | 
0060 715-04555                1.000  EACH |     750.00000         750.00|     724.00000         724.00|     750.00000         750.00 
  PIPE END SECTION, MIN. AREA 5.1 SF      |                             |                             | 
0061 715-05048             3090.000  LFT  |       6.50000       20085.00|       4.60000       14214.00|       8.16000       25214.40 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0062 715-05149             1100.000  LFT  |      15.00000       16500.00|      21.50000       23650.00|      15.00000       16500.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0063 715-05151              236.000  LFT  |      20.00000        4720.00|      25.00000        5900.00|      20.00000        4720.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0064 715-05152              354.000  LFT  |      25.00000        8850.00|      30.00000       10620.00|      25.00000        8850.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-0997978         |(   3  ) 35-0918397 
                                          |HRP CONSTRUCTION INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0065 715-05153              339.000  LFT  |      30.00000       10170.00|      33.00000       11187.00|      30.00000       10170.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN           |                             |                             | 
0066 715-05154              220.000  LFT  |      35.00000        7700.00|      38.00000        8360.00|      35.00000        7700.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0067 715-05156                9.000  LFT  |      40.00000         360.00|       0.01000           0.09|      40.00000         360.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0068 715-05335              572.000  LFT  |      65.00000       37180.00|      67.00000       38324.00|      65.00000       37180.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF |                             |                             | 
0069 715-05757                7.000  LFT  |     100.00000         700.00|     260.00000        1820.00|     100.00000         700.00 
  PIPE EXTENSION, CIRCULAR, 36 IN         |                             |                             | 
0070 715-05889                9.000  LFT  |     100.00000         900.00|     162.00000        1458.00|     100.00000         900.00 
  PIPE EXTENSION, CIRCULAR, 30 IN         |                             |                             | 
0071 715-07794                1.000  EACH |    7500.00000        7500.00|    9424.00000        9424.00|    7500.00000        7500.00 
  WATER MAIN CONNECTIONS , TYPE A         |                             |                             | 
  CONNECTION, 12 IN. TAPPING              |                             |                             | 
0072 715-07794                1.000  EACH |    2500.00000        2500.00|    3784.00000        3784.00|    2500.00000        2500.00 
  WATER MAIN CONNECTIONS , TYPE B         |                             |                             | 
  CONNECTION, CUTTING -IN                 |                             |                             | 
0073 715-07794                3.000  EACH |    5000.00000       15000.00|    5000.00000       15000.00|    5000.00000       15000.00 
  WATER MAIN CONNECTIONS , TYPE B         |                             |                             | 
  CONNECTION, CUTTING -IN                 |                             |                             | 
0074 715-46005                1.000  EACH |     300.00000         300.00|     299.00000         299.00|     300.00000         300.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0075 715-46030                1.000  EACH |     650.00000         650.00|     739.00000         739.00|     650.00000         650.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0076 715-46040                1.000  EACH |    1200.00000        1200.00|    1062.00000        1062.00|    1200.00000        1200.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0077 715-91738                9.000  LFT  |      20.00000         180.00|      32.00000         288.00|      20.00000         180.00 
  WATER MAIN, DUCTILE IRON, 6 IN          |                             |                             | 
0078 715-92544              390.000  LFT  |      55.00000       21450.00|      50.00000       19500.00|      55.00000       21450.00 
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             | 
0079 715-96669             1505.000  LFT  |      70.00000      105350.00|      60.00000       90300.00|      70.00000      105350.00 
  WATER MAIN, DUCTILE IRON, 16 IN         |                             |                             | 
0080 718-52610              239.000  CYS  |      35.00000        8365.00|      24.00000        5736.00|      64.90000       15511.10 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0081 720-03194                5.000  EACH |    5600.00000       28000.00|    5984.00000       29920.00|    5600.00000       28000.00 
  MANHOLE , D15, MODIFIED                 |                             |                             | 
0082 720-44000                5.000  EACH |     225.00000        1125.00|     423.00000        2115.00|     473.53000        2367.65 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0083 720-45030                2.000  EACH |    1300.00000        2600.00|    1000.00000        2000.00|    1300.00000        2600.00 
  INLET, E7                               |                             |                             | 
0084 720-45510                1.000  EACH |    2500.00000        2500.00|    2050.00000        2050.00|    2500.00000        2500.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 



==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-0997978         |(   3  ) 35-0918397 
                                          |HRP CONSTRUCTION INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0085 720-45515                4.000  EACH |    4000.00000       16000.00|    6010.00000       24040.00|    4000.00000       16000.00 
  MANHOLE, D4, MODIFIED                   |                             |                             | 
0086 720-45605                3.000  LFT  |     650.00000        1950.00|     510.00000        1530.00|     650.00000        1950.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0087 720-93409                1.000  EACH |    2800.00000        2800.00|    2450.00000        2450.00|    2800.00000        2800.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0088 720-93411                1.000  EACH |    2800.00000        2800.00|    2450.00000        2450.00|    2800.00000        2800.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0089 720-94713                7.000  EACH |    3000.00000       21000.00|    3050.00000       21350.00|    3000.00000       21000.00 
  CATCH BASIN, C15, MODIFIED              |                             |                             | 
0090 720-96999                3.000  EACH |    4250.00000       12750.00|    3400.00000       10200.00|    4250.00000       12750.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0091 720-98174                2.000  EACH |    2800.00000        5600.00|    2450.00000        4900.00|    2800.00000        5600.00 
  INLET, B15                              |                             |                             | 
0092 720-99416                9.000  EACH |    3000.00000       27000.00|    3050.00000       27450.00|    3000.00000       27000.00 
  CATCH BASIN, B15                        |                             |                             | 
0093 732-01898               20.000  LFT  |      50.00000        1000.00|      48.00000         960.00|      50.00000        1000.00 
  WATER MAIN, DUCTILE IRON, 10 IN         |                             |                             | 
0094 732-02433                5.000  EACH |    2250.00000       11250.00|    2225.00000       11125.00|    2250.00000       11250.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 12 IN.                    |                             |                             | 
0095 732-09202                1.000  EACH |    2000.00000        2000.00|    1864.00000        1864.00|    2000.00000        2000.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 10 IN                     |                             |                             | 
0096 732-94780                1.000  EACH |     450.00000         450.00|    1000.00000        1000.00|     450.00000         450.00 
  WATER SERVICE CONNECTION , 1 IN.        |                             |                             | 
  SERVICE RECONNECTION                    |                             |                             | 
0097 732-96629                1.000  LFT  |      70.00000          70.00|      50.00000          50.00|      70.00000          70.00 
  WATER LINE, 1 IN , COPPER, OPEN CUT     |                             |                             | 
0098 732-96629                1.000  LFT  |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  WATER LINE, 1 IN , COPPER, PUSH/PULL    |                             |                             | 
  BENEATH                                 |                             |                             | 
0099 732-96691                5.000  EACH |    3300.00000       16500.00|    3664.00000       18320.00|    3300.00000       16500.00 
  BUTTERFLY VALVE WITH BOX, 16 IN.        |                             |                             | 
0100 732-97009                3.000  EACH |     500.00000        1500.00|     365.00000        1095.00|     500.00000        1500.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0101 801-03290                5.000  EACH |     142.00000         710.00|      98.00000         490.00|      98.00000         490.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0102 801-06207            50526.000  LFT  |       0.89000       44968.14|       0.50000       25263.00|       1.03000       52041.78 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0103 801-06211                2.000  EACH |      42.00000          84.00|      40.00000          80.00|      40.00000          80.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0104 801-06577              156.000  LFT  |       5.40000         842.40|       4.80000         748.80|       4.80000         748.80 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24" , STOP LINE                         |                             |                             | 
0105 801-06640               18.000  EACH |     129.00000        2322.00|      95.00000        1710.00|      95.00000        1710.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0106 801-06775                       LUMP |   25000.00000       25000.00|   33000.00000       33000.00|   38340.97000       38340.97 
  MAINTAINING TRAFFIC                     |                             |                             | 
0107 801-07118              192.000  LFT  |      14.15000        2716.80|      15.00000        2880.00|      15.00000        2880.00 
  BARRICADE, III-A                        |                             |                             | 
0108 802-03821                4.000  EACH |     175.00000         700.00|     175.00000         700.00|     175.00000         700.00 
  SIGN, SHEET, WITH LEGEND D-3 STREET     |                             |                             | 
  NAME SIGN                               |                             |                             | 
0109 802-03821                4.000  EACH |      95.00000         380.00|      95.00000         380.00|      95.00000         380.00 
  SIGN, SHEET, WITH LEGEND R10-5 LEFT ON  |                             |                             | 
  GREEN ARROW SIGN                        |                             |                             | 
0110 802-03821                8.000  EACH |      95.00000         760.00|      95.00000         760.00|      95.00000         760.00 
  SIGN, SHEET, WITH LEGEND R3-5 TURN ONLY |                             |                             | 
  SIGN                                    |                             |                             | 
0111 802-05704              242.000  LFT  |       7.10000        1718.20|       7.10000        1718.20|       7.10000        1718.20 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0112 802-07060                7.000  EACH |      45.00000         315.00|      45.00000         315.00|      45.00000         315.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0113 802-09838               85.000  SFT  |      10.70000         909.50|      10.70000         909.50|      10.70000         909.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0115 805-01815                5.000  EACH |    2115.00000       10575.00|    2115.00000       10575.00|    2115.00000       10575.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0116 805-01842               10.000  EACH |     890.00000        8900.00|     890.00000        8900.00|     890.00000        8900.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0117 805-01844             2000.000  LFT  |      10.25000       20500.00|      10.25000       20500.00|      10.25000       20500.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0119 805-02658              210.000  LFT  |       1.90000         399.00|       1.90000         399.00|       1.90000         399.00 
  CABLE, COAXIAL                          |                             |                             | 
0120 805-08466                2.000  EACH |     105.00000         210.00|     105.00000         210.00|     105.00000         210.00 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0121 805-08494                2.000  EACH |    1975.00000        3950.00|    1975.00000        3950.00|    1975.00000        3950.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0122 805-09539               12.000  EACH |     300.00000        3600.00|     300.00000        3600.00|     300.00000        3600.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 805-78106                1.000  EACH |   15100.00000       15100.00|   15100.00000       15100.00|   15100.00000       15100.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0125 805-78109                1.000  EACH |   10600.00000       10600.00|   10600.00000       10600.00|   10600.00000       10600.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0126 805-78205               16.000  EACH |     500.00000        8000.00|     500.00000        8000.00|     500.00000        8000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0128 805-78370                6.000  EACH |      85.00000         510.00|      85.00000         510.00|      85.00000         510.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0129 805-78415                6.000  EACH |    1800.00000       10800.00|    1800.00000       10800.00|    1800.00000       10800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0130 805-78420                8.000  EACH |     220.00000        1760.00|     220.00000        1760.00|     220.00000        1760.00 
  DISCONNECT HANGER                       |                             |                             | 
0131 805-78445                1.000  EACH |     665.00000         665.00|     665.00000         665.00|     665.00000         665.00 
  SIGNAL SERVICE                          |                             |                             | 
0132 805-78467               70.000  LFT  |       1.80000         126.00|       1.80000         126.00|       1.80000         126.00 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0133 805-78470             3800.000  LFT  |       0.12000         456.00|       0.12000         456.00|       0.12000         456.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0134 805-78480              810.000  LFT  |       1.15000         931.50|       1.15000         931.50|       1.15000         931.50 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0135 805-78485             3060.000  LFT  |       1.30000        3978.00|       1.30000        3978.00|       1.30000        3978.00 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0136 805-78490              750.000  LFT  |       1.35000        1012.50|       1.35000        1012.50|       1.35000        1012.50 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0137 805-78785               12.000  EACH |     580.00000        6960.00|     580.00000        6960.00|     580.00000        6960.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0138 805-78795             1200.000  LFT  |       7.25000        8700.00|       7.25000        8700.00|       7.25000        8700.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0139 805-78900                6.000  EACH |     400.00000        2400.00|     400.00000        2400.00|     400.00000        2400.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0140 805-81032                4.000  EACH |    3060.00000       12240.00|    3060.00000       12240.00|    3060.00000       12240.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0141 805-81060                1.000  EACH |    4225.00000        4225.00|    4225.00000        4225.00|    4225.00000        4225.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0142 805-90005                6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     350.00000        2100.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0143 805-90458               20.000  EACH |     105.00000        2100.00|     105.00000        2100.00|     105.00000        2100.00 
  SIGNAL HEAD BACK PLATES FOR 3-SECTION   |                             |                             | 
  12 IN                                   |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-0997978         |(   3  ) 35-0918397 
                                          |HRP CONSTRUCTION INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0144 808-03439              562.000  LFT  |       3.40000        1910.80|       3.40000        1910.80|       4.00000        2248.00 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 



0145 808-05866                8.000  SYS  |       3.60000          28.80|      28.00000         224.00|      28.00000         224.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0146 808-06701              501.000  LFT  |       0.55000         275.55|       0.55000         275.55|       0.50000         250.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0147 808-06703             2884.000  LFT  |       0.55000        1586.20|       0.55000        1586.20|       0.50000        1442.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0148 808-06705              320.000  LFT  |       1.02000         326.40|       1.02000         326.40|       1.15000         368.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0149 808-75245             1556.000  LFT  |       0.55000         855.80|       0.55000         855.80|       0.50000         778.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0150 808-75260              235.000  LFT  |       1.39000         326.65|       1.39000         326.65|       2.00000         470.00 
  TRANSVERSE MARKING THERMOPLASTIC, SOLID |                             |                             | 
  CROSSHATCH LINE, WHITE, 12"             |                             |                             | 
0151 808-75278              714.000  LFT  |       1.39000         992.46|       1.39000         992.46|       2.00000        1428.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12"     |                             |                             | 
0152 808-75297              330.000  LFT  |       3.40000        1122.00|       3.40000        1122.00|       4.00000        1320.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0153 808-75320               12.000  EACH |      28.00000         336.00|      28.00000         336.00|      75.00000         900.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0154 808-75325                8.000  EACH |      46.00000         368.00|      46.00000         368.00|      90.00000         720.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0155 808-92027             1485.000  LFT  |       1.02000        1514.70|       1.02000        1514.70|       1.15000        1707.75 
  LINE, THERMO, SOLID, YELLOW, 8 IN       |                             |                             | 
0156 808-98796               27.000  LFT  |       0.58000          15.66|       0.58000          15.66|      10.00000         270.00 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0157 402-07453              150.000  TON  |     243.99000       36598.50|      60.00000        9000.00|      76.25000       11437.50 
  HMA FOR TEMPORARY PAVEMENT , TYPE A     |                             |                             | 
0158 805-78925                1.000  EACH |     855.00000         855.00|     855.00000         855.00|     855.00000         855.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0159 805-78215                4.000  EACH |     480.00000        1920.00|     480.00000        1920.00|     480.00000        1920.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW WITH BACK PLATE|                             |                             | 
0160 805-01300                1.000  EACH |     745.00000         745.00|     745.00000         745.00|     745.00000         745.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-0997978         |(   3  ) 35-0918397 
                                          |HRP CONSTRUCTION INC         |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 805-02087                       LUMP |      45.00000          45.00|      45.00000          45.00|      45.00000          45.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0162 805-02150                6.000  EACH |     470.00000        2820.00|     470.00000        2820.00|     470.00000        2820.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN           |                             |                             | 
0163 805-78520                       LUMP |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 



  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 
  SIGNALS                                 |                             |                             | 
0164 205-09543              100.000  TON  |      20.00000        2000.00|      33.00000        3300.00|      35.00000        3500.00 
  NO 2 STONE                              |                             |                             | 
0165 621-06559             1995.000  SYS  |       0.68000        1356.60|       0.65000        1296.75|       0.37000         738.15 
  MULCHED SEEDING, R                      |                             |                             | 
0166 805-78510             4560.000  LFT  |       1.10000        5016.00|       1.10000        5016.00|       1.10000        5016.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
     SECTION TOTALS                       |           $     1,862,962.96|           $     1,864,578.14|           $     1,981,847.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,862,962.96|           $     1,864,578.14|           $     1,981,847.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7690.00000        7690.00|   24000.00000       24000.00|   28000.00000       28000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  100000.00000      100000.00|  106000.00000      106000.00|  125000.00000      125000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   40000.00000       40000.00|   65000.00000       65000.00|   65000.00000       65000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             5081.000  SYS  |       1.00000        5081.00|       8.70000       44204.70|       6.50000       33026.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-02274              645.000  LFT  |       6.18000        3986.10|       4.30000        2773.50|       5.00000        3225.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0013 202-02279              781.000  LFT  |      13.17000       10285.77|       4.30000        3358.30|       5.00000        3905.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-52710                5.000  SYS  |      51.35000         256.75|     158.00000         790.00|      25.00000         125.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-91385                1.000  EACH |     150.00000         150.00|     164.00000         164.00|     150.00000         150.00 
  INLET, REMOVE                           |                             |                             | 



0016 202-96133              320.000  LFT  |       7.50000        2400.00|       5.40000        1728.00|       7.50000        2400.00 
  PIPE, REMOVE                            |                             |                             | 
0017 202-96430                       LUMP |     829.23000         829.23|    1480.00000        1480.00|    2000.00000        2000.00 
  FENCE AND POSTS, REMOVE , SOUTHEAST     |                             |                             | 
  CORNER AT HOHAM AND OAK                 |                             |                             | 
0018 203-02000             3500.000  CYS  |      33.00000      115500.00|      23.50000       82250.00|      22.00000       77000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0019 203-02070             7130.000  CYS  |       8.00000       57040.00|      14.00000       99820.00|      22.00000      156860.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-02237               25.000  EACH |     100.00000        2500.00|     117.00000        2925.00|      75.00000        1875.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0022 205-06933                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     150.00000         300.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06937             2314.000  LFT  |       1.30000        3008.20|       1.30000        3008.20|       1.55000        3586.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08263            11232.000  SYS  |       5.00000       56160.00|      15.90000      178588.80|      22.00000      247104.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 207-08265             3717.000  SYS  |       5.00000       18585.00|       8.90000       33081.30|      17.50000       65047.50 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0026 207-08267              906.000  SYS  |      25.00000       22650.00|      10.70000        9694.20|      41.00000       37146.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-07454             1183.000  CYS  |      21.00000       24843.00|       0.01000          11.83|      21.00000       24843.00 
  STRUCTURAL BACKFILL                     |                             |                             | 
0028 211-95622               84.000  LFT  |      35.00000        2940.00|      12.80000        1075.20|      26.00000        2184.00 
  BACKFILL, GRANULAR, FOR WATER MAIN      |                             |                             | 
0029 213-04324                1.000  CYS  |     150.00000         150.00|     257.00000         257.00|     150.00000         150.00 
  FLOWABLE FILL                           |                             |                             | 
0030 301-07448               83.000  TON  |      43.00000        3569.00|      22.30000        1850.90|      55.00000        4565.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 306-08034              115.000  SYS  |      40.00000        4600.00|      15.00000        1725.00|      15.00000        1725.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 401-07321              940.000  TON  |      68.00000       63920.00|      58.00000       54520.00|      71.00000       66740.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07390             1873.000  TON  |      61.00000      114253.00|      44.00000       82412.00|      68.00000      127364.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07423             4141.000  TON  |      61.00000      252601.00|      44.00000      182204.00|      65.00000      269165.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0036 402-07433              185.000  TON  |      68.00000       12580.00|      90.00000       16650.00|      90.00000       16650.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0037 402-07438              282.000  TON  |      61.00000       17202.00|      60.00000       16920.00|      70.00000       19740.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0038 402-07441              700.000  TON  |      61.00000       42700.00|      60.00000       42000.00|      70.00000       49000.00 
  HMA BASE, TYPE B                        |                             |                             | 
0039 406-05520               10.000  TON  |     100.00000        1000.00|       0.01000           0.10|       0.01000           0.10 
  ASPHALT FOR TACK COAT                   |                             |                             | 



0040 604-07900               20.000  SYS  |     400.00000        8000.00|     142.00000        2840.00|     130.00000        2600.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0041 604-07901               12.000  SYS  |     100.00000        1200.00|     105.00000        1260.00|     130.00000        1560.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0042 604-07902                4.000  SYS  |     400.00000        1600.00|     105.00000         420.00|     130.00000         520.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 604-91531             1276.000  SYS  |      21.00000       26796.00|      33.60000       42873.60|      30.00000       38280.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0044 604-95344              689.000  LFT  |     104.58000       72055.62|     102.00000       70278.00|     102.00000       70278.00 
  HANDRAIL, PEDESTRIAN                    |                             |                             | 
0045 605-06120             1247.000  LFT  |      15.00000       18705.00|      17.40000       21697.80|      24.00000       29928.00 
  CURB, CONCRETE                          |                             |                             | 
0046 605-06140             3255.000  LFT  |      26.00000       84630.00|      14.00000       45570.00|      24.00000       78120.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0047 605-06245               12.000  SYS  |     300.00000        3600.00|      82.40000         988.80|     400.00000        4800.00 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0048 605-09176                3.000  LFT  |     300.00000         900.00|     181.00000         543.00|     500.00000        1500.00 
  CURB TURNOUT, CONCRETE                  |                             |                             | 
0049 610-08446               16.000  SYS  |      95.00000        1520.00|      47.40000         758.40|      59.00000         944.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0050 610-09108              203.000  SYS  |     105.00000       21315.00|      53.70000       10901.10|      60.00000       12180.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0051 616-02320             2132.000  SYS  |       0.15000         319.80|       1.00000        2132.00|       0.75000        1599.00 
  GEOTEXTILES                             |                             |                             | 
0052 621-01004                1.000  EACH |     375.00000         375.00|     375.00000         375.00|     100.00000         100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-02363             1250.000  SYS  |       0.66000         825.00|       0.66000         825.00|       0.45000         562.50 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0054 621-02770             1955.000  SYS  |       1.10000        2150.50|       1.10000        2150.50|       1.25000        2443.75 
  EROSION CONTROL BLANKET                 |                             |                             | 
0055 621-06545                0.200  TON  |    1080.00000         216.00|    1080.00000         216.00|    1200.00000         240.00 
  FERTILIZER                              |                             |                             | 
0057 621-06567                8.000  kGAL |       1.00000           8.00|       1.10000           8.80|       1.00000           8.00 
  WATER                                   |                             |                             | 
0058 621-06575             2143.000  SYS  |       4.16000        8914.88|       8.00000       17144.00|       3.25000        6964.75 
  SODDING, NURSERY                        |                             |                             | 
0059 628-09401               11.000  MOS  |    1750.00000       19250.00|    2550.00000       28050.00|    2000.00000       22000.00 
  FIELD OFFICE, A                         |                             |                             | 
0060 715-04555                1.000  EACH |     750.00000         750.00|    1180.00000        1180.00|     750.00000         750.00 
  PIPE END SECTION, MIN. AREA 5.1 SF      |                             |                             | 
0061 715-05048             3090.000  LFT  |       6.50000       20085.00|       8.00000       24720.00|       6.50000       20085.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0062 715-05149             1100.000  LFT  |      15.00000       16500.00|      38.00000       41800.00|      15.00000       16500.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0063 715-05151              236.000  LFT  |      20.00000        4720.00|      45.15000       10655.40|      20.00000        4720.00 



  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0064 715-05152              354.000  LFT  |      25.00000        8850.00|      47.10000       16673.40|      25.00000        8850.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0065 715-05153              339.000  LFT  |      30.00000       10170.00|      49.50000       16780.50|      30.00000       10170.00 
  PIPE, TYPE 2, CIRCULAR, 21 IN           |                             |                             | 
0066 715-05154              220.000  LFT  |      35.00000        7700.00|      55.00000       12100.00|      35.00000        7700.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0067 715-05156                9.000  LFT  |      40.00000         360.00|     141.00000        1269.00|      40.00000         360.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0068 715-05335              572.000  LFT  |      65.00000       37180.00|      94.90000       54282.80|      65.00000       37180.00 
  PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF |                             |                             | 
0069 715-05757                7.000  LFT  |     100.00000         700.00|     280.00000        1960.00|     100.00000         700.00 
  PIPE EXTENSION, CIRCULAR, 36 IN         |                             |                             | 
0070 715-05889                9.000  LFT  |     100.00000         900.00|     152.00000        1368.00|     100.00000         900.00 
  PIPE EXTENSION, CIRCULAR, 30 IN         |                             |                             | 
0071 715-07794                1.000  EACH |    7500.00000        7500.00|    6590.00000        6590.00|    7500.00000        7500.00 
  WATER MAIN CONNECTIONS , TYPE A         |                             |                             | 
  CONNECTION, 12 IN. TAPPING              |                             |                             | 
0072 715-07794                1.000  EACH |    2500.00000        2500.00|    5180.00000        5180.00|    2500.00000        2500.00 
  WATER MAIN CONNECTIONS , TYPE B         |                             |                             | 
  CONNECTION, CUTTING -IN                 |                             |                             | 
0073 715-07794                3.000  EACH |    5000.00000       15000.00|    5360.00000       16080.00|    5000.00000       15000.00 
  WATER MAIN CONNECTIONS , TYPE B         |                             |                             | 
  CONNECTION, CUTTING -IN                 |                             |                             | 
0074 715-46005                1.000  EACH |     300.00000         300.00|     650.00000         650.00|     300.00000         300.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0075 715-46030                1.000  EACH |     650.00000         650.00|    1340.00000        1340.00|     350.00000         350.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0076 715-46040                1.000  EACH |    1200.00000        1200.00|    1400.00000        1400.00|    1200.00000        1200.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0077 715-91738                9.000  LFT  |      20.00000         180.00|     176.00000        1584.00|      20.00000         180.00 
  WATER MAIN, DUCTILE IRON, 6 IN          |                             |                             | 
0078 715-92544              390.000  LFT  |      90.00000       35100.00|      70.70000       27573.00|      55.00000       21450.00 
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             | 
0079 715-96669             1505.000  LFT  |      95.00000      142975.00|      78.50000      118142.50|      70.00000      105350.00 
  WATER MAIN, DUCTILE IRON, 16 IN         |                             |                             | 
0080 718-52610              239.000  CYS  |      35.00000        8365.00|      33.70000        8054.30|      35.00000        8365.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0081 720-03194                5.000  EACH |    5600.00000       28000.00|    6565.00000       32825.00|    5600.00000       28000.00 
  MANHOLE , D15, MODIFIED                 |                             |                             | 
0082 720-44000                5.000  EACH |     545.79000        2728.95|     205.00000        1025.00|     500.00000        2500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0083 720-45030                2.000  EACH |    1300.00000        2600.00|    1210.00000        2420.00|    1300.00000        2600.00 
  INLET, E7                               |                             |                             | 
0084 720-45510                1.000  EACH |    2500.00000        2500.00|    2050.00000        2050.00|    2500.00000        2500.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0085 720-45515                4.000  EACH |    4000.00000       16000.00|    5940.00000       23760.00|    4000.00000       16000.00 
  MANHOLE, D4, MODIFIED                   |                             |                             | 
0086 720-45605                3.000  LFT  |     650.00000        1950.00|     325.00000         975.00|     350.00000        1050.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0087 720-93409                1.000  EACH |    2800.00000        2800.00|    1900.00000        1900.00|    2800.00000        2800.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0088 720-93411                1.000  EACH |    2800.00000        2800.00|    1900.00000        1900.00|    2800.00000        2800.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0089 720-94713                7.000  EACH |    3000.00000       21000.00|    2080.00000       14560.00|    3000.00000       21000.00 
  CATCH BASIN, C15, MODIFIED              |                             |                             | 
0090 720-96999                3.000  EACH |    4250.00000       12750.00|    4600.00000       13800.00|    4250.00000       12750.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0091 720-98174                2.000  EACH |    2800.00000        5600.00|    1900.00000        3800.00|    2800.00000        5600.00 
  INLET, B15                              |                             |                             | 
0092 720-99416                9.000  EACH |    3000.00000       27000.00|    2080.00000       18720.00|    3000.00000       27000.00 
  CATCH BASIN, B15                        |                             |                             | 
0093 732-01898               20.000  LFT  |      50.00000        1000.00|     119.00000        2380.00|      50.00000        1000.00 
  WATER MAIN, DUCTILE IRON, 10 IN         |                             |                             | 
0094 732-02433                5.000  EACH |    2250.00000       11250.00|    2180.00000       10900.00|    2250.00000       11250.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 12 IN.                    |                             |                             | 
0095 732-09202                1.000  EACH |    2000.00000        2000.00|    1780.00000        1780.00|    2000.00000        2000.00 
  VALVE WITH BOX, RESTRAINED, GATE,       |                             |                             | 
  DUCTILE IRON, 10 IN                     |                             |                             | 
0096 732-94780                1.000  EACH |     450.00000         450.00|    1080.00000        1080.00|     450.00000         450.00 
  WATER SERVICE CONNECTION , 1 IN.        |                             |                             | 
  SERVICE RECONNECTION                    |                             |                             | 
0097 732-96629                1.000  LFT  |      70.00000          70.00|     472.00000         472.00|      70.00000          70.00 
  WATER LINE, 1 IN , COPPER, OPEN CUT     |                             |                             | 
0098 732-96629                1.000  LFT  |     100.00000         100.00|     472.00000         472.00|     100.00000         100.00 
  WATER LINE, 1 IN , COPPER, PUSH/PULL    |                             |                             | 
  BENEATH                                 |                             |                             | 
0099 732-96691                5.000  EACH |    3300.00000       16500.00|    6490.00000       32450.00|    3300.00000       16500.00 
  BUTTERFLY VALVE WITH BOX, 16 IN.        |                             |                             | 
0100 732-97009                3.000  EACH |     500.00000        1500.00|     475.00000        1425.00|     500.00000        1500.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0101 801-03290                5.000  EACH |      98.00000         490.00|     142.00000         710.00|      98.00000         490.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0102 801-06207            50526.000  LFT  |       0.60000       30315.60|       0.89000       44968.14|       0.80000       40420.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0103 801-06211                2.000  EACH |      40.00000          80.00|      42.00000          84.00|      40.00000          80.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0104 801-06577              156.000  LFT  |       4.80000         748.80|       5.40000         842.40|       4.80000         748.80 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24" , STOP LINE                         |                             |                             | 
0105 801-06640               18.000  EACH |      95.00000        1710.00|     129.00000        2322.00|      95.00000        1710.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0106 801-06775                       LUMP |   76400.00000       76400.00|   30000.00000       30000.00|   69364.77000       69364.77 
  MAINTAINING TRAFFIC                     |                             |                             | 
0107 801-07118              192.000  LFT  |      15.00000        2880.00|      14.15000        2716.80|      15.00000        2880.00 
  BARRICADE, III-A                        |                             |                             | 
0108 802-03821                4.000  EACH |     175.00000         700.00|     120.00000         480.00|     350.00000        1400.00 
  SIGN, SHEET, WITH LEGEND D-3 STREET     |                             |                             | 
  NAME SIGN                               |                             |                             | 
0109 802-03821                4.000  EACH |      95.00000         380.00|      90.00000         360.00|     200.00000         800.00 
  SIGN, SHEET, WITH LEGEND R10-5 LEFT ON  |                             |                             | 
  GREEN ARROW SIGN                        |                             |                             | 
0110 802-03821                8.000  EACH |      95.00000         760.00|      90.00000         720.00|     200.00000        1600.00 
  SIGN, SHEET, WITH LEGEND R3-5 TURN ONLY |                             |                             | 
  SIGN                                    |                             |                             | 
0111 802-05704              242.000  LFT  |       7.10000        1718.20|      10.60000        2565.20|      12.00000        2904.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0112 802-07060                7.000  EACH |      45.00000         315.00|     125.00000         875.00|     100.00000         700.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0113 802-09838               85.000  SFT  |      10.70000         909.50|      11.52000         979.20|      12.00000        1020.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0115 805-01815                5.000  EACH |    2115.00000       10575.00|    2260.00000       11300.00|    1900.00000        9500.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0116 805-01842               10.000  EACH |     890.00000        8900.00|     702.00000        7020.00|     650.00000        6500.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0117 805-01844             2000.000  LFT  |      10.25000       20500.00|      11.15000       22300.00|      13.00000       26000.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0119 805-02658              210.000  LFT  |       1.90000         399.00|       2.00000         420.00|       7.00000        1470.00 
  CABLE, COAXIAL                          |                             |                             | 
0120 805-08466                2.000  EACH |     105.00000         210.00|     145.00000         290.00|     200.00000         400.00 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0121 805-08494                2.000  EACH |    1975.00000        3950.00|    2200.00000        4400.00|    2000.00000        4000.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0122 805-09539               12.000  EACH |     300.00000        3600.00|     300.00000        3600.00|     400.00000        4800.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 805-78106                1.000  EACH |   15100.00000       15100.00|   12200.00000       12200.00|   13000.00000       13000.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0125 805-78109                1.000  EACH |   10600.00000       10600.00|    8400.00000        8400.00|    9500.00000        9500.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0126 805-78205               16.000  EACH |     500.00000        8000.00|     780.00000       12480.00|     500.00000        8000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0128 805-78370                6.000  EACH |      85.00000         510.00|     145.00000         870.00|     100.00000         600.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0129 805-78415                6.000  EACH |    1800.00000       10800.00|    1320.00000        7920.00|    1200.00000        7200.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0130 805-78420                8.000  EACH |     220.00000        1760.00|     310.00000        2480.00|     250.00000        2000.00 
  DISCONNECT HANGER                       |                             |                             | 
0131 805-78445                1.000  EACH |     665.00000         665.00|     420.00000         420.00|    2000.00000        2000.00 
  SIGNAL SERVICE                          |                             |                             | 
0132 805-78467               70.000  LFT  |       1.80000         126.00|       3.00000         210.00|       1.00000          70.00 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0133 805-78470             3800.000  LFT  |       1.00000        3800.00|       0.33000        1254.00|       1.00000        3800.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0134 805-78480              810.000  LFT  |       1.15000         931.50|       1.00000         810.00|       1.00000         810.00 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0135 805-78485             3060.000  LFT  |       1.30000        3978.00|       1.40000        4284.00|       1.00000        3060.00 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0136 805-78490              750.000  LFT  |       1.35000        1012.50|       1.55000        1162.50|       1.00000         750.00 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0137 805-78785               12.000  EACH |     580.00000        6960.00|     480.00000        5760.00|     600.00000        7200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0138 805-78795             1200.000  LFT  |      13.00000       15600.00|       9.35000       11220.00|       6.00000        7200.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0139 805-78900                6.000  EACH |     400.00000        2400.00|     465.00000        2790.00|     150.00000         900.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0140 805-81032                4.000  EACH |    3060.00000       12240.00|    3920.00000       15680.00|    2900.00000       11600.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0141 805-81060                1.000  EACH |    4225.00000        4225.00|    5000.00000        5000.00|    7000.00000        7000.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0142 805-90005                6.000  EACH |     350.00000        2100.00|     702.00000        4212.00|     610.00000        3660.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0143 805-90458               20.000  EACH |     105.00000        2100.00|     102.00000        2040.00|      90.00000        1800.00 
  SIGNAL HEAD BACK PLATES FOR 3-SECTION   |                             |                             | 
  12 IN                                   |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 



                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0144 808-03439              562.000  LFT  |       4.00000        2248.00|       3.40000        1910.80|       4.00000        2248.00 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 
0145 808-05866                8.000  SYS  |      45.00000         360.00|       3.60000          28.80|      45.00000         360.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0146 808-06701              501.000  LFT  |       0.50000         250.50|       0.55000         275.55|       0.50000         250.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0147 808-06703             2884.000  LFT  |       0.50000        1442.00|       0.55000        1586.20|       0.50000        1442.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0148 808-06705              320.000  LFT  |       1.15000         368.00|       1.02000         326.40|       1.15000         368.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0149 808-75245             1556.000  LFT  |       0.50000         778.00|       0.55000         855.80|       0.50000         778.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0150 808-75260              235.000  LFT  |       2.00000         470.00|       1.39000         326.65|       2.00000         470.00 
  TRANSVERSE MARKING THERMOPLASTIC, SOLID |                             |                             | 
  CROSSHATCH LINE, WHITE, 12"             |                             |                             | 
0151 808-75278              714.000  LFT  |       2.00000        1428.00|       1.39000         992.46|       2.00000        1428.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12"     |                             |                             | 
0152 808-75297              330.000  LFT  |       4.00000        1320.00|       3.40000        1122.00|       4.00000        1320.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0153 808-75320               12.000  EACH |      75.00000         900.00|      28.00000         336.00|      75.00000         900.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0154 808-75325                8.000  EACH |      90.00000         720.00|      46.00000         368.00|      91.00000         728.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0155 808-92027             1485.000  LFT  |       1.15000        1707.75|       1.02000        1514.70|       1.15000        1707.75 
  LINE, THERMO, SOLID, YELLOW, 8 IN       |                             |                             | 
0156 808-98796               27.000  LFT  |      10.00000         270.00|       0.58000          15.66|      10.00000         270.00 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0157 402-07453              150.000  TON  |     137.00000       20550.00|      76.25000       11437.50|     144.33000       21649.50 
  HMA FOR TEMPORARY PAVEMENT , TYPE A     |                             |                             | 
0158 805-78925                1.000  EACH |     855.00000         855.00|     780.00000         780.00|    1000.00000        1000.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0159 805-78215                4.000  EACH |     480.00000        1920.00|     740.00000        2960.00|     500.00000        2000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW WITH BACK PLATE|                             |                             | 
0160 805-01300                1.000  EACH |     745.00000         745.00|    2100.00000        2100.00|    2000.00000        2000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -30873-A                   COUNTIES : MARSHALL 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1569222         |(   6  ) 35-1120685 
                                          |E & B PAVING INC             |GRIMMER CONSTRUCTION INC     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 805-02087                       LUMP |      45.00000          45.00|     800.00000         800.00|    2500.00000        2500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0162 805-02150                6.000  EACH |     470.00000        2820.00|     640.00000        3840.00|     400.00000        2400.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN           |                             |                             | 
0163 805-78520                       LUMP |     100.00000         100.00|    1400.00000        1400.00|    3500.00000        3500.00 
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 
  SIGNALS                                 |                             |                             | 
0164 205-09543              100.000  TON  |      30.00000        3000.00|      22.50000        2250.00|      50.00000        5000.00 
  NO 2 STONE                              |                             |                             | 
0165 621-06559             1995.000  SYS  |       0.37000         738.15|       1.00000        1995.00|       0.68000        1356.60 
  MULCHED SEEDING, R                      |                             |                             | 
0166 805-78510             4560.000  LFT  |       1.10000        5016.00|       0.88000        4012.80|       0.60000        2736.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
     SECTION TOTALS                       |           $     2,055,852.30|           $     2,123,187.49|           $     2,459,442.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,055,852.30|           $     2,123,187.49|           $     2,459,442.52 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30953-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : SIGHT DISTANCE IMPROVEMENT                                  COMPLETION DATE : 10/15/11 
     LOCATION     : AT CORYDON-RAMSEY ROAD AND SIVAL ROAD INTERSECTION               PROJECT(S) :  0400142 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       467,600.00  100.0000% 
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       499,503.63  106.8228% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $       519,340.78  111.0652% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       552,257.09  118.1046% 
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     CALL ORDER   : 251                     CONTRACT ID : R -30953-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1004746          |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |TEMPLE & TEMPLE EXCAVATING & |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   10200.00000       10200.00|   11000.00000       11000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 



  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   23000.00000       23000.00|   11500.00000       11500.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    4600.00000        4600.00|   19950.00000       19950.00|   19000.00000       19000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              100.000  SYS  |       7.00000         700.00|      10.00000        1000.00|       4.50000         450.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-96133               54.000  LFT  |       7.00000         378.00|       9.00000         486.00|       8.00000         432.00 
  PIPE, REMOVE                            |                             |                             | 
0011 202-99187             2786.000  LFT  |       2.00000        5572.00|       1.50000        4179.00|       2.00000        5572.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0012 203-02000             9073.000  CYS  |       8.90000       80749.70|       4.25000       38560.25|       7.15000       64871.95 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02010               10.000  CYS  |      30.00000         300.00|     300.00000        3000.00|     125.00000        1250.00 
  EXCAVATION, ROCK                        |                             |                             | 
0014 203-02070             6788.000  CYS  |       8.50000       57698.00|      10.00000       67880.00|       9.25000       62789.00 
  BORROW                                  |                             |                             | 
0015 203-09334               63.000  TON  |      29.00000        1827.00|      30.00000        1890.00|      28.00000        1764.00 
  BACKFILL, ROCK                          |                             |                             | 
0016 205-03371               74.000  CYS  |      13.00000         962.00|      26.00000        1924.00|      10.00000         740.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931              301.410  TON  |      27.00000        8138.07|      18.00000        5425.38|      22.00000        6631.02 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06932              285.000  LFT  |      12.00000        3420.00|       9.00000        2565.00|       9.00000        2565.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0019 205-06937             1050.000  LFT  |       2.00000        2100.00|       1.60000        1680.00|       1.80000        1890.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30953-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1004746         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |TEMPLE & TEMPLE EXCAVATING & |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08262             8912.000  SYS  |       1.60000       14259.20|       6.00000       53472.00|       5.00000       44560.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0021 211-09264               80.000  CYS  |      35.00000        2800.00|      18.50000        1480.00|      25.00000        2000.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0022 301-07448             3945.000  TON  |      11.00000       43395.00|      11.00000       43395.00|      12.00000       47340.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-01180               84.000  TON  |      15.00000        1260.00|      21.00000        1764.00|      20.00000        1680.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 306-08043              100.000  SYS  |       5.00000         500.00|      13.50000        1350.00|      11.00000        1100.00 
  MILLING, TRANSITION                     |                             |                             | 
0025 306-08432              100.000  SYS  |       5.00000         500.00|      13.50000        1350.00|      11.00000        1100.00 
  MILLING, APPROACH                       |                             |                             | 



0026 402-07432              663.000  TON  |      47.00000       31161.00|      57.00000       37791.00|      62.00000       41106.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07435             1114.000  TON  |      41.00000       45674.00|      48.00000       53472.00|      54.00000       60156.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0028 406-05520                2.000  TON  |     450.00000         900.00|     530.00000        1060.00|     620.00000        1240.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 610-07486              162.000  TON  |      73.00000       11826.00|      95.00000       15390.00|      95.00000       15390.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-06497                6.000  EACH |     125.00000         750.00|     220.00000        1320.00|     125.00000         750.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 611-06498                1.000  EACH |     250.00000         250.00|     360.00000         360.00|     250.00000         250.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0032 615-06490               35.000  EACH |     115.00000        4025.00|     130.00000        4550.00|     115.00000        4025.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0033 615-06505               20.000  EACH |     595.00000       11900.00|     670.00000       13400.00|     595.00000       11900.00 
  MONUMENT, B                             |                             |                             | 
0034 616-02320              847.000  SYS  |       2.00000        1694.00|       3.50000        2964.50|       2.23000        1888.81 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688                7.000  TON  |      40.00000         280.00|      30.50000         213.50|      37.00000         259.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-06405               46.000  TON  |      33.00000        1518.00|      30.50000        1403.00|      27.00000        1242.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 616-06451              358.000  TON  |      23.00000        8234.00|      30.50000       10919.00|      23.00000        8234.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0038 621-01004                1.000  EACH |     100.00000         100.00|    1780.00000        1780.00|     100.00000         100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-02770             1049.000  SYS  |       1.00000        1049.00|       1.00000        1049.00|       1.00000        1049.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0040 621-06545                2.000  TON  |     440.00000         880.00|     610.00000        1220.00|     440.00000         880.00 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30953-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1004746         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |TEMPLE & TEMPLE EXCAVATING & |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-06553              816.000  LBS  |       3.00000        2448.00|       3.80000        3100.80|       3.00000        2448.00 
  SEED MIXTURE, R                         |                             |                             | 
0042 621-06565               10.000  TON  |     410.00000        4100.00|     467.00000        4670.00|     410.00000        4100.00 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06574             3500.000  SYS  |       3.00000       10500.00|       3.00000       10500.00|       3.00000       10500.00 
  SODDING                                 |                             |                             | 
0044 628-09402               12.000  MOS  |    2100.00000       25200.00|    1900.00000       22800.00|    1550.00000       18600.00 
  FIELD OFFICE, B                         |                             |                             | 
0045 715-03475                8.000  EACH |     400.00000        3200.00|     550.00000        4400.00|     500.00000        4000.00 
  SAFETY METAL END SECTION, 4:1, 15 IN    |                             |                             | 
0046 715-03476                2.000  EACH |     900.00000        1800.00|    1050.00000        2100.00|    1000.00000        2000.00 
  SAFETY METAL END SECTION, 4:1, 24 IN    |                             |                             | 
0047 715-03584                3.000  EACH |     600.00000        1800.00|     750.00000        2250.00|     700.00000        2100.00 
  SAFETY METAL END SECTION, 4:1, 18 IN    |                             |                             | 
0048 715-05121              126.000  LFT  |      37.00000        4662.00|      25.00000        3150.00|      25.00000        3150.00 



  PIPE, TYPE 1, CIRCULAR, 18 IN           |                             |                             | 
0049 715-05123               86.000  LFT  |      41.00000        3526.00|      30.00000        2580.00|      32.00000        2752.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0050 715-05169              153.000  LFT  |      34.00000        5202.00|      20.00000        3060.00|      22.00000        3366.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0051 715-46010                1.000  EACH |     500.00000         500.00|     380.00000         380.00|     320.00000         320.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0052 801-04308                4.000  EACH |     295.00000        1180.00|     330.00000        1320.00|     295.00000        1180.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06640               26.000  EACH |     135.00000        3510.00|     150.00000        3900.00|     135.00000        3510.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    4962.03000        4962.03|    3400.00000        3400.00|    5500.00000        5500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07119               60.000  LFT  |      25.00000        1500.00|      28.00000        1680.00|      25.00000        1500.00 
  BARRICADE, III-B                        |                             |                             | 
0056 802-05701              123.000  LFT  |      14.40000        1771.20|      16.00000        1968.00|      14.40000        1771.20 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0057 808-06703             5250.000  LFT  |       0.55000        2887.50|       0.62000        3255.00|       0.55000        2887.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-75245             5010.000  LFT  |       0.55000        2755.50|       0.62000        3106.20|       0.55000        2755.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75297               32.000  LFT  |       6.90000         220.80|       8.00000         256.00|       6.90000         220.80 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0060 802-09838               70.000  SFT  |      21.00000        1470.00|      24.00000        1680.00|      21.00000        1470.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
     SECTION TOTALS                       |           $       467,600.00|           $       499,503.63|           $       519,340.78 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       467,600.00|           $       499,503.63|           $       519,340.78 
==================================================================================================================================== 
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     CALL ORDER   : 251                     CONTRACT ID : R -30953-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11000.00000       11000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 



0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   27612.85000       27612.85|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    5522.57000        5522.57|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              100.000  SYS  |       2.00000         200.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-96133               54.000  LFT  |      11.00000         594.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0011 202-99187             2786.000  LFT  |       1.50000        4179.00|                             | 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0012 203-02000             9073.000  CYS  |       9.00000       81657.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02010               10.000  CYS  |     350.00000        3500.00|                             | 
  EXCAVATION, ROCK                        |                             |                             | 
0014 203-02070             6788.000  CYS  |       9.00000       61092.00|                             | 
  BORROW                                  |                             |                             | 
0015 203-09334               63.000  TON  |      40.00000        2520.00|                             | 
  BACKFILL, ROCK                          |                             |                             | 
0016 205-03371               74.000  CYS  |      30.00000        2220.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931              301.410  TON  |      37.00000       11152.17|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06932              285.000  LFT  |       9.00000        2565.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0019 205-06937             1050.000  LFT  |       1.10000        1155.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0020 207-08262             8912.000  SYS  |       4.50000       40104.00|                             | 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
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     CALL ORDER   : 251                     CONTRACT ID : R -30953-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 211-09264               80.000  CYS  |      40.00000        3200.00|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0022 301-07448             3945.000  TON  |      18.00000       71010.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-01180               84.000  TON  |      40.00000        3360.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 306-08043              100.000  SYS  |      16.00000        1600.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0025 306-08432              100.000  SYS  |      16.00000        1600.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0026 402-07432              663.000  TON  |      51.00000       33813.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07435             1114.000  TON  |      43.00000       47902.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 



0028 406-05520                2.000  TON  |     470.00000         940.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 610-07486              162.000  TON  |      84.00000       13608.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-06497                6.000  EACH |     125.00000         750.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 611-06498                1.000  EACH |     250.00000         250.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0032 615-06490               35.000  EACH |     115.00000        4025.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0033 615-06505               20.000  EACH |     595.00000       11900.00|                             | 
  MONUMENT, B                             |                             |                             | 
0034 616-02320              847.000  SYS  |       2.50000        2117.50|                             | 
  GEOTEXTILES                             |                             |                             | 
0035 616-05688                7.000  TON  |      28.00000         196.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0036 616-06405               46.000  TON  |      28.00000        1288.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 616-06451              358.000  TON  |      28.00000       10024.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0038 621-01004                1.000  EACH |     100.00000         100.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-02770             1049.000  SYS  |       1.00000        1049.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0040 621-06545                2.000  TON  |     440.00000         880.00|                             | 
  FERTILIZER                              |                             |                             | 
0041 621-06553              816.000  LBS  |       3.00000        2448.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
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     CALL ORDER   : 251                     CONTRACT ID : R -30953-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 621-06565               10.000  TON  |     410.00000        4100.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06574             3500.000  SYS  |       3.00000       10500.00|                             | 
  SODDING                                 |                             |                             | 
0044 628-09402               12.000  MOS  |    2150.00000       25800.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0045 715-03475                8.000  EACH |     500.00000        4000.00|                             | 
  SAFETY METAL END SECTION, 4:1, 15 IN    |                             |                             | 
0046 715-03476                2.000  EACH |     850.00000        1700.00|                             | 
  SAFETY METAL END SECTION, 4:1, 24 IN    |                             |                             | 
0047 715-03584                3.000  EACH |     600.00000        1800.00|                             | 
  SAFETY METAL END SECTION, 4:1, 18 IN    |                             |                             | 
0048 715-05121              126.000  LFT  |      50.00000        6300.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 18 IN           |                             |                             | 
0049 715-05123               86.000  LFT  |      58.00000        4988.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0050 715-05169              153.000  LFT  |      45.00000        6885.00|                             | 



  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0051 715-46010                1.000  EACH |     450.00000         450.00|                             | 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0052 801-04308                4.000  EACH |     295.00000        1180.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06640               26.000  EACH |     135.00000        3510.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |    3300.00000        3300.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07119               60.000  LFT  |      25.00000        1500.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0056 802-05701              123.000  LFT  |      14.40000        1771.20|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0057 808-06703             5250.000  LFT  |       0.55000        2887.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-75245             5010.000  LFT  |       0.55000        2755.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75297               32.000  LFT  |       6.90000         220.80|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0060 802-09838               70.000  SFT  |      21.00000        1470.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
     SECTION TOTALS                       |           $       552,257.09|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       552,257.09|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 261                     CONTRACT ID : R -31065-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : PEDESTRIAN IMPROVEMENT, SIDEWALKS AND HANDICAP ADA RAMPS    COMPLETION DATE : 06/30/11 
     LOCATION     : ALONG VARIOUS STREETS IN TELL CITY                               PROJECT(S) :  0800015 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2267846     RIVER TOWN CONSTRUCTION LLC                                                $       156,913.00  100.0000% 
   2   35-2131982     J B I CONSTRUCTION INC                                                     $       175,047.75  111.5572% 
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       211,706.75  134.9198% 
   4   35-0626844     J H RUDOLPH & COMPANY                                                      $       226,715.40  144.4848% 
   5   35-2005079     FULKERSON CONTRACTING INC                                                  $       259,339.25  165.2758% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       281,107.33  179.1485% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -31065-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 



                                          |(   1  ) 35-2267846          |(   2  ) 35-2131982          |(   3  ) 35-1004746 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PEDESTRIAN IMPROVEMENTS, SIDEWALKS       AND HANDICAP ACCESSIBLE RAMPS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    2000.00000        2000.00|    2080.00000        2080.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     180.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |      65.00000         650.00|      50.00000         500.00|      60.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    7900.00000        7900.00|    8500.00000        8500.00|    7140.00000        7140.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    4700.00000        4700.00|   19650.00000       19650.00|   15110.00000       15110.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02272               36.000  LFT  |      10.00000         360.00|      12.00000         432.00|       9.50000         342.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 202-02279              438.000  LFT  |       6.00000        2628.00|      15.00000        6570.00|       9.50000        4161.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 203-02000              268.000  CYS  |      20.00000        5360.00|      22.50000        6030.00|      50.00000       13400.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-02237                9.000  EACH |      45.00000         405.00|     125.00000        1125.00|     140.00000        1260.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0015 205-03371                2.000  CYS  |      35.00000          70.00|      20.00000          40.00|      70.00000         140.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06937             2567.000  LFT  |       1.25000        3208.75|       1.25000        3208.75|       1.75000        4492.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      16.00000        1600.00|      13.25000        1325.00|      24.00000        2400.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08267               70.000  SYS  |      18.00000        1260.00|       9.00000         630.00|      13.00000         910.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 261 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -31065-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1004746 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 



0019 211-09265               28.000  CYS  |      25.00000         700.00|      35.00000         980.00|      50.00000        1400.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0020 301-07448               20.000  TON  |      20.00000         400.00|      25.00000         500.00|      26.00000         520.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 603-06065              554.000  LFT  |      13.00000        7202.00|      14.00000        7756.00|      11.00000        6094.00 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0022 604-07894               17.000  SYS  |      70.00000        1190.00|     115.00000        1955.00|     170.00000        2890.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0023 604-07901               15.000  SYS  |     105.00000        1575.00|      95.00000        1425.00|     240.00000        3600.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-91531             2260.000  SYS  |      29.00000       65540.00|      28.50000       64410.00|      35.50000       80230.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0025 605-06120              292.000  LFT  |      18.00000        5256.00|      18.00000        5256.00|      33.00000        9636.00 
  CURB, CONCRETE                          |                             |                             | 
0026 610-08446               70.000  SYS  |      40.00000        2800.00|      36.00000        2520.00|      70.00000        4900.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0027 611-08232                9.000  EACH |     100.00000         900.00|     175.00000        1575.00|     140.00000        1260.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0028 616-02320               63.000  SYS  |       1.75000         110.25|       2.00000         126.00|      10.00000         630.00 
  GEOTEXTILES                             |                             |                             | 
0029 616-06406               31.000  SYS  |      30.00000         930.00|      35.00000        1085.00|      41.00000        1271.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 621-01004                2.000  EACH |     450.00000         900.00|     450.00000         900.00|    1160.00000        2320.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-06545                1.000  TON  |     450.00000         450.00|     450.00000         450.00|    2360.00000        2360.00 
  FERTILIZER                              |                             |                             | 
0032 621-06554               74.000  LBS  |       3.40000         251.60|       3.40000         251.60|      14.00000        1036.00 
  SEED MIXTURE, U                         |                             |                             | 
0033 621-06557              147.000  LBS  |       2.00000         294.00|       2.00000         294.00|       6.50000         955.50 
  SEED MIXTURE, T                         |                             |                             | 
0034 621-06565                1.000  TON  |     420.00000         420.00|     420.00000         420.00|    1790.00000        1790.00 
  MULCHING MATERIAL                       |                             |                             | 
0035 628-09402               10.000  MOS  |     750.00000        7500.00|    1650.00000       16500.00|    2120.00000       21200.00 
  FIELD OFFICE, B                         |                             |                             | 
0036 715-05151               28.000  LFT  |      20.00000         560.00|      50.00000        1400.00|      38.00000        1064.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0037 715-46005                1.000  EACH |     400.00000         400.00|     250.00000         250.00|     400.00000         400.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0038 715-91361               28.000  LFT  |       8.00000         224.00|       5.00000         140.00|      25.00000         700.00 
  PIPE, PVC, 6 IN                         |                             |                             | 
0039 720-04682                2.000  EACH |     700.00000        1400.00|    1100.00000        2200.00|    1960.00000        3920.00 
  INLET , GUTTER, MODIFIED                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -31065-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1004746 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 720-44000                8.000  EACH |     400.00000        3200.00|     300.00000        2400.00|     220.00000        1760.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0041 720-45145                1.000  EACH |    3000.00000        3000.00|    1700.00000        1700.00|    1960.00000        1960.00 



  INLET, J10, MODIFIED                    |                             |                             | 
0042 801-03290                5.000  EACH |     180.00000         900.00|     180.00000         900.00|     220.00000        1100.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-06640               18.000  EACH |     175.00000        3150.00|     175.00000        3150.00|     210.00000        3780.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   12750.00000       12750.00|    5000.00000        5000.00|     980.00000         980.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 802-07060                5.000  EACH |     150.00000         750.00|     195.00000         975.00|     240.00000        1200.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0046 808-75300              212.000  LFT  |       1.95000         413.40|       1.95000         413.40|       2.50000         530.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
     SECTION TOTALS                       |           $       156,913.00|           $       175,047.75|           $       211,706.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       156,913.00|           $       175,047.75|           $       211,706.75 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -31065-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2005079         |(   6  ) 35-1618530 
                                          |J H RUDOLPH & COMPANY        |FULKERSON CONTRACTING INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PEDESTRIAN IMPROVEMENTS, SIDEWALKS       AND HANDICAP ACCESSIBLE RAMPS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|    3500.00000        3500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     110.00000         110.00|     400.00000         400.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |      85.00000         850.00|     200.00000        2000.00|      75.00000         750.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   11300.00000       11300.00|   20000.00000       20000.00|   14055.36000       14055.36 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    6600.00000        6600.00|   15000.00000       15000.00|    8433.22000        8433.22 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02272               36.000  LFT  |      18.00000         648.00|      30.00000        1080.00|      11.00000         396.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 202-02279              438.000  LFT  |      21.00000        9198.00|      20.00000        8760.00|      15.00000        6570.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 203-02000              268.000  CYS  |      85.00000       22780.00|      15.00000        4020.00|     230.00000       61640.00 



  EXCAVATION, COMMON                      |                             |                             | 
0014 205-02237                9.000  EACH |     125.00000        1125.00|      75.00000         675.00|     250.00000        2250.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0015 205-03371                2.000  CYS  |      65.00000         130.00|     100.00000         200.00|      50.00000         100.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06937             2567.000  LFT  |       2.00000        5134.00|       1.25000        3208.75|       1.25000        3208.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      20.00000        2000.00|      35.00000        3500.00|      40.00000        4000.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08267               70.000  SYS  |      29.00000        2030.00|      45.00000        3150.00|      25.00000        1750.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 211-09265               28.000  CYS  |      20.00000         560.00|      32.00000         896.00|      45.00000        1260.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -31065-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2005079         |(   6  ) 35-1618530 
                                          |J H RUDOLPH & COMPANY        |FULKERSON CONTRACTING INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 301-07448               20.000  TON  |      38.00000         760.00|      25.00000         500.00|      50.00000        1000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 603-06065              554.000  LFT  |      21.00000       11634.00|      19.00000       10526.00|      19.00000       10526.00 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0022 604-07894               17.000  SYS  |     195.00000        3315.00|     125.00000        2125.00|     150.00000        2550.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0023 604-07901               15.000  SYS  |     210.00000        3150.00|     125.00000        1875.00|     200.00000        3000.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0024 604-91531             2260.000  SYS  |      32.00000       72320.00|      50.00000      113000.00|      40.00000       90400.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0025 605-06120              292.000  LFT  |      38.00000       11096.00|      25.00000        7300.00|      62.00000       18104.00 
  CURB, CONCRETE                          |                             |                             | 
0026 610-08446               70.000  SYS  |      50.00000        3500.00|      60.00000        4200.00|      56.00000        3920.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0027 611-08232                9.000  EACH |     300.00000        2700.00|     300.00000        2700.00|     300.00000        2700.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0028 616-02320               63.000  SYS  |       5.00000         315.00|       4.50000         283.50|      15.00000         945.00 
  GEOTEXTILES                             |                             |                             | 
0029 616-06406               31.000  SYS  |      38.00000        1178.00|      35.00000        1085.00|      90.00000        2790.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 621-01004                2.000  EACH |     495.00000         990.00|     450.00000         900.00|     450.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-06545                1.000  TON  |     450.00000         450.00|     450.00000         450.00|     450.00000         450.00 
  FERTILIZER                              |                             |                             | 
0032 621-06554               74.000  LBS  |       3.40000         251.60|       3.40000         251.60|       3.40000         251.60 
  SEED MIXTURE, U                         |                             |                             | 
0033 621-06557              147.000  LBS  |       2.20000         323.40|       2.00000         294.00|       2.00000         294.00 
  SEED MIXTURE, T                         |                             |                             | 
0034 621-06565                1.000  TON  |     460.00000         460.00|     420.00000         420.00|     420.00000         420.00 
  MULCHING MATERIAL                       |                             |                             | 
0035 628-09402               10.000  MOS  |    1500.00000       15000.00|    2000.00000       20000.00|    1000.00000       10000.00 



  FIELD OFFICE, B                         |                             |                             | 
0036 715-05151               28.000  LFT  |      56.00000        1568.00|      45.00000        1260.00|      70.00000        1960.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0037 715-46005                1.000  EACH |     425.00000         425.00|     450.00000         450.00|     650.00000         650.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0038 715-91361               28.000  LFT  |      25.00000         700.00|      12.00000         336.00|      40.00000        1120.00 
  PIPE, PVC, 6 IN                         |                             |                             | 
0039 720-04682                2.000  EACH |    1200.00000        2400.00|    2100.00000        4200.00|    1600.00000        3200.00 
  INLET , GUTTER, MODIFIED                |                             |                             | 
0040 720-44000                8.000  EACH |     275.00000        2200.00|     350.00000        2800.00|     765.00000        6120.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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     CALL ORDER   : 261                     CONTRACT ID : R -31065-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-2005079         |(   6  ) 35-1618530 
                                          |J H RUDOLPH & COMPANY        |FULKERSON CONTRACTING INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 720-45145                1.000  EACH |    1400.00000        1400.00|    2400.00000        2400.00|    2600.00000        2600.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0042 801-03290                5.000  EACH |     198.00000         990.00|     180.00000         900.00|     180.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0043 801-06640               18.000  EACH |     192.00000        3456.00|     175.00000        3150.00|     175.00000        3150.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 802-07060                5.000  EACH |     250.00000        1250.00|     225.00000        1125.00|     225.00000        1125.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0046 808-75300              212.000  LFT  |       1.95000         413.40|       1.95000         413.40|       1.95000         413.40 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
     SECTION TOTALS                       |           $       226,715.40|           $       259,339.25|           $       281,107.33 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       226,715.40|           $       259,339.25|           $       281,107.33 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : EROSION CONTROL, FAILING RETAINING WALL                     COMPLETION DATE : 08/12/11 
     LOCATION     : ON US 50 ON THE NORTH SIDE AT THE INTERSECTION OF                PROJECT(S) :  0810278 
                    CAVE HILL RD. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1568035     HOLMAN EXCAVATING                                                          $       506,375.50  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION INC                                                     $       535,338.67  105.7197% 



   3   35-0844079     PAUL H ROHE COMPANY                                                        $       546,760.50  107.9753% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       572,346.00  113.0280% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       615,559.20  121.5618% 
   6   35-1801998     CLR INC                                                                    $       642,190.69  126.8210% 
   7   35-1549010     MCALISTER EXCAVATING CO INC                                                $       650,980.42  128.5569% 
   8   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       653,606.77  129.0755% 
   9   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       666,455.00  131.6128% 
  10   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       681,641.66  134.6119% 
  11   35-1636776     LINKEL COMPANY                                                             $       989,101.00  195.3296% 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1568035          |(   2  ) 35-1128289          |(   3  ) 35-0844079 
                                          |HOLMAN EXCAVATING            |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   EROSION CONTROL, FAILING RETAINING WALL 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.00000        4500.00|   10000.00000       10000.00|    3630.00000        3630.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      25.00000          50.00|     215.00000         430.00|      90.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |      15.00000         300.00|     110.00000        2200.00|      95.00000        1900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    7799.00000        7799.00|   26750.00000       26750.00|   12560.00000       12560.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    2500.00000        2500.00|    5350.00000        5350.00|   10750.00000       10750.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02272              124.000  LFT  |       9.50000        1178.00|      16.75000        2077.00|      16.50000        2046.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 203-02020             2925.000  CYS  |      11.50000       33637.50|      13.25000       38756.25|      19.00000       55575.00 
  EXCAVATION, UNCLASSIFIED , INCLUDES     |                             |                             | 
  EXISTING GABIONS                        |                             |                             | 
0013 205-06932               40.000  LFT  |      12.50000         500.00|      21.00000         840.00|      13.50000         540.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06937               80.000  LFT  |       3.00000         240.00|       5.25000         420.00|      10.00000         800.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 211-09266             2310.000  CYS  |      23.00000       53130.00|      28.00000       64680.00|      35.00000       80850.00 
  STRUCTURAL BACKFILL, TYPE 3 NO. 8       |                             |                             | 
  COURSE AGGREGATE                        |                             |                             | 



0016 303-08210              120.000  TON  |      14.00000        1680.00|      30.00000        3600.00|      30.00000        3600.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS , INCLUDES REMOVAL OF         |                             |                             | 
  EXISTING REFLECTOR                      |                             |                             | 
0017 616-02320             1989.000  SYS  |       1.50000        2983.50|       2.25000        4475.25|       2.35000        4674.15 
  GEOTEXTILES , INCLUDES UNDER RIPRAP AND |                             |                             | 
  AROUND                                  |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1568035          |(   2   ) 35-1128289         |(   3  ) 35-0844079 
                                          |HOLMAN EXCAVATING            |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 616-06405              203.000  TON  |      27.00000        5481.00|      30.00000        6090.00|      30.00000        6090.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0019 616-06451              142.000  TON  |      23.00000        3266.00|      35.00000        4970.00|      34.50000        4899.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0020 621-01004                1.000  EACH |    1000.00000        1000.00|     510.00000         510.00|     450.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0021 621-06559             2152.000  SYS  |       1.50000        3228.00|       1.25000        2690.00|       0.47000        1011.44 
  MULCHED SEEDING, R                      |                             |                             | 
0022 621-06570              719.000  CYS  |      13.00000        9347.00|      20.00000       14380.00|      34.49000       24798.31 
  TOPSOIL                                 |                             |                             | 
0023 621-06574               98.000  SYS  |       8.50000         833.00|      21.50000        2107.00|      10.00000         980.00 
  SODDING                                 |                             |                             | 
0024 628-09402               10.000  MOS  |    1238.00000       12380.00|    2250.00000       22500.00|    1400.00000       14000.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 701-02936             1915.000  LFT  |       7.50000       14362.50|      45.00000       86175.00|      63.00000      120645.00 
  PILE, STEEL H, HP 14 IN X 89            |                             |                             | 
0026 701-02938              852.000  LFT  |      86.50000       73698.00|      80.00000       68160.00|      67.00000       57084.00 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
0027 711-51035             1490.000  LBS  |       6.50000        9685.00|       6.75000       10057.50|       5.00000        7450.00 
  STRUCTURAL STEEL , STEEL STIFFENERS AT  |                             |                             | 
  BOTTOM OF PANELS                        |                             |                             | 
0028 713-04509                       LUMP |     500.00000         500.00|    2800.00000        2800.00|     600.00000         600.00 
  TEMPORARY PIPE , 12 IN. UNDER TEMPORARY |                             |                             | 
  BARRIER                                 |                             |                             | 
0029 715-05048              420.000  LFT  |       2.00000         840.00|       2.75000        1155.00|       6.00000        2520.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0030 715-05053               30.000  LFT  |      12.00000         360.00|      12.75000         382.50|      16.00000         480.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0031 731-93945             5426.000  SFT  |      41.00000      222466.00|      16.50000       89529.00|      16.60000       90071.60 
  FACE PANELS, CONCRETE , LAGGING,        |                             |                             | 
  PRECAST CONCRETE                        |                             |                             | 
0032 801-03290                6.000  EACH |     195.00000        1170.00|     225.00000        1350.00|     275.00000        1650.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06196               24.000  EACH |     125.00000        3000.00|     135.00000        3240.00|     175.00000        4200.00 
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                             |                             | 
  ROUTES                                  |                             |                             | 
0034 801-06207             2631.000  LFT  |       1.50000        3946.50|       1.50000        3946.50|       1.00000        2631.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 



  4 IN.                                   |                             |                             | 
0035 801-06625                9.000  EACH |      70.00000         630.00|      75.00000         675.00|     115.00000        1035.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1568035          |(   2   ) 35-1128289         |(   3  ) 35-0844079 
                                          |HOLMAN EXCAVATING            |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06640               18.000  EACH |     165.00000        2970.00|     180.00000        3240.00|     110.00000        1980.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06645                5.000  EACH |      83.00000         415.00|      90.00000         450.00|      60.00000         300.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0038 801-06775                       LUMP |    2000.00000        2000.00|   23378.17000       23378.17|    6500.00000        6500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07023                1.000  EACH |    8500.00000        8500.00|    7900.00000        7900.00|    2900.00000        2900.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0040 801-08401              910.000  LFT  |      17.50000       15925.00|      20.00000       18200.00|      16.00000       14560.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0041 808-06713              896.000  LFT  |       0.25000         224.00|       0.25000         224.00|       0.28000         250.88 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0042 808-06714             1754.000  LFT  |       0.25000         438.50|       0.25000         438.50|       0.28000         491.12 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0043 808-06716             1754.000  LFT  |       0.50000         877.00|       0.50000         877.00|       1.00000        1754.00 
  LINE, REMOVE                            |                             |                             | 
0044 808-75994               22.000  EACH |      15.00000         330.00|      15.00000         330.00|      14.50000         319.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       506,375.50|           $       535,338.67|           $       546,760.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       506,375.50|           $       535,338.67|           $       546,760.50 
==================================================================================================================================== 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1357381         |(   6  ) 35-1801998 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   EROSION CONTROL, FAILING RETAINING WALL 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3800.00000        3800.00|    8500.00000        8500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     275.00000         550.00|      44.00000          88.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     125.00000        2500.00|     175.00000        3500.00|      25.00000         500.00 



  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   28000.00000       28000.00|   31000.00000       31000.00|   32000.00000       32000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    5500.00000        5500.00|   14000.00000       14000.00|    6400.00000        6400.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02272              124.000  LFT  |       7.00000         868.00|      12.00000        1488.00|      28.00000        3472.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 203-02020             2925.000  CYS  |      12.00000       35100.00|      18.50000       54112.50|      23.00000       67275.00 
  EXCAVATION, UNCLASSIFIED , INCLUDES     |                             |                             | 
  EXISTING GABIONS                        |                             |                             | 
0013 205-06932               40.000  LFT  |      19.00000         760.00|      12.00000         480.00|      29.00000        1160.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06937               80.000  LFT  |      14.00000        1120.00|       5.20000         416.00|      10.00000         800.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 211-09266             2310.000  CYS  |      35.00000       80850.00|      46.00000      106260.00|      45.00000      103950.00 
  STRUCTURAL BACKFILL, TYPE 3 NO. 8       |                             |                             | 
  COURSE AGGREGATE                        |                             |                             | 
0016 303-08210              120.000  TON  |      25.00000        3000.00|      17.00000        2040.00|      21.70000        2604.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS , INCLUDES REMOVAL OF         |                             |                             | 
  EXISTING REFLECTOR                      |                             |                             | 
0017 616-02320             1989.000  SYS  |       2.50000        4972.50|       3.40000        6762.60|       3.00000        5967.00 
  GEOTEXTILES , INCLUDES UNDER RIPRAP AND |                             |                             | 
  AROUND                                  |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1357381         |(   6  ) 35-1801998 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 616-06405              203.000  TON  |      35.00000        7105.00|      24.00000        4872.00|      32.00000        6496.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0019 616-06451              142.000  TON  |      42.00000        5964.00|      24.00000        3408.00|      33.00000        4686.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0020 621-01004                1.000  EACH |    1000.00000        1000.00|     580.00000         580.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0021 621-06559             2152.000  SYS  |       1.30000        2797.60|       0.65000        1398.80|       0.90000        1936.80 
  MULCHED SEEDING, R                      |                             |                             | 
0022 621-06570              719.000  CYS  |      30.00000       21570.00|      22.00000       15818.00|      35.00000       25165.00 



  TOPSOIL                                 |                             |                             | 
0023 621-06574               98.000  SYS  |       9.00000         882.00|       6.50000         637.00|       9.50000         931.00 
  SODDING                                 |                             |                             | 
0024 628-09402               10.000  MOS  |    2000.00000       20000.00|    1700.00000       17000.00|     750.00000        7500.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 701-02936             1915.000  LFT  |      56.00000      107240.00|      54.00000      103410.00|      66.50000      127347.50 
  PILE, STEEL H, HP 14 IN X 89            |                             |                             | 
0026 701-02938              852.000  LFT  |      79.00000       67308.00|      97.00000       82644.00|      65.00000       55380.00 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
0027 711-51035             1490.000  LBS  |       7.50000       11175.00|       5.60000        8344.00|      12.50000       18625.00 
  STRUCTURAL STEEL , STEEL STIFFENERS AT  |                             |                             | 
  BOTTOM OF PANELS                        |                             |                             | 
0028 713-04509                       LUMP |    1300.00000        1300.00|    4500.00000        4500.00|    1250.00000        1250.00 
  TEMPORARY PIPE , 12 IN. UNDER TEMPORARY |                             |                             | 
  BARRIER                                 |                             |                             | 
0029 715-05048              420.000  LFT  |       4.00000        1680.00|       2.80000        1176.00|       4.60000        1932.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0030 715-05053               30.000  LFT  |     100.00000        3000.00|      28.00000         840.00|      21.00000         630.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0031 731-93945             5426.000  SFT  |      20.00000      108520.00|      16.70000       90614.20|      19.72000      107000.72 
  FACE PANELS, CONCRETE , LAGGING,        |                             |                             | 
  PRECAST CONCRETE                        |                             |                             | 
0032 801-03290                6.000  EACH |     205.00000        1230.00|     225.00000        1350.00|     150.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06196               24.000  EACH |     130.00000        3120.00|     140.00000        3360.00|      97.95000        2350.80 
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                             |                             | 
  ROUTES                                  |                             |                             | 
0034 801-06207             2631.000  LFT  |       1.30000        3420.30|       1.40000        3683.40|       1.43000        3762.33 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06625                9.000  EACH |      75.00000         675.00|      80.00000         720.00|      55.00000         495.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1357381         |(   6  ) 35-1801998 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06640               18.000  EACH |     175.00000        3150.00|     190.00000        3420.00|     185.00000        3330.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06645                5.000  EACH |      90.00000         450.00|      90.00000         450.00|      95.00000         475.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0038 801-06775                       LUMP |    4999.10000        4999.10|    7000.00000        7000.00|    3900.00000        3900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07023                1.000  EACH |    5100.00000        5100.00|    5500.00000        5500.00|    4250.00000        4250.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0040 801-08401              910.000  LFT  |      24.00000       21840.00|      25.00000       22750.00|      35.00000       31850.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0041 808-06713              896.000  LFT  |       0.27000         241.92|       0.30000         268.80|       0.20000         179.20 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0042 808-06714             1754.000  LFT  |       0.27000         473.58|       0.30000         526.20|       0.20000         350.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 



0043 808-06716             1754.000  LFT  |       0.50000         877.00|       0.55000         964.70|       0.51000         894.54 
  LINE, REMOVE                            |                             |                             | 
0044 808-75994               22.000  EACH |      16.00000         352.00|      55.00000        1210.00|      16.00000         352.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       572,346.00|           $       615,559.20|           $       642,190.69 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       572,346.00|           $       615,559.20|           $       642,190.69 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1549010          |(   8   ) 35-1385672         |(   9  ) 31-1323837 
                                          |MCALISTER EXCAVATING CO INC  |FORCE CONSTRUCTION CO INC    |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   EROSION CONTROL, FAILING RETAINING WALL 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    3630.00000        3630.00|    5200.95000        5200.95 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|     175.00000         350.00|     303.53000         607.06 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     150.00000        3000.00|     146.52000        2930.40|     303.53000        6070.60 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   31650.00000       31650.00|   32800.00000       32800.00|   18421.99000       18421.99 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   15000.00000       15000.00|   21882.57000       21882.57|   35783.88000       35783.88 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02272              124.000  LFT  |      22.00000        2728.00|      18.43000        2285.32|       5.38000         667.12 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 203-02020             2925.000  CYS  |      18.00000       52650.00|      24.54000       71779.50|      20.14000       58909.50 
  EXCAVATION, UNCLASSIFIED , INCLUDES     |                             |                             | 
  EXISTING GABIONS                        |                             |                             | 
0013 205-06932               40.000  LFT  |      22.00000         880.00|       7.55000         302.00|       9.60000         384.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06937               80.000  LFT  |       4.40000         352.00|       2.00000         160.00|       3.14000         251.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 211-09266             2310.000  CYS  |      40.59000       93762.90|      41.29000       95379.90|      46.66000      107784.60 
  STRUCTURAL BACKFILL, TYPE 3 NO. 8       |                             |                             | 
  COURSE AGGREGATE                        |                             |                             | 
0016 303-08210              120.000  TON  |      20.00000        2400.00|      40.72000        4886.40|      29.83000        3579.60 



  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS , INCLUDES REMOVAL OF         |                             |                             | 
  EXISTING REFLECTOR                      |                             |                             | 
0017 616-02320             1989.000  SYS  |       2.50000        4972.50|       1.82000        3619.98|       0.97000        1929.33 
  GEOTEXTILES , INCLUDES UNDER RIPRAP AND |                             |                             | 
  AROUND                                  |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1549010          |(   8   ) 35-1385672         |(   9  ) 31-1323837 
                                          |MCALISTER EXCAVATING CO INC  |FORCE CONSTRUCTION CO INC    |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 616-06405              203.000  TON  |      31.00000        6293.00|      22.98000        4664.94|      45.65000        9266.95 
  RIPRAP, REVETMENT                       |                             |                             | 
0019 616-06451              142.000  TON  |      20.00000        2840.00|      26.55000        3770.10|      52.91000        7513.22 
  RIPRAP, UNIFORM                         |                             |                             | 
0020 621-01004                1.000  EACH |     330.00000         330.00|     550.00000         550.00|    1096.30000        1096.30 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0021 621-06559             2152.000  SYS  |       0.83000        1786.16|       0.55000        1183.60|       1.38000        2969.76 
  MULCHED SEEDING, R                      |                             |                             | 
0022 621-06570              719.000  CYS  |      25.00000       17975.00|      28.06000       20175.14|      29.58000       21268.02 
  TOPSOIL                                 |                             |                             | 
0023 621-06574               98.000  SYS  |      15.00000        1470.00|       5.50000         539.00|       9.61000         941.78 
  SODDING                                 |                             |                             | 
0024 628-09402               10.000  MOS  |    1200.00000       12000.00|    1701.91000       17019.10|    1193.39000       11933.90 
  FIELD OFFICE, B                         |                             |                             | 
0025 701-02936             1915.000  LFT  |      75.00000      143625.00|      56.94000      109040.10|      65.51000      125451.65 
  PILE, STEEL H, HP 14 IN X 89            |                             |                             | 
0026 701-02938              852.000  LFT  |     100.00000       85200.00|     113.27000       96506.04|      87.83000       74831.16 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
0027 711-51035             1490.000  LBS  |       6.00000        8940.00|       6.18000        9208.20|       6.92000       10310.80 
  STRUCTURAL STEEL , STEEL STIFFENERS AT  |                             |                             | 
  BOTTOM OF PANELS                        |                             |                             | 
0028 713-04509                       LUMP |    1200.00000        1200.00|    1149.12000        1149.12|    2126.92000        2126.92 
  TEMPORARY PIPE , 12 IN. UNDER TEMPORARY |                             |                             | 
  BARRIER                                 |                             |                             | 
0029 715-05048              420.000  LFT  |       4.25000        1785.00|       1.94000         814.80|       1.17000         491.40 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0030 715-05053               30.000  LFT  |      10.00000         300.00|      11.24000         337.20|       3.18000          95.40 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0031 731-93945             5426.000  SFT  |      15.00000       81390.00|      17.12000       92893.12|      15.55000       84374.30 
  FACE PANELS, CONCRETE , LAGGING,        |                             |                             | 
  PRECAST CONCRETE                        |                             |                             | 
0032 801-03290                6.000  EACH |     214.00000        1284.00|     275.00000        1650.00|     309.21000        1855.26 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06196               24.000  EACH |     137.00000        3288.00|     175.00000        4200.00|     196.77000        4722.48 
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                             |                             | 
  ROUTES                                  |                             |                             | 
0034 801-06207             2631.000  LFT  |       1.40000        3683.40|       1.00000        2631.00|       1.12000        2946.72 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



0035 801-06625                9.000  EACH |      77.00000         693.00|     115.00000        1035.00|     129.31000        1163.79 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1549010          |(   8   ) 35-1385672         |(   9  ) 31-1323837 
                                          |MCALISTER EXCAVATING CO INC  |FORCE CONSTRUCTION CO INC    |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06640               18.000  EACH |     181.00000        3258.00|     110.00000        1980.00|     123.68000        2226.24 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06645                5.000  EACH |      91.00000         455.00|      60.00000         300.00|      67.46000         337.30 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0038 801-06775                       LUMP |   35000.00000       35000.00|   15838.84000       15838.84|    5871.95000        5871.95 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07023                1.000  EACH |    5500.00000        5500.00|    2900.00000        2900.00|    3260.77000        3260.77 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0040 801-08401              910.000  LFT  |      22.00000       20020.00|      24.84000       22604.40|      51.69000       47037.90 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0041 808-06713              896.000  LFT  |       0.28000         250.88|       0.28000         250.88|       0.31000         277.76 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0042 808-06714             1754.000  LFT  |       0.28000         491.12|       0.28000         491.12|       0.31000         543.74 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0043 808-06716             1754.000  LFT  |       0.49000         859.46|       1.00000        1754.00|       1.12000        1964.48 
  LINE, REMOVE                            |                             |                             | 
0044 808-75994               22.000  EACH |      16.50000         363.00|       5.00000         110.00|      90.01000        1980.22 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       650,980.42|           $       653,606.77|           $       666,455.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       650,980.42|           $       653,606.77|           $       666,455.00 
==================================================================================================================================== 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1618530          |(  11   ) 35-1636776         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   EROSION CONTROL, FAILING RETAINING WALL 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|   75000.00000       75000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     210.00000         420.00|     400.00000         800.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     100.00000        2000.00|     200.00000        4000.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 



0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   34082.08000       34082.08|   50000.00000       50000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    6816.41000        6816.41|   75000.00000       75000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02272              124.000  LFT  |       4.00000         496.00|      25.00000        3100.00| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0012 203-02020             2925.000  CYS  |      21.00000       61425.00|      40.00000      117000.00| 
  EXCAVATION, UNCLASSIFIED , INCLUDES     |                             |                             | 
  EXISTING GABIONS                        |                             |                             | 
0013 205-06932               40.000  LFT  |      19.00000         760.00|      20.00000         800.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06937               80.000  LFT  |      14.00000        1120.00|       5.00000         400.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 211-09266             2310.000  CYS  |      50.00000      115500.00|      25.00000       57750.00| 
  STRUCTURAL BACKFILL, TYPE 3 NO. 8       |                             |                             | 
  COURSE AGGREGATE                        |                             |                             | 
0016 303-08210              120.000  TON  |      45.00000        5400.00|      40.00000        4800.00| 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS , INCLUDES REMOVAL OF         |                             |                             | 
  EXISTING REFLECTOR                      |                             |                             | 
0017 616-02320             1989.000  SYS  |       2.00000        3978.00|       5.00000        9945.00| 
  GEOTEXTILES , INCLUDES UNDER RIPRAP AND |                             |                             | 
  AROUND                                  |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1618530          |(  11   ) 35-1636776         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 616-06405              203.000  TON  |      45.00000        9135.00|      50.00000       10150.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0019 616-06451              142.000  TON  |      28.00000        3976.00|      55.00000        7810.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0020 621-01004                1.000  EACH |     475.00000         475.00|    2500.00000        2500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0021 621-06559             2152.000  SYS  |       1.15000        2474.80|       2.00000        4304.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0022 621-06570              719.000  CYS  |      20.00000       14380.00|      25.00000       17975.00| 
  TOPSOIL                                 |                             |                             | 



0023 621-06574               98.000  SYS  |      18.90000        1852.20|      10.00000         980.00| 
  SODDING                                 |                             |                             | 
0024 628-09402               10.000  MOS  |    2000.00000       20000.00|    2500.00000       25000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0025 701-02936             1915.000  LFT  |      50.00000       95750.00|      50.00000       95750.00| 
  PILE, STEEL H, HP 14 IN X 89            |                             |                             | 
0026 701-02938              852.000  LFT  |     115.00000       97980.00|     178.00000      151656.00| 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
0027 711-51035             1490.000  LBS  |       4.00000        5960.00|      20.00000       29800.00| 
  STRUCTURAL STEEL , STEEL STIFFENERS AT  |                             |                             | 
  BOTTOM OF PANELS                        |                             |                             | 
0028 713-04509                       LUMP |    1800.00000        1800.00|   12000.00000       12000.00| 
  TEMPORARY PIPE , 12 IN. UNDER TEMPORARY |                             |                             | 
  BARRIER                                 |                             |                             | 
0029 715-05048              420.000  LFT  |       5.50000        2310.00|       5.00000        2100.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0030 715-05053               30.000  LFT  |      18.00000         540.00|      20.00000         600.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0031 731-93945             5426.000  SFT  |      23.00000      124798.00|      20.00000      108520.00| 
  FACE PANELS, CONCRETE , LAGGING,        |                             |                             | 
  PRECAST CONCRETE                        |                             |                             | 
0032 801-03290                6.000  EACH |     195.00000        1170.00|     300.00000        1800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06196               24.000  EACH |     125.00000        3000.00|     150.00000        3600.00| 
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                             |                             | 
  ROUTES                                  |                             |                             | 
0034 801-06207             2631.000  LFT  |       1.27000        3341.37|       2.00000        5262.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06625                9.000  EACH |      70.00000         630.00|     200.00000        1800.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                                                                                   PAGE : 291 -13 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31744-A                   COUNTIES : RIPLEY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1618530          |(  11   ) 35-1636776         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06640               18.000  EACH |     165.00000        2970.00|     300.00000        5400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0037 801-06645                5.000  EACH |      83.00000         415.00|     250.00000        1250.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0038 801-06775                       LUMP |    4500.00000        4500.00|   55000.00000       55000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 801-07023                1.000  EACH |    7500.00000        7500.00|    6000.00000        6000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0040 801-08401              910.000  LFT  |      40.00000       36400.00|      40.00000       36400.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0041 808-06713              896.000  LFT  |       0.25000         224.00|       1.00000         896.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0042 808-06714             1754.000  LFT  |       0.25000         438.50|       1.00000        1754.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0043 808-06716             1754.000  LFT  |       0.45000         789.30|       1.00000        1754.00| 



  LINE, REMOVE                            |                             |                             | 
0044 808-75994               22.000  EACH |      15.00000         330.00|      20.00000         440.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
     SECTION TOTALS                       |           $       681,641.66|           $       989,101.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       681,641.66|           $       989,101.00|           $ 
==================================================================================================================================== 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 301 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : R -31984-A                   COUNTIES : BOONE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ROAD REHABILITATION                                         COMPLETION DATE : 07/31/11 
     LOCATION     : ON SR 32 FROM 1.0 MILE EAST OF SR 39 TO BOON/HAMILTON COUNTY     PROJECT(S) :  0884020 
                    LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $     1,748,121.05  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,767,386.40  101.1021% 
   3   35-1139301     E & B PAVING INC                                                           $     1,774,643.88  101.5172% 
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,830,000.00  104.6838% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,898,000.00  108.5737% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -31984-A                   COUNTIES : BOONE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2  ) 35-1917625          |(   3  ) 35-1139301 
                                          |SHELLY & SANDS INC AND SUBSI |MILESTONE CONTRACTORS LP     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    6000.00000        6000.00|    2600.00000        2600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     105.00000         315.00|      75.00000         225.00|     100.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      80.00000        1920.00|     100.00000        2400.00|      65.00000        1560.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 



0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   21900.00000       21900.00|   85000.00000       85000.00|   74700.00000       74700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |     650.00000         650.00|    2500.00000        2500.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 301-07448             2599.000  TON  |      25.00000       64975.00|      25.00000       64975.00|      45.00000      116955.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-01180             4775.000  TON  |      20.25000       96693.75|      14.25000       68043.75|      22.00000      105050.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07491             2924.000  TON  |     100.00000      292400.00|      88.00000      257312.00|     100.00000      292400.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08042           133092.000  SYS  |       0.40000       53236.80|       0.50000       66546.00|       0.40000       53236.80 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043             3235.000  SYS  |       0.50000        1617.50|       0.70000        2264.50|       0.40000        1294.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432             3063.000  SYS  |       4.70000       14396.10|       1.00000        3063.00|       3.00000        9189.00 
  MILLING, APPROACH                       |                             |                             | 
0019 306-08563            40861.000  SYS  |       0.40000       16344.40|       0.60000       24516.60|       0.40000       16344.40 
  MILLING ASPHALT, 1 1/4 IN               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -31984-A                   COUNTIES : BOONE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2   ) 35-1917625         |(   3  ) 35-1139301 
                                          |SHELLY & SANDS INC AND SUBSI |MILESTONE CONTRACTORS LP     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 401-06264                       LUMP |    5500.00000        5500.00|    8000.00000        8000.00|    4500.00000        4500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07328            14618.000  TON  |      61.00000      891698.00|      61.00000      891698.00|      62.50000      913625.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 406-05520               45.100  TON  |     400.00000       18040.00|     240.00000       10824.00|     300.00000       13530.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 610-07487              365.000  TON  |     110.00000       40150.00|     122.00000       44530.00|      62.50000       22812.50 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 615-06520               32.000  EACH |     535.00000       17120.00|     795.00000       25440.00|     550.00000       17600.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0025 628-09402                8.000  MOS  |    1800.00000       14400.00|    2200.00000       17600.00|    2000.00000       16000.00 
  FIELD OFFICE, B                         |                             |                             | 
0026 725-06858               92.000  LFT  |     174.30000       16035.60|     210.00000       19320.00|     165.00000       15180.00 
  PIPE LINER, THERMOPLASTIC, 36 IN        |                             |                             | 
0027 801-03290                6.000  EACH |     200.00000        1200.00|     110.00000         660.00|     110.00000         660.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-06203            13411.000  LFT  |       0.20000        2682.20|       0.20000        2682.20|       0.10000        1341.10 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0029 801-06207            13411.000  LFT  |       0.90000       12069.90|       1.20000       16093.20|       0.60000        8046.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



0030 801-06640               39.000  EACH |     152.00000        5928.00|      90.00000        3510.00|      90.00000        3510.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   73400.00000       73400.00|   69400.00000       69400.00|    8265.00000        8265.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 808-03631             1043.000  LFT  |       2.11000        2200.73|       2.00000        2086.00|       1.00000        1043.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0033 808-03632              878.000  LFT  |       2.11000        1852.58|       2.00000        1756.00|       1.00000         878.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0034 808-06703           121492.000  LFT  |       0.32000       38877.44|       0.30000       36447.60|       0.29000       35232.68 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0035 808-06716             1922.000  LFT  |       1.06000        2037.32|       1.00000        1922.00|       1.00000        1922.00 
  LINE, REMOVE                            |                             |                             | 
0036 808-75240            12107.000  LFT  |       0.32000        3874.24|       0.30000        3632.10|       0.29000        3511.03 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75245            41368.000  LFT  |       0.32000       13237.76|       0.30000       12410.40|       0.29000       11996.72 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75297              197.000  LFT  |       5.28000        1040.16|       5.00000         985.00|       5.00000         985.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -31984-A                   COUNTIES : BOONE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-4351261          |(   2   ) 35-1917625         |(   3  ) 35-1139301 
                                          |SHELLY & SANDS INC AND SUBSI |MILESTONE CONTRACTORS LP     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75320                9.000  EACH |      95.00000         855.00|      90.00000         810.00|      78.00000         702.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0040 808-75325                6.000  EACH |     105.00000         630.00|     100.00000         600.00|      90.00000         540.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0041 808-75996             1267.000  EACH |       0.21000         266.07|       0.20000         253.40|       0.20000         253.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998             1267.000  EACH |      11.50000       14570.50|      10.95000       13873.65|      10.95000       13873.65 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,748,121.05|           $     1,767,386.40|           $     1,774,643.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,748,121.05|           $     1,767,386.40|           $     1,774,643.88 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -31984-A                   COUNTIES : BOONE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(      ) 



                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    4700.00000        4700.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     150.00000         450.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |     100.00000        2400.00|     100.00000        2400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   85000.00000       85000.00|   55032.70000       55032.70| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   10000.00000       10000.00|       1.00000           1.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 301-07448             2599.000  TON  |      44.00000      114356.00|      32.00000       83168.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-01180             4775.000  TON  |      21.00000      100275.00|      20.00000       95500.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07491             2924.000  TON  |      77.00000      225148.00|     125.00000      365500.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0016 306-08042           133092.000  SYS  |       0.44000       58560.48|       0.45000       59891.40| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043             3235.000  SYS  |       0.80000        2588.00|       1.20000        3882.00| 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432             3063.000  SYS  |       5.00000       15315.00|       3.00000        9189.00| 
  MILLING, APPROACH                       |                             |                             | 
0019 306-08563            40861.000  SYS  |       0.43000       17570.23|       0.55000       22473.55| 
  MILLING ASPHALT, 1 1/4 IN               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -31984-A                   COUNTIES : BOONE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 



0020 401-06264                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07328            14618.000  TON  |      63.00000      920934.00|      61.00000      891698.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0022 406-05520               45.100  TON  |     100.00000        4510.00|     500.00000       22550.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 610-07487              365.000  TON  |     140.00000       51100.00|     123.00000       44895.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 615-06520               32.000  EACH |     600.00000       19200.00|     795.00000       25440.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0025 628-09402                8.000  MOS  |    1500.00000       12000.00|    2300.00000       18400.00| 
  FIELD OFFICE, B                         |                             |                             | 
0026 725-06858               92.000  LFT  |     165.00000       15180.00|     165.00000       15180.00| 
  PIPE LINER, THERMOPLASTIC, 36 IN        |                             |                             | 
0027 801-03290                6.000  EACH |     188.00000        1128.00|     188.00000        1128.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0028 801-06203            13411.000  LFT  |       0.20000        2682.20|       0.50000        6705.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0029 801-06207            13411.000  LFT  |       1.30000       17434.30|       1.10000       14752.10| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0030 801-06640               39.000  EACH |     144.00000        5616.00|     144.00000        5616.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   66769.64000       66769.64|   65000.00000       65000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 808-03631             1043.000  LFT  |       2.00000        2086.00|       2.00000        2086.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0033 808-03632              878.000  LFT  |       2.00000        1756.00|       2.00000        1756.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0034 808-06703           121492.000  LFT  |       0.30000       36447.60|       0.30000       36447.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0035 808-06716             1922.000  LFT  |       1.00000        1922.00|       1.00000        1922.00| 
  LINE, REMOVE                            |                             |                             | 
0036 808-75240            12107.000  LFT  |       0.30000        3632.10|       0.30000        3632.10| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75245            41368.000  LFT  |       0.30000       12410.40|       0.30000       12410.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75297              197.000  LFT  |       5.00000         985.00|       5.00000         985.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -31984-A                   COUNTIES : BOONE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-0918397         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 808-75320                9.000  EACH |      90.00000         810.00|      90.00000         810.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0040 808-75325                6.000  EACH |     100.00000         600.00|     100.00000         600.00| 



  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0041 808-75996             1267.000  EACH |       0.20000         253.40|       4.00000        5068.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998             1267.000  EACH |      10.95000       13873.65|      10.95000       13873.65| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,830,000.00|           $     1,898,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,830,000.00|           $     1,898,000.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ENHANCEMENT, BIKE/PEDESTRIAN FACILITY                       COMPLETION DATE : 09/03/11 
     LOCATION     : FROM SCHERERVILLE TOWN HALL SOTHWARD TO                          PROJECT(S) :  9999245 
                    ROHRMAN PARK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       717,010.50  100.0000% 
   2   35-1569222     GRIMMER CONSTRUCTION INC                                                   $       864,185.42  120.5262% 
   3   35-1068009     DYER CONSTRUCTION CO                                                       $       900,565.25  125.6000% 
   4   36-2364802     HASSE CONSTRUCTION CO                                                      $       927,600.00  129.3705% 
   5   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       983,700.00  137.1946% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,053,347.00  146.9082% 
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     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-1569222          |(   3  ) 35-1068009 
                                          |WALSH & KELLY INC            |GRIMMER CONSTRUCTION INC     |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE/PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    5340.00000        5340.00|   27552.00000       27552.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 



  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   36000.00000       36000.00|   35000.00000       35000.00|   44000.00000       44000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  120000.00000      120000.00|   33500.00000       33500.00|   32843.69000       32843.69 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02278               66.000  LFT  |      12.00000         792.00|       5.40000         356.40|       7.98000         526.68 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-91840             1181.000  LFT  |       6.00000        7086.00|       3.60000        4251.60|       3.68000        4346.08 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0010 202-96133              121.000  LFT  |       7.00000         847.00|      10.00000        1210.00|      12.77000        1545.17 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000             3870.000  CYS  |      13.00000       50310.00|      23.00000       89010.00|      33.49000      129606.30 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-06931                7.000  TON  |     100.00000         700.00|      73.20000         512.40|     247.38000        1731.66 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06933                6.000  EACH |      92.00000         552.00|     147.00000         882.00|     115.00000         690.00 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  GEOTEXTILE BOX                          |                             |                             | 
0014 205-06937            21910.000  LFT  |       1.22000       26730.20|       1.21000       26511.10|       2.34000       51269.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-09895            11994.000  SYS  |       6.00000       71964.00|       5.45000       65367.30|       5.76000       69085.44 
  SUBGRADE TREATMENT, TYPE V              |                             |                             | 
0016 211-09264               67.000  CYS  |      10.00000         670.00|       0.01000           0.67|      15.28000        1023.76 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0017 303-01180             7002.000  TON  |       0.50000        3501.00|      23.20000      162446.40|      20.07000      140530.14 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 402-07432              867.000  TON  |      75.00000       65025.00|      67.00000       58089.00|      67.00000       58089.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0019 402-07435             1319.000  TON  |      59.00000       77821.00|      59.00000       77821.00|      59.00000       77821.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1569222         |(   3  ) 35-1068009 
                                          |WALSH & KELLY INC            |GRIMMER CONSTRUCTION INC     |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520                3.100  TON  |     100.00000         310.00|     100.00000         310.00|     100.00000         310.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-99108             1356.250  LFT  |      22.00000       29837.50|      26.00000       35262.50|      22.00000       29837.50 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0023 603-03829             1105.000  LFT  |      12.00000       13260.00|      27.00000       29835.00|      12.00000       13260.00 
  FENCE , WOOD, SPLIT RAIL, 42 IN         |                             |                             | 
0024 603-03829             1725.000  LFT  |      13.00000       22425.00|      28.00000       48300.00|      13.00000       22425.00 
  FENCE , WOOD, SPLIT RAIL, 54 IN         |                             |                             | 
0025 604-07894               61.000  SYS  |     130.00000        7930.00|      93.20000        5685.20|      83.50000        5093.50 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0026 604-07901               79.000  SYS  |     130.00000       10270.00|     102.00000        8058.00|      91.75000        7248.25 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0027 604-90256               81.000  SYS  |      65.00000        5265.00|      69.10000        5597.10|      61.00000        4941.00 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0028 616-02320              543.000  SYS  |       0.75000         407.25|       1.50000         814.50|       1.32000         716.76 



  GEOTEXTILES                             |                             |                             | 
0029 616-06405                7.500  TON  |     100.00000         750.00|     159.00000        1192.50|      53.94000         404.55 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 621-01004                1.000  EACH |     370.00000         370.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-02770              600.000  SYS  |       1.34000         804.00|       2.05000        1230.00|       2.05000        1230.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0032 621-06545                1.000  TON  |     622.00000         622.00|     996.00000         996.00|     996.00000         996.00 
  FERTILIZER                              |                             |                             | 
0033 621-06553              405.000  LBS  |       2.77000        1121.85|       4.69000        1899.45|       4.69000        1899.45 
  SEED MIXTURE, R                         |                             |                             | 
0034 621-06565                5.000  TON  |     410.00000        2050.00|     443.00000        2215.00|     443.00000        2215.00 
  MULCHING MATERIAL                       |                             |                             | 
0035 621-06570             1923.000  CYS  |       0.50000         961.50|      25.70000       49421.10|      27.76000       53382.48 
  TOPSOIL                                 |                             |                             | 
0036 628-09401                9.000  MOS  |    2200.00000       19800.00|    2190.00000       19710.00|    2426.74000       21840.66 
  FIELD OFFICE, A                         |                             |                             | 
0037 628-09407                9.000  MOS  |     275.00000        2475.00|      50.00000         450.00|     121.32000        1091.88 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0038 715-05118               57.000  LFT  |      60.00000        3420.00|      70.00000        3990.00|      54.43000        3102.51 
  PIPE, TYPE 1, CIRCULAR, 12 IN           |                             |                             | 
0039 715-05121               23.000  LFT  |      80.00000        1840.00|      84.00000        1932.00|      64.39000        1480.97 
  PIPE, TYPE 1, CIRCULAR, 18 IN           |                             |                             | 
0040 715-46000                1.000  EACH |     550.00000         550.00|    2500.00000        2500.00|     553.41000         553.41 
  PIPE END SECTION, 12 IN                 |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1569222         |(   3  ) 35-1068009 
                                          |WALSH & KELLY INC            |GRIMMER CONSTRUCTION INC     |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 720-06525                2.000  EACH |     400.00000         800.00|    1200.00000        2400.00|     293.77000         587.54 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0042 720-45035                6.000  EACH |    1500.00000        9000.00|    1600.00000        9600.00|    2047.37000       12284.22 
  INLET, F7                               |                             |                             | 
0043 720-45605                2.000  LFT  |     350.00000         700.00|     350.00000         700.00|     364.65000         729.30 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0044 801-03290                2.000  EACH |     124.00000         248.00|     124.00000         248.00|     124.00000         248.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0045 801-06640               18.000  EACH |     103.00000        1854.00|     103.00000        1854.00|     103.00000        1854.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |   52000.00000       52000.00|    6800.00000        6800.00|    8901.57000        8901.57 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 802-03776              101.000  LFT  |      18.55000        1873.55|      18.55000        1873.55|      18.55000        1873.55 
  SIGN POST, WOOD, 6 IN X 6 IN            |                             |                             | 
0048 802-05701               41.000  LFT  |      20.00000         820.00|      20.00000         820.00|      20.00000         820.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0049 802-09838               34.000  SFT  |      16.00000         544.00|      16.00000         544.00|      16.00000         544.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 



  THICKNESS                               |                             |                             | 
0050 805-02262                       LUMP |    9821.00000        9821.00|    9821.00000        9821.00|    9821.00000        9821.00 
  FLASHER INSTALLATION, LOCATION          |                             |                             | 
0051 807-02191                3.000  EACH |     720.00000        2160.00|     720.00000        2160.00|     720.00000        2160.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0052 807-03972              202.000  LFT  |       9.00000        1818.00|       9.00000        1818.00|       9.00000        1818.00 
  CONDUIT, PVC, 1 IN, SCHEDULE 40, FOR    |                             |                             | 
  ELECTRIC                                |                             |                             | 
0053 807-04866                2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|     900.00000        1800.00 
  LUMINAIRE , TRAIL, METAL HALIDE, 150W   |                             |                             | 
0054 807-04866               16.000  EACH |     520.00000        8320.00|     520.00000        8320.00|     520.00000        8320.00 
  LUMINAIRE , TUNNEL, FLUORESCENT, 2-32W  |                             |                             | 
0055 807-04866                7.000  EACH |     640.00000        4480.00|     640.00000        4480.00|     640.00000        4480.00 
  LUMINAIRE TUNNEL, FLUORESCENT, 2-32W,   |                             |                             | 
  WITH                                    |                             |                             | 
0056 807-05073                2.000  EACH |     460.00000         920.00|     460.00000         920.00|     460.00000         920.00 
  JUNCTION BOX                            |                             |                             | 
0057 807-08214               50.000  LFT  |       9.00000         450.00|       9.00000         450.00|       9.00000         450.00 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0058 807-86805                1.000  EACH |    2430.00000        2430.00|    2430.00000        2430.00|    2430.00000        2430.00 
  SERVICE POINT, I                        |                             |                             | 
0059 807-86886             2875.000  LFT  |       1.00000        2875.00|       1.00000        2875.00|       1.00000        2875.00 
  WIRE, XHHW, NO. 8, COPPER, XLP SUNLIGHT |                             |                             | 
  RESISTANT STRANDED, 1/C                 |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1569222         |(   3  ) 35-1068009 
                                          |WALSH & KELLY INC            |GRIMMER CONSTRUCTION INC     |DYER CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 807-86930               17.000  EACH |      22.00000         374.00|      22.00000         374.00|      22.00000         374.00 
  INSULATION LINK, NON-WATERPROOFED       |                             |                             | 
0061 808-75215               70.000  LFT  |       1.35000          94.50|       1.35000          94.50|       1.35000          94.50 
  LINE, THERMOPLASTIC SOLID WHITE 12 IN   |                             |                             | 
0062 808-75245            10881.000  LFT  |       0.54000        5875.74|       0.54000        5875.74|       0.54000        5875.74 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75297               83.000  LFT  |       3.53000         292.99|       3.53000         292.99|       3.53000         292.99 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0064 808-75300              248.000  LFT  |       0.79000         195.92|       0.79000         195.92|       0.79000         195.92 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0065 807-86898              750.000  LFT  |      11.45000        8587.50|      11.45000        8587.50|      11.45000        8587.50 
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             | 
0066 805-01844               75.000  LFT  |      13.00000         975.00|      13.00000         975.00|      13.00000         975.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0067 720-44000                2.000  EACH |     500.00000        1000.00|     438.00000         876.00|     415.09000         830.18 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0068 601-94690                2.000  EACH |    3615.00000        7230.00|    3400.00000        6800.00|    3615.00000        7230.00 



  GUARDRAIL END TREATMENT, MS             |                             |                             | 
     SECTION TOTALS                       |           $       717,010.50|           $       864,185.42|           $       900,565.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       717,010.50|           $       864,185.42|           $       900,565.25 
==================================================================================================================================== 
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     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-2364802          |(   5   ) 35-1035122         |(   6  ) 35-0918397 
                                          |HASSE CONSTRUCTION CO        |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE/PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   37899.55000       37899.55|  123000.00000      123000.00|   20032.43000       20032.43 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   75000.00000       75000.00|   39445.15000       39445.15|   73500.00000       73500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   35000.00000       35000.00|   10000.00000       10000.00|   52000.00000       52000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02278               66.000  LFT  |       9.85000         650.10|      12.00000         792.00|      62.80000        4144.80 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-91840             1181.000  LFT  |       6.00000        7086.00|       2.50000        2952.50|       3.00000        3543.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0010 202-96133              121.000  LFT  |       6.00000         726.00|       8.00000         968.00|      25.60000        3097.60 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000             3870.000  CYS  |      19.50000       75465.00|      25.00000       96750.00|      18.60000       71982.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-06931                7.000  TON  |     575.00000        4025.00|     110.00000         770.00|     165.50000        1158.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06933                6.000  EACH |      92.00000         552.00|     110.00000         660.00|     115.00000         690.00 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  GEOTEXTILE BOX                          |                             |                             | 
0014 205-06937            21910.000  LFT  |       1.22000       26730.20|       1.60000       35056.00|       2.00000       43820.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-09895            11994.000  SYS  |       9.00000      107946.00|       4.50000       53973.00|       6.90000       82758.60 
  SUBGRADE TREATMENT, TYPE V              |                             |                             | 
0016 211-09264               67.000  CYS  |      40.50000        2713.50|      32.00000        2144.00|      39.50000        2646.50 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0017 303-01180             7002.000  TON  |      20.00000      140040.00|      25.00000      175050.00|      25.30000      177150.60 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 402-07432              867.000  TON  |      77.60000       67279.20|      80.00000       69360.00|      77.60000       67279.20 
  HMA SURFACE, TYPE A                     |                             |                             | 



0019 402-07435             1319.000  TON  |      65.10000       85866.90|      70.00000       92330.00|      65.10000       85866.90 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-2364802          |(   5   ) 35-1035122         |(   6  ) 35-0918397 
                                          |HASSE CONSTRUCTION CO        |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520                3.100  TON  |     405.00000        1255.50|     450.00000        1395.00|     405.00000        1255.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-99108             1356.250  LFT  |      22.00000       29837.50|      25.00000       33906.25|      26.00000       35262.50 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0023 603-03829             1105.000  LFT  |      12.00000       13260.00|      13.00000       14365.00|      27.00000       29835.00 
  FENCE , WOOD, SPLIT RAIL, 42 IN         |                             |                             | 
0024 603-03829             1725.000  LFT  |      13.00000       22425.00|      14.50000       25012.50|      28.00000       48300.00 
  FENCE , WOOD, SPLIT RAIL, 54 IN         |                             |                             | 
0025 604-07894               61.000  SYS  |      83.50000        5093.50|     130.00000        7930.00|     123.00000        7503.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0026 604-07901               79.000  SYS  |      91.75000        7248.25|     135.00000       10665.00|     144.00000       11376.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0027 604-90256               81.000  SYS  |      61.00000        4941.00|      75.00000        6075.00|      67.00000        5427.00 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0028 616-02320              543.000  SYS  |       3.00000        1629.00|       3.00000        1629.00|       1.95000        1058.85 
  GEOTEXTILES                             |                             |                             | 
0029 616-06405                7.500  TON  |     145.00000        1087.50|     100.00000         750.00|     160.00000        1200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0030 621-01004                1.000  EACH |     370.00000         370.00|     550.00000         550.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0031 621-02770              600.000  SYS  |       1.34000         804.00|       2.00000        1200.00|       2.05000        1230.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0032 621-06545                1.000  TON  |     622.00000         622.00|     900.00000         900.00|     996.00000         996.00 
  FERTILIZER                              |                             |                             | 
0033 621-06553              405.000  LBS  |       2.77000        1121.85|      10.00000        4050.00|       4.69000        1899.45 
  SEED MIXTURE, R                         |                             |                             | 
0034 621-06565                5.000  TON  |     410.00000        2050.00|     750.00000        3750.00|     443.00000        2215.00 
  MULCHING MATERIAL                       |                             |                             | 
0035 621-06570             1923.000  CYS  |      33.50000       64420.50|      18.00000       34614.00|      38.69000       74400.87 
  TOPSOIL                                 |                             |                             | 
0036 628-09401                9.000  MOS  |    1600.00000       14400.00|    2800.00000       25200.00|    3010.00000       27090.00 
  FIELD OFFICE, A                         |                             |                             | 
0037 628-09407                9.000  MOS  |     155.00000        1395.00|     300.00000        2700.00|     250.00000        2250.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0038 715-05118               57.000  LFT  |      28.00000        1596.00|      55.00000        3135.00|      69.50000        3961.50 
  PIPE, TYPE 1, CIRCULAR, 12 IN           |                             |                             | 
0039 715-05121               23.000  LFT  |      57.00000        1311.00|      95.00000        2185.00|     106.00000        2438.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN           |                             |                             | 
0040 715-46000                1.000  EACH |     175.00000         175.00|     950.00000         950.00|    1275.00000        1275.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-2364802          |(   5   ) 35-1035122         |(   6  ) 35-0918397 
                                          |HASSE CONSTRUCTION CO        |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 720-06525                2.000  EACH |    1200.00000        2400.00|    1300.00000        2600.00|    1050.00000        2100.00 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0042 720-45035                6.000  EACH |    1450.00000        8700.00|    1650.00000        9900.00|    2300.00000       13800.00 
  INLET, F7                               |                             |                             | 
0043 720-45605                2.000  LFT  |    1600.00000        3200.00|    1450.00000        2900.00|    1700.00000        3400.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0044 801-03290                2.000  EACH |     124.00000         248.00|     220.00000         440.00|     124.00000         248.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0045 801-06640               18.000  EACH |     103.00000        1854.00|     200.00000        3600.00|     103.00000        1854.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    7500.00000        7500.00|    5000.00000        5000.00|   19600.00000       19600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 802-03776              101.000  LFT  |       6.75000         681.75|      20.00000        2020.00|      18.55000        1873.55 
  SIGN POST, WOOD, 6 IN X 6 IN            |                             |                             | 
0048 802-05701               41.000  LFT  |      18.55000         760.55|      25.00000        1025.00|      20.00000         820.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0049 802-09838               34.000  SFT  |      20.00000         680.00|      20.00000         680.00|      16.00000         544.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0050 805-02262                       LUMP |    9821.00000        9821.00|   10000.00000       10000.00|    9821.00000        9821.00 
  FLASHER INSTALLATION, LOCATION          |                             |                             | 
0051 807-02191                3.000  EACH |     720.00000        2160.00|     820.00000        2460.00|     720.00000        2160.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0052 807-03972              202.000  LFT  |       9.00000        1818.00|      11.00000        2222.00|       9.00000        1818.00 
  CONDUIT, PVC, 1 IN, SCHEDULE 40, FOR    |                             |                             | 
  ELECTRIC                                |                             |                             | 
0053 807-04866                2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00|     900.00000        1800.00 
  LUMINAIRE , TRAIL, METAL HALIDE, 150W   |                             |                             | 
0054 807-04866               16.000  EACH |     520.00000        8320.00|     600.00000        9600.00|     520.00000        8320.00 
  LUMINAIRE , TUNNEL, FLUORESCENT, 2-32W  |                             |                             | 
0055 807-04866                7.000  EACH |     640.00000        4480.00|     700.00000        4900.00|     640.00000        4480.00 
  LUMINAIRE TUNNEL, FLUORESCENT, 2-32W,   |                             |                             | 
  WITH                                    |                             |                             | 
0056 807-05073                2.000  EACH |     460.00000         920.00|     560.00000        1120.00|     460.00000         920.00 
  JUNCTION BOX                            |                             |                             | 
0057 807-08214               50.000  LFT  |       9.00000         450.00|      10.00000         500.00|       9.00000         450.00 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0058 807-86805                1.000  EACH |    2430.00000        2430.00|    3000.00000        3000.00|    2430.00000        2430.00 
  SERVICE POINT, I                        |                             |                             | 
0059 807-86886             2875.000  LFT  |       1.00000        2875.00|       2.80000        8050.00|       1.00000        2875.00 
  WIRE, XHHW, NO. 8, COPPER, XLP SUNLIGHT |                             |                             | 
  RESISTANT STRANDED, 1/C                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : R -33250-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-2364802          |(   5   ) 35-1035122         |(   6  ) 35-0918397 
                                          |HASSE CONSTRUCTION CO        |GARIUP CONSTRUCTION CO INC   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 807-86930               17.000  EACH |      22.00000         374.00|      25.00000         425.00|      22.00000         374.00 
  INSULATION LINK, NON-WATERPROOFED       |                             |                             | 
0061 808-75215               70.000  LFT  |       1.35000          94.50|       3.00000         210.00|       1.35000          94.50 
  LINE, THERMOPLASTIC SOLID WHITE 12 IN   |                             |                             | 
0062 808-75245            10881.000  LFT  |       0.54000        5875.74|       0.60000        6528.60|       0.54000        5875.74 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75297               83.000  LFT  |       3.53000         292.99|       4.00000         332.00|       3.53000         292.99 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0064 808-75300              248.000  LFT  |       0.79000         195.92|       2.00000         496.00|       0.79000         195.92 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0065 807-86898              750.000  LFT  |      11.45000        8587.50|      12.50000        9375.00|      11.45000        8587.50 
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             | 
0066 805-01844               75.000  LFT  |      13.00000         975.00|      20.00000        1500.00|      13.00000         975.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0067 720-44000                2.000  EACH |     425.00000         850.00|     300.00000         600.00|     845.00000        1690.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0068 601-94690                2.000  EACH |    3615.00000        7230.00|    4000.00000        8000.00|    3400.00000        6800.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
     SECTION TOTALS                       |           $       927,600.00|           $       983,700.00|           $     1,053,347.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       927,600.00|           $       983,700.00|           $     1,053,347.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 321                     CONTRACT ID : R -33302-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ENHANCEMENT, BICYCLE LANE AND SIDEWALK                      COMPLETION DATE : 07/30/11 
     LOCATION     : ALONG VARIOUS STREETS IN TELL CITY                               PROJECT(S) :  0810394 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2267846     RIVER TOWN CONSTRUCTION LLC                                                $       157,490.08  100.0000% 
   2   35-2131982     J B I CONSTRUCTION INC                                                     $       162,015.08  102.8732% 
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       203,879.00  129.4551% 
   4   35-0626844     J H RUDOLPH & COMPANY                                                      $       204,857.00  130.0761% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       238,490.40  151.4320% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 321                     CONTRACT ID : R -33302-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2  ) 35-2131982          |(   3  ) 35-1004746 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BICYCLE LANE AND SIDEWALKS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3200.00000        3200.00|    1500.00000        1500.00|    1350.00000        1350.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     170.00000         170.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |      50.00000         500.00|      50.00000         500.00|      90.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    7900.00000        7900.00|    5200.00000        5200.00|   10040.00000       10040.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    3160.00000        3160.00|    5000.00000        5000.00|   14735.00000       14735.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 201-93898                1.000  EACH |     850.00000         850.00|     250.00000         250.00|     780.00000         780.00 
  TREE, 12 IN, REMOVE                     |                             |                             | 
0012 202-02279              178.000  LFT  |       9.00000        1602.00|      15.00000        2670.00|      14.00000        2492.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 203-02000              122.000  CYS  |      25.00000        3050.00|      22.50000        2745.00|      41.00000        5002.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-02237                9.000  EACH |      65.00000         585.00|     125.00000        1125.00|     140.00000        1260.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0015 205-03371                2.000  CYS  |      35.00000          70.00|      20.00000          40.00|     270.00000         540.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06937              771.000  LFT  |       1.35000        1040.85|       1.35000        1040.85|       2.00000        1542.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      16.00000        1600.00|      20.00000        2000.00|      22.00000        2200.00 
  NO 2 STONE                              |                             |                             | 
0018 211-09265               68.000  CYS  |      25.00000        1700.00|      35.00000        2380.00|      46.00000        3128.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : R -33302-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 



==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1004746 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 301-07448               10.000  TON  |      22.00000         220.00|      25.00000         250.00|      34.00000         340.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 406-05520                1.000  TON  |     350.00000         350.00|     450.00000         450.00|     540.00000         540.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 604-07901               30.000  SYS  |     110.00000        3300.00|      95.00000        2850.00|     240.00000        7200.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-07902                7.000  SYS  |      90.00000         630.00|      95.00000         665.00|     150.00000        1050.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-91531              781.000  SYS  |      30.00000       23430.00|      30.00000       23430.00|      34.00000       26554.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0024 605-06120              122.000  LFT  |      16.00000        1952.00|      18.00000        2196.00|      33.00000        4026.00 
  CURB, CONCRETE                          |                             |                             | 
0025 611-08232                5.000  EACH |     110.00000         550.00|     175.00000         875.00|     130.00000         650.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0026 621-01004                2.000  EACH |     450.00000         900.00|     450.00000         900.00|    1070.00000        2140.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-02770               77.000  SYS  |       1.50000         115.50|       1.50000         115.50|      10.00000         770.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0028 621-06545                1.000  TON  |     450.00000         450.00|     450.00000         450.00|    1430.00000        1430.00 
  FERTILIZER                              |                             |                             | 
0029 621-06554               21.000  LBS  |       3.40000          71.40|       3.40000          71.40|      41.00000         861.00 
  SEED MIXTURE, U                         |                             |                             | 
0030 621-06557               42.000  LBS  |       2.00000          84.00|       2.00000          84.00|      13.00000         546.00 
  SEED MIXTURE, T                         |                             |                             | 
0031 621-06565                1.000  TON  |     420.00000         420.00|     420.00000         420.00|     900.00000         900.00 
  MULCHING MATERIAL                       |                             |                             | 
0032 628-09402               10.000  MOS  |     750.00000        7500.00|    1650.00000       16500.00|    2120.00000       21200.00 
  FIELD OFFICE, B                         |                             |                             | 
0033 715-05149               84.000  LFT  |      22.00000        1848.00|      42.00000        3528.00|      39.00000        3276.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0034 715-05152               54.000  LFT  |      28.00000        1512.00|      75.00000        4050.00|      60.00000        3240.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0035 715-08282               55.000  TON  |     100.00000        5500.00|     185.00000       10175.00|     140.00000        7700.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0036 715-91361               10.000  LFT  |      12.00000         120.00|      10.00000         100.00|      46.00000         460.00 
  PIPE, PVC, 6 IN                         |                             |                             | 
0037 720-44000                3.000  EACH |     500.00000        1500.00|     300.00000         900.00|     210.00000         630.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 720-45045                2.000  EACH |    2500.00000        5000.00|    1700.00000        3400.00|    1810.00000        3620.00 
  INLET, J10                              |                             |                             | 
0039 720-45055                1.000  EACH |    3500.00000        3500.00|    1725.00000        1725.00|    1810.00000        1810.00 
  INLET, M10                              |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : R -33302-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2267846          |(   2   ) 35-2131982         |(   3  ) 35-1004746 
                                          |RIVER TOWN CONSTRUCTION LLC  |J B I CONSTRUCTION INC       |TEMPLE & TEMPLE EXCAVATING & 



LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 720-45410                1.000  EACH |    4500.00000        4500.00|    2000.00000        2000.00|    1810.00000        1810.00 
  MANHOLE, C4                             |                             |                             | 
0041 801-03290                4.000  EACH |     165.00000         660.00|     185.00000         740.00|     190.00000         760.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0042 801-06640                8.000  EACH |     135.00000        1080.00|     135.00000        1080.00|     150.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |    9200.00000        9200.00|    2500.00000        2500.00|     560.00000         560.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 802-05701              285.000  LFT  |       9.95000        2835.75|       9.95000        2835.75|      11.00000        3135.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-07060                6.000  EACH |     150.00000         900.00|     195.00000        1170.00|     220.00000        1320.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0046 802-09840              150.000  SFT  |      39.95000        5992.50|      39.95000        5992.50|      45.00000        6750.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0047 808-02977               67.000  EACH |     165.00000       11055.00|     165.00000       11055.00|     190.00000       12730.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  BIKE SYMBOL                             |                             |                             | 
0048 808-04096               67.000  EACH |      80.00000        5360.00|      80.00000        5360.00|      90.00000        6030.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (LANE)                                  |                             |                             | 
0049 808-04767              218.000  LFT  |       3.65000         795.70|       3.65000         795.70|       4.00000         872.00 
  LINE , THERMOPLASTIC, DOTTED, WHITE, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-06703            24365.000  LFT  |       0.38000        9258.70|       0.38000        9258.70|       0.40000        9746.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-09503               67.000  EACH |      27.00000        1809.00|      27.00000        1809.00|      30.00000        2010.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  DIAMOND                                 |                             |                             | 
0052 808-75043            24365.000  LFT  |       0.49000       11938.85|       0.49000       11938.85|       0.60000       14619.00 
  LINE THERMOPLASTIC, SOLID, WHITE, 6 IN  |                             |                             | 
0053 808-75297              715.000  LFT  |       3.95000        2824.25|       3.95000        2824.25|       4.00000        2860.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0054 808-75300              376.000  LFT  |       0.98000         368.48|       0.98000         368.48|       1.00000         376.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0055 808-75320               67.000  EACH |      59.00000        3953.00|      59.00000        3953.00|      80.00000        5360.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0056 808-98796              218.000  LFT  |       2.95000         643.10|       2.95000         643.10|       3.00000         654.00 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
     SECTION TOTALS                       |           $       157,490.08|           $       162,015.08|           $       203,879.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       157,490.08|           $       162,015.08|           $       203,879.00 
==================================================================================================================================== 
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     CALL ORDER   : 321                     CONTRACT ID : R -33302-A                   COUNTIES : PERRY 



     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-1618530         |(      ) 
                                          |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BICYCLE LANE AND SIDEWALKS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     110.00000         110.00|     200.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |      75.00000         750.00|      75.00000         750.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   10250.00000       10250.00|   11924.52000       11924.52| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    4100.00000        4100.00|    4769.80000        4769.80| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 201-93898                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  TREE, 12 IN, REMOVE                     |                             |                             | 
0012 202-02279              178.000  LFT  |      18.00000        3204.00|      15.00000        2670.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 203-02000              122.000  CYS  |      80.00000        9760.00|     250.00000       30500.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-02237                9.000  EACH |     120.00000        1080.00|     250.00000        2250.00| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0015 205-03371                2.000  CYS  |      66.00000         132.00|      50.00000         100.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06937              771.000  LFT  |       2.00000        1542.00|       1.35000        1040.85| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      20.00000        2000.00|      40.00000        4000.00| 
  NO 2 STONE                              |                             |                             | 
0018 211-09265               68.000  CYS  |      20.00000        1360.00|      45.00000        3060.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 301-07448               10.000  TON  |      38.00000         380.00|      50.00000         500.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 321                     CONTRACT ID : R -33302-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-1618530         |(      ) 



                                          |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520                1.000  TON  |       5.00000           5.00|     250.00000         250.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 604-07901               30.000  SYS  |     250.00000        7500.00|     250.00000        7500.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-07902                7.000  SYS  |     250.00000        1750.00|     250.00000        1750.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-91531              781.000  SYS  |      40.00000       31240.00|      65.00000       50765.00| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0024 605-06120              122.000  LFT  |      40.00000        4880.00|      75.00000        9150.00| 
  CURB, CONCRETE                          |                             |                             | 
0025 611-08232                5.000  EACH |     300.00000        1500.00|     210.00000        1050.00| 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0026 621-01004                2.000  EACH |     495.00000         990.00|     450.00000         900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-02770               77.000  SYS  |       2.00000         154.00|       1.50000         115.50| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0028 621-06545                1.000  TON  |     450.00000         450.00|     450.00000         450.00| 
  FERTILIZER                              |                             |                             | 
0029 621-06554               21.000  LBS  |       3.40000          71.40|       3.40000          71.40| 
  SEED MIXTURE, U                         |                             |                             | 
0030 621-06557               42.000  LBS  |       2.20000          92.40|       2.00000          84.00| 
  SEED MIXTURE, T                         |                             |                             | 
0031 621-06565                1.000  TON  |     460.00000         460.00|     420.00000         420.00| 
  MULCHING MATERIAL                       |                             |                             | 
0032 628-09402               10.000  MOS  |    1500.00000       15000.00|    1000.00000       10000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0033 715-05149               84.000  LFT  |      70.00000        5880.00|      60.00000        5040.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0034 715-05152               54.000  LFT  |      80.00000        4320.00|      70.00000        3780.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0035 715-08282               55.000  TON  |     125.00000        6875.00|     100.00000        5500.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0036 715-91361               10.000  LFT  |      25.00000         250.00|      65.00000         650.00| 
  PIPE, PVC, 6 IN                         |                             |                             | 
0037 720-44000                3.000  EACH |     400.00000        1200.00|    1000.00000        3000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0038 720-45045                2.000  EACH |    2500.00000        5000.00|    3000.00000        6000.00| 
  INLET, J10                              |                             |                             | 
0039 720-45055                1.000  EACH |    2500.00000        2500.00|    3000.00000        3000.00| 
  INLET, M10                              |                             |                             | 
0040 720-45410                1.000  EACH |    2850.00000        2850.00|    3000.00000        3000.00| 
  MANHOLE, C4                             |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : R -33302-A                   COUNTIES : PERRY 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(   5   ) 35-1618530         |(      ) 
                                          |J H RUDOLPH & COMPANY        |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 801-03290                4.000  EACH |     181.00000         724.00|     165.00000         660.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0042 801-06640                8.000  EACH |     148.00000        1184.00|     135.00000        1080.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06775                       LUMP |    9500.00000        9500.00|    1500.00000        1500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 802-05701              285.000  LFT  |      18.00000        5130.00|       9.95000        2835.75| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-07060                6.000  EACH |     220.00000        1320.00|     195.00000        1170.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0046 802-09840              150.000  SFT  |      30.00000        4500.00|      39.95000        5992.50| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0047 808-02977               67.000  EACH |     165.00000       11055.00|     165.00000       11055.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  BIKE SYMBOL                             |                             |                             | 
0048 808-04096               67.000  EACH |      80.00000        5360.00|      80.00000        5360.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (LANE)                                  |                             |                             | 
0049 808-04767              218.000  LFT  |       3.65000         795.70|       3.65000         795.70| 
  LINE , THERMOPLASTIC, DOTTED, WHITE, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-06703            24365.000  LFT  |       0.40000        9746.00|       0.38000        9258.70| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-09503               67.000  EACH |      27.00000        1809.00|      27.00000        1809.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  DIAMOND                                 |                             |                             | 
0052 808-75043            24365.000  LFT  |       0.50000       12182.50|       0.49000       11938.85| 
  LINE THERMOPLASTIC, SOLID, WHITE, 6 IN  |                             |                             | 
0053 808-75297              715.000  LFT  |       4.00000        2860.00|       3.95000        2824.25| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0054 808-75300              376.000  LFT  |       1.00000         376.00|       0.98000         368.48| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0055 808-75320               67.000  EACH |      60.00000        4020.00|      59.00000        3953.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0056 808-98796              218.000  LFT  |       3.00000         654.00|       2.95000         643.10| 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
     SECTION TOTALS                       |           $       204,857.00|           $       238,490.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       204,857.00|           $       238,490.40|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 331                     CONTRACT ID : R -33310-A                   COUNTIES : MARION 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ENHANCEMENT, BIKE LANES                                     COMPLETION DATE : 08/13/11 
     LOCATION     : ON ILLINOIS STREET FROM 16TH STREET TO WESTFIELD AND ON          PROJECT(S) :  0901955 
                    CAPITOL AVENUE FROM NEW YORK STREET TO WESTFIELD 
 
 



  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       326,564.41  100.0000% 
   2   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       328,606.90  100.6254% 
   3   35-1561537     GLOBE ASPHALT PAVING CO                                                    $       340,671.79  104.3199% 
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     CALL ORDER   : 331                     CONTRACT ID : R -33310-A                   COUNTIES : MARION 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-2040834          |(   3  ) 35-1561537 
                                          |E & B PAVING INC             |GRIDLOCK TRAFFIC SYSTEMS INC |GLOBE ASPHALT PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT BIKE LANE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    7500.00000        7500.00|   11200.00000       11200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   16240.00000       16240.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 306-08034             2933.000  SYS  |       6.00000       17598.00|       5.50000       16131.50|       5.85000       17158.05 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0009 402-07433              242.000  TON  |     135.00000       32670.00|     130.00000       31460.00|     141.25000       34182.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0010 406-05520                7.800  TON  |     200.00000        1560.00|     540.00000        4212.00|     893.75000        6971.25 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 801-06207             6625.000  LFT  |       0.10000         662.50|       0.60000        3975.00|       1.73000       11461.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0012 801-06640              416.000  EACH |     107.00000       44512.00|      55.00000       22880.00|     119.84000       49853.44 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               30.000  DAY  |      20.00000         600.00|      15.00000         450.00|      22.40000         672.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |   30000.00000       30000.00|   53600.00000       53600.00|    9700.00000        9700.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 802-05701             1577.000  LFT  |      14.03000       22125.31|      14.00000       22078.00|      15.71000       24774.67 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0016 802-09838              780.000  SFT  |      12.37000        9648.60|      10.00000        7800.00|      15.90000       12402.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 



0017 802-09840               56.500  SFT  |      14.00000         791.00|      12.00000         678.00|      15.68000         885.92 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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     CALL ORDER   : 331                     CONTRACT ID : R -33310-A                   COUNTIES : MARION 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-2040834         |(   3  ) 35-1561537 
                                          |E & B PAVING INC             |GRIDLOCK TRAFFIC SYSTEMS INC |GLOBE ASPHALT PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 808-02977              150.000  EACH |     185.00000       27750.00|     177.00000       26550.00|     207.20000       31080.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  BIKE SYMBOL , BIKE AND ARROW            |                             |                             | 
0019 808-02977               50.000  EACH |     178.00000        8900.00|     177.00000        8850.00|     200.00000       10000.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  BIKE SYMBOL , BIKE AND CHEVRON          |                             |                             | 
0020 808-05866                4.000  SYS  |      60.00000         240.00|     250.00000        1000.00|      67.20000         268.80 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0021 808-06701            13643.000  LFT  |       0.45000        6139.35|       0.44000        6002.92|       0.50000        6821.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0022 808-06703            33084.000  LFT  |       0.45000       14887.80|       0.44000       14556.96|       0.54000       17865.36 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-06716            57378.000  LFT  |       0.30000       17213.40|       0.33000       18934.74|       0.26000       14918.28 
  LINE, REMOVE                            |                             |                             | 
0024 808-09968             3125.000  SFT  |       4.65000       14531.25|       8.00000       25000.00|       4.65000       14531.25 
  PAVEMENT MARKING , GREEN LANE           |                             |                             | 
0025 808-75043            32949.000  LFT  |       0.70000       23064.30|       0.66000       21746.34|       0.78000       25700.22 
  LINE THERMOPLASTIC, SOLID, WHITE, 6 IN  |                             |                             | 
0026 808-75240               30.000  LFT  |       2.00000          60.00|       0.44000          13.20|       2.24000          67.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0027 808-75245            24894.000  LFT  |       0.45000       11202.30|       0.44000       10953.36|       0.50000       12447.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0028 808-75320               10.000  EACH |      72.00000         720.00|     100.00000        1000.00|      80.65000         806.50 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0029 808-75325                7.000  EACH |      98.00000         686.00|     125.00000         875.00|     110.00000         770.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0030 808-75996              200.000  EACH |      75.00000       15000.00|      25.00000        5000.00|      32.50000        6500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE AND PATCH PAVEMENT               |                             |                             | 
0031 808-96075             3568.000  LFT  |       0.70000        2497.60|       0.66000        2354.88|       0.95000        3389.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                             |                             | 
  IN , 2 FT LINE AND 6 FOOT GAP           |                             |                             | 
     SECTION TOTALS                       |           $       326,564.41|           $       328,606.90|           $       340,671.79 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       326,564.41|           $       328,606.90|           $       340,671.79 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 10/31/11 
     LOCATION     : ON SR 427 OVER FISH CREEK, 3.92 MILES NORTH OF SR 1              PROJECT(S) :  0200918 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $       941,948.18  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       990,090.50  105.1109% 
   3   34-4456871     MILLER BROS CONSTRUCTION INC                                               $     1,037,709.15  110.1663% 
   4   35-1057237     R L MCCOY INC                                                              $     1,046,121.19  111.0593% 
   5   38-2675420     ANLAAN CORPORATION                                                         $     1,141,448.27  121.1795% 
   6   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,247,411.91  132.4289% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1817530          |(   3  ) 34-4456871 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17718.22000       17718.22|    6000.00000        6000.00|    5560.00000        5560.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     175.00000         350.00|     215.00000         430.00|      50.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |      75.00000        1500.00|     145.00000        2900.00|      50.00000        1000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   47097.40000       47097.40|   33000.00000       33000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   28258.44000       28258.44|   15000.00000       15000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 



0012 202-02240              216.000  SYS  |      27.00000        5832.00|      20.00000        4320.00|      25.00000        5400.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-51330                       LUMP |  111705.96000      111705.96|   15250.00000       15250.00|  100000.00000      100000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 202-51368              810.000  SYS  |      11.00000        8910.00|       9.00000        7290.00|       2.00000        1620.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0015 203-02000             1375.000  CYS  |      17.00000       23375.00|      20.00000       27500.00|      18.00000       24750.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-51223              415.000  CYS  |      15.00000        6225.00|      17.00000        7055.00|      20.00000        8300.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 205-03371                8.000  CYS  |      64.45000         515.60|      55.00000         440.00|      20.00000         160.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06931              132.000  TON  |      50.05000        6606.60|      55.00000        7260.00|      32.00000        4224.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 34-4456871 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06933                1.000  EACH |     139.60000         139.60|     150.00000         150.00|     250.00000         250.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0020 205-06936               85.000  TON  |      70.11000        5959.35|      40.00000        3400.00|      40.00000        3400.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0021 205-06937             1160.000  LFT  |       2.05000        2378.00|       2.15000        2494.00|       2.00000        2320.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 206-09750                4.000  EACH |     600.00000        2400.00|    6000.00000       24000.00|    1000.00000        4000.00 
  TURBIDITY CURTAIN                       |                             |                             | 
0023 206-51220              200.000  CYS  |      53.00000       10600.00|      62.00000       12400.00|      50.00000       10000.00 
  EXCAVATION, WET                         |                             |                             | 
0024 206-51235                       LUMP |   10000.00000       10000.00|   70000.00000       70000.00|  135000.00000      135000.00 
  COFFERDAM                               |                             |                             | 
0025 207-08265              461.000  SYS  |      25.00000       11525.00|      14.00000        6454.00|      10.00000        4610.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0026 211-06467               34.400  CYS  |      74.90000        2576.56|      55.00000        1892.00|      80.00000        2752.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0027 211-09264              209.000  CYS  |      39.00000        8151.00|      23.00000        4807.00|      20.00000        4180.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 301-07448              837.000  TON  |      21.04000       17610.48|      18.00000       15066.00|      24.00000       20088.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 302-07455               52.000  CYS  |      64.00000        3328.00|      45.00000        2340.00|      65.00000        3380.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0030 306-08036             1165.000  SYS  |       5.35000        6232.75|       5.00000        5825.00|       1.65000        1922.25 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0031 402-07432              190.000  TON  |      73.00000       13870.00|      70.00000       13300.00|      70.00000       13300.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0032 402-07435              325.000  TON  |      55.35000       17988.75|      50.00000       16250.00|      50.00000       16250.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0033 406-05520                0.700  TON  |     480.00000         336.00|     100.00000          70.00|     100.00000          70.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01128                3.000  EACH |    1310.00000        3930.00|    1310.00000        3930.00|    1500.00000        4500.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 



0035 601-01128                1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|    1700.00000        1700.00 
  GUARDRAIL TRANSITION TYPE WGB , MODIFIE |                             |                             | 
0036 601-01848                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0037 601-02241              262.000  LFT  |       8.00000        2096.00|       8.00000        2096.00|       2.00000         524.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0038 601-06037                1.000  EACH |    2230.50000        2230.50|    1000.00000        1000.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0039 601-94689                2.000  EACH |    3830.50000        7661.00|    2600.00000        5200.00|    2500.00000        5000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 34-4456871 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 601-99105              187.500  LFT  |      19.00000        3562.50|      19.00000        3562.50|      22.00000        4125.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0041 602-06729                8.000  EACH |      11.65000          93.20|      20.00000         160.00|      12.00000          96.00 
  BARRIER DELINEATOR                      |                             |                             | 
0042 609-06257              310.000  SYS  |      90.00000       27900.00|      55.00000       17050.00|      76.50000       23715.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0043 615-06490               16.000  EACH |     138.00000        2208.00|     138.00000        2208.00|     190.00000        3040.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0044 615-06505                2.000  EACH |     850.00000        1700.00|     850.00000        1700.00|    1250.00000        2500.00 
  MONUMENT, B                             |                             |                             | 
0045 616-02320              999.000  SYS  |       2.32000        2317.68|       3.00000        2997.00|       1.00000         999.00 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405              666.000  TON  |      25.00000       16650.00|      28.00000       18648.00|      10.00000        6660.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-06545                0.300  TON  |    2000.00000         600.00|    1325.00000         397.50|     600.00000         180.00 
  FERTILIZER                              |                             |                             | 
0048 621-06553              150.000  LBS  |      10.00000        1500.00|       9.75000        1462.50|       3.22000         483.00 
  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              130.000  LBS  |       1.00000         130.00|       7.75000        1007.50|       2.88000         374.40 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565                4.000  TON  |     350.00000        1400.00|     335.00000        1340.00|     432.00000        1728.00 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                1.000  kGAL |      10.00000          10.00|      10.00000          10.00|     100.00000         100.00 
  WATER                                   |                             |                             | 
0052 621-06574               25.000  SYS  |      20.00000         500.00|      74.00000        1850.00|      25.00000         625.00 
  SODDING                                 |                             |                             | 
0053 621-52448                4.000  EACH |      50.00000         200.00|      40.00000         160.00|      40.00000         160.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0054 622-98200                4.000  EACH |      50.00000         200.00|      40.00000         160.00|      40.00000         160.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0055 628-09402               10.000  MOS  |    2000.00000       20000.00|    2400.00000       24000.00|     800.00000        8000.00 
  FIELD OFFICE, B                         |                             |                             | 
0056 628-09407               10.000  MOS  |     290.00000        2900.00|     300.00000        3000.00|      50.00000         500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 



  ADDITIONAL , 1 EACH                     |                             |                             | 
0059 701-51195             2805.000  LFT  |      30.00000       84150.00|      49.00000      137445.00|      15.00000       42075.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0060 701-91792               33.000  EACH |      98.20000        3240.60|     110.00000        3630.00|     100.00000        3300.00 
  PILE TIP, STEEL H                       |                             |                             | 
0061 702-51005              109.200  CYS  |     380.00000       41496.00|     725.00000       79170.00|     700.00000       76440.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 34-4456871 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 702-51015               11.800  CYS  |     450.00000        5310.00|     600.00000        7080.00|     650.00000        7670.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0063 703-06028            19401.000  LBS  |       0.98000       19012.98|       1.00000       19401.00|       1.00000       19401.00 
  REINFORCING BARS                        |                             |                             | 
0064 703-06029            61388.000  LBS  |       0.95000       58318.60|       1.00000       61388.00|       1.00000       61388.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              212.400  CYS  |     555.00000      117882.00|     480.00000      101952.00|     600.00000      127440.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05733                4.000  EACH |    1500.00000        6000.00|    2500.00000       10000.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0067 706-51020               17.000  CYS  |     575.00000        9775.00|     720.00000       12240.00|     650.00000       11050.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 707-07776              620.000  LFT  |     139.27000       86347.40|     188.00000      116560.00|     195.00000      120900.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                             |                             | 
  21" X 36"                               |                             |                             | 
0069 709-51821                       LUMP |    4000.00000        4000.00|    3910.00000        3910.00|    3910.00000        3910.00 
  SURFACE SEAL                            |                             |                             | 
0070 715-05123              196.000  LFT  |      25.00000        4900.00|      35.00000        6860.00|      38.00000        7448.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0071 715-05173               65.000  LFT  |      25.50000        1657.50|      40.00000        2600.00|      45.00000        2925.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
0072 715-05407              150.000  LFT  |      13.00000        1950.00|       7.00000        1050.00|       8.00000        1200.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0073 715-46020                5.000  EACH |     275.00000        1375.00|     240.00000        1200.00|     600.00000        3000.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0074 720-45030                1.000  EACH |    1200.00000        1200.00|    1540.00000        1540.00|    1200.00000        1200.00 
  INLET, E7                               |                             |                             | 
0075 801-04308                8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|     200.00000        1600.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0076 801-06625               16.000  EACH |      72.00000        1152.00|      72.00000        1152.00|      72.00000        1152.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0077 801-06640                4.000  EACH |     182.00000         728.00|     182.00000         728.00|     182.00000         728.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0078 801-06775                       LUMP |    1306.80000        1306.80|    1000.00000        1000.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 801-07118               48.000  LFT  |      10.70000         513.60|      11.00000         528.00|      10.70000         513.60 
  BARRICADE, III-A                        |                             |                             | 
0080 801-07119              144.000  LFT  |       8.60000        1238.40|       9.00000        1296.00|       8.60000        1238.40 
  BARRICADE, III-B                        |                             |                             | 



0081 802-09838               18.000  SFT  |      30.00000         540.00|      30.00000         540.00|      30.00000         540.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1817530         |(   3  ) 34-4456871 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 802-76055               44.000  LFT  |      10.00000         440.00|      10.00000         440.00|      25.00000        1100.00 
  SIGN POST, A                            |                             |                             | 
0083 808-03631             1250.000  LFT  |       1.50000        1875.00|       0.70000         875.00|       1.50000        1875.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0084 808-03632             1250.000  LFT  |       1.50000        1875.00|       0.70000         875.00|       1.50000        1875.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0085 808-06716             2150.000  LFT  |       0.01000          21.50|       0.01000          21.50|       0.01000          21.50 
  LINE, REMOVE                            |                             |                             | 
0086 701-09558              330.700  LFT  |      18.15000        6002.21|      30.00000        9921.00|      10.00000        3307.00 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0087 701-09560                4.000  EACH |    1089.00000        4356.00|     675.00000        2700.00|     800.00000        3200.00 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0088 621-01004                2.000  EACH |     300.00000         600.00|     725.00000        1450.00|     350.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       941,948.18|           $       990,090.50|           $     1,037,709.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       941,948.18|           $       990,090.50|           $     1,037,709.15 
==================================================================================================================================== 
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     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(   5   ) 38-2675420         |(   6  ) 35-1339168 
                                          |R L MCCOY INC                |ANLAAN CORPORATION           |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6100.00000        6100.00|   15000.00000       15000.00|   16041.17000       16041.17 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|      75.00000         150.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |      75.00000        1500.00|     100.00000        2000.00|     150.00000        3000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 



  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   52300.00000       52300.00|   47000.00000       47000.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   31350.00000       31350.00|   20630.00000       20630.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              216.000  SYS  |      20.00000        4320.00|      12.35000        2667.60|      14.29000        3086.64 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-51330                       LUMP |  140000.00000      140000.00|  185000.00000      185000.00|  161194.17000      161194.17 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 202-51368              810.000  SYS  |       8.00000        6480.00|      15.00000       12150.00|       3.49000        2826.90 
  SLOPEWALL, REMOVE                       |                             |                             | 
0015 203-02000             1375.000  CYS  |      20.00000       27500.00|      13.35000       18356.25|      20.70000       28462.50 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-51223              415.000  CYS  |      22.00000        9130.00|      12.00000        4980.00|      20.49000        8503.35 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 205-03371                8.000  CYS  |      75.00000         600.00|      35.20000         281.60|      25.54000         204.32 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06931              132.000  TON  |      54.00000        7128.00|      35.70000        4712.40|      25.00000        3300.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06933                1.000  EACH |     140.00000         140.00|     527.00000         527.00|     150.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(   5   ) 38-2675420         |(   6  ) 35-1339168 
                                          |R L MCCOY INC                |ANLAAN CORPORATION           |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06936               85.000  TON  |      43.00000        3655.00|      34.50000        2932.50|      25.00000        2125.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0021 205-06937             1160.000  LFT  |       2.75000        3190.00|       1.57000        1821.20|       3.11000        3607.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 206-09750                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     100.00000         400.00 
  TURBIDITY CURTAIN                       |                             |                             | 
0023 206-51220              200.000  CYS  |       5.00000        1000.00|      22.00000        4400.00|      49.28000        9856.00 
  EXCAVATION, WET                         |                             |                             | 
0024 206-51235                       LUMP |  100000.00000      100000.00|  125000.00000      125000.00|  130000.00000      130000.00 
  COFFERDAM                               |                             |                             | 
0025 207-08265              461.000  SYS  |      10.00000        4610.00|      10.40000        4794.40|      14.40000        6638.40 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0026 211-06467               34.400  CYS  |     100.00000        3440.00|      71.30000        2452.72|      57.82000        1989.01 



  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0027 211-09264              209.000  CYS  |      14.00000        2926.00|      21.25000        4441.25|      25.52000        5333.68 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 301-07448              837.000  TON  |      18.00000       15066.00|      18.95000       15861.15|      25.55000       21385.35 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 302-07455               52.000  CYS  |      72.00000        3744.00|      49.05000        2550.60|      50.81000        2642.12 
  DENSE GRADED SUBBASE                    |                             |                             | 
0030 306-08036             1165.000  SYS  |       5.00000        5825.00|       5.00000        5825.00|       5.59000        6512.35 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0031 402-07432              190.000  TON  |      70.00000       13300.00|      70.00000       13300.00|      95.00000       18050.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0032 402-07435              325.000  TON  |      50.00000       16250.00|      50.00000       16250.00|      70.00000       22750.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0033 406-05520                0.700  TON  |     100.00000          70.00|     100.00000          70.00|      50.00000          35.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01128                3.000  EACH |    1310.00000        3930.00|    1310.00000        3930.00|    1310.00000        3930.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0035 601-01128                1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|    2100.00000        2100.00 
  GUARDRAIL TRANSITION TYPE WGB , MODIFIE |                             |                             | 
0036 601-01848                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0037 601-02241              262.000  LFT  |       8.00000        2096.00|       8.00000        2096.00|       8.00000        2096.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0038 601-06037                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0039 601-94689                2.000  EACH |    2600.00000        5200.00|    2600.00000        5200.00|    2600.00000        5200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105              187.500  LFT  |      19.00000        3562.50|      19.00000        3562.50|      19.00000        3562.50 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
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     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(   5   ) 38-2675420         |(   6  ) 35-1339168 
                                          |R L MCCOY INC                |ANLAAN CORPORATION           |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 602-06729                8.000  EACH |      12.00000          96.00|      10.00000          80.00|      20.00000         160.00 
  BARRIER DELINEATOR                      |                             |                             | 
0042 609-06257              310.000  SYS  |      82.00000       25420.00|     110.00000       34100.00|      75.00000       23250.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0043 615-06490               16.000  EACH |     138.00000        2208.00|     138.00000        2208.00|     138.00000        2208.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0044 615-06505                2.000  EACH |     850.00000        1700.00|     850.00000        1700.00|     850.00000        1700.00 
  MONUMENT, B                             |                             |                             | 
0045 616-02320              999.000  SYS  |       2.00000        1998.00|       1.25000        1248.75|       2.93000        2927.07 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405              666.000  TON  |      34.00000       22644.00|      34.90000       23243.40|      24.71000       16456.86 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-06545                0.300  TON  |    1325.00000         397.50|     600.00000         180.00|    1325.00000         397.50 
  FERTILIZER                              |                             |                             | 
0048 621-06553              150.000  LBS  |       9.74000        1461.00|       3.22000         483.00|       9.74000        1461.00 



  SEED MIXTURE, R                         |                             |                             | 
0049 621-06557              130.000  LBS  |       7.75000        1007.50|       2.88000         374.40|       7.75000        1007.50 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565                4.000  TON  |     335.00000        1340.00|     432.00000        1728.00|     335.00000        1340.00 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                1.000  kGAL |      10.00000          10.00|     100.00000         100.00|      10.00000          10.00 
  WATER                                   |                             |                             | 
0052 621-06574               25.000  SYS  |      74.00000        1850.00|      12.00000         300.00|      74.00000        1850.00 
  SODDING                                 |                             |                             | 
0053 621-52448                4.000  EACH |      40.00000         160.00|      30.00000         120.00|      40.00000         160.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0054 622-98200                4.000  EACH |      40.00000         160.00|      30.00000         120.00|      40.00000         160.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0055 628-09402               10.000  MOS  |    1880.00000       18800.00|    1500.00000       15000.00|    2525.96000       25259.60 
  FIELD OFFICE, B                         |                             |                             | 
0056 628-09407               10.000  MOS  |     231.00000        2310.00|      50.00000         500.00|     500.00000        5000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0059 701-51195             2805.000  LFT  |      22.00000       61710.00|      26.00000       72930.00|      40.00000      112200.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0060 701-91792               33.000  EACH |     500.00000       16500.00|     150.00000        4950.00|      85.00000        2805.00 
  PILE TIP, STEEL H                       |                             |                             | 
0061 702-51005              109.200  CYS  |     530.00000       57876.00|     500.00000       54600.00|     650.00000       70980.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0062 702-51015               11.800  CYS  |     750.00000        8850.00|     350.00000        4130.00|    2000.00000       23600.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(   5   ) 38-2675420         |(   6  ) 35-1339168 
                                          |R L MCCOY INC                |ANLAAN CORPORATION           |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 703-06028            19401.000  LBS  |       0.69000       13386.69|       0.90000       17460.90|       0.76000       14744.76 
  REINFORCING BARS                        |                             |                             | 
0064 703-06029            61388.000  LBS  |       0.75000       46041.00|       1.00000       61388.00|       0.79000       48496.52 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              212.400  CYS  |     575.00000      122130.00|     590.00000      125316.00|     600.00000      127440.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05733                4.000  EACH |    1675.00000        6700.00|    1250.00000        5000.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0067 706-51020               17.000  CYS  |     450.00000        7650.00|     250.00000        4250.00|     560.00000        9520.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 707-07776              620.000  LFT  |     151.00000       93620.00|     175.00000      108500.00|     180.69000      112027.80 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                             |                             | 
  21" X 36"                               |                             |                             | 
0069 709-51821                       LUMP |    3910.00000        3910.00|    5000.00000        5000.00|    3606.00000        3606.00 
  SURFACE SEAL                            |                             |                             | 
0070 715-05123              196.000  LFT  |      44.00000        8624.00|      56.75000       11123.00|      43.36000        8498.56 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0071 715-05173               65.000  LFT  |      44.00000        2860.00|      56.75000        3688.75|      43.36000        2818.40 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
0072 715-05407              150.000  LFT  |       9.00000        1350.00|       9.21000        1381.50|      24.14000        3621.00 



  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0073 715-46020                5.000  EACH |     425.00000        2125.00|     708.00000        3540.00|     660.54000        3302.70 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0074 720-45030                1.000  EACH |    1200.00000        1200.00|    2044.00000        2044.00|    2271.08000        2271.08 
  INLET, E7                               |                             |                             | 
0075 801-04308                8.000  EACH |     200.00000        1600.00|     200.00000        1600.00|     150.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0076 801-06625               16.000  EACH |      72.00000        1152.00|      72.00000        1152.00|      55.00000         880.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0077 801-06640                4.000  EACH |     182.00000         728.00|     182.00000         728.00|      80.00000         320.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0078 801-06775                       LUMP |    1000.00000        1000.00|   20000.00000       20000.00|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 801-07118               48.000  LFT  |      10.70000         513.60|      10.70000         513.60|       8.00000         384.00 
  BARRICADE, III-A                        |                             |                             | 
0080 801-07119              144.000  LFT  |       8.60000        1238.40|       8.60000        1238.40|       9.00000        1296.00 
  BARRICADE, III-B                        |                             |                             | 
0081 802-09838               18.000  SFT  |      30.00000         540.00|      30.00000         540.00|      30.00000         540.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0082 802-76055               44.000  LFT  |      10.00000         440.00|      10.00000         440.00|      10.00000         440.00 
  SIGN POST, A                            |                             |                             | 
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     CALL ORDER   : 351                     CONTRACT ID : SB -28994-A                  COUNTIES : STEUBEN 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1057237          |(   5   ) 38-2675420         |(   6  ) 35-1339168 
                                          |R L MCCOY INC                |ANLAAN CORPORATION           |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 808-03631             1250.000  LFT  |       1.50000        1875.00|       0.70000         875.00|       1.00000        1250.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0084 808-03632             1250.000  LFT  |       1.50000        1875.00|       0.70000         875.00|       1.00000        1250.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0085 808-06716             2150.000  LFT  |       0.01000          21.50|       0.01000          21.50|       0.50000        1075.00 
  LINE, REMOVE                            |                             |                             | 
0086 701-09558              330.700  LFT  |      35.00000       11574.50|      27.00000        8928.90|      85.00000       28109.50 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0087 701-09560                4.000  EACH |    1000.00000        4000.00|     500.00000        2000.00|    1000.00000        4000.00 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0088 621-01004                2.000  EACH |     725.00000        1450.00|     350.00000         700.00|     725.00000        1450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,046,121.19|           $     1,141,448.27|           $     1,247,411.91 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,046,121.19|           $     1,141,448.27|           $     1,247,411.91 
==================================================================================================================================== 
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     CALL ORDER   : 361                     CONTRACT ID : B -29004-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 



     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 06/03/11 
     LOCATION     : ON SR 55 OVER TULLY DITCH, 6.01 MILES SOUTH OF SR 2              PROJECT(S) :  0201045 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       199,700.00  100.0000% 
   2   38-1955046     SLAGTER GROUP OF COMPANIES                                                 $       219,867.28  110.0988% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       221,498.93  110.9158% 
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                    $       242,102.96  121.2333% 
   5   32-0154474     JCI BRIDGE GROUP INC                                                       $       263,981.88  132.1892% 
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     CALL ORDER   : 361                     CONTRACT ID : B -29004-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2  ) 38-1955046          |(   3  ) 35-1817530 
                                          |GARIUP CONSTRUCTION CO INC   |SLAGTER GROUP OF COMPANIES   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|    2500.00000        2500.00|    6800.00000        6800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    9820.30000        9820.30|   25000.00000       25000.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240              200.000  SYS  |      25.00000        5000.00|      25.00000        5000.00|      35.00000        7000.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51328                       LUMP |   16000.00000       16000.00|   40000.00000       40000.00|   26000.00000       26000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000               10.000  CYS  |      50.00000         500.00|      35.00000         350.00|      55.00000         550.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 302-07455               33.000  CYS  |     120.00000        3960.00|      35.00000        1155.00|      33.60000        1108.80 
  DENSE GRADED SUBBASE                    |                             |                             | 
0012 306-08043              880.000  SYS  |       5.50000        4840.00|       2.50000        2200.00|       6.55000        5764.00 
  MILLING, TRANSITION                     |                             |                             | 
0013 402-07451               97.000  TON  |     125.00000       12125.00|     130.00000       12610.00|     130.00000       12610.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 601-01522                4.000  EACH |    2100.00000        8400.00|    1900.00000        7600.00|    1855.00000        7420.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0015 601-02241              400.000  LFT  |       4.00000        1600.00|       5.00000        2000.00|       3.00000        1200.00 



  GUARDRAIL, REMOVE                       |                             |                             | 
0017 601-94689                4.000  EACH |    2600.00000       10400.00|    2400.00000        9600.00|    2305.00000        9220.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0018 602-06729                4.000  EACH |      25.00000         100.00|       4.85000          19.40|       5.00000          20.00 
  BARRIER DELINEATOR                      |                             |                             | 
0019 609-06259              200.000  SYS  |     100.00000       20000.00|      90.00000       18000.00|      92.00000       18400.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0020 628-09402                4.000  MOS  |    2800.00000       11200.00|     300.00000        1200.00|    2975.00000       11900.00 
  FIELD OFFICE, B                         |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : B -29004-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2   ) 38-1955046         |(   3  ) 35-1817530 
                                          |GARIUP CONSTRUCTION CO INC   |SLAGTER GROUP OF COMPANIES   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 628-09407                4.000  MOS  |     300.00000        1200.00|     150.00000         600.00|     460.00000        1840.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0022 702-92857               16.800  CYS  |     450.00000        7560.00|    1000.00000       16800.00|    1085.00000       18228.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0023 703-06029            10252.000  LBS  |       0.60000        6151.20|       1.00000       10252.00|       1.25000       12815.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0024 709-51821                       LUMP |    2000.00000        2000.00|    1917.00000        1917.00|    1440.00000        1440.00 
  SURFACE SEAL                            |                             |                             | 
0025 722-51401              122.000  SFT  |      30.00000        3660.00|      35.00000        4270.00|      75.00000        9150.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0026 722-51842              270.000  SYS  |      60.00000       16200.00|      95.00000       25650.00|     115.00000       31050.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0027 722-51846                2.300  CYS  |     550.00000        1265.00|     550.00000        1265.00|     550.00000        1265.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0028 722-51852              122.000  SFT  |      20.00000        2440.00|      25.00000        3050.00|      50.00000        6100.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0029 722-60824              270.000  SYS  |       5.00000        1350.00|       6.00000        1620.00|       9.00000        2430.00 
  SURFACE MILLING                         |                             |                             | 
0030 801-04308                2.000  EACH |     150.00000         300.00|     101.00000         202.00|     101.00000         202.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0031 801-06625               31.000  EACH |     100.00000        3100.00|      55.00000        1705.00|      55.00000        1705.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0032 801-06640               12.000  EACH |     150.00000        1800.00|      49.00000         588.00|      49.00000         588.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06775                       LUMP |    3000.00000        3000.00|   13750.00000       13750.00|     475.00000         475.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-07118               80.000  LFT  |      10.00000         800.00|       4.30000         344.00|       4.30000         344.00 
  BARRICADE, III-A                        |                             |                             | 
0035 801-07119               40.000  LFT  |      10.00000         400.00|       5.30000         212.00|       5.30000         212.00 
  BARRICADE, III-B                        |                             |                             | 
0036 808-06712              336.000  LFT  |       1.50000         504.00|       0.32000         107.52|       0.32000         107.52 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0037 808-06713              673.000  LFT  |       1.50000        1009.50|       0.32000         215.36|       0.32000         215.36 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0038 808-75996                6.000  EACH |     170.00000        1020.00|      25.00000         150.00|      50.00000         300.00 



  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998                6.000  EACH |      80.00000         480.00|      70.00000         420.00|     170.00000        1020.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 601-99105              300.000  LFT  |      20.00000        6000.00|      22.00000        6600.00|      17.00000        5100.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -29004-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035122          |(   2   ) 38-1955046         |(   3  ) 35-1817530 
                                          |GARIUP CONSTRUCTION CO INC   |SLAGTER GROUP OF COMPANIES   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 202-93741                4.000  EACH |     540.00000        2160.00|     250.00000        1000.00|     485.00000        1940.00 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0042 616-02320               40.000  SYS  |      10.00000         400.00|      10.00000         400.00|       3.95000         158.00 
  GEOTEXTILES                             |                             |                             | 
0043 616-06451               15.000  TON  |      80.00000        1200.00|      75.00000        1125.00|      20.75000         311.25 
  RIPRAP, UNIFORM                         |                             |                             | 
0044 802-07058                7.000  EACH |     250.00000        1750.00|      55.00000         385.00|     215.00000        1505.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
     SECTION TOTALS                       |           $       199,700.00|           $       219,867.28|           $       221,498.93 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       199,700.00|           $       219,867.28|           $       221,498.93 
==================================================================================================================================== 
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     CALL ORDER   : 361                     CONTRACT ID : B -29004-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 32-0154474         |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |JCI BRIDGE GROUP INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 



  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   12000.00000       12000.00|   15000.00000       15000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240              200.000  SYS  |      35.26000        7052.00|      60.00000       12000.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51328                       LUMP |   38090.10000       38090.10|   65000.00000       65000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000               10.000  CYS  |      84.48000         844.80|     100.00000        1000.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 302-07455               33.000  CYS  |      47.48000        1566.84|      70.00000        2310.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0012 306-08043              880.000  SYS  |       2.50000        2200.00|       4.00000        3520.00| 
  MILLING, TRANSITION                     |                             |                             | 
0013 402-07451               97.000  TON  |     130.00000       12610.00|     130.00000       12610.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 601-01522                4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0015 601-02241              400.000  LFT  |       5.00000        2000.00|       5.00000        2000.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0017 601-94689                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0018 602-06729                4.000  EACH |       4.85000          19.40|      10.00000          40.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0019 609-06259              200.000  SYS  |     134.08000       26816.00|     110.00000       22000.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0020 628-09402                4.000  MOS  |    2200.00000        8800.00|    2800.00000       11200.00| 
  FIELD OFFICE, B                         |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : B -29004-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 32-0154474         |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |JCI BRIDGE GROUP INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 628-09407                4.000  MOS  |     220.00000         880.00|     150.00000         600.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0022 702-92857               16.800  CYS  |    2000.00000       33600.00|    1300.00000       21840.00| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0023 703-06029            10252.000  LBS  |       1.15000       11789.80|       1.50000       15378.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0024 709-51821                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  SURFACE SEAL                            |                             |                             | 
0025 722-51401              122.000  SFT  |      61.27000        7474.94|      25.00000        3050.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0026 722-51842              270.000  SYS  |     126.48000       34149.60|     120.00000       32400.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0027 722-51846                2.300  CYS  |     550.00000        1265.00|     550.00000        1265.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0028 722-51852              122.000  SFT  |      30.00000        3660.00|      15.00000        1830.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0029 722-60824              270.000  SYS  |       6.00000        1620.00|      15.00000        4050.00| 



  SURFACE MILLING                         |                             |                             | 
0030 801-04308                2.000  EACH |     101.00000         202.00|     101.00000         202.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0031 801-06625               31.000  EACH |      55.00000        1705.00|      55.00000        1705.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0032 801-06640               12.000  EACH |      49.00000         588.00|      49.00000         588.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06775                       LUMP |    1920.60000        1920.60|    2200.00000        2200.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-07118               80.000  LFT  |       4.30000         344.00|       4.30000         344.00| 
  BARRICADE, III-A                        |                             |                             | 
0035 801-07119               40.000  LFT  |       5.30000         212.00|       5.30000         212.00| 
  BARRICADE, III-B                        |                             |                             | 
0036 808-06712              336.000  LFT  |       0.32000         107.52|       0.32000         107.52| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0037 808-06713              673.000  LFT  |       0.32000         215.36|       0.32000         215.36| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0038 808-75996                6.000  EACH |      60.00000         360.00|      15.00000          90.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998                6.000  EACH |      70.00000         420.00|      70.00000         420.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 601-99105              300.000  LFT  |      22.00000        6600.00|      22.00000        6600.00| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : B -29004-A                   COUNTIES : LAKE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1339168          |(   5   ) 32-0154474         |(      ) 
                                          |LAPORTE CONSTRUCTION CO      |JCI BRIDGE GROUP INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 202-93741                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0042 616-02320               40.000  SYS  |       2.93000         117.20|       6.00000         240.00| 
  GEOTEXTILES                             |                             |                             | 
0043 616-06451               15.000  TON  |      85.52000        1282.80|     125.00000        1875.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0044 802-07058                7.000  EACH |      55.00000         385.00|      55.00000         385.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
     SECTION TOTALS                       |           $       242,102.96|           $       263,981.88|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       242,102.96|           $       263,981.88|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 08/20/11 
     LOCATION     : ON US 35 OVER KANKAKEE RIVER, 2.46 MILES SOUTH OF US 6           PROJECT(S) :  1475033 
 



 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     1,399,412.72  100.0000% 
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $     1,406,059.36  100.4750% 
   3   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,431,329.94  102.2808% 
   4   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $     1,522,967.46  108.8290% 
   5   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,544,772.28  110.3872% 
   6   38-2675420     ANLAAN CORPORATION                                                         $     1,677,569.04  119.8766% 
   7   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,822,791.50  130.2540% 
   8   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     2,080,000.00  148.6338% 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2  ) 35-1690004          |(   3  ) 32-0154474 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   19157.60000       19157.60|   19375.00000       19375.00|   14000.00000       14000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     125.00000         250.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     150.00000        3000.00|      25.00000         500.00|     100.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   70000.00000       70000.00|   68874.32000       68874.32|   71000.00000       71000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   14000.00000       14000.00|   20000.00000       20000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02286                1.000  EACH |   48848.52000       48848.52|   75000.00000       75000.00|   43000.00000       43000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 202-91385                1.000  EACH |     664.98000         664.98|     430.00000         430.00|     120.00000         120.00 
  INLET, REMOVE                           |                             |                             | 



0015 203-02000             3148.000  CYS  |      17.24000       54271.52|      15.45000       48636.60|      15.50000       48794.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070            10825.000  CYS  |      11.98000      129683.50|      17.20000      186190.00|      16.00000      173200.00 
  BORROW                                  |                             |                             | 
0017 205-03371               10.000  CYS  |       8.33000          83.30|       9.00000          90.00|      15.00000         150.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06932              240.000  LFT  |      10.32000        2476.80|      10.32000        2476.80|      10.32000        2476.80 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0019 205-06937             2170.000  LFT  |       3.43000        7443.10|       1.62000        3515.40|       1.62000        3515.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 32-0154474 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08263            11200.000  SYS  |       6.37000       71344.00|       5.00000       56000.00|       5.30000       59360.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 207-08267              278.000  SYS  |       6.25000        1737.50|      10.10000        2807.80|      11.50000        3197.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-06467               74.000  CYS  |      47.54000        3517.96|      75.00000        5550.00|      50.00000        3700.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 302-07455               45.000  CYS  |      65.30000        2938.50|      75.00000        3375.00|      50.00000        2250.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-01180             2530.000  TON  |      28.60000       72358.00|      22.00000       55660.00|      27.00000       68310.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-08210              100.000  TON  |      38.11000        3811.00|      22.00000        2200.00|      32.00000        3200.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0026 306-08043              530.000  SYS  |       3.55000        1881.50|       4.20000        2226.00|       4.20000        2226.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-06264                       LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07321             1210.000  TON  |      55.50000       67155.00|      55.50000       67155.00|      55.50000       67155.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07390              820.000  TON  |      47.50000       38950.00|      47.50000       38950.00|      47.50000       38950.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07423             2695.000  TON  |      44.20000      119119.00|      44.20000      119119.00|      44.20000      119119.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0031 404-05511             4000.000  SYS  |       2.65000       10600.00|       2.65000       10600.00|       2.65000       10600.00 
  SEAL COAT, 2                            |                             |                             | 
0032 404-05514              172.000  SYS  |      15.50000        2666.00|      15.50000        2666.00|      15.50000        2666.00 
  SEAL COAT, 5                            |                             |                             | 
0033 406-05521            13230.000  SYS  |       0.10000        1323.00|       0.10000        1323.00|       0.01000         132.30 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                4.000  EACH |    2195.00000        8780.00|    2195.00000        8780.00|    2195.00000        8780.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-02241              500.000  LFT  |      12.58000        6290.00|       6.00000        3000.00|       3.00000        1500.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0036 601-08433                1.000  EACH |     650.00000         650.00|     650.00000         650.00|     650.00000         650.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 



0037 601-08434                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0038 601-94689                4.000  EACH |    2550.00000       10200.00|    2550.00000       10200.00|    2550.00000       10200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105              362.500  LFT  |      17.25000        6253.13|      17.25000        6253.13|      17.25000        6253.13 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 32-0154474 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 602-06729                6.000  EACH |      20.00000         120.00|      15.00000          90.00|       8.00000          48.00 
  BARRIER DELINEATOR                      |                             |                             | 
0041 609-06259              266.200  SYS  |      95.07000       25307.63|      90.00000       23958.00|      95.00000       25289.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0042 610-07486              165.000  TON  |      77.00000       12705.00|      77.00000       12705.00|      77.00000       12705.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0043 610-07487              111.000  TON  |      90.00000        9990.00|      90.00000        9990.00|      90.00000        9990.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 611-06497                3.000  EACH |     170.00000         510.00|     190.00000         570.00|     170.00000         510.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               26.000  EACH |     135.00000        3510.00|     135.00000        3510.00|     135.00000        3510.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                6.000  EACH |     760.00000        4560.00|     760.00000        4560.00|     760.00000        4560.00 
  MONUMENT, B                             |                             |                             | 
0047 616-02320             1130.000  SYS  |       3.32000        3751.60|       3.45000        3898.50|       2.75000        3107.50 
  GEOTEXTILES                             |                             |                             | 
0048 616-06405              686.000  TON  |      39.80000       27302.80|      30.00000       20580.00|      40.00000       27440.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0049 621-01004                2.000  EACH |     375.00000         750.00|     375.00000         750.00|     375.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0050 621-01743              198.000  LBS  |       8.77000        1736.46|       8.77000        1736.46|       8.77000        1736.46 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
0051 621-02468              296.000  LBS  |       4.95000        1465.20|       4.95000        1465.20|       4.95000        1465.20 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0052 621-06545                1.600  TON  |     710.00000        1136.00|     710.00000        1136.00|     710.00000        1136.00 
  FERTILIZER                              |                             |                             | 
0053 621-06553              104.000  LBS  |       7.10000         738.40|       7.10000         738.40|       7.10000         738.40 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06557              320.000  LBS  |       3.32000        1062.40|       3.32000        1062.40|       3.32000        1062.40 
  SEED MIXTURE, T                         |                             |                             | 
0055 621-06565                7.900  TON  |     295.00000        2330.50|     295.00000        2330.50|     295.00000        2330.50 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06574              449.000  SYS  |       5.95000        2671.55|       5.95000        2671.55|       5.95000        2671.55 
  SODDING                                 |                             |                             | 
0057 621-52448                8.000  EACH |      35.00000         280.00|      35.00000         280.00|      25.00000         200.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0058 622-52436                3.000  EACH |      35.00000         105.00|      35.00000         105.00|      25.00000          75.00 



  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786              121.000  EACH |      12.80000        1548.80|      12.80000        1548.80|      12.80000        1548.80 
  SEEDLING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 32-0154474 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 622-98200                3.000  EACH |      35.00000         105.00|      35.00000         105.00|      25.00000          75.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0061 628-09401               10.000  MOS  |    2295.39000       22953.90|    1910.00000       19100.00|    2300.00000       23000.00 
  FIELD OFFICE, A                         |                             |                             | 
0062 628-09407               10.000  MOS  |     200.00000        2000.00|     250.00000        2500.00|     150.00000        1500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0063 701-03753             1584.000  LFT  |      40.00000       63360.00|      40.00000       63360.00|      43.00000       68112.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN, 14 IN                           |                             |                             | 
0064 703-06029            60416.000  LBS  |       0.81000       48936.96|       0.80000       48332.80|       1.00000       60416.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              248.500  CYS  |     600.00000      149100.00|     400.00000       99400.00|     530.00000      131705.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                4.000  EACH |    1400.00000        5600.00|    2000.00000        8000.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51020               23.100  CYS  |     536.00000       12381.60|     750.00000       17325.00|     515.00000       11896.50 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 707-08643              819.000  LFT  |     185.00000      151515.00|     223.90000      183374.10|     237.00000      194103.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60" X 48"                         |                             |                             | 
0069 709-51821                       LUMP |    3650.00000        3650.00|    3000.00000        3000.00|    3270.00000        3270.00 
  SURFACE SEAL                            |                             |                             | 
0070 715-03475                1.000  EACH |     788.66000         788.66|     690.00000         690.00|     460.00000         460.00 
  SAFETY METAL END SECTION, 4:1, 15 IN    |                             |                             | 
0071 715-05169              124.000  LFT  |      39.92000        4950.08|      24.90000        3087.60|      30.00000        3720.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0072 715-05171              172.000  LFT  |      48.35000        8316.20|      27.25000        4687.00|      35.00000        6020.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN           |                             |                             | 
0073 715-05407              160.000  LFT  |      13.73000        2196.80|       8.65000        1384.00|       8.00000        1280.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0074 715-46005                3.000  EACH |     724.05000        2172.15|     311.00000         933.00|     325.00000         975.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0075 715-46010                4.000  EACH |     743.66000        2974.64|     410.00000        1640.00|     350.00000        1400.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0076 720-44040                1.000  EACH |     769.37000         769.37|     585.00000         585.00|     100.00000         100.00 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0077 720-45030                1.000  EACH |    2375.30000        2375.30|    1560.00000        1560.00|    1200.00000        1200.00 
  INLET, E7                               |                             |                             | 
0078 721-43120                4.000  EACH |    3568.74000       14274.96|    2400.00000        9600.00|     500.00000        2000.00 
  AUTOMATIC DRAINAGE GATE, 36 IN X 24 IN  |                             |                             | 
0079 801-04308                6.000  EACH |     200.00000        1200.00|     120.00000         720.00|     120.00000         720.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1339168          |(   2   ) 35-1690004         |(   3  ) 32-0154474 
                                          |LAPORTE CONSTRUCTION CO      |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 801-06625               32.000  EACH |      75.00000        2400.00|      50.00000        1600.00|      50.00000        1600.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0081 801-06640               26.000  EACH |      95.00000        2470.00|      65.00000        1690.00|      65.00000        1690.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0082 801-06645                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0083 801-06775                       LUMP |    2074.85000        2074.85|    5000.00000        5000.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-07118               72.000  LFT  |       9.00000         648.00|      10.00000         720.00|      10.00000         720.00 
  BARRICADE, III-A                        |                             |                             | 
0085 801-07119              120.000  LFT  |      10.00000        1200.00|      10.00000        1200.00|      10.00000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
0086 802-09838               19.000  SFT  |      24.00000         456.00|      17.00000         323.00|      24.00000         456.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0087 802-76055               39.000  LFT  |       9.00000         351.00|       8.00000         312.00|       9.00000         351.00 
  SIGN POST, A                            |                             |                             | 
0088 808-06703             4950.000  LFT  |       0.35000        1732.50|       0.35000        1732.50|       0.35000        1732.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75240              240.000  LFT  |       0.35000          84.00|       0.35000          84.00|       0.35000          84.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75245             8310.000  LFT  |       0.35000        2908.50|       0.35000        2908.50|       0.35000        2908.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0091 808-75297               24.000  LFT  |      10.00000         240.00|      10.00000         240.00|      10.00000         240.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0092 808-75996               40.000  EACH |      23.00000         920.00|      25.00000        1000.00|      14.00000         560.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0093 808-75998               60.000  EACH |      25.25000        1515.00|      42.00000        2520.00|      20.00000        1200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,399,412.72|           $     1,406,059.36|           $     1,431,329.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,399,412.72|           $     1,406,059.36|           $     1,431,329.94 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 



                                          |(   4  ) 26-3919039          |(   5   ) 35-1817530         |(   6  ) 38-2675420 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14137.20000       14137.20|   10000.00000       10000.00|   28000.00000       28000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |       1.00000           2.00|     220.00000         440.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |       1.00000          20.00|     145.00000        2900.00|     100.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |  117687.91000      117687.91|   75000.00000       75000.00|   80000.00000       80000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   19813.50000       19813.50|   25000.00000       25000.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02286                1.000  EACH |   37485.00000       37485.00|   45000.00000       45000.00|  100000.00000      100000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 202-91385                1.000  EACH |     535.50000         535.50|     425.00000         425.00|     150.00000         150.00 
  INLET, REMOVE                           |                             |                             | 
0015 203-02000             3148.000  CYS  |       6.96000       21910.08|      10.00000       31480.00|      38.00000      119624.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070            10825.000  CYS  |      10.71000      115935.75|      22.25000      240856.25|      11.00000      119075.00 
  BORROW                                  |                             |                             | 
0017 205-03371               10.000  CYS  |      21.42000         214.20|      60.00000         600.00|      24.00000         240.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06932              240.000  LFT  |       5.36000        1286.40|      10.32000        2476.80|      18.00000        4320.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0019 205-06937             2170.000  LFT  |       2.68000        5815.60|       4.00000        8680.00|       3.00000        6510.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 26-3919039          |(   5   ) 35-1817530         |(   6  ) 38-2675420 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08263            11200.000  SYS  |      12.96000      145152.00|       4.25000       47600.00|      10.00000      112000.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 207-08267              278.000  SYS  |       8.67000        2410.26|      15.50000        4309.00|       8.00000        2224.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-06467               74.000  CYS  |     117.81000        8717.94|      55.00000        4070.00|      55.00000        4070.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 302-07455               45.000  CYS  |      48.20000        2169.00|      60.00000        2700.00|      52.00000        2340.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-01180             2530.000  TON  |      26.78000       67753.40|      34.00000       86020.00|      26.00000       65780.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-08210              100.000  TON  |      32.13000        3213.00|      40.00000        4000.00|      25.00000        2500.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0026 306-08043              530.000  SYS  |       3.21000        1701.30|       3.60000        1908.00|       3.00000        1590.00 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-06264                       LUMP |     535.50000         535.50|     500.00000         500.00|     500.00000         500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07321             1210.000  TON  |      59.44000       71922.40|      55.50000       67155.00|      55.50000       67155.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07390              820.000  TON  |      50.87000       41713.40|      47.50000       38950.00|      47.50000       38950.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0030 401-07423             2695.000  TON  |      47.34000      127581.30|      44.20000      119119.00|      44.20000      119119.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0031 404-05511             4000.000  SYS  |       2.84000       11360.00|       2.65000       10600.00|       2.65000       10600.00 
  SEAL COAT, 2                            |                             |                             | 
0032 404-05514              172.000  SYS  |      16.60000        2855.20|      15.50000        2666.00|      15.50000        2666.00 
  SEAL COAT, 5                            |                             |                             | 
0033 406-05521            13230.000  SYS  |       0.11000        1455.30|       0.10000        1323.00|       0.10000        1323.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                4.000  EACH |    2350.85000        9403.40|    2195.00000        8780.00|    2195.00000        8780.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-02241              500.000  LFT  |       6.43000        3215.00|       6.00000        3000.00|       6.00000        3000.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0036 601-08433                1.000  EACH |     696.15000         696.15|     650.00000         650.00|     650.00000         650.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0037 601-08434                1.000  EACH |    1285.20000        1285.20|    1597.09000        1597.09|    1200.00000        1200.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0038 601-94689                4.000  EACH |    2731.05000       10924.20|    2550.00000       10200.00|    2550.00000       10200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105              362.500  LFT  |      18.47000        6695.38|      17.25000        6253.13|      17.25000        6253.13 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 371 -9 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 26-3919039          |(   5   ) 35-1817530         |(   6  ) 38-2675420 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 602-06729                6.000  EACH |      25.53000         153.18|      10.00000          60.00|       5.00000          30.00 
  BARRIER DELINEATOR                      |                             |                             | 



0041 609-06259              266.200  SYS  |      84.67000       22539.15|     100.00000       26620.00|      65.00000       17303.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0042 610-07486              165.000  TON  |      82.47000       13607.55|      77.00000       12705.00|      77.00000       12705.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0043 610-07487              111.000  TON  |      96.39000       10699.29|      90.00000        9990.00|      90.00000        9990.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 611-06497                3.000  EACH |     182.07000         546.21|     170.00000         510.00|     170.00000         510.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               26.000  EACH |     144.59000        3759.34|     135.00000        3510.00|     135.00000        3510.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                6.000  EACH |     813.96000        4883.76|     760.00000        4560.00|     650.00000        3900.00 
  MONUMENT, B                             |                             |                             | 
0047 616-02320             1130.000  SYS  |       4.02000        4542.60|       3.75000        4237.50|       4.00000        4520.00 
  GEOTEXTILES                             |                             |                             | 
0048 616-06405              686.000  TON  |      48.20000       33065.20|      40.00000       27440.00|      40.00000       27440.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0049 621-01004                2.000  EACH |     401.63000         803.26|     375.00000         750.00|     375.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0050 621-01743              198.000  LBS  |       9.39000        1859.22|       8.77000        1736.46|       8.77000        1736.46 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
0051 621-02468              296.000  LBS  |       5.30000        1568.80|       4.95000        1465.20|       4.95000        1465.20 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0052 621-06545                1.600  TON  |     760.41000        1216.66|     710.00000        1136.00|     710.00000        1136.00 
  FERTILIZER                              |                             |                             | 
0053 621-06553              104.000  LBS  |       7.60000         790.40|       7.10000         738.40|       7.10000         738.40 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06557              320.000  LBS  |       3.56000        1139.20|       3.32000        1062.40|       3.32000        1062.40 
  SEED MIXTURE, T                         |                             |                             | 
0055 621-06565                7.900  TON  |     315.95000        2496.01|     295.00000        2330.50|     295.00000        2330.50 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06574              449.000  SYS  |       6.37000        2860.13|       5.95000        2671.55|       5.95000        2671.55 
  SODDING                                 |                             |                             | 
0057 621-52448                8.000  EACH |      37.49000         299.92|      35.00000         280.00|      35.00000         280.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0058 622-52436                3.000  EACH |      37.49000         112.47|      35.00000         105.00|      35.00000         105.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786              121.000  EACH |      13.71000        1658.91|      12.80000        1548.80|      12.80000        1548.80 
  SEEDLING                                |                             |                             | 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 26-3919039          |(   5   ) 35-1817530         |(   6  ) 38-2675420 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 622-98200                3.000  EACH |      37.49000         112.47|      35.00000         105.00|      35.00000         105.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0061 628-09401               10.000  MOS  |    1586.37000       15863.70|    2500.00000       25000.00|    1200.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0062 628-09407               10.000  MOS  |     267.75000        2677.50|     200.00000        2000.00|     100.00000        1000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 



  ADDITIONAL , ONE EACH                   |                             |                             | 
0063 701-03753             1584.000  LFT  |      55.05000       87199.20|      55.00000       87120.00|      30.00000       47520.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN, 14 IN                           |                             |                             | 
0064 703-06029            60416.000  LBS  |       0.75000       45312.00|       1.01000       61020.16|       1.00000       60416.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              248.500  CYS  |     666.08000      165520.88|     500.00000      124250.00|     700.00000      173950.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                4.000  EACH |    1499.40000        5997.60|    1745.00000        6980.00|    1400.00000        5600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51020               23.100  CYS  |     574.06000       13260.79|     600.00000       13860.00|     536.00000       12381.60 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 707-08643              819.000  LFT  |     210.89000      172718.91|     235.00000      192465.00|     250.00000      204750.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60" X 48"                         |                             |                             | 
0069 709-51821                       LUMP |    3909.15000        3909.15|    3650.00000        3650.00|    6000.00000        6000.00 
  SURFACE SEAL                            |                             |                             | 
0070 715-03475                1.000  EACH |     344.86000         344.86|     500.00000         500.00|     600.00000         600.00 
  SAFETY METAL END SECTION, 4:1, 15 IN    |                             |                             | 
0071 715-05169              124.000  LFT  |      41.77000        5179.48|      35.00000        4340.00|      27.00000        3348.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0072 715-05171              172.000  LFT  |      46.05000        7920.60|      45.00000        7740.00|      29.00000        4988.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN           |                             |                             | 
0073 715-05407              160.000  LFT  |      21.42000        3427.20|      15.00000        2400.00|      10.00000        1600.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0074 715-46005                3.000  EACH |     224.91000         674.73|     250.00000         750.00|     350.00000        1050.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0075 715-46010                4.000  EACH |     246.33000         985.32|     300.00000        1200.00|     450.00000        1800.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0076 720-44040                1.000  EACH |     321.30000         321.30|    1250.00000        1250.00|     400.00000         400.00 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0077 720-45030                1.000  EACH |     856.80000         856.80|    2200.00000        2200.00|    2100.00000        2100.00 
  INLET, E7                               |                             |                             | 
0078 721-43120                4.000  EACH |    1606.50000        6426.00|    5000.00000       20000.00|    8600.00000       34400.00 
  AUTOMATIC DRAINAGE GATE, 36 IN X 24 IN  |                             |                             | 
0079 801-04308                6.000  EACH |     128.52000         771.12|     108.00000         648.00|     120.00000         720.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 26-3919039          |(   5   ) 35-1817530         |(   6  ) 38-2675420 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 801-06625               32.000  EACH |      53.55000        1713.60|      52.00000        1664.00|      50.00000        1600.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0081 801-06640               26.000  EACH |      69.62000        1810.12|      63.00000        1638.00|      65.00000        1690.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0082 801-06645                2.000  EACH |      53.55000         107.10|      21.00000          42.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0083 801-06775                       LUMP |    3127.32000        3127.32|    2500.00000        2500.00|   45000.00000       45000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-07118               72.000  LFT  |      10.71000         771.12|       6.15000         442.80|      10.00000         720.00 



  BARRICADE, III-A                        |                             |                             | 
0085 801-07119              120.000  LFT  |      10.71000        1285.20|       6.65000         798.00|      10.00000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
0086 802-09838               19.000  SFT  |      18.21000         345.99|      24.00000         456.00|      24.00000         456.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0087 802-76055               39.000  LFT  |       8.57000         334.23|       9.00000         351.00|       9.00000         351.00 
  SIGN POST, A                            |                             |                             | 
0088 808-06703             4950.000  LFT  |       0.37000        1831.50|       0.54000        2673.00|       0.35000        1732.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75240              240.000  LFT  |       0.37000          88.80|       0.54000         129.60|       0.35000          84.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75245             8310.000  LFT  |       0.37000        3074.70|       0.54000        4487.40|       0.35000        2908.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0091 808-75297               24.000  LFT  |      10.71000         257.04|       3.76000          90.24|      10.00000         240.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0092 808-75996               40.000  EACH |      44.98000        1799.20|      40.00000        1600.00|      20.00000         800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0093 808-75998               60.000  EACH |      45.52000        2731.20|      45.00000        2700.00|      20.00000        1200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,522,967.46|           $     1,544,772.28|           $     1,677,569.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,522,967.46|           $     1,544,772.28|           $     1,677,569.04 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   23000.00000       23000.00|  150000.00000      150000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     600.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     100.00000        2000.00|     300.00000        6000.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 



0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   91139.22000       91139.22|   27275.70000       27275.70| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   36455.69000       36455.69|   30000.00000       30000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02286                1.000  EACH |  142000.00000      142000.00|  110000.00000      110000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 202-91385                1.000  EACH |    1825.00000        1825.00|     400.00000         400.00| 
  INLET, REMOVE                           |                             |                             | 
0015 203-02000             3148.000  CYS  |       7.00000       22036.00|      25.00000       78700.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070            10825.000  CYS  |      10.00000      108250.00|      32.00000      346400.00| 
  BORROW                                  |                             |                             | 
0017 205-03371               10.000  CYS  |      50.00000         500.00|      50.00000         500.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06932              240.000  LFT  |      10.32000        2476.80|      12.00000        2880.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0019 205-06937             2170.000  LFT  |       4.00000        8680.00|       3.00000        6510.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08263            11200.000  SYS  |      12.40000      138880.00|       6.00000       67200.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0021 207-08267              278.000  SYS  |       8.35000        2321.30|      10.00000        2780.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-06467               74.000  CYS  |      70.00000        5180.00|      50.00000        3700.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 302-07455               45.000  CYS  |      76.00000        3420.00|      60.00000        2700.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-01180             2530.000  TON  |      42.00000      106260.00|      27.00000       68310.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 303-08210              100.000  TON  |      65.00000        6500.00|      27.00000        2700.00| 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0026 306-08043              530.000  SYS  |      15.00000        7950.00|       5.00000        2650.00| 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-06264                       LUMP |     500.00000         500.00|     600.00000         600.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0028 401-07321             1210.000  TON  |      55.50000       67155.00|      60.00000       72600.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0029 401-07390              820.000  TON  |      47.50000       38950.00|      50.00000       41000.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 



0030 401-07423             2695.000  TON  |      44.20000      119119.00|      50.00000      134750.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0031 404-05511             4000.000  SYS  |       2.65000       10600.00|       3.00000       12000.00| 
  SEAL COAT, 2                            |                             |                             | 
0032 404-05514              172.000  SYS  |      15.50000        2666.00|      18.00000        3096.00| 
  SEAL COAT, 5                            |                             |                             | 
0033 406-05521            13230.000  SYS  |       0.10000        1323.00|       0.15000        1984.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                4.000  EACH |    1870.00000        7480.00|    2000.00000        8000.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-02241              500.000  LFT  |       3.00000        1500.00|       3.50000        1750.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0036 601-08433                1.000  EACH |     650.00000         650.00|     700.00000         700.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0037 601-08434                1.000  EACH |     650.00000         650.00|     720.00000         720.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0038 601-94689                4.000  EACH |    2330.00000        9320.00|    2600.00000       10400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0039 601-99105              362.500  LFT  |      18.00000        6525.00|      20.00000        7250.00| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 602-06729                6.000  EACH |      19.70000         118.20|      15.00000          90.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0041 609-06259              266.200  SYS  |      85.00000       22627.00|     110.00000       29282.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0042 610-07486              165.000  TON  |      77.00000       12705.00|      80.00000       13200.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0043 610-07487              111.000  TON  |      90.00000        9990.00|      95.00000       10545.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0044 611-06497                3.000  EACH |     180.00000         540.00|     300.00000         900.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0045 615-06490               26.000  EACH |     168.00000        4368.00|     190.00000        4940.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0046 615-06505                6.000  EACH |     665.00000        3990.00|     750.00000        4500.00| 
  MONUMENT, B                             |                             |                             | 
0047 616-02320             1130.000  SYS  |       3.75000        4237.50|       3.00000        3390.00| 
  GEOTEXTILES                             |                             |                             | 
0048 616-06405              686.000  TON  |      45.00000       30870.00|      60.00000       41160.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0049 621-01004                2.000  EACH |     375.00000         750.00|     400.00000         800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0050 621-01743              198.000  LBS  |       8.77000        1736.46|      10.00000        1980.00| 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 



0051 621-02468              296.000  LBS  |       4.95000        1465.20|       6.00000        1776.00| 
  SEED MIXTURE, GRASS, 1                  |                             |                             | 
0052 621-06545                1.600  TON  |     710.00000        1136.00|     800.00000        1280.00| 
  FERTILIZER                              |                             |                             | 
0053 621-06553              104.000  LBS  |       7.10000         738.40|       8.00000         832.00| 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06557              320.000  LBS  |       3.32000        1062.40|       4.00000        1280.00| 
  SEED MIXTURE, T                         |                             |                             | 
0055 621-06565                7.900  TON  |     295.00000        2330.50|     340.00000        2686.00| 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06574              449.000  SYS  |       5.95000        2671.55|       7.00000        3143.00| 
  SODDING                                 |                             |                             | 
0057 621-52448                8.000  EACH |      35.00000         280.00|      30.00000         240.00| 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0058 622-52436                3.000  EACH |      35.00000         105.00|      30.00000          90.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0059 622-91786              121.000  EACH |      12.80000        1548.80|      15.00000        1815.00| 
  SEEDLING                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 622-98200                3.000  EACH |      35.00000         105.00|      25.00000          75.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0061 628-09401               10.000  MOS  |    3400.00000       34000.00|    2800.00000       28000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0062 628-09407               10.000  MOS  |     280.00000        2800.00|     300.00000        3000.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0063 701-03753             1584.000  LFT  |      63.50000      100584.00|      80.00000      126720.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  209 IN, 14 IN                           |                             |                             | 
0064 703-06029            60416.000  LBS  |       0.85000       51353.60|       0.80000       48332.80| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              248.500  CYS  |    1000.00000      248500.00|     600.00000      149100.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05732                4.000  EACH |    2700.00000       10800.00|    4500.00000       18000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0067 706-51020               23.100  CYS  |     954.00000       22037.40|     700.00000       16170.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0068 707-08643              819.000  LFT  |     250.00000      204750.00|     350.00000      286650.00| 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60" X 48"                         |                             |                             | 
0069 709-51821                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  SURFACE SEAL                            |                             |                             | 
0070 715-03475                1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  SAFETY METAL END SECTION, 4:1, 15 IN    |                             |                             | 
0071 715-05169              124.000  LFT  |      39.00000        4836.00|      60.00000        7440.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0072 715-05171              172.000  LFT  |      43.00000        7396.00|      65.00000       11180.00| 



  PIPE, TYPE 3, CIRCULAR, 18 IN           |                             |                             | 
0073 715-05407              160.000  LFT  |      11.00000        1760.00|      40.00000        6400.00| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0074 715-46005                3.000  EACH |     210.00000         630.00|     350.00000        1050.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0075 715-46010                4.000  EACH |     230.00000         920.00|     400.00000        1600.00| 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0076 720-44040                1.000  EACH |    1000.00000        1000.00|     800.00000         800.00| 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0077 720-45030                1.000  EACH |     900.00000         900.00|     700.00000         700.00| 
  INLET, E7                               |                             |                             | 
0078 721-43120                4.000  EACH |    1500.00000        6000.00|    2000.00000        8000.00| 
  AUTOMATIC DRAINAGE GATE, 36 IN X 24 IN  |                             |                             | 
0079 801-04308                6.000  EACH |     108.00000         648.00|     120.00000         720.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : B -29732-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0918397          |(   8   ) 35-1035122         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |GARIUP CONSTRUCTION CO INC   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 801-06625               32.000  EACH |      52.00000        1664.00|      90.00000        2880.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0081 801-06640               26.000  EACH |      63.00000        1638.00|     180.00000        4680.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0082 801-06645                2.000  EACH |      21.00000          42.00|      30.00000          60.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0083 801-06775                       LUMP |   25000.00000       25000.00|    3000.00000        3000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0084 801-07118               72.000  LFT  |       6.15000         442.80|      16.00000        1152.00| 
  BARRICADE, III-A                        |                             |                             | 
0085 801-07119              120.000  LFT  |       6.65000         798.00|      16.00000        1920.00| 
  BARRICADE, III-B                        |                             |                             | 
0086 802-09838               19.000  SFT  |      14.04000         266.76|      25.00000         475.00| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0087 802-76055               39.000  LFT  |       5.28000         205.92|      13.00000         507.00| 
  SIGN POST, A                            |                             |                             | 
0088 808-06703             4950.000  LFT  |       0.35000        1732.50|       1.00000        4950.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75240              240.000  LFT  |       0.35000          84.00|       1.00000         240.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75245             8310.000  LFT  |       0.35000        2908.50|       1.00000        8310.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0091 808-75297               24.000  LFT  |      10.00000         240.00|       4.00000          96.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0092 808-75996               40.000  EACH |      42.00000        1680.00|      30.00000        1200.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 



0093 808-75998               60.000  EACH |      43.00000        2580.00|      40.00000        2400.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,822,791.50|           $     2,080,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,822,791.50|           $     2,080,000.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : NEW BRIDGE                                                  COMPLETION DATE : 11/30/11 
     LOCATION     : ON SR 58 FROM 1.10 MILES EAST OF SR 45 TO                        PROJECT(S) :  3542001 
                    1.25 MILES EAST OF SR 45                                                       0710553 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER INC                                                        $     1,283,288.14  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,361,972.18  106.1314% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,383,166.23  107.7830% 
   4   35-1878024     RAGLE INC                                                                  $     1,408,743.21  109.7761% 
   5   35-1801998     CLR INC                                                                    $     1,430,629.18  111.4815% 
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,469,000.00  114.4716% 
   7   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,470,829.92  114.6142% 
   8   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,475,810.00  115.0022% 
   9   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     2,037,485.13  158.7707% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2  ) 35-1357381          |(   3  ) 35-1618530 
                                          |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5959.00000        5959.00|   10000.00000       10000.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING , STRUCTURE A  |                             |                             | 
0002 105-06845                       LUMP |    5959.00000        5959.00|   10000.00000       10000.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING , STRUCTURE B  |                             |                             | 
0003 105-08520                2.000  EACH |      73.20000         146.40|     200.00000         400.00|     275.00000         550.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |     152.00000        3648.00|     200.00000        4800.00|      75.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 



  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |    4881.00000        4881.00|   30000.00000       30000.00|   34579.15000       34579.15 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  STRUCTURE A                             |                             |                             | 
0013 110-01001                       LUMP |    4881.00000        4881.00|   30000.00000       30000.00|   34579.15000       34579.15 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  STRUCTURE B                             |                             |                             | 
0014 201-52370                       LUMP |    5487.00000        5487.00|   12000.00000       12000.00|   13831.66000       13831.66 
  CLEARING RIGHT OF WAY , STRUCTURE A     |                             |                             | 
0015 201-52370                       LUMP |    5548.00000        5548.00|   12000.00000       12000.00|   13831.66000       13831.66 
  CLEARING RIGHT OF WAY , STRUCTURE B     |                             |                             | 
0016 202-02272               45.000  LFT  |      10.20000         459.00|      15.00000         675.00|      20.00000         900.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0017 202-51330                       LUMP |   16385.00000       16385.00|   15000.00000       15000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE , STRUCTURE A |                             |                             | 
0018 202-51330                       LUMP |   16385.00000       16385.00|   15000.00000       15000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE , STRUCTURE B |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(   3  ) 35-1618530 
                                          |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-96133               43.000  LFT  |       8.30000         356.90|      30.00000        1290.00|      15.00000         645.00 
  PIPE, REMOVE                            |                             |                             | 
0020 203-02000             1614.000  CYS  |      16.20000       26146.80|      13.00000       20982.00|      25.00000       40350.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02070              114.000  CYS  |      48.70000        5551.80|      35.00000        3990.00|      35.00000        3990.00 
  BORROW                                  |                             |                             | 
0022 205-03371               50.000  CYS  |      15.20000         760.00|      20.00000        1000.00|      30.00000        1500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0023 205-06932              112.000  LFT  |       7.90000         884.80|       5.00000         560.00|      10.00000        1120.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06936              174.000  TON  |      33.20000        5776.80|      45.00000        7830.00|      35.00000        6090.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0025 205-06937             2922.000  LFT  |       2.00000        5844.00|       1.25000        3652.50|       1.25000        3652.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 205-09543              100.000  TON  |      16.60000        1660.00|      16.00000        1600.00|      30.00000        3000.00 
  NO 2 STONE                              |                             |                             | 
0027 206-51215              221.000  CYS  |      40.00000        8840.00|     172.00000       38012.00|      70.00000       15470.00 
  EXCAVATION, X                           |                             |                             | 



0028 207-08263             3809.000  SYS  |      11.60000       44184.40|       6.70000       25520.30|      10.00000       38090.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0029 207-08267               83.000  SYS  |       9.30000         771.90|      16.00000        1328.00|      25.00000        2075.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 211-09264              667.000  CYS  |      29.80000       19876.60|      27.00000       18009.00|      25.00000       16675.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 211-09265             1925.000  CYS  |      51.90000       99907.50|      45.00000       86625.00|      35.00000       67375.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0032 301-07448             1426.000  TON  |      16.70000       23814.20|      14.00000       19964.00|      22.00000       31372.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-01180              926.000  TON  |      15.70000       14538.20|      15.00000       13890.00|      25.00000       23150.00 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  SHOULDER                                |                             |                             | 
0034 304-07492              197.000  TON  |      87.90000       17316.30|     100.00000       19700.00|     110.00000       21670.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0035 306-08043              560.000  SYS  |      12.80000        7168.00|       7.00000        3920.00|      25.00000       14000.00 
  MILLING, TRANSITION                     |                             |                             | 
0036 401-06264                       LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0037 402-07433              306.000  TON  |      70.00000       21420.00|      58.10000       17778.60|      72.25000       22108.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0038 402-07438              542.000  TON  |      56.00000       30352.00|      46.80000       25365.60|      52.50000       28455.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0039 402-07441              528.000  TON  |      57.00000       30096.00|      45.25000       23892.00|      54.50000       28776.00 
  HMA BASE, TYPE B                        |                             |                             | 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(   3  ) 35-1618530 
                                          |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 404-05511              811.000  SYS  |       8.00000        6488.00|       6.00000        4866.00|       6.35000        5149.85 
  SEAL COAT, 2                            |                             |                             | 
0041 406-05521            11329.000  SYS  |       0.05000         566.45|       0.07000         793.03|       0.25000        2832.25 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 601-01839                1.000  EACH |    1700.00000        1700.00|    1795.00000        1795.00|    1795.00000        1795.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0043 601-94689                7.000  EACH |    2330.00000       16310.00|    2800.00000       19600.00|    2590.00000       18130.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0044 601-99105             1093.750  LFT  |      16.00000       17500.00|      17.00000       18593.75|      16.35000       17882.81 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0045 610-07486              376.000  TON  |      61.00000       22936.00|      54.00000       20304.00|      53.75000       20210.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 615-06505                6.000  EACH |     710.00000        4260.00|     600.00000        3600.00|     595.00000        3570.00 
  MONUMENT, B                             |                             |                             | 
0047 615-06510                1.000  EACH |     535.00000         535.00|     600.00000         600.00|     595.00000         595.00 
  MONUMENT, C                             |                             |                             | 
0048 616-02320             1038.000  SYS  |       1.90000        1972.20|       1.70000        1764.60|       4.00000        4152.00 
  GEOTEXTILES                             |                             |                             | 
0049 616-05688              604.000  TON  |      30.10000       18180.40|      27.00000       16308.00|      30.00000       18120.00 
  RIPRAP, CLASS 1                         |                             |                             | 



0050 616-05689              342.000  TON  |      32.80000       11217.60|      28.00000        9576.00|      30.00000       10260.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0051 616-06451              222.000  TON  |      27.40000        6082.80|      26.00000        5772.00|      30.00000        6660.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0052 621-01004                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00|     450.00000        1800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-02770             1247.000  SYS  |       1.20000        1496.40|       1.20000        1496.40|       1.20000        1496.40 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06545                0.400  TON  |     450.00000         180.00|     450.00000         180.00|     450.00000         180.00 
  FERTILIZER                              |                             |                             | 
0055 621-06553              121.000  LBS  |       3.00000         363.00|       3.00000         363.00|       3.00000         363.00 
  SEED MIXTURE, R                         |                             |                             | 
0056 621-06557              107.000  LBS  |       2.00000         214.00|       2.00000         214.00|       2.00000         214.00 
  SEED MIXTURE, T                         |                             |                             | 
0057 621-06565                2.900  TON  |     420.00000        1218.00|     420.00000        1218.00|     420.00000        1218.00 
  MULCHING MATERIAL                       |                             |                             | 
0058 621-06567               27.500  kGAL |       5.00000         137.50|       5.00000         137.50|       5.00000         137.50 
  WATER                                   |                             |                             | 
0059 622-52436                4.000  EACH |      32.00000         128.00|      32.00000         128.00|      32.00000         128.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(   3  ) 35-1618530 
                                          |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 622-91786               30.000  EACH |       8.00000         240.00|       8.00000         240.00|       8.00000         240.00 
  SEEDLING                                |                             |                             | 
0061 622-98200                4.000  EACH |      32.00000         128.00|      32.00000         128.00|      32.00000         128.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0062 628-09401               12.000  MOS  |    1733.00000       20796.00|    1300.00000       15600.00|    3000.00000       36000.00 
  FIELD OFFICE, A                         |                             |                             | 
0063 702-51015               33.300  CYS  |     438.00000       14585.40|     230.00000        7659.00|     400.00000       13320.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0064 702-93722               20.400  CYS  |     601.00000       12260.40|     550.00000       11220.00|     750.00000       15300.00 
  CONCRETE, C                             |                             |                             | 
0065 703-06028             5054.000  LBS  |       1.10000        5559.40|       1.00000        5054.00|       1.50000        7581.00 
  REINFORCING BARS                        |                             |                             | 
0066 714-08514             1261.200  SFT  |      68.70000       86644.44|      77.00000       97112.40|      80.00000      100896.00 
  WINGWALL                                |                             |                             | 
0067 714-09726              118.500  SFT  |       0.10000          11.85|      80.00000        9480.00|      50.00000        5925.00 
  HEADWALL                                |                             |                             | 
0068 715-05053               25.000  LFT  |      13.50000         337.50|       8.00000         200.00|      25.00000         625.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0069 715-05152               43.000  LFT  |      23.20000         997.60|      44.00000        1892.00|      60.00000        2580.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0070 715-05407               50.000  LFT  |       6.10000         305.00|       1.00000          50.00|      25.00000        1250.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0071 715-46010                2.000  EACH |     311.00000         622.00|     600.00000        1200.00|     350.00000         700.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0072 723-08118               71.000  LFT  |    2185.00000      155135.00|    2850.00000      202350.00|    2000.00000      142000.00 



  STRUCTURE, PRECAST THREE-SIDED, 288 IN  |                             |                             | 
  X 132 IN , STRUCTURE A                  |                             |                             | 
0073 723-09864               77.500  LFT  |    2660.00000      206150.00|    3501.00000      271327.50|    2700.00000      209250.00 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 144 IN. , STRUCTURE B                 |                             |                             | 
0074 801-01093                2.000  EACH |     850.00000        1700.00|    2200.00000        4400.00|     675.00000        1350.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0075 801-01851                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   32000.00000       32000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STRUCTURE A                           |                             |                             | 
0076 801-01851                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   32000.00000       32000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STRUCTURE B                           |                             |                             | 
0077 801-03290                8.000  EACH |     180.00000        1440.00|     300.00000        2400.00|     220.00000        1760.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0078 801-06207             9345.000  LFT  |       1.00000        9345.00|       1.00000        9345.00|       0.90000        8410.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1875662          |(   2   ) 35-1357381         |(   3  ) 35-1618530 
                                          |CRIDER & CRIDER INC          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 801-06577               24.000  LFT  |       9.00000         216.00|       6.00000         144.00|       9.00000         216.00 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24"                                     |                             |                             | 
0080 801-06640               42.000  EACH |     115.00000        4830.00|     140.00000        5880.00|     180.00000        7560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0081 801-06645                8.000  EACH |      85.00000         680.00|      60.00000         480.00|      70.00000         560.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0082 801-06775                       LUMP |    4398.00000        4398.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC , STRUCTURE A       |                             |                             | 
0083 801-06775                       LUMP |    4397.00000        4397.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC , STRUCTURE B       |                             |                             | 
0084 801-07119              168.000  LFT  |      15.00000        2520.00|      25.00000        4200.00|      10.00000        1680.00 
  BARRICADE, III-B                        |                             |                             | 
0085 801-08508             1680.000  LFT  |      81.40000      136752.00|      26.00000       43680.00|      50.00000       84000.00 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0086 802-05704               56.000  LFT  |      15.00000         840.00|      14.00000         784.00|      14.45000         809.20 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0087 802-07060                8.000  EACH |     105.00000         840.00|      95.00000         760.00|     195.00000        1560.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0088 802-09838               13.000  SFT  |      22.00000         286.00|      20.00000         260.00|      21.00000         273.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0089 808-06703             4100.000  LFT  |       0.50000        2050.00|       0.60000        2460.00|       0.49000        2009.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0090 808-06716             1360.000  LFT  |       1.00000        1360.00|       1.00000        1360.00|       0.49000         666.40 
  LINE, REMOVE                            |                             |                             | 



0091 808-75240              830.000  LFT  |       0.50000         415.00|       0.60000         498.00|       0.49000         406.70 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0092 808-75245             8600.000  LFT  |       0.50000        4300.00|       0.60000        5160.00|       0.49000        4214.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-75996               52.000  EACH |      18.30000         951.60|       5.00000         260.00|      15.00000         780.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0094 808-75998               52.000  EACH |      36.50000        1898.00|      19.00000         988.00|      40.00000        2080.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,283,288.14|           $     1,361,972.18|           $     1,383,166.23 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,283,288.14|           $     1,361,972.18|           $     1,383,166.23 
==================================================================================================================================== 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1801998         |(   6  ) 35-2040801 
                                          |RAGLE INC                    |CLR INC                      |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.00000        4500.00|    3500.00000        3500.00|    7431.16000        7431.16 
  CONSTRUCTION ENGINEERING , STRUCTURE A  |                             |                             | 
0002 105-06845                       LUMP |    4500.00000        4500.00|    3500.00000        3500.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING , STRUCTURE B  |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|      40.00000          80.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      80.00000        1920.00|      25.00000         600.00|     120.00000        2880.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |   64750.00000       64750.00|   36000.00000       36000.00|   36500.00000       36500.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  STRUCTURE A                             |                             |                             | 
0013 110-01001                       LUMP |   64750.00000       64750.00|   36000.00000       36000.00|   36500.00000       36500.00 



  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  STRUCTURE B                             |                             |                             | 
0014 201-52370                       LUMP |   20000.00000       20000.00|   14500.00000       14500.00|   14500.00000       14500.00 
  CLEARING RIGHT OF WAY , STRUCTURE A     |                             |                             | 
0015 201-52370                       LUMP |   20000.00000       20000.00|   14500.00000       14500.00|   14500.00000       14500.00 
  CLEARING RIGHT OF WAY , STRUCTURE B     |                             |                             | 
0016 202-02272               45.000  LFT  |       8.00000         360.00|      55.00000        2475.00|      10.00000         450.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0017 202-51330                       LUMP |   58000.00000       58000.00|   24000.00000       24000.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE , STRUCTURE A |                             |                             | 
0018 202-51330                       LUMP |   58000.00000       58000.00|   24000.00000       24000.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE , STRUCTURE B |                             |                             | 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1801998         |(   6  ) 35-2040801 
                                          |RAGLE INC                    |CLR INC                      |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-96133               43.000  LFT  |       8.00000         344.00|      22.00000         946.00|       8.00000         344.00 
  PIPE, REMOVE                            |                             |                             | 
0020 203-02000             1614.000  CYS  |      35.00000       56490.00|      30.00000       48420.00|      17.00000       27438.00 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02070              114.000  CYS  |      30.00000        3420.00|      60.00000        6840.00|      25.00000        2850.00 
  BORROW                                  |                             |                             | 
0022 205-03371               50.000  CYS  |       8.00000         400.00|      22.00000        1100.00|      18.00000         900.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0023 205-06932              112.000  LFT  |      10.00000        1120.00|      17.00000        1904.00|      10.00000        1120.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06936              174.000  TON  |      30.00000        5220.00|      21.00000        3654.00|      45.00000        7830.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0025 205-06937             2922.000  LFT  |       1.75000        5113.50|       1.75000        5113.50|       1.25000        3652.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 205-09543              100.000  TON  |      20.00000        2000.00|      15.25000        1525.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0027 206-51215              221.000  CYS  |     125.00000       27625.00|      70.00000       15470.00|     175.00000       38675.00 
  EXCAVATION, X                           |                             |                             | 
0028 207-08263             3809.000  SYS  |      12.50000       47612.50|      12.50000       47612.50|       8.67000       33024.03 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0029 207-08267               83.000  SYS  |      11.00000         913.00|      11.50000         954.50|      13.00000        1079.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 211-09264              667.000  CYS  |      20.00000       13340.00|      22.00000       14674.00|      35.00000       23345.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 211-09265             1925.000  CYS  |      25.00000       48125.00|      40.00000       77000.00|      34.00000       65450.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0032 301-07448             1426.000  TON  |      16.00000       22816.00|      15.50000       22103.00|      21.00000       29946.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-01180              926.000  TON  |      16.00000       14816.00|      35.00000       32410.00|      24.00000       22224.00 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  SHOULDER                                |                             |                             | 
0034 304-07492              197.000  TON  |      95.00000       18715.00|      81.00000       15957.00|      55.50000       10933.50 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0035 306-08043              560.000  SYS  |       7.00000        3920.00|      12.00000        6720.00|       8.00000        4480.00 



  MILLING, TRANSITION                     |                             |                             | 
0036 401-06264                       LUMP |    3600.00000        3600.00|    1000.00000        1000.00|    3600.00000        3600.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0037 402-07433              306.000  TON  |      72.25000       22108.50|      95.00000       29070.00|      72.25000       22108.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0038 402-07438              542.000  TON  |      52.50000       28455.00|      52.50000       28455.00|      52.50000       28455.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0039 402-07441              528.000  TON  |      54.50000       28776.00|      49.50000       26136.00|      54.50000       28776.00 
  HMA BASE, TYPE B                        |                             |                             | 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1801998         |(   6  ) 35-2040801 
                                          |RAGLE INC                    |CLR INC                      |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 404-05511              811.000  SYS  |       6.35000        5149.85|       5.50000        4460.50|       6.35000        5149.85 
  SEAL COAT, 2                            |                             |                             | 
0041 406-05521            11329.000  SYS  |       0.25000        2832.25|       0.15000        1699.35|       0.25000        2832.25 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 601-01839                1.000  EACH |    1795.00000        1795.00|    3101.00000        3101.00|    1795.00000        1795.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0043 601-94689                7.000  EACH |    2590.00000       18130.00|    2600.00000       18200.00|    2590.00000       18130.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0044 601-99105             1093.750  LFT  |      16.35000       17882.81|      18.00000       19687.50|      16.35000       17882.81 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0045 610-07486              376.000  TON  |      53.75000       20210.00|      51.75000       19458.00|      53.75000       20210.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 615-06505                6.000  EACH |     595.00000        3570.00|     560.00000        3360.00|     595.00000        3570.00 
  MONUMENT, B                             |                             |                             | 
0047 615-06510                1.000  EACH |     595.00000         595.00|     395.00000         395.00|     595.00000         595.00 
  MONUMENT, C                             |                             |                             | 
0048 616-02320             1038.000  SYS  |       1.75000        1816.50|       2.75000        2854.50|       3.50000        3633.00 
  GEOTEXTILES                             |                             |                             | 
0049 616-05688              604.000  TON  |      35.00000       21140.00|      22.00000       13288.00|      35.00000       21140.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0050 616-05689              342.000  TON  |      35.00000       11970.00|      33.00000       11286.00|      40.00000       13680.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0051 616-06451              222.000  TON  |      25.00000        5550.00|      26.00000        5772.00|      34.00000        7548.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0052 621-01004                4.000  EACH |     450.00000        1800.00|     250.00000        1000.00|     450.00000        1800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-02770             1247.000  SYS  |       1.20000        1496.40|       1.34000        1670.98|       1.20000        1496.40 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06545                0.400  TON  |     450.00000         180.00|    1520.00000         608.00|     450.00000         180.00 
  FERTILIZER                              |                             |                             | 
0055 621-06553              121.000  LBS  |       3.00000         363.00|       6.00000         726.00|       3.00000         363.00 
  SEED MIXTURE, R                         |                             |                             | 
0056 621-06557              107.000  LBS  |       2.00000         214.00|       2.25000         240.75|       2.00000         214.00 
  SEED MIXTURE, T                         |                             |                             | 
0057 621-06565                2.900  TON  |     420.00000        1218.00|    1500.00000        4350.00|     420.00000        1218.00 



  MULCHING MATERIAL                       |                             |                             | 
0058 621-06567               27.500  kGAL |       5.00000         137.50|       5.00000         137.50|       5.00000         137.50 
  WATER                                   |                             |                             | 
0059 622-52436                4.000  EACH |      32.00000         128.00|      32.00000         128.00|      32.00000         128.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1801998         |(   6  ) 35-2040801 
                                          |RAGLE INC                    |CLR INC                      |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 622-91786               30.000  EACH |       8.00000         240.00|       8.00000         240.00|       8.00000         240.00 
  SEEDLING                                |                             |                             | 
0061 622-98200                4.000  EACH |      32.00000         128.00|      32.00000         128.00|      32.00000         128.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0062 628-09401               12.000  MOS  |    1000.00000       12000.00|    1200.00000       14400.00|    1550.00000       18600.00 
  FIELD OFFICE, A                         |                             |                             | 
0063 702-51015               33.300  CYS  |     300.00000        9990.00|     350.00000       11655.00|     375.00000       12487.50 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0064 702-93722               20.400  CYS  |     900.00000       18360.00|     625.00000       12750.00|     850.00000       17340.00 
  CONCRETE, C                             |                             |                             | 
0065 703-06028             5054.000  LBS  |       1.00000        5054.00|       1.45000        7328.30|       0.90000        4548.60 
  REINFORCING BARS                        |                             |                             | 
0066 714-08514             1261.200  SFT  |      40.00000       50448.00|      70.00000       88284.00|      70.00000       88284.00 
  WINGWALL                                |                             |                             | 
0067 714-09726              118.500  SFT  |      40.00000        4740.00|      25.00000        2962.50|      15.00000        1777.50 
  HEADWALL                                |                             |                             | 
0068 715-05053               25.000  LFT  |       8.50000         212.50|      15.00000         375.00|      20.00000         500.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0069 715-05152               43.000  LFT  |      50.00000        2150.00|      45.00000        1935.00|      32.00000        1376.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0070 715-05407               50.000  LFT  |       7.50000         375.00|       8.00000         400.00|       7.00000         350.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0071 715-46010                2.000  EACH |     250.00000         500.00|     340.00000         680.00|     500.00000        1000.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0072 723-08118               71.000  LFT  |    2000.00000      142000.00|    2460.00000      174660.00|    2725.00000      193475.00 
  STRUCTURE, PRECAST THREE-SIDED, 288 IN  |                             |                             | 
  X 132 IN , STRUCTURE A                  |                             |                             | 
0073 723-09864               77.500  LFT  |    2500.00000      193750.00|    3345.00000      259237.50|    3100.00000      240250.00 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 144 IN. , STRUCTURE B                 |                             |                             | 
0074 801-01093                2.000  EACH |    2200.00000        4400.00|     750.00000        1500.00|    2220.00000        4440.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0075 801-01851                       LUMP |   35000.00000       35000.00|   25000.00000       25000.00|   25000.00000       25000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STRUCTURE A                           |                             |                             | 
0076 801-01851                       LUMP |   35000.00000       35000.00|   25000.00000       25000.00|   25000.00000       25000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STRUCTURE B                           |                             |                             | 
0077 801-03290                8.000  EACH |     295.00000        2360.00|     125.00000        1000.00|     295.00000        2360.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



0078 801-06207             9345.000  LFT  |       1.00000        9345.00|       1.10000       10279.50|       1.20000       11214.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1878024          |(   5   ) 35-1801998         |(   6  ) 35-2040801 
                                          |RAGLE INC                    |CLR INC                      |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 801-06577               24.000  LFT  |       6.00000         144.00|       7.00000         168.00|       7.00000         168.00 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24"                                     |                             |                             | 
0080 801-06640               42.000  EACH |     135.00000        5670.00|     113.00000        4746.00|     135.00000        5670.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0081 801-06645                8.000  EACH |      60.00000         480.00|      65.00000         520.00|      60.00000         480.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0082 801-06775                       LUMP |    7500.00000        7500.00|   29000.00000       29000.00|   12500.00000       12500.00 
  MAINTAINING TRAFFIC , STRUCTURE A       |                             |                             | 
0083 801-06775                       LUMP |    7500.00000        7500.00|   29000.00000       29000.00|   12500.00000       12500.00 
  MAINTAINING TRAFFIC , STRUCTURE B       |                             |                             | 
0084 801-07119              168.000  LFT  |      25.00000        4200.00|       8.00000        1344.00|      25.00000        4200.00 
  BARRICADE, III-B                        |                             |                             | 
0085 801-08508             1680.000  LFT  |      45.00000       75600.00|      35.00000       58800.00|      30.00000       50400.00 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0086 802-05704               56.000  LFT  |      14.45000         809.20|      15.00000         840.00|      14.45000         809.20 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0087 802-07060                8.000  EACH |     195.00000        1560.00|      74.00000         592.00|     195.00000        1560.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0088 802-09838               13.000  SFT  |      21.00000         273.00|      22.00000         286.00|      21.00000         273.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0089 808-06703             4100.000  LFT  |       0.55000        2255.00|       0.41000        1681.00|       0.55000        2255.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0090 808-06716             1360.000  LFT  |       1.00000        1360.00|       0.73000         992.80|       1.00000        1360.00 
  LINE, REMOVE                            |                             |                             | 
0091 808-75240              830.000  LFT  |       0.55000         456.50|       0.50000         415.00|       0.55000         456.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0092 808-75245             8600.000  LFT  |       0.50000        4300.00|       0.40000        3440.00|       0.50000        4300.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-75996               52.000  EACH |       8.00000         416.00|      10.00000         520.00|      12.00000         624.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0094 808-75998               52.000  EACH |      39.85000        2072.20|      35.00000        1820.00|      39.85000        2072.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,408,743.21|           $     1,430,629.18|           $     1,469,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,408,743.21|           $     1,430,629.18|           $     1,469,000.00 
==================================================================================================================================== 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 38-3806996         |(   9  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3900.00000        3900.00|    3400.00000        3400.00|    3245.00000        3245.00 
  CONSTRUCTION ENGINEERING , STRUCTURE A  |                             |                             | 
0002 105-06845                       LUMP |    3900.00000        3900.00|    3400.00000        3400.00|    3245.00000        3245.00 
  CONSTRUCTION ENGINEERING , STRUCTURE B  |                             |                             | 
0003 105-08520                2.000  EACH |     120.00000         240.00|     170.00000         340.00|     320.07000         640.14 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               24.000  MOS  |      50.00000        1200.00|      85.00000        2040.00|     175.00000        4200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |   34300.00000       34300.00|   21000.14000       21000.14|   51000.00000       51000.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  STRUCTURE A                             |                             |                             | 
0013 110-01001                       LUMP |   34300.00000       34300.00|   21400.00000       21400.00|   51000.00000       51000.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  STRUCTURE B                             |                             |                             | 
0014 201-52370                       LUMP |   13300.00000       13300.00|   12700.00000       12700.00|   14700.00000       14700.00 
  CLEARING RIGHT OF WAY , STRUCTURE A     |                             |                             | 
0015 201-52370                       LUMP |   13300.00000       13300.00|   27500.00000       27500.00|   30900.00000       30900.00 
  CLEARING RIGHT OF WAY , STRUCTURE B     |                             |                             | 
0016 202-02272               45.000  LFT  |       7.00000         315.00|      27.00000        1215.00|      29.40000        1323.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0017 202-51330                       LUMP |   11000.00000       11000.00|   22700.00000       22700.00|   29920.00000       29920.00 
  PRESENT STRUCTURE, REMOVE , STRUCTURE A |                             |                             | 
0018 202-51330                       LUMP |   14000.00000       14000.00|   23000.00000       23000.00|   29920.00000       29920.00 
  PRESENT STRUCTURE, REMOVE , STRUCTURE B |                             |                             | 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 38-3806996         |(   9  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-96133               43.000  LFT  |      14.00000         602.00|      24.00000        1032.00|      15.83000         680.69 
  PIPE, REMOVE                            |                             |                             | 
0020 203-02000             1614.000  CYS  |      24.00000       38736.00|      29.00000       46806.00|      28.07000       45304.98 
  EXCAVATION, COMMON                      |                             |                             | 
0021 203-02070              114.000  CYS  |      40.00000        4560.00|      11.00000        1254.00|      34.83000        3970.62 
  BORROW                                  |                             |                             | 
0022 205-03371               50.000  CYS  |       5.00000         250.00|      48.00000        2400.00|     127.19000        6359.50 
  SEDIMENT, REMOVE                        |                             |                             | 
0023 205-06932              112.000  LFT  |      14.00000        1568.00|      10.50000        1176.00|      10.00000        1120.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06936              174.000  TON  |      35.00000        6090.00|      26.00000        4524.00|      41.03000        7139.22 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0025 205-06937             2922.000  LFT  |       2.50000        7305.00|       1.50000        4383.00|       1.25000        3652.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 205-09543              100.000  TON  |      20.00000        2000.00|      22.00000        2200.00|      34.74000        3474.00 
  NO 2 STONE                              |                             |                             | 
0027 206-51215              221.000  CYS  |     110.00000       24310.00|      71.00000       15691.00|     120.56000       26643.76 
  EXCAVATION, X                           |                             |                             | 
0028 207-08263             3809.000  SYS  |      15.50000       59039.50|      10.00000       38090.00|      14.71000       56030.39 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0029 207-08267               83.000  SYS  |       9.00000         747.00|      16.25000        1348.75|      19.58000        1625.14 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0030 211-09264              667.000  CYS  |      30.00000       20010.00|      30.00000       20010.00|      19.14000       12766.38 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 211-09265             1925.000  CYS  |      48.50000       93362.50|      29.00000       55825.00|      58.48000      112574.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0032 301-07448             1426.000  TON  |      21.00000       29946.00|      21.50000       30659.00|      20.52000       29261.52 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-01180              926.000  TON  |      24.00000       22224.00|      35.00000       32410.00|      28.52000       26409.52 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  SHOULDER                                |                             |                             | 
0034 304-07492              197.000  TON  |      55.50000       10933.50|     120.00000       23640.00|      55.50000       10933.50 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0035 306-08043              560.000  SYS  |      11.50000        6440.00|       8.00000        4480.00|       7.94000        4446.40 
  MILLING, TRANSITION                     |                             |                             | 
0036 401-06264                       LUMP |    1625.00000        1625.00|    1500.00000        1500.00|    3600.00000        3600.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0037 402-07433              306.000  TON  |      72.25000       22108.50|      75.25000       23026.50|      72.25000       22108.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0038 402-07438              542.000  TON  |      52.50000       28455.00|      54.50000       29539.00|      52.50000       28455.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0039 402-07441              528.000  TON  |      54.50000       28776.00|      56.75000       29964.00|      54.50000       28776.00 
  HMA BASE, TYPE B                        |                             |                             | 
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     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 



==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 38-3806996         |(   9  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 404-05511              811.000  SYS  |       6.35000        5149.85|       6.50000        5271.50|       6.35000        5149.85 
  SEAL COAT, 2                            |                             |                             | 
0041 406-05521            11329.000  SYS  |       0.25000        2832.25|       0.25000        2832.25|       0.25000        2832.25 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 601-01839                1.000  EACH |    1995.00000        1995.00|    2078.00000        2078.00|    1795.00000        1795.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0043 601-94689                7.000  EACH |    2285.00000       15995.00|    2380.00000       16660.00|    2590.00000       18130.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0044 601-99105             1093.750  LFT  |      16.00000       17500.00|      16.50000       18046.88|      16.35000       17882.81 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0045 610-07486              376.000  TON  |      53.75000       20210.00|      56.00000       21056.00|      53.75000       20210.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 615-06505                6.000  EACH |     560.00000        3360.00|     585.00000        3510.00|     595.00000        3570.00 
  MONUMENT, B                             |                             |                             | 
0047 615-06510                1.000  EACH |     395.00000         395.00|     415.00000         415.00|     595.00000         595.00 
  MONUMENT, C                             |                             |                             | 
0048 616-02320             1038.000  SYS  |       2.50000        2595.00|       3.25000        3373.50|       3.40000        3529.20 
  GEOTEXTILES                             |                             |                             | 
0049 616-05688              604.000  TON  |      32.00000       19328.00|      32.00000       19328.00|      34.44000       20801.76 
  RIPRAP, CLASS 1                         |                             |                             | 
0050 616-05689              342.000  TON  |      30.00000       10260.00|      32.50000       11115.00|      40.36000       13803.12 
  RIPRAP, CLASS 2                         |                             |                             | 
0051 616-06451              222.000  TON  |      23.00000        5106.00|      33.00000        7326.00|      35.89000        7967.58 
  RIPRAP, UNIFORM                         |                             |                             | 
0052 621-01004                4.000  EACH |     450.00000        1800.00|     470.00000        1880.00|     450.00000        1800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-02770             1247.000  SYS  |       1.20000        1496.40|       1.25000        1558.75|       1.20000        1496.40 
  EROSION CONTROL BLANKET                 |                             |                             | 
0054 621-06545                0.400  TON  |     450.00000         180.00|     469.00000         187.60|     450.00000         180.00 
  FERTILIZER                              |                             |                             | 
0055 621-06553              121.000  LBS  |       3.00000         363.00|       3.00000         363.00|       3.00000         363.00 
  SEED MIXTURE, R                         |                             |                             | 
0056 621-06557              107.000  LBS  |       2.00000         214.00|       2.00000         214.00|       2.00000         214.00 
  SEED MIXTURE, T                         |                             |                             | 
0057 621-06565                2.900  TON  |     420.00000        1218.00|     438.00000        1270.20|     420.00000        1218.00 
  MULCHING MATERIAL                       |                             |                             | 
0058 621-06567               27.500  kGAL |       5.00000         137.50|       5.25000         144.38|       5.00000         137.50 
  WATER                                   |                             |                             | 
0059 622-52436                4.000  EACH |      32.00000         128.00|      24.00000          96.00|      32.00000         128.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 38-3806996         |(   9  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 



ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 622-91786               30.000  EACH |       8.00000         240.00|       8.50000         255.00|       8.00000         240.00 
  SEEDLING                                |                             |                             | 
0061 622-98200                4.000  EACH |      32.00000         128.00|      24.00000          96.00|      32.00000         128.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0062 628-09401               12.000  MOS  |    1400.00000       16800.00|    1710.00000       20520.00|    1933.88000       23206.56 
  FIELD OFFICE, A                         |                             |                             | 
0063 702-51015               33.300  CYS  |     400.00000       13320.00|     575.00000       19147.50|     856.37000       28517.12 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0064 702-93722               20.400  CYS  |     450.00000        9180.00|     625.00000       12750.00|    1282.76000       26168.30 
  CONCRETE, C                             |                             |                             | 
0065 703-06028             5054.000  LBS  |       1.00000        5054.00|       1.20000        6064.80|       1.79000        9046.66 
  REINFORCING BARS                        |                             |                             | 
0066 714-08514             1261.200  SFT  |      80.00000      100896.00|      90.00000      113508.00|     100.18000      126347.02 
  WINGWALL                                |                             |                             | 
0067 714-09726              118.500  SFT  |       9.00000        1066.50|      19.00000        2251.50|      36.27000        4298.00 
  HEADWALL                                |                             |                             | 
0068 715-05053               25.000  LFT  |      11.00000         275.00|      23.50000         587.50|      21.25000         531.25 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0069 715-05152               43.000  LFT  |      46.00000        1978.00|      42.00000        1806.00|      48.09000        2067.87 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0070 715-05407               50.000  LFT  |      11.50000         575.00|      14.25000         712.50|       9.02000         451.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0071 715-46010                2.000  EACH |     360.00000         720.00|     668.00000        1336.00|     721.83000        1443.66 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0072 723-08118               71.000  LFT  |    3025.00000      214775.00|    3345.00000      237495.00|    5239.84000      372028.64 
  STRUCTURE, PRECAST THREE-SIDED, 288 IN  |                             |                             | 
  X 132 IN , STRUCTURE A                  |                             |                             | 
0073 723-09864               77.500  LFT  |    3625.00000      280937.50|    3470.00000      268925.00|    5394.24000      418053.60 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 144 IN. , STRUCTURE B                 |                             |                             | 
0074 801-01093                2.000  EACH |    2200.00000        4400.00|     703.00000        1406.00|    2200.00000        4400.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0075 801-01851                       LUMP |   25000.00000       25000.00|   26000.00000       26000.00|   25000.00000       25000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STRUCTURE A                           |                             |                             | 
0076 801-01851                       LUMP |   25000.00000       25000.00|   26000.00000       26000.00|   25000.00000       25000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STRUCTURE B                           |                             |                             | 
0077 801-03290                8.000  EACH |     165.00000        1320.00|     229.00000        1832.00|     295.00000        2360.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0078 801-06207             9345.000  LFT  |       0.98000        9158.10|       0.95000        8877.75|       1.00000        9345.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -29778-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 38-3806996         |(   9  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |HIS CONSTRUCTORS INC         |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 



0079 801-06577               24.000  LFT  |       5.88000         141.12|       9.50000         228.00|       6.00000         144.00 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24"                                     |                             |                             | 
0080 801-06640               42.000  EACH |     145.00000        6090.00|     188.00000        7896.00|     135.00000        5670.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0081 801-06645                8.000  EACH |      86.00000         688.00|      73.00000         584.00|      60.00000         480.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0082 801-06775                       LUMP |   11000.00000       11000.00|    4800.00000        4800.00|   38514.24000       38514.24 
  MAINTAINING TRAFFIC , STRUCTURE A       |                             |                             | 
0083 801-06775                       LUMP |   11000.00000       11000.00|    4800.00000        4800.00|   38514.24000       38514.24 
  MAINTAINING TRAFFIC , STRUCTURE B       |                             |                             | 
0084 801-07119              168.000  LFT  |      11.00000        1848.00|      10.50000        1764.00|      25.00000        4200.00 
  BARRICADE, III-B                        |                             |                             | 
0085 801-08508             1680.000  LFT  |      41.00000       68880.00|      41.00000       68880.00|      47.23000       79346.40 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0086 802-05704               56.000  LFT  |      21.00000        1176.00|      22.00000        1232.00|      14.45000         809.20 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0087 802-07060                8.000  EACH |     125.00000        1000.00|     130.00000        1040.00|     195.00000        1560.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0088 802-09838               13.000  SFT  |      20.00000         260.00|      21.00000         273.00|      21.00000         273.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0089 808-06703             4100.000  LFT  |       0.45000        1845.00|       0.50000        2050.00|       0.55000        2255.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0090 808-06716             1360.000  LFT  |       0.65000         884.00|       0.50000         680.00|       1.00000        1360.00 
  LINE, REMOVE                            |                             |                             | 
0091 808-75240              830.000  LFT  |       0.45000         373.50|       0.50000         415.00|       0.55000         456.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0092 808-75245             8600.000  LFT  |       0.45000        3870.00|       0.50000        4300.00|       0.50000        4300.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0093 808-75996               52.000  EACH |      17.35000         902.20|      18.00000         936.00|      31.97000        1662.44 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0094 808-75998               52.000  EACH |      18.00000         936.00|      18.75000         975.00|      39.85000        2072.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,470,829.92|           $     1,475,810.00|           $     2,037,485.13 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,470,829.92|           $     1,475,810.00|           $     2,037,485.13 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT, CONCRETE                                COMPLETION DATE : 11/18/11 
     LOCATION     : ON SR 15 OVER GRANT CREEK, 0.52 MILE NORTH OF SR 218             PROJECT(S) :  1798016 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,131,328.12  100.0000% 
   2   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,188,914.80  105.0902% 



   3   38-2675420     ANLAAN CORPORATION                                                         $     1,224,322.74  108.2200% 
   4   35-1374866     PRIMCO INC                                                                 $     1,282,394.38  113.3530% 
   5   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,310,722.27  115.8570% 
   6   35-1057237     R L MCCOY INC                                                              $     1,369,859.48  121.0842% 
   7   34-4456871     MILLER BROS CONSTRUCTION INC                                               $     1,453,789.28  128.5029% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2  ) 38-3806996          |(   3  ) 38-2675420 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6500.00000        6500.00|    3600.00000        3600.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     350.00000         700.00|     175.00000         350.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     100.00000        2000.00|      85.00000        1700.00|     100.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   56370.00000       56370.00|   59000.00000       59000.00|  140000.00000      140000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |    5637.00000        5637.00|    5900.00000        5900.00|   29659.00000       29659.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02272              185.000  LFT  |       2.50000         462.50|       7.50000        1387.50|      15.00000        2775.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0014 202-51330                       LUMP |   68646.45000       68646.45|   74500.00000       74500.00|  131000.00000      131000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 203-02000              215.000  CYS  |       8.50000        1827.50|      85.00000       18275.00|      89.00000       19135.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070             8146.000  CYS  |      15.50000      126263.00|      19.00000      154774.00|      13.50000      109971.00 
  BORROW                                  |                             |                             | 
0017 203-51223              128.000  CYS  |      15.00000        1920.00|      19.00000        2432.00|      24.26000        3105.28 
  EXCAVATION, WATERWAY                    |                             |                             | 
0018 205-06931               67.500  TON  |      50.00000        3375.00|      55.00000        3712.50|      50.00000        3375.00 



  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 38-3806996         |(   3  ) 38-2675420 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-06934                2.440  TON  |     550.00000        1342.00|     525.00000        1281.00|       4.00000           9.76 
  TEMPORARY MULCHING                      |                             |                             | 
0020 205-06936               58.800  TON  |      45.25000        2660.70|      60.00000        3528.00|      50.00000        2940.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0021 205-06937              276.000  LFT  |       2.35000         648.60|       2.20000         607.20|       4.00000        1104.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-06938              200.000  LFT  |      20.00000        4000.00|      25.00000        5000.00|      23.00000        4600.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0023 207-08263              465.000  SYS  |      15.50000        7207.50|      25.00000       11625.00|      18.00000        8370.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 211-06467               79.000  CYS  |      65.00000        5135.00|      85.00000        6715.00|      55.50000        4384.50 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 301-07448              206.000  TON  |      26.00000        5356.00|      60.00000       12360.00|      21.00000        4326.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               40.000  CYS  |     100.00000        4000.00|     120.00000        4800.00|      43.00000        1720.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 306-08039             1423.000  SYS  |       7.00000        9961.00|       2.65000        3770.95|       0.50000         711.50 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0028 306-08043              160.000  SYS  |       9.50000        1520.00|       5.25000         840.00|       1.00000         160.00 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07434              189.000  TON  |      72.00000       13608.00|      69.00000       13041.00|      68.00000       12852.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07439              284.000  TON  |      53.50000       15194.00|      51.00000       14484.00|      50.00000       14200.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0031 402-07442              368.000  TON  |      52.00000       19136.00|      49.00000       18032.00|      48.00000       17664.00 
  HMA BASE, TYPE C                        |                             |                             | 
0032 406-05520                0.700  TON  |     105.00000          73.50|     100.00000          70.00|     100.00000          70.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    2135.00000        8540.00|    2150.00000        8600.00|    2135.00000        8540.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-02241              487.500  LFT  |       7.75000        3778.13|       8.00000        3900.00|       7.75000        3778.13 
  GUARDRAIL, REMOVE                       |                             |                             | 
0035 601-94689                4.000  EACH |    2170.00000        8680.00|    2450.00000        9800.00|    2420.00000        9680.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              362.500  LFT  |      16.75000        6071.88|      17.00000        6162.50|      16.75000        6071.88 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 602-06729                8.000  EACH |      16.00000         128.00|      13.00000         104.00|      13.00000         104.00 
  BARRIER DELINEATOR                      |                             |                             | 
0038 609-06257              251.200  SYS  |      98.00000       24617.60|      85.00000       21352.00|      93.25000       23424.40 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0039 615-06490               11.000  EACH |     130.00000        1430.00|     132.00000        1452.00|     130.00000        1430.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 38-3806996         |(   3  ) 38-2675420 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 615-06505                2.000  EACH |     800.00000        1600.00|     805.00000        1610.00|     800.00000        1600.00 
  MONUMENT, B                             |                             |                             | 
0041 615-06510                1.000  EACH |     550.00000         550.00|     555.00000         555.00|     550.00000         550.00 
  MONUMENT, C                             |                             |                             | 
0042 616-02320             2476.000  SYS  |       2.50000        6190.00|       2.75000        6809.00|       4.00000        9904.00 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405             1836.200  TON  |      24.50000       44986.90|      25.00000       45905.00|      25.00000       45905.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     300.00000         300.00|     280.00000         280.00|     275.00000         275.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-02770             4722.000  SYS  |       1.15000        5430.30|       1.08000        5099.76|       1.05000        4958.10 
  EROSION CONTROL BLANKET                 |                             |                             | 
0046 621-06545                0.800  TON  |     765.00000         612.00|     710.00000         568.00|     705.00000         564.00 
  FERTILIZER                              |                             |                             | 
0047 621-06553              166.000  LBS  |       4.25000         705.50|       4.05000         672.30|       4.01000         665.66 
  SEED MIXTURE, R                         |                             |                             | 
0048 621-06565                2.000  TON  |     400.00000         800.00|     370.00000         740.00|     365.00000         730.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06574              283.000  SYS  |       7.50000        2122.50|       6.25000        1768.75|       6.15000        1740.45 
  SODDING                                 |                             |                             | 
0050 622-52436                2.000  EACH |      38.00000          76.00|      23.50000          47.00|      35.00000          70.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 628-09401               10.000  MOS  |    2250.00000       22500.00|    1900.00000       19000.00|    2060.00000       20600.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 701-06011                2.000  EACH |    1875.00000        3750.00|    3500.00000        7000.00|     750.00000        1500.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0053 701-06027                2.000  EACH |    3875.00000        7750.00|     350.00000         700.00|     705.00000        1410.00 
  TEST PILE                               |                             |                             | 
0054 701-09559                2.000  EACH |    1875.00000        3750.00|    1000.00000        2000.00|     240.00000         480.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0055 701-91792               18.000  EACH |     150.00000        2700.00|     150.00000        2700.00|     195.00000        3510.00 
  PILE TIP, STEEL H                       |                             |                             | 
0056 701-93575             1669.000  LFT  |      47.00000       78443.00|      52.00000       86788.00|      35.40000       59082.60 
  PILE, STEEL H, HP 14 IN X 73            |                             |                             | 
0057 702-04325                       LUMP |   83405.61000       83405.61|   31500.00000       31500.00|   70250.00000       70250.00 
  TEMPORARY SHORING                       |                             |                             | 
0058 703-06029            70496.000  LBS  |       0.90000       63446.40|       0.90000       63446.40|       0.77000       54281.92 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0059 703-97703              400.000  EACH |      16.50000        6600.00|      21.50000        8600.00|      13.60000        5440.00 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0060 704-51002              257.000  CYS  |     540.00000      138780.00|     600.00000      154200.00|     587.00000      150859.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 38-3806996         |(   3  ) 38-2675420 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 706-51020               27.200  CYS  |     540.00000       14688.00|     425.00000       11560.00|     682.00000       18550.40 
  CONCRETE, C, RAILING                    |                             |                             | 
0062 707-08643              699.000  LFT  |     215.00000      150285.00|     252.00000      176148.00|     180.00000      125820.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60" X 48"                         |                             |                             | 
0063 709-51821                       LUMP |    4290.00000        4290.00|    4300.00000        4300.00|    4290.00000        4290.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05407              400.000  LFT  |       5.75000        2300.00|      10.00000        4000.00|       6.00000        2400.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0065 715-09064              550.000  LFT  |       3.75000        2062.50|       1.00000         550.00|       4.50000        2475.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0066 720-03194                1.000  EACH |    2150.00000        2150.00|    1700.00000        1700.00|    2950.00000        2950.00 
  MANHOLE , MODIFIED                      |                             |                             | 
0067 801-01851                       LUMP |   20500.00000       20500.00|   24000.00000       24000.00|   18500.00000       18500.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0068 801-03290                2.000  EACH |     280.00000         560.00|     265.00000         530.00|     259.00000         518.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06207              842.000  LFT  |       1.00000         842.00|       1.00000         842.00|       0.95000         799.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06640               12.000  EACH |     260.00000        3120.00|     245.00000        2940.00|     240.00000        2880.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                7.000  EACH |      91.25000         638.75|      85.00000         595.00|      84.00000         588.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   16750.00000       16750.00|    7500.00000        7500.00|    2890.00000        2890.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-08401              592.000  LFT  |       8.00000        4736.00|       1.00000         592.00|      40.75000       24124.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0074 801-08508              592.000  LFT  |       8.00000        4736.00|      48.00000       28416.00|       2.43000        1438.56 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0075 805-03162                       LUMP |    3750.00000        3750.00|    3600.00000        3600.00|    3375.00000        3375.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                             |                             | 
  STORAGE AND INSTALLATION AND REINSTALL  |                             |                             | 
0076 808-01428               48.000  LFT  |       3.00000         144.00|       2.75000         132.00|       2.70000         129.60 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0077 808-06703             1400.000  LFT  |       0.80000        1120.00|       0.76000        1064.00|       0.75000        1050.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0078 808-06716              842.000  LFT  |       0.65000         547.30|       0.57000         479.94|       0.55000         463.10 
  LINE, REMOVE                            |                             |                             | 
0079 808-75240             1400.000  LFT  |       0.01000          14.00|       0.01000          14.00|       0.01000          14.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 



                                          |(   1  ) 35-1128289          |(   2   ) 38-3806996         |(   3  ) 38-2675420 
                                          |BEATY CONSTRUCTION INC       |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 706-05732                4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1381.00000        5524.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
     SECTION TOTALS                       |           $     1,131,328.12|           $     1,188,914.80|           $     1,224,322.74 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,131,328.12|           $     1,188,914.80|           $     1,224,322.74 
==================================================================================================================================== 
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     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(   5   ) 35-1817530         |(   6  ) 35-1057237 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7085.00000        7085.00|    5700.00000        5700.00|    6100.00000        6100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      95.00000         190.00|     235.00000         470.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |      75.00000        1500.00|     150.00000        3000.00|      75.00000        1500.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   64119.72000       64119.72|   56000.00000       56000.00|   68450.00000       68450.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |    6411.97000        6411.97|   31000.00000       31000.00|   29659.00000       29659.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02272              185.000  LFT  |       6.00000        1110.00|      15.00000        2775.00|      15.00000        2775.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0014 202-51330                       LUMP |  226918.93000      226918.93|   90000.00000       90000.00|  244000.00000      244000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 203-02000              215.000  CYS  |      25.50000        5482.50|      89.00000       19135.00|      89.00000       19135.00 



  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070             8146.000  CYS  |      14.95000      121782.70|      13.50000      109971.00|      13.50000      109971.00 
  BORROW                                  |                             |                             | 
0017 203-51223              128.000  CYS  |      28.00000        3584.00|      26.00000        3328.00|      32.00000        4096.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0018 205-06931               67.500  TON  |      51.00000        3442.50|      50.00000        3375.00|      50.00000        3375.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06934                2.440  TON  |     519.00000        1266.36|     519.00000        1266.36|     519.00000        1266.36 
  TEMPORARY MULCHING                      |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(   5   ) 35-1817530         |(   6  ) 35-1057237 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06936               58.800  TON  |      60.00000        3528.00|      50.00000        2940.00|      50.00000        2940.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0021 205-06937              276.000  LFT  |       4.35000        1200.60|       4.00000        1104.00|       4.00000        1104.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-06938              200.000  LFT  |      22.50000        4500.00|      23.00000        4600.00|      23.00000        4600.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0023 207-08263              465.000  SYS  |      23.00000       10695.00|      18.00000        8370.00|      18.00000        8370.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 211-06467               79.000  CYS  |      29.05000        2294.95|      43.00000        3397.00|      50.00000        3950.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 301-07448              206.000  TON  |      22.00000        4532.00|      21.00000        4326.00|      21.00000        4326.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               40.000  CYS  |      45.00000        1800.00|      54.00000        2160.00|      43.00000        1720.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 306-08039             1423.000  SYS  |       4.00000        5692.00|       1.25000        1778.75|       5.50000        7826.50 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0028 306-08043              160.000  SYS  |       4.00000         640.00|       3.10000         496.00|       9.00000        1440.00 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07434              189.000  TON  |     120.00000       22680.00|      68.00000       12852.00|      68.00000       12852.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07439              284.000  TON  |      85.00000       24140.00|      50.00000       14200.00|      50.00000       14200.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0031 402-07442              368.000  TON  |      85.00000       31280.00|      48.00000       17664.00|      48.00000       17664.00 
  HMA BASE, TYPE C                        |                             |                             | 
0032 406-05520                0.700  TON  |     400.00000         280.00|     100.00000          70.00|     100.00000          70.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    2135.00000        8540.00|    2135.00000        8540.00|    2135.00000        8540.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-02241              487.500  LFT  |       7.75000        3778.13|       7.75000        3778.13|       7.75000        3778.13 
  GUARDRAIL, REMOVE                       |                             |                             | 
0035 601-94689                4.000  EACH |    2420.00000        9680.00|    2420.00000        9680.00|    2420.00000        9680.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              362.500  LFT  |      16.75000        6071.88|      16.75000        6071.88|      16.75000        6071.88 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 602-06729                8.000  EACH |      11.65000          93.20|      13.00000         104.00|      12.00000          96.00 
  BARRIER DELINEATOR                      |                             |                             | 
0038 609-06257              251.200  SYS  |      79.75000       20033.20|      85.00000       21352.00|     115.00000       28888.00 



  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0039 615-06490               11.000  EACH |     130.00000        1430.00|     130.00000        1430.00|     130.00000        1430.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 615-06505                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     800.00000        1600.00 
  MONUMENT, B                             |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(   5   ) 35-1817530         |(   6  ) 35-1057237 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 615-06510                1.000  EACH |     550.00000         550.00|     550.00000         550.00|     550.00000         550.00 
  MONUMENT, C                             |                             |                             | 
0042 616-02320             2476.000  SYS  |       2.50000        6190.00|       4.00000        9904.00|       4.00000        9904.00 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405             1836.200  TON  |      21.50000       39478.30|      25.00000       45905.00|      25.00000       45905.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-02770             4722.000  SYS  |       1.05000        4958.10|       1.05000        4958.10|       1.05000        4958.10 
  EROSION CONTROL BLANKET                 |                             |                             | 
0046 621-06545                0.800  TON  |     705.00000         564.00|     705.00000         564.00|     705.00000         564.00 
  FERTILIZER                              |                             |                             | 
0047 621-06553              166.000  LBS  |       4.01000         665.66|       4.00000         664.00|       4.01000         665.66 
  SEED MIXTURE, R                         |                             |                             | 
0048 621-06565                2.000  TON  |     365.00000         730.00|     365.00000         730.00|     365.00000         730.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06574              283.000  SYS  |       6.15000        1740.45|       6.15000        1740.45|       6.15000        1740.45 
  SODDING                                 |                             |                             | 
0050 622-52436                2.000  EACH |      35.00000          70.00|      35.00000          70.00|      35.00000          70.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 628-09401               10.000  MOS  |    2150.00000       21500.00|    2100.00000       21000.00|    1775.00000       17750.00 
  FIELD OFFICE, A                         |                             |                             | 
0052 701-06011                2.000  EACH |     930.00000        1860.00|    2450.00000        4900.00|    4000.00000        8000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0053 701-06027                2.000  EACH |    2648.00000        5296.00|    2400.00000        4800.00|    3000.00000        6000.00 
  TEST PILE                               |                             |                             | 
0054 701-09559                2.000  EACH |     830.00000        1660.00|    1410.00000        2820.00|    1000.00000        2000.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0055 701-91792               18.000  EACH |     130.00000        2340.00|     155.00000        2790.00|     500.00000        9000.00 
  PILE TIP, STEEL H                       |                             |                             | 
0056 701-93575             1669.000  LFT  |      43.15000       72017.35|      62.00000      103478.00|      28.00000       46732.00 
  PILE, STEEL H, HP 14 IN X 73            |                             |                             | 
0057 702-04325                       LUMP |   30890.00000       30890.00|   95000.00000       95000.00|  100000.00000      100000.00 
  TEMPORARY SHORING                       |                             |                             | 
0058 703-06029            70496.000  LBS  |       0.90000       63446.40|       1.00000       70496.00|       0.78000       54986.88 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0059 703-97703              400.000  EACH |      18.50000        7400.00|      23.00000        9200.00|      20.00000        8000.00 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0060 704-51002              257.000  CYS  |     635.00000      163195.00|     700.00000      179900.00|     580.00000      149060.00 



  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-51020               27.200  CYS  |     625.00000       17000.00|     550.00000       14960.00|     475.00000       12920.00 
  CONCRETE, C, RAILING                    |                             |                             | 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 411 -10 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(   5   ) 35-1817530         |(   6  ) 35-1057237 
                                          |PRIMCO INC                   |PIONEER ASSOCIATES INC       |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 707-08643              699.000  LFT  |     200.00000      139800.00|     260.00000      181740.00|     290.00000      202710.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60" X 48"                         |                             |                             | 
0063 709-51821                       LUMP |   11340.88000       11340.88|    4290.00000        4290.00|    4290.00000        4290.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05407              400.000  LFT  |      13.95000        5580.00|      10.00000        4000.00|       1.00000         400.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0065 715-09064              550.000  LFT  |       4.50000        2475.00|       4.50000        2475.00|       4.00000        2200.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0066 720-03194                1.000  EACH |    3815.00000        3815.00|    2950.00000        2950.00|    2950.00000        2950.00 
  MANHOLE , MODIFIED                      |                             |                             | 
0067 801-01851                       LUMP |   18500.00000       18500.00|   18500.00000       18500.00|   18500.00000       18500.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0068 801-03290                2.000  EACH |     259.00000         518.00|     259.00000         518.00|     259.00000         518.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06207              842.000  LFT  |       0.95000         799.90|       0.95000         799.90|       0.95000         799.90 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06640               12.000  EACH |     240.00000        2880.00|     240.00000        2880.00|     240.00000        2880.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                7.000  EACH |      84.00000         588.00|      84.00000         588.00|      84.00000         588.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   21318.00000       21318.00|   15000.00000       15000.00|    2890.00000        2890.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-08401              592.000  LFT  |      15.00000        8880.00|      27.00000       15984.00|       0.01000           5.92 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0074 801-08508              592.000  LFT  |      12.00000        7104.00|      35.00000       20720.00|      12.00000        7104.00 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0075 805-03162                       LUMP |    3375.00000        3375.00|    3375.00000        3375.00|    3375.00000        3375.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                             |                             | 
  STORAGE AND INSTALLATION AND REINSTALL  |                             |                             | 
0076 808-01428               48.000  LFT  |       2.70000         129.60|       2.70000         129.60|       2.70000         129.60 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0077 808-06703             1400.000  LFT  |       0.75000        1050.00|       0.75000        1050.00|       0.75000        1050.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0078 808-06716              842.000  LFT  |       0.55000         463.10|       0.55000         463.10|       0.55000         463.10 
  LINE, REMOVE                            |                             |                             | 
0079 808-75240             1400.000  LFT  |       0.01000          14.00|       0.01000          14.00|       0.01000          14.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0080 706-05732                4.000  EACH |    1137.00000        4548.00|    2000.00000        8000.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 



     SECTION TOTALS                       |           $     1,282,394.38|           $     1,310,722.27|           $     1,369,859.48 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,282,394.38|           $     1,310,722.27|           $     1,369,859.48 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 34-4456871          |(       )                    |(      ) 
                                          |MILLER BROS CONSTRUCTION  IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT, CONCRETE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11100.00000       11100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |      50.00000        1000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   75000.00000       75000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   28300.00000       28300.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02272              185.000  LFT  |       3.50000         647.50|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0014 202-51330                       LUMP |  200000.00000      200000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 203-02000              215.000  CYS  |      15.00000        3225.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0016 203-02070             8146.000  CYS  |       5.00000       40730.00|                             | 
  BORROW                                  |                             |                             | 
0017 203-51223              128.000  CYS  |      15.00000        1920.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0018 205-06931               67.500  TON  |      50.00000        3375.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 



0019 205-06934                2.440  TON  |     519.00000        1266.36|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 34-4456871          |(       )                    |(      ) 
                                          |MILLER BROS CONSTRUCTION  IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06936               58.800  TON  |      30.00000        1764.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0021 205-06937              276.000  LFT  |       5.00000        1380.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-06938              200.000  LFT  |       5.00000        1000.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0023 207-08263              465.000  SYS  |      15.00000        6975.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 211-06467               79.000  CYS  |      60.00000        4740.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0025 301-07448              206.000  TON  |      25.00000        5150.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               40.000  CYS  |     100.00000        4000.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 306-08039             1423.000  SYS  |       6.00000        8538.00|                             | 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0028 306-08043              160.000  SYS  |      16.00000        2560.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07434              189.000  TON  |      68.00000       12852.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07439              284.000  TON  |      50.00000       14200.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0031 402-07442              368.000  TON  |      48.00000       17664.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0032 406-05520                0.700  TON  |     100.00000          70.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    2135.00000        8540.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-02241              487.500  LFT  |       7.75000        3778.13|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0035 601-94689                4.000  EACH |    2420.00000        9680.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              362.500  LFT  |      16.75000        6071.88|                             | 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 602-06729                8.000  EACH |      13.00000         104.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0038 609-06257              251.200  SYS  |     100.00000       25120.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0039 615-06490               11.000  EACH |     130.00000        1430.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 615-06505                2.000  EACH |     800.00000        1600.00|                             | 
  MONUMENT, B                             |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 34-4456871          |(       )                    |(      ) 
                                          |MILLER BROS CONSTRUCTION  IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 615-06510                1.000  EACH |     550.00000         550.00|                             | 
  MONUMENT, C                             |                             |                             | 
0042 616-02320             2476.000  SYS  |       2.00000        4952.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405             1836.200  TON  |      10.00000       18362.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 621-01004                1.000  EACH |     275.00000         275.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0045 621-02770             4722.000  SYS  |       1.05000        4958.10|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0046 621-06545                0.800  TON  |     705.00000         564.00|                             | 
  FERTILIZER                              |                             |                             | 
0047 621-06553              166.000  LBS  |       4.01000         665.66|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0048 621-06565                2.000  TON  |     365.00000         730.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06574              283.000  SYS  |       6.15000        1740.45|                             | 
  SODDING                                 |                             |                             | 
0050 622-52436                2.000  EACH |      50.00000         100.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 628-09401               10.000  MOS  |    1500.00000       15000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0052 701-06011                2.000  EACH |    1000.00000        2000.00|                             | 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0053 701-06027                2.000  EACH |     800.00000        1600.00|                             | 
  TEST PILE                               |                             |                             | 
0054 701-09559                2.000  EACH |     550.00000        1100.00|                             | 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0055 701-91792               18.000  EACH |     125.00000        2250.00|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0056 701-93575             1669.000  LFT  |      60.00000      100140.00|                             | 
  PILE, STEEL H, HP 14 IN X 73            |                             |                             | 
0057 702-04325                       LUMP |  200000.00000      200000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0058 703-06029            70496.000  LBS  |       1.00000       70496.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0059 703-97703              400.000  EACH |      25.00000       10000.00|                             | 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0060 704-51002              257.000  CYS  |     740.00000      190180.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-51020               27.200  CYS  |     740.00000       20128.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : B -30244-A                   COUNTIES : WABASH 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 34-4456871          |(       )                    |(      ) 
                                          |MILLER BROS CONSTRUCTION  IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 707-08643              699.000  LFT  |     265.00000      185235.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 60" X 48"                         |                             |                             | 
0063 709-51821                       LUMP |    4290.00000        4290.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0064 715-05407              400.000  LFT  |       3.00000        1200.00|                             | 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0065 715-09064              550.000  LFT  |       0.10000          55.00|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0066 720-03194                1.000  EACH |     985.00000         985.00|                             | 
  MANHOLE , MODIFIED                      |                             |                             | 
0067 801-01851                       LUMP |   25000.00000       25000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0068 801-03290                2.000  EACH |     112.00000         224.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06207              842.000  LFT  |       0.60000         505.20|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06640               12.000  EACH |     100.00000        1200.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                7.000  EACH |      70.00000         490.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   52500.00000       52500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-08401              592.000  LFT  |      10.00000        5920.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0074 801-08508              592.000  LFT  |      15.00000        8880.00|                             | 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0075 805-03162                       LUMP |    6000.00000        6000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVAL,      |                             |                             | 
  STORAGE AND INSTALLATION AND REINSTALL  |                             |                             | 
0076 808-01428               48.000  LFT  |      33.00000        1584.00|                             | 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0077 808-06703             1400.000  LFT  |       1.00000        1400.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0078 808-06716              842.000  LFT  |       1.00000         842.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0079 808-75240             1400.000  LFT  |       1.00000        1400.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0080 706-05732                4.000  EACH |    1600.00000        6400.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
     SECTION TOTALS                       |           $     1,453,789.28|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,453,789.28|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 09/30/11 
     LOCATION     : ON SR 45 OVER BRANCH OF DOANS CREEK, 0.95                        PROJECT(S) :  5128002 
                    MILE NORTH OF US 231 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE INC                                                                  $       159,818.85  100.0000% 
   2   35-1875662     CRIDER & CRIDER INC                                                        $       161,169.20  100.8449% 
   3   35-1801998     CLR INC                                                                    $       166,023.49  103.8823% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       191,867.70  120.0532% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       195,497.91  122.3247% 
   6   38-1955046     SLAGTER GROUP OF COMPANIES                                                 $       208,359.72  130.3724% 
   7   35-1673827     H E HENDERSON INC                                                          $       212,528.52  132.9809% 
   8   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       316,205.82  197.8526% 
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     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 35-1875662          |(   3  ) 35-1801998 
                                          |RAGLE INC                    |CRIDER & CRIDER INC          |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    2940.00000        2940.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|     530.00000        1060.00|      58.00000         116.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |      40.00000         640.00|     205.00000        3280.00|      23.00000         368.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    8400.00000        8400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 



0011 201-52370                       LUMP |    6500.00000        6500.00|    3935.00000        3935.00|    6700.00000        6700.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51328                       LUMP |   11750.00000       11750.00|    9065.00000        9065.00|   10750.00000       10750.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 203-02000               49.000  CYS  |      75.00000        3675.00|      65.00000        3185.00|      46.00000        2254.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-51223              190.000  CYS  |      45.00000        8550.00|      60.00000       11400.00|      35.00000        6650.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-03371               10.000  CYS  |      15.00000         150.00|     115.00000        1150.00|      85.00000         850.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06934                1.000  TON  |     900.00000         900.00|    1445.00000        1445.00|     500.00000         500.00 
  TEMPORARY MULCHING                      |                             |                             | 
0017 205-06937              678.000  LFT  |       2.00000        1356.00|       3.00000        2034.00|       2.00000        1356.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 206-51230               16.000  CYS  |      27.00000         432.00|     105.00000        1680.00|     350.00000        5600.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0019 207-08263              540.000  SYS  |      17.00000        9180.00|      15.00000        8100.00|      15.00000        8100.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1875662         |(   3  ) 35-1801998 
                                          |RAGLE INC                    |CRIDER & CRIDER INC          |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 303-01180              235.000  TON  |      24.00000        5640.00|      20.00000        4700.00|      24.00000        5640.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 402-07432               20.000  TON  |     200.00000        4000.00|     210.00000        4200.00|     259.00000        5180.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07440               60.000  TON  |     100.00000        6000.00|     125.00000        7500.00|     110.00000        6600.00 
  HMA BASE, TYPE A                        |                             |                             | 
0023 601-06854                2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    4000.00000        8000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0024 601-94689                4.000  EACH |    2660.00000       10640.00|    2660.00000       10640.00|    3500.00000       14000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              137.500  LFT  |      18.35000        2523.13|      20.00000        2750.00|      25.00000        3437.50 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 616-02320              154.000  SYS  |       3.00000         462.00|       8.00000        1232.00|      10.00000        1540.00 
  GEOTEXTILES                             |                             |                             | 
0027 616-05689              250.000  TON  |      75.00000       18750.00|      55.00000       13750.00|      82.00000       20500.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0028 616-06405               16.000  TON  |      40.00000         640.00|      85.00000        1360.00|      95.00000        1520.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0029 621-01004                2.000  EACH |     550.00000        1100.00|     550.00000        1100.00|     150.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559              675.000  SYS  |       3.00000        2025.00|       3.00000        2025.00|       3.00000        2025.00 
  MULCHED SEEDING, R                      |                             |                             | 
0031 628-09401                8.000  MOS  |     500.00000        4000.00|    1630.00000       13040.00|     750.00000        6000.00 
  FIELD OFFICE, A                         |                             |                             | 
0032 628-09407                8.000  MOS  |      70.00000         560.00|     390.00000        3120.00|     100.00000         800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 



0033 702-51005                3.500  CYS  |    4000.00000       14000.00|     755.00000        2642.50|    2300.00000        8050.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0034 702-51863               13.000  EACH |      18.00000         234.00|     170.00000        2210.00|      50.00000         650.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0035 703-06029              174.000  LBS  |       4.00000         696.00|      20.00000        3480.00|      15.00000        2610.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 709-51821                       LUMP |    1300.00000        1300.00|    2000.00000        2000.00|    2400.00000        2400.00 
  SURFACE SEAL                            |                             |                             | 
0037 729-51875               15.000  SFT  |     120.00000        1800.00|     315.00000        4725.00|     140.00000        2100.00 
  CONCRETE, A, PATCHING                   |                             |                             | 
0038 801-03290                2.000  EACH |     275.00000         550.00|     275.00000         550.00|     500.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06207             3560.000  LFT  |       1.00000        3560.00|       1.00000        3560.00|       0.79000        2812.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1875662         |(   3  ) 35-1801998 
                                          |RAGLE INC                    |CRIDER & CRIDER INC          |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06640               10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|     250.00000        2500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06645                4.000  EACH |      60.00000         240.00|      60.00000         240.00|      90.00000         360.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0042 801-06775                       LUMP |   18000.00000       18000.00|   10265.00000       10265.00|   12500.00000       12500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 808-06712              154.000  LFT  |       0.28000          43.12|       0.30000          46.20|       0.41000          63.14 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0044 808-06713             1230.000  LFT  |       0.28000         344.40|       0.30000         369.00|       0.41000         504.30 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0045 808-06714              615.000  LFT  |       0.28000         172.20|       0.30000         184.50|       0.41000         252.15 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0046 808-06716              700.000  LFT  |       1.00000         700.00|       1.00000         700.00|       1.47000        1029.00 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       159,818.85|           $       161,169.20|           $       166,023.49 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       159,818.85|           $       161,169.20|           $       166,023.49 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(   6  ) 38-1955046 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI |SLAGTER GROUP OF COMPANIES 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 



------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|    4000.00000        4000.00|    2200.00000        2200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     350.00000         700.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |      75.00000        1200.00|      75.00000        1200.00|     150.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   10000.00000       10000.00|    9774.89000        9774.89|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    7500.00000        7500.00|    1954.97000        1954.97|    9500.00000        9500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51328                       LUMP |   30000.00000       30000.00|   22000.00000       22000.00|   17500.00000       17500.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 203-02000               49.000  CYS  |      50.00000        2450.00|     100.00000        4900.00|      35.00000        1715.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-51223              190.000  CYS  |      50.00000        9500.00|      35.00000        6650.00|      30.00000        5700.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-03371               10.000  CYS  |      50.00000         500.00|      25.00000         250.00|      20.00000         200.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06934                1.000  TON  |     425.00000         425.00|     900.00000         900.00|     950.00000         950.00 
  TEMPORARY MULCHING                      |                             |                             | 
0017 205-06937              678.000  LFT  |       2.00000        1356.00|       1.40000         949.20|       2.00000        1356.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 206-51230               16.000  CYS  |      50.00000         800.00|      50.00000         800.00|      50.00000         800.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0019 207-08263              540.000  SYS  |      15.00000        8100.00|      30.00000       16200.00|      20.00000       10800.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(   6  ) 38-1955046 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI |SLAGTER GROUP OF COMPANIES 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 303-01180              235.000  TON  |      35.00000        8225.00|      45.00000       10575.00|      35.00000        8225.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 402-07432               20.000  TON  |     210.00000        4200.00|     200.00000        4000.00|     175.00000        3500.00 



  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07440               60.000  TON  |     110.00000        6600.00|     100.00000        6000.00|     175.00000       10500.00 
  HMA BASE, TYPE A                        |                             |                             | 
0023 601-06854                2.000  EACH |    5000.00000       10000.00|    3000.00000        6000.00|    2900.00000        5800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0024 601-94689                4.000  EACH |    2500.00000       10000.00|    2660.00000       10640.00|    3000.00000       12000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              137.500  LFT  |      20.00000        2750.00|      18.35000        2523.13|      32.00000        4400.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 616-02320              154.000  SYS  |       5.00000         770.00|       6.00000         924.00|       7.00000        1078.00 
  GEOTEXTILES                             |                             |                             | 
0027 616-05689              250.000  TON  |      75.00000       18750.00|      50.00000       12500.00|      80.00000       20000.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0028 616-06405               16.000  TON  |     100.00000        1600.00|      50.00000         800.00|     100.00000        1600.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0029 621-01004                2.000  EACH |     250.00000         500.00|     550.00000        1100.00|     250.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559              675.000  SYS  |       3.00000        2025.00|       3.00000        2025.00|       2.00000        1350.00 
  MULCHED SEEDING, R                      |                             |                             | 
0031 628-09401                8.000  MOS  |    1000.00000        8000.00|    4000.00000       32000.00|     500.00000        4000.00 
  FIELD OFFICE, A                         |                             |                             | 
0032 628-09407                8.000  MOS  |     200.00000        1600.00|     250.00000        2000.00|     100.00000         800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0033 702-51005                3.500  CYS  |    5000.00000       17500.00|    2500.00000        8750.00|    3750.00000       13125.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0034 702-51863               13.000  EACH |      50.00000         650.00|      40.00000         520.00|      50.00000         650.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0035 703-06029              174.000  LBS  |      10.00000        1740.00|       4.00000         696.00|       5.00000         870.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 709-51821                       LUMP |    2000.00000        2000.00|    1300.00000        1300.00|    1300.00000        1300.00 
  SURFACE SEAL                            |                             |                             | 
0037 729-51875               15.000  SFT  |      95.00000        1425.00|     250.00000        3750.00|     175.00000        2625.00 
  CONCRETE, A, PATCHING                   |                             |                             | 
0038 801-03290                2.000  EACH |     300.00000         600.00|     275.00000         550.00|     275.00000         550.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06207             3560.000  LFT  |       1.10000        3916.00|       1.00000        3560.00|       1.00000        3560.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1618530         |(   6  ) 38-1955046 
                                          |DUNCAN ROBERTSON INC         |AMERICAN CONTRACTING & SERVI |SLAGTER GROUP OF COMPANIES 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06640               10.000  EACH |     165.00000        1650.00|     150.00000        1500.00|     150.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06645                4.000  EACH |      65.00000         260.00|      60.00000         240.00|      60.00000         240.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0042 801-06775                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   20500.00000       20500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 



0043 808-06712              154.000  LFT  |       0.30000          46.20|       0.28000          43.12|       0.28000          43.12 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0044 808-06713             1230.000  LFT  |       0.30000         369.00|       0.28000         344.40|       0.28000         344.40 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0045 808-06714              615.000  LFT  |       0.30000         184.50|       0.28000         172.20|       0.28000         172.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0046 808-06716              700.000  LFT  |       1.10000         770.00|       1.00000         700.00|       1.00000         700.00 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       191,867.70|           $       195,497.91|           $       208,359.72 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       191,867.70|           $       195,497.91|           $       208,359.72 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1673827          |(   8   ) 35-1385672         |(      ) 
                                          |H E HENDERSON INC            |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3184.20000        3184.20|    2200.00000        2200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      85.60000         171.20|     260.00000         520.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     160.50000        2568.00|     175.00000        2800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   26336.20000       26336.20|   15800.00000       15800.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    4175.60000        4175.60|   31420.16000       31420.16| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51328                       LUMP |   12398.80000       12398.80|  111257.00000      111257.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 203-02000               49.000  CYS  |      61.37000        3007.13|      24.80000        1215.20| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-51223              190.000  CYS  |      22.52000        4278.80|      21.24000        4035.60| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-03371               10.000  CYS  |     491.59000        4915.90|      70.62000         706.20| 



  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06934                1.000  TON  |     945.00000         945.00|     900.00000         900.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0017 205-06937              678.000  LFT  |       1.47000         996.66|       1.40000         949.20| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 206-51230               16.000  CYS  |      93.73000        1499.68|      98.64000        1578.24| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0019 207-08263              540.000  SYS  |      21.31000       11507.40|      21.05000       11367.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1673827          |(   8   ) 35-1385672         |(      ) 
                                          |H E HENDERSON INC            |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 303-01180              235.000  TON  |      32.76000        7698.60|      33.88000        7961.80| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 402-07432               20.000  TON  |     289.23000        5784.60|     200.00000        4000.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0022 402-07440               60.000  TON  |     162.90000        9774.00|     100.00000        6000.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0023 601-06854                2.000  EACH |    3150.00000        6300.00|    3000.00000        6000.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0024 601-94689                4.000  EACH |    2793.00000       11172.00|    2660.00000       10640.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              137.500  LFT  |      19.27000        2649.63|      18.35000        2523.13| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 616-02320              154.000  SYS  |       3.21000         494.34|       4.31000         663.74| 
  GEOTEXTILES                             |                             |                             | 
0027 616-05689              250.000  TON  |      71.68000       17920.00|      40.25000       10062.50| 
  RIPRAP, CLASS 2                         |                             |                             | 
0028 616-06405               16.000  TON  |     107.89000        1726.24|      66.03000        1056.48| 
  RIPRAP, REVETMENT                       |                             |                             | 
0029 621-01004                2.000  EACH |     577.50000        1155.00|     550.00000        1100.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559              675.000  SYS  |       3.15000        2126.25|       3.00000        2025.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0031 628-09401                8.000  MOS  |    1926.00000       15408.00|    1966.30000       15730.40| 
  FIELD OFFICE, A                         |                             |                             | 
0032 628-09407                8.000  MOS  |     267.50000        2140.00|     580.97000        4647.76| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0033 702-51005                3.500  CYS  |    2562.37000        8968.30|    3052.00000       10682.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0034 702-51863               13.000  EACH |      29.47000         383.11|      50.62000         658.06| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0035 703-06029              174.000  LBS  |      10.38000        1806.12|       2.76000         480.24| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 709-51821                       LUMP |    1365.00000        1365.00|    1300.00000        1300.00| 
  SURFACE SEAL                            |                             |                             | 
0037 729-51875               15.000  SFT  |     145.81000        2187.15|     814.93000       12223.95| 



  CONCRETE, A, PATCHING                   |                             |                             | 
0038 801-03290                2.000  EACH |     288.75000         577.50|     275.00000         550.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06207             3560.000  LFT  |       1.05000        3738.00|       1.00000        3560.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -30552-A                   COUNTIES : GREENE 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1673827          |(   8   ) 35-1385672         |(      ) 
                                          |H E HENDERSON INC            |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06640               10.000  EACH |     157.50000        1575.00|     150.00000        1500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06645                4.000  EACH |      63.00000         252.00|      60.00000         240.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0042 801-06775                       LUMP |   30022.40000       30022.40|   26586.44000       26586.44| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0043 808-06712              154.000  LFT  |       0.29000          44.66|       0.28000          43.12| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0044 808-06713             1230.000  LFT  |       0.29000         356.70|       0.28000         344.40| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0045 808-06714              615.000  LFT  |       0.29000         178.35|       0.28000         172.20| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0046 808-06716              700.000  LFT  |       1.05000         735.00|       1.00000         700.00| 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       212,528.52|           $       316,205.82|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       212,528.52|           $       316,205.82|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 08/13/11 
     LOCATION     : ON WHEELING PIKE OVER I-69, 0.79 MILE NORTH OF SR 26 AND ON      PROJECT(S) :  0800093 
                    CR 220S OVER I-69, 1.99 MILES SOUTH OF SR 18                                   0800154 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       692,280.40  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $       767,258.54  110.8306% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       786,893.48  113.6669% 
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $       790,348.60  114.1660% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $       796,959.20  115.1209% 
   6   38-2675420     ANLAAN CORPORATION                                                         $       828,500.30  119.6770% 



   7   38-3806996     HIS CONSTRUCTORS INC                                                       $       837,600.00  120.9914% 
   8   34-4456871     MILLER BROS CONSTRUCTION INC                                               $       837,898.64  121.0346% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2  ) 35-1057237          |(   3  ) 35-1618530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    2200.00000        2200.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING , BRIDGE NO. 1 |                             |                             | 
0002 105-06845                       LUMP |    2500.00000        2500.00|    2200.00000        2200.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING , BRIDGE NO. 2 |                             |                             | 
0003 105-08520                1.000  EACH |     200.00000         200.00|     250.00000         250.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                9.000  MOS  |     200.00000        1800.00|      75.00000         675.00|      75.00000         675.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   17000.00000       17000.00|   19150.00000       19150.00|   19672.33000       19672.33 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0012 110-01001                       LUMP |   17000.00000       17000.00|   19150.00000       19150.00|   19672.33000       19672.33 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0013 201-52370                       LUMP |    4000.00000        4000.00|    3800.00000        3800.00|    3934.46000        3934.46 
  CLEARING RIGHT OF WAY , BRIDGE NO. 1    |                             |                             | 
0014 201-52370                       LUMP |    4000.00000        4000.00|    3800.00000        3800.00|    3934.46000        3934.46 
  CLEARING RIGHT OF WAY , BRIDGE NO. 2    |                             |                             | 
0015 202-02240              292.000  SYS  |      24.00000        7008.00|      29.00000        8468.00|      20.00000        5840.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02277              360.000  LFT  |       7.50000        2700.00|       8.00000        2880.00|      20.00000        7200.00 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0017 202-51328                       LUMP |   33500.00000       33500.00|   81000.00000       81000.00|   44000.00000       44000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 35-1057237         |(   3  ) 35-1618530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-51328                       LUMP |   33500.00000       33500.00|   81000.00000       81000.00|   44000.00000       44000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0019 202-51822             1154.000  SYS  |       6.00000        6924.00|       9.90000       11424.60|       8.00000        9232.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0020 202-62420              868.000  LFT  |       2.00000        1736.00|       7.00000        6076.00|       8.29000        7195.72 
  BRIDGE RAILING, REMOVE                  |                             |                             | 
0021 302-07455               48.000  CYS  |      60.00000        2880.00|      96.00000        4608.00|      85.00000        4080.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-01180               51.000  TON  |      25.00000        1275.00|      55.00000        2805.00|      35.00000        1785.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 306-08043              800.000  SYS  |       6.50000        5200.00|       4.00000        3200.00|       8.00000        6400.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432               68.000  TON  |     210.00000       14280.00|     125.00000        8500.00|     195.61000       13301.48 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 601-01128                4.000  EACH |    1400.00000        5600.00|    1300.00000        5200.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0026 601-01522                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00|    1800.00000        7200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0027 601-02103               63.000  LFT  |      30.00000        1890.00|      30.00000        1890.00|      24.00000        1512.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0028 601-02241              945.000  LFT  |       6.00000        5670.00|       6.00000        5670.00|       6.50000        6142.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-06035              125.000  LFT  |      87.00000       10875.00|      50.00000        6250.00|      50.00000        6250.00 
  GUARDRAIL, RESET                        |                             |                             | 
0030 601-61550                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     100.00000         100.00 
  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             | 
0031 601-99105              457.000  LFT  |      20.00000        9140.00|      20.00000        9140.00|      18.00000        8226.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 601-99132                7.000  EACH |     200.00000        1400.00|     100.00000         700.00|     100.00000         700.00 
  GUARDRAIL TRANSITION, VH, 6FT-3 IN      |                             |                             | 
  SPACING                                 |                             |                             | 
0033 609-06259              286.800  SYS  |      85.00000       24378.00|      98.00000       28106.40|      95.00000       27246.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0034 616-02320              287.000  SYS  |       3.00000         861.00|       3.80000        1090.60|       4.00000        1148.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              200.000  TON  |      35.00000        7000.00|      26.00000        5200.00|      30.00000        6000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 619-95315                       LUMP |   15000.00000       15000.00|    6500.00000        6500.00|    6500.00000        6500.00 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 



     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 35-1057237         |(   3  ) 35-1618530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 619-95315                       LUMP |   15000.00000       15000.00|    6500.00000        6500.00|    6500.00000        6500.00 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0038 621-06567                2.000  kGAL |       1.00000           2.00|      10.00000          20.00|      10.00000          20.00 
  WATER                                   |                             |                             | 
0039 621-06574              112.000  SYS  |      15.00000        1680.00|      22.10000        2475.20|      22.10000        2475.20 
  SODDING                                 |                             |                             | 
0040 628-09401                9.000  MOS  |    1300.00000       11700.00|    1860.00000       16740.00|    2500.00000       22500.00 
  FIELD OFFICE, A                         |                             |                             | 
0041 702-51863             2588.000  EACH |       7.00000       18116.00|      13.75000       35585.00|      15.00000       38820.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0042 703-06029            29758.000  LBS  |       1.30000       38685.40|       0.73000       21723.34|       1.00000       29758.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0043 706-05732                4.000  EACH |    1200.00000        4800.00|    1600.00000        6400.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0044 706-05733                4.000  EACH |    1200.00000        4800.00|    1840.00000        7360.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0045 706-51025              868.000  LFT  |      42.00000       36456.00|      36.00000       31248.00|      34.00000       29512.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-04647                       LUMP |   29000.00000       29000.00|   21945.00000       21945.00|   25545.00000       25545.00 
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0047 709-04647                       LUMP |   29000.00000       29000.00|   22440.00000       22440.00|   26040.00000       26040.00 
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0048 709-51821                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             | 
0049 709-51821                       LUMP |    4000.00000        4000.00|    3840.00000        3840.00|    3840.00000        3840.00 
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             | 
0050 720-44296                6.000  EACH |     150.00000         900.00|     575.00000        3450.00|    1250.00000        7500.00 
  CAP INLET                               |                             |                             | 
0051 722-51401              563.000  SFT  |      12.00000        6756.00|      25.00000       14075.00|      30.00000       16890.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0052 722-51842             1250.000  SYS  |      65.00000       81250.00|      88.00000      110000.00|      90.00000      112500.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0053 722-51846               19.000  CYS  |     400.00000        7600.00|     550.00000       10450.00|     550.00000       10450.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0054 722-51852             1688.000  SFT  |       9.50000       16036.00|      15.00000       25320.00|       6.00000       10128.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0055 722-60824             1250.000  SYS  |       4.00000        5000.00|       3.20000        4000.00|       8.00000       10000.00 
  SURFACE MILLING                         |                             |                             | 
0056 724-03276              122.000  LFT  |      80.00000        9760.00|     100.00000       12200.00|     125.00000       15250.00 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 



                                          |(   1  ) 26-4305155          |(   2   ) 35-1057237         |(   3  ) 35-1618530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 729-51875              126.000  SFT  |      55.00000        6930.00|     110.00000       13860.00|     200.00000       25200.00 
  CONCRETE, A, PATCHING                   |                             |                             | 
0058 801-01093               16.000  EACH |     565.00000        9040.00|      10.00000         160.00|     555.00000        8880.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0059 801-03290                4.000  EACH |     150.00000         600.00|       3.50000          14.00|     145.00000         580.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0060 801-04308                9.000  EACH |     190.00000        1710.00|       5.00000          45.00|     189.00000        1701.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0061 801-06625               53.000  EACH |      70.00000        3710.00|      55.00000        2915.00|      69.00000        3657.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               64.000  EACH |     122.00000        7808.00|       3.00000         192.00|     120.00000        7680.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645               16.000  EACH |      56.00000         896.00|       0.50000           8.00|      55.00000         880.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06710                6.000  DAY  |      30.00000         180.00|     120.00000         720.00|      15.00000          90.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0065 801-06775                       LUMP |   11000.00000       11000.00|    2820.00000        2820.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC , BRIDGE NO. 1      |                             |                             | 
0066 801-06775                       LUMP |   11000.00000       11000.00|    2820.00000        2820.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC , BRIDGE NO. 2      |                             |                             | 
0067 801-07024                4.000  EACH |    3500.00000       14000.00|    6100.00000       24400.00|    4000.00000       16000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0068 801-07118              144.000  LFT  |      13.00000        1872.00|       0.35000          50.40|      11.00000        1584.00 
  BARRICADE, III-A                        |                             |                             | 
0069 801-07119              120.000  LFT  |      13.00000        1560.00|       0.45000          54.00|      12.00000        1440.00 
  BARRICADE, III-B                        |                             |                             | 
0070 801-08508             1100.000  LFT  |      37.00000       40700.00|      12.00000       13200.00|      40.00000       44000.00 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0073 808-06703              720.000  LFT  |       2.00000        1440.00|       1.60000        1152.00|       2.00000        1440.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-75245              720.000  LFT  |       2.00000        1440.00|       1.60000        1152.00|       2.00000        1440.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-10033             1045.000  LFT  |       2.00000        2090.00|       1.50000        1567.50|       1.00000        1045.00 
  LINE, MULTI-COMP, SOLID, WHITE, 4 IN    |                             |                             | 
0076 808-10034             1045.000  LFT  |       2.00000        2090.00|       1.50000        1567.50|       1.00000        1045.00 
  LINE, MULTI-COMP, SOLID, YELLOW, 4 IN   |                             |                             | 
     SECTION TOTALS                       |           $       692,280.40|           $       767,258.54|           $       786,893.48 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       692,280.40|           $       767,258.54|           $       786,893.48 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1310611         |(   6  ) 38-2675420 
                                          |PIONEER ASSOCIATES INC       |DUNCAN ROBERTSON INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 



ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2200.00000        2200.00|    3500.00000        3500.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING , BRIDGE NO. 1 |                             |                             | 
0002 105-06845                       LUMP |    2200.00000        2200.00|    3500.00000        3500.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING , BRIDGE NO. 2 |                             |                             | 
0003 105-08520                1.000  EACH |     230.00000         230.00|     500.00000         500.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                9.000  MOS  |     150.00000        1350.00|      85.00000         765.00|     100.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   28000.00000       28000.00|   19000.00000       19000.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0012 110-01001                       LUMP |   28000.00000       28000.00|   19000.00000       19000.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0013 201-52370                       LUMP |   11500.00000       11500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  CLEARING RIGHT OF WAY , BRIDGE NO. 1    |                             |                             | 
0014 201-52370                       LUMP |   16500.00000       16500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  CLEARING RIGHT OF WAY , BRIDGE NO. 2    |                             |                             | 
0015 202-02240              292.000  SYS  |      35.00000       10220.00|      30.00000        8760.00|      12.00000        3504.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02277              360.000  LFT  |      15.00000        5400.00|       8.00000        2880.00|      10.00000        3600.00 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0017 202-51328                       LUMP |   55000.00000       55000.00|   62500.00000       62500.00|   65000.00000       65000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0018 202-51328                       LUMP |   55000.00000       55000.00|   62500.00000       62500.00|   55000.00000       55000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1310611         |(   6  ) 38-2675420 
                                          |PIONEER ASSOCIATES INC       |DUNCAN ROBERTSON INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 



0019 202-51822             1154.000  SYS  |      13.00000       15002.00|      12.00000       13848.00|       6.65000        7674.10 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0020 202-62420              868.000  LFT  |      13.00000       11284.00|      10.00000        8680.00|      45.00000       39060.00 
  BRIDGE RAILING, REMOVE                  |                             |                             | 
0021 302-07455               48.000  CYS  |      50.00000        2400.00|      70.00000        3360.00|      45.00000        2160.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-01180               51.000  TON  |      45.00000        2295.00|      25.00000        1275.00|      55.00000        2805.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 306-08043              800.000  SYS  |       1.00000         800.00|       3.00000        2400.00|       2.00000        1600.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432               68.000  TON  |     195.00000       13260.00|     215.00000       14620.00|     125.00000        8500.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 601-01128                4.000  EACH |    1300.00000        5200.00|    1380.50000        5522.00|    1255.00000        5020.00 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0026 601-01522                4.000  EACH |    2400.00000        9600.00|    2134.00000        8536.00|    1940.00000        7760.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0027 601-02103               63.000  LFT  |      30.00000        1890.00|      29.70000        1871.10|      27.00000        1701.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0028 601-02241              945.000  LFT  |       6.00000        5670.00|       5.50000        5197.50|       5.00000        4725.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-06035              125.000  LFT  |      50.00000        6250.00|      92.50000       11562.50|      84.00000       10500.00 
  GUARDRAIL, RESET                        |                             |                             | 
0030 601-61550                1.000  EACH |     250.00000         250.00|     209.00000         209.00|     190.00000         190.00 
  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             | 
0031 601-99105              457.000  LFT  |      20.00000        9140.00|      21.00000        9597.00|      18.80000        8591.60 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 601-99132                7.000  EACH |     100.00000         700.00|     165.00000        1155.00|     150.00000        1050.00 
  GUARDRAIL TRANSITION, VH, 6FT-3 IN      |                             |                             | 
  SPACING                                 |                             |                             | 
0033 609-06259              286.800  SYS  |     100.00000       28680.00|      85.00000       24378.00|      95.00000       27246.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0034 616-02320              287.000  SYS  |       4.00000        1148.00|       2.00000         574.00|       5.00000        1435.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              200.000  TON  |      25.00000        5000.00|      45.00000        9000.00|      65.00000       13000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 619-95315                       LUMP |    6500.00000        6500.00|    7150.00000        7150.00|    6500.00000        6500.00 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0037 619-95315                       LUMP |    6500.00000        6500.00|    7150.00000        7150.00|    6500.00000        6500.00 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1310611         |(   6  ) 38-2675420 
                                          |PIONEER ASSOCIATES INC       |DUNCAN ROBERTSON INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06567                2.000  kGAL |      10.00000          20.00|      11.00000          22.00|      10.00000          20.00 
  WATER                                   |                             |                             | 
0039 621-06574              112.000  SYS  |      22.10000        2475.20|      24.00000        2688.00|      22.10000        2475.20 



  SODDING                                 |                             |                             | 
0040 628-09401                9.000  MOS  |    2000.00000       18000.00|    1400.00000       12600.00|    1080.00000        9720.00 
  FIELD OFFICE, A                         |                             |                             | 
0041 702-51863             2588.000  EACH |       4.50000       11646.00|       8.50000       21998.00|       8.00000       20704.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0042 703-06029            29758.000  LBS  |       1.00000       29758.00|       0.95000       28270.10|       1.00000       29758.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0043 706-05732                4.000  EACH |    1550.00000        6200.00|    1320.00000        5280.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0044 706-05733                4.000  EACH |    1700.00000        6800.00|    1650.00000        6600.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0045 706-51025              868.000  LFT  |      34.50000       29946.00|      38.00000       32984.00|      50.00000       43400.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-04647                       LUMP |   22000.00000       22000.00|   32000.00000       32000.00|   26000.00000       26000.00 
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0047 709-04647                       LUMP |   22500.00000       22500.00|   32000.00000       32000.00|   26000.00000       26000.00 
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0048 709-51821                       LUMP |    4800.00000        4800.00|    3500.00000        3500.00|    4800.00000        4800.00 
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             | 
0049 709-51821                       LUMP |    4700.00000        4700.00|    3500.00000        3500.00|    4700.00000        4700.00 
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             | 
0050 720-44296                6.000  EACH |     400.00000        2400.00|     400.00000        2400.00|    1000.00000        6000.00 
  CAP INLET                               |                             |                             | 
0051 722-51401              563.000  SFT  |      55.00000       30965.00|      25.00000       14075.00|      25.00000       14075.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0052 722-51842             1250.000  SYS  |      95.00000      118750.00|      60.00000       75000.00|      55.00000       68750.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0053 722-51846               19.000  CYS  |     330.00000        6270.00|     550.00000       10450.00|     550.00000       10450.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0054 722-51852             1688.000  SFT  |      17.00000       28696.00|      13.00000       21944.00|      21.00000       35448.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0055 722-60824             1250.000  SYS  |       5.00000        6250.00|       1.50000        1875.00|       1.50000        1875.00 
  SURFACE MILLING                         |                             |                             | 
0056 724-03276              122.000  LFT  |      45.00000        5490.00|      85.00000       10370.00|      75.00000        9150.00 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
0057 729-51875              126.000  SFT  |      85.00000       10710.00|     185.00000       23310.00|      85.00000       10710.00 
  CONCRETE, A, PATCHING                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1310611         |(   6  ) 38-2675420 
                                          |PIONEER ASSOCIATES INC       |DUNCAN ROBERTSON INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 801-01093               16.000  EACH |      10.00000         160.00|    1045.00000       16720.00|      10.00000         160.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0059 801-03290                4.000  EACH |       3.50000          14.00|     219.00000         876.00|       3.50000          14.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0060 801-04308                9.000  EACH |       5.00000          45.00|     127.00000        1143.00|       5.00000          45.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 



0061 801-06625               53.000  EACH |      55.00000        2915.00|      91.00000        4823.00|      55.00000        2915.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               64.000  EACH |       3.00000         192.00|     109.00000        6976.00|       3.00000         192.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645               16.000  EACH |       0.50000           8.00|      58.00000         928.00|       0.50000           8.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06710                6.000  DAY  |     120.00000         720.00|     110.00000         660.00|     120.00000         720.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0065 801-06775                       LUMP |    5000.00000        5000.00|   12500.00000       12500.00|     820.00000         820.00 
  MAINTAINING TRAFFIC , BRIDGE NO. 1      |                             |                             | 
0066 801-06775                       LUMP |    5000.00000        5000.00|   12500.00000       12500.00|     820.00000         820.00 
  MAINTAINING TRAFFIC , BRIDGE NO. 2      |                             |                             | 
0067 801-07024                4.000  EACH |    6100.00000       24400.00|    5390.00000       21560.00|    4900.00000       19600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0068 801-07118              144.000  LFT  |       0.35000          50.40|       8.00000        1152.00|       0.35000          50.40 
  BARRICADE, III-A                        |                             |                             | 
0069 801-07119              120.000  LFT  |       0.45000          54.00|       9.00000        1080.00|       0.45000          54.00 
  BARRICADE, III-B                        |                             |                             | 
0070 801-08508             1100.000  LFT  |      28.00000       30800.00|      40.00000       44000.00|      25.00000       27500.00 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0073 808-06703              720.000  LFT  |       1.60000        1152.00|       2.00000        1440.00|       1.60000        1152.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-75245              720.000  LFT  |       1.60000        1152.00|       2.00000        1440.00|       1.60000        1152.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-10033             1045.000  LFT  |       1.50000        1567.50|       1.10000        1149.50|       1.50000        1567.50 
  LINE, MULTI-COMP, SOLID, WHITE, 4 IN    |                             |                             | 
0076 808-10034             1045.000  LFT  |       1.50000        1567.50|       1.10000        1149.50|       1.50000        1567.50 
  LINE, MULTI-COMP, SOLID, YELLOW, 4 IN   |                             |                             | 
     SECTION TOTALS                       |           $       790,348.60|           $       796,959.20|           $       828,500.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       790,348.60|           $       796,959.20|           $       828,500.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(   8   ) 34-4456871         |(      ) 
                                          |HIS CONSTRUCTORS INC         |MILLER BROS CONSTRUCTION  IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2250.00000        2250.00|    2200.00000        2200.00| 
  CONSTRUCTION ENGINEERING , BRIDGE NO. 1 |                             |                             | 
0002 105-06845                       LUMP |    2250.00000        2250.00|    2200.00000        2200.00| 
  CONSTRUCTION ENGINEERING , BRIDGE NO. 2 |                             |                             | 
0003 105-08520                1.000  EACH |     200.00000         200.00|      50.00000          50.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                9.000  MOS  |      99.00000         891.00|      50.00000         450.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 



  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   20900.40000       20900.40|   20000.00000       20000.00| 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0012 110-01001                       LUMP |   20900.40000       20900.40|   20000.00000       20000.00| 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0013 201-52370                       LUMP |    7300.00000        7300.00|    5000.00000        5000.00| 
  CLEARING RIGHT OF WAY , BRIDGE NO. 1    |                             |                             | 
0014 201-52370                       LUMP |    7800.00000        7800.00|    5000.00000        5000.00| 
  CLEARING RIGHT OF WAY , BRIDGE NO. 2    |                             |                             | 
0015 202-02240              292.000  SYS  |      24.00000        7008.00|      24.00000        7008.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0016 202-02277              360.000  LFT  |      10.00000        3600.00|       6.00000        2160.00| 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0017 202-51328                       LUMP |   36200.00000       36200.00|   74000.00000       74000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0018 202-51328                       LUMP |   36200.00000       36200.00|   74000.00000       74000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(   8   ) 34-4456871         |(      ) 
                                          |HIS CONSTRUCTORS INC         |MILLER BROS CONSTRUCTION  IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-51822             1154.000  SYS  |      10.25000       11828.50|       8.00000        9232.00| 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0020 202-62420              868.000  LFT  |       4.60000        3992.80|       5.00000        4340.00| 
  BRIDGE RAILING, REMOVE                  |                             |                             | 
0021 302-07455               48.000  CYS  |     142.00000        6816.00|      80.00000        3840.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-01180               51.000  TON  |      56.50000        2881.50|      60.00000        3060.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 306-08043              800.000  SYS  |       7.50000        6000.00|       3.00000        2400.00| 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432               68.000  TON  |     130.00000        8840.00|     125.00000        8500.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 601-01128                4.000  EACH |    1300.00000        5200.00|    1255.00000        5020.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 



0026 601-01522                4.000  EACH |    2000.00000        8000.00|    1940.00000        7760.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0027 601-02103               63.000  LFT  |      28.00000        1764.00|      27.00000        1701.00| 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0028 601-02241              945.000  LFT  |       5.10000        4819.50|       5.00000        4725.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-06035              125.000  LFT  |      87.00000       10875.00|      84.00000       10500.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0030 601-61550                1.000  EACH |     197.00000         197.00|     190.00000         190.00| 
  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             | 
0031 601-99105              457.000  LFT  |      19.50000        8911.50|      18.80000        8591.60| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 601-99132                7.000  EACH |     156.00000        1092.00|     150.00000        1050.00| 
  GUARDRAIL TRANSITION, VH, 6FT-3 IN      |                             |                             | 
  SPACING                                 |                             |                             | 
0033 609-06259              286.800  SYS  |      96.00000       27532.80|     100.00000       28680.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0034 616-02320              287.000  SYS  |       6.50000        1865.50|       2.00000         574.00| 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              200.000  TON  |      60.00000       12000.00|      60.00000       12000.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 619-95315                       LUMP |    6600.00000        6600.00|    6500.00000        6500.00| 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0037 619-95315                       LUMP |    6600.00000        6600.00|    6500.00000        6500.00| 
  CLEAN AND PAINT BEARING ASSEMBLIES ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(   8   ) 34-4456871         |(      ) 
                                          |HIS CONSTRUCTORS INC         |MILLER BROS CONSTRUCTION  IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06567                2.000  kGAL |      10.40000          20.80|      10.00000          20.00| 
  WATER                                   |                             |                             | 
0039 621-06574              112.000  SYS  |      22.50000        2520.00|      22.10000        2475.20| 
  SODDING                                 |                             |                             | 
0040 628-09401                9.000  MOS  |    2200.00000       19800.00|    2000.00000       18000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0041 702-51863             2588.000  EACH |       9.25000       23939.00|      12.00000       31056.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0042 703-06029            29758.000  LBS  |       0.95000       28270.10|       1.00000       29758.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0043 706-05732                4.000  EACH |    1250.00000        5000.00|    1200.00000        4800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0044 706-05733                4.000  EACH |    1550.00000        6200.00|    1500.00000        6000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0045 706-51025              868.000  LFT  |      35.00000       30380.00|      50.00000       43400.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0046 709-04647                       LUMP |   22800.00000       22800.00|   28256.67000       28256.67| 



  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0047 709-04647                       LUMP |   23300.00000       23300.00|   28751.67000       28751.67| 
  FIBER WRAP CONCRETE CASING SYSTEM ,     |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0048 709-51821                       LUMP |    4150.00000        4150.00|    4000.00000        4000.00| 
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             | 
0049 709-51821                       LUMP |    3990.00000        3990.00|    3840.00000        3840.00| 
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             | 
0050 720-44296                6.000  EACH |     800.00000        4800.00|     520.00000        3120.00| 
  CAP INLET                               |                             |                             | 
0051 722-51401              563.000  SFT  |      75.00000       42225.00|      40.00000       22520.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0052 722-51842             1250.000  SYS  |      68.50000       85625.00|      75.00000       93750.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0053 722-51846               19.000  CYS  |     550.00000       10450.00|     150.00000        2850.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0054 722-51852             1688.000  SFT  |      40.00000       67520.00|      15.00000       25320.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0055 722-60824             1250.000  SYS  |       2.20000        2750.00|       1.00000        1250.00| 
  SURFACE MILLING                         |                             |                             | 
0056 724-03276              122.000  LFT  |     192.00000       23424.00|      55.00000        6710.00| 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
0057 729-51875              126.000  SFT  |     240.00000       30240.00|      90.00000       11340.00| 
  CONCRETE, A, PATCHING                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : B -30830-A                   COUNTIES : GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(   8   ) 34-4456871         |(      ) 
                                          |HIS CONSTRUCTORS INC         |MILLER BROS CONSTRUCTION  IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 801-01093               16.000  EACH |      10.10000         161.60|     555.00000        8880.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0059 801-03290                4.000  EACH |       3.60000          14.40|     145.00000         580.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0060 801-04308                9.000  EACH |       5.10000          45.90|     189.00000        1701.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0061 801-06625               53.000  EACH |      56.00000        2968.00|      69.00000        3657.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               64.000  EACH |       3.10000         198.40|     120.00000        7680.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645               16.000  EACH |       0.55000           8.80|      55.00000         880.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06710                6.000  DAY  |     124.00000         744.00|      15.00000          90.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0065 801-06775                       LUMP |   22500.00000       22500.00|   35000.00000       35000.00| 
  MAINTAINING TRAFFIC , BRIDGE NO. 1      |                             |                             | 
0066 801-06775                       LUMP |   22500.00000       22500.00|   35000.00000       35000.00| 
  MAINTAINING TRAFFIC , BRIDGE NO. 2      |                             |                             | 
0067 801-07024                4.000  EACH |    5000.00000       20000.00|    4900.00000       19600.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 



0068 801-07118              144.000  LFT  |       0.40000          57.60|      11.00000        1584.00| 
  BARRICADE, III-A                        |                             |                             | 
0069 801-07119              120.000  LFT  |       0.50000          60.00|      12.00000        1440.00| 
  BARRICADE, III-B                        |                             |                             | 
0070 801-08508             1100.000  LFT  |      40.00000       44000.00|      10.00000       11000.00| 
  TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED  |                             |                             | 
0073 808-06703              720.000  LFT  |       1.65000        1188.00|       1.00000         720.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-75245              720.000  LFT  |       1.65000        1188.00|       1.00000         720.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0075 808-10033             1045.000  LFT  |       1.55000        1619.75|       2.35000        2455.75| 
  LINE, MULTI-COMP, SOLID, WHITE, 4 IN    |                             |                             | 
0076 808-10034             1045.000  LFT  |       1.55000        1619.75|       2.35000        2455.75| 
  LINE, MULTI-COMP, SOLID, YELLOW, 4 IN   |                             |                             | 
     SECTION TOTALS                       |           $       837,600.00|           $       837,898.64|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       837,600.00|           $       837,898.64|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : B -31550-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : BRIDGE PAINTING                                             COMPLETION DATE : 10/15/11 
     LOCATION     : AT VARIOUS LOCATIONS ON I-70 AND SR 28 OVER I-65                 PROJECT(S) :  0800238 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1841931     VENUS PAINTING COMPANY                                                     $       780,083.00  100.0000% 
   2   35-2019240     CENTRAL PAINTING INC                                                       $       802,986.50  102.9360% 
   3   35-1778430     N I SPANOS PAINTING INC                                                    $       888,888.88  113.9480% 
   4   75-3124141     EAGLE PAINTING & MAINTENANCE COMPANY INC                                   $       893,600.80  114.5520% 
   5   35-1645115     THREE STAR PAINTING INC                                                    $       999,999.00  128.1914% 
   6   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $     1,268,585.75  162.6219% 
       20-1396310      SEI COATINGS LLC                                                                    IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -31550-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1841931          |(   2  ) 35-2019240          |(   3  ) 35-1778430 
                                          |VENUS PAINTING COMPANY       |CENTRAL PAINTING INC         |N I SPANOS PAINTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-06845                       LUMP |       1.00000           1.00|     100.00000         100.00|     200.00000         200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 



0002 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     200.00000        3200.00|     103.00000        1648.00|      50.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   60000.00000       60000.00|   40000.00000       40000.00|   41594.98000       41594.98 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 619-09423             7452.000  SFT  |       8.00000       59616.00|       6.00000       44712.00|       8.00000       59616.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  1                                       |                             |                             | 
0011 619-09423             7332.000  SFT  |       8.00000       58656.00|       6.00000       43992.00|       8.00000       58656.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  2                                       |                             |                             | 
0012 619-09423             6307.000  SFT  |       8.00000       50456.00|       6.00000       37842.00|       8.00000       50456.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  3                                       |                             |                             | 
0013 619-09423             6270.000  SFT  |       8.00000       50160.00|       6.00000       37620.00|       8.00000       50160.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  4                                       |                             |                             | 
0014 619-09423             7260.000  SFT  |       8.00000       58080.00|       8.00000       58080.00|       8.00000       58080.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  5                                       |                             |                             | 
0015 619-09423             7085.000  SFT  |       8.00000       56680.00|       7.00000       49595.00|       8.00000       56680.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  6                                       |                             |                             | 
0016 619-09423             6674.000  SFT  |       8.00000       53392.00|       6.50000       43381.00|       8.00000       53392.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  7                                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -31550-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1841931          |(   2   ) 35-2019240         |(   3  ) 35-1778430 
                                          |VENUS PAINTING COMPANY       |CENTRAL PAINTING INC         |N I SPANOS PAINTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 619-09423             8586.000  SFT  |       8.00000       68688.00|       5.50000       47223.00|       8.00000       68688.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  8                                       |                             |                             | 
0018 619-09423            15787.000  SFT  |       8.00000      126296.00|       8.50000      134189.50|       6.50000      102615.50 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  9                                       |                             |                             | 
0019 619-09434             7452.000  SFT  |       1.00000        7452.00|       3.00000       22356.00|       3.40000       25336.80 



  PAINT STEEL BRIDGE, TYPE 1 , STR. 1     |                             |                             | 
0020 619-09434             7332.000  SFT  |       1.00000        7332.00|       3.00000       21996.00|       3.40000       24928.80 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 2     |                             |                             | 
0021 619-09434             6307.000  SFT  |       1.00000        6307.00|       3.00000       18921.00|       3.40000       21443.80 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 3     |                             |                             | 
0022 619-09434             6270.000  SFT  |       1.00000        6270.00|       3.00000       18810.00|       3.40000       21318.00 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 4     |                             |                             | 
0023 619-09434             7260.000  SFT  |       1.00000        7260.00|       3.00000       21780.00|       3.40000       24684.00 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 5     |                             |                             | 
0024 619-09434             7085.000  SFT  |       1.00000        7085.00|       3.00000       21255.00|       3.40000       24089.00 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 6     |                             |                             | 
0025 619-09434             6674.000  SFT  |       1.00000        6674.00|       3.00000       20022.00|       3.40000       22691.60 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 7     |                             |                             | 
0026 619-09434             8586.000  SFT  |       1.00000        8586.00|       3.00000       25758.00|       3.40000       29192.40 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 8     |                             |                             | 
0027 619-09434            15787.000  SFT  |       1.00000       15787.00|       3.00000       47361.00|       3.00000       47361.00 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 9     |                             |                             | 
0028 628-09408               16.000  MOS  |     100.00000        1600.00|     270.00000        4320.00|     100.00000        1600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0029 628-09409               16.000  MOS  |     100.00000        1600.00|      70.00000        1120.00|      50.00000         800.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0030 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 1                   |                             |                             | 
0031 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 2                   |                             |                             | 
0032 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 3                   |                             |                             | 
0033 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 4                   |                             |                             | 
0034 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 5                   |                             |                             | 
0035 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 6                   |                             |                             | 
0036 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 7                   |                             |                             | 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 431 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -31550-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1841931          |(   2   ) 35-2019240         |(   3  ) 35-1778430 
                                          |VENUS PAINTING COMPANY       |CENTRAL PAINTING INC         |N I SPANOS PAINTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 8                   |                             |                             | 
0038 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|    2000.00000        2000.00 
  SURFACE SEAL , STR. 9                   |                             |                             | 
0039 801-01093                8.000  EACH |    1000.00000        8000.00|     750.00000        6000.00|     300.00000        2400.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0040 801-03290               30.000  EACH |      80.00000        2400.00|      10.00000         300.00|     100.00000        3000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 801-06640               40.000  EACH |      60.00000        2400.00|      10.00000         400.00|     100.00000        4000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



0042 801-06710              400.000  DAY  |      10.00000        4000.00|       5.00000        2000.00|      10.00000        4000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 1            |                             |                             | 
0044 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 2            |                             |                             | 
0045 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 3            |                             |                             | 
0046 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 4            |                             |                             | 
0047 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 5            |                             |                             | 
0048 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 6            |                             |                             | 
0049 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 7            |                             |                             | 
0050 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 8            |                             |                             | 
0051 801-06775                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC , STR. 9            |                             |                             | 
0052 801-09133                2.000  EACH |   12000.00000       24000.00|    4800.00000        9600.00|    2000.00000        4000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       780,083.00|           $       802,986.50|           $       888,888.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       780,083.00|           $       802,986.50|           $       888,888.88 
==================================================================================================================================== 
 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 431 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -31550-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 75-3124141          |(   5   ) 35-1645115         |(   6  ) 35-1602596 
                                          |EAGLE PAINTING & MAINTENANCE |THREE STAR PAINTING INC      |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1000.00000        1000.00|       1.00000           1.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     200.00000         200.00|     100.00000         100.00|    3000.00000        3000.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               16.000  MOS  |     118.00000        1888.00|     100.00000        1600.00|     100.00000        1600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 



  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   55000.00000       55000.00|   46814.90000       46814.90|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 619-09423             7452.000  SFT  |       4.96000       36961.92|       8.50000       63342.00|      14.00000      104328.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  1                                       |                             |                             | 
0011 619-09423             7332.000  SFT  |       4.77000       34973.64|       8.36000       61295.52|      14.00000      102648.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  2                                       |                             |                             | 
0012 619-09423             6307.000  SFT  |       4.75000       29958.25|       7.98000       50329.86|      14.00000       88298.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  3                                       |                             |                             | 
0013 619-09423             6270.000  SFT  |       5.10000       31977.00|       8.52000       53420.40|      14.00000       87780.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  4                                       |                             |                             | 
0014 619-09423             7260.000  SFT  |       6.47000       46972.20|      11.16000       81021.60|      14.00000      101640.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  5                                       |                             |                             | 
0015 619-09423             7085.000  SFT  |       5.78000       40951.30|       9.86000       69858.10|      14.00000       99190.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  6                                       |                             |                             | 
0016 619-09423             6674.000  SFT  |       5.54000       36973.96|       9.44000       63002.56|      14.00000       93436.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  7                                       |                             |                             | 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 431 -6 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -31550-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 75-3124141          |(   5   ) 35-1645115         |(   6  ) 35-1602596 
                                          |EAGLE PAINTING & MAINTENANCE |THREE STAR PAINTING INC      |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 619-09423             8586.000  SFT  |       4.19000       35975.34|       6.99000       60016.14|      14.00000      120204.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  8                                       |                             |                             | 
0018 619-09423            15787.000  SFT  |       7.30000      115245.10|      15.10000      238383.70|      14.00000      221018.00 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR. |                             |                             | 
  9                                       |                             |                             | 
0019 619-09434             7452.000  SFT  |       4.02500       29994.30|       1.64000       12221.28|       1.75000       13041.00 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 1     |                             |                             | 
0020 619-09434             7332.000  SFT  |       3.95000       28961.40|       1.62000       11877.84|       1.75000       12831.00 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 2     |                             |                             | 
0021 619-09434             6307.000  SFT  |       3.96000       24975.72|       1.58000        9965.06|       1.75000       11037.25 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 3     |                             |                             | 
0022 619-09434             6270.000  SFT  |       4.14000       25957.80|       1.67000       10470.90|       1.75000       10972.50 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 4     |                             |                             | 
0023 619-09434             7260.000  SFT  |       5.23000       37969.80|       2.11000       15318.60|       1.75000       12705.00 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 5     |                             |                             | 
0024 619-09434             7085.000  SFT  |       4.65000       32945.25|       1.89000       13390.65|       1.75000       12398.75 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 6     |                             |                             | 
0025 619-09434             6674.000  SFT  |       4.49000       29966.26|       1.83000       12213.42|       1.75000       11679.50 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 7     |                             |                             | 
0026 619-09434             8586.000  SFT  |       3.37000       28934.82|       1.36000       11676.96|       1.75000       15025.50 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 8     |                             |                             | 



0027 619-09434            15787.000  SFT  |       6.02000       95037.74|       2.73000       43098.51|       1.75000       27627.25 
  PAINT STEEL BRIDGE, TYPE 1 , STR. 9     |                             |                             | 
0028 628-09408               16.000  MOS  |     165.00000        2640.00|     216.00000        3456.00|     100.00000        1600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0029 628-09409               16.000  MOS  |      96.00000        1536.00|      75.00000        1200.00|     100.00000        1600.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0030 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 1                   |                             |                             | 
0031 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 2                   |                             |                             | 
0032 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 3                   |                             |                             | 
0033 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 4                   |                             |                             | 
0034 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 5                   |                             |                             | 
0035 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 6                   |                             |                             | 
0036 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 7                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -31550-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 75-3124141          |(   5   ) 35-1645115         |(   6  ) 35-1602596 
                                          |EAGLE PAINTING & MAINTENANCE |THREE STAR PAINTING INC      |ICARUS INDUSTRIAL PAINTING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 709-51821                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 8                   |                             |                             | 
0038 709-51821                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     500.00000         500.00 
  SURFACE SEAL , STR. 9                   |                             |                             | 
0039 801-01093                8.000  EACH |    1500.00000       12000.00|    1350.00000       10800.00|    1350.00000       10800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0040 801-03290               30.000  EACH |     200.00000        6000.00|     174.00000        5220.00|     174.00000        5220.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 801-06640               40.000  EACH |     200.00000        8000.00|     165.00000        6600.00|     165.00000        6600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06710              400.000  DAY  |      15.00000        6000.00|      15.00000        6000.00|      15.00000        6000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 1            |                             |                             | 
0044 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 2            |                             |                             | 
0045 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 3            |                             |                             | 
0046 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 4            |                             |                             | 
0047 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 5            |                             |                             | 
0048 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 6            |                             |                             | 
0049 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 



  MAINTAINING TRAFFIC , STR. 7            |                             |                             | 
0050 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 8            |                             |                             | 
0051 801-06775                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC , STR. 9            |                             |                             | 
0052 801-09133                2.000  EACH |    5800.00000       11600.00|    6900.00000       13800.00|    6900.00000       13800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       893,600.80|           $       999,999.00|           $     1,268,585.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       893,600.80|           $       999,999.00|           $     1,268,585.75 
==================================================================================================================================== 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 461 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 461                     CONTRACT ID : M -31165-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/19/11 
     LOCATION     : ALONG VARIOUS LOCATIONS ON US 20, US 30, AND US 31               PROJECT(S) :  0800468 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2154772     COMPTONS MOWING SERVICE INC                                                $        83,400.00  100.0000% 
   2   35-1606893     OLCO INC                                                                   $       126,404.00  151.5635% 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 461 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 461                     CONTRACT ID : M -31165-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2154772          |(   2  ) 35-1606893          |(      ) 
                                          |COMPTONS MOWING SERVICE INC  |OLCO INC                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 623-04884                1.000  CYCL |   28000.00000       28000.00|   45000.00000       45000.00| 
  MOWING, CYCLE NO 1                      |                             |                             | 
0006 623-04885                1.000  CYCL |   35000.00000       35000.00|   60000.00000       60000.00| 
  MOWING, CYCLE NO 2                      |                             |                             | 
0007 623-04886                1.000  CYCL |   20000.00000       20000.00|   21000.00000       21000.00| 
  MOWING, CYCLE NO 3                      |                             |                             | 



0008 801-03290                4.000  EACH |      99.00000         396.00|     100.00000         400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
     SECTION TOTALS                       |           $        83,400.00|           $       126,404.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        83,400.00|           $       126,404.00|           $ 
==================================================================================================================================== 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 471 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 471                     CONTRACT ID : M -33183-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : DEBRIS REMOVAL FROM CHANNEL                                 COMPLETION DATE : 04/01/11 
     LOCATION     : ON I-64 OVER INDIAN CREEK AND SR 111 OVER KNOB CREEK             PROJECT(S) :  1005350 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $        64,319.00  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $        82,600.00  128.4224% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $       187,980.00  292.2620% 
   4   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       207,410.00  322.4708% 
   5   35-1636776     LINKEL COMPANY                                                             $       283,055.00  440.0799% 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 471 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 471                     CONTRACT ID : M -33183-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-2040801          |(   3  ) 35-1487672 
                                          |YARDBERRY LANDSCAPE          |GOHMANN ASPHALT & CONSTRUCTI |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     350.00000         350.00|     100.00000         100.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                3.000  MOS  |     200.00000         600.00|      40.00000         120.00|     110.00000         330.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |     100.00000         100.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    3000.00000        3000.00|    4100.00000        4100.00|    7000.00000        7000.00 



  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-90788                       LUMP |   27000.00000       27000.00|   51700.00000       51700.00|  100000.00000      100000.00 
  DEBRIS, REMOVE, STRUCTURE NO STR NO 1   |                             |                             | 
0010 201-90788                       LUMP |   16000.00000       16000.00|   17870.00000       17870.00|   70000.00000       70000.00 
  DEBRIS, REMOVE, STRUCTURE NO STR NO 2   |                             |                             | 
0011 628-09408                3.000  MOS  |     550.00000        1650.00|     300.00000         900.00|     150.00000         450.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0012 628-09409                3.000  MOS  |     250.00000         750.00|     100.00000         300.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0013 801-01093                4.000  EACH |     650.00000        2600.00|     300.00000        1200.00|     450.00000        1800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0014 801-03290                3.000  EACH |     215.00000         645.00|     165.00000         495.00|     165.00000         495.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06640               24.000  EACH |     165.00000        3960.00|      75.00000        1800.00|     135.00000        3240.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06645                2.000  EACH |      80.00000         160.00|      55.00000         110.00|      55.00000         110.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0017 801-06710               30.000  DAY  |      50.00000        1500.00|      10.00000         300.00|      20.00000         600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0018 801-06775                       LUMP |    6000.00000        6000.00|    3600.00000        3600.00|    3500.00000        3500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        64,319.00|           $        82,600.00|           $       187,980.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        64,319.00|           $        82,600.00|           $       187,980.00 
==================================================================================================================================== 
 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 471 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 471                     CONTRACT ID : M -33183-A                   COUNTIES : HARRISON 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1004746          |(   5   ) 35-1636776         |(      ) 
                                          |TEMPLE & TEMPLE EXCAVATING & |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     195.00000         195.00|     250.00000         250.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                3.000  MOS  |     100.00000         300.00|     200.00000         600.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   10000.00000       10000.00|   50000.00000       50000.00| 



  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-90788                       LUMP |  124000.00000      124000.00|   95000.00000       95000.00| 
  DEBRIS, REMOVE, STRUCTURE NO STR NO 1   |                             |                             | 
0010 201-90788                       LUMP |   58000.00000       58000.00|   95000.00000       95000.00| 
  DEBRIS, REMOVE, STRUCTURE NO STR NO 2   |                             |                             | 
0011 628-09408                3.000  MOS  |     260.00000         780.00|     200.00000         600.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0012 628-09409                3.000  MOS  |     160.00000         480.00|     200.00000         600.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0013 801-01093                4.000  EACH |    1000.00000        4000.00|     200.00000         800.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0014 801-03290                3.000  EACH |     250.00000         750.00|     300.00000         900.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06640               24.000  EACH |     100.00000        2400.00|     300.00000        7200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06645                2.000  EACH |     100.00000         200.00|     300.00000         600.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0017 801-06710               30.000  DAY  |      50.00000        1500.00|      50.00000        1500.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0018 801-06775                       LUMP |    4800.00000        4800.00|   30000.00000       30000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       207,410.00|           $       283,055.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       207,410.00|           $       283,055.00|           $ 
==================================================================================================================================== 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 481 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : GUARDRAIL MAINTENANCE                                       COMPLETION DATE : 06/30/11 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE VINCENNES DISTRICT           PROJECT(S) :  1005785 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       290,452.00  100.0000% 
   2   35-1643252     C-TECH CORPORATION INC                                                     $       324,534.50  111.7343% 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/13/10 
                                                                                                                   PAGE : 481 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1643252          |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL MAINTENANCE 
                                          |                             |                             | 



0001 105-08520                2.000  EACH |     175.00000         350.00|     225.00000         450.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               12.000  MOS  |      65.00000         780.00|     125.00000        1500.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 202-96531              100.000  LFT  |       3.50000         350.00|       4.00000         400.00| 
  FENCE, RIGHT-OF-WAY, REMOVE             |                             |                             | 
0009 601-01128                1.000  EACH |    1200.00000        1200.00|    1225.00000        1225.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                             |                             | 
0010 601-01522                1.000  EACH |    1975.00000        1975.00|    2415.00000        2415.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0011 601-01846                1.000  EACH |    1895.00000        1895.00|    2175.00000        2175.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0012 601-02208                1.000  EACH |      90.00000          90.00|     225.00000         225.00| 
  GUARDRAIL TERMINAL SECTION, GALVANIZED, |                             |                             | 
  11 IN., INSTALLED                       |                             |                             | 
0013 601-02211              200.000  EACH |      70.00000       14000.00|      90.00000       18000.00| 
  GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O |                             |                             | 
  IN LONG, GALVANIZED                     |                             |                             | 
0014 601-02241              500.000  LFT  |       3.50000        1750.00|       4.75000        2375.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 601-03457                3.000  EACH |     176.00000         528.00|     230.00000         690.00| 
  GUARDRAIL W THRIE BEAM RAIL SECTION,    |                             |                             | 
  12FT-6 IN                               |                             |                             | 
0016 601-03463                5.000  EACH |      15.00000          75.00|      20.00000         100.00| 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION, LABOR ONLY                     |                             |                             | 
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                                                                                                                   PAGE : 481 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 601-03471               12.000  EACH |    1775.00000       21300.00|    2100.00000       25200.00| 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY STAGE 1                 |                             |                             | 
0018 601-03471                5.000  EACH |    2250.00000       11250.00|    2825.00000       14125.00| 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 



  COMPONENTS ONLY STAGES 1, AND 2         |                             |                             | 
0019 601-03471                2.000  EACH |    3180.00000        6360.00|    3625.00000        7250.00| 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY STAGES 1,2, AND 3       |                             |                             | 
0020 601-03471                1.000  EACH |    3600.00000        3600.00|    4200.00000        4200.00| 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY STAGES 1,2,3 AND 4 OS   |                             |                             | 
0021 601-03471                2.000  EACH |    3600.00000        7200.00|    4200.00000        8400.00| 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY STAGES 1,2,3, AND 4 MS  |                             |                             | 
0022 601-03677                3.000  EACH |     800.00000        2400.00|     275.00000         825.00| 
  ANCHOR, TYPE 5                          |                             |                             | 
0023 601-05856                2.000  EACH |     625.00000        1250.00|     750.00000        1500.00| 
  CAT 10 GA. SLOTTED RAIL, MKWB           |                             |                             | 
0024 601-05856                2.000  EACH |     500.00000        1000.00|     650.00000        1300.00| 
  CAT 12 GA. SLOTTED RAIL, MKWB           |                             |                             | 
0025 601-05856                2.000  EACH |      30.00000          60.00|      60.00000         120.00| 
  CAT BLOCK POST, 1                       |                             |                             | 
0026 601-05856               10.000  EACH |      30.00000         300.00|      60.00000         600.00| 
  CAT BLOCK, POST 2-6                     |                             |                             | 
0027 601-05856                2.000  EACH |     275.00000         550.00|      85.00000         170.00| 
  CAT FOUNDATION TUBE RESET               |                             |                             | 
0028 601-05856                1.000  EACH |     400.00000         400.00|     600.00000         600.00| 
  CAT NOSE PLATE, MKNP                    |                             |                             | 
0029 601-05856                5.000  EACH |     300.00000        1500.00|     500.00000        2500.00| 
  CAT NOSE SIDE PLATE, MKSD               |                             |                             | 
0030 601-05856                5.000  EACH |     250.00000        1250.00|     160.00000         800.00| 
  CAT POST, WOOD, NO. 1                   |                             |                             | 
0031 601-05856               10.000  EACH |     250.00000        2500.00|     160.00000        1600.00| 
  CAT POST, WOOD, NO. 2-6                 |                             |                             | 
0032 601-05856                1.000  EACH |     950.00000         950.00|    1300.00000        1300.00| 
  CAT REPAIR, LABOR ONLY                  |                             |                             | 
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                                                                                                                   PAGE : 481 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 601-05856                1.000  EACH |     600.00000         600.00|     650.00000         650.00| 
  CAT STAGE 1 REPAIR LABOR ONLY           |                             |                             | 
0034 601-05856                1.000  EACH |     750.00000         750.00|     675.00000         675.00| 
  CAT STAGES 1 AND 2 REPAIR LABOR ONLY    |                             |                             | 
0035 601-05856                1.000  EACH |     950.00000         950.00|     700.00000         700.00| 
  CAT STAGES 1,2, AND 3 REPAIR LABOR ONLY |                             |                             | 
0036 601-06037                1.000  EACH |     800.00000         800.00|     800.00000         800.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0037 601-06053              200.000  EACH |      25.00000        5000.00|      23.00000        4600.00| 
  GUARDRAIL BRACKET                       |                             |                             | 
0038 601-06273                1.000  EACH |      35.00000          35.00|      60.00000          60.00| 



  GUARDRAIL END TREATMENT, SKT-350 BLOCK  |                             |                             | 
  ONLY                                    |                             |                             | 
0039 601-06273                1.000  EACH |    1450.00000        1450.00|    1900.00000        1900.00| 
  GUARDRAIL END TREATMENT, SKT-350 HEAD   |                             |                             | 
  ONLY                                    |                             |                             | 
0040 601-06273                1.000  EACH |     300.00000         300.00|     225.00000         225.00| 
  GUARDRAIL END TREATMENT, SKT-350 PLUG   |                             |                             | 
  WELD POST                               |                             |                             | 
0041 601-06273                1.000  EACH |     300.00000         300.00|     225.00000         225.00| 
  GUARDRAIL END TREATMENT, SKT-350 POST   |                             |                             | 
  ONLY                                    |                             |                             | 
0042 601-06273                1.000  EACH |     500.00000         500.00|     750.00000         750.00| 
  GUARDRAIL END TREATMENT, SKT-350 RESET  |                             |                             | 
  HEAD                                    |                             |                             | 
0043 601-06273                1.000  EACH |     525.00000         525.00|     700.00000         700.00| 
  GUARDRAIL END TREATMENT, SKT-350        |                             |                             | 
  SLOTTED RAIL ONLY                       |                             |                             | 
0044 601-06273                1.000  EACH |     350.00000         350.00|     230.00000         230.00| 
  GUARDRAIL END TREATMENT, SKT-350 STEEL  |                             |                             | 
  POST                                    |                             |                             | 
0045 601-06273                1.000  EACH |     300.00000         300.00|     205.00000         205.00| 
  GUARDRAIL END TREATMENT, SKT-350 WOOD   |                             |                             | 
  POST                                    |                             |                             | 
0046 601-06854                1.000  EACH |    3300.00000        3300.00|    3500.00000        3500.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0047 601-06854                1.000  EACH |      25.00000          25.00|      25.00000          25.00| 
  GUARDRAIL, W-BEAM, NESTED TIMBER BLOCK  |                             |                             | 
  ONLY                                    |                             |                             | 
0048 601-09238                5.000  EACH |      50.00000         250.00|      85.00000         425.00| 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0049 601-52540                1.000  EACH |    1975.00000        1975.00|    2300.00000        2300.00| 
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 601-61320              400.000  LFT  |      20.00000        8000.00|      18.00000        7200.00| 
  CURVED SECTION, STEEL BEAM GUARDRAIL    |                             |                             | 
  GALVANIZED, 12 GA.                      |                             |                             | 
0051 601-61340               70.000  EACH |     140.00000        9800.00|      70.00000        4900.00| 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0052 601-61380                1.000  EACH |      50.00000          50.00|     100.00000         100.00| 
  GUARDRAIL TERMINAL SECTION, FLAT END,   |                             |                             | 
  GALVANIZED                              |                             |                             | 
0053 601-61390                5.000  EACH |      50.00000         250.00|      80.00000         400.00| 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALV                       |                             |                             | 
0054 601-61410                1.000  EACH |      75.00000          75.00|      90.00000          90.00| 
  GUARDRAIL TERMINAL SECTION, DOUBLE FACE |                             |                             | 



  GALVANIZED                              |                             |                             | 
0055 601-61550                1.000  EACH |      75.00000          75.00|      60.00000          60.00| 
  GUARDRAIL TERMINAL END SECTION, ALUMINU |                             |                             | 
0056 601-62070             3200.000  LFT  |      11.00000       35200.00|      11.40000       36480.00| 
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             | 
0057 601-62090              250.000  LFT  |       3.00000         750.00|       5.25000        1312.50| 
  GUARDRAIL, STEEL BEAM, INSTALL          |                             |                             | 
0058 601-62100               10.000  EACH |      25.00000         250.00|      34.00000         340.00| 
  GUARDRAIL POST, STEEL, INSTALL          |                             |                             | 
0059 601-62110              100.000  LFT  |       5.00000         500.00|       5.25000         525.00| 
  GUARDRAIL, CHANNEL, 6.7 LBS PER LFT.,   |                             |                             | 
  INSTALL                                 |                             |                             | 
0060 601-62120               10.000  EACH |       6.00000          60.00|      12.00000         120.00| 
  GUARDRAIL POST BRACKET, INSTALL         |                             |                             | 
0061 601-62297                2.000  EACH |      75.00000         150.00|     100.00000         200.00| 
  GUARDRAIL STANDARD TERMINAL CONNECTOR,  |                             |                             | 
  MICHIGAN END SHOE                       |                             |                             | 
0062 601-62530                1.000  EACH |     275.00000         275.00|     170.00000         170.00| 
  GUARDRAIL PIER CONNECTION, ES           |                             |                             | 
0063 601-62540              400.000  EACH |      25.00000       10000.00|      18.00000        7200.00| 
  GUARDRAIL POST, PLUMB                   |                             |                             | 
0064 601-62554              100.000  LFT  |       3.50000         350.00|       3.00000         300.00| 
  GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM |                             |                             | 
  INSTALL                                 |                             |                             | 
0065 601-62570                1.000  EACH |      25.00000          25.00|      25.00000          25.00| 
  GUARDRAIL DIAPHRAGM, ALUMINUM           |                             |                             | 
0066 601-62600                1.000  EACH |      65.00000          65.00|      50.00000          50.00| 
  GUARDRAIL POST BRACKET, A, ALUMINUM     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0067 601-62720               50.000  LFT  |      20.00000        1000.00|       9.00000         450.00| 
  GUARDRAIL, TUBING, 1, ALUMINUM          |                             |                             | 
0068 601-62770               10.000  EACH |      11.00000         110.00|      12.00000         120.00| 
  GUARDRAIL ANCHOR, 0.75 IN. BOLT,        |                             |                             | 
  GALVANIZED THRU CONCRETE BRIDGE         |                             |                             | 
0069 601-90382                1.000  EACH |      85.00000          85.00|      75.00000          75.00| 
  GUARDRAIL POST, ALUMINUM, 7 FT.         |                             |                             | 
0070 601-90389                5.000  EACH |      90.00000         450.00|     150.00000         750.00| 
  GUARDRAIL TERMINAL SECTION, GALVANIZED, |                             |                             | 
  11 IN.                                  |                             |                             | 
0071 601-90677                1.000  EACH |      27.00000          27.00|      30.00000          30.00| 
  DRILLED BRACKET, INSTALL                |                             |                             | 
0072 601-90960               40.000  LFT  |      20.00000         800.00|       9.00000         360.00| 
  GUARDRAIL, TUBE, ALUMINUM, III          |                             |                             | 
0073 601-90962                5.000  EACH |      30.00000         150.00|      25.00000         125.00| 
  GUARDRAIL EXPANSION ANCHORS, REPLACEMEN |                             |                             | 
0074 601-91504                1.000  EACH |     125.00000         125.00|     150.00000         150.00| 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 



0075 601-91505                1.000  EACH |      95.00000          95.00|      80.00000          80.00| 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0076 601-91542                1.000  EACH |      25.00000          25.00|      30.00000          30.00| 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 
0077 601-91576                1.000  EACH |      25.00000          25.00|      30.00000          30.00| 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B3      |                             |                             | 
0078 601-91649                1.000  EACH |     150.00000         150.00|     200.00000         200.00| 
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 
  GALVANIZED                              |                             |                             | 
0079 601-91650                5.000  LFT  |      25.00000         125.00|      25.00000         125.00| 
  GUARDRAIL THRIE BEAM EXPANSION RAIL,    |                             |                             | 
  GALVANIZED                              |                             |                             | 
0080 601-91653                1.000  EACH |     105.00000         105.00|     175.00000         175.00| 
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 
  GALVANIZED                              |                             |                             | 
0081 601-92973                2.000  EACH |     400.00000         800.00|     400.00000         800.00| 
  GUARDRAIL END TREATMENT, LABOR ONLY     |                             |                             | 
0082 601-93346                2.000  EACH |     100.00000         200.00|     125.00000         250.00| 
  GUARDRAIL CONNECTOR, AS                 |                             |                             | 
0083 601-94689                5.000  EACH |    3000.00000       15000.00|    4825.00000       24125.00| 
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             | 
0084 601-94689                1.000  EACH |     300.00000         300.00|     225.00000         225.00| 
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             | 
  STEEL POST                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0085 601-94689                1.000  EACH |     250.00000         250.00|     225.00000         225.00| 
  GUARDRAIL END TREATMENT, OS ET 2000     |                             |                             | 
  WOOD POST                               |                             |                             | 
0086 601-94689                1.000  EACH |     525.00000         525.00|     750.00000         750.00| 
  GUARDRAIL END TREATMENT, OS ET2000      |                             |                             | 
  SLOTTED RAIL ONLY                       |                             |                             | 
0087 601-94689                1.000  EACH |      35.00000          35.00|      60.00000          60.00| 
  GUARDRAIL END TREATMENT, OS ET2000,     |                             |                             | 
  BLOCK ONLY                              |                             |                             | 
0088 601-94689                1.000  EACH |    1450.00000        1450.00|    1700.00000        1700.00| 
  GUARDRAIL END TREATMENT, OS ET2000,     |                             |                             | 
  HEAD ONLY                               |                             |                             | 
0089 601-94689                1.000  EACH |     300.00000         300.00|     225.00000         225.00| 
  GUARDRAIL END TREATMENT, OS ET2000,     |                             |                             | 
  POST ONLY                               |                             |                             | 
0090 601-94689                1.000  EACH |     500.00000         500.00|     400.00000         400.00| 
  GUARDRAIL END TREATMENT, OS ET2000,     |                             |                             | 
  REST HEAD                               |                             |                             | 
0091 601-94689                5.000  EACH |    3500.00000       17500.00|    4800.00000       24000.00| 
  GUARDRAIL END TREATMENT, OS SKT 350     |                             |                             | 
0092 601-94690                1.000  EACH |    4000.00000        4000.00|    6500.00000        6500.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 



0093 601-95342                1.000  EACH |     125.00000         125.00|      75.00000          75.00| 
  GUARDRAIL SPLICE PLATE, C, GALVANIZED   |                             |                             | 
0094 601-95342                1.000  EACH |      35.00000          35.00|      25.00000          25.00| 
  GUARDRAIL SPLICE PLATE, C, GALVANIZED   |                             |                             | 
  LABOR ONLY                              |                             |                             | 
0095 601-95924                1.000  EACH |      25.00000          25.00|      25.00000          25.00| 
  GUARDRAIL TERMINAL PIECE, ALUMINUM,     |                             |                             | 
  INSTALL                                 |                             |                             | 
0096 601-95927                3.000  EACH |     200.00000         600.00|     225.00000         675.00| 
  GUARDRAIL TERMINAL SECTION, SINGLEFACE, |                             |                             | 
  BURIED END, ALUMINUM, INSTALL           |                             |                             | 
0097 601-95928                3.000  EACH |     225.00000         675.00|     225.00000         675.00| 
  GUARDRAIL TERMINAL SECTION, DOUBLEFACE, |                             |                             | 
  BURIED END, ALUMINUM, INSTALL           |                             |                             | 
0098 601-95972               15.000  EACH |     125.00000        1875.00|      75.00000        1125.00| 
  GUARDRAIL POST (CRT), 8 IN X 6 IN       |                             |                             | 
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             | 
0099 601-98636              300.000  LFT  |      16.00000        4800.00|       7.00000        2100.00| 
  GUARDRAIL CHANNEL, 6.7 LBS PER LFT.,    |                             |                             | 
  GALVANIZED, 5 IN.                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 601-98826                1.000  EACH |      80.00000          80.00|     125.00000         125.00| 
  BREAKWAWAY CABLE TERMINAL, A, BASE      |                             |                             | 
  PADDLE POST OR ALTERNATE POST ASSEMBLY  |                             |                             | 
  A USING PLATE B TS 6 X 6 X 0.1875 IN.   |                             |                             | 
0101 601-98836                1.000  EACH |      80.00000          80.00|     125.00000         125.00| 
  BREAKAWAY CABLE TERMINAL, A, TERMINAL   |                             |                             | 
  TUBE POST OR POST 1A 2 TS 6 X 6 X 0.    |                             |                             | 
  1875 IN., REPAIR                        |                             |                             | 
0102 601-98837               25.000  LFT  |      11.00000         275.00|      20.00000         500.00| 
  BREAKAWAY CABLE TERMINAL, 1, PUNCHED    |                             |                             | 
  GUARDRAIL SECTION, NOMINAL 25 FT.,      |                             |                             | 
  REPAIR                                  |                             |                             | 
0103 601-98838                1.000  EACH |     115.00000         115.00|     100.00000         100.00| 
  BREAKAWAY CABLE TERMINAL, A, FOUNDATION |                             |                             | 
  POST, INCLUDING PLATES B AND C, REPAIR  |                             |                             | 
0104 601-99105              100.000  LFT  |      24.00000        2400.00|      21.00000        2100.00| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0105 601-99106               50.000  LFT  |      33.00000        1650.00|      34.00000        1700.00| 
  GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING  |                             |                             | 
0106 601-99108               50.000  LFT  |      36.00000        1800.00|      30.00000        1500.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0107 601-99109               50.000  LFT  |      45.00000        2250.00|      42.00000        2100.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT 1 |                             |                             | 
  5 IN SPACING                            |                             |                             | 
0108 601-99132                1.000  EACH |      35.00000          35.00|     150.00000         150.00| 



  GUARDRAIL TRANSITION, VH, 6FT-3 IN      |                             |                             | 
  SPACING                                 |                             |                             | 
0109 601-99133                1.000  EACH |      35.00000          35.00|     130.00000         130.00| 
  GUARDRAIL TRANSITION VH, 12FT-6 IN      |                             |                             | 
  SPACING                                 |                             |                             | 
0110 603-01932              100.000  LFT  |      22.00000        2200.00|      40.00000        4000.00| 
  FENCE, CHAIN LINK, 96 IN                |                             |                             | 
0111 603-01932              100.000  LFT  |      11.00000        1100.00|      15.00000        1500.00| 
  FENCE, CHAIN LINK, 96 IN FABRIC ONLY 9  |                             |                             | 
  GUAGE                                   |                             |                             | 
0112 603-06040              990.000  LFT  |       6.50000        6435.00|       8.50000        8415.00| 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0113 603-06040              660.000  LFT  |       6.00000        3960.00|       4.00000        2640.00| 
  FENCE, FARM FIELD, 47 IN FABRIC ONLY    |                             |                             | 
0114 603-06042             1000.000  LFT  |       1.30000        1300.00|       1.30000        1300.00| 
  FENCE, FARM FIELD, BARBED WIRE 12.5     |                             |                             | 
  GUAGE                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0115 603-06045              800.000  LFT  |      11.00000        8800.00|      13.50000       10800.00| 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0116 603-06045             1000.000  LFT  |       7.00000        7000.00|       6.00000        6000.00| 
  FENCE, CHAIN LINK, 48 IN FABRIC ONLY 9  |                             |                             | 
  GAUGE                                   |                             |                             | 
0117 603-06060              150.000  LFT  |       6.00000         900.00|       8.00000        1200.00| 
  FENCE, FARM FIELD, RESET                |                             |                             | 
0118 603-06065              150.000  LFT  |       8.00000        1200.00|      12.00000        1800.00| 
  FENCE, CHAIN LINK, RESET 48 INCH        |                             |                             | 
0119 603-06065              100.000  LFT  |      13.00000        1300.00|      13.00000        1300.00| 
  FENCE, CHAIN LINK, RESET 72 INCH        |                             |                             | 
0120 603-06065              100.000  LFT  |      15.00000        1500.00|      15.00000        1500.00| 
  FENCE, CHAIN LINK, RESET 96 INCH        |                             |                             | 
0121 603-92636              100.000  LFT  |      17.00000        1700.00|      30.00000        3000.00| 
  FENCE, CHAIN LINK, 72 IN                |                             |                             | 
0122 603-92636              100.000  LFT  |       9.50000         950.00|      18.00000        1800.00| 
  FENCE, CHAIN LINK, 72 IN FABRIC ONLY 9  |                             |                             | 
  GUAGE                                   |                             |                             | 
0123 603-98842               75.000  EACH |      55.00000        4125.00|      70.00000        5250.00| 
  POST, LINE, 3.65 LBS PER LFT. 48 INCH   |                             |                             | 
0124 603-98842                1.000  EACH |      65.00000          65.00|     125.00000         125.00| 
  POST, LINE, 3.65 LBS PER LFT. 72 INCH   |                             |                             | 
0125 603-98842                1.000  EACH |      75.00000          75.00|     130.00000         130.00| 
  POST, LINE, 3.65 LBS PER LFT. 96 INCH   |                             |                             | 
0126 603-98848                5.000  EACH |     115.00000         575.00|     275.00000        1375.00| 
  POST, LINE, CHAIN LINK 5.79 LB/FT END   |                             |                             | 
  PULL AND CORNER POST                    |                             |                             | 
0127 603-98848                5.000  EACH |      10.00000          50.00|      40.00000         200.00| 
  POST, LINE, CHAIN LINK 72 INCH POST,    |                             |                             | 



  PLUMB                                   |                             |                             | 
0128 603-98848                5.000  EACH |      10.00000          50.00|      40.00000         200.00| 
  POST, LINE, CHAIN LINK 96 INCH POST,    |                             |                             | 
  PLUMB                                   |                             |                             | 
0129 603-98848               75.000  EACH |      10.00000         750.00|     116.00000        8700.00| 
  POST, LINE, CHAIN LINK PLUMB            |                             |                             | 
0130 603-98849               30.000  EACH |      14.50000         435.00|      30.00000         900.00| 
  POST, LINE, FARM FIELD                  |                             |                             | 
0131 603-98849               10.000  EACH |       7.00000          70.00|       8.00000          80.00| 
  POST, LINE, FARM FIELD PLUMB            |                             |                             | 
0132 603-98851             1000.000  LFT  |       1.30000        1300.00|       1.50000        1500.00| 
  WIRE, TENSION, 7 GAUGE                  |                             |                             | 
0133 603-98853                4.000  EACH |      19.00000          76.00|      18.00000          72.00| 
  FENCE, TRUSS ROD, .375 IN.              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : M -33324-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(      ) 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0134 603-98854               25.000  EACH |      40.00000        1000.00|      50.00000        1250.00| 
  FENCE, BRACE, 1.25 IN, 2.27 LBS PER LFT |                             |                             | 
0135 603-98855                4.000  EACH |       9.00000          36.00|      10.00000          40.00| 
  FENCH, FLAT STRETCHER BAR, 0.1875 IN. X |                             |                             | 
  0.75 IN.                                |                             |                             | 
0136 620-08428              100.000  SFT  |      30.00000        3000.00|       3.00000         300.00| 
  SOUND BARRIER PANELS LABOR ONLY         |                             |                             | 
0137 620-08428              150.000  SFT  |      50.00000        7500.00|      10.00000        1500.00| 
  SOUND BARRIER PANELS PANELS             |                             |                             | 
0138 702-06850                1.000  EACH |      80.00000          80.00|      60.00000          60.00| 
  SOUND BARRIER CAP                       |                             |                             | 
0139 702-06850                1.000  EACH |     250.00000         250.00|     600.00000         600.00| 
  SOUND BARRIER EXPANSION JONT            |                             |                             | 
0140 702-06850                1.000  EACH |     175.00000         175.00|     260.00000         260.00| 
  SOUND BARRIER FLASHING                  |                             |                             | 
0141 702-06850                1.000  EACH |    1250.00000        1250.00|    2800.00000        2800.00| 
  SOUND BARRIER POST                      |                             |                             | 
0142 702-06850                3.000  EACH |     300.00000         900.00|     125.00000         375.00| 
  SOUND BARRIER POST PLUMB                |                             |                             | 
0143 702-90915                1.000  CYS  |     300.00000         300.00|     360.00000         360.00| 
  CONCRETE, CLASS A FOR BURIED END SECTIO |                             |                             | 
0144 706-62390                1.000  EACH |     275.00000         275.00|     120.00000         120.00| 
  BRIDGE RAILING POST, 6                  |                             |                             | 
0145 706-62400                1.000  EACH |     275.00000         275.00|     120.00000         120.00| 
  BRIDGE RAILING POST, 7                  |                             |                             | 
0146 706-95929                1.000  EACH |      75.00000          75.00|      40.00000          40.00| 
  BRIDGE RAILING POST, 5, ALUMINUM,       |                             |                             | 
  INSTALL                                 |                             |                             | 
0147 706-95930                1.000  EACH |      75.00000          75.00|      40.00000          40.00| 
  BRIDGE RAILING POST, 5A, ALUMINUM,      |                             |                             | 
  INSTALL                                 |                             |                             | 
0148 711-91047                1.000  EACH |      15.00000          15.00|      20.00000          20.00| 



  EXPANSION ANCHOR, 1 IN                  |                             |                             | 
0149 711-98839                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  ANCHOR ASSEMBLY, AS1, REPAIR            |                             |                             | 
0150 803-61430                1.000  EACH |      75.00000          75.00|      45.00000          45.00| 
  BRIDGE BRACKET A, GALVANIZED            |                             |                             | 
0151 807-06796                1.000  EACH |      15.00000          15.00|      35.00000          35.00| 
  ELECTRIC GROUND ROD FOR FENCE           |                             |                             | 
     SECTION TOTALS                       |           $       290,452.00|           $       324,534.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       290,452.00|           $       324,534.50|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 08/14/11 
     LOCATION     : ON US 35/SR 22 AT VARIOUS LOCATIONS IN GAS CITY AND ON           PROJECT(S) :  0810019 
                    US 224 IN DECATUR 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0392360     HOOSIER COMPANY INC                                                        $       712,547.14  100.0000% 
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $       718,535.50  100.8404% 
   3   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       757,087.80  106.2509% 
   4   06-1675328     MARTELL ELECTRIC LLC                                                       $       760,016.70  106.6620% 
   5   74-2851603     QUANTA SERVICES INC                                                        $       925,649.65  129.9071% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0392360          |(   2  ) 35-1657131          |(   3  ) 35-1262778 
                                          |HOOSIER COMPANY INC          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6495.00000        6495.00|    2500.00000        2500.00|    2667.00000        2667.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     154.00000         308.00|       1.00000           2.00|     155.00000         310.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      51.40000         616.80|      30.00000         360.00|      88.00000        1056.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 



0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   35496.00000       35496.00|   91600.00000       91600.00|   47840.00000       47840.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240               10.000  SYS  |     154.00000        1540.00|     125.00000        1250.00|     175.00000        1750.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02278              805.000  LFT  |      15.40000       12397.00|      29.00000       23345.00|      10.00000        8050.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-04089               21.000  EACH |      59.80000        1255.80|      76.00000        1596.00|      33.00000         693.00 
  SIGN, SHEET, REMOVE , OVERHEAD          |                             |                             | 
0013 202-52710              673.000  SYS  |      26.70000       17969.10|      15.00000       10095.00|      20.00000       13460.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 202-86946                1.000  EACH |     553.00000         553.00|     875.00000         875.00|     368.00000         368.00 
  HANDHOLE, REMOVE , INTERCONNECT         |                             |                             | 
0015 202-96022                2.000  EACH |     526.00000        1052.00|     435.00000         870.00|     685.00000        1370.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0016 303-01180              160.000  TON  |      25.70000        4112.00|      30.00000        4800.00|      56.00000        8960.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 306-08034             1275.000  SYS  |       9.30000       11857.50|       5.25000        6693.75|       5.50000        7012.50 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0018 402-07433                1.000  TON  |     411.00000         411.00|     200.00000         200.00|     215.00000         215.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07434              105.000  TON  |     128.00000       13440.00|      85.00000        8925.00|      89.00000        9345.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
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     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   1  ) 35-0392360          |(   2   ) 35-1657131         |(   3  ) 35-1262778 
                                          |HOOSIER COMPANY INC          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07438                3.000  TON  |     360.00000        1080.00|     200.00000         600.00|     215.00000         645.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 406-05520                1.000  TON  |     103.00000         103.00|     100.00000         100.00|     106.00000         106.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 604-06070              490.000  SYS  |      41.10000       20139.00|      35.00000       17150.00|      40.00000       19600.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0023 604-07894              173.000  SYS  |     113.00000       19549.00|      75.00000       12975.00|     114.00000       19722.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07901               11.000  SYS  |     139.00000        1529.00|     100.00000        1100.00|     142.00000        1562.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0025 605-06120              805.000  LFT  |      27.70000       22298.50|      15.00000       12075.00|      26.50000       21332.50 
  CURB, CONCRETE                          |                             |                             | 
0026 621-06567                1.000  kGAL |     103.00000         103.00|      10.00000          10.00|      11.00000          11.00 
  WATER                                   |                             |                             | 
0027 621-06574               45.000  SYS  |      66.80000        3006.00|      30.00000        1350.00|      66.00000        2970.00 
  SODDING                                 |                             |                             | 
0028 628-09401                6.000  MOS  |    1584.00000        9504.00|    1115.00000        6690.00|    1788.00000       10728.00 



  FIELD OFFICE, A                         |                             |                             | 
0029 801-03290               24.000  EACH |     180.00000        4320.00|     100.00000        2400.00|     183.00000        4392.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06640               80.000  EACH |     149.00000       11920.00|     100.00000        8000.00|     152.00000       12160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   36506.00000       36506.00|    7500.00000        7500.00|   35408.00000       35408.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 802-09838              107.000  SFT  |      15.50000        1658.50|      12.65000        1353.55|      28.00000        2996.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0033 802-09840               23.000  SFT  |      16.40000         377.20|      14.75000         339.25|      28.00000         644.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0034 805-01300                8.000  EACH |    1394.00000       11152.00|    1400.00000       11200.00|    1095.00000        8760.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0035 805-01815                3.000  EACH |    2055.00000        6165.00|    2115.00000        6345.00|    2175.00000        6525.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0036 805-01842               33.000  EACH |     664.00000       21912.00|     760.00000       25080.00|     915.00000       30195.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0037 805-01844             6459.000  LFT  |      11.50000       74278.50|       8.75000       56516.25|      15.50000      100114.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0038 805-02087                       LUMP |     995.00000         995.00|    2025.00000        2025.00|    1165.00000        1165.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   1  ) 35-0392360          |(   2   ) 35-1657131         |(   3  ) 35-1262778 
                                          |HOOSIER COMPANY INC          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 805-02152               54.000  EACH |     430.00000       23220.00|     445.00000       24030.00|     370.00000       19980.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN , WITH      |                             |                             | 
  COUNT DOWN TIMER                        |                             |                             | 
0040 805-03793                9.000  EACH |    1834.00000       16506.00|    2170.00000       19530.00|    1880.00000       16920.00 
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 
0041 805-08466                8.000  EACH |     361.00000        2888.00|     345.00000        2760.00|     245.00000        1960.00 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0042 805-08493                       LUMP |    1845.00000        1845.00|    1165.00000        1165.00|    2544.00000        2544.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0043 805-08494                8.000  EACH |    1524.00000       12192.00|    2500.00000       20000.00|    2010.00000       16080.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0044 805-78100                1.000  EACH |   10033.00000       10033.00|    8000.00000        8000.00|    7868.00000        7868.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0045 805-78109                7.000  EACH |   10033.00000       70231.00|   10750.00000       75250.00|   11678.00000       81746.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0046 805-78205               59.000  EACH |     493.00000       29087.00|     560.00000       33040.00|     448.00000       26432.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 



  AMBER, GREEN                            |                             |                             | 
0047 805-78230                1.000  EACH |     903.00000         903.00|     960.00000         960.00|     798.00000         798.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0048 805-78370               54.000  EACH |     145.00000        7830.00|     110.00000        5940.00|     112.00000        6048.00 
  PEDESTRIAN PUSH BUTTON , WITH R10-4b    |                             |                             | 
  SIGN                                    |                             |                             | 
0049 805-78415                4.000  EACH |    1547.00000        6188.00|    1780.00000        7120.00|    1495.00000        5980.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0050 805-78420                4.000  EACH |     295.00000        1180.00|     220.00000         880.00|     248.00000         992.00 
  DISCONNECT HANGER                       |                             |                             | 
0051 805-78445                8.000  EACH |     658.00000        5264.00|     680.00000        5440.00|     678.00000        5424.00 
  SIGNAL SERVICE , METERED                |                             |                             | 
0052 805-78467             1200.000  LFT  |       2.50000        3000.00|       2.90000        3480.00|       2.00000        2400.00 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0053 805-78470            15110.000  LFT  |       0.13000        1964.30|       0.35000        5288.50|       0.45000        6799.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0054 805-78480             3620.000  LFT  |       1.60000        5792.00|       1.20000        4344.00|       0.87000        3149.40 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0055 805-78485             6359.000  LFT  |       1.90000       12082.10|       1.65000       10492.35|       1.28000        8139.52 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0056 805-78490             3650.000  LFT  |       2.00000        7300.00|       1.80000        6570.00|       1.48000        5402.00 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   1  ) 35-0392360          |(   2   ) 35-1657131         |(   3  ) 35-1262778 
                                          |HOOSIER COMPANY INC          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 805-78510            15045.000  LFT  |       0.87000       13089.15|       1.10000       16549.50|       0.78000       11735.10 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0058 805-78785               55.000  EACH |     493.00000       27115.00|     635.00000       34925.00|     673.00000       37015.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0059 805-78795             4695.000  LFT  |       5.40000       25353.00|       9.00000       42255.00|       7.00000       32865.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0060 805-78900                2.000  EACH |     726.00000        1452.00|     555.00000        1110.00|     552.00000        1104.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0061 805-78925                2.000  EACH |    1497.00000        2994.00|     860.00000        1720.00|     930.00000        1860.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0062 805-81032                3.000  EACH |    3427.00000       10281.00|    3080.00000        9240.00|    3552.00000       10656.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0063 805-90734                2.000  EACH |    7156.00000       14312.00|    5400.00000       10800.00|    8064.00000       16128.00 
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                             |                             | 
0064 805-92504               30.000  EACH |     322.00000        9660.00|     390.00000       11700.00|     385.00000       11550.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN , |                             |                             | 
  COUNTING AMPLIFIER                      |                             |                             | 
0065 805-92504               14.000  EACH |     239.00000        3346.00|     290.00000        4060.00|     300.00000        4200.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN , |                             |                             | 
  NON-COUNTING                            |                             |                             | 
0066 805-97509                6.000  EACH |    1497.00000        8982.00|     630.00000        3780.00|     855.00000        5130.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 



0067 805-97745                1.000  EACH |    1125.00000        1125.00|     580.00000         580.00|    1165.00000        1165.00 
  SIGNAL MAST ARM FOUNDATION , MODIFY     |                             |                             | 
  EXISTING                                |                             |                             | 
0068 805-99162                3.000  EACH |     614.00000        1842.00|     765.00000        2295.00|     546.00000        1638.00 
  SIGNAL PEDESTAL, 11 FT , WITH PEDESTAL  |                             |                             | 
  BASE                                    |                             |                             | 
0069 808-05866               86.000  SYS  |      13.10000        1126.60|      40.00000        3440.00|      13.25000        1139.50 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0070 808-06368              698.000  LFT  |       2.80000        1954.40|       4.00000        2792.00|       2.80000        1954.40 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0071 808-06716             2889.000  LFT  |       0.51000        1473.39|       1.00000        2889.00|       0.47000        1357.83 
  LINE, REMOVE                            |                             |                             | 
0072 808-75245             1050.000  LFT  |       1.40000        1470.00|       1.00000        1050.00|       1.36000        1428.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75297              698.000  LFT  |       8.10000        5653.80|       4.00000        2792.00|       8.20000        5723.60 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0074 808-75300             2489.000  LFT  |       2.10000        5226.90|       1.15000        2862.35|       2.05000        5102.45 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
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     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   1  ) 35-0392360          |(   2   ) 35-1657131         |(   3  ) 35-1262778 
                                          |HOOSIER COMPANY INC          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 808-75320               24.000  EACH |      88.40000        2121.60|      70.00000        1680.00|      89.00000        2136.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0076 808-75325               20.000  EACH |     118.00000        2360.00|      90.00000        1800.00|     120.00000        2400.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
     SECTION TOTALS                       |           $       712,547.14|           $       718,535.50|           $       757,087.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       712,547.14|           $       718,535.50|           $       757,087.80 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 74-2851603         |(      ) 
                                          |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 



                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   12000.00000       12000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      20.00000          40.00|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      20.00000         240.00|      60.00000         720.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   36500.00000       36500.00|   48000.00000       48000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240               10.000  SYS  |      40.00000         400.00|     100.00000        1000.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02278              805.000  LFT  |       5.00000        4025.00|      16.00000       12880.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-04089               21.000  EACH |      75.00000        1575.00|      70.00000        1470.00| 
  SIGN, SHEET, REMOVE , OVERHEAD          |                             |                             | 
0013 202-52710              673.000  SYS  |      20.00000       13460.00|      28.00000       18844.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 202-86946                1.000  EACH |     320.00000         320.00|     300.00000         300.00| 
  HANDHOLE, REMOVE , INTERCONNECT         |                             |                             | 
0015 202-96022                2.000  EACH |     250.00000         500.00|    1000.00000        2000.00| 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0016 303-01180              160.000  TON  |      15.00000        2400.00|      51.00000        8160.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 306-08034             1275.000  SYS  |       8.50000       10837.50|       5.25000        6693.75| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0018 402-07433                1.000  TON  |     200.00000         200.00|     200.00000         200.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07434              105.000  TON  |      60.00000        6300.00|      85.00000        8925.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
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     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 74-2851603         |(      ) 
                                          |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 402-07438                3.000  TON  |     190.00000         570.00|     200.00000         600.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 406-05520                1.000  TON  |     100.00000         100.00|     100.00000         100.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 604-06070              490.000  SYS  |      40.00000       19600.00|      42.00000       20580.00| 



  SIDEWALK, CONCRETE                      |                             |                             | 
0023 604-07894              173.000  SYS  |     150.00000       25950.00|     112.00000       19376.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07901               11.000  SYS  |     200.00000        2200.00|     135.00000        1485.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0025 605-06120              805.000  LFT  |      15.00000       12075.00|      27.50000       22137.50| 
  CURB, CONCRETE                          |                             |                             | 
0026 621-06567                1.000  kGAL |     100.00000         100.00|      10.00000          10.00| 
  WATER                                   |                             |                             | 
0027 621-06574               45.000  SYS  |       3.50000         157.50|      62.55000        2814.75| 
  SODDING                                 |                             |                             | 
0028 628-09401                6.000  MOS  |    2500.00000       15000.00|    3000.00000       18000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0029 801-03290               24.000  EACH |     180.00000        4320.00|     100.00000        2400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06640               80.000  EACH |     150.00000       12000.00|     100.00000        8000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   30000.00000       30000.00|   44000.00000       44000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 802-09838              107.000  SFT  |      20.00000        2140.00|      33.50000        3584.50| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0033 802-09840               23.000  SFT  |      16.00000         368.00|      28.00000         644.00| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0034 805-01300                8.000  EACH |    1500.00000       12000.00|    2000.00000       16000.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0035 805-01815                3.000  EACH |    2000.00000        6000.00|    1640.00000        4920.00| 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0036 805-01842               33.000  EACH |     900.00000       29700.00|    1060.00000       34980.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0037 805-01844             6459.000  LFT  |      14.50000       93655.50|      17.10000      110448.90| 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0038 805-02087                       LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 74-2851603         |(      ) 
                                          |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 805-02152               54.000  EACH |     450.00000       24300.00|     730.00000       39420.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN , WITH      |                             |                             | 
  COUNT DOWN TIMER                        |                             |                             | 
0040 805-03793                9.000  EACH |    1250.00000       11250.00|    1280.00000       11520.00| 
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             | 
0041 805-08466                8.000  EACH |     650.00000        5200.00|     750.00000        6000.00| 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 



0042 805-08493                       LUMP |    4000.00000        4000.00|    2200.00000        2200.00| 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0043 805-08494                8.000  EACH |    2500.00000       20000.00|    3430.00000       27440.00| 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0044 805-78100                1.000  EACH |   10500.00000       10500.00|   10000.00000       10000.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0045 805-78109                7.000  EACH |   14500.00000      101500.00|   13380.00000       93660.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0046 805-78205               59.000  EACH |     580.00000       34220.00|     770.00000       45430.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0047 805-78230                1.000  EACH |     950.00000         950.00|    1074.00000        1074.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0048 805-78370               54.000  EACH |     180.00000        9720.00|     250.00000       13500.00| 
  PEDESTRIAN PUSH BUTTON , WITH R10-4b    |                             |                             | 
  SIGN                                    |                             |                             | 
0049 805-78415                4.000  EACH |    1400.00000        5600.00|    2300.00000        9200.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0050 805-78420                4.000  EACH |     300.00000        1200.00|     200.00000         800.00| 
  DISCONNECT HANGER                       |                             |                             | 
0051 805-78445                8.000  EACH |     550.00000        4400.00|    1280.00000       10240.00| 
  SIGNAL SERVICE , METERED                |                             |                             | 
0052 805-78467             1200.000  LFT  |       2.00000        2400.00|       3.00000        3600.00| 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0053 805-78470            15110.000  LFT  |       0.10000        1511.00|       0.20000        3022.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0054 805-78480             3620.000  LFT  |       1.50000        5430.00|       1.90000        6878.00| 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0055 805-78485             6359.000  LFT  |       1.70000       10810.30|       2.10000       13353.90| 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0056 805-78490             3650.000  LFT  |       1.80000        6570.00|       2.40000        8760.00| 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 74-2851603         |(      ) 
                                          |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 805-78510            15045.000  LFT  |       1.60000       24072.00|       1.70000       25576.50| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0058 805-78785               55.000  EACH |     500.00000       27500.00|     770.00000       42350.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0059 805-78795             4695.000  LFT  |       6.50000       30517.50|       9.70000       45541.50| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0060 805-78900                2.000  EACH |     480.00000         960.00|     590.00000        1180.00| 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0061 805-78925                2.000  EACH |     550.00000        1100.00|    1040.00000        2080.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0062 805-81032                3.000  EACH |    3850.00000       11550.00|    3940.00000       11820.00| 



  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0063 805-90734                2.000  EACH |    7500.00000       15000.00|    6700.00000       13400.00| 
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                             |                             | 
0064 805-92504               30.000  EACH |     350.00000       10500.00|     430.00000       12900.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN , |                             |                             | 
  COUNTING AMPLIFIER                      |                             |                             | 
0065 805-92504               14.000  EACH |     280.00000        3920.00|     300.00000        4200.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN , |                             |                             | 
  NON-COUNTING                            |                             |                             | 
0066 805-97509                6.000  EACH |     520.00000        3120.00|     910.00000        5460.00| 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0067 805-97745                1.000  EACH |     550.00000         550.00|     740.00000         740.00| 
  SIGNAL MAST ARM FOUNDATION , MODIFY     |                             |                             | 
  EXISTING                                |                             |                             | 
0068 805-99162                3.000  EACH |     850.00000        2550.00|     840.00000        2520.00| 
  SIGNAL PEDESTAL, 11 FT , WITH PEDESTAL  |                             |                             | 
  BASE                                    |                             |                             | 
0069 808-05866               86.000  SYS  |      12.50000        1075.00|      40.00000        3440.00| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0070 808-06368              698.000  LFT  |       2.60000        1814.80|       4.00000        2792.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0071 808-06716             2889.000  LFT  |       0.40000        1155.60|       1.00000        2889.00| 
  LINE, REMOVE                            |                             |                             | 
0072 808-75245             1050.000  LFT  |       1.40000        1470.00|       1.00000        1050.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0073 808-75297              698.000  LFT  |       8.00000        5584.00|       4.00000        2792.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0074 808-75300             2489.000  LFT  |       2.00000        4978.00|       1.15000        2862.35| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : T -31621-A                   COUNTIES : ADAMS           GRANT 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      VARIOUS 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 74-2851603         |(      ) 
                                          |MARTELL ELECTRIC LLC         |QUANTA SERVICES INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 808-75320               24.000  EACH |     100.00000        2400.00|      70.00000        1680.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0076 808-75325               20.000  EACH |     120.00000        2400.00|      90.00000        1800.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
     SECTION TOTALS                       |           $       760,016.70|           $       925,649.65|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       760,016.70|           $       925,649.65|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : LIGHTING MAINTENANCE                                        COMPLETION DATE : 12/31/11 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE SEYMOUR DISTRICT                 PROJECT(S) :  1005654 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       240,871.20  100.0000% 
   2   35-1675187     HUMMEL ELECTRIC INC                                                        $       263,222.00  109.2792% 
   3   61-0532542     KENTUCKY ARROW ELECTRIC CO                                                 $       716,476.86  297.4523% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2  ) 35-1675187          |(   3  ) 61-0532542 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |KENTUCKY ARROW ELECTRIC CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   LIGHTING MAINTENANCE 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |      80.00000          80.00|      80.00000          80.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               12.000  MOS  |     100.00000        1200.00|     100.00000        1200.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0005 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |      50.00000          50.00|    2640.00000        2640.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-01845              300.000  LFT  |       0.20000          60.00|       0.20000          60.00|       5.81000        1743.00 
  CONDUIT, REMOVE                         |                             |                             | 
0010 202-86946                5.000  EACH |      20.00000         100.00|      20.00000         100.00|     220.22000        1101.10 
  HANDHOLE, REMOVE                        |                             |                             | 
0011 202-95579                1.000  EACH |      20.00000          20.00|       5.00000           5.00|     425.00000         425.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
0012 202-98370                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     750.00000         750.00 
  POLE, REMOVE LIGHT                      |                             |                             | 
0013 702-90915                1.000  CYS  |     210.00000         210.00|     160.00000         160.00|     500.00000         500.00 
  CONCRETE, CLASS A                       |                             |                             | 



0014 711-95290                1.000  LFT  |       5.00000           5.00|       5.00000           5.00|     500.00000         500.00 
  FIELD WELDING                           |                             |                             | 
0015 715-04612                1.000  LFT  |      20.00000          20.00|      15.00000          15.00|      35.78000          35.78 
  PIPE , 2 IN, BORED                      |                             |                             | 
0016 732-04994                1.000  EACH |      25.00000          25.00|     300.00000         300.00|     301.00000         301.00 
  METER BASE                              |                             |                             | 
0017 732-04994                1.000  EACH |     150.00000         150.00|     300.00000         300.00|     550.00000         550.00 
  METER BASE WITH CT BRACKET              |                             |                             | 
0018 801-03290                4.000  EACH |      25.00000         100.00|      10.00000          40.00|     450.00000        1800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06710               10.000  DAY  |      20.00000         200.00|      25.00000         250.00|      32.50000         325.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 61-0532542 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |KENTUCKY ARROW ELECTRIC CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 801-06775                       LUMP |      50.00000          50.00|    3600.00000        3600.00|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 803-87715                1.000  EACH |      45.00000          45.00|      45.00000          45.00|      75.80000          75.80 
  GROUND ROD WITH CONNECTOR               |                             |                             | 
0022 805_95520                1.000  EACH |       2.00000           2.00|       1.00000           1.00|     235.00000         235.00 
  EXPANSION FITTING, 2.0 IN.              |                             |                             | 
0023 805-02202                2.000  EACH |     918.00000        1836.00|     700.00000        1400.00|     900.00000        1800.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                             |                             | 
0024 805-78470             1000.000  LFT  |       0.60000         600.00|       0.36000         360.00|       0.38000         380.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0025 805-78510             1000.000  LFT  |       0.88000         880.00|       0.72000         720.00|       0.82000         820.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0026 805-78785                1.000  EACH |     880.00000         880.00|     550.00000         550.00|     800.00000         800.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0027 805-78795              500.000  LFT  |       9.00000        4500.00|       7.20000        3600.00|      13.10000        6550.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0028 805-87746              200.000  LFT  |       0.25000          50.00|       0.10000          20.00|       3.00000         600.00 
  AERIAL CABLE, TRIPLEX                   |                             |                             | 
0029 805-87780                5.000  EACH |      45.00000         225.00|      60.00000         300.00|     105.05000         525.25 
  CIRCUIT BREAKER                         |                             |                             | 
0030 805-91694                1.000  EACH |     300.00000         300.00|     200.00000         200.00|    3867.00000        3867.00 
  NAVIGATION LIGHT PIER , RED             |                             |                             | 
0031 805-91696                1.000  EACH |     300.00000         300.00|     200.00000         200.00|    3867.00000        3867.00 
  NAVIGATION LIGHT CENTRE CHANNEL , GREEN |                             |                             | 
0032 805-91696                1.000  EACH |     300.00000         300.00|     200.00000         200.00|    3867.00000        3867.00 
  NAVIGATION LIGHT CENTRE CHANNEL , WHITE |                             |                             | 
0033 805-91698                1.000  EACH |     100.00000         100.00|     100.00000         100.00|    5839.00000        5839.00 
  NAVIGATION LIGHT, FRESNEL LENS, 180     |                             |                             | 
  DEGREE SECTION                          |                             |                             | 
0034 805-91699                1.000  EACH |     100.00000         100.00|     100.00000         100.00|    5720.00000        5720.00 
  NAVIGATION LIGHT, FRESNEL LENS, 360     |                             |                             | 
  DEGREE SECTION                          |                             |                             | 
0035 805-91703               10.000  LFT  |       4.00000          40.00|       8.00000          80.00|      14.16000         141.60 
  CONDUIT, STEEL, GALVANIZED, 1.5 IN      |                             |                             | 



0036 805-91706                4.000  EACH |      45.00000         180.00|      50.00000         200.00|     280.00000        1120.00 
  ANCHOR BOLT, REPAIR                     |                             |                             | 
0037 805-91711                1.000  EACH |       1.00000           1.00|       1.00000           1.00|     201.10000         201.10 
  EXPANSION FITTING, 1.5 IN.              |                             |                             | 
0038 805-95521                2.000  EACH |       0.50000           1.00|       1.00000           2.00|     104.00000         208.00 
  EXPANSION FITTING, 0.75 IN.             |                             |                             | 
0039 805-95524                1.000  EACH |      35.00000          35.00|      40.00000          40.00|     200.00000         200.00 
  HANDHOLE COVER                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 61-0532542 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |KENTUCKY ARROW ELECTRIC CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 807-01560                2.000  EACH |     220.00000         440.00|     125.00000         250.00|     510.00000        1020.00 
  REPAIR CALLOUT                          |                             |                             | 
0041 807-01562                5.000  EACH |      35.00000         175.00|      70.00000         350.00|     176.14000         880.70 
  POWER DISCONNECT PLUG FOR HIGH MAST     |                             |                             | 
  TOWER                                   |                             |                             | 
0042 807-01563                1.000  EACH |       1.00000           1.00|       1.00000           1.00|      57.53000          57.53 
  HIGH MAST TOWER LOCATING PIN, STAINLESS |                             |                             | 
  STEEL                                   |                             |                             | 
0043 807-01564                1.000  EACH |       1.00000           1.00|       1.00000           1.00|       7.50000           7.50 
  HIGH MAST TOWER, SMALL GEAR OF CHAIN    |                             |                             | 
  DRIVE                                   |                             |                             | 
0044 807-02105              648.000  MOS  |       4.80000        3110.40|       5.50000        3564.00|      20.00000       12960.00 
  ROUTINE MAINTENANCE LUMINAIRE HIGH      |                             |                             | 
  PRESSURE SODIUM, 150 W POST TOP         |                             |                             | 
0045 807-02109                2.000  EACH |       5.00000          10.00|       5.00000          10.00|     500.00000        1000.00 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                             |                             | 
  GLARE SHIELD VANDAL SHIELD, 250 WATT    |                             |                             | 
0046 807-02191                1.000  EACH |     300.00000         300.00|     300.00000         300.00|    1000.00000        1000.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0047 807-02579                1.000  EACH |      30.00000          30.00|      25.00000          25.00|     356.00000         356.00 
  MAST ARM, 15FT                          |                             |                             | 
0048 807-02778                1.000  EACH |      30.00000          30.00|      25.00000          25.00|     300.00000         300.00 
  LUMINAIRE MAST ARM, 5 FT                |                             |                             | 
0049 807-02780                1.000  EACH |      30.00000          30.00|      25.00000          25.00|     214.00000         214.00 
  LUMINAIRE MAST ARM, 8 FT.               |                             |                             | 
0050 807-02781                1.000  EACH |      30.00000          30.00|      25.00000          25.00|     296.00000         296.00 
  LUMINAIRE MAST ARM, 10 FT.              |                             |                             | 
0051 807-02782                1.000  EACH |      30.00000          30.00|      25.00000          25.00|     319.00000         319.00 
  LUMINAIRE MAST ARM, 12 FT.              |                             |                             | 
0052 807-02784                1.000  EACH |      30.00000          30.00|      25.00000          25.00|     400.00000         400.00 
  LUMINAIRE MAST ARM, 20 FT               |                             |                             | 
0053 807-02785                1.000  EACH |      30.00000          30.00|      25.00000          25.00|     500.00000         500.00 
  LUMINAIRE MAST ARM, 25 FT               |                             |                             | 
0054 807-04507                1.000  EACH |      75.00000          75.00|     500.00000         500.00|     500.00000         500.00 
  TRANSFORMER                             |                             |                             | 
0055 807-04651              100.000  LFT  |       0.40000          40.00|       0.10000          10.00|       1.25000         125.00 
  WIRE, AWG, NO. 10 COPPER STRANDED IN    |                             |                             | 
  DUCT,                                   |                             |                             | 



0056 807-04651              100.000  LFT  |       0.75000          75.00|       1.60000         160.00|       1.25000         125.00 
  WIRE, AWG, NO. 10 COPPER STRANDED, 2 1C |                             |                             | 
0057 807-04652                5.000  EACH |      45.00000         225.00|      80.00000         400.00|     123.00000         615.00 
  SERVICE POINT HAND / AUTO OVERRIDE      |                             |                             | 
  SWITCH                                  |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 61-0532542 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |KENTUCKY ARROW ELECTRIC CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 807-04654                1.000  EACH |      40.00000          40.00|      25.00000          25.00|     810.00000         810.00 
  LIGHT POLE 35 FT., TRANSFORMER BASE     |                             |                             | 
0059 807-04654                1.000  EACH |      40.00000          40.00|      25.00000          25.00|     810.00000         810.00 
  LIGHT POLE 36 FT., TRANSFORMER BASE     |                             |                             | 
0060 807-04654                1.000  EACH |      40.00000          40.00|      25.00000          25.00|     810.00000         810.00 
  LIGHT POLE 37 FT. TRANSFORMER BASE      |                             |                             | 
0061 807-04654                1.000  EACH |      40.00000          40.00|      25.00000          25.00|     810.00000         810.00 
  LIGHT POLE 38 FT. TRANSFORMER BASE      |                             |                             | 
0062 807-04654                1.000  EACH |      40.00000          40.00|      25.00000          25.00|     810.00000         810.00 
  LIGHT POLE 39 FT. TRANSFORMER BASE      |                             |                             | 
0063 807-04654                1.000  EACH |      40.00000          40.00|      25.00000          25.00|    1200.00000        1200.00 
  LIGHT POLE 40 FT., E.M.H, 15 FT., MAST  |                             |                             | 
  ARM                                     |                             |                             | 
0064 807-04654                1.000  EACH |      40.00000          40.00|      25.00000          25.00|     900.00000         900.00 
  LIGHT POLE 40 FT., TRANSFORMER BASE     |                             |                             | 
0065 807-04940               10.000  EACH |      35.00000         350.00|     300.00000        3000.00|     500.00000        5000.00 
  MAST ARM                                |                             |                             | 
0066 807-04962                1.000  EACH |     350.00000         350.00|     250.00000         250.00|    2500.00000        2500.00 
  LIGHT LAMP CHANGER, NAVIGATION          |                             |                             | 
0067 807-06592               25.000  LFT  |      14.00000         350.00|      12.00000         300.00|      15.00000         375.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0068 807-07703                2.000  EACH |     275.00000         550.00|     400.00000         800.00|    1200.00000        2400.00 
  HIGH MAST TOWER BREAKER                 |                             |                             | 
0069 807-86615                5.000  EACH |      25.00000         125.00|     220.00000        1100.00|     280.00000        1400.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0070 807-86620                5.000  EACH |      25.00000         125.00|     220.00000        1100.00|     280.00000        1400.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0071 807-86665                1.000  EACH |      50.00000          50.00|      50.00000          50.00|     350.00000         350.00 
  LUMINAIRE, HIGH MAST, HIGH PRESSURE     |                             |                             | 
  SODIUM, 1000 WATT                       |                             |                             | 
0072 807-86750                2.000  EACH |      50.00000         100.00|      50.00000         100.00|     325.00000         650.00 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE, 150 WATT                      |                             |                             | 
0073 807-86790                2.000  EACH |       5.00000          10.00|       1.00000           2.00|     500.00000        1000.00 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                             |                             | 
  GLARE SHIELD, 250 WATT                  |                             |                             | 
0074 807-86805                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|    3500.00000        3500.00 
  SERVICE POINT, I                        |                             |                             | 
0075 807-86810                1.000  EACH |    2100.00000        2100.00|    1800.00000        1800.00|    1200.00000        1200.00 



  SERVICE POINT, II                       |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 61-0532542 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |KENTUCKY ARROW ELECTRIC CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 807-86842              100.000  LFT  |       1.00000         100.00|       0.10000          10.00|       1.39000         139.00 
  WIRE, AWG, MTW, THHW, THWN, AWM,        |                             |                             | 
  GASOLINE AND OIL RESISTANT, NO 2 COPPER,|                             |                             | 
  STRANDED, 1/C , NO 2 COPPER STRANDED,   |                             |                             | 
0077 807-86843              250.000  LFT  |       3.00000         750.00|       1.60000         400.00|       1.39000         347.50 
  WIRE, NO 4 COPPER, 1/C                  |                             |                             | 
0078 807-86889              150.000  LFT  |       0.60000          90.00|       0.80000         120.00|       1.39000         208.50 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0079 807-86898               50.000  LFT  |       3.00000         150.00|       3.00000         150.00|       5.38000         269.00 
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             | 
0080 807-86910               20.000  EACH |      18.00000         360.00|      20.00000         400.00|     100.00000        2000.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0081 807-86915               20.000  EACH |      18.00000         360.00|      20.00000         400.00|     100.00000        2000.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0082 807-86920               10.000  EACH |      10.00000         100.00|      10.00000         100.00|      50.00000         500.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0083 807-86930               10.000  EACH |      10.00000         100.00|      10.00000         100.00|      50.00000         500.00 
  INSULATION LINK, NON-WATERPROOFED       |                             |                             | 
0084 807-86950                5.000  EACH |      15.00000          75.00|      15.00000          75.00|      75.00000         375.00 
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0085 807-86955                2.000  EACH |      18.00000          36.00|      20.00000          40.00|     225.00000         450.00 
  CABLE-DUCT MARKER                       |                             |                             | 
0086 807-87022            10968.000  MOS  |       5.55000       60872.40|       5.25000       57582.00|      15.00000      164520.00 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, 400 WATT               |                             |                             | 
0087 807-87028             9216.000  MOS  |       7.65000       70502.40|       9.50000       87552.00|      15.00000      138240.00 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, 1000 WATT              |                             |                             | 
0088 807-87042             2700.000  MOS  |       5.25000       14175.00|       5.50000       14850.00|      15.00000       40500.00 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, UNDERPASS, 150 WATT    |                             |                             | 
0089 807-87085               25.000  HRS  |      78.00000        1950.00|      80.00000        2000.00|     132.82000        3320.50 
  ELECTRICIAN , STRAIGHT TIME             |                             |                             | 
0090 807-87595                2.000  EACH |       1.00000           2.00|       5.00000          10.00|      30.00000          60.00 
  REPLACEMENT OF CABLE CLAMPS ON HIGHMAST |                             |                             | 
  TOWER LUMINAIRE RING                    |                             |                             | 
0091 807-87640                5.000  SET  |      20.00000         100.00|     350.00000        1750.00|     250.00000        1250.00 
  BREAKAWAY COUPLING                      |                             |                             | 
0092 807-87800              500.000  LFT  |       1.50000         750.00|       1.00000         500.00|       4.00000        2000.00 
  CABLE DUCT, INSTALL                     |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 61-0532542 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |KENTUCKY ARROW ELECTRIC CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 807-91704                5.000  EACH |       1.00000           5.00|      10.00000          50.00|      50.00000         250.00 
  LIGHT POLE HANDHOLE COVER               |                             |                             | 
0094 807-91705                2.000  EACH |      75.00000         150.00|      60.00000         120.00|     150.00000         300.00 
  CONDUIT, POLYETHYLENE, REPAIR           |                             |                             | 
0095 807-91708              324.000  EACH |      45.00000       14580.00|      45.00000       14580.00|     250.00000       81000.00 
  ROUTINE MAINTENANCE, NAVIGATION LIGHT   |                             |                             | 
0096 807-92870                2.000  EACH |      10.00000          20.00|      40.00000          80.00|      50.00000         100.00 
  TRANSFORMER BASE HANDHOLE               |                             |                             | 
0097 807-93647                1.000  EACH |      20.00000          20.00|      45.00000          45.00|     600.00000         600.00 
  LUMINAIRE POST TOP, HIGH PRESSURE       |                             |                             | 
  SODIUM, 150 WATT                        |                             |                             | 
0098 807-93649                1.000  EACH |      50.00000          50.00|      45.00000          45.00|     600.00000         600.00 
  SHAFT FOR POST TOP LUMINAIRE, 16 FT. M. |                             |                             | 
  H.                                      |                             |                             | 
0099 807-93650                1.000  SET  |     350.00000         350.00|     300.00000         300.00|     800.00000         800.00 
  FOUNDATION, ANCHOR BOLTS AND            |                             |                             | 
  REINFORCING STEEL FOR ROADWAY LIGHT     |                             |                             | 
0100 807-93651                1.000  SET  |      50.00000          50.00|      50.00000          50.00|     800.00000         800.00 
  FOUNDATION, ANCHOR BOLTS & REINFORCING  |                             |                             | 
  STEEL , FOR POST TOP LIGHT              |                             |                             | 
0101 807-94480               12.000  EACH |     510.00000        6120.00|     450.00000        5400.00|     250.00000        3000.00 
  LIGHT STANDARD, INSTALL                 |                             |                             | 
0102 807-95508                1.000  EACH |      20.00000          20.00|       5.00000           5.00|     175.00000         175.00 
  VANDAL SHIELD, LEXAN                    |                             |                             | 
0103 807-95513                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     250.00000         250.00 
  SERVICE POINT MAIN BREAKER              |                             |                             | 
0104 807-95514                1.000  EACH |       1.00000           1.00|       1.00000           1.00|     200.00000         200.00 
  SERVICE POINT RISER                     |                             |                             | 
0105 807-95515                1.000  EACH |       1.00000           1.00|       1.00000           1.00|      50.00000          50.00 
  SERVICE POINT WEATHERHEAD               |                             |                             | 
0106 807-95516                5.000  EACH |     325.00000        1625.00|     320.00000        1600.00|     250.00000        1250.00 
  RELAY SWITCH                            |                             |                             | 
0107 807-95518              100.000  LFT  |       0.25000          25.00|       0.10000          10.00|      10.00000        1000.00 
  FLEXIBLE CONDUIT, 2 IN.                 |                             |                             | 
0108 807-95519              100.000  LFT  |       0.20000          20.00|       2.00000         200.00|      10.00000        1000.00 
  FLEXIBLE CONDUIT, 0.75 IN.              |                             |                             | 
0109 807-95522               10.000  EACH |       0.50000           5.00|       1.00000          10.00|      10.00000         100.00 
  PIPE STRAP                              |                             |                             | 
0110 807-95523               10.000  EACH |      10.00000         100.00|      30.00000         300.00|      20.00000         200.00 
  WATERPROOFING OF ELECTRICAL CONNECTOR   |                             |                             | 
0111 807-95525                2.000  EACH |      50.00000         100.00|     150.00000         300.00|    1200.00000        2400.00 
  LIGHTING, HIGHWAY SUPPORT, REPAIR       |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : TM-33260-A                   COUNTIES : VARIOUS 



     LETTING DATE : 11/10/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(   2   ) 35-1675187         |(   3  ) 61-0532542 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |KENTUCKY ARROW ELECTRIC CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0112 807-95705                7.000  EACH |     710.00000        4970.00|     350.00000        2450.00|     382.00000        2674.00 
  BREAKAWAY ALUMINUM TRANSFORMER BASE     |                             |                             | 
0113 807-95709                1.000  EACH |       1.00000           1.00|       1.00000           1.00|      75.00000          75.00 
  PHOTOCELLS                              |                             |                             | 
0114 807-96183                1.000  EACH |      40.00000          40.00|      35.00000          35.00|    1200.00000        1200.00 
  SHAFT FOR 30 FT. M.H., TWIN 10 FT. M.A. |                             |                             | 
0115 807-96184                1.000  EACH |      40.00000          40.00|      35.00000          35.00|    1500.00000        1500.00 
  SHAFT FOR 30 FT. M.H. TWIN 12 FT. M.A.  |                             |                             | 
0116 807-96194             6852.000  MOS  |       5.25000       35973.00|       5.25000       35973.00|      15.00000      102780.00 
  ROUTINE MAINTENANCE, LUMINAIRE, HIGH    |                             |                             | 
  PRESSURE SODIUM, 250 WATT               |                             |                             | 
0117 807-96197              100.000  LFT  |       0.75000          75.00|       0.80000          80.00|       1.00000         100.00 
  WIRE, AWG, MTW, THHW, THWN, AWM,        |                             |                             | 
  GASOLINE AND OIL RESISTANT, NO. 10      |                             |                             | 
  COPPER STRANDED, 1/C                    |                             |                             | 
0118 807-96203                3.000  EACH |     150.00000         450.00|     125.00000         375.00|    1400.00000        4200.00 
  LIGHT POLE, HIGH MAST, TOWER SUSPENSION |                             |                             | 
  CABLE                                   |                             |                             | 
0119 807-96204                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    3800.00000        3800.00 
  LOWERING AND RAISING OF TOWER           |                             |                             | 
0120 807-96236                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     300.00000         600.00 
  LIGHT POLE, HIGH MAST, TOWER POWER CABL |                             |                             | 
0121 807-96868                5.000  EACH |      18.00000          90.00|      10.00000          50.00|     250.00000        1250.00 
  LUMINAIRE, INSTALL                      |                             |                             | 
0122 807-98716                1.000  EACH |      15.00000          15.00|      10.00000          10.00|      40.00000          40.00 
  KELLUM GRIP, STAINLESS STEEL            |                             |                             | 
     SECTION TOTALS                       |           $       240,871.20|           $       263,222.00|           $       716,476.86 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       240,871.20|           $       263,222.00|           $       716,476.86 
==================================================================================================================================== 


