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                                                          VENDOR RANKING 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/15/11 
     LOCATION     : ON I-465 INTERCHANGE AT KEYSTONE AVENUE                          PROJECT(S) :  0400410 
                                                                                                   0900919 
                                                                                                   0900920 
                                                                                                   OTHERS 
 
     SITE NUMBER: 01                 ROAD USER COST PER DAY: $16000 
     SITE NUMBER: 02                 ROAD USER COST PER DAY: $6000 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                           PLUS       ITEM           TOTAL        % OVER 
  RANK      VENDOR NO./NAME                                                TIME:       BID            BID          LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                              $    18,266,709.43   100.0000% 
   2   35-1698047     GRADEX INC                                                            $    18,098,932.96   100.2190% 
   3   35-0175870     BERNS CONSTRUCTION COMPANY INC                                        $    18,928,878.86   103.0608% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                              $    18,995,000.00   104.4988% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1698047          |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  116800.00000      116800.00|  235000.00000      235000.00|  180000.00000      180000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                4.000  EACH |     100.00000         400.00|     150.00000         600.00|     200.00000         800.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               72.000  MOS  |     100.00000        7200.00|     100.00000        7200.00|     170.00000       12240.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09645                       LUMP |   35000.00000       35000.00|   85000.00000       85000.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0013 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0014 110-01001                       LUMP |  945000.00000      945000.00|  905000.00000      905000.00|  946443.94000      946443.94 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |   45000.00000       45000.00|  180000.00000      180000.00|  189288.78000      189288.78 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240            80151.000  SYS  |       1.00000       80151.00|       5.00000      400755.00|       3.33000      266902.83 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02844                2.000  EACH |    3200.00000        6400.00|    1825.00000        3650.00|    1825.00000        3650.00 
  SIGN STR, OVERHEAD, MONOTUBE, REMOVE    |                             |                             | 
0018 202-02928                4.000  EACH |     630.00000        2520.00|     380.00000        1520.00|     358.70000        1434.80 
  CATCH BASIN, REMOVE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-05545               10.000  CYS  |      60.00000         600.00|      60.00000         600.00|      60.00000         600.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0020 202-05550               10.000  CYS  |      60.00000         600.00|      60.00000         600.00|      60.00000         600.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0021 202-05555               10.000  CYS  |      60.00000         600.00|      60.00000         600.00|      60.00000         600.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0022 202-07603               10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  TESTING FOR WASTE, C                    |                             |                             | 
0023 202-51328                       LUMP |    6650.00000        6650.00|    5000.00000        5000.00|    3646.76000        3646.76 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0024 202-74055                2.000  EACH |    3280.00000        6560.00|    1825.00000        3650.00|    1825.00000        3650.00 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 202-74070                1.000  EACH |    1515.00000        1515.00|     399.00000         399.00|     399.00000         399.00 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0026 202-74080                5.000  EACH |    1460.00000        7300.00|       1.00000           5.00|       1.00000           5.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 202-91385               13.000  EACH |     435.00000        5655.00|     380.00000        4940.00|     358.70000        4663.10 
  INLET, REMOVE                           |                             |                             | 
0028 202-91840             7458.000  LFT  |       2.48000       18495.84|       2.50000       18645.00|       2.17000       16183.86 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0029 202-93047                3.000  EACH |     955.00000        2865.00|     650.00000        1950.00|     436.95000        1310.85 
  MANHOLE, REMOVE                         |                             |                             | 
0030 202-93741                1.000  EACH |     270.00000         270.00|     270.00000         270.00|     565.00000         565.00 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0031 202-94793             1941.000  LFT  |       7.80000       15139.80|      15.00000       29115.00|       8.22000       15955.02 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0032 202-95027                4.000  EACH |     768.00000        3072.00|     770.00000        3080.00|     565.00000        2260.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0033 202-96133             2943.000  LFT  |       9.60000       28252.80|      16.00000       47088.00|      10.14000       29842.02 
  PIPE, REMOVE , (12" to 36")             |                             |                             | 
0034 202-96133              777.000  LFT  |      10.00000        7770.00|      28.00000       21756.00|      12.74000        9898.98 
  PIPE, REMOVE , (36" to 60")             |                             |                             | 
0035 202-96151                       LUMP |     438.00000         438.00|     438.00000         438.00|     438.00000         438.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS ,   |                             |                             | 
  LIGHT POLES                             |                             |                             | 
0036 202-96151                       LUMP |     438.00000         438.00|     438.00000         438.00|     438.00000         438.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS ,   |                             |                             | 
  PANEL SIGNS                             |                             |                             | 
0037 203-02000           250680.000  CYS  |       9.20000     2306256.00|       7.90000     1980372.00|       5.03000     1260920.40 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 205-02770             5692.000  SYS  |       0.93000        5293.56|       1.00000        5692.00|       1.00000        5692.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0039 205-03371               10.000  CYS  |      52.00000         520.00|     175.00000        1750.00|     251.76000        2517.60 
  SEDIMENT, REMOVE                        |                             |                             | 
0040 205-06930               18.000  TON  |      45.00000         810.00|      35.00000         630.00|      40.16000         722.88 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0041 205-06931              457.000  TON  |      54.00000       24678.00|      25.00000       11425.00|      31.05000       14189.85 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0042 205-06933               10.000  EACH |      81.00000         810.00|      90.00000         900.00|    1004.68000       10046.80 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0043 205-06934               40.000  TON  |     440.00000       17600.00|     185.00000        7400.00|     185.00000        7400.00 
  TEMPORARY MULCHING                      |                             |                             | 
0044 205-06935                3.000  EACH |    2675.00000        8025.00|    1650.00000        4950.00|    6613.05000       19839.15 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0045 205-06936              348.000  TON  |      39.00000       13572.00|      35.00000       12180.00|      46.70000       16251.60 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0046 205-06937             9252.000  LFT  |       1.28000       11842.56|       1.10000       10177.20|       1.10000       10177.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0047 205-06938              140.000  LFT  |      22.00000        3080.00|      12.00000        1680.00|      20.03000        2804.20 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0048 207-08263           117727.000  SYS  |       4.85000      570975.95|       4.25000      500339.75|       4.94000      581571.38 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0049 207-08267            15942.000  SYS  |      11.10000      176956.20|       5.75000       91666.50|       8.38000      133593.96 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0050 210-08284                4.000  EACH |     110.00000         440.00|     110.00000         440.00|     110.00000         440.00 
  EMERGENCY , REMOVE                      |                             |                             | 
0051 210-08284                4.000  EACH |     110.00000         440.00|     110.00000         440.00|     110.00000         440.00 
  EMERGENCY , SALVAGE AND INSTALLATION    |                             |                             | 
0052 211-02050             3421.000  CYS  |      16.20000       55420.20|      18.75000       64143.75|      26.18000       89561.78 
  B BORROW                                |                             |                             | 
0053 211-07454             5697.000  CYS  |      16.20000       92291.40|      18.75000      106818.75|      20.63000      117529.11 
  STRUCTURAL BACKFILL                     |                             |                             | 
0054 211-09266             5284.000  CYS  |      25.00000      132100.00|      18.75000       99075.00|      26.18000      138335.12 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0055 213-09269                2.000  CYS  |     174.00000         348.00|     160.00000         320.00|     428.73000         857.46 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0056 301-07448              143.000  TON  |      30.00000        4290.00|      30.00000        4290.00|      37.40000        5348.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0057 302-06464            27937.000  CYS  |      32.00000      893984.00|      33.80000      944270.60|      34.00000      949858.00 
  SUBBASE FOR PCCP , 9"                   |                             |                             | 
0058 302-08562              995.000  TON  |      22.75000       22636.25|      15.00000       14925.00|      20.57000       20467.15 
  COARSE AGGREGATE, 8                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 303-01180             5503.000  TON  |      17.40000       95752.20|      18.00000       99054.00|      19.70000      108409.10 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0060 304-07490              178.000  TON  |      94.00000       16732.00|      95.00000       16910.00|     130.00000       23140.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0061 306-08043             1081.000  SYS  |       5.25000        5675.25|       5.10000        5513.10|       9.61000       10388.41 
  MILLING, TRANSITION                     |                             |                             | 
0062 401-06264                       LUMP |    1115.00000        1115.00|    1050.00000        1050.00|    1900.00000        1900.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0063 401-07329              401.000  TON  |      75.50000       30275.50|      78.00000       31278.00|      84.00000       33684.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0064 401-07399              677.000  TON  |      53.40000       36151.80|      54.00000       36558.00|      60.00000       40620.00 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0065 401-08333              671.000  TON  |      54.00000       36234.00|      55.00000       36905.00|      59.00000       39589.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0066 401-08364             2014.000  TON  |      47.00000       94658.00|      47.00000       94658.00|      51.00000      102714.00 
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             | 
0067 402-07434               90.000  TON  |      80.00000        7200.00|      80.00000        7200.00|      92.00000        8280.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0068 402-07453            10516.000  TON  |      89.00000      935924.00|      52.00000      546832.00|      62.90000      661456.40 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0069 406-05520               13.700  TON  |     525.00000        7192.50|     545.00000        7466.50|     540.00000        7398.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0070 501-06266                       LUMP |    2230.00000        2230.00|    2200.00000        2200.00|   11000.00000       11000.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0071 501-06727                       LUMP |    5040.00000        5040.00|    5000.00000        5000.00|    5500.00000        5500.00 
  CORING, PCCP                            |                             |                             | 
0072 501-09749           110074.000  SYS  |      23.60000     2597746.40|      24.50000     2696813.00|      38.00000     4182812.00 
  QC/QA PCCP, 9.5"                        |                             |                             | 
0073 503-03489               74.000  EACH |      15.00000        1110.00|      16.00000        1184.00|      29.00000        2146.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0074 503-05240            64087.000  LFT  |      11.00000      704957.00|      10.00000      640870.00|       8.00000      512696.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0075 503-05310              109.000  LFT  |     175.00000       19075.00|      44.00000        4796.00|     100.00000       10900.00 
  TERMINAL JOINT                          |                             |                             | 
0076 601-01115               13.000  LFT  |      40.00000         520.00|      40.00000         520.00|      45.00000         585.00 
  GUARDRAIL, W BEAM, 1 FT 6.75 IN SPACING |                             |                             | 
0077 601-01522                9.000  EACH |    1986.00000       17874.00|    1990.00000       17910.00|    1910.00000       17190.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0078 601-02241             2696.000  LFT  |       1.22000        3289.12|       1.22000        3289.12|       1.00000        2696.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0079 601-05999                7.000  EACH |      40.00000         280.00|      40.00000         280.00|      35.00000         245.00 
  CURVED TERMINAL END                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 601-06035             5293.750  LFT  |       5.90000       31233.13|       5.90000       31233.13|       6.00000       31762.50 
  GUARDRAIL, RESET                        |                             |                             | 
0081 601-06246                9.000  EACH |   13720.00000      123480.00|   14000.00000      126000.00|   11990.00000      107910.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0082 601-06247                1.000  EACH |   19760.00000       19760.00|   19800.00000       19800.00|   17290.00000       17290.00 
  IMPACT ATTENUATOR, R2, W2, TL-3         |                             |                             | 
0083 601-06454                2.000  EACH |    3020.00000        6040.00|    3025.00000        6050.00|    2750.00000        5500.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R2, W1, TL-3                            |                             |                             | 
0084 601-06855                1.000  EACH |     785.00000         785.00|     790.00000         790.00|    1065.00000        1065.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0085 601-07050                1.000  EACH |    1310.00000        1310.00|    1350.00000        1350.00|    1520.00000        1520.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0086 601-08433                2.000  EACH |     590.00000        1180.00|     600.00000        1200.00|     650.00000        1300.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0087 601-08434                2.000  EACH |    1032.00000        2064.00|    1040.00000        2080.00|     650.00000        1300.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0088 601-94689               10.000  EACH |    2252.00000       22520.00|    2260.00000       22600.00|    2435.00000       24350.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0089 601-99105            10279.000  LFT  |      15.55000      159838.45|      15.80000      162408.20|      17.00000      174743.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0090 601-99106              100.000  LFT  |      26.20000        2620.00|      26.50000        2650.00|      28.00000        2800.00 
  GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING  |                             |                             | 
0091 602-06729              364.000  EACH |      12.50000        4550.00|      15.00000        5460.00|      12.50000        4550.00 
  BARRIER DELINEATOR                      |                             |                             | 
0092 602-08603             1693.000  LFT  |      63.56000      107607.08|      62.00000      104966.00|      59.27000      100344.11 
  CONCRETE BARRIER, 45 IN , DOUBLE FACE   |                             |                             | 
0093 602-08605             2151.000  LFT  |      58.18000      125145.18|      57.00000      122607.00|      55.18000      118692.18 
  CONCRETE BARRIER, 33 IN , DOUBLE FACE   |                             |                             | 
0094 602-08605             1099.000  LFT  |      83.15000       91381.85|      82.00000       90118.00|      60.83000       66852.17 
  CONCRETE BARRIER, 33 IN , DOUBLE,       |                             |                             | 
  MODIFIED                                |                             |                             | 
0095 602-09465             1491.000  LFT  |      88.30000      131655.30|      87.00000      129717.00|      77.09000      114941.19 
  CONCRETE BARRIER, 45 IN., DOUBLE FACE,  |                             |                             | 
  MODIFIED, 2                             |                             |                             | 
0096 603-06045             7418.000  LFT  |      11.13000       82562.34|      11.15000       82710.70|      12.90000       95692.20 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0097 604-91531               86.000  SYS  |      32.25000        2773.50|      36.00000        3096.00|      61.11000        5255.46 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0098 605-06095             4666.000  LFT  |      10.00000       46660.00|      10.80000       50392.80|       8.00000       37328.00 
  CURB, INTEGRAL, B, CONCRETE , 4 IN.     |                             |                             | 
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0099 605-06121             1674.000  LFT  |       9.00000       15066.00|       9.70000       16237.80|       7.38000       12354.12 
  CURB, CONCRETE, B , 4 IN.               |                             |                             | 
0100 607-06345             1932.000  LFT  |      47.00000       90804.00|      39.00000       75348.00|      30.89000       59679.48 
  PAVED SIDE DITCH, C                     |                             |                             | 
0101 607-92007              721.000  LFT  |      62.00000       44702.00|      66.60000       48018.60|      42.84000       30887.64 
  PAVED SIDE DITCH, L, MODIFIED           |                             |                             | 
0102 610-09253                9.000  SYS  |     128.00000        1152.00|     146.00000        1314.00|     115.65000        1040.85 
  PCCP FOR APPROACHES, 9.5 IN             |                             |                             | 
0103 615-06510               12.000  EACH |     437.00000        5244.00|     437.00000        5244.00|     510.00000        6120.00 
  MONUMENT, C                             |                             |                             | 
0104 615-06515               52.000  EACH |     120.00000        6240.00|     120.00000        6240.00|     110.00000        5720.00 
  MONUMENT, D                             |                             |                             | 
0105 615-06527                4.000  EACH |     448.00000        1792.00|     450.00000        1800.00|     650.00000        2600.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0106 616-02320             7726.000  SYS  |       2.25000       17383.50|       1.00000        7726.00|       0.91000        7030.66 
  GEOTEXTILES                             |                             |                             | 
0107 616-05688              206.000  TON  |      43.00000        8858.00|      45.00000        9270.00|      55.03000       11336.18 
  RIPRAP, CLASS 1                         |                             |                             | 
0108 616-06405             4404.000  TON  |      27.00000      118908.00|      24.00000      105696.00|      22.23000       97900.92 
  RIPRAP, REVETMENT                       |                             |                             | 
0109 620-08426                       LUMP |   55000.00000       55000.00|  110000.00000      110000.00|   57486.00000       57486.00 
  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 
0110 620-08427            83339.000  SFT  |       5.00000      416695.00|       4.08000      340023.12|       3.97000      330855.83 
  SOUND BARRIER ERECTION , GM, TYPE 1     |                             |                             | 
0111 620-08428            83339.000  SFT  |      17.72000     1476767.08|      16.40000     1366759.60|      16.28000     1356758.92 
  SOUND BARRIER PANELS , GM, TYPE 1       |                             |                             | 
0112 621-01004               12.000  EACH |     500.00000        6000.00|     350.00000        4200.00|     350.00000        4200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0113 621-02770            20864.000  SYS  |       0.96000       20029.44|       1.00000       20864.00|       1.00000       20864.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0114 621-03787              174.000  LBS  |      46.00000        8004.00|      52.00000        9048.00|      52.00000        9048.00 
  SEED MIXTURE, D                         |                             |                             | 
0115 621-06545                9.120  TON  |     545.00000        4970.40|     750.00000        6840.00|     750.00000        6840.00 
  FERTILIZER                              |                             |                             | 
0116 621-06554             2889.000  LBS  |       2.34000        6760.26|       2.80000        8089.20|       2.80000        8089.20 
  SEED MIXTURE, U                         |                             |                             | 
0117 621-06557             3051.000  LBS  |       1.24000        3783.24|       2.40000        7322.40|       2.40000        7322.40 
  SEED MIXTURE, T                         |                             |                             | 
0118 621-06565               42.000  TON  |     428.00000       17976.00|     240.00000       10080.00|     240.00000       10080.00 
  MULCHING MATERIAL                       |                             |                             | 
0119 621-06567               36.000  kGAL |       1.00000          36.00|       1.00000          36.00|       1.00000          36.00 
  WATER                                   |                             |                             | 
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0120 621-06574             8850.000  SYS  |       2.65000       23452.50|       3.40000       30090.00|       2.40000       21240.00 
  SODDING                                 |                             |                             | 
0121 622-05625                6.000  EACH |     180.00000        1080.00|     175.00000        1050.00|     175.00000        1050.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT , 48 IN TO 72 IN , PINUS  |                             |                             | 
  NIGRA, AUSTRIAN PINE                    |                             |                             | 
0122 622-05625               10.000  EACH |     174.00000        1740.00|     220.00000        2200.00|     220.00000        2200.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT , 48 IN TO 72 IN , PINUS  |                             |                             | 
  STROBUS, EASTERN WHITE PINE             |                             |                             | 
0123 622-05640              105.000  EACH |      54.50000        5722.50|      42.00000        4410.00|      42.00000        4410.00 
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN ,   |                             |                             | 
  ARONIA ARBUTTIFOLIA "BRILLIANTISIMA",   |                             |                             | 
0124 622-05646               12.000  EACH |     302.00000        3624.00|     275.00000        3300.00|     275.00000        3300.00 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 96   |                             |                             | 
  TO 120 IN , ACER GINNALIA "FLAME",      |                             |                             | 
  FLAME AMUR                              |                             |                             | 
0125 622-05649                6.000  EACH |     212.00000        1272.00|     145.00000         870.00|     145.00000         870.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN , CRATAEGUS VIRDIS "WINTER   |                             |                             | 
  kING", WINTER                           |                             |                             | 
0126 622-05651                5.000  EACH |     385.00000        1925.00|     330.00000        1650.00|     330.00000        1650.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN , ACER RUBRUM        |                             |                             | 
  "FRANKSRED", RED SUNSET                 |                             |                             | 
0127 622-05651                8.000  EACH |     379.00000        3032.00|     330.00000        2640.00|     330.00000        2640.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN , GLEDITSIA          |                             |                             | 
  TRIACANTHOS INTERMIS "SKYLI             |                             |                             | 
0128 628-09403               18.000  MOS  |    2600.00000       46800.00|    2200.00000       39600.00|    2579.50000       46431.00 
  FIELD OFFICE, C                         |                             |                             | 
0129 628-09407               36.000  MOS  |     210.00000        7560.00|     100.00000        3600.00|     213.89000        7700.04 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , TWO EACH                   |                             |                             | 
0130 628-09408               18.000  MOS  |     210.00000        3780.00|     100.00000        1800.00|     305.56000        5500.08 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0131 628-09409               18.000  MOS  |     105.00000        1890.00|      85.00000        1530.00|     110.00000        1980.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0132 702-06850               34.000  EACH |     150.00000        5100.00|     315.00000       10710.00|     120.00000        4080.00 
  SOUND BARRIER , FOUNDATION WITH CASING  |                             |                             | 
0133 703-06029            89208.000  LBS  |       0.70000       62445.60|       0.75000       66906.00|       0.77000       68690.16 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
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0134 706-05734                3.000  EACH |    1675.00000        5025.00|    1400.00000        4200.00|    1994.53000        5983.59 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0135 706-08496              756.000  SYS  |      79.25000       59913.00|      79.25000       59913.00|      75.68000       57214.08 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0136 706-08504             1395.000  SYS  |      88.36000      123262.20|      90.00000      125550.00|      91.36000      127447.20 
  REINFORCED CONCRETE MOMENT SLAB, 16 IN  |                             |                             | 
0137 706-51020              221.000  CYS  |     400.00000       88400.00|     400.00000       88400.00|     322.76000       71329.96 
  CONCRETE, C, RAILING                    |                             |                             | 
0138 709-07733                       LUMP |   15350.00000       15350.00|   16000.00000       16000.00|   14987.00000       14987.00 
  ANTI-GRAFFITI COAT                      |                             |                             | 
0139 709-51821                       LUMP |   96034.30000       96034.30|   72000.00000       72000.00|       1.00000           1.00 
  SURFACE SEAL                            |                             |                             | 
0140 714-93641               51.000  LFT  |     300.00000       15300.00|     300.00000       15300.00|     308.32000       15724.32 
  STRUCTURE, PRECAST, RC, BOX SECTION     |                             |                             | 
  4FT X 3FT                               |                             |                             | 
0141 714-96642                       LUMP |   17000.00000       17000.00|   17000.00000       17000.00|  387600.00000      387600.00 
  TEMPORARY RETAINING WALL , PERMANENT    |                             |                             | 
  EARTH RETENTION WALL                    |                             |                             | 
0142 715-01354              155.000  LFT  |      38.00000        5890.00|      20.00000        3100.00|      16.13000        2500.15 
  CLEAN EXISTING PIPE                     |                             |                             | 
0143 715-03025                1.000  EACH |    5500.00000        5500.00|    4700.00000        4700.00|    6543.68000        6543.68 
  SANITARY MANHOLE , TYPE C4, WITH DROP   |                             |                             | 
  CONNECTION                              |                             |                             | 
0144 715-04629                1.000  EACH |   12160.00000       12160.00|    2700.00000        2700.00|    6409.94000        6409.94 
  PIPE , POND OUTLET                      |                             |                             | 
0145 715-05048            29026.000  LFT  |       2.53000       73435.78|       4.00000      116104.00|       3.72000      107976.72 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0146 715-05053             1355.000  LFT  |      14.90000       20189.50|       8.50000       11517.50|      15.87000       21503.85 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0147 715-05123              604.000  LFT  |      40.00000       24160.00|      47.00000       28388.00|      40.83000       24661.32 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0148 715-05125              151.000  LFT  |      63.00000        9513.00|      65.00000        9815.00|      53.60000        8093.60 
  PIPE, TYPE 1, CIRCULAR, 30 IN           |                             |                             | 
0149 715-05127              269.000  LFT  |      98.00000       26362.00|      95.00000       25555.00|      69.35000       18655.15 
  PIPE, TYPE 1, CIRCULAR, 42 IN           |                             |                             | 
0150 715-05149             2470.000  LFT  |      36.00000       88920.00|      30.00000       74100.00|      21.02000       51919.40 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0151 715-05151             3668.000  LFT  |      38.00000      139384.00|      32.00000      117376.00|      25.50000       93534.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0152 715-05152             1251.000  LFT  |      46.00000       57546.00|      34.00000       42534.00|      29.16000       36479.16 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0153 715-05154             1164.000  LFT  |      51.00000       59364.00|      45.00000       52380.00|      41.01000       47735.64 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
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0154 715-05161             1301.000  LFT  |     100.00000      130100.00|     105.00000      136605.00|      95.44000      124167.44 
  PIPE, TYPE 2, CIRCULAR, 48 IN           |                             |                             | 
0155 715-05217                5.000  LFT  |     111.61000         558.05|     138.00000         690.00|      26.66000         133.30 
  PIPE, TYPE 5, CIRCULAR, 12 IN           |                             |                             | 
0156 715-05408              328.000  LFT  |      28.00000        9184.00|      44.00000       14432.00|      21.45000        7035.60 
  PIPE, SANITARY SEWER, 8 IN              |                             |                             | 
0157 715-05422              773.000  LFT  |      60.00000       46380.00|      51.00000       39423.00|     110.35000       85300.55 
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             | 
0158 715-05711              485.000  LFT  |      17.00000        8245.00|      45.00000       21825.00|      15.00000        7275.00 
  PIPE, SANITARY SEWER, 6 IN              |                             |                             | 
0159 715-05842                4.000  EACH |    2500.00000       10000.00|    1775.00000        7100.00|    1438.17000        5752.68 
  CONCRETE ANCHOR, 42 IN                  |                             |                             | 
0160 715-06004                1.000  EACH |    2500.00000        2500.00|    2080.00000        2080.00|    1447.08000        1447.08 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
0161 715-07806              264.000  LFT  |     597.35000      157700.40|     560.00000      147840.00|    1023.64000      270240.96 
  PIPE, STEEL CASING                      |                             |                             | 
0162 715-09064            10964.000  LFT  |       1.50000       16446.00|       1.50000       16446.00|       1.25000       13705.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0163 715-46000                1.000  EACH |     300.00000         300.00|     530.00000         530.00|     932.75000         932.75 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0164 715-46005                5.000  EACH |     330.00000        1650.00|     575.00000        2875.00|     954.75000        4773.75 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0165 715-46010                1.000  EACH |     350.00000         350.00|     600.00000         600.00|     998.75000         998.75 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0166 715-46020               14.000  EACH |     600.00000        8400.00|     650.00000        9100.00|    1109.14000       15527.96 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0167 715-46030                2.000  EACH |     750.00000        1500.00|     920.00000        1840.00|    1420.17000        2840.34 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0168 716-07630              165.000  LFT  |     128.00000       21120.00|     275.00000       45375.00|       1.00000         165.00 
  PIPE INSTALLATION, TRENCHLESS, 12 IN    |                             |                             | 
0169 718-04986                5.000  EACH |     380.00000        1900.00|     640.00000        3200.00|     876.85000        4384.25 
  CLEANOUT , SANITARY SEWER               |                             |                             | 
0170 718-06528               16.000  EACH |     600.00000        9600.00|     500.00000        8000.00|     662.44000       10599.04 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0171 718-06529                1.000  EACH |     540.00000         540.00|     475.00000         475.00|     642.32000         642.32 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0172 718-06531               18.000  EACH |     475.00000        8550.00|     450.00000        8100.00|     616.28000       11093.04 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0173 718-06532             3000.000  LFT  |       0.85000        2550.00|       1.00000        3000.00|       0.85000        2550.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0174 718-52610             2662.000  CYS  |      32.10000       85450.20|      27.00000       71874.00|      28.60000       76133.20 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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0175 718-99153            32707.000  SYS  |       1.52000       49714.64|       0.89000       29109.23|       0.48000       15699.36 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0176 720-04682                1.000  EACH |    7500.00000        7500.00|    5200.00000        5200.00|   15610.56000       15610.56 
  INLET , GRATED, MODIFIED                |                             |                             | 
0177 720-08628                5.000  EACH |     900.00000        4500.00|     970.00000        4850.00|    1596.73000        7983.65 
  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 
  II                                      |                             |                             | 
0178 720-08659               18.000  EACH |    2500.00000       45000.00|    1800.00000       32400.00|    2366.02000       42588.36 
  MANHOLE, C5                             |                             |                             | 
0179 720-08659                7.000  EACH |    3800.00000       26600.00|    2800.00000       19600.00|    4533.81000       31736.67 
  MANHOLE, C5 , WITH SLOTTED DRAIN        |                             |                             | 
0180 720-08661                5.000  EACH |    3800.00000       19000.00|    4700.00000       23500.00|    3875.92000       19379.60 
  MANHOLE, K5, MODIFIED                   |                             |                             | 
0181 720-09079               12.000  EACH |    1800.00000       21600.00|    2100.00000       25200.00|    1989.03000       23868.36 
  INLET, HA5, MODIFIED                    |                             |                             | 
0182 720-44015                1.000  EACH |     675.00000         675.00|    1000.00000        1000.00|    1264.55000        1264.55 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0183 720-44040                1.000  EACH |     360.00000         360.00|    1200.00000        1200.00|     913.77000         913.77 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0184 720-45030                1.000  EACH |    1500.00000        1500.00|    1400.00000        1400.00|    1404.61000        1404.61 
  INLET, E7                               |                             |                             | 
0185 720-45035                1.000  EACH |    2200.00000        2200.00|    1400.00000        1400.00|    1393.61000        1393.61 
  INLET, F7                               |                             |                             | 
0186 720-45041                6.000  EACH |    3800.00000       22800.00|    2100.00000       12600.00|    3497.35000       20984.10 
  INLET, H5 , MODIFIED                    |                             |                             | 
0187 720-45042                7.000  EACH |    2050.00000       14350.00|    1900.00000       13300.00|    1992.25000       13945.75 
  INLET, HA5                              |                             |                             | 
0188 720-45042                9.000  EACH |    3300.00000       29700.00|    2700.00000       24300.00|    3590.88000       32317.92 
  INLET, HA5 , WITH SLOTTED DRAIN         |                             |                             | 
0189 720-45075                2.000  EACH |    1500.00000        3000.00|    2200.00000        4400.00|    1887.71000        3775.42 
  INLET, R13 , MODIFIED                   |                             |                             | 
0190 720-45085                1.000  EACH |    2700.00000        2700.00|    2400.00000        2400.00|    2322.93000        2322.93 
  INLET, T14 , MODIFIED                   |                             |                             | 
0191 720-45235                2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    1399.10000        2798.20 
  CATCH BASIN, E7                         |                             |                             | 
0192 720-45410                6.000  EACH |    1900.00000       11400.00|    2000.00000       12000.00|    1938.30000       11629.80 
  MANHOLE, C4                             |                             |                             | 
0193 720-91050                3.000  EACH |    3400.00000       10200.00|    4800.00000       14400.00|    3261.02000        9783.06 
  MANHOLE, K7, MODIFIED                   |                             |                             | 
0194 720-94157                1.000  EACH |    2400.00000        2400.00|    2100.00000        2100.00|    2337.41000        2337.41 
  MANHOLE, C , 7, MODIFIED                |                             |                             | 
0195 720-94612                1.000  EACH |    3400.00000        3400.00|    6200.00000        6200.00|    3322.79000        3322.79 
  MANHOLE, K4                             |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0196 731-93945            17728.000  SFT  |      12.00000      212736.00|      11.10000      196780.80|      12.55000      222486.40 
  FACE PANELS, CONCRETE                   |                             |                             | 
0197 731-93945             4300.000  SFT  |      13.00000       55900.00|      13.25000       56975.00|      19.73000       84839.00 
  FACE PANELS, CONCRETE , PERMANENT EARTH |                             |                             | 
  RETENTION WALL                          |                             |                             | 
0198 731-93946            17728.000  SFT  |       4.10000       72684.80|       4.15000       73571.20|       6.90000      122323.20 
  WALL ERECTION                           |                             |                             | 
0199 731-93946             4300.000  SFT  |      60.00000      258000.00|      61.00000      262300.00|      35.55000      152865.00 
  WALL ERECTION , PERMANENT EARTH         |                             |                             | 
  RETENTION WALL                          |                             |                             | 
0200 731-93947             1673.000  LFT  |      60.00000      100380.00|      61.00000      102053.00|      18.75000       31368.75 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0201 732-08420               62.000  SYS  |      64.58000        4003.96|      70.00000        4340.00|      92.08000        5708.96 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0202 732-08421               62.000  SYS  |     143.30000        8884.60|     155.00000        9610.00|     147.23000        9128.26 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0203 801-01504               72.000  EACH |      55.00000        3960.00|      35.00000        2520.00|      55.00000        3960.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0204 801-01505               58.000  EACH |      60.00000        3480.00|      55.00000        3190.00|      60.00000        3480.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  (ONLY)                                  |                             |                             | 
0205 801-01851                       LUMP |    3985.00000        3985.00|    3985.00000        3985.00|    3985.00000        3985.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0206 801-03290                3.000  EACH |     500.00000        1500.00|     165.00000         495.00|     500.00000        1500.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0207 801-03621                       LUMP |    3093.00000        3093.00|    3093.00000        3093.00|    3093.00000        3093.00 
  TEMPORARY ILLUMINATION                  |                             |                             | 
0208 801-06198              330.000  DAY  |     300.00000       99000.00|     837.60000      276408.00|     250.00000       82500.00 
  PATROLLER                               |                             |                             | 
0209 801-06207           234171.000  LFT  |       0.60000      140502.60|       0.89000      208412.19|       0.60000      140502.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0210 801-06216             1976.000  LFT  |       2.50000        4940.00|       2.50000        4940.00|       2.50000        4940.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0211 801-06625               19.000  EACH |     158.00000        3002.00|      75.00000        1425.00|     158.00000        3002.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0212 801-06640               89.000  EACH |     212.00000       18868.00|     145.00000       12905.00|     212.00000       18868.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0213 801-06645               93.000  EACH |      77.00000        7161.00|      55.00000        5115.00|      77.00000        7161.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0214 801-06710              255.000  DAY  |      10.00000        2550.00|      10.00000        2550.00|      10.00000        2550.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0215 801-06775                       LUMP |  150000.00000      150000.00|  300000.00000      300000.00|  533333.34000      533333.34 
  MAINTAINING TRAFFIC                     |                             |                             | 
0216 801-07023                8.000  EACH |    9395.00000       75160.00|    9400.00000       75200.00|    9937.50000       79500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0217 801-07024                4.000  EACH |    6726.00000       26904.00|    6800.00000       27200.00|    8600.00000       34400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0218 801-07118              140.000  LFT  |      17.00000        2380.00|       9.50000        1330.00|      17.00000        2380.00 
  BARRICADE, III-A                        |                             |                             | 
0219 801-08400             8640.000  LFT  |      34.00000      293760.00|      26.00000      224640.00|       6.78000       58579.20 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0220 801-08507              921.000  LFT  |      46.00000       42366.00|      27.00000       24867.00|      10.01000        9219.21 
  TEMP TRAFFIC BARRIER, TYPE 1, ANCHORED  |                             |                             | 
0221 801-09133                4.000  EACH |    6000.00000       24000.00|    4500.00000       18000.00|    6000.00000       24000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0222 801-52817                1.000  EACH |   11000.00000       11000.00|   15000.00000       15000.00|    6710.66000        6710.66 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0223 801-94295              236.000  EACH |       1.00000         236.00|       1.00000         236.00|       1.00000         236.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0224 802-01749                7.000  EACH |     804.00000        5628.00|     804.00000        5628.00|     804.00000        5628.00 
  SIGN  BRACKET ASSEMBLY, WALL MOUNTED    |                             |                             | 
0225 802-05701              257.000  LFT  |      11.50000        2955.50|      11.50000        2955.50|      11.50000        2955.50 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0226 802-05702              694.000  LFT  |      10.00000        6940.00|      10.00000        6940.00|      10.00000        6940.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0227 802-07057             1785.000  SFT  |      12.50000       22312.50|      12.50000       22312.50|      12.50000       22312.50 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0228 802-07060                3.000  EACH |      30.00000          90.00|      30.00000          90.00|      30.00000          90.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0229 802-07135                2.000  EACH |    2225.00000        4450.00|    2225.00000        4450.00|    2225.00000        4450.00 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0230 802-07151                8.000  EACH |     156.00000        1248.00|     156.00000        1248.00|     156.00000        1248.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0231 802-07158                4.000  EACH |    2995.00000       11980.00|    2995.00000       11980.00|    2995.00000       11980.00 
  CANTILEVER SIGN SUPPORT FOUNDATION, I   |                             |                             | 
0232 802-07267                1.000  EACH |    2445.00000        2445.00|    2445.00000        2445.00|   20365.29000       20365.29 
  OVERHEAD BALANCED CANTILEVER SIGN       |                             |                             | 
  STRUCTURE FOUNDATION XIII-A , MODIFIED  |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0233 802-07268                1.000  EACH |    2445.00000        2445.00|    2445.00000        2445.00|   20365.29000       20365.29 
  OVERHEAD BAL CANT SIGN STRUCTURAL       |                             |                             | 
  FOUNDATION XIII-B XIII-B , MODIFIED     |                             |                             | 
0234 802-09578                1.000  EACH |   32208.00000       32208.00|   32208.00000       32208.00|   32208.00000       32208.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0235 802-09581                1.000  EACH |    6253.00000        6253.00|    6253.00000        6253.00|    6253.00000        6253.00 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN.                   |                             |                             | 
0236 802-09709                2.000  EACH |    7556.00000       15112.00|    7556.00000       15112.00|   21492.72000       42985.44 
  BOX TRUSS SIGN STRUCTURE FOUNDATION 33  |                             |                             | 
  IN HEIGHT                               |                             |                             | 
0238 802-09711                2.000  EACH |    7556.00000       15112.00|    7556.00000       15112.00|   21492.72000       42985.44 
  BOX TRUSS SIGN STRUCTURE FOUNDATION 45  |                             |                             | 
  IN HEIGHT , MODIFIED                    |                             |                             | 
0239 802-09712                4.000  EACH |   63457.00000      253828.00|   64500.00000      258000.00|   63457.00000      253828.00 
  OVERHEAD SIGN STRUCTURE, A              |                             |                             | 
0240 802-09838              325.000  SFT  |      13.50000        4387.50|      13.50000        4387.50|      13.50000        4387.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0241 802-09840              589.000  SFT  |      14.00000        8246.00|      14.00000        8246.00|      14.00000        8246.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0242 802-09842              167.000  SFT  |      14.50000        2421.50|      14.50000        2421.50|      14.50000        2421.50 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0243 802-76095             1363.000  LBS  |       2.10000        2862.30|       2.10000        2862.30|       2.10000        2862.30 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0244 802-76100                2.000  EACH |   17700.00000       35400.00|   17700.00000       35400.00|   17700.00000       35400.00 
  OVERHEAD SIGN STRUCTURE, MONOTUBE       |                             |                             | 
0245 802-76125                2.000  EACH |    8714.00000       17428.00|    8714.00000       17428.00|    8714.00000       17428.00 
  OVERHEAD SIGN STRUCTURE, CABLESPAN      |                             |                             | 
0246 802-93974                4.000  EACH |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00 
  OVERHEAD SIGN STRUCTURE, CANT DOUBLE    |                             |                             | 
  ARM, REMOVE                             |                             |                             | 
0247 805-01300                3.000  EACH |    3500.00000       10500.00|    2072.00000        6216.00|    2072.00000        6216.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0248 805-01815               10.000  EACH |    2225.00000       22250.00|    2225.00000       22250.00|    2225.00000       22250.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0249 805-01816                1.000  EACH |    1277.00000        1277.00|    1277.00000        1277.00|    1277.00000        1277.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 36   |                             |                             | 
  IN X 96 IN                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 151 -15 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0250 805-01842               28.000  EACH |     711.00000       19908.00|     711.00000       19908.00|     711.00000       19908.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0251 805-02077                1.000  EACH |    3917.00000        3917.00|    3917.00000        3917.00|    3917.00000        3917.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  40FT                                    |                             |                             | 
0252 805-02087                       LUMP |    1235.00000        1235.00|    1235.00000        1235.00|    1235.00000        1235.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0253 805-08464                3.000  EACH |    2068.00000        6204.00|    2068.00000        6204.00|    2068.00000        6204.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0254 805-78100                2.000  EACH |    8988.00000       17976.00|    8988.00000       17976.00|    8988.00000       17976.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0255 805-78106                1.000  EACH |   12948.00000       12948.00|   12948.00000       12948.00|   12948.00000       12948.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0256 805-78205               19.000  EACH |     537.00000       10203.00|     537.00000       10203.00|     537.00000       10203.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0257 805-78215               12.000  EACH |     665.00000        7980.00|     665.00000        7980.00|     665.00000        7980.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0258 805-78230                1.000  EACH |     829.00000         829.00|     829.00000         829.00|     829.00000         829.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0259 805-78415                8.000  EACH |    2059.00000       16472.00|    2059.00000       16472.00|    2059.00000       16472.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0260 805-78420                8.000  EACH |     187.00000        1496.00|     187.00000        1496.00|     187.00000        1496.00 
  DISCONNECT HANGER                       |                             |                             | 
0261 805-78445                1.000  EACH |     842.00000         842.00|     842.00000         842.00|     842.00000         842.00 
  SIGNAL SERVICE                          |                             |                             | 
0262 805-78467              351.000  LFT  |       2.20000         772.20|       2.20000         772.20|       2.20000         772.20 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0263 805-78485             2834.000  LFT  |       1.20000        3400.80|       1.20000        3400.80|       1.20000        3400.80 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0264 805-78490              921.000  LFT  |       1.30000        1197.30|       1.30000        1197.30|       1.30000        1197.30 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0265 805-78510            18915.000  LFT  |       0.60000       11349.00|       0.60000       11349.00|       0.60000       11349.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0266 805-78785               25.000  EACH |     616.00000       15400.00|     616.00000       15400.00|     616.00000       15400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0267 805-78790               25.000  EACH |      34.00000         850.00|      34.00000         850.00|      34.00000         850.00 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHAN   |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0268 805-78795             2304.000  LFT  |       8.50000       19584.00|       8.50000       19584.00|       8.50000       19584.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0269 805-78925                3.000  EACH |     803.00000        2409.00|     803.00000        2409.00|     803.00000        2409.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0270 805-81032                4.000  EACH |    3334.00000       13336.00|    3334.00000       13336.00|    3334.00000       13336.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0271 805-81060                6.000  EACH |    4434.00000       26604.00|    4434.00000       26604.00|    4434.00000       26604.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0272 805-86890              860.000  LFT  |       0.60000         516.00|       0.60000         516.00|       0.60000         516.00 
  CABLE POLE CIRCUIT THWH, NO 10 COPPER   |                             |                             | 
  STRANDED                                |                             |                             | 
0273 805-86900                7.000  EACH |     500.00000        3500.00|     500.00000        3500.00|     500.00000        3500.00 
  JUNCTION BOX                            |                             |                             | 
0274 805-87780                6.000  EACH |      42.00000         252.00|      42.00000         252.00|      42.00000         252.00 
  CIRCUIT BREAKER                         |                             |                             | 
0275 807-01077                4.000  EACH |    1058.00000        4232.00|    1058.00000        4232.00|    1058.00000        4232.00 
  EXTERNAL WINCH PAD, CONCRETE            |                             |                             | 
0276 807-01606                1.000  EACH |    2530.00000        2530.00|    2530.00000        2530.00|    2530.00000        2530.00 
  HIGH MAST TOWER WINCH DRIVE CABLE       |                             |                             | 
0277 807-02191               29.000  EACH |     555.00000       16095.00|     555.00000       16095.00|     555.00000       16095.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0278 807-02193                2.000  EACH |     691.00000        1382.00|     691.00000        1382.00|     691.00000        1382.00 
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             | 
  X 8FT                                   |                             |                             | 
0279 807-03934               17.000  EACH |     249.00000        4233.00|     249.00000        4233.00|     249.00000        4233.00 
  LIGHT STRUCTURE, REMOVE                 |                             |                             | 
0280 807-04653                7.000  EACH |     719.00000        5033.00|     719.00000        5033.00|     719.00000        5033.00 
  LIGHTING FOUNDATION , CONCRETE, WITH    |                             |                             | 
  GROUNDING                               |                             |                             | 
0281 807-04654                7.000  EACH |    1336.00000        9352.00|    1336.00000        9352.00|    1336.00000        9352.00 
  LIGHT POLE , ANCHOR BASE, 2 LUMINAIRES  |                             |                             | 
0282 807-04654                2.000  EACH |    1586.00000        3172.00|    1586.00000        3172.00|    1586.00000        3172.00 
  LIGHT POLE , TRANSFORMER BASE, 1        |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0283 807-06592             9694.000  LFT  |       7.50000       72705.00|       7.50000       72705.00|       7.50000       72705.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0284 807-07580             2489.000  LFT  |       6.00000       14934.00|       6.00000       14934.00|       6.00000       14934.00 
  WIRE #4 COPPER PLASTIC DUCT TRENCH 4,   |                             |                             | 
  1/C                                     |                             |                             | 
0285 807-82400                4.000  EACH |   21215.00000       84860.00|   21215.00000       84860.00|   21215.00000       84860.00 
  LIGHT POLE, HIGH MAST, 125 FT EMH       |                             |                             | 
0286 807-86620               16.000  EACH |     473.00000        7568.00|     473.00000        7568.00|     473.00000        7568.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0287 807-86665               24.000  EACH |     647.00000       15528.00|     647.00000       15528.00|     647.00000       15528.00 
  LUMINAIRE, HIGH MAST, HIGH PRESSURE     |                             |                             | 
  SODIUM, 1000 WATT                       |                             |                             | 
0288 807-86810                2.000  EACH |    3875.00000        7750.00|    3875.00000        7750.00|    3875.00000        7750.00 
  SERVICE POINT, II                       |                             |                             | 
0289 807-86832                4.000  EACH |    4585.00000       18340.00|    4585.00000       18340.00|    4585.00000       18340.00 
  LIGHTING FOUNDATION CONCRETE WITH       |                             |                             | 
  GROUNDING, HIGH MAST TOWER              |                             |                             | 
0290 807-86910               13.000  EACH |      50.50000         656.50|      50.50000         656.50|      50.50000         656.50 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0291 807-86915               13.000  EACH |      50.50000         656.50|      50.50000         656.50|      50.50000         656.50 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0292 807-86925               30.000  EACH |      34.00000        1020.00|      34.00000        1020.00|      34.00000        1020.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0293 807-86935              145.000  EACH |      34.00000        4930.00|      34.00000        4930.00|      34.00000        4930.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0294 807-86950               13.000  EACH |      37.50000         487.50|      37.50000         487.50|      37.50000         487.50 
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0295 807-86955                2.000  EACH |     115.00000         230.00|     115.00000         230.00|     115.00000         230.00 
  CABLE-DUCT MARKER                       |                             |                             | 
0296 807-96070                4.000  EACH |     983.00000        3932.00|     983.00000        3932.00|     983.00000        3932.00 
  HIGH MAST TOWER, REMOVE                 |                             |                             | 
0297 807-97237             5361.000  LFT  |       6.00000       32166.00|       6.00000       32166.00|       6.00000       32166.00 
  WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0298 808-03002             5345.000  LFT  |       0.26000        1389.70|       0.38000        2031.10|       0.26000        1389.70 
  LINE, EPOXY, BROKEN, WHITE, 4 IN        |                             |                             | 
0299 808-03631            33899.000  LFT  |       0.26000        8813.74|       0.38000       12881.62|       0.26000        8813.74 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0300 808-03632            21567.000  LFT  |       0.26000        5607.42|       0.38000        8195.46|       0.26000        5607.42 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0301 808-05534            10782.000  LFT  |       0.79000        8517.78|       0.76000        8194.32|       0.79000        8517.78 
  LINE, EPOXY, SOLID, WHITE, 8 IN         |                             |                             | 
0302 808-05535              445.000  LFT  |       6.10000        2714.50|      10.95000        4872.75|       6.10000        2714.50 
  TRANSVERSE MARKINGS EPOXY SOLID WHITE,  |                             |                             | 
  CROSSHATCH LINE 24"                     |                             |                             | 
0303 808-06701             1246.000  LFT  |       0.50000         623.00|       0.65000         809.90|       0.50000         623.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0304 808-06703             1742.000  LFT  |       0.50000         871.00|       0.65000        1132.30|       0.50000         871.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1698047         |(   3  ) 35-0175870 
                                          |RIETH RILEY CONSTRUCTION     |GRADEX INC                   |BERNS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0305 808-06713             1200.000  LFT  |       0.50000         600.00|       0.98000        1176.00|       0.50000         600.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0306 808-06716            28589.000  LFT  |       0.40000       11435.60|       0.28000        8004.92|       0.40000       11435.60 
  LINE, REMOVE                            |                             |                             | 
0307 808-06848              181.000  LFT  |       3.60000         651.60|      10.95000        1981.95|       3.60000         651.60 
  LINE EPOXY DOTTED, WHITE, 4 IN, 24 IN   |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0308 808-09038              949.000  LFT  |       6.00000        5694.00|       5.50000        5219.50|       6.00000        5694.00 
  TRANSVERSE MARKINGS EPOXY, SOLID, WHITE |                             |                             | 
  CROSSHATCH LINE, 12"                    |                             |                             | 
0309 808-09928             1592.000  LFT  |       0.65000        1034.80|       1.00000        1592.00|       0.65000        1034.80 
  LINE, EPOXY, DOTTED, WHITE, 8 IN.       |                             |                             | 
0310 808-74805              519.000  LFT  |      13.00000        6747.00|      10.95000        5683.05|      13.00000        6747.00 
  TRANSVERSE MARKING EPOXY, STOP LINE, 24 |                             |                             | 
0311 808-74807               34.000  EACH |      75.00000        2550.00|     105.00000        3570.00|      75.00000        2550.00 
  PAVEMENT MESSAGE MARKING, EPOXY, LANE   |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0312 808-74808                5.000  EACH |      85.00000         425.00|     245.00000        1225.00|      85.00000         425.00 
  PAVEMENT MESSAGE MARKING, EPOXY, (ONLY) |                             |                             | 
0313 808-74811             3160.000  LFT  |       0.50000        1580.00|       0.48000        1516.80|       0.50000        1580.00 
  LINE, EPOXY, BROKEN, WHITE, 5 IN        |                             |                             | 
0314 808-75245              940.000  LFT  |       0.50000         470.00|       0.65000         611.00|       0.50000         470.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0315 808-75996              800.000  EACH |       6.85000        5480.00|       4.95000        3960.00|       6.85000        5480.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0316 808-75998             1091.000  EACH |      13.28000       14488.48|      22.95000       25038.45|      16.85000       18383.35 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0317 802-09710                4.000  EACH |    9907.00000       39628.00|    9907.00000       39628.00|    9907.00000       39628.00 
  BOX TRUSS SIGN STRUCTURE FOUNDATION 36  |                             |                             | 
  IN HEIGHT                               |                             |                             | 
     SECTION TOTALS                       |           $    18,266,709.43|           $    18,098,932.96|           $    18,928,878.86 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    18,266,709.43|           $    18,098,932.96|           $    18,928,878.86 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    18,366,709.43|           $    18,406,932.96 |          $    18,928,878.86 
==================================================================================================================================== 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  156000.00000      156000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                4.000  EACH |     150.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               72.000  MOS  |      75.00000        5400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 105-09645                       LUMP |   20000.00000       20000.00|                             | 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08441                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0013 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0014 110-01001                       LUMP |  826342.62000      826342.62|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 201-52370                       LUMP |  185000.00000      185000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240            80151.000  SYS  |       5.00000      400755.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02844                2.000  EACH |    2100.00000        4200.00|                             | 
  SIGN STR, OVERHEAD, MONOTUBE, REMOVE    |                             |                             | 
0018 202-02928                4.000  EACH |     350.00000        1400.00|                             | 
  CATCH BASIN, REMOVE                     |                             |                             | 
0019 202-05545               10.000  CYS  |      60.00000         600.00|                             | 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-05550               10.000  CYS  |      60.00000         600.00|                             | 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0021 202-05555               10.000  CYS  |      60.00000         600.00|                             | 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0022 202-07603               10.000  EACH |     500.00000        5000.00|                             | 
  TESTING FOR WASTE, C                    |                             |                             | 
0023 202-51328                       LUMP |    9000.00000        9000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0024 202-74055                2.000  EACH |    2100.00000        4200.00|                             | 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 
  REMOVE                                  |                             |                             | 
0025 202-74070                1.000  EACH |     800.00000         800.00|                             | 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0026 202-74080                5.000  EACH |     233.76000        1168.80|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 202-91385               13.000  EACH |     395.00000        5135.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0028 202-91840             7458.000  LFT  |       2.48000       18495.84|                             | 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0029 202-93047                3.000  EACH |     395.00000        1185.00|                             | 
  MANHOLE, REMOVE                         |                             |                             | 
0030 202-93741                1.000  EACH |     270.00000         270.00|                             | 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0031 202-94793             1941.000  LFT  |      10.80000       20962.80|                             | 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0032 202-95027                4.000  EACH |     768.00000        3072.00|                             | 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0033 202-96133             2943.000  LFT  |      14.50000       42673.50|                             | 
  PIPE, REMOVE , (12" to 36")             |                             |                             | 
0034 202-96133              777.000  LFT  |      15.50000       12043.50|                             | 
  PIPE, REMOVE , (36" to 60")             |                             |                             | 
0035 202-96151                       LUMP |     438.00000         438.00|                             | 
  TRANSPORTATION OF SALVAGEABLE ITEMS ,   |                             |                             | 
  LIGHT POLES                             |                             |                             | 
0036 202-96151                       LUMP |     438.00000         438.00|                             | 
  TRANSPORTATION OF SALVAGEABLE ITEMS ,   |                             |                             | 
  PANEL SIGNS                             |                             |                             | 
0037 203-02000           250680.000  CYS  |       9.30000     2331324.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0038 205-02770             5692.000  SYS  |       0.93000        5293.56|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 205-03371               10.000  CYS  |      80.00000         800.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0040 205-06930               18.000  TON  |      38.00000         684.00|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0041 205-06931              457.000  TON  |      35.00000       15995.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0042 205-06933               10.000  EACH |      81.00000         810.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0043 205-06934               40.000  TON  |     440.00000       17600.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0044 205-06935                3.000  EACH |    2400.00000        7200.00|                             | 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0045 205-06936              348.000  TON  |      29.00000       10092.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0046 205-06937             9252.000  LFT  |       1.28000       11842.56|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0047 205-06938              140.000  LFT  |      23.00000        3220.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0048 207-08263           117727.000  SYS  |       4.79000      563912.33|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0049 207-08267            15942.000  SYS  |       7.00000      111594.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0050 210-08284                4.000  EACH |     110.00000         440.00|                             | 
  EMERGENCY , REMOVE                      |                             |                             | 
0051 210-08284                4.000  EACH |     110.00000         440.00|                             | 
  EMERGENCY , SALVAGE AND INSTALLATION    |                             |                             | 
0052 211-02050             3421.000  CYS  |      21.50000       73551.50|                             | 
  B BORROW                                |                             |                             | 
0053 211-07454             5697.000  CYS  |      18.00000      102546.00|                             | 
  STRUCTURAL BACKFILL                     |                             |                             | 
0054 211-09266             5284.000  CYS  |      21.50000      113606.00|                             | 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0055 213-09269                2.000  CYS  |     120.00000         240.00|                             | 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0056 301-07448              143.000  TON  |      39.00000        5577.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0057 302-06464            27937.000  CYS  |      28.00000      782236.00|                             | 
  SUBBASE FOR PCCP , 9"                   |                             |                             | 
0058 302-08562              995.000  TON  |      25.00000       24875.00|                             | 
  COARSE AGGREGATE, 8                     |                             |                             | 
0059 303-01180             5503.000  TON  |      17.00000       93551.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 304-07490              178.000  TON  |     130.00000       23140.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0061 306-08043             1081.000  SYS  |       7.00000        7567.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0062 401-06264                       LUMP |    1900.00000        1900.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0063 401-07329              401.000  TON  |      85.00000       34085.00|                             | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0064 401-07399              677.000  TON  |      62.00000       41974.00|                             | 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0065 401-08333              671.000  TON  |      61.00000       40931.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0066 401-08364             2014.000  TON  |      53.00000      106742.00|                             | 
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             | 
0067 402-07434               90.000  TON  |      94.00000        8460.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0068 402-07453            10516.000  TON  |      56.00000      588896.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0069 406-05520               13.700  TON  |     540.00000        7398.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0070 501-06266                       LUMP |   11000.00000       11000.00|                             | 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0071 501-06727                       LUMP |    7000.00000        7000.00|                             | 
  CORING, PCCP                            |                             |                             | 
0072 501-09749           110074.000  SYS  |      34.40000     3786545.60|                             | 
  QC/QA PCCP, 9.5"                        |                             |                             | 
0073 503-03489               74.000  EACH |      30.00000        2220.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0074 503-05240            64087.000  LFT  |       6.30000      403748.10|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0075 503-05310              109.000  LFT  |     150.00000       16350.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
0076 601-01115               13.000  LFT  |      40.00000         520.00|                             | 
  GUARDRAIL, W BEAM, 1 FT 6.75 IN SPACING |                             |                             | 
0077 601-01522                9.000  EACH |    1986.00000       17874.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0078 601-02241             2696.000  LFT  |       1.22000        3289.12|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0079 601-05999                7.000  EACH |      40.00000         280.00|                             | 
  CURVED TERMINAL END                     |                             |                             | 
0080 601-06035             5293.750  LFT  |       5.90000       31233.13|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 601-06246                9.000  EACH |   13720.00000      123480.00|                             | 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0082 601-06247                1.000  EACH |   19760.00000       19760.00|                             | 
  IMPACT ATTENUATOR, R2, W2, TL-3         |                             |                             | 
0083 601-06454                2.000  EACH |    3020.00000        6040.00|                             | 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R2, W1, TL-3                            |                             |                             | 
0084 601-06855                1.000  EACH |     785.00000         785.00|                             | 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0085 601-07050                1.000  EACH |    1310.00000        1310.00|                             | 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0086 601-08433                2.000  EACH |     590.00000        1180.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0087 601-08434                2.000  EACH |    1032.00000        2064.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0088 601-94689               10.000  EACH |    2252.00000       22520.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0089 601-99105            10279.000  LFT  |      15.55000      159838.45|                             | 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0090 601-99106              100.000  LFT  |      26.20000        2620.00|                             | 
  GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING  |                             |                             | 
0091 602-06729              364.000  EACH |      12.00000        4368.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0092 602-08603             1693.000  LFT  |      61.00000      103273.00|                             | 
  CONCRETE BARRIER, 45 IN , DOUBLE FACE   |                             |                             | 
0093 602-08605             2151.000  LFT  |      56.00000      120456.00|                             | 
  CONCRETE BARRIER, 33 IN , DOUBLE FACE   |                             |                             | 
0094 602-08605             1099.000  LFT  |      81.00000       89019.00|                             | 
  CONCRETE BARRIER, 33 IN , DOUBLE,       |                             |                             | 
  MODIFIED                                |                             |                             | 
0095 602-09465             1491.000  LFT  |      86.00000      128226.00|                             | 
  CONCRETE BARRIER, 45 IN., DOUBLE FACE,  |                             |                             | 
  MODIFIED, 2                             |                             |                             | 
0096 603-06045             7418.000  LFT  |      11.13000       82562.34|                             | 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0097 604-91531               86.000  SYS  |      50.00000        4300.00|                             | 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0098 605-06095             4666.000  LFT  |       6.00000       27996.00|                             | 
  CURB, INTEGRAL, B, CONCRETE , 4 IN.     |                             |                             | 
0099 605-06121             1674.000  LFT  |      22.00000       36828.00|                             | 
  CURB, CONCRETE, B , 4 IN.               |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 607-06345             1932.000  LFT  |      40.00000       77280.00|                             | 
  PAVED SIDE DITCH, C                     |                             |                             | 
0101 607-92007              721.000  LFT  |      52.00000       37492.00|                             | 
  PAVED SIDE DITCH, L, MODIFIED           |                             |                             | 
0102 610-09253                9.000  SYS  |     140.00000        1260.00|                             | 
  PCCP FOR APPROACHES, 9.5 IN             |                             |                             | 
0103 615-06510               12.000  EACH |     437.00000        5244.00|                             | 
  MONUMENT, C                             |                             |                             | 
0104 615-06515               52.000  EACH |     120.00000        6240.00|                             | 
  MONUMENT, D                             |                             |                             | 
0105 615-06527                4.000  EACH |     448.00000        1792.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0106 616-02320             7726.000  SYS  |       1.00000        7726.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0107 616-05688              206.000  TON  |      34.00000        7004.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0108 616-06405             4404.000  TON  |      22.00000       96888.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0109 620-08426                       LUMP |   58000.00000       58000.00|                             | 
  SOUND BARRIER DESIGN AND LAYOUT         |                             |                             | 
0110 620-08427            83339.000  SFT  |       3.97000      330855.83|                             | 
  SOUND BARRIER ERECTION , GM, TYPE 1     |                             |                             | 
0111 620-08428            83339.000  SFT  |      16.90000     1408429.10|                             | 
  SOUND BARRIER PANELS , GM, TYPE 1       |                             |                             | 
0112 621-01004               12.000  EACH |     500.00000        6000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0113 621-02770            20864.000  SYS  |       0.96000       20029.44|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0114 621-03787              174.000  LBS  |      46.00000        8004.00|                             | 
  SEED MIXTURE, D                         |                             |                             | 
0115 621-06545                9.120  TON  |     545.00000        4970.40|                             | 
  FERTILIZER                              |                             |                             | 
0116 621-06554             2889.000  LBS  |       2.34000        6760.26|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0117 621-06557             3051.000  LBS  |       1.24000        3783.24|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0118 621-06565               42.000  TON  |     428.00000       17976.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0119 621-06567               36.000  kGAL |       1.00000          36.00|                             | 
  WATER                                   |                             |                             | 
0120 621-06574             8850.000  SYS  |       3.20000       28320.00|                             | 
  SODDING                                 |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0121 622-05625                6.000  EACH |     180.00000        1080.00|                             | 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT , 48 IN TO 72 IN , PINUS  |                             |                             | 
  NIGRA, AUSTRIAN PINE                    |                             |                             | 
0122 622-05625               10.000  EACH |     174.00000        1740.00|                             | 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT , 48 IN TO 72 IN , PINUS  |                             |                             | 
  STROBUS, EASTERN WHITE PINE             |                             |                             | 
0123 622-05640              105.000  EACH |      54.50000        5722.50|                             | 
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN ,   |                             |                             | 
  ARONIA ARBUTTIFOLIA "BRILLIANTISIMA",   |                             |                             | 
0124 622-05646               12.000  EACH |     302.00000        3624.00|                             | 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 96   |                             |                             | 
  TO 120 IN , ACER GINNALIA "FLAME",      |                             |                             | 
  FLAME AMUR                              |                             |                             | 
0125 622-05649                6.000  EACH |     212.00000        1272.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN , CRATAEGUS VIRDIS "WINTER   |                             |                             | 
  kING", WINTER                           |                             |                             | 
0126 622-05651                5.000  EACH |     385.00000        1925.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN , ACER RUBRUM        |                             |                             | 
  "FRANKSRED", RED SUNSET                 |                             |                             | 
0127 622-05651                8.000  EACH |     379.00000        3032.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN , GLEDITSIA          |                             |                             | 
  TRIACANTHOS INTERMIS "SKYLI             |                             |                             | 
0128 628-09403               18.000  MOS  |    3000.00000       54000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0129 628-09407               36.000  MOS  |     150.00000        5400.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , TWO EACH                   |                             |                             | 
0130 628-09408               18.000  MOS  |     200.00000        3600.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0131 628-09409               18.000  MOS  |      80.00000        1440.00|                             | 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0132 702-06850               34.000  EACH |     120.00000        4080.00|                             | 
  SOUND BARRIER , FOUNDATION WITH CASING  |                             |                             | 
0133 703-06029            89208.000  LBS  |       0.76000       67798.08|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0134 706-05734                3.000  EACH |    2100.00000        6300.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0135 706-08496              756.000  SYS  |      90.00000       68040.00|                             | 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0136 706-08504             1395.000  SYS  |     103.00000      143685.00|                             | 
  REINFORCED CONCRETE MOMENT SLAB, 16 IN  |                             |                             | 
0137 706-51020              221.000  CYS  |     400.00000       88400.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0138 709-07733                       LUMP |   15350.00000       15350.00|                             | 
  ANTI-GRAFFITI COAT                      |                             |                             | 
0139 709-51821                       LUMP |   72000.00000       72000.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0140 714-93641               51.000  LFT  |     420.00000       21420.00|                             | 
  STRUCTURE, PRECAST, RC, BOX SECTION     |                             |                             | 
  4FT X 3FT                               |                             |                             | 
0141 714-96642                       LUMP |  287600.00000      287600.00|                             | 
  TEMPORARY RETAINING WALL , PERMANENT    |                             |                             | 
  EARTH RETENTION WALL                    |                             |                             | 
0142 715-01354              155.000  LFT  |      38.00000        5890.00|                             | 
  CLEAN EXISTING PIPE                     |                             |                             | 
0143 715-03025                1.000  EACH |    4800.00000        4800.00|                             | 
  SANITARY MANHOLE , TYPE C4, WITH DROP   |                             |                             | 
  CONNECTION                              |                             |                             | 
0144 715-04629                1.000  EACH |    5500.00000        5500.00|                             | 
  PIPE , POND OUTLET                      |                             |                             | 
0145 715-05048            29026.000  LFT  |       2.53000       73435.78|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0146 715-05053             1355.000  LFT  |      14.90000       20189.50|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0147 715-05123              604.000  LFT  |      47.00000       28388.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0148 715-05125              151.000  LFT  |      59.00000        8909.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 30 IN           |                             |                             | 
0149 715-05127              269.000  LFT  |      83.00000       22327.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 42 IN           |                             |                             | 
0150 715-05149             2470.000  LFT  |      31.00000       76570.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0151 715-05151             3668.000  LFT  |      34.00000      124712.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0152 715-05152             1251.000  LFT  |      38.00000       47538.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0153 715-05154             1164.000  LFT  |      45.00000       52380.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0154 715-05161             1301.000  LFT  |      95.00000      123595.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 48 IN           |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0155 715-05217                5.000  LFT  |      53.00000         265.00|                             | 
  PIPE, TYPE 5, CIRCULAR, 12 IN           |                             |                             | 
0156 715-05408              328.000  LFT  |      38.00000       12464.00|                             | 
  PIPE, SANITARY SEWER, 8 IN              |                             |                             | 
0157 715-05422              773.000  LFT  |     110.00000       85030.00|                             | 
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             | 
0158 715-05711              485.000  LFT  |      34.00000       16490.00|                             | 
  PIPE, SANITARY SEWER, 6 IN              |                             |                             | 
0159 715-05842                4.000  EACH |    1200.00000        4800.00|                             | 
  CONCRETE ANCHOR, 42 IN                  |                             |                             | 
0160 715-06004                1.000  EACH |    1300.00000        1300.00|                             | 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
0161 715-07806              264.000  LFT  |     320.00000       84480.00|                             | 
  PIPE, STEEL CASING                      |                             |                             | 
0162 715-09064            10964.000  LFT  |       1.50000       16446.00|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0163 715-46000                1.000  EACH |     300.00000         300.00|                             | 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0164 715-46005                5.000  EACH |     340.00000        1700.00|                             | 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0165 715-46010                1.000  EACH |     400.00000         400.00|                             | 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0166 715-46020               14.000  EACH |     450.00000        6300.00|                             | 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0167 715-46030                2.000  EACH |     700.00000        1400.00|                             | 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0168 716-07630              165.000  LFT  |     100.00000       16500.00|                             | 
  PIPE INSTALLATION, TRENCHLESS, 12 IN    |                             |                             | 
0169 718-04986                5.000  EACH |     500.00000        2500.00|                             | 
  CLEANOUT , SANITARY SEWER               |                             |                             | 
0170 718-06528               16.000  EACH |     600.00000        9600.00|                             | 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0171 718-06529                1.000  EACH |     540.00000         540.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0172 718-06531               18.000  EACH |     475.00000        8550.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0173 718-06532             3000.000  LFT  |       0.85000        2550.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0174 718-52610             2662.000  CYS  |      32.10000       85450.20|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0175 718-99153            32707.000  SYS  |       1.52000       49714.64|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0176 720-04682                1.000  EACH |   11000.00000       11000.00|                             | 
  INLET , GRATED, MODIFIED                |                             |                             | 
0177 720-08628                5.000  EACH |    1700.00000        8500.00|                             | 
  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 
  II                                      |                             |                             | 
0178 720-08659               18.000  EACH |    2100.00000       37800.00|                             | 
  MANHOLE, C5                             |                             |                             | 
0179 720-08659                7.000  EACH |    3900.00000       27300.00|                             | 
  MANHOLE, C5 , WITH SLOTTED DRAIN        |                             |                             | 
0180 720-08661                5.000  EACH |    3600.00000       18000.00|                             | 
  MANHOLE, K5, MODIFIED                   |                             |                             | 
0181 720-09079               12.000  EACH |    1700.00000       20400.00|                             | 
  INLET, HA5, MODIFIED                    |                             |                             | 
0182 720-44015                1.000  EACH |     800.00000         800.00|                             | 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             | 
0183 720-44040                1.000  EACH |     480.00000         480.00|                             | 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                             |                             | 
0184 720-45030                1.000  EACH |    1300.00000        1300.00|                             | 
  INLET, E7                               |                             |                             | 
0185 720-45035                1.000  EACH |    1300.00000        1300.00|                             | 
  INLET, F7                               |                             |                             | 
0186 720-45041                6.000  EACH |    3100.00000       18600.00|                             | 
  INLET, H5 , MODIFIED                    |                             |                             | 
0187 720-45042                7.000  EACH |    1800.00000       12600.00|                             | 
  INLET, HA5                              |                             |                             | 
0188 720-45042                9.000  EACH |    3800.00000       34200.00|                             | 
  INLET, HA5 , WITH SLOTTED DRAIN         |                             |                             | 
0189 720-45075                2.000  EACH |    1800.00000        3600.00|                             | 
  INLET, R13 , MODIFIED                   |                             |                             | 
0190 720-45085                1.000  EACH |    1800.00000        1800.00|                             | 
  INLET, T14 , MODIFIED                   |                             |                             | 
0191 720-45235                2.000  EACH |    1400.00000        2800.00|                             | 
  CATCH BASIN, E7                         |                             |                             | 
0192 720-45410                6.000  EACH |    1800.00000       10800.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0193 720-91050                3.000  EACH |    3100.00000        9300.00|                             | 
  MANHOLE, K7, MODIFIED                   |                             |                             | 
0194 720-94157                1.000  EACH |    2300.00000        2300.00|                             | 
  MANHOLE, C , 7, MODIFIED                |                             |                             | 
0195 720-94612                1.000  EACH |    3200.00000        3200.00|                             | 
  MANHOLE, K4                             |                             |                             | 
0196 731-93945            17728.000  SFT  |      13.20000      234009.60|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0197 731-93945             4300.000  SFT  |      19.73000       84839.00|                             | 
  FACE PANELS, CONCRETE , PERMANENT EARTH |                             |                             | 
  RETENTION WALL                          |                             |                             | 
0198 731-93946            17728.000  SFT  |       6.30000      111686.40|                             | 
  WALL ERECTION                           |                             |                             | 
0199 731-93946             4300.000  SFT  |      17.35000       74605.00|                             | 
  WALL ERECTION , PERMANENT EARTH         |                             |                             | 
  RETENTION WALL                          |                             |                             | 
0200 731-93947             1673.000  LFT  |      20.00000       33460.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0201 732-08420               62.000  SYS  |      90.00000        5580.00|                             | 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0202 732-08421               62.000  SYS  |     150.00000        9300.00|                             | 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0203 801-01504               72.000  EACH |      55.00000        3960.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0204 801-01505               58.000  EACH |      60.00000        3480.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  (ONLY)                                  |                             |                             | 
0205 801-01851                       LUMP |    3985.00000        3985.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0206 801-03290                3.000  EACH |     500.00000        1500.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0207 801-03621                       LUMP |    3093.00000        3093.00|                             | 
  TEMPORARY ILLUMINATION                  |                             |                             | 
0208 801-06198              330.000  DAY  |     480.00000      158400.00|                             | 
  PATROLLER                               |                             |                             | 
0209 801-06207           234171.000  LFT  |       0.60000      140502.60|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0210 801-06216             1976.000  LFT  |       2.50000        4940.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0211 801-06625               19.000  EACH |     158.00000        3002.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0212 801-06640               89.000  EACH |     212.00000       18868.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0213 801-06645               93.000  EACH |      77.00000        7161.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0214 801-06710              255.000  DAY  |      10.00000        2550.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0215 801-06775                       LUMP |  200000.00000      200000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0216 801-07023                8.000  EACH |    9395.00000       75160.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0217 801-07024                4.000  EACH |    6726.00000       26904.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0218 801-07118              140.000  LFT  |      17.00000        2380.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0219 801-08400             8640.000  LFT  |      31.00000      267840.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0220 801-08507              921.000  LFT  |      32.00000       29472.00|                             | 
  TEMP TRAFFIC BARRIER, TYPE 1, ANCHORED  |                             |                             | 
0221 801-09133                4.000  EACH |    6000.00000       24000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0222 801-52817                1.000  EACH |   16000.00000       16000.00|                             | 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0223 801-94295              236.000  EACH |       1.00000         236.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0224 802-01749                7.000  EACH |     804.00000        5628.00|                             | 
  SIGN  BRACKET ASSEMBLY, WALL MOUNTED    |                             |                             | 
0225 802-05701              257.000  LFT  |      11.50000        2955.50|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0226 802-05702              694.000  LFT  |      10.00000        6940.00|                             | 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0227 802-07057             1785.000  SFT  |      12.50000       22312.50|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0228 802-07060                3.000  EACH |      30.00000          90.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0229 802-07135                2.000  EACH |    2225.00000        4450.00|                             | 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0230 802-07151                8.000  EACH |     156.00000        1248.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0231 802-07158                4.000  EACH |    2995.00000       11980.00|                             | 
  CANTILEVER SIGN SUPPORT FOUNDATION, I   |                             |                             | 
0232 802-07267                1.000  EACH |    6279.58000        6279.58|                             | 
  OVERHEAD BALANCED CANTILEVER SIGN       |                             |                             | 
  STRUCTURE FOUNDATION XIII-A , MODIFIED  |                             |                             | 
0233 802-07268                1.000  EACH |    6279.58000        6279.58|                             | 
  OVERHEAD BAL CANT SIGN STRUCTURAL       |                             |                             | 
  FOUNDATION XIII-B XIII-B , MODIFIED     |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0234 802-09578                1.000  EACH |   32208.00000       32208.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0235 802-09581                1.000  EACH |    6253.00000        6253.00|                             | 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN.                   |                             |                             | 
0236 802-09709                2.000  EACH |   11470.59000       22941.18|                             | 
  BOX TRUSS SIGN STRUCTURE FOUNDATION 33  |                             |                             | 
  IN HEIGHT                               |                             |                             | 
0238 802-09711                2.000  EACH |   11490.59000       22981.18|                             | 
  BOX TRUSS SIGN STRUCTURE FOUNDATION 45  |                             |                             | 
  IN HEIGHT , MODIFIED                    |                             |                             | 
0239 802-09712                4.000  EACH |   63457.00000      253828.00|                             | 
  OVERHEAD SIGN STRUCTURE, A              |                             |                             | 
0240 802-09838              325.000  SFT  |      13.50000        4387.50|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0241 802-09840              589.000  SFT  |      14.00000        8246.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0242 802-09842              167.000  SFT  |      14.50000        2421.50|                             | 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0243 802-76095             1363.000  LBS  |       2.10000        2862.30|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0244 802-76100                2.000  EACH |   17700.00000       35400.00|                             | 
  OVERHEAD SIGN STRUCTURE, MONOTUBE       |                             |                             | 
0245 802-76125                2.000  EACH |    8714.00000       17428.00|                             | 
  OVERHEAD SIGN STRUCTURE, CABLESPAN      |                             |                             | 
0246 802-93974                4.000  EACH |     233.76000         935.04|                             | 
  OVERHEAD SIGN STRUCTURE, CANT DOUBLE    |                             |                             | 
  ARM, REMOVE                             |                             |                             | 
0247 805-01300                3.000  EACH |    2304.76000        6914.28|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0248 805-01815               10.000  EACH |    2225.00000       22250.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0249 805-01816                1.000  EACH |    1277.00000        1277.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 36   |                             |                             | 
  IN X 96 IN                              |                             |                             | 
0250 805-01842               28.000  EACH |     711.00000       19908.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0251 805-02077                1.000  EACH |    3917.00000        3917.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  40FT                                    |                             |                             | 
0252 805-02087                       LUMP |    1235.00000        1235.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0253 805-08464                3.000  EACH |    2068.00000        6204.00|                             | 
  RADIO, INTERCONNECT                     |                             |                             | 
0254 805-78100                2.000  EACH |    8988.00000       17976.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0255 805-78106                1.000  EACH |   12948.00000       12948.00|                             | 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0256 805-78205               19.000  EACH |     537.00000       10203.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0257 805-78215               12.000  EACH |     665.00000        7980.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0258 805-78230                1.000  EACH |     829.00000         829.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0259 805-78415                8.000  EACH |    2059.00000       16472.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0260 805-78420                8.000  EACH |     187.00000        1496.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0261 805-78445                1.000  EACH |     842.00000         842.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0262 805-78467              351.000  LFT  |       2.20000         772.20|                             | 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0263 805-78485             2834.000  LFT  |       1.20000        3400.80|                             | 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0264 805-78490              921.000  LFT  |       1.30000        1197.30|                             | 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0265 805-78510            18915.000  LFT  |       0.60000       11349.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0266 805-78785               25.000  EACH |     616.00000       15400.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0267 805-78790               25.000  EACH |      34.00000         850.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHAN   |                             |                             | 
0268 805-78795             2304.000  LFT  |       8.50000       19584.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0269 805-78925                3.000  EACH |     803.00000        2409.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0270 805-81032                4.000  EACH |    3334.00000       13336.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0271 805-81060                6.000  EACH |    4434.00000       26604.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0272 805-86890              860.000  LFT  |       0.60000         516.00|                             | 
  CABLE POLE CIRCUIT THWH, NO 10 COPPER   |                             |                             | 
  STRANDED                                |                             |                             | 
0273 805-86900                7.000  EACH |     500.00000        3500.00|                             | 
  JUNCTION BOX                            |                             |                             | 
0274 805-87780                6.000  EACH |      42.00000         252.00|                             | 
  CIRCUIT BREAKER                         |                             |                             | 
0275 807-01077                4.000  EACH |    1058.00000        4232.00|                             | 
  EXTERNAL WINCH PAD, CONCRETE            |                             |                             | 
0276 807-01606                1.000  EACH |    2530.00000        2530.00|                             | 
  HIGH MAST TOWER WINCH DRIVE CABLE       |                             |                             | 
0277 807-02191               29.000  EACH |     555.00000       16095.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0278 807-02193                2.000  EACH |     691.00000        1382.00|                             | 
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             | 
  X 8FT                                   |                             |                             | 
0279 807-03934               17.000  EACH |     249.00000        4233.00|                             | 
  LIGHT STRUCTURE, REMOVE                 |                             |                             | 
0280 807-04653                7.000  EACH |     719.00000        5033.00|                             | 
  LIGHTING FOUNDATION , CONCRETE, WITH    |                             |                             | 
  GROUNDING                               |                             |                             | 
0281 807-04654                7.000  EACH |    1336.00000        9352.00|                             | 
  LIGHT POLE , ANCHOR BASE, 2 LUMINAIRES  |                             |                             | 
0282 807-04654                2.000  EACH |    1589.00000        3178.00|                             | 
  LIGHT POLE , TRANSFORMER BASE, 1        |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0283 807-06592             9694.000  LFT  |       7.50000       72705.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0284 807-07580             2489.000  LFT  |       6.00000       14934.00|                             | 
  WIRE #4 COPPER PLASTIC DUCT TRENCH 4,   |                             |                             | 
  1/C                                     |                             |                             | 
0285 807-82400                4.000  EACH |   21215.00000       84860.00|                             | 
  LIGHT POLE, HIGH MAST, 125 FT EMH       |                             |                             | 
0286 807-86620               16.000  EACH |     473.00000        7568.00|                             | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-30155-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0287 807-86665               24.000  EACH |     647.00000       15528.00|                             | 
  LUMINAIRE, HIGH MAST, HIGH PRESSURE     |                             |                             | 
  SODIUM, 1000 WATT                       |                             |                             | 
0288 807-86810                2.000  EACH |    3875.00000        7750.00|                             | 
  SERVICE POINT, II                       |                             |                             | 
0289 807-86832                4.000  EACH |    4585.00000       18340.00|                             | 
  LIGHTING FOUNDATION CONCRETE WITH       |                             |                             | 
  GROUNDING, HIGH MAST TOWER              |                             |                             | 
0290 807-86910               13.000  EACH |      50.50000         656.50|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0291 807-86915               13.000  EACH |      50.50000         656.50|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0292 807-86925               30.000  EACH |      34.00000        1020.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0293 807-86935              145.000  EACH |      34.00000        4930.00|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0294 807-86950               13.000  EACH |      37.50000         487.50|                             | 
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0295 807-86955                2.000  EACH |     115.00000         230.00|                             | 
  CABLE-DUCT MARKER                       |                             |                             | 
0296 807-96070                4.000  EACH |     983.00000        3932.00|                             | 
  HIGH MAST TOWER, REMOVE                 |                             |                             | 
0297 807-97237             5361.000  LFT  |       6.00000       32166.00|                             | 
  WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0298 808-03002             5345.000  LFT  |       0.26000        1389.70|                             | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN        |                             |                             | 
0299 808-03631            33899.000  LFT  |       0.26000        8813.74|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0300 808-03632            21567.000  LFT  |       0.26000        5607.42|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0301 808-05534            10782.000  LFT  |       0.79000        8517.78|                             | 
  LINE, EPOXY, SOLID, WHITE, 8 IN         |                             |                             | 
0302 808-05535              445.000  LFT  |       6.10000        2714.50|                             | 
  TRANSVERSE MARKINGS EPOXY SOLID WHITE,  |                             |                             | 
  CROSSHATCH LINE 24"                     |                             |                             | 
0303 808-06701             1246.000  LFT  |       0.50000         623.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0304 808-06703             1742.000  LFT  |       0.50000         871.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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0305 808-06713             1200.000  LFT  |       0.50000         600.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0306 808-06716            28589.000  LFT  |       0.40000       11435.60|                             | 
  LINE, REMOVE                            |                             |                             | 
0307 808-06848              181.000  LFT  |       3.60000         651.60|                             | 
  LINE EPOXY DOTTED, WHITE, 4 IN, 24 IN   |                             |                             | 
  LINE, 48 IN GAP                         |                             |                             | 
0308 808-09038              949.000  LFT  |       6.00000        5694.00|                             | 
  TRANSVERSE MARKINGS EPOXY, SOLID, WHITE |                             |                             | 
  CROSSHATCH LINE, 12"                    |                             |                             | 
0309 808-09928             1592.000  LFT  |       0.65000        1034.80|                             | 
  LINE, EPOXY, DOTTED, WHITE, 8 IN.       |                             |                             | 
0310 808-74805              519.000  LFT  |      13.00000        6747.00|                             | 
  TRANSVERSE MARKING EPOXY, STOP LINE, 24 |                             |                             | 
0311 808-74807               34.000  EACH |      75.00000        2550.00|                             | 
  PAVEMENT MESSAGE MARKING, EPOXY, LANE   |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0312 808-74808                5.000  EACH |      85.00000         425.00|                             | 
  PAVEMENT MESSAGE MARKING, EPOXY, (ONLY) |                             |                             | 
0313 808-74811             3160.000  LFT  |       0.50000        1580.00|                             | 
  LINE, EPOXY, BROKEN, WHITE, 5 IN        |                             |                             | 
0314 808-75245              940.000  LFT  |       0.50000         470.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0315 808-75996              800.000  EACH |       8.73000        6984.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0316 808-75998             1091.000  EACH |      19.60000       21383.60|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0317 802-09710                4.000  EACH |   10057.00000       40228.00|                             | 
  BOX TRUSS SIGN STRUCTURE FOUNDATION 36  |                             |                             | 
  IN HEIGHT                               |                             |                             | 
     SECTION TOTALS                       |           $    18,995,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    18,995,000.00|           $             0.00|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    19,193,000.00|           $             0.00 |          $             0.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE WIDENING                                             COMPLETION DATE : 08/01/12 
     LOCATION     : ON I-70 FROM 0.6 MILE EAST OF POST ROAD TO 1.3 MILES EAST        PROJECT(S) :  0200699 
                    OF MOUNT COMFORT ROAD                                                          0810500 
     BRIDGE WIDENING                                                                               0810501 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    32,332,908.93  100.0000% 
   2   35-0175870     BERNS CONSTRUCTION COMPANY INC                                             $    33,846,852.49  104.6824% 
   3   31-1257382     HI WAY PAVING INC                                                          $    36,335,804.34  112.3803% 
   4   99-9996209     WALSH CONSTRUCTION CO/E & B PAVING J/V                                     $    37,974,271.64  117.4477% 
   5   31-1023518     KOKOSING CONSTRUCTION CO INC                                               $    38,708,192.73  119.7176% 
       35-1917625      MILESTONE CONTRACTORS LP                                                            IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-0175870          |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   PCCP OPTION 
                                          |                             |                             | 
0245 105-06845                       LUMP |  175400.00000      175400.00|  286500.00000      286500.00|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0246 105-06845                       LUMP |    3100.00000        3100.00|       1.00000           1.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING , BRIDGE #1 EB |                             |                             | 
0247 105-06845                       LUMP |    3100.00000        3100.00|       1.00000           1.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING , BRIDGE #1 WB |                             |                             | 
0248 105-06845                       LUMP |    4200.00000        4200.00|       1.00000           1.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING , BRIDGE #2 EB |                             |                             | 
0249 105-06845                       LUMP |    4200.00000        4200.00|       1.00000           1.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING , BRIDGE #2 WB |                             |                             | 
0250 105-08520                8.000  EACH |     100.00000         800.00|     208.99000        1671.92|     700.00000        5600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0251 105-08521              160.000  MOS  |     100.00000       16000.00|     135.80000       21728.00|      65.00000       10400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0252 110-01001                       LUMP |  850000.00000      850000.00| 1691209.27000     1691209.27|  184000.00000      184000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0257 201-52370                       LUMP |  144000.00000      144000.00|  338241.84000      338241.84|  273800.00000      273800.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0258 202-01066             2630.400  SYS  |      29.00000       76281.60|      29.00000       76281.60|      29.00000       76281.60 
  HYDRO DEMOLITION                        |                             |                             | 
0259 202-02240           241178.800  SYS  |       5.00000     1205894.00|       5.12000     1234835.46|       7.50000     1808841.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0260 202-51328                       LUMP |   30115.91000       30115.91|   30115.91000       30115.91|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #1 EB                            |                             |                             | 
0261 202-51328                       LUMP |   30116.00000       30116.00|   30116.00000       30116.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #1 WB                            |                             |                             | 
0262 202-51328                       LUMP |   27168.00000       27168.00|   27168.00000       27168.00|   27000.00000       27000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #2 EB                            |                             |                             | 
0263 202-51328                       LUMP |   32500.00000       32500.00|   32500.00000       32500.00|   32500.00000       32500.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #2 WB                            |                             |                             | 
0264 202-51368             1357.400  SYS  |      13.70000       18596.38|      13.70000       18596.38|      13.70000       18596.38 
  SLOPEWALL, REMOVE                       |                             |                             | 
0265 202-51822              808.400  SYS  |       9.25000        7477.70|       9.25000        7477.70|       9.25000        7477.70 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0266 202-74050                9.000  EACH |     195.00000        1755.00|     195.00000        1755.00|     195.00000        1755.00 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0267 202-91840            61336.000  LFT  |       2.10000      128805.60|       1.40000       85870.40|       2.40000      147206.40 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0268 203-02000           194029.000  CYS  |       6.20000     1202979.80|       9.92000     1924767.68|      10.00000     1940290.00 
  EXCAVATION, COMMON                      |                             |                             | 
0269 205-02770            22279.000  SYS  |       1.04000       23170.16|       1.04000       23170.16|       1.04000       23170.16 
  EROSION CONTROL BLANKET                 |                             |                             | 
0270 205-03371              250.000  CYS  |      28.00000        7000.00|      16.46000        4115.00|       7.50000        1875.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0271 205-06931              546.000  TON  |      38.01000       20753.46|      46.62000       25454.52|      50.00000       27300.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0272 205-06933               11.000  EACH |      90.00000         990.00|     972.01000       10692.11|      90.00000         990.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0273 205-06936              766.000  TON  |      47.00000       36002.00|      46.62000       35710.92|      50.00000       38300.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0274 205-06937            15785.000  LFT  |       1.18000       18626.30|       1.18000       18626.30|       1.18000       18626.30 
  TEMPORARY SILT FENCE                    |                             |                             | 
0275 205-06938             1320.000  LFT  |      12.90000       17028.00|      24.96000       32947.20|      20.00000       26400.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0276 205-09543             3600.000  TON  |      12.50000       45000.00|      17.44000       62784.00|      20.00000       72000.00 
  NO 2 STONE                              |                             |                             | 
0277 206-51220              340.500  CYS  |     550.00000      187275.00|     550.00000      187275.00|     550.00000      187275.00 
  EXCAVATION, WET                         |                             |                             | 
0278 207-08263           493852.000  SYS  |       4.00000     1975408.00|       3.64000     1797621.28|       3.55000     1753174.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0280 210-07809                6.000  EACH |    1926.00000       11556.00|    1926.00000       11556.00|    1926.00000       11556.00 
  FIBER , GBIC CARD, LONG RANGE           |                             |                             | 
0281 210-07809               20.000  EACH |     672.00000       13440.00|     672.00000       13440.00|     672.00000       13440.00 
  FIBER , GBIC CARD, MEDIUM RANGE         |                             |                             | 
0282 210-07809                1.000  EACH |     794.00000         794.00|     794.00000         794.00|     794.00000         794.00 
  FIBER , PATCH PANEL ASSEMBLY            |                             |                             | 
0283 210-08571               11.000  EACH |    5350.00000       58850.00|    5350.00000       58850.00|    5350.00000       58850.00 
  AFP , PRO-AV                            |                             |                             | 
0284 210-09511                4.000  EACH |     427.00000        1708.00|     427.00000        1708.00|     427.00000        1708.00 
  MONITORS , LCD, 24" WIDESCREEN          |                             |                             | 
0285 211-06467              192.000  CYS  |      39.00000        7488.00|      39.00000        7488.00|      39.00000        7488.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0286 211-09264             5141.930  CYS  |      15.00000       77128.95|      20.85000      107209.24|      28.23000      145156.68 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0287 211-09265             1207.700  CYS  |      21.00000       25361.70|      38.01000       45904.68|      28.24000       34105.45 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0288 213-09269              135.170  CYS  |     115.00000       15544.55|     103.97000       14053.62|      80.00000       10813.60 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0289 302-06464           103293.000  CYS  |      26.50000     2737264.50|      28.13000     2905632.09|      25.00000     2582325.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0290 302-07455              347.600  CYS  |      49.00000       17032.40|      49.00000       17032.40|      49.00000       17032.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
0291 303-01180            25545.000  TON  |      16.75000      427878.75|      15.50000      395947.50|      12.00000      306540.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0292 304-07489              500.000  TON  |     140.00000       70000.00|     140.00000       70000.00|     140.00000       70000.00 
  HMA PATCHING, TYPE A , UNDISTRIBUTED    |                             |                             | 
0293 306-08595            17333.000  SYS  |       2.00000       34666.00|       2.35000       40732.55|       0.58000       10053.14 
  MILLING ASPHALT, 3 1/2 IN               |                             |                             | 
0294 402-07432              146.500  TON  |      97.00000       14210.50|     100.00000       14650.00|     100.00000       14650.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0295 402-07435              439.700  TON  |      58.00000       25502.60|      60.00000       26382.00|      60.00000       26382.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0296 402-07453            36624.000  TON  |      49.45000     1811056.80|      23.95000      877144.80|      50.72000     1857569.28 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0297 406-05520                0.900  TON  |     500.00000         450.00|     500.00000         450.00|     500.00000         450.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0298 501-06266                       LUMP |    7500.00000        7500.00|   22426.02000       22426.02|    2500.00000        2500.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0299 501-06323           408293.000  SYS  |      23.00000     9390739.00|      25.12000    10256320.16|      29.38000    11995648.34 
  QC/QA-PCCP, 12 IN                       |                             |                             | 
0300 503-05240           229667.000  LFT  |       7.95000     1825852.65|       6.99000     1605372.33|       8.00000     1837336.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0301 503-05310              685.000  LFT  |     130.00000       89050.00|      69.00000       47265.00|     138.00000       94530.00 
  TERMINAL JOINT                          |                             |                             | 
0302 601-01522                4.000  EACH |    1960.00000        7840.00|    1885.00000        7540.00|    1960.00000        7840.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0303 601-02241             6635.000  LFT  |       2.60000       17251.00|       2.00000       13270.00|       2.60000       17251.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0304 601-06233                3.000  EACH |    7570.00000       22710.00|    7965.00000       23895.00|    7570.00000       22710.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0305 601-06238                2.000  EACH |   15025.00000       30050.00|   13060.00000       26120.00|   15025.00000       30050.00 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 
0306 601-06246                2.000  EACH |   15025.00000       30050.00|   13060.00000       26120.00|   15025.00000       30050.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0308 601-08434                1.000  EACH |    1020.00000        1020.00|     650.00000         650.00|    1020.00000        1020.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0309 601-94689               20.000  EACH |    2225.00000       44500.00|    2180.00000       43600.00|    2225.00000       44500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0310 601-94690                2.000  EACH |    3780.00000        7560.00|    3495.00000        6990.00|    3780.00000        7560.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0311 601-99105             4066.500  LFT  |      15.35000       62420.78|      15.70000       63844.05|      15.35000       62420.78 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0312 601-99108              550.000  LFT  |      22.90000       12595.00|      25.20000       13860.00|      22.90000       12595.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0313 601-99123                8.000  EACH |    2630.00000       21040.00|    2505.00000       20040.00|    2630.00000       21040.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0314 602-01064            15971.000  LFT  |      49.95000      797751.45|      46.05000      735464.55|      40.00000      638840.00 
  CONCRETE BARRIER , 45 in.               |                             |                             | 
0315 602-01064             1590.000  LFT  |      70.56000      112190.40|      67.50000      107325.00|      60.00000       95400.00 
  CONCRETE BARRIER , 45 in., MODIFIED     |                             |                             | 
0316 602-06729              908.000  EACH |      15.00000       13620.00|      12.50000       11350.00|      12.50000       11350.00 
  BARRIER DELINEATOR                      |                             |                             | 
0317 603-06040            61336.000  LFT  |       4.85000      297479.60|       4.80000      294412.80|       4.93000      302386.48 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0318 606-07485           115751.000  LFT  |       0.48000       55560.48|       0.35000       40512.85|       0.25000       28937.75 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0319 609-06259             2072.400  SYS  |      62.50000      129525.00|      62.50000      129525.00|      62.50000      129525.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0320 615-06510                3.000  EACH |     420.00000        1260.00|     395.00000        1185.00|     310.00000         930.00 
  MONUMENT, C                             |                             |                             | 
0321 615-06515               57.000  EACH |     118.00000        6726.00|     115.00000        6555.00|     130.00000        7410.00 
  MONUMENT, D                             |                             |                             | 
0322 615-06527                4.000  EACH |     445.00000        1780.00|     590.00000        2360.00|     370.00000        1480.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0323 616-02320            17652.000  SYS  |       1.40000       24712.80|       1.20000       21182.40|       2.00000       35304.00 
  GEOTEXTILES                             |                             |                             | 
0324 616-05688              417.700  TON  |      53.50000       22346.95|      89.63000       37438.45|      50.00000       20885.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0325 616-06405            10588.000  TON  |      27.75000      293817.00|      23.92000      253264.96|      20.00000      211760.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0326 616-06451               12.200  TON  |      55.00000         671.00|      41.70000         508.74|      60.00000         732.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0327 621-01004                7.000  EACH |     475.00000        3325.00|     475.00000        3325.00|     475.00000        3325.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0328 621-06545               20.900  TON  |     690.00000       14421.00|     690.00000       14421.00|     690.00000       14421.00 
  FERTILIZER                              |                             |                             | 
0329 621-06553             8891.000  LBS  |       4.48000       39831.68|       4.48000       39831.68|       4.48000       39831.68 
  SEED MIXTURE, R                         |                             |                             | 
0330 621-06557            31380.000  LBS  |       1.89000       59308.20|       1.89000       59308.20|       1.89000       59308.20 
  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0331 621-06565              523.000  TON  |     135.00000       70605.00|     135.00000       70605.00|     135.00000       70605.00 
  MULCHING MATERIAL                       |                             |                             | 
0332 621-06567              111.200  kGAL |       1.00000         111.20|       1.00000         111.20|       1.00000         111.20 
  WATER                                   |                             |                             | 
0333 621-06574            31027.000  SYS  |       2.63000       81601.01|       2.63000       81601.01|       2.63000       81601.01 
  SODDING                                 |                             |                             | 
0334 622-52436                2.000  EACH |      40.00000          80.00|      23.00000          46.00|      40.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0337 628-09403               20.000  MOS  |    2700.00000       54000.00|    2579.50000       51590.00|    3500.00000       70000.00 
  FIELD OFFICE, C                         |                             |                             | 
0338 701-01849             1811.000  LFT  |      46.30000       83849.30|      46.30000       83849.30|      46.30000       83849.30 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN, 14 IN                           |                             |                             | 
0339 701-09560                4.000  EACH |    2155.00000        8620.00|    2155.00000        8620.00|    2155.00000        8620.00 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0340 701-09679               40.000  EACH |     216.00000        8640.00|     216.00000        8640.00|     216.00000        8640.00 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0341 701-09739               24.000  EACH |     108.00000        2592.00|     108.00000        2592.00|     108.00000        2592.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0342 701-51195             1127.000  LFT  |      39.00000       43953.00|      39.00000       43953.00|      39.00000       43953.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0343 702-51005              326.600  CYS  |     543.58000      177533.23|     543.33000      177451.58|     543.70000      177572.42 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0344 702-51015              122.400  CYS  |     425.00000       52020.00|     425.00000       52020.00|     425.00000       52020.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0345 702-51110              267.000  LBS  |       4.00000        1068.00|       4.00000        1068.00|       4.00000        1068.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0346 702-51863              790.000  EACH |      18.00000       14220.00|      18.00000       14220.00|      18.00000       14220.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0347 702-52376               14.600  CYS  |    1154.84000       16860.66|     967.52000       14125.79|     970.84000       14174.26 
  CONCRETE, C, STRUCTURES                 |                             |                             | 
0348 702-92857               31.800  CYS  |    1650.00000       52470.00|    1650.00000       52470.00|    1650.00000       52470.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0349 703-06028            43392.000  LBS  |       0.74000       32110.08|       0.74000       32110.08|       0.74000       32110.08 
  REINFORCING BARS                        |                             |                             | 
0350 703-06029           238265.000  LBS  |       0.85000      202525.25|       0.85000      202525.25|       0.85000      202525.25 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0351 703-97936              268.000  EACH |      16.30000        4368.40|      16.30000        4368.40|      16.30000        4368.40 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0352 704-51002              585.400  CYS  |     475.00000      278065.00|     475.00000      278065.00|     475.00000      278065.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0353 706-05734                9.000  EACH |    1350.00000       12150.00|    1350.00000       12150.00|    1350.00000       12150.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0354 706-51020               94.200  CYS  |     600.23000       56541.67|     600.23000       56541.67|     600.23000       56541.67 
  CONCRETE, C, RAILING                    |                             |                             | 
0355 707-05984              347.000  LFT  |     175.00000       60725.00|     175.00000       60725.00|     175.00000       60725.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM ,   |                             |                             | 
  45" X 16"                               |                             |                             | 
0356 709-51821                       LUMP |   10000.00000       10000.00|    1000.00000        1000.00|    6680.00000        6680.00 
  SURFACE SEAL                            |                             |                             | 
0357 709-51821                       LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4410.00000        4410.00 
  SURFACE SEAL , BRIDGE #1 EB             |                             |                             | 
0358 709-51821                       LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4410.00000        4410.00 
  SURFACE SEAL , BRIDGE #1 WB             |                             |                             | 
0359 709-51821                       LUMP |    7200.00000        7200.00|    7200.00000        7200.00|    2790.00000        2790.00 
  SURFACE SEAL , BRIDGE #2 EB             |                             |                             | 
0360 709-51821                       LUMP |    8200.00000        8200.00|    8200.00000        8200.00|    6480.00000        6480.00 
  SURFACE SEAL , BRIDGE #2 WB             |                             |                             | 
0361 711-51035             5167.000  LBS  |       5.19000       26816.73|       1.29000        6665.43|       1.86000        9610.62 
  STRUCTURAL STEEL                        |                             |                             | 
0362 714-01366              151.000  LFT  |     500.00000       75500.00|     675.45000      101992.95|     600.00000       90600.00 
  STRUCTURE, PRECAST, REINFORCED CONCRETE |                             |                             | 
  BOX SECTION, 10FT X 4FT                 |                             |                             | 
0363 714-04875              136.000  LFT  |     750.00000      102000.00|     945.32000      128563.52|     900.00000      122400.00 
  STRUCTURE, PRECAST, REINFORCED CONCRETE |                             |                             | 
  BOX SECTIONS , 13 FT X 4 FT             |                             |                             | 
0364 714-08514              429.000  SFT  |     153.00000       65637.00|     160.54000       68871.66|     120.00000       51480.00 
  WINGWALL                                |                             |                             | 
0365 714-26703              210.000  LFT  |     300.00000       63000.00|     497.89000      104556.90|     400.00000       84000.00 
  STRUCTURE, PRECAST, RC, BOX SECTION 6FT |                             |                             | 
  X 4FT                                   |                             |                             | 
0366 715-04612              231.000  LFT  |     300.00000       69300.00|     345.87000       79895.97|     330.00000       76230.00 
  PIPE , TYPE 1, DEFORMED, MIN AREA 24 SF |                             |                             | 
0367 715-05019              549.000  LFT  |      63.00000       34587.00|      60.65000       33296.85|      90.00000       49410.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN           |                             |                             | 
0368 715-05048           103269.000  LFT  |       2.19000      226159.11|       2.97000      306708.93|       3.50000      361441.50 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0369 715-05053             7457.000  LFT  |      13.80000      102906.60|      14.03000      104621.71|      12.50000       93212.50 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0370 715-05119               88.000  LFT  |      36.00000        3168.00|      26.74000        2353.12|      65.00000        5720.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN           |                             |                             | 
0371 715-05123              173.000  LFT  |      46.00000        7958.00|      37.98000        6570.54|      60.00000       10380.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0372 715-05128              188.000  LFT  |      86.00000       16168.00|      96.40000       18123.20|     130.00000       24440.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN           |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0373 715-05151              715.000  LFT  |      28.25000       20198.75|      26.73000       19111.95|      50.00000       35750.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0374 715-05152             2732.000  LFT  |      28.50000       77862.00|      28.46000       77752.72|      60.00000      163920.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0375 715-05154              614.000  LFT  |      36.00000       22104.00|      37.98000       23319.72|      65.00000       39910.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0376 715-05156              440.000  LFT  |      46.00000       20240.00|     112.62000       49552.80|      85.00000       37400.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0377 715-05407              324.000  LFT  |       5.50000        1782.00|       5.50000        1782.00|      30.00000        9720.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0378 715-06004                2.000  EACH |    1750.00000        3500.00|    2785.40000        5570.80|    2700.00000        5400.00 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
0379 715-06825                2.000  EACH |    3175.00000        6350.00|    2854.70000        5709.40|    2900.00000        5800.00 
  CONCRETE ANCHOR , MIN AREA 30.5 SF      |                             |                             | 
0380 715-09064              841.000  LFT  |       2.00000        1682.00|       1.50000        1261.50|       2.00000        1682.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0381 715-26772                1.000  EACH |    7400.00000        7400.00|    6788.48000        6788.48|   15000.00000       15000.00 
  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 
0382 715-46005                7.000  EACH |     350.00000        2450.00|     744.20000        5209.40|     400.00000        2800.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0383 715-46010               28.000  EACH |     390.00000       10920.00|     810.20000       22685.60|     450.00000       12600.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0384 715-46020                8.000  EACH |     425.00000        3400.00|     810.20000        6481.60|     650.00000        5200.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0385 715-46040                6.000  EACH |     775.00000        4650.00|    1850.36000       11102.16|    1000.00000        6000.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0386 715-97403                1.000  EACH |    4550.00000        4550.00|    6786.06000        6786.06|    6000.00000        6000.00 
  GRATED BOX END SECTION, I, 6:1, 15 IN   |                             |                             | 
0387 718-06528              138.000  EACH |     570.00000       78660.00|     659.26000       90977.88|     350.00000       48300.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0388 718-06529               50.000  EACH |     510.00000       25500.00|     637.81000       31890.50|     375.00000       18750.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0389 718-06532            10000.000  LFT  |       0.85000        8500.00|       1.25000       12500.00|       0.85000        8500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0390 718-52610             9294.200  CYS  |      34.65000      322044.03|      26.73000      248433.97|      30.00000      278826.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0391 718-99153           105181.400  SYS  |       1.28000      134632.19|       0.48000       50487.07|       0.60000       63108.84 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0392 720-09079                2.000  EACH |    2350.00000        4700.00|    2090.41000        4180.82|    3000.00000        6000.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0393 720-44000               26.000  EACH |     275.00000        7150.00|     689.20000       17919.20|     600.00000       15600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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0394 720-45030                1.000  EACH |    1350.00000        1350.00|    1331.13000        1331.13|    2500.00000        2500.00 
  INLET, E7                               |                             |                             | 
0396 720-45065                8.000  EACH |    3150.00000       25200.00|    3136.74000       25093.92|    4500.00000       36000.00 
  INLET, N12                              |                             |                             | 
0397 720-45141               23.000  EACH |    3300.00000       75900.00|    4387.04000      100901.92|    4000.00000       92000.00 
  INLET, H5, MODIFIED                     |                             |                             | 
0398 720-95422                2.000  EACH |    3300.00000        6600.00|    5905.20000       11810.40|    3000.00000        6000.00 
  MANHOLE, J4                             |                             |                             | 
0399 722-51401              726.300  SFT  |      67.00000       48662.10|      67.00000       48662.10|      67.00000       48662.10 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0400 722-51842             2690.900  SYS  |      57.00000      153381.30|      57.00000      153381.30|      57.00000      153381.30 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0402 722-51874               67.000  SFT  |      76.00000        5092.00|      76.00000        5092.00|      76.00000        5092.00 
  OVERLAY DAM                             |                             |                             | 
0403 722-60824             2630.400  SYS  |       5.10000       13415.04|       5.10000       13415.04|       5.10000       13415.04 
  SURFACE MILLING                         |                             |                             | 
0404 724-51925              324.000  LFT  |     130.00000       42120.00|     130.00000       42120.00|     130.00000       42120.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0405 725-06859              201.000  LFT  |     318.00000       63918.00|     318.00000       63918.00|     259.00000       52059.00 
  PIPE LINER, THERMOPLASTIC, 48 IN        |                             |                             | 
0406 725-06867               30.000  LFT  |      85.00000        2550.00|      85.00000        2550.00|     168.00000        5040.00 
  PIPE LINER, THERMOPLASTIC, 18 IN        |                             |                             | 
0409 732-04985               13.000  EACH |    2555.00000       33215.00|    2555.00000       33215.00|    2555.00000       33215.00 
  VAULT , ATMS                            |                             |                             | 
0410 801-01093                2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2500.00000        5000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0411 801-06201              112.000  SFT  |      18.00000        2016.00|      18.00000        2016.00|      18.00000        2016.00 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0412 801-06202              200.000  LFT  |      13.00000        2600.00|      13.00000        2600.00|      13.00000        2600.00 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0413 801-06640               91.000  EACH |     222.00000       20202.00|     222.00000       20202.00|     222.00000       20202.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0414 801-06710              540.000  DAY  |      10.00000        5400.00|      10.00000        5400.00|      10.00000        5400.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0415 801-06775                       LUMP |  100000.00000      100000.00|  296369.79000      296369.79|  526800.00000      526800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0416 801-07118              132.000  LFT  |      16.00000        2112.00|      16.00000        2112.00|      16.00000        2112.00 
  BARRICADE, III-A                        |                             |                             | 
0417 801-07119              192.000  LFT  |      18.00000        3456.00|      18.00000        3456.00|      18.00000        3456.00 
  BARRICADE, III-B                        |                             |                             | 
0418 801-07606             1975.000  LFT  |      15.00000       29625.00|      20.87000       41218.25|      20.00000       39500.00 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
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0419 801-08400            33000.000  LFT  |      15.30000      504900.00|      11.00000      363000.00|      23.00000      759000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0420 801-08401            28000.000  LFT  |      15.30000      428400.00|      11.00000      308000.00|      23.00000      644000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0421 801-09133                2.000  EACH |   10000.00000       20000.00|   10000.00000       20000.00|   10000.00000       20000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0422 801-52817                2.000  EACH |   12500.00000       25000.00|    6603.43000       13206.86|   80000.00000      160000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0423 801-52818                4.000  EACH |    7500.00000       30000.00|    4952.57000       19810.28|   30000.00000      120000.00 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
0424 802-02475                6.000  EACH |     409.00000        2454.00|     409.00000        2454.00|     409.00000        2454.00 
  SIGN, PANEL, RELOCATE                   |                             |                             | 
0425 802-04893               12.000  EACH |     127.00000        1524.00|     127.00000        1524.00|     127.00000        1524.00 
  REFERENCE POST                          |                             |                             | 
0426 802-05701              645.700  LFT  |      12.00000        7748.40|      12.00000        7748.40|      12.00000        7748.40 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0427 802-05702              702.000  LFT  |      10.00000        7020.00|      10.00000        7020.00|      10.00000        7020.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0429 802-07057             2470.000  SFT  |      13.00000       32110.00|      13.00000       32110.00|      13.00000       32110.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0430 802-07059               67.000  EACH |      33.00000        2211.00|      33.00000        2211.00|      33.00000        2211.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0431 802-07060               14.000  EACH |      30.50000         427.00|      30.50000         427.00|      30.50000         427.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0432 802-07061                2.000  EACH |   75840.00000      151680.00|   75840.00000      151680.00|   75840.00000      151680.00 
  OVERHEAD SIGN STRUCTURE, DMS, BOX TRUSS |                             |                             | 
0433 802-07138                4.000  EACH |     153.00000         612.00|     153.00000         612.00|     153.00000         612.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0434 802-07151               28.000  EACH |     153.00000        4284.00|     153.00000        4284.00|     153.00000        4284.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0435 802-07152                6.000  EACH |     185.00000        1110.00|     185.00000        1110.00|     185.00000        1110.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, X                           |                             |                             | 
0436 802-08456               10.000  EACH |     152.00000        1520.00|     152.00000        1520.00|     152.00000        1520.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VIII                        |                             |                             | 
0437 802-09483                2.000  EACH |   64458.00000      128916.00|   64458.00000      128916.00|   64458.00000      128916.00 
  DMS                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 171 -11 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0438 802-09838                7.250  SFT  |      13.50000          97.88|      13.50000          97.88|      13.50000          97.88 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0439 802-09840              819.000  SFT  |      14.00000       11466.00|      14.00000       11466.00|      14.00000       11466.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0440 802-09842               30.000  SFT  |      15.00000         450.00|      15.00000         450.00|      15.00000         450.00 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0441 802-09860                3.000  EACH |   34763.00000      104289.00|   34763.00000      104289.00|   34763.00000      104289.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE H                                  |                             |                             | 
0442 802-09897                2.000  EACH |    7532.00000       15064.00|   22861.46000       45722.92|    7532.00000       15064.00 
  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 
  DMS, 45 IN HEIGHT , MEDIAN FOUNDATION   |                             |                             | 
0443 802-09898                2.000  EACH |    9836.00000       19672.00|    9836.00000       19672.00|    9836.00000       19672.00 
  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 
  DMS, 36 IN HEIGHT , SHOULDER FOUNDATION |                             |                             | 
0444 802-74040               22.000  EACH |    1210.68000       26634.96|     244.00000        5368.00|     244.00000        5368.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0445 802-76095             8867.000  LBS  |       2.60000       23054.20|       2.60000       23054.20|       2.60000       23054.20 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0446 805-04970             1276.000  EACH |      20.00000       25520.00|      20.00000       25520.00|      20.00000       25520.00 
  FIBER OPTIC , FUSION SPLICE             |                             |                             | 
0447 805-04970               13.000  EACH |     557.00000        7241.00|     557.00000        7241.00|     557.00000        7241.00 
  FIBER OPTIC , ITS DROP CABLE, 6 FIBER   |                             |                             | 
0448 805-04970               26.000  EACH |      34.50000         897.00|      34.50000         897.00|      34.50000         897.00 
  FIBER OPTIC , PATCH CORD, LC-SC, DUPLEX |                             |                             | 
  5 FT.                                   |                             |                             | 
0449 805-04970               13.000  EACH |     794.00000       10322.00|     794.00000       10322.00|     794.00000       10322.00 
  FIBER OPTIC , SPLICE ENCLOSURE,         |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0450 805-04973             6200.000  LFT  |       5.50000       34100.00|       5.50000       34100.00|       5.50000       34100.00 
  CONDUIT , 2 IN, HDPE, TRENCH            |                             |                             | 
0451 805-04973             1170.000  LFT  |       1.30000        1521.00|       1.30000        1521.00|       1.30000        1521.00 
  CONDUIT , 2 IN., HDPE, IN TRENCH        |                             |                             | 
0452 805-04973              302.000  LFT  |       1.30000         392.60|       1.30000         392.60|       1.30000         392.60 
  CONDUIT , 2 IN., PVC, IN TRENCH         |                             |                             | 
0453 805-04973              695.000  LFT  |       5.50000        3822.50|       5.50000        3822.50|       5.50000        3822.50 
  CONDUIT , 2 IN., PVC, TRENCH            |                             |                             | 
0454 805-04973              460.000  LFT  |       5.50000        2530.00|       5.50000        2530.00|       5.50000        2530.00 
  CONDUIT , HDPE,2.0 IN., DIRECTIONAL     |                             |                             | 
  DRILL                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0455 805-04973             2820.000  LFT  |      17.50000       49350.00|      17.50000       49350.00|      17.50000       49350.00 
  CONDUIT , PVC, 3.0 IN., MICROLOOP       |                             |                             | 
0456 805-04973             3170.000  LFT  |       6.00000       19020.00|       6.00000       19020.00|       6.00000       19020.00 
  CONDUIT ,3 X 1.25 IN., HDPE,            |                             |                             | 
  DIRECTIONAL DRILL                       |                             |                             | 
0457 805-04973            31000.000  LFT  |       2.80000       86800.00|       2.80000       86800.00|       2.80000       86800.00 
  CONDUIT ,3 X 1.25 IN., HDPE, TRENCH     |                             |                             | 
0458 805-04982            14280.000  LFT  |       0.75000       10710.00|       0.75000       10710.00|       0.75000       10710.00 
  CABLE , HOMERUN                         |                             |                             | 
0459 805-04989               11.000  EACH |     158.00000        1738.00|     158.00000        1738.00|     158.00000        1738.00 
  POWER SUPPLY , FOR DETECTOR CARD        |                             |                             | 
0460 805-05007              118.000  EACH |     762.00000       89916.00|     762.00000       89916.00|     762.00000       89916.00 
  MICROLOOP DETECTOR                      |                             |                             | 
0461 805-06138                2.000  EACH |    3095.00000        6190.00|    3095.00000        6190.00|    3095.00000        6190.00 
  SERVER , ATMS                           |                             |                             | 
0462 805-06808            10000.000  HRS  |      31.30000      313000.00|      26.88000      268800.00|      30.00000      300000.00 
  TRUCK, TOW                              |                             |                             | 
0463 805-07075               10.000  EACH |    1368.00000       13680.00|    1368.00000       13680.00|    1368.00000       13680.00 
  ITS CABINET FOUNDATION                  |                             |                             | 
0464 805-09343                2.000  EACH |   25509.00000       51018.00|   25509.00000       51018.00|   25509.00000       51018.00 
  ITS , CORE SWITCH                       |                             |                             | 
0465 805-09343               13.000  EACH |    1753.00000       22789.00|    1753.00000       22789.00|    1753.00000       22789.00 
  ITS , FIELD SWITCH                      |                             |                             | 
0466 805-09343               11.000  EACH |     922.00000       10142.00|     922.00000       10142.00|     922.00000       10142.00 
  ITS , FIELD UPS                         |                             |                             | 
0467 805-09343               27.000  EACH |      42.50000        1147.50|      42.50000        1147.50|      42.50000        1147.50 
  ITS , PADLOCK                           |                             |                             | 
0469 805-78790               30.000  EACH |     891.00000       26730.00|     891.00000       26730.00|     891.00000       26730.00 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHAN   |                             |                             | 
0470 805-94971            42400.000  LFT  |       1.70000       72080.00|       1.70000       72080.00|       1.70000       72080.00 
  FIBER OPTICS CABLE , 96 FIBERS, ARMORED |                             |                             | 
  IN CONDUIT                              |                             |                             | 
0471 807-04651             4040.000  LFT  |       8.50000       34340.00|       8.50000       34340.00|       8.50000       34340.00 
  WIRE, , 3 I/C, XHHW, NO. 2, COPPER      |                             |                             | 
0472 807-04651             4040.000  LFT  |       0.70000        2828.00|       0.70000        2828.00|       0.70000        2828.00 
  WIRE, , 3 I/C, XHHW, NO. 6, COPPER,     |                             |                             | 
0473 807-04652                5.000  EACH |    2308.00000       11540.00|    2308.00000       11540.00|    2308.00000       11540.00 
  SERVICE POINT , ATMS                    |                             |                             | 
0474 807-04652                1.000  EACH |    1918.00000        1918.00|    1918.00000        1918.00|    1918.00000        1918.00 
  SERVICE POINT , ATMS, DISCONNECT ONLY   |                             |                             | 
0475 807-78590               99.000  EACH |     705.00000       69795.00|     705.00000       69795.00|     705.00000       69795.00 
  HANDHOLE , ATMS                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0477 808-03002            27560.000  LFT  |       0.33000        9094.80|       0.33000        9094.80|       0.46000       12677.60 
  LINE, EPOXY, BROKEN, WHITE, 4 IN        |                             |                             | 
0478 808-03631            64215.000  LFT  |       0.33000       21190.95|       0.33000       21190.95|       0.46000       29538.90 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0479 808-03632            63395.000  LFT  |       0.33000       20920.35|       0.33000       20920.35|       0.46000       29161.70 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0480 808-05534             8080.000  LFT  |       0.70000        5656.00|       0.70000        5656.00|       0.86000        6948.80 
  LINE, EPOXY, SOLID, WHITE, 8 IN         |                             |                             | 
0481 808-07591             1390.000  LFT  |      12.00000       16680.00|      12.00000       16680.00|       9.95000       13830.50 
  LINE, EPOXY, SOLID, WHITE, 24 IN        |                             |                             | 
0482 808-75994             1560.000  EACH |       0.10000         156.00|       0.10000         156.00|       0.10000         156.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0483 808-75998             1560.000  EACH |      17.40000       27144.00|      17.40000       27144.00|      13.20000       20592.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0484 809-08398               11.000  EACH |   11160.00000      122760.00|   11160.00000      122760.00|   11160.00000      122760.00 
  ITS CONTROLLER CABINET                  |                             |                             | 
0485 809-08398                1.000  EACH |    1161.44000        1161.44|     195.00000         195.00|     195.00000         195.00 
  ITS CONTROLLER CABINET , REMOVE EXISTIN |                             |                             | 
0495 627-09327             8569.000  LFT  |       7.65000       65552.85|      11.50000       98543.50|       7.85000       67266.65 
  CABLE BARRIER SYSTEM, TYPE TL-4 ,       |                             |                             | 
  REINSTALL                               |                             |                             | 
0496 202-96151                       LUMP |    5000.00000        5000.00|    2455.01000        2455.01|    7455.00000        7455.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0497 113-01614                       LUMP |   15000.00000       15000.00|   10900.00000       10900.00|    5000.00000        5000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0499 202-86946                2.000  EACH |     214.00000         428.00|     214.00000         428.00|     214.00000         428.00 
  HANDHOLE, REMOVE                        |                             |                             | 
0500 210-07095                       LUMP |     409.00000         409.00|     409.00000         409.00|     409.00000         409.00 
  TEMPORARY , POWER FOR COMM. SITE        |                             |                             | 
0501 805-01819               48.000  LFT  |      23.50000        1128.00|      23.50000        1128.00|      23.50000        1128.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN, ABOVE |                             |                             | 
  GROUND                                  |                             |                             | 
0502 805-04970               70.000  EACH |      52.50000        3675.00|      52.50000        3675.00|      52.50000        3675.00 
  FIBER OPTIC , FLEXIBLE CABLE MARKER     |                             |                             | 
0503 805-04982              120.000  LFT  |       2.10000         252.00|       2.10000         252.00|       2.10000         252.00 
  CABLE , PATCH CORD, CAT 5E              |                             |                             | 
0504 807-04652                1.000  EACH |    1509.00000        1509.00|    1509.00000        1509.00|    1509.00000        1509.00 
  SERVICE POINT , ATMS MODIFY EXISTING    |                             |                             | 
0513 801-07024                5.000  EACH |    9490.00000       47450.00|    9250.00000       46250.00|   10990.00000       54950.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0514 627-09331               14.000  EACH |    3570.00000       49980.00|    3900.00000       54600.00|    3570.00000       49980.00 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0516 701-09558              189.000  LFT  |      45.00000        8505.00|      45.00000        8505.00|      45.00000        8505.00 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0522 802-05706               22.000  LFT  |      11.50000         253.00|      11.50000         253.00|      11.50000         253.00 
  SIGN POST, SQUARE, TYPE 3, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0525 802-06402                2.000  EACH |   16000.00000       32000.00|   16000.00000       32000.00|   16000.00000       32000.00 
  DYNAMIC MESSAGE SIGN , PORTABLE         |                             |                             | 
0526 802-06402                2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    3000.00000        6000.00 
  DYNAMIC MESSAGE SIGN , ARIES FIELD      |                             |                             | 
  PROCESSOR, PORTABLE                     |                             |                             | 
0533 801-06207           549407.000  LFT  |       0.60000      329644.20|       0.60000      329644.20|       0.60000      329644.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0534 808-06716           189600.000  LFT  |       0.19000       36024.00|       0.19000       36024.00|       0.19000       36024.00 
  LINE, REMOVE                            |                             |                             | 
0535 808-75996              790.000  EACH |       6.00000        4740.00|       4.50000        3555.00|       2.95000        2330.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0536 805-05904                1.000  EACH |   16074.00000       16074.00|   16074.00000       16074.00|   16074.00000       16074.00 
  ATR STATION- 6 LANE                     |                             |                             | 
0537 805-01879                1.000  EACH |    1478.00000        1478.00|    1478.00000        1478.00|    1478.00000        1478.00 
  SIGNAL SERVICE , ON WOOD POLE           |                             |                             | 
0538 805-06600               25.000  LFT  |      11.00000         275.00|      11.00000         275.00|      11.00000         275.00 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
0539 725-06863              234.000  LFT  |     350.00000       81900.00|     350.00000       81900.00|     213.00000       49842.00 
  PIPE LINER, THERMOPLASTIC, AREA 11.6 SF |                             |                             | 
0540 725-09990              350.000  LFT  |     428.00000      149800.00|     428.00000      149800.00|     184.00000       64400.00 
  PIPE LINER, THERMOPLASTIC, MIN. AREA 15 |                             |                             | 
  6 SFT.                                  |                             |                             | 
0545 720-45141               17.000  EACH |    3300.00000       56100.00|    4362.84000       74168.28|    4000.00000       68000.00 
  INLET, H5, MODIFIED                     |                             |                             | 
     SECTION TOTALS                       |           $    32,310,241.93|           $    33,824,185.49|           $    36,313,137.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   CONSTRUCTION 
                                          |                             |                             | 
0486 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0487 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0488 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-0175870         |(   3  ) 31-1257382 
                                          |RIETH RILEY CONSTRUCTION     |BERNS CONSTRUCTION COMPANY I |HI WAY PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0489 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0490 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0491 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0492 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0546 722-51846               41.200  CYS  |     550.00000       22660.00|     550.00000       22660.00|     550.00000       22660.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
     SECTION TOTALS                       |           $        22,667.00|           $        22,667.00|           $        22,667.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    32,332,908.93|           $    33,846,852.49|           $    36,335,804.34 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996209          |(   5   ) 31-1023518         |(      ) 
                                          |WALSH CONSTRUCTION CO/E & B  |KOKOSING CONSTRUCTION CO INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   PCCP OPTION 
                                          |                             |                             | 
0245 105-06845                       LUMP |  586000.00000      586000.00|  270000.00000      270000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0246 105-06845                       LUMP |   50000.00000       50000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING , BRIDGE #1 EB |                             |                             | 
0247 105-06845                       LUMP |   50000.00000       50000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING , BRIDGE #1 WB |                             |                             | 
0248 105-06845                       LUMP |   50000.00000       50000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING , BRIDGE #2 EB |                             |                             | 
0249 105-06845                       LUMP |   50000.00000       50000.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING , BRIDGE #2 WB |                             |                             | 
0250 105-08520                8.000  EACH |     150.00000        1200.00|     100.00000         800.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0251 105-08521              160.000  MOS  |     100.00000       16000.00|      50.00000        8000.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0252 110-01001                       LUMP | 1900000.00000     1900000.00| 1900000.00000     1900000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0257 201-52370                       LUMP |  759000.00000      759000.00|  200000.00000      200000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0258 202-01066             2630.400  SYS  |      56.81000      149433.02|      30.00000       78912.00| 
  HYDRO DEMOLITION                        |                             |                             | 
0259 202-02240           241178.800  SYS  |       7.50000     1808841.00|       6.65000     1603839.02| 
  PAVEMENT REMOVAL                        |                             |                             | 
0260 202-51328                       LUMP |   85000.00000       85000.00|   67250.00000       67250.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #1 EB                            |                             |                             | 
0261 202-51328                       LUMP |   85000.00000       85000.00|   70000.00000       70000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #1 WB                            |                             |                             | 
0262 202-51328                       LUMP |   85000.00000       85000.00|   67500.00000       67500.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #2 EB                            |                             |                             | 
0263 202-51328                       LUMP |   85000.00000       85000.00|   67500.00000       67500.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE #2 WB                            |                             |                             | 
0264 202-51368             1357.400  SYS  |      22.14000       30052.84|      20.00000       27148.00| 
  SLOPEWALL, REMOVE                       |                             |                             | 
0265 202-51822              808.400  SYS  |       4.84000        3912.66|       8.00000        6467.20| 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0266 202-74050                9.000  EACH |     473.77000        4263.93|     201.26000        1811.34| 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
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0267 202-91840            61336.000  LFT  |       1.79000      109791.44|       1.87000      114698.32| 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0268 203-02000           194029.000  CYS  |       8.95000     1736559.55|      10.00000     1940290.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0269 205-02770            22279.000  SYS  |       1.04000       23170.16|       1.06000       23615.74| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0270 205-03371              250.000  CYS  |      14.00000        3500.00|      27.00000        6750.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0271 205-06931              546.000  TON  |      40.67000       22205.82|     100.00000       54600.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0272 205-06933               11.000  EACH |      90.00000         990.00|     325.00000        3575.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0273 205-06936              766.000  TON  |      32.48000       24879.68|      60.00000       45960.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0274 205-06937            15785.000  LFT  |       2.21000       34884.85|       4.00000       63140.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0275 205-06938             1320.000  LFT  |      12.30000       16236.00|      15.00000       19800.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0276 205-09543             3600.000  TON  |      27.74000       99864.00|      28.00000      100800.00| 
  NO 2 STONE                              |                             |                             | 
0277 206-51220              340.500  CYS  |      24.84000        8458.02|     600.00000      204300.00| 
  EXCAVATION, WET                         |                             |                             | 
0278 207-08263           493852.000  SYS  |       4.20000     2074178.40|       4.45000     2197641.40| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0280 210-07809                6.000  EACH |    1926.00000       11556.00|    1987.84000       11927.04| 
  FIBER , GBIC CARD, LONG RANGE           |                             |                             | 
0281 210-07809               20.000  EACH |     672.00000       13440.00|     693.58000       13871.60| 
  FIBER , GBIC CARD, MEDIUM RANGE         |                             |                             | 
0282 210-07809                1.000  EACH |     794.00000         794.00|     819.49000         819.49| 
  FIBER , PATCH PANEL ASSEMBLY            |                             |                             | 
0283 210-08571               11.000  EACH |    5350.00000       58850.00|    5521.78000       60739.58| 
  AFP , PRO-AV                            |                             |                             | 
0284 210-09511                4.000  EACH |     427.00000        1708.00|     440.71000        1762.84| 
  MONITORS , LCD, 24" WIDESCREEN          |                             |                             | 
0285 211-06467              192.000  CYS  |      41.01000        7873.92|      60.00000       11520.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0286 211-09264             5141.930  CYS  |      15.44000       79391.40|      27.00000      138832.11| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0287 211-09265             1207.700  CYS  |      21.33000       25760.24|      40.00000       48308.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0288 213-09269              135.170  CYS  |      71.41000        9652.49|     105.00000       14192.85| 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
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0289 302-06464           103293.000  CYS  |      26.00000     2685618.00|      32.50000     3357022.50| 
  SUBBASE FOR PCCP                        |                             |                             | 
0290 302-07455              347.600  CYS  |      37.03000       12871.63|      80.00000       27808.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0291 303-01180            25545.000  TON  |      12.15000      310371.75|      16.00000      408720.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0292 304-07489              500.000  TON  |     109.00000       54500.00|     143.63000       71815.00| 
  HMA PATCHING, TYPE A , UNDISTRIBUTED    |                             |                             | 
0293 306-08595            17333.000  SYS  |       4.50000       77998.50|       2.41000       41772.53| 
  MILLING ASPHALT, 3 1/2 IN               |                             |                             | 
0294 402-07432              146.500  TON  |     160.00000       23440.00|     102.59000       15029.44| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0295 402-07435              439.700  TON  |      85.00000       37374.50|      61.56000       27067.93| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0296 402-07453            36624.000  TON  |      59.00000     2160816.00|      50.11000     1835228.64| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0297 406-05520                0.900  TON  |    1000.00000         900.00|     512.97000         461.67| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0298 501-06266                       LUMP |   28622.60000       28622.60|   20000.00000       20000.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0299 501-06323           408293.000  SYS  |      25.84000    10550291.12|      28.00000    11432204.00| 
  QC/QA-PCCP, 12 IN                       |                             |                             | 
0300 503-05240           229667.000  LFT  |       7.97000     1830445.99|       8.50000     1952169.50| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0301 503-05310              685.000  LFT  |     136.22000       93310.70|     130.00000       89050.00| 
  TERMINAL JOINT                          |                             |                             | 
0302 601-01522                4.000  EACH |    2040.00000        8160.00|    1995.69000        7982.76| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0303 601-02241             6635.000  LFT  |       3.06000       20303.10|       2.65000       17582.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0304 601-06233                3.000  EACH |    8160.00000       24480.00|    7707.82000       23123.46| 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0305 601-06238                2.000  EACH |   18360.00000       36720.00|   15298.56000       30597.12| 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 
0306 601-06246                2.000  EACH |   18360.00000       36720.00|   15298.56000       30597.12| 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0308 601-08434                1.000  EACH |    1428.00000        1428.00|    1038.57000        1038.57| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0309 601-94689               20.000  EACH |    2346.00000       46920.00|    2265.51000       45310.20| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0310 601-94690                2.000  EACH |    3570.00000        7140.00|    3848.82000        7697.64| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
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0311 601-99105             4066.500  LFT  |      18.36000       74660.94|      15.63000       63559.40| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0312 601-99108              550.000  LFT  |      25.50000       14025.00|      23.32000       12826.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0313 601-99123                8.000  EACH |    2754.00000       22032.00|    2677.88000       21423.04| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0314 602-01064            15971.000  LFT  |      43.33000      692023.43|      55.00000      878405.00| 
  CONCRETE BARRIER , 45 in.               |                             |                             | 
0315 602-01064             1590.000  LFT  |      51.04000       81153.60|      65.00000      103350.00| 
  CONCRETE BARRIER , 45 in., MODIFIED     |                             |                             | 
0316 602-06729              908.000  EACH |      11.22000       10187.76|       9.00000        8172.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0317 603-06040            61336.000  LFT  |       3.77000      231236.72|       3.94000      241663.84| 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0318 606-07485           115751.000  LFT  |       0.56000       64820.56|       0.36000       41670.36| 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0319 609-06259             2072.400  SYS  |      52.59000      108987.52|      55.00000      113982.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0320 615-06510                3.000  EACH |     316.20000         948.60|     225.00000         675.00| 
  MONUMENT, C                             |                             |                             | 
0321 615-06515               57.000  EACH |     132.60000        7558.20|      60.00000        3420.00| 
  MONUMENT, D                             |                             |                             | 
0322 615-06527                4.000  EACH |     377.40000        1509.60|     350.00000        1400.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0323 616-02320            17652.000  SYS  |       1.08000       19064.16|       1.50000       26478.00| 
  GEOTEXTILES                             |                             |                             | 
0324 616-05688              417.700  TON  |      34.57000       14439.89|      40.00000       16708.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0325 616-06405            10588.000  TON  |      25.21000      266923.48|      27.00000      285876.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0326 616-06451               12.200  TON  |      75.00000         915.00|      59.00000         719.80| 
  RIPRAP, UNIFORM                         |                             |                             | 
0327 621-01004                7.000  EACH |     475.00000        3325.00|     482.23000        3375.61| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0328 621-06545               20.900  TON  |     690.00000       14421.00|     700.51000       14640.66| 
  FERTILIZER                              |                             |                             | 
0329 621-06553             8891.000  LBS  |       4.48000       39831.68|       4.55000       40454.05| 
  SEED MIXTURE, R                         |                             |                             | 
0330 621-06557            31380.000  LBS  |       1.89000       59308.20|       1.92000       60249.60| 
  SEED MIXTURE, T                         |                             |                             | 
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0331 621-06565              523.000  TON  |     135.00000       70605.00|     137.06000       71682.38| 
  MULCHING MATERIAL                       |                             |                             | 
0332 621-06567              111.200  kGAL |       1.00000         111.20|       1.02000         113.42| 
  WATER                                   |                             |                             | 
0333 621-06574            31027.000  SYS  |       2.63000       81601.01|       2.67000       82842.09| 
  SODDING                                 |                             |                             | 
0334 622-52436                2.000  EACH |      30.60000          61.20|      40.61000          81.22| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0337 628-09403               20.000  MOS  |    3100.00000       62000.00|    6000.00000      120000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0338 701-01849             1811.000  LFT  |      39.49000       71516.39|      50.00000       90550.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN, 14 IN                           |                             |                             | 
0339 701-09560                4.000  EACH |    1500.00000        6000.00|     695.00000        2780.00| 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0340 701-09679               40.000  EACH |     200.00000        8000.00|     230.00000        9200.00| 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0341 701-09739               24.000  EACH |     150.00000        3600.00|     115.00000        2760.00| 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0342 701-51195             1127.000  LFT  |      31.55000       35556.85|      45.00000       50715.00| 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0343 702-51005              326.600  CYS  |     600.00000      195960.00|     600.00000      195960.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0344 702-51015              122.400  CYS  |     400.00000       48960.00|     350.00000       42840.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0345 702-51110              267.000  LBS  |       7.93000        2117.31|       8.00000        2136.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0346 702-51863              790.000  EACH |      21.91000       17308.90|       9.00000        7110.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0347 702-52376               14.600  CYS  |     881.33000       12867.42|    1500.00000       21900.00| 
  CONCRETE, C, STRUCTURES                 |                             |                             | 
0348 702-92857               31.800  CYS  |    1104.00000       35107.20|    1100.00000       34980.00| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0349 703-06028            43392.000  LBS  |       0.61000       26469.12|       0.75000       32544.00| 
  REINFORCING BARS                        |                             |                             | 
0350 703-06029           238265.000  LBS  |       0.68000      162020.20|       0.80000      190612.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0351 703-97936              268.000  EACH |      19.99000        5357.32|      20.00000        5360.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0352 704-51002              585.400  CYS  |     700.00000      409780.00|     300.00000      175620.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0353 706-05734                9.000  EACH |    1523.21000       13708.89|    2100.00000       18900.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
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0354 706-51020               94.200  CYS  |     615.72000       58000.82|     280.00000       26376.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0355 707-05984              347.000  LFT  |     221.94000       77013.18|     250.00000       86750.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM ,   |                             |                             | 
  45" X 16"                               |                             |                             | 
0356 709-51821                       LUMP |    6680.00000        6680.00|    6815.85000        6815.85| 
  SURFACE SEAL                            |                             |                             | 
0357 709-51821                       LUMP |    4410.00000        4410.00|    4500.00000        4500.00| 
  SURFACE SEAL , BRIDGE #1 EB             |                             |                             | 
0358 709-51821                       LUMP |    4410.00000        4410.00|    4500.00000        4500.00| 
  SURFACE SEAL , BRIDGE #1 WB             |                             |                             | 
0359 709-51821                       LUMP |    2790.00000        2790.00|    2846.94000        2846.94| 
  SURFACE SEAL , BRIDGE #2 EB             |                             |                             | 
0360 709-51821                       LUMP |    6480.00000        6480.00|    6612.24000        6612.24| 
  SURFACE SEAL , BRIDGE #2 WB             |                             |                             | 
0361 711-51035             5167.000  LBS  |       1.20000        6200.40|       1.50000        7750.50| 
  STRUCTURAL STEEL                        |                             |                             | 
0362 714-01366              151.000  LFT  |     550.00000       83050.00|     730.00000      110230.00| 
  STRUCTURE, PRECAST, REINFORCED CONCRETE |                             |                             | 
  BOX SECTION, 10FT X 4FT                 |                             |                             | 
0363 714-04875              136.000  LFT  |     900.00000      122400.00|     930.00000      126480.00| 
  STRUCTURE, PRECAST, REINFORCED CONCRETE |                             |                             | 
  BOX SECTIONS , 13 FT X 4 FT             |                             |                             | 
0364 714-08514              429.000  SFT  |     153.80000       65980.20|      75.00000       32175.00| 
  WINGWALL                                |                             |                             | 
0365 714-26703              210.000  LFT  |     340.03000       71406.30|     340.00000       71400.00| 
  STRUCTURE, PRECAST, RC, BOX SECTION 6FT |                             |                             | 
  X 4FT                                   |                             |                             | 
0366 715-04612              231.000  LFT  |     327.84000       75731.04|     370.00000       85470.00| 
  PIPE , TYPE 1, DEFORMED, MIN AREA 24 SF |                             |                             | 
0367 715-05019              549.000  LFT  |      80.30000       44084.70|      90.00000       49410.00| 
  PIPE, TYPE 1, CIRCULAR, 36 IN           |                             |                             | 
0368 715-05048           103269.000  LFT  |       2.55000      263335.95|       2.25000      232355.25| 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0369 715-05053             7457.000  LFT  |      14.50000      108126.50|      14.00000      104398.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0370 715-05119               88.000  LFT  |      29.20000        2569.60|      25.00000        2200.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN           |                             |                             | 
0371 715-05123              173.000  LFT  |      40.27000        6966.71|      45.00000        7785.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
0372 715-05128              188.000  LFT  |     125.86000       23661.68|     120.00000       22560.00| 
  PIPE, TYPE 1, CIRCULAR, 48 IN           |                             |                             | 
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0373 715-05151              715.000  LFT  |      30.00000       21450.00|      30.00000       21450.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0374 715-05152             2732.000  LFT  |      33.00000       90156.00|      35.00000       95620.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0375 715-05154              614.000  LFT  |      45.00000       27630.00|      45.00000       27630.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0376 715-05156              440.000  LFT  |      85.00000       37400.00|      85.00000       37400.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0377 715-05407              324.000  LFT  |       9.07000        2938.68|      12.00000        3888.00| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0378 715-06004                2.000  EACH |     957.85000        1915.70|    1700.00000        3400.00| 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
0379 715-06825                2.000  EACH |    1545.10000        3090.20|    2200.00000        4400.00| 
  CONCRETE ANCHOR , MIN AREA 30.5 SF      |                             |                             | 
0380 715-09064              841.000  LFT  |       3.06000        2573.46|       2.62000        2203.42| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0381 715-26772                1.000  EACH |    6636.58000        6636.58|    5400.00000        5400.00| 
  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 
0382 715-46005                7.000  EACH |     252.37000        1766.59|     500.00000        3500.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0383 715-46010               28.000  EACH |     269.37000        7542.36|     525.00000       14700.00| 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0384 715-46020                8.000  EACH |     388.55000        3108.40|     600.00000        4800.00| 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0385 715-46040                6.000  EACH |     666.83000        4000.98|    1200.00000        7200.00| 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0386 715-97403                1.000  EACH |    4568.08000        4568.08|    3500.00000        3500.00| 
  GRATED BOX END SECTION, I, 6:1, 15 IN   |                             |                             | 
0387 718-06528              138.000  EACH |     225.00000       31050.00|     475.00000       65550.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0388 718-06529               50.000  EACH |     245.00000       12250.00|     450.00000       22500.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0389 718-06532            10000.000  LFT  |       0.87000        8700.00|       0.85000        8500.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0390 718-52610             9294.200  CYS  |      37.50000      348532.50|      31.00000      288120.20| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0391 718-99153           105181.400  SYS  |       0.88000       92559.63|       1.00000      105181.40| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0392 720-09079                2.000  EACH |    2043.13000        4086.26|    2300.00000        4600.00| 
  INLET, HA5, MODIFIED                    |                             |                             | 
0393 720-44000               26.000  EACH |     468.24000       12174.24|     500.00000       13000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
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0394 720-45030                1.000  EACH |    1580.13000        1580.13|    1300.00000        1300.00| 
  INLET, E7                               |                             |                             | 
0396 720-45065                8.000  EACH |    3157.08000       25256.64|    3000.00000       24000.00| 
  INLET, N12                              |                             |                             | 
0397 720-45141               23.000  EACH |    3608.74000       83001.02|    4200.00000       96600.00| 
  INLET, H5, MODIFIED                     |                             |                             | 
0398 720-95422                2.000  EACH |    2734.55000        5469.10|    2800.00000        5600.00| 
  MANHOLE, J4                             |                             |                             | 
0399 722-51401              726.300  SFT  |      64.11000       46563.09|      50.00000       36315.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0400 722-51842             2690.900  SYS  |      60.09000      161696.18|      30.00000       80727.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0402 722-51874               67.000  SFT  |      64.82000        4342.94|      60.00000        4020.00| 
  OVERLAY DAM                             |                             |                             | 
0403 722-60824             2630.400  SYS  |       3.52000        9259.01|       7.50000       19728.00| 
  SURFACE MILLING                         |                             |                             | 
0404 724-51925              324.000  LFT  |     130.43000       42259.32|     150.00000       48600.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0405 725-06859              201.000  LFT  |     290.00000       58290.00|     290.00000       58290.00| 
  PIPE LINER, THERMOPLASTIC, 48 IN        |                             |                             | 
0406 725-06867               30.000  LFT  |      99.00000        2970.00|     100.00000        3000.00| 
  PIPE LINER, THERMOPLASTIC, 18 IN        |                             |                             | 
0409 732-04985               13.000  EACH |    2555.00000       33215.00|    2637.04000       34281.52| 
  VAULT , ATMS                            |                             |                             | 
0410 801-01093                2.000  EACH |    1495.00000        2990.00|    3067.21000        6134.42| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0411 801-06201              112.000  SFT  |      18.00000        2016.00|      29.00000        3248.00| 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0412 801-06202              200.000  LFT  |      13.00000        2600.00|      14.50000        2900.00| 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0413 801-06640               91.000  EACH |     275.00000       25025.00|     310.00000       28210.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0414 801-06710              540.000  DAY  |      10.00000        5400.00|      11.00000        5940.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0415 801-06775                       LUMP |  600000.00000      600000.00|  175000.00000      175000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0416 801-07118              132.000  LFT  |      15.96000        2106.72|      25.00000        3300.00| 
  BARRICADE, III-A                        |                             |                             | 
0417 801-07119              192.000  LFT  |      18.50000        3552.00|      30.00000        5760.00| 
  BARRICADE, III-B                        |                             |                             | 
0418 801-07606             1975.000  LFT  |      19.31000       38137.25|      18.00000       35550.00| 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
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0419 801-08400            33000.000  LFT  |      12.88000      425040.00|      21.00000      693000.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0420 801-08401            28000.000  LFT  |      20.00000      560000.00|      21.00000      588000.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0421 801-09133                2.000  EACH |   10995.00000       21990.00|    6000.00000       12000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0422 801-52817                2.000  EACH |   37383.99000       74767.98|    7500.00000       15000.00| 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0423 801-52818                4.000  EACH |    9692.61000       38770.44|    3900.00000       15600.00| 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
0424 802-02475                6.000  EACH |     409.00000        2454.00|     422.13000        2532.78| 
  SIGN, PANEL, RELOCATE                   |                             |                             | 
0425 802-04893               12.000  EACH |     127.00000        1524.00|     131.08000        1572.96| 
  REFERENCE POST                          |                             |                             | 
0426 802-05701              645.700  LFT  |      12.00000        7748.40|      12.39000        8000.22| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0427 802-05702              702.000  LFT  |      10.00000        7020.00|      10.32000        7244.64| 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0429 802-07057             2470.000  SFT  |      13.00000       32110.00|      13.42000       33147.40| 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0430 802-07059               67.000  EACH |      33.00000        2211.00|      34.06000        2282.02| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0431 802-07060               14.000  EACH |      30.50000         427.00|      31.48000         440.72| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0432 802-07061                2.000  EACH |   75840.00000      151680.00|   78275.16000      156550.32| 
  OVERHEAD SIGN STRUCTURE, DMS, BOX TRUSS |                             |                             | 
0433 802-07138                4.000  EACH |     153.00000         612.00|     157.91000         631.64| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0434 802-07151               28.000  EACH |     153.00000        4284.00|     157.91000        4421.48| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0435 802-07152                6.000  EACH |     185.00000        1110.00|     190.94000        1145.64| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, X                           |                             |                             | 
0436 802-08456               10.000  EACH |     152.00000        1520.00|     156.88000        1568.80| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VIII                        |                             |                             | 
0437 802-09483                2.000  EACH |   70000.00000      140000.00|   66527.69000      133055.38| 
  DMS                                     |                             |                             | 
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0438 802-09838                7.250  SFT  |      13.50000          97.88|      13.93000         100.99| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0439 802-09840              819.000  SFT  |      14.00000       11466.00|      14.45000       11834.55| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0440 802-09842               30.000  SFT  |      15.00000         450.00|      15.48000         464.40| 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0441 802-09860                3.000  EACH |   34763.00000      104289.00|   35879.21000      107637.63| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE H                                  |                             |                             | 
0442 802-09897                2.000  EACH |    7532.00000       15064.00|   13973.65000       27947.30| 
  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 
  DMS, 45 IN HEIGHT , MEDIAN FOUNDATION   |                             |                             | 
0443 802-09898                2.000  EACH |    9836.00000       19672.00|   10151.83000       20303.66| 
  BOX TRUSS SIGN STRUCTURE FOUNDATION,    |                             |                             | 
  DMS, 36 IN HEIGHT , SHOULDER FOUNDATION |                             |                             | 
0444 802-74040               22.000  EACH |     244.00000        5368.00|     251.83000        5540.26| 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0445 802-76095             8867.000  LBS  |       2.60000       23054.20|       2.68000       23763.56| 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0446 805-04970             1276.000  EACH |      20.00000       25520.00|      20.64000       26336.64| 
  FIBER OPTIC , FUSION SPLICE             |                             |                             | 
0447 805-04970               13.000  EACH |     557.00000        7241.00|     574.88000        7473.44| 
  FIBER OPTIC , ITS DROP CABLE, 6 FIBER   |                             |                             | 
0448 805-04970               26.000  EACH |      34.50000         897.00|      35.61000         925.86| 
  FIBER OPTIC , PATCH CORD, LC-SC, DUPLEX |                             |                             | 
  5 FT.                                   |                             |                             | 
0449 805-04970               13.000  EACH |     794.00000       10322.00|     819.49000       10653.37| 
  FIBER OPTIC , SPLICE ENCLOSURE,         |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0450 805-04973             6200.000  LFT  |       5.50000       34100.00|       5.68000       35216.00| 
  CONDUIT , 2 IN, HDPE, TRENCH            |                             |                             | 
0451 805-04973             1170.000  LFT  |       1.30000        1521.00|       1.34000        1567.80| 
  CONDUIT , 2 IN., HDPE, IN TRENCH        |                             |                             | 
0452 805-04973              302.000  LFT  |       1.30000         392.60|       1.34000         404.68| 
  CONDUIT , 2 IN., PVC, IN TRENCH         |                             |                             | 
0453 805-04973              695.000  LFT  |       5.50000        3822.50|       5.68000        3947.60| 
  CONDUIT , 2 IN., PVC, TRENCH            |                             |                             | 
0454 805-04973              460.000  LFT  |       5.50000        2530.00|       5.68000        2612.80| 
  CONDUIT , HDPE,2.0 IN., DIRECTIONAL     |                             |                             | 
  DRILL                                   |                             |                             | 
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0455 805-04973             2820.000  LFT  |      17.50000       49350.00|      18.06000       50929.20| 
  CONDUIT , PVC, 3.0 IN., MICROLOOP       |                             |                             | 
0456 805-04973             3170.000  LFT  |       6.00000       19020.00|       6.19000       19622.30| 
  CONDUIT ,3 X 1.25 IN., HDPE,            |                             |                             | 
  DIRECTIONAL DRILL                       |                             |                             | 
0457 805-04973            31000.000  LFT  |       2.80000       86800.00|       2.89000       89590.00| 
  CONDUIT ,3 X 1.25 IN., HDPE, TRENCH     |                             |                             | 
0458 805-04982            14280.000  LFT  |       0.75000       10710.00|       0.77000       10995.60| 
  CABLE , HOMERUN                         |                             |                             | 
0459 805-04989               11.000  EACH |     158.00000        1738.00|     163.07000        1793.77| 
  POWER SUPPLY , FOR DETECTOR CARD        |                             |                             | 
0460 805-05007              118.000  EACH |     762.00000       89916.00|     786.47000       92803.46| 
  MICROLOOP DETECTOR                      |                             |                             | 
0461 805-06138                2.000  EACH |    3095.00000        6190.00|    3194.38000        6388.76| 
  SERVER , ATMS                           |                             |                             | 
0462 805-06808            10000.000  HRS  |      29.88000      298800.00|      45.00000      450000.00| 
  TRUCK, TOW                              |                             |                             | 
0463 805-07075               10.000  EACH |    1368.00000       13680.00|    1411.93000       14119.30| 
  ITS CABINET FOUNDATION                  |                             |                             | 
0464 805-09343                2.000  EACH |   25509.00000       51018.00|   26328.07000       52656.14| 
  ITS , CORE SWITCH                       |                             |                             | 
0465 805-09343               13.000  EACH |    1753.00000       22789.00|    1809.29000       23520.77| 
  ITS , FIELD SWITCH                      |                             |                             | 
0466 805-09343               11.000  EACH |     922.00000       10142.00|     951.60000       10467.60| 
  ITS , FIELD UPS                         |                             |                             | 
0467 805-09343               27.000  EACH |      42.50000        1147.50|      43.86000        1184.22| 
  ITS , PADLOCK                           |                             |                             | 
0469 805-78790               30.000  EACH |     891.00000       26730.00|     919.61000       27588.30| 
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHAN   |                             |                             | 
0470 805-94971            42400.000  LFT  |       1.70000       72080.00|       1.75000       74200.00| 
  FIBER OPTICS CABLE , 96 FIBERS, ARMORED |                             |                             | 
  IN CONDUIT                              |                             |                             | 
0471 807-04651             4040.000  LFT  |       8.50000       34340.00|       8.77000       35430.80| 
  WIRE, , 3 I/C, XHHW, NO. 2, COPPER      |                             |                             | 
0472 807-04651             4040.000  LFT  |       0.70000        2828.00|       0.72000        2908.80| 
  WIRE, , 3 I/C, XHHW, NO. 6, COPPER,     |                             |                             | 
0473 807-04652                5.000  EACH |    2308.00000       11540.00|    2382.11000       11910.55| 
  SERVICE POINT , ATMS                    |                             |                             | 
0474 807-04652                1.000  EACH |    1918.00000        1918.00|    1979.59000        1979.59| 
  SERVICE POINT , ATMS, DISCONNECT ONLY   |                             |                             | 
0475 807-78590               99.000  EACH |     705.00000       69795.00|     727.64000       72036.36| 
  HANDHOLE , ATMS                         |                             |                             | 
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0477 808-03002            27560.000  LFT  |       0.45000       12402.00|       0.42000       11575.20| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN        |                             |                             | 
0478 808-03631            64215.000  LFT  |       0.45000       28896.75|       0.42000       26970.30| 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0479 808-03632            63395.000  LFT  |       0.45000       28527.75|       0.42000       26625.90| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0480 808-05534             8080.000  LFT  |       0.85000        6868.00|       0.89000        7191.20| 
  LINE, EPOXY, SOLID, WHITE, 8 IN         |                             |                             | 
0481 808-07591             1390.000  LFT  |       9.85000       13691.50|      15.17000       21086.30| 
  LINE, EPOXY, SOLID, WHITE, 24 IN        |                             |                             | 
0482 808-75994             1560.000  EACH |       2.25000        3510.00|       0.10000         156.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0483 808-75998             1560.000  EACH |      19.95000       31122.00|      13.20000       20592.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0484 809-08398               11.000  EACH |   11160.00000      122760.00|   11518.34000      126701.74| 
  ITS CONTROLLER CABINET                  |                             |                             | 
0485 809-08398                1.000  EACH |     195.00000         195.00|     201.26000         201.26| 
  ITS CONTROLLER CABINET , REMOVE EXISTIN |                             |                             | 
0495 627-09327             8569.000  LFT  |       6.83000       58526.27|       7.79000       66752.51| 
  CABLE BARRIER SYSTEM, TYPE TL-4 ,       |                             |                             | 
  REINSTALL                               |                             |                             | 
0496 202-96151                       LUMP |  104244.00000      104244.00|    5090.58000        5090.58| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0497 113-01614                       LUMP |   12500.00000       12500.00|   18000.00000       18000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0499 202-86946                2.000  EACH |     214.00000         428.00|     220.87000         441.74| 
  HANDHOLE, REMOVE                        |                             |                             | 
0500 210-07095                       LUMP |     409.00000         409.00|     422.13000         422.13| 
  TEMPORARY , POWER FOR COMM. SITE        |                             |                             | 
0501 805-01819               48.000  LFT  |      23.50000        1128.00|      24.25000        1164.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN, ABOVE |                             |                             | 
  GROUND                                  |                             |                             | 
0502 805-04970               70.000  EACH |      52.50000        3675.00|      54.19000        3793.30| 
  FIBER OPTIC , FLEXIBLE CABLE MARKER     |                             |                             | 
0503 805-04982              120.000  LFT  |       2.10000         252.00|       2.17000         260.40| 
  CABLE , PATCH CORD, CAT 5E              |                             |                             | 
0504 807-04652                1.000  EACH |    1509.00000        1509.00|    1557.45000        1557.45| 
  SERVICE POINT , ATMS MODIFY EXISTING    |                             |                             | 
0513 801-07024                5.000  EACH |    6732.00000       33660.00|    9079.88000       45399.40| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0514 627-09331               14.000  EACH |    4947.00000       69258.00|    3634.67000       50885.38| 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996209          |(   5   ) 31-1023518         |(      ) 
                                          |WALSH CONSTRUCTION CO/E & B  |KOKOSING CONSTRUCTION CO INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0516 701-09558              189.000  LFT  |      39.11000        7391.79|      50.00000        9450.00| 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0522 802-05706               22.000  LFT  |      11.50000         253.00|      11.87000         261.14| 
  SIGN POST, SQUARE, TYPE 3, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0525 802-06402                2.000  EACH |   16295.00000       32590.00|   16595.63000       33191.26| 
  DYNAMIC MESSAGE SIGN , PORTABLE         |                             |                             | 
0526 802-06402                2.000  EACH |    3500.00000        7000.00|    3665.29000        7330.58| 
  DYNAMIC MESSAGE SIGN , ARIES FIELD      |                             |                             | 
  PROCESSOR, PORTABLE                     |                             |                             | 
0533 801-06207           549407.000  LFT  |       0.60000      329644.20|       0.80000      439525.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0534 808-06716           189600.000  LFT  |       0.19000       36024.00|       0.30000       56880.00| 
  LINE, REMOVE                            |                             |                             | 
0535 808-75996              790.000  EACH |       8.95000        7070.50|       5.16000        4076.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0536 805-05904                1.000  EACH |   16074.00000       16074.00|   16590.12000       16590.12| 
  ATR STATION- 6 LANE                     |                             |                             | 
0537 805-01879                1.000  EACH |    1478.00000        1478.00|    1525.46000        1525.46| 
  SIGNAL SERVICE , ON WOOD POLE           |                             |                             | 
0538 805-06600               25.000  LFT  |      11.00000         275.00|      11.35000         283.75| 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
0539 725-06863              234.000  LFT  |     305.00000       71370.00|     297.00000       69498.00| 
  PIPE LINER, THERMOPLASTIC, AREA 11.6 SF |                             |                             | 
0540 725-09990              350.000  LFT  |     308.00000      107800.00|     313.00000      109550.00| 
  PIPE LINER, THERMOPLASTIC, MIN. AREA 15 |                             |                             | 
  6 SFT.                                  |                             |                             | 
0545 720-45141               17.000  EACH |    3608.74000       61348.58|    4200.00000       71400.00| 
  INLET, H5, MODIFIED                     |                             |                             | 
     SECTION TOTALS                       |           $    37,951,604.64|           $    38,685,525.73|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   CONSTRUCTION 
                                          |                             |                             | 
0486 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0487 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0488 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-31104-A                   COUNTIES : HANCOCK         MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996209          |(   5   ) 31-1023518         |(      ) 
                                          |WALSH CONSTRUCTION CO/E & B  |KOKOSING CONSTRUCTION CO INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0489 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0490 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0491 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0492 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0546 722-51846               41.200  CYS  |     550.00000       22660.00|     550.00000       22660.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
     SECTION TOTALS                       |           $        22,667.00|           $        22,667.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    37,974,271.64|           $    38,708,192.73|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 07/31/12 
     LOCATION     : ON SR 331 FROM US 20 BYPASS, SOUTH OF 12 STREET                  PROJECT(S) :  S870011 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-1625197     SELGE CONSTRUCTION CO INC                                                  $     9,695,468.73  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,078,908.82  103.9548% 
   3   35-1120685     WALSH & KELLY INC                                                          $    10,246,308.45  105.6814% 
   4   38-2051611     HOFFMAN BROTHERS INC                                                       $    10,494,891.07  108.2453% 
   5   35-1068009     DYER CONSTRUCTION CO                                                       $    11,387,031.86  117.4469% 
   6   35-0997978     PHEND & BROWN INC                                                          $    11,985,600.50  123.6206% 
   7   35-1185040     NIBLOCK EXCAVATING INC                                                     $    12,755,587.20  131.5624% 
   8   35-1058916     WOODRUFF & SONS INC                                                        $    13,013,617.36  134.2237% 
   9   35-1489621     HRP CONSTRUCTION INC                                                       $    13,544,850.56  139.7029% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2  ) 35-0918397          |(   3  ) 35-1120685 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 104-05404                       LUMP |   98000.00000       98000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  DESIGN/BUILD TEMPORARY EROSION &        |                             |                             | 
  SEDIMENT CONTROL                        |                             |                             | 
0002 105-06845                       LUMP |  205000.00000      205000.00|  122000.00000      122000.00|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-08520                3.000  EACH |     150.00000         450.00|     250.00000         750.00|     200.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               78.000  MOS  |      75.00000        5850.00|     150.00000       11700.00|      65.00000        5070.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09645                       LUMP |   50000.00000       50000.00|   75000.00000       75000.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  461250.00000      461250.00|  650000.00000      650000.00|  475000.00000      475000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 113-01614                       LUMP |   15500.00000       15500.00|   12450.00000       12450.00|   12450.00000       12450.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0015 201-52370                       LUMP |  109500.00000      109500.00|  221500.00000      221500.00|  350000.00000      350000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240            24736.000  SYS  |       0.01000         247.36|       0.01000         247.36|       3.00000       74208.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02272             2007.000  LFT  |       3.40000        6823.80|       4.25000        8529.75|       3.50000        7024.50 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0018 202-02278              191.000  LFT  |       3.00000         573.00|       4.25000         811.75|       3.00000         573.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-91385               10.000  EACH |     100.00000        1000.00|     250.00000        2500.00|     250.00000        2500.00 
  INLET, REMOVE                           |                             |                             | 
0020 202-94954             1061.000  LFT  |      10.70000       11352.70|      10.00000       10610.00|      13.00000       13793.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0021 202-95027                6.000  EACH |    1000.00000        6000.00|     500.00000        3000.00|     875.00000        5250.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0022 202-96133             1366.000  LFT  |       5.00000        6830.00|      10.00000       13660.00|      12.00000       16392.00 
  PIPE, REMOVE                            |                             |                             | 
0023 202-99187             5433.000  LFT  |       1.30000        7062.90|       1.30000        7062.90|       1.70000        9236.10 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0024 203-02000           168525.000  CYS  |       7.18000     1210009.50|       6.00000     1011150.00|       5.60000      943740.00 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-09543              100.000  TON  |      40.00000        4000.00|      37.00000        3700.00|      21.00000        2100.00 
  NO 2 STONE                              |                             |                             | 
0028 207-08267             2249.000  SYS  |      14.25000       32048.25|      19.00000       42731.00|      15.00000       33735.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-02050             5500.000  CYS  |       0.01000          55.00|       0.01000          55.00|       0.01000          55.00 
  B BORROW                                |                             |                             | 
0030 211-09264            25277.000  CYS  |       0.01000         252.77|       0.01000         252.77|       0.01000         252.77 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 211-09266              700.000  CYS  |      26.00000       18200.00|      28.00000       19600.00|      27.00000       18900.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0032 301-07448            13116.000  TON  |      17.75000      232809.00|      19.00000      249204.00|      22.00000      288552.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-01180              341.000  TON  |      22.40000        7638.40|      37.00000       12617.00|      22.00000        7502.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 401-06264                       LUMP |    9500.00000        9500.00|   15000.00000       15000.00|    9500.00000        9500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07321              560.000  TON  |      60.00000       33600.00|      65.00000       36400.00|      60.00000       33600.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07390             1674.000  TON  |      45.00000       75330.00|      45.00000       75330.00|      45.00000       75330.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07404             8756.000  TON  |      46.00000      402776.00|      55.00000      481580.00|      46.00000      402776.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0038 401-07409            14112.000  TON  |      36.00000      508032.00|      45.00000      635040.00|      36.00000      508032.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0039 401-07429            10845.000  TON  |      45.00000      488025.00|      25.00000      271125.00|      45.00000      488025.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0  mm                                   |                             |                             | 
0040 401-08364            11528.000  TON  |      36.00000      415008.00|      50.00000      576400.00|      36.00000      415008.00 
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             | 
0041 401-09530             5295.000  TON  |      63.00000      333585.00|     102.00000      540090.00|      63.00000      333585.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 402-07432             2908.000  TON  |      60.00000      174480.00|      45.00000      130860.00|      60.00000      174480.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0043 402-07435             6297.000  TON  |      40.00000      251880.00|      30.00000      188910.00|      40.00000      251880.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0044 406-05520               73.000  TON  |       0.01000           0.73|       1.00000          73.00|       0.01000           0.73 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 603-01932             2026.000  LFT  |      21.80000       44166.80|      21.80000       44166.80|      22.86000       46314.36 
  FENCE, CHAIN LINK, 96 IN                |                             |                             | 
0046 603-02009                2.000  EACH |    1240.00000        2480.00|    1240.00000        2480.00|    3000.00000        6000.00 
  FENCE GATE, CHAIN LINK, 96 IN X 20 FT   |                             |                             | 
0047 603-06045            17412.000  LFT  |      12.50000      217650.00|      12.50000      217650.00|      13.50000      235062.00 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0048 603-97283                5.000  EACH |    1170.00000        5850.00|    1170.00000        5850.00|    2000.00000       10000.00 
  FENCE GATE, CHAIN LINK, 48 IN X 24 FT   |                             |                             | 
0049 604-07897               29.000  SYS  |      68.50000        1986.50|      97.00000        2813.00|      95.00000        2755.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0050 604-07901               43.000  SYS  |      95.00000        4085.00|     110.00000        4730.00|      95.00000        4085.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0051 604-91531              741.000  SYS  |      28.50000       21118.50|      28.00000       20748.00|      24.00000       17784.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0052 605-06120               51.000  LFT  |      29.00000        1479.00|      39.00000        1989.00|      20.00000        1020.00 
  CURB, CONCRETE                          |                             |                             | 
0053 605-06145            19308.000  LFT  |      11.90000      229765.20|      11.00000      212388.00|      11.50000      222042.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0054 605-06150             1775.000  LFT  |      14.00000       24850.00|      14.50000       25737.50|      16.00000       28400.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0055 605-06155             5935.000  LFT  |      11.25000       66768.75|      14.00000       83090.00|      16.00000       94960.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0056 605-06160            15867.000  LFT  |      11.85000      188023.95|      11.00000      174537.00|      11.50000      182470.50 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0057 605-06210              159.000  LFT  |      63.00000       10017.00|     120.00000       19080.00|      50.00000        7950.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0058 607-06340              258.000  LFT  |      38.00000        9804.00|      41.00000       10578.00|      50.00000       12900.00 
  PAVED SIDE DITCH, B                     |                             |                             | 
0059 610-08446             1488.000  SYS  |      38.40000       57139.20|      36.00000       53568.00|      35.00000       52080.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0060 610-09108              761.000  SYS  |      48.65000       37022.65|      42.50000       32342.50|      43.00000       32723.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0061 611-06497               10.000  EACH |     129.00000        1290.00|     140.00000        1400.00|     195.00000        1950.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0062 611-06498                4.000  EACH |     140.00000         560.00|     160.00000         640.00|     255.00000        1020.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 615-06490              115.000  EACH |     138.00000       15870.00|     130.00000       14950.00|     138.00000       15870.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0064 615-06505               29.000  EACH |     765.00000       22185.00|     550.00000       15950.00|     765.00000       22185.00 
  MONUMENT, B                             |                             |                             | 
0065 615-06510               24.000  EACH |     600.00000       14400.00|     330.00000        7920.00|     600.00000       14400.00 
  MONUMENT, C                             |                             |                             | 
0066 615-06527                5.000  EACH |     625.00000        3125.00|     390.00000        1950.00|     625.00000        3125.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0067 616-02320             5531.000  SYS  |       1.95000       10785.45|       2.50000       13827.50|       3.00000       16593.00 
  GEOTEXTILES                             |                             |                             | 
0068 616-05688              280.000  TON  |      58.50000       16380.00|      64.00000       17920.00|      75.00000       21000.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0069 616-06405             2810.000  TON  |      33.85000       95118.50|      39.00000      109590.00|      48.00000      134880.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 621-01004                4.000  EACH |     475.00000        1900.00|     475.00000        1900.00|     475.00000        1900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0071 621-06545               16.000  TON  |     780.00000       12480.00|     780.00000       12480.00|     780.00000       12480.00 
  FERTILIZER                              |                             |                             | 
0072 621-06554             5818.000  LBS  |       4.60000       26762.80|       4.60000       26762.80|       4.58000       26646.44 
  SEED MIXTURE, U                         |                             |                             | 
0073 621-06565              116.000  TON  |     275.00000       31900.00|     275.00000       31900.00|     275.00000       31900.00 
  MULCHING MATERIAL                       |                             |                             | 
0074 621-06574            10195.000  SYS  |       2.86000       29157.70|       2.86000       29157.70|       3.74000       38129.30 
  SODDING                                 |                             |                             | 
0075 621-06575              647.000  SYS  |       2.86000        1850.42|       2.86000        1850.42|       3.74000        2419.78 
  SODDING, NURSERY                        |                             |                             | 
0076 628-09403               26.000  MOS  |    1700.00000       44200.00|     100.00000        2600.00|    1500.00000       39000.00 
  FIELD OFFICE, C                         |                             |                             | 
0077 628-09407               26.000  MOS  |     225.00000        5850.00|     250.00000        6500.00|     150.00000        3900.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0078 715-05019              109.000  LFT  |     107.00000       11663.00|      55.00000        5995.00|      57.00000        6213.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN           |                             |                             | 
0079 715-05024             1834.000  LFT  |      48.80000       89499.20|      55.00000      100870.00|      55.00000      100870.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN           |                             |                             | 
0080 715-05048            40222.000  LFT  |       2.65000      106588.30|       3.00000      120666.00|       2.95000      118654.90 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0081 715-05053             1722.000  LFT  |      10.05000       17306.10|      15.00000       25830.00|      15.00000       25830.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0082 715-05123               70.000  LFT  |      74.65000        5225.50|      40.00000        2800.00|      42.00000        2940.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
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                                          |(   1  ) 38-1625197          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 715-05149            10070.000  LFT  |      23.00000      231610.00|      29.00000      292030.00|      26.00000      261820.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0084 715-05151             2887.000  LFT  |      24.55000       70875.85|      31.00000       89497.00|      32.15000       92817.05 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0085 715-05152             3023.000  LFT  |      27.15000       82074.45|      35.00000      105805.00|      34.75000      105049.25 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0086 715-05154             5803.000  LFT  |      32.15000      186566.45|      40.00000      232120.00|      40.50000      235021.50 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0087 715-05156             2480.000  LFT  |      49.20000      122016.00|      45.00000      111600.00|      47.25000      117180.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0088 715-05159              577.000  LFT  |      85.30000       49218.10|      70.00000       40390.00|      72.75000       41976.75 
  PIPE, TYPE 2, CIRCULAR, 42 IN           |                             |                             | 
0089 715-05169               76.000  LFT  |      29.25000        2223.00|      32.00000        2432.00|      35.00000        2660.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0090 715-05173              646.000  LFT  |      41.90000       27067.40|      40.00000       25840.00|      46.50000       30039.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
0091 715-05298              401.000  LFT  |     573.00000      229773.00|     535.00000      214535.00|     735.00000      294735.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 74.3 S |                             |                             | 
0092 715-09064            27320.000  LFT  |       1.00000       27320.00|       1.00000       27320.00|       1.10000       30052.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0093 715-46000                2.000  EACH |     135.00000         270.00|     700.00000        1400.00|     375.00000         750.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0094 715-46005                7.000  EACH |     145.00000        1015.00|     750.00000        5250.00|     450.00000        3150.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0095 715-46020                9.000  EACH |     250.00000        2250.00|     850.00000        7650.00|     575.00000        5175.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0096 715-46040                4.000  EACH |     875.00000        3500.00|    1500.00000        6000.00|     770.00000        3080.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0097 718-06531                2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00|    1200.00000        2400.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0098 718-06532             6500.000  LFT  |       0.85000        5525.00|       0.85000        5525.00|       1.10000        7150.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0099 718-52610             3620.000  CYS  |      23.05000       83441.00|      40.00000      144800.00|      32.00000      115840.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0100 718-99153            44364.000  SYS  |       0.45000       19963.80|       1.00000       44364.00|       0.95000       42145.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0101 720-08559                4.000  EACH |   42500.00000      170000.00|   50400.00000      201600.00|   75000.00000      300000.00 
  BEST MANAGEMENT PRACTICES , STORMWATER  |                             |                             | 
  TREATMENT SYSTEM                        |                             |                             | 
0102 720-09079               46.000  EACH |    1595.00000       73370.00|    1552.00000       71392.00|    1550.00000       71300.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0103 720-09768              121.000  EACH |    1690.00000      204490.00|    2000.00000      242000.00|    2000.00000      242000.00 
  CATCH BASIN TYPE HA5                    |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
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0104 720-44000                4.000  EACH |     500.00000        2000.00|    1100.00000        4400.00|     400.00000        1600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0105 720-45030               45.000  EACH |     935.00000       42075.00|    1100.00000       49500.00|    1200.00000       54000.00 
  INLET, E7                               |                             |                             | 
0106 720-45045               21.000  EACH |    1245.00000       26145.00|    1300.00000       27300.00|    1300.00000       27300.00 
  INLET, J10                              |                             |                             | 
0107 720-45055                3.000  EACH |    1255.00000        3765.00|    1300.00000        3900.00|    1300.00000        3900.00 
  INLET, M10                              |                             |                             | 
0108 720-45250               20.000  EACH |    1430.00000       28600.00|    1500.00000       30000.00|    1550.00000       31000.00 
  CATCH BASIN, K10                        |                             |                             | 
0109 720-45410              114.000  EACH |    1475.00000      168150.00|    1300.00000      148200.00|    1375.00000      156750.00 
  MANHOLE, C4                             |                             |                             | 
0110 720-45605                6.500  LFT  |     590.00000        3835.00|     150.00000         975.00|     300.00000        1950.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0111 720-91973               44.000  EACH |    1925.00000       84700.00|    1950.00000       85800.00|    2200.00000       96800.00 
  MANHOLE, H4                             |                             |                             | 
0112 720-94612                7.000  EACH |    3400.00000       23800.00|    2900.00000       20300.00|    3150.00000       22050.00 
  MANHOLE, K4                             |                             |                             | 
0113 720-98174                3.000  EACH |    1835.00000        5505.00|    1750.00000        5250.00|    2200.00000        6600.00 
  INLET, B15                              |                             |                             | 
0114 720-98555                5.000  EACH |    1835.00000        9175.00|    1750.00000        8750.00|    2200.00000       11000.00 
  INLET, C15                              |                             |                             | 
0115 720-98687                1.000  EACH |    1500.00000        1500.00|    1400.00000        1400.00|    1750.00000        1750.00 
  CATCH BASIN, M10                        |                             |                             | 
0116 720-99417                5.000  EACH |    1905.00000        9525.00|    1950.00000        9750.00|    2175.00000       10875.00 
  CATCH BASIN, C15                        |                             |                             | 
0117 731-93945             1850.000  SFT  |      30.00000       55500.00|      17.00000       31450.00|      14.50000       26825.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0118 731-93946             1850.000  SFT  |       9.00000       16650.00|      21.00000       38850.00|      22.50000       41625.00 
  WALL ERECTION                           |                             |                             | 
0119 731-93947              210.000  LFT  |      20.00000        4200.00|      40.00000        8400.00|      27.00000        5670.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0120 801-03290                4.000  EACH |     179.00000         716.00|     179.00000         716.00|     179.00000         716.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0121 801-04308                9.000  EACH |     340.00000        3060.00|     340.00000        3060.00|     340.00000        3060.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06207            66473.000  LFT  |       0.83000       55172.59|       0.80000       53178.40|       0.83000       55172.59 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0123 801-06211                6.000  EACH |      75.00000         450.00|      75.00000         450.00|      75.00000         450.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 801-06577              195.000  LFT  |       5.04000         982.80|       5.04000         982.80|       5.04000         982.80 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24"                                     |                             |                             | 
0125 801-06625                2.000  EACH |      90.00000         180.00|      90.00000         180.00|      90.00000         180.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0126 801-06640               63.000  EACH |     179.00000       11277.00|     179.00000       11277.00|     179.00000       11277.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0127 801-06710              365.000  DAY  |      10.00000        3650.00|      10.00000        3650.00|      10.00000        3650.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0128 801-06775                       LUMP |  149000.00000      149000.00|   40000.00000       40000.00|   75000.00000       75000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0129 801-07118              372.000  LFT  |      19.00000        7068.00|      19.00000        7068.00|      19.00000        7068.00 
  BARRICADE, III-A                        |                             |                             | 
0130 801-08401              400.000  LFT  |      76.25000       30500.00|       1.00000         400.00|      20.00000        8000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0131 801-94295                1.000  EACH |     150.00000         150.00|     150.00000         150.00|     250.00000         250.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0132 802-05701              304.000  LFT  |      10.50000        3192.00|      10.50000        3192.00|       9.20000        2796.80 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0133 802-05702              193.000  LFT  |       8.00000        1544.00|       8.00000        1544.00|       7.00000        1351.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0134 802-07057              246.000  SFT  |      17.50000        4305.00|      17.50000        4305.00|      16.00000        3936.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0135 802-07059                4.000  EACH |      33.00000         132.00|      33.00000         132.00|      40.00000         160.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0136 802-07060                1.000  EACH |     155.00000         155.00|     155.00000         155.00|     150.00000         150.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0137 802-07151                2.000  EACH |     255.00000         510.00|     255.00000         510.00|     300.00000         600.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0138 802-08276                2.000  EACH |     255.00000         510.00|     255.00000         510.00|     320.00000         640.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0139 802-09837                2.700  SFT  |      23.70000          63.99|      23.70000          63.99|      17.40000          46.98 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.080 IN THICKNESS                      |                             |                             | 
0140 802-09838              172.500  SFT  |      15.20000        2622.00|      15.20000        2622.00|      11.80000        2035.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0141 802-09839                8.000  SFT  |      18.00000         144.00|      18.00000         144.00|      17.80000         142.40 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
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0142 802-09840              385.500  SFT  |      11.50000        4433.25|      11.50000        4433.25|      12.00000        4626.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0143 802-09842               16.500  SFT  |      18.70000         308.55|      18.70000         308.55|      13.50000         222.75 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0144 802-76095              906.000  LBS  |       2.90000        2627.40|       2.90000        2627.40|       3.50000        3171.00 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0145 805-01300                1.000  EACH |    1240.00000        1240.00|    1240.00000        1240.00|    1500.00000        1500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0146 805-01815                4.000  EACH |    2180.00000        8720.00|    2180.00000        8720.00|    1800.00000        7200.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0147 805-01842               34.000  EACH |     965.00000       32810.00|     965.00000       32810.00|     850.00000       28900.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0148 805-01843                1.000  EACH |     130.00000         130.00|     130.00000         130.00|     280.00000         280.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0149 805-01879                1.000  EACH |     700.00000         700.00|     700.00000         700.00|     450.00000         450.00 
  SIGNAL SERVICE                          |                             |                             | 
0150 805-02087                       LUMP |     300.00000         300.00|     300.00000         300.00|     250.00000         250.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0151 805-02152               10.000  EACH |     560.00000        5600.00|     560.00000        5600.00|     510.00000        5100.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0152 805-02373             6200.000  LFT  |       1.50000        9300.00|       1.50000        9300.00|       2.00000       12400.00 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0153 805-09471               33.000  EACH |     335.00000       11055.00|     335.00000       11055.00|     270.00000        8910.00 
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             | 
0155 805-78205               11.000  EACH |     600.00000        6600.00|     600.00000        6600.00|     600.00000        6600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0156 805-78215                3.000  EACH |     515.00000        1545.00|     515.00000        1545.00|     550.00000        1650.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0157 805-78370               10.000  EACH |      98.00000         980.00|      98.00000         980.00|     150.00000        1500.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0158 805-78415                5.000  EACH |    2300.00000       11500.00|    2300.00000       11500.00|    1400.00000        7000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0159 805-78420                3.000  EACH |     200.00000         600.00|     200.00000         600.00|     300.00000         900.00 
  DISCONNECT HANGER                       |                             |                             | 
0160 805-78467               70.000  LFT  |       1.85000         129.50|       1.85000         129.50|       2.00000         140.00 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
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0161 805-78480             1840.000  LFT  |       1.20000        2208.00|       1.20000        2208.00|       1.40000        2576.00 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0162 805-78485             2510.000  LFT  |       1.35000        3388.50|       1.35000        3388.50|       1.60000        4016.00 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0163 805-78490              520.000  LFT  |       1.40000         728.00|       1.40000         728.00|       1.70000         884.00 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0164 805-78510             4855.000  LFT  |       1.00000        4855.00|       1.00000        4855.00|       1.40000        6797.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0165 805-78925                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     550.00000         550.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0166 805-81060                4.000  EACH |    4400.00000       17600.00|    4400.00000       17600.00|    4600.00000       18400.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0167 808-02157                9.000  EACH |      40.00000         360.00|      35.00000         315.00|      45.00000         405.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0168 808-06368             2651.000  LFT  |       1.00000        2651.00|       1.34000        3552.34|       1.00000        2651.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0169 808-06701             6852.000  LFT  |       0.32000        2192.64|       0.36000        2466.72|       0.32000        2192.64 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0170 808-06703            13607.000  LFT  |       0.32000        4354.24|       0.36000        4898.52|       0.32000        4354.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0171 808-06705              374.000  LFT  |       1.65000         617.10|       1.10000         411.40|       1.65000         617.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0172 808-06716             3715.000  LFT  |       0.29000        1077.35|       0.30000        1114.50|       0.39000        1448.85 
  LINE, REMOVE                            |                             |                             | 
0173 808-75245             5297.000  LFT  |       0.32000        1695.04|       0.36000        1906.92|       0.32000        1695.04 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0174 808-75278              623.000  LFT  |       2.00000        1246.00|       1.92000        1196.16|       2.00000        1246.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12"     |                             |                             | 
0175 808-75297              484.000  LFT  |       4.00000        1936.00|       3.85000        1863.40|       4.00000        1936.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0176 808-75300             1755.000  LFT  |       1.00000        1755.00|       0.95000        1667.25|       1.00000        1755.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0177 808-75320               31.000  EACH |      75.00000        2325.00|      60.00000        1860.00|      75.00000        2325.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0178 808-75325               30.000  EACH |      90.00000        2700.00|      87.00000        2610.00|      90.00000        2700.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-1625197          |(   2   ) 35-0918397         |(   3  ) 35-1120685 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0179 808-75996               18.000  EACH |     135.00000        2430.00|      50.00000         900.00|       8.21000         147.78 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0180 808-75998              332.000  EACH |      24.80000        8233.60|      20.10000        6673.20|      17.00000        5644.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 808-92027             2401.000  LFT  |       1.65000        3961.65|       0.72000        1728.72|       1.65000        3961.65 
  LINE, THERMO, SOLID, YELLOW, 8 IN       |                             |                             | 
0182 808-98796              120.000  LFT  |       5.00000         600.00|       1.25000         150.00|       5.00000         600.00 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0183 207-08263            89306.000  SYS  |       3.90000      348293.40|       3.90000      348293.40|       4.50000      401877.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0184 207-08265            23444.000  SYS  |       2.85000       66815.40|       2.85000       66815.40|       8.00000      187552.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0185 602-08605              280.000  LFT  |      50.00000       14000.00|      67.50000       18900.00|      94.97000       26591.60 
  CONCRETE BARRIER, 33 IN                 |                             |                             | 
0186 801-07023                2.000  EACH |    6300.00000       12600.00|    6300.00000       12600.00|    7300.00000       14600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0187 807-06592             7525.000  LFT  |       7.35000       55308.75|       7.35000       55308.75|      11.00000       82775.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0188 805-78106                1.000  EACH |    8200.00000        8200.00|    8200.00000        8200.00|    8400.00000        8400.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
     SECTION TOTALS                       |           $     9,695,468.73|           $    10,078,908.82|           $    10,246,308.45 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     9,695,468.73|           $    10,078,908.82|           $    10,246,308.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 104-05404                       LUMP |   57984.33000       57984.33|  105000.00000      105000.00|  165000.00000      165000.00 
  DESIGN/BUILD TEMPORARY EROSION &        |                             |                             | 
  SEDIMENT CONTROL                        |                             |                             | 
0002 105-06845                       LUMP |  146577.52000      146577.52|  139912.00000      139912.00|  107170.00000      107170.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-08520                3.000  EACH |     201.07000         603.21|     119.42000         358.26|     300.00000         900.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               78.000  MOS  |      50.27000        3921.06|     119.42000        9314.76|      50.00000        3900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09645                       LUMP |   11058.66000       11058.66|   47133.00000       47133.00|   32000.00000       32000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  364002.06000      364002.06|  570754.00000      570754.00|  613765.00000      613765.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 113-01614                       LUMP |   13603.12000       13603.12|   12450.00000       12450.00|   12900.00000       12900.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0015 201-52370                       LUMP |  502355.16000      502355.16|  285000.00000      285000.00|  385000.00000      385000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240            24736.000  SYS  |       0.01000         247.36|       7.49000      185272.64|       0.01000         247.36 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02272             2007.000  LFT  |       2.26000        4535.82|       5.46000       10958.22|       4.90000        9834.30 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0018 202-02278              191.000  LFT  |       2.63000         502.33|       3.26000         622.66|       5.00000         955.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-91385               10.000  EACH |     107.27000        1072.70|     258.84000        2588.40|     145.00000        1450.00 
  INLET, REMOVE                           |                             |                             | 
0020 202-94954             1061.000  LFT  |      12.35000       13103.35|       8.11000        8604.71|      14.00000       14854.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0021 202-95027                6.000  EACH |     421.66000        2529.96|     500.00000        3000.00|     500.00000        3000.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0022 202-96133             1366.000  LFT  |       9.82000       13414.12|      13.07000       17853.62|      10.00000       13660.00 
  PIPE, REMOVE                            |                             |                             | 
0023 202-99187             5433.000  LFT  |       1.31000        7117.23|       1.30000        7062.90|       1.30000        7062.90 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0024 203-02000           168525.000  CYS  |       3.83000      645450.75|       6.90000     1162822.50|      10.00000     1685250.00 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-09543              100.000  TON  |      25.69000        2569.00|      27.72000        2772.00|      40.00000        4000.00 
  NO 2 STONE                              |                             |                             | 
0028 207-08267             2249.000  SYS  |      10.07000       22647.43|      10.56000       23749.44|      10.75000       24176.75 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-02050             5500.000  CYS  |       0.01000          55.00|      16.05000       88275.00|       0.01000          55.00 
  B BORROW                                |                             |                             | 
0030 211-09264            25277.000  CYS  |       0.01000         252.77|       0.13000        3286.01|       0.01000         252.77 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 211-09266              700.000  CYS  |      26.14000       18298.00|      23.38000       16366.00|      26.00000       18200.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0032 301-07448            13116.000  TON  |      18.02000      236350.32|      22.79000      298913.64|      18.00000      236088.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-01180              341.000  TON  |      21.35000        7280.35|      24.53000        8364.73|      18.00000        6138.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 401-06264                       LUMP |    9550.66000        9550.66|    9500.00000        9500.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07321              560.000  TON  |      60.32000       33779.20|      60.00000       33600.00|      52.00000       29120.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07390             1674.000  TON  |      45.24000       75731.76|      45.00000       75330.00|      52.00000       87048.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07404             8756.000  TON  |      46.25000      404965.00|      46.00000      402776.00|      52.00000      455312.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0038 401-07409            14112.000  TON  |      36.19000      510713.28|      36.00000      508032.00|      52.00000      733824.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0039 401-07429            10845.000  TON  |      45.24000      490627.80|      45.00000      488025.00|      52.00000      563940.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0  mm                                   |                             |                             | 
0040 401-08364            11528.000  TON  |      36.19000      417198.32|      36.00000      415008.00|      52.00000      599456.00 
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             | 
0041 401-09530             5295.000  TON  |      63.34000      335385.30|      63.00000      333585.00|      71.00000      375945.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 402-07432             2908.000  TON  |      60.32000      175410.56|      60.00000      174480.00|      52.00000      151216.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0043 402-07435             6297.000  TON  |      40.21000      253202.37|      40.00000      251880.00|      52.00000      327444.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0044 406-05520               73.000  TON  |       0.01000           0.73|       0.01000           0.73|     100.00000        7300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 603-01932             2026.000  LFT  |      21.92000       44409.92|      13.40000       27148.40|      21.80000       44166.80 
  FENCE, CHAIN LINK, 96 IN                |                             |                             | 
0046 603-02009                2.000  EACH |    1246.61000        2493.22|    1423.00000        2846.00|    1240.00000        2480.00 
  FENCE GATE, CHAIN LINK, 96 IN X 20 FT   |                             |                             | 
0047 603-06045            17412.000  LFT  |      12.57000      218868.84|       9.15000      159319.80|      12.50000      217650.00 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0048 603-97283                5.000  EACH |    1176.24000        5881.20|    1177.00000        5885.00|    1170.00000        5850.00 
  FENCE GATE, CHAIN LINK, 48 IN X 24 FT   |                             |                             | 
0049 604-07897               29.000  SYS  |     226.29000        6562.41|      90.00000        2610.00|     175.00000        5075.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0050 604-07901               43.000  SYS  |     188.84000        8120.12|      90.00000        3870.00|     175.00000        7525.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0051 604-91531              741.000  SYS  |      39.02000       28913.82|      31.33000       23215.53|      23.33000       17287.53 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0052 605-06120               51.000  LFT  |      21.75000        1109.25|      18.00000         918.00|      12.60000         642.60 
  CURB, CONCRETE                          |                             |                             | 
0053 605-06145            19308.000  LFT  |      13.21000      255058.68|      12.59000      243087.72|       9.71000      187480.68 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0054 605-06150             1775.000  LFT  |      17.73000       31470.75|      14.59000       25897.25|      10.50000       18637.50 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0055 605-06155             5935.000  LFT  |      17.73000      105227.55|      12.59000       74721.65|       9.50000       56382.50 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0056 605-06160            15867.000  LFT  |      13.21000      209603.07|      12.59000      199765.53|       8.40000      133282.80 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0057 605-06210              159.000  LFT  |      51.91000        8253.69|      40.00000        6360.00|      39.50000        6280.50 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0058 607-06340              258.000  LFT  |      34.79000        8975.82|      39.66000       10232.28|      55.00000       14190.00 
  PAVED SIDE DITCH, B                     |                             |                             | 
0059 610-08446             1488.000  SYS  |      35.93000       53463.84|      35.91000       53434.08|      45.00000       66960.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0060 610-09108              761.000  SYS  |      41.81000       31817.41|      43.18000       32859.98|      45.00000       34245.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0061 611-06497               10.000  EACH |      62.28000         622.80|     140.00000        1400.00|     129.00000        1290.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0062 611-06498                4.000  EACH |      92.44000         369.76|     160.00000         640.00|     140.00000         560.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 615-06490              115.000  EACH |     130.69000       15029.35|     130.00000       14950.00|     130.00000       14950.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0064 615-06505               29.000  EACH |     552.93000       16034.97|     550.00000       15950.00|     550.00000       15950.00 
  MONUMENT, B                             |                             |                             | 
0065 615-06510               24.000  EACH |     331.76000        7962.24|     330.00000        7920.00|     330.00000        7920.00 
  MONUMENT, C                             |                             |                             | 
0066 615-06527                5.000  EACH |     392.08000        1960.40|     390.00000        1950.00|     390.00000        1950.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0067 616-02320             5531.000  SYS  |       0.98000        5420.38|       1.06000        5862.86|       2.20000       12168.20 
  GEOTEXTILES                             |                             |                             | 
0068 616-05688              280.000  TON  |      49.64000       13899.20|      68.62000       19213.60|      60.00000       16800.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0069 616-06405             2810.000  TON  |      42.40000      119144.00|      41.11000      115519.10|      37.00000      103970.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 621-01004                4.000  EACH |     100.53000         402.12|     475.00000        1900.00|     475.00000        1900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0071 621-06545               16.000  TON  |     785.16000       12562.56|     780.00000       12480.00|     780.00000       12480.00 
  FERTILIZER                              |                             |                             | 
0072 621-06554             5818.000  LBS  |       8.54000       49685.72|       4.58000       26646.44|       4.58000       26646.44 
  SEED MIXTURE, U                         |                             |                             | 
0073 621-06565              116.000  TON  |     498.65000       57843.40|     270.66000       31396.56|     275.00000       31900.00 
  MULCHING MATERIAL                       |                             |                             | 
0074 621-06574            10195.000  SYS  |       4.18000       42615.10|       3.74000       38129.30|       2.86000       29157.70 
  SODDING                                 |                             |                             | 
0075 621-06575              647.000  SYS  |       5.71000        3694.37|       2.86000        1850.42|       2.86000        1850.42 
  SODDING, NURSERY                        |                             |                             | 
0076 628-09403               26.000  MOS  |    2017.07000       52443.82|    2300.00000       59800.00|    1770.00000       46020.00 
  FIELD OFFICE, C                         |                             |                             | 
0077 628-09407               26.000  MOS  |     216.15000        5619.90|     247.00000        6422.00|     200.00000        5200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0078 715-05019              109.000  LFT  |      70.54000        7688.86|      88.39000        9634.51|      83.00000        9047.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN           |                             |                             | 
0079 715-05024             1834.000  LFT  |      53.75000       98577.50|      79.88000      146499.92|      83.00000      152222.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN           |                             |                             | 
0080 715-05048            40222.000  LFT  |       5.16000      207545.52|       5.77000      232080.94|       2.95000      118654.90 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0081 715-05053             1722.000  LFT  |       9.30000       16014.60|      14.50000       24969.00|      15.00000       25830.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0082 715-05123               70.000  LFT  |      50.47000        3532.90|      64.20000        4494.00|      57.00000        3990.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 715-05149            10070.000  LFT  |      31.74000      319621.80|      44.28000      445899.60|      20.00000      201400.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0084 715-05151             2887.000  LFT  |      35.27000      101824.49|      46.16000      133263.92|      35.00000      101045.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0085 715-05152             3023.000  LFT  |      37.92000      114632.16|      50.91000      153900.93|      36.60000      110641.80 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0086 715-05154             5803.000  LFT  |      45.32000      262991.96|      58.90000      341796.70|      46.00000      266938.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0087 715-05156             2480.000  LFT  |      64.82000      160753.60|      57.20000      141856.00|      61.00000      151280.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0088 715-05159              577.000  LFT  |      84.47000       48739.19|      84.20000       48583.40|      95.00000       54815.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN           |                             |                             | 
0089 715-05169               76.000  LFT  |      38.26000        2907.76|      48.06000        3652.56|      24.00000        1824.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0090 715-05173              646.000  LFT  |      50.47000       32603.62|      63.65000       41117.90|      38.00000       24548.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
0091 715-05298              401.000  LFT  |     571.79000      229287.79|     604.98000      242596.98|     700.00000      280700.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 74.3 S |                             |                             | 
0092 715-09064            27320.000  LFT  |       1.01000       27593.20|       1.00000       27320.00|       1.00000       27320.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0093 715-46000                2.000  EACH |     360.68000         721.36|     308.76000         617.52|     285.00000         570.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0094 715-46005                7.000  EACH |     309.14000        2163.98|     335.90000        2351.30|     335.00000        2345.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0095 715-46020                9.000  EACH |     595.67000        5361.03|     400.49000        3604.41|     610.00000        5490.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0096 715-46040                4.000  EACH |     822.36000        3289.44|    1078.61000        4314.44|    1100.00000        4400.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0097 718-06531                2.000  EACH |     309.86000         619.72|    2078.23000        4156.46|     310.00000         620.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0098 718-06532             6500.000  LFT  |       0.85000        5525.00|       0.85000        5525.00|       0.85000        5525.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0099 718-52610             3620.000  CYS  |      57.08000      206629.60|      30.44000      110192.80|      32.00000      115840.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0100 718-99153            44364.000  SYS  |       1.68000       74531.52|       0.53000       23512.92|       0.95000       42145.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0101 720-08559                4.000  EACH |   56439.34000      225757.36|   59103.18000      236412.72|   75000.00000      300000.00 
  BEST MANAGEMENT PRACTICES , STORMWATER  |                             |                             | 
  TREATMENT SYSTEM                        |                             |                             | 
0102 720-09079               46.000  EACH |    1901.43000       87465.78|    1853.11000       85243.06|    2300.00000      105800.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0103 720-09768              121.000  EACH |    2479.60000      300031.60|    2000.18000      242021.78|    2400.00000      290400.00 
  CATCH BASIN TYPE HA5                    |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0104 720-44000                4.000  EACH |     644.25000        2577.00|     357.41000        1429.64|     400.00000        1600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0105 720-45030               45.000  EACH |    1262.99000       56834.55|    1241.11000       55849.95|    1025.00000       46125.00 
  INLET, E7                               |                             |                             | 
0106 720-45045               21.000  EACH |    1522.73000       31977.33|    1724.93000       36223.53|    1620.00000       34020.00 
  INLET, J10                              |                             |                             | 
0107 720-45055                3.000  EACH |    1590.40000        4771.20|    1595.56000        4786.68|    1620.00000        4860.00 
  INLET, M10                              |                             |                             | 
0108 720-45250               20.000  EACH |    1776.65000       35533.00|    1883.95000       37679.00|    2110.00000       42200.00 
  CATCH BASIN, K10                        |                             |                             | 
0109 720-45410              114.000  EACH |    1905.99000      217282.86|    1892.13000      215702.82|    2650.00000      302100.00 
  MANHOLE, C4                             |                             |                             | 
0110 720-45605                6.500  LFT  |     274.58000        1784.77|     324.33000        2108.15|     760.00000        4940.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0111 720-91973               44.000  EACH |    2715.06000      119462.64|    2639.77000      116149.88|    3300.00000      145200.00 
  MANHOLE, H4                             |                             |                             | 
0112 720-94612                7.000  EACH |    3515.41000       24607.87|    3258.94000       22812.58|    4200.00000       29400.00 
  MANHOLE, K4                             |                             |                             | 
0113 720-98174                3.000  EACH |    2300.95000        6902.85|    2478.62000        7435.86|    2515.00000        7545.00 
  INLET, B15                              |                             |                             | 
0114 720-98555                5.000  EACH |    1892.20000        9461.00|    2323.14000       11615.70|    2515.00000       12575.00 
  INLET, C15                              |                             |                             | 
0115 720-98687                1.000  EACH |    1930.95000        1930.95|    2152.10000        2152.10|    2100.00000        2100.00 
  CATCH BASIN, M10                        |                             |                             | 
0116 720-99417                5.000  EACH |    1892.20000        9461.00|    2360.80000       11804.00|    2525.00000       12625.00 
  CATCH BASIN, C15                        |                             |                             | 
0117 731-93945             1850.000  SFT  |      30.16000       55796.00|      15.45000       28582.50|      17.00000       31450.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0118 731-93946             1850.000  SFT  |       9.05000       16742.50|      36.44000       67414.00|      21.00000       38850.00 
  WALL ERECTION                           |                             |                             | 
0119 731-93947              210.000  LFT  |      20.11000        4223.10|      27.00000        5670.00|      40.00000        8400.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0120 801-03290                4.000  EACH |     281.49000        1125.96|     425.00000        1700.00|     179.00000         716.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0121 801-04308                9.000  EACH |     397.11000        3573.99|     455.00000        4095.00|     340.00000        3060.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06207            66473.000  LFT  |       0.89000       59160.97|       0.88000       58496.24|       0.83000       55172.59 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0123 801-06211                6.000  EACH |      48.26000         289.56|      92.00000         552.00|      75.00000         450.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 801-06577              195.000  LFT  |       5.38000        1049.10|       5.50000        1072.50|       5.04000         982.80 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24"                                     |                             |                             | 
0125 801-06625                2.000  EACH |     112.60000         225.20|     318.00000         636.00|      90.00000         180.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0126 801-06640               63.000  EACH |     179.95000       11336.85|     319.00000       20097.00|     179.00000       11277.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0127 801-06710              365.000  DAY  |       6.53000        2383.45|       9.65000        3522.25|      10.00000        3650.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0128 801-06775                       LUMP |   35031.85000       35031.85|  104809.99000      104809.99|  324000.00000      324000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0129 801-07118              372.000  LFT  |      26.39000        9817.08|      13.55000        5040.60|      19.00000        7068.00 
  BARRICADE, III-A                        |                             |                             | 
0130 801-08401              400.000  LFT  |      40.31000       16124.00|      52.83000       21132.00|      21.00000        8400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0131 801-94295                1.000  EACH |     251.33000         251.33|     200.00000         200.00|     150.00000         150.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0132 802-05701              304.000  LFT  |       9.25000        2812.00|      14.00000        4256.00|      10.50000        3192.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0133 802-05702              193.000  LFT  |       7.04000        1358.72|      15.00000        2895.00|       8.00000        1544.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0134 802-07057              246.000  SFT  |      16.09000        3958.14|      21.00000        5166.00|      17.50000        4305.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0135 802-07059                4.000  EACH |      40.21000         160.84|      32.00000         128.00|      33.00000         132.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0136 802-07060                1.000  EACH |     150.80000         150.80|     165.00000         165.00|     155.00000         155.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0137 802-07151                2.000  EACH |     301.60000         603.20|     520.00000        1040.00|     255.00000         510.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0138 802-08276                2.000  EACH |     321.71000         643.42|     600.00000        1200.00|     255.00000         510.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0139 802-09837                2.700  SFT  |      17.49000          47.22|      26.00000          70.20|      23.70000          63.99 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.080 IN THICKNESS                      |                             |                             | 
0140 802-09838              172.500  SFT  |      11.86000        2045.85|      14.00000        2415.00|      15.20000        2622.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0141 802-09839                8.000  SFT  |      17.89000         143.12|      28.00000         224.00|      18.00000         144.00 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
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                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0142 802-09840              385.500  SFT  |      12.06000        4649.13|      15.70000        6052.35|      11.50000        4433.25 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0143 802-09842               16.500  SFT  |      13.57000         223.91|      16.00000         264.00|      18.70000         308.55 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0144 802-76095              906.000  LBS  |       3.52000        3189.12|       7.00000        6342.00|       2.90000        2627.40 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0145 805-01300                1.000  EACH |    1508.00000        1508.00|    3800.00000        3800.00|    1240.00000        1240.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0146 805-01815                4.000  EACH |    1809.60000        7238.40|    2620.00000       10480.00|    2180.00000        8720.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0147 805-01842               34.000  EACH |     854.53000       29054.02|     790.00000       26860.00|     965.00000       32810.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0148 805-01843                1.000  EACH |     281.49000         281.49|     200.00000         200.00|     130.00000         130.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0149 805-01879                1.000  EACH |     452.40000         452.40|     610.00000         610.00|     700.00000         700.00 
  SIGNAL SERVICE                          |                             |                             | 
0150 805-02087                       LUMP |     251.33000         251.33|    1200.00000        1200.00|     300.00000         300.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0151 805-02152               10.000  EACH |     512.72000        5127.20|     745.00000        7450.00|     560.00000        5600.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0152 805-02373             6200.000  LFT  |       2.01000       12462.00|       3.48000       21576.00|       1.50000        9300.00 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0153 805-09471               33.000  EACH |     271.44000        8957.52|     420.00000       13860.00|     335.00000       11055.00 
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             | 
0155 805-78205               11.000  EACH |     603.20000        6635.20|     820.00000        9020.00|     600.00000        6600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0156 805-78215                3.000  EACH |     552.93000        1658.79|     750.00000        2250.00|     515.00000        1545.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0157 805-78370               10.000  EACH |     150.80000        1508.00|     145.00000        1450.00|      98.00000         980.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0158 805-78415                5.000  EACH |    1407.47000        7037.35|    1940.00000        9700.00|    2300.00000       11500.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0159 805-78420                3.000  EACH |     301.60000         904.80|     340.00000        1020.00|     200.00000         600.00 
  DISCONNECT HANGER                       |                             |                             | 
0160 805-78467               70.000  LFT  |       2.01000         140.70|       3.00000         210.00|       1.85000         129.50 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 805-78480             1840.000  LFT  |       1.41000        2594.40|       1.40000        2576.00|       1.20000        2208.00 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0162 805-78485             2510.000  LFT  |       1.61000        4041.10|       2.00000        5020.00|       1.35000        3388.50 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0163 805-78490              520.000  LFT  |       1.71000         889.20|       2.00000        1040.00|       1.40000         728.00 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0164 805-78510             4855.000  LFT  |       1.41000        6845.55|       1.20000        5826.00|       1.00000        4855.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0165 805-78925                1.000  EACH |     552.93000         552.93|     940.00000         940.00|     900.00000         900.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0166 805-81060                4.000  EACH |    4624.53000       18498.12|    5400.00000       21600.00|    4400.00000       17600.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0167 808-02157                9.000  EACH |      35.19000         316.71|      35.00000         315.00|      40.00000         360.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0168 808-06368             2651.000  LFT  |       1.35000        3578.85|       1.34000        3552.34|       1.00000        2651.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0169 808-06701             6852.000  LFT  |       0.36000        2466.72|       0.36000        2466.72|       0.32000        2192.64 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0170 808-06703            13607.000  LFT  |       0.36000        4898.52|       0.36000        4898.52|       0.32000        4354.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0171 808-06705              374.000  LFT  |       1.11000         415.14|       1.10000         411.40|       1.65000         617.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0172 808-06716             3715.000  LFT  |       0.30000        1114.50|       0.30000        1114.50|       0.29000        1077.35 
  LINE, REMOVE                            |                             |                             | 
0173 808-75245             5297.000  LFT  |       0.36000        1906.92|       0.36000        1906.92|       0.32000        1695.04 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0174 808-75278              623.000  LFT  |       1.93000        1202.39|       1.92000        1196.16|       2.00000        1246.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12"     |                             |                             | 
0175 808-75297              484.000  LFT  |       3.87000        1873.08|       3.85000        1863.40|       4.00000        1936.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0176 808-75300             1755.000  LFT  |       0.96000        1684.80|       0.95000        1667.25|       1.00000        1755.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0177 808-75320               31.000  EACH |      60.32000        1869.92|      60.00000        1860.00|      75.00000        2325.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0178 808-75325               30.000  EACH |      87.46000        2623.80|      87.00000        2610.00|      90.00000        2700.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2051611          |(   5   ) 35-1068009         |(   6  ) 35-0997978 
                                          |HOFFMAN BROTHERS INC         |DYER CONSTRUCTION CO         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0179 808-75996               18.000  EACH |      50.27000         904.86|      50.00000         900.00|      14.00000         252.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0180 808-75998              332.000  EACH |      20.22000        6713.04|      20.11000        6676.52|      17.00000        5644.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 808-92027             2401.000  LFT  |       0.72000        1728.72|       0.72000        1728.72|       0.95000        2280.95 
  LINE, THERMO, SOLID, YELLOW, 8 IN       |                             |                             | 
0182 808-98796              120.000  LFT  |       1.26000         151.20|       1.25000         150.00|       5.00000         600.00 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0183 207-08263            89306.000  SYS  |       5.67000      506365.02|       4.76000      425096.56|       3.20000      285779.20 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0184 207-08265            23444.000  SYS  |       8.16000      191303.04|       3.86000       90493.84|       2.60000       60954.40 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0185 602-08605              280.000  LFT  |     103.71000       29038.80|     110.00000       30800.00|      60.10000       16828.00 
  CONCRETE BARRIER, 33 IN                 |                             |                             | 
0186 801-07023                2.000  EACH |    6333.60000       12667.20|    6300.00000       12600.00|    6300.00000       12600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0187 807-06592             7525.000  LFT  |      11.06000       83226.50|      14.40000      108360.00|       7.35000       55308.75 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0188 805-78106                1.000  EACH |    8444.80000        8444.80|    8210.00000        8210.00|    8200.00000        8200.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
     SECTION TOTALS                       |           $    10,494,891.07|           $    11,387,031.86|           $    11,985,600.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    10,494,891.07|           $    11,387,031.86|           $    11,985,600.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 104-05404                       LUMP |  140000.00000      140000.00|  237519.12000      237519.12|  120000.00000      120000.00 
  DESIGN/BUILD TEMPORARY EROSION &        |                             |                             | 
  SEDIMENT CONTROL                        |                             |                             | 
0002 105-06845                       LUMP |  110000.00000      110000.00|  216517.00000      216517.00|  274000.00000      274000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 105-08520                3.000  EACH |     120.00000         360.00|     534.89000        1604.67|     250.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               78.000  MOS  |      75.00000        5850.00|      80.23000        6257.94|      70.00000        5460.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 105-09645                       LUMP |   45000.00000       45000.00|   43326.31000       43326.31|   60000.00000       60000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  600000.00000      600000.00|  662689.96000      662689.96|  680000.00000      680000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 113-01614                       LUMP |   35000.00000       35000.00|   26598.87000       26598.87|   20000.00000       20000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0015 201-52370                       LUMP |  150000.00000      150000.00|  337841.94000      337841.94|  362000.00000      362000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 202-02240            24736.000  SYS  |       7.80000      192940.80|       4.12000      101912.32|       4.00000       98944.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02272             2007.000  LFT  |       9.00000       18063.00|       4.28000        8589.96|       5.00000       10035.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0018 202-02278              191.000  LFT  |       6.75000        1289.25|      11.02000        2104.82|       3.00000         573.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 202-91385               10.000  EACH |     315.00000        3150.00|     341.86000        3418.60|     100.00000        1000.00 
  INLET, REMOVE                           |                             |                             | 
0020 202-94954             1061.000  LFT  |      17.25000       18302.25|      16.31000       17304.91|      12.00000       12732.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0021 202-95027                6.000  EACH |     500.00000        3000.00|     534.89000        3209.34|     500.00000        3000.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0022 202-96133             1366.000  LFT  |      30.00000       40980.00|      14.20000       19397.20|       7.00000        9562.00 
  PIPE, REMOVE                            |                             |                             | 
0023 202-99187             5433.000  LFT  |       1.30000        7062.90|       2.11000       11463.63|       1.50000        8149.50 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0024 203-02000           168525.000  CYS  |       9.21000     1552115.25|       7.20000     1213380.00|      17.25000     2907056.25 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-09543              100.000  TON  |      35.50000        3550.00|      30.10000        3010.00|      25.00000        2500.00 
  NO 2 STONE                              |                             |                             | 
0028 207-08267             2249.000  SYS  |      13.75000       30923.75|      20.98000       47184.02|       9.00000       20241.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-02050             5500.000  CYS  |      17.75000       97625.00|      22.18000      121990.00|       3.00000       16500.00 
  B BORROW                                |                             |                             | 
0030 211-09264            25277.000  CYS  |      17.50000      442347.50|      21.56000      544972.12|       5.00000      126385.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 211-09266              700.000  CYS  |      28.00000       19600.00|      29.95000       20965.00|      26.00000       18200.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0032 301-07448            13116.000  TON  |      17.75000      232809.00|      26.01000      341147.16|      22.00000      288552.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-01180              341.000  TON  |      20.00000        6820.00|      30.33000       10342.53|      22.00000        7502.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 401-06264                       LUMP |   40000.00000       40000.00|   10162.96000       10162.96|    9500.00000        9500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07321              560.000  TON  |      70.00000       39200.00|      64.19000       35946.40|      60.00000       33600.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07390             1674.000  TON  |      55.00000       92070.00|      48.14000       80586.36|      45.00000       75330.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07404             8756.000  TON  |      58.50000      512226.00|      49.21000      430882.76|      46.00000      402776.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0038 401-07409            14112.000  TON  |      51.50000      726768.00|      38.51000      543453.12|      36.00000      508032.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0039 401-07429            10845.000  TON  |      53.00000      574785.00|      48.14000      522078.30|      45.00000      488025.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0  mm                                   |                             |                             | 
0040 401-08364            11528.000  TON  |      51.80000      597150.40|      38.51000      443943.28|      36.00000      415008.00 
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             | 
0041 401-09530             5295.000  TON  |     120.00000      635400.00|      67.40000      356883.00|      63.00000      333585.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 402-07432             2908.000  TON  |      67.00000      194836.00|      64.19000      186664.52|      60.00000      174480.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0043 402-07435             6297.000  TON  |      55.00000      346335.00|      42.79000      269448.63|      40.00000      251880.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0044 406-05520               73.000  TON  |     500.00000       36500.00|      47.07000        3436.11|       0.01000           0.73 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 603-01932             2026.000  LFT  |      21.80000       44166.80|      23.32000       47246.32|      13.40000       27148.40 
  FENCE, CHAIN LINK, 96 IN                |                             |                             | 
0046 603-02009                2.000  EACH |    1240.00000        2480.00|    1326.53000        2653.06|    1423.00000        2846.00 
  FENCE GATE, CHAIN LINK, 96 IN X 20 FT   |                             |                             | 
0047 603-06045            17412.000  LFT  |      12.50000      217650.00|      13.37000      232798.44|       9.15000      159319.80 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0048 603-97283                5.000  EACH |    1170.00000        5850.00|    1251.65000        6258.25|    1177.00000        5885.00 
  FENCE GATE, CHAIN LINK, 48 IN X 24 FT   |                             |                             | 
0049 604-07897               29.000  SYS  |     100.00000        2900.00|     101.63000        2947.27|      95.00000        2755.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0050 604-07901               43.000  SYS  |     100.00000        4300.00|     101.63000        4370.09|      95.00000        4085.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0051 604-91531              741.000  SYS  |      32.00000       23712.00|      25.67000       19021.47|      41.00000       30381.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0052 605-06120               51.000  LFT  |      20.00000        1020.00|      21.40000        1091.40|      20.00000        1020.00 
  CURB, CONCRETE                          |                             |                             | 
0053 605-06145            19308.000  LFT  |      12.00000      231696.00|      12.30000      237488.40|      11.50000      222042.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0054 605-06150             1775.000  LFT  |      14.00000       24850.00|      17.12000       30388.00|      16.00000       28400.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0055 605-06155             5935.000  LFT  |      12.00000       71220.00|      17.12000      101607.20|      16.00000       94960.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0056 605-06160            15867.000  LFT  |      12.00000      190404.00|      12.30000      195164.10|      11.50000      182470.50 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0057 605-06210              159.000  LFT  |      43.00000        6837.00|      53.49000        8504.91|      50.00000        7950.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0058 607-06340              258.000  LFT  |      38.00000        9804.00|      73.81000       19042.98|      38.00000        9804.00 
  PAVED SIDE DITCH, B                     |                             |                             | 
0059 610-08446             1488.000  SYS  |      36.00000       53568.00|      37.44000       55710.72|      48.00000       71424.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0060 610-09108              761.000  SYS  |      44.00000       33484.00|      46.00000       35006.00|      42.00000       31962.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0061 611-06497               10.000  EACH |     129.00000        1290.00|     138.00000        1380.00|     140.00000        1400.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0062 611-06498                4.000  EACH |     140.00000         560.00|     149.77000         599.08|     160.00000         640.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0063 615-06490              115.000  EACH |     130.00000       14950.00|     139.07000       15993.05|     130.00000       14950.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0064 615-06505               29.000  EACH |     550.00000       15950.00|     588.38000       17063.02|     550.00000       15950.00 
  MONUMENT, B                             |                             |                             | 
0065 615-06510               24.000  EACH |     330.00000        7920.00|     353.03000        8472.72|     330.00000        7920.00 
  MONUMENT, C                             |                             |                             | 
 
0066 615-06527                5.000  EACH |     390.00000        1950.00|     417.22000        2086.10|     390.00000        1950.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0067 616-02320             5531.000  SYS  |       2.95000       16316.45|       1.11000        6139.41|       1.00000        5531.00 
  GEOTEXTILES                             |                             |                             | 
0068 616-05688              280.000  TON  |      60.00000       16800.00|     118.57000       33199.60|      60.00000       16800.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0069 616-06405             2810.000  TON  |      41.76000      117345.60|      60.93000      171213.30|      28.00000       78680.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 621-01004                4.000  EACH |     475.00000        1900.00|     508.15000        2032.60|     475.00000        1900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0071 621-06545               16.000  TON  |     780.00000       12480.00|     834.43000       13350.88|     780.00000       12480.00 
  FERTILIZER                              |                             |                             | 
0072 621-06554             5818.000  LBS  |       4.60000       26762.80|       4.90000       28508.20|       4.58000       26646.44 
  SEED MIXTURE, U                         |                             |                             | 
0073 621-06565              116.000  TON  |     275.00000       31900.00|     294.19000       34126.04|     275.00000       31900.00 
  MULCHING MATERIAL                       |                             |                             | 
0074 621-06574            10195.000  SYS  |       2.90000       29565.50|       4.00000       40780.00|       2.86000       29157.70 
  SODDING                                 |                             |                             | 
0075 621-06575              647.000  SYS  |       2.90000        1876.30|       4.00000        2588.00|       2.86000        1850.42 
  SODDING, NURSERY                        |                             |                             | 
0076 628-09403               26.000  MOS  |    2200.00000       57200.00|    3080.98000       80105.48|    1100.00000       28600.00 
  FIELD OFFICE, C                         |                             |                             | 
0077 628-09407               26.000  MOS  |     240.00000        6240.00|     264.24000        6870.24|     250.00000        6500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0078 715-05019              109.000  LFT  |      62.00000        6758.00|      85.83000        9355.47|      45.00000        4905.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN           |                             |                             | 
0079 715-05024             1834.000  LFT  |      62.00000      113708.00|      90.85000      166618.90|      45.00000       82530.00 
  PIPE, TYPE 2, CIRCULAR, 36 IN           |                             |                             | 
0080 715-05048            40222.000  LFT  |       3.20000      128710.40|       6.34000      255007.48|       5.00000      201110.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0081 715-05053             1722.000  LFT  |      16.25000       27982.50|       9.51000       16376.22|      18.00000       30996.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN           |                             |                             | 
0082 715-05123               70.000  LFT  |      44.00000        3080.00|      39.50000        2765.00|      23.00000        1610.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN           |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 715-05149            10070.000  LFT  |      32.50000      327275.00|      25.17000      253461.90|      20.00000      201400.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0084 715-05151             2887.000  LFT  |      34.50000       99601.50|      29.25000       84444.75|      22.00000       63514.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0085 715-05152             3023.000  LFT  |      38.00000      114874.00|      31.78000       96070.94|      25.00000       75575.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0086 715-05154             5803.000  LFT  |      43.50000      252430.50|      40.58000      235485.74|      27.00000      156681.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0087 715-05156             2480.000  LFT  |      62.50000      155000.00|      57.81000      143368.80|      34.00000       84320.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN           |                             |                             | 
0088 715-05159              577.000  LFT  |      75.00000       43275.00|      95.33000       55005.41|      55.00000       31735.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN           |                             |                             | 
0089 715-05169               76.000  LFT  |      36.00000        2736.00|      31.92000        2425.92|      22.00000        1672.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0090 715-05173              646.000  LFT  |      48.25000       31169.50|      37.91000       24489.86|      27.00000       17442.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
0091 715-05298              401.000  LFT  |     500.00000      200500.00|     628.86000      252172.86|     600.00000      240600.00 
  PIPE, TYPE 1, DEFORMED, MIN AREA 74.3 S |                             |                             | 
0092 715-09064            27320.000  LFT  |       1.00000       27320.00|       0.96000       26227.20|       1.00000       27320.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0093 715-46000                2.000  EACH |     350.00000         700.00|     279.15000         558.30|     350.00000         700.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0094 715-46005                7.000  EACH |     370.00000        2590.00|     304.83000        2133.81|     360.00000        2520.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0095 715-46020                9.000  EACH |     700.00000        6300.00|     486.69000        4380.21|     750.00000        6750.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0096 715-46040                4.000  EACH |    1700.00000        6800.00|    1480.33000        5921.32|    1250.00000        5000.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0097 718-06531                2.000  EACH |     335.00000         670.00|     803.05000        1606.10|    1750.00000        3500.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0098 718-06532             6500.000  LFT  |       0.85000        5525.00|       0.91000        5915.00|       1.00000        6500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0099 718-52610             3620.000  CYS  |      34.00000      123080.00|      45.75000      165615.00|      32.00000      115840.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0100 718-99153            44364.000  SYS  |       1.00000       44364.00|       0.55000       24400.20|       0.75000       33273.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0101 720-08559                4.000  EACH |   45000.00000      180000.00|   63129.86000      252519.44|   45000.00000      180000.00 
  BEST MANAGEMENT PRACTICES , STORMWATER  |                             |                             | 
  TREATMENT SYSTEM                        |                             |                             | 
0102 720-09079               46.000  EACH |    2160.00000       99360.00|    2042.60000       93959.60|    3300.00000      151800.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0103 720-09768              121.000  EACH |    2500.00000      302500.00|    1981.98000      239819.58|    3500.00000      423500.00 
  CATCH BASIN TYPE HA5                    |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0104 720-44000                4.000  EACH |    1245.00000        4980.00|     399.21000        1596.84|     300.00000        1200.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0105 720-45030               45.000  EACH |    1300.00000       58500.00|    1578.32000       71024.40|    1900.00000       85500.00 
  INLET, E7                               |                             |                             | 
0106 720-45045               21.000  EACH |    1500.00000       31500.00|    1925.68000       40439.28|    2900.00000       60900.00 
  INLET, J10                              |                             |                             | 
0107 720-45055                3.000  EACH |    1500.00000        4500.00|    1925.68000        5777.04|    2700.00000        8100.00 
  INLET, M10                              |                             |                             | 
0108 720-45250               20.000  EACH |    1900.00000       38000.00|    1809.62000       36192.40|    3000.00000       60000.00 
  CATCH BASIN, K10                        |                             |                             | 
0109 720-45410              114.000  EACH |    1875.00000      213750.00|    3207.27000      365628.78|    4300.00000      490200.00 
  MANHOLE, C4                             |                             |                             | 
0110 720-45605                6.500  LFT  |     375.00000        2437.50|     722.87000        4698.66|     350.00000        2275.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0111 720-91973               44.000  EACH |    3145.00000      138380.00|    5811.91000      255724.04|    5750.00000      253000.00 
  MANHOLE, H4                             |                             |                             | 
0112 720-94612                7.000  EACH |    4350.00000       30450.00|   10234.33000       71640.31|    7100.00000       49700.00 
  MANHOLE, K4                             |                             |                             | 
0113 720-98174                3.000  EACH |    2350.00000        7050.00|    2296.89000        6890.67|    3900.00000       11700.00 
  INLET, B15                              |                             |                             | 
0114 720-98555                5.000  EACH |    3270.00000       16350.00|    2455.00000       12275.00|    4200.00000       21000.00 
  INLET, C15                              |                             |                             | 
0115 720-98687                1.000  EACH |    1980.00000        1980.00|    2069.48000        2069.48|    3200.00000        3200.00 
  CATCH BASIN, M10                        |                             |                             | 
0116 720-99417                5.000  EACH |    2500.00000       12500.00|    2281.71000       11408.55|    4200.00000       21000.00 
  CATCH BASIN, C15                        |                             |                             | 
0117 731-93945             1850.000  SFT  |      30.00000       55500.00|      18.19000       33651.50|      30.00000       55500.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0118 731-93946             1850.000  SFT  |       9.00000       16650.00|      22.47000       41569.50|       9.00000       16650.00 
  WALL ERECTION                           |                             |                             | 
0119 731-93947              210.000  LFT  |      20.00000        4200.00|      42.79000        8985.90|      20.00000        4200.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0120 801-03290                4.000  EACH |     179.00000         716.00|     191.49000         765.96|     280.00000        1120.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0121 801-04308                9.000  EACH |     340.00000        3060.00|     363.73000        3273.57|     395.00000        3555.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06207            66473.000  LFT  |       0.83000       55172.59|       0.89000       59160.97|       0.89000       59160.97 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0123 801-06211                6.000  EACH |      75.00000         450.00|      80.23000         481.38|      48.00000         288.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0124 801-06577              195.000  LFT  |       5.04000         982.80|       5.39000        1051.05|       5.35000        1043.25 
  TEMPORARY PAVEMENT MARKING , REMOVABLE, |                             |                             | 
  24"                                     |                             |                             | 
0125 801-06625                2.000  EACH |      90.00000         180.00|      96.28000         192.56|     112.00000         224.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0126 801-06640               63.000  EACH |     179.00000       11277.00|     191.49000       12063.87|     179.00000       11277.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0127 801-06710              365.000  DAY  |      10.00000        3650.00|      10.70000        3905.50|       6.50000        2372.50 
  FLASHING ARROW SIGN                     |                             |                             | 
0128 801-06775                       LUMP |   75000.00000       75000.00|   92960.90000       92960.90|  258000.00000      258000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0129 801-07118              372.000  LFT  |      19.00000        7068.00|      20.33000        7562.76|      26.25000        9765.00 
  BARRICADE, III-A                        |                             |                             | 
0130 801-08401              400.000  LFT  |      30.00000       12000.00|      48.63000       19452.00|      15.00000        6000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0131 801-94295                1.000  EACH |     150.00000         150.00|     213.96000         213.96|     151.55000         151.55 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0132 802-05701              304.000  LFT  |      10.50000        3192.00|      10.70000        3252.80|      10.50000        3192.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0133 802-05702              193.000  LFT  |       8.00000        1544.00|      10.70000        2065.10|       8.00000        1544.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0134 802-07057              246.000  SFT  |      17.50000        4305.00|      21.40000        5264.40|      17.50000        4305.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0135 802-07059                4.000  EACH |      33.00000         132.00|      53.49000         213.96|      33.00000         132.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0136 802-07060                1.000  EACH |     155.00000         155.00|      53.49000          53.49|     155.00000         155.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0137 802-07151                2.000  EACH |     255.00000         510.00|     417.22000         834.44|     255.00000         510.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0138 802-08276                2.000  EACH |     255.00000         510.00|     240.70000         481.40|     255.00000         510.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0139 802-09837                2.700  SFT  |      23.70000          63.99|      19.26000          52.00|      23.70000          63.99 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.080 IN THICKNESS                      |                             |                             | 
0140 802-09838              172.500  SFT  |      15.20000        2622.00|      12.84000        2214.90|      15.20000        2622.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0141 802-09839                8.000  SFT  |      18.00000         144.00|      20.33000         162.64|      18.00000         144.00 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0142 802-09840              385.500  SFT  |      11.50000        4433.25|      13.91000        5362.31|      11.50000        4433.25 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0143 802-09842               16.500  SFT  |      18.70000         308.55|      16.05000         264.83|      18.70000         308.55 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0144 802-76095              906.000  LBS  |       2.90000        2627.40|       5.35000        4847.10|       2.90000        2627.40 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0145 805-01300                1.000  EACH |    1240.00000        1240.00|    4065.18000        4065.18|    1240.00000        1240.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0146 805-01815                4.000  EACH |    2180.00000        8720.00|    2802.84000       11211.36|    2180.00000        8720.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0147 805-01842               34.000  EACH |     965.00000       32810.00|     845.13000       28734.42|     965.00000       32810.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0148 805-01843                1.000  EACH |     130.00000         130.00|     213.96000         213.96|     130.00000         130.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0149 805-01879                1.000  EACH |     700.00000         700.00|     652.57000         652.57|     700.00000         700.00 
  SIGNAL SERVICE                          |                             |                             | 
0150 805-02087                       LUMP |     300.00000         300.00|    1283.74000        1283.74|     300.00000         300.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0151 805-02152               10.000  EACH |     560.00000        5600.00|     796.99000        7969.90|     560.00000        5600.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0152 805-02373             6200.000  LFT  |       1.50000        9300.00|       3.72000       23064.00|       1.50000        9300.00 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0153 805-09471               33.000  EACH |     335.00000       11055.00|     449.31000       14827.23|     335.00000       11055.00 
  SIGNAL CABLE, PREFORMED PAVE-OVER LOOP  |                             |                             | 
0155 805-78205               11.000  EACH |     600.00000        6600.00|     877.22000        9649.42|     600.00000        6600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0156 805-78215                3.000  EACH |     515.00000        1545.00|     802.34000        2407.02|     515.00000        1545.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0157 805-78370               10.000  EACH |      98.00000         980.00|     155.12000        1551.20|      98.00000         980.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0158 805-78415                5.000  EACH |    2300.00000       11500.00|    2075.38000       10376.90|    2300.00000       11500.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0159 805-78420                3.000  EACH |     200.00000         600.00|     363.73000        1091.19|     200.00000         600.00 
  DISCONNECT HANGER                       |                             |                             | 
0160 805-78467               70.000  LFT  |       1.85000         129.50|       3.21000         224.70|       1.85000         129.50 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 805-78480             1840.000  LFT  |       1.20000        2208.00|       1.50000        2760.00|       1.20000        2208.00 
  SIGNAL CABLE, 3C 14GA                   |                             |                             | 
0162 805-78485             2510.000  LFT  |       1.35000        3388.50|       2.14000        5371.40|       1.35000        3388.50 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0163 805-78490              520.000  LFT  |       1.40000         728.00|       2.14000        1112.80|       1.40000         728.00 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0164 805-78510             4855.000  LFT  |       1.00000        4855.00|       1.28000        6214.40|       1.00000        4855.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0165 805-78925                1.000  EACH |     900.00000         900.00|    1005.60000        1005.60|     900.00000         900.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0166 805-81060                4.000  EACH |    4400.00000       17600.00|    5776.84000       23107.36|    4400.00000       17600.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0167 808-02157                9.000  EACH |      40.00000         360.00|      42.79000         385.11|      21.00000         189.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0168 808-06368             2651.000  LFT  |       1.00000        2651.00|       1.07000        2836.57|       2.30000        6097.30 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0169 808-06701             6852.000  LFT  |       0.32000        2192.64|       0.34000        2329.68|       0.32000        2192.64 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0170 808-06703            13607.000  LFT  |       0.32000        4354.24|       0.34000        4626.38|       0.32000        4354.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0171 808-06705              374.000  LFT  |       1.65000         617.10|       1.76000         658.24|       1.65000         617.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0172 808-06716             3715.000  LFT  |       0.29000        1077.35|       0.31000        1151.65|       0.40000        1486.00 
  LINE, REMOVE                            |                             |                             | 
0173 808-75245             5297.000  LFT  |       0.32000        1695.04|       0.34000        1800.98|       0.32000        1695.04 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0174 808-75278              623.000  LFT  |       2.00000        1246.00|       2.14000        1333.22|       2.00000        1246.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12"     |                             |                             | 
0175 808-75297              484.000  LFT  |       4.00000        1936.00|       4.28000        2071.52|       4.00000        1936.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0176 808-75300             1755.000  LFT  |       1.00000        1755.00|       1.07000        1877.85|       1.00000        1755.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0177 808-75320               31.000  EACH |      75.00000        2325.00|      80.23000        2487.13|      75.00000        2325.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0178 808-75325               30.000  EACH |      90.00000        2700.00|      96.28000        2888.40|      90.00000        2700.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 181                     CONTRACT ID : IR-31108-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1058916         |(   9  ) 35-1489621 
                                          |NIBLOCK EXCAVATING INC       |WOODRUFF & SONS INC          |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0179 808-75996               18.000  EACH |      10.00000         180.00|     144.42000        2599.56|     135.00000        2430.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0180 808-75998              332.000  EACH |      17.00000        5644.00|      26.52000        8804.64|      21.77000        7227.64 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0181 808-92027             2401.000  LFT  |       1.65000        3961.65|       1.76000        4225.76|       1.65000        3961.65 
  LINE, THERMO, SOLID, YELLOW, 8 IN       |                             |                             | 
0182 808-98796              120.000  LFT  |       5.00000         600.00|       5.35000         642.00|       5.00000         600.00 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0183 207-08263            89306.000  SYS  |       5.00000      446530.00|       6.18000      551911.08|       6.00000      535836.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0184 207-08265            23444.000  SYS  |       3.85000       90259.40|       5.55000      130114.20|       7.00000      164108.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0185 602-08605              280.000  LFT  |      65.00000       18200.00|     106.98000       29954.40|     100.00000       28000.00 
  CONCRETE BARRIER, 33 IN                 |                             |                             | 
0186 801-07023                2.000  EACH |    6300.00000       12600.00|    6739.65000       13479.30|    6300.00000       12600.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0187 807-06592             7525.000  LFT  |       7.35000       55308.75|      15.40000      115885.00|       7.35000       55308.75 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0188 805-78106                1.000  EACH |    8200.00000        8200.00|    8782.94000        8782.94|    8200.00000        8200.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
     SECTION TOTALS                       |           $    12,755,587.20|           $    13,013,617.36|           $    13,544,850.56 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    12,755,587.20|           $    13,013,617.36|           $    13,544,850.56 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 185                     CONTRACT ID : IR-32744-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ENVIRONMENTAL MITIGATION                                    COMPLETION DATE : 05/01/12 
     LOCATION     : ALONG SR 25 IN PROPHETSTOWN STATE PARK                           PROJECT(S) :  0901664 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1636776     LINKEL COMPANY                                                             $     1,934,923.40  100.0000% 
   2   35-1415044     F & K CONSTRUCTION INC                                                     $     2,633,709.13  136.1144% 
   3   38-3806996     HIS CONSTRUCTORS INC                                                       $     2,689,622.00  139.0041% 
   4   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     2,880,243.56  148.8557% 
   5   35-1801998     CLR INC                                                                    $     2,888,601.00  149.2876% 
   6   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $     2,936,136.50  151.7443% 
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     CALL ORDER   : 185                     CONTRACT ID : IR-32744-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2  ) 35-1415044          |(   3  ) 38-3806996 
                                          |LINKEL COMPANY               |F & K CONSTRUCTION INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENT MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  100000.00000      100000.00|   17000.00000       17000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|     166.00000         332.00|     165.00000         330.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               48.000  MOS  |     150.00000        7200.00|     110.00000        5280.00|     165.00000        7920.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   50000.00000       50000.00|  328000.00000      328000.00|  134000.00000      134000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-01015                       LUMP |  375000.00000      375000.00|  350675.00000      350675.00|   53000.00000       53000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0010 202-96133             2940.000  LFT  |      10.00000       29400.00|       5.00000       14700.00|       5.50000       16170.00 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000            18354.000  CYS  |      10.00000      183540.00|       9.50000      174363.00|       9.70000      178033.80 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-06931               10.000  TON  |      30.00000         300.00|     100.00000        1000.00|      85.00000         850.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06934               33.840  TON  |     400.00000       13536.00|     375.00000       12690.00|     327.00000       11065.68 
  TEMPORARY MULCHING                      |                             |                             | 
0014 205-06937             4000.000  LFT  |       2.00000        8000.00|       1.70000        6800.00|       1.50000        6000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09543              100.000  TON  |      25.00000        2500.00|      18.00000        1800.00|      20.00000        2000.00 
  NO 2 STONE FOR CONSTRUCTION ENTRANCE    |                             |                             | 
0016 206-51220             6795.000  CYS  |      20.00000      135900.00|       6.73000       45730.35|      30.00000      203850.00 
  EXCAVATION, WET                         |                             |                             | 
0017 616-02320            11900.000  SYS  |       2.00000       23800.00|       1.80000       21420.00|       1.83000       21777.00 
  GEOTEXTILES                             |                             |                             | 
0018 616-05689             9000.000  TON  |      30.00000      270000.00|      36.38000      327420.00|      53.00000      477000.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0019 621-01004               12.000  EACH |     500.00000        6000.00|     250.00000        3000.00|     282.00000        3384.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 185                     CONTRACT ID : IR-32744-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2   ) 35-1415044         |(   3  ) 38-3806996 
                                          |LINKEL COMPANY               |F & K CONSTRUCTION INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 621-02770            26000.000  SYS  |       2.00000       52000.00|       3.96000      102960.00|       3.49000       90740.00 
  EROSION CONTROL BLANKET , COIR FIBER    |                             |                             | 
  MATTING (100% COCONUT)                  |                             |                             | 
0021 621-04258              649.700  LBS  |      40.00000       25988.00|      58.40000       37942.48|      51.00000       33134.70 
  SEED MIXTURE , DRY-MESIC WILD RYE       |                             |                             | 
0022 621-04258               29.800  LBS  |      48.00000        1430.40|     655.00000       19519.00|     578.00000       17224.40 
  SEED MIXTURE , EMERGENT MARSH           |                             |                             | 
0023 621-04258               71.700  LBS  |      55.00000        3943.50|     310.00000       22227.00|     274.00000       19645.80 
  SEED MIXTURE , FOREST WETLAND           |                             |                             | 
0024 621-04258              170.900  LBS  |      35.00000        5981.50|      73.00000       12475.70|      64.00000       10937.60 
  SEED MIXTURE , MESIC-WET WILD RYE       |                             |                             | 
0025 621-04258              176.100  LBS  |      40.00000        7044.00|     492.00000       86641.20|     434.00000       76427.40 
  SEED MIXTURE , SEDGE MEADOW             |                             |                             | 
0026 621-04258              138.400  LBS  |      40.00000        5536.00|     295.00000       40828.00|     260.00000       35984.00 
  SEED MIXTURE , WET-MESIC PRAIRIE        |                             |                             | 
0027 621-04258               34.500  LBS  |      50.00000        1725.00|     300.00000       10350.00|     263.00000        9073.50 
  SEED MIXTURE ,PRAIRIE FEN               |                             |                             | 
0028 621-04258              180.400  LBS  |      30.00000        5412.00|      26.00000        4690.40|      22.25000        4013.90 
  SEED MIXTURE ,SLOPE STABILIZATION       |                             |                             | 
0029 621-04258               43.000  LBS  |      50.00000        2150.00|     465.00000       19995.00|     411.00000       17673.00 
  SEED MIXTURE ,UPLAND WOODLAND           |                             |                             | 
0030 621-06557             2030.000  LBS  |       5.00000       10150.00|       2.45000        4973.50|       2.10000        4263.00 
  SEED MIXTURE, T                         |                             |                             | 
0031 621-06565               82.000  TON  |     500.00000       41000.00|     415.00000       34030.00|     366.00000       30012.00 
  MULCHING MATERIAL                       |                             |                             | 
0032 621-07085            34671.000  LFT  |       4.00000      138684.00|      13.70000      474992.70|      12.00000      416052.00 
  STABILIZATION , RIVER BANK, LIVE WILLOW |                             |                             | 
  FASCINES                                |                             |                             | 
0033 622-05654             3790.000  EACH |      20.00000       75800.00|       4.55000       17244.50|       4.00000       15160.00 
  PLANT, PERENNIAL , HERBACEOUS PLUGS     |                             |                             | 
0034 622-91786            17335.000  EACH |       5.00000       86675.00|       3.90000       67606.50|       3.40000       58939.00 
  SEEDLING ,LIVE WILLOW STAKES            |                             |                             | 
0035 622-91786            15332.000  EACH |       7.00000      107324.00|       3.40000       52128.80|       2.95000       45229.40 
  SEEDLING BARE ROOT                      |                             |                             | 
0036 624-92647               90.000  ACRE |     300.00000       27000.00|     505.00000       45450.00|     447.00000       40230.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0037 628-09401               24.000  MOS  |    2000.00000       48000.00|    1725.00000       41400.00|    2100.00000       50400.00 
  FIELD OFFICE, A                         |                             |                             | 
0040 712-04784                1.000  EACH |   50000.00000       50000.00|    6000.00000        6000.00|   15000.00000       15000.00 
  STRUCTURE WATER LEVEL CONTROL           |                             |                             | 
0041 713-04643                       LUMP |   25000.00000       25000.00|  220000.00000      220000.00|  556897.82000      556897.82 
  TEMPORARY ACCESS LANE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 185                     CONTRACT ID : IR-32744-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2   ) 35-1415044         |(   3  ) 38-3806996 
                                          |LINKEL COMPANY               |F & K CONSTRUCTION INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 628-09407               24.000  MOS  |     350.00000        8400.00|      85.00000        2040.00|     300.00000        7200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
     SECTION TOTALS                       |           $     1,934,923.40|           $     2,633,709.13|           $     2,689,622.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,934,923.40|           $     2,633,709.13|           $     2,689,622.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 185                     CONTRACT ID : IR-32744-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1801998         |(   6  ) 35-1386990 
                                          |SUNESIS CONSTRUCTION COMPANY |CLR INC                      |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENT MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   23377.70000       23377.70|   99000.00000       99000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     252.20000         504.40|      57.00000         114.00|      80.00000         160.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               48.000  MOS  |     126.10000        6052.80|      35.00000        1680.00|     100.00000        4800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  148853.10000      148853.10|  145000.00000      145000.00|  139800.00000      139800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-01015                       LUMP |  441556.56000      441556.56|  128500.00000      128500.00|  410000.00000      410000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0010 202-96133             2940.000  LFT  |      11.78000       34633.20|      21.00000       61740.00|      10.00000       29400.00 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000            18354.000  CYS  |       9.89000      181521.06|       6.50000      119301.00|       9.00000      165186.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-06931               10.000  TON  |      46.82000         468.20|     175.00000        1750.00|     100.00000        1000.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06934               33.840  TON  |     241.12000        8159.50|     290.00000        9813.60|     375.00000       12690.00 
  TEMPORARY MULCHING                      |                             |                             | 
0014 205-06937             4000.000  LFT  |       1.45000        5800.00|       4.25000       17000.00|       1.25000        5000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09543              100.000  TON  |      34.16000        3416.00|      40.00000        4000.00|      25.00000        2500.00 
  NO 2 STONE FOR CONSTRUCTION ENTRANCE    |                             |                             | 
0016 206-51220             6795.000  CYS  |      88.38000      600542.10|      88.25000      599658.75|      45.00000      305775.00 
  EXCAVATION, WET                         |                             |                             | 
0017 616-02320            11900.000  SYS  |       1.87000       22253.00|       1.79000       21301.00|       2.00000       23800.00 
  GEOTEXTILES                             |                             |                             | 
0018 616-05689             9000.000  TON  |      43.53000      391770.00|      55.00000      495000.00|      50.00000      450000.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0019 621-01004               12.000  EACH |    2242.95000       26915.40|     365.00000        4380.00|     325.00000        3900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 185                     CONTRACT ID : IR-32744-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1801998         |(   6  ) 35-1386990 
                                          |SUNESIS CONSTRUCTION COMPANY |CLR INC                      |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 621-02770            26000.000  SYS  |       2.97000       77220.00|       3.13000       81380.00|       2.00000       52000.00 
  EROSION CONTROL BLANKET , COIR FIBER    |                             |                             | 
  MATTING (100% COCONUT)                  |                             |                             | 
0021 621-04258              649.700  LBS  |      17.79000       11558.16|      32.50000       21115.25|      60.00000       38982.00 
  SEED MIXTURE , DRY-MESIC WILD RYE       |                             |                             | 
0022 621-04258               29.800  LBS  |     267.19000        7962.26|     195.00000        5811.00|     675.00000       20115.00 
  SEED MIXTURE , EMERGENT MARSH           |                             |                             | 
0023 621-04258               71.700  LBS  |     160.27000       11491.36|      97.00000        6954.90|     325.00000       23302.50 
  SEED MIXTURE , FOREST WETLAND           |                             |                             | 
0024 621-04258              170.900  LBS  |      17.79000        3040.31|      37.00000        6323.30|      80.00000       13672.00 
  SEED MIXTURE , MESIC-WET WILD RYE       |                             |                             | 
0025 621-04258              176.100  LBS  |     227.88000       40129.67|     164.00000       28880.40|     500.00000       88050.00 
  SEED MIXTURE , SEDGE MEADOW             |                             |                             | 
0026 621-04258              138.400  LBS  |     126.03000       17442.55|     101.00000       13978.40|     300.00000       41520.00 
  SEED MIXTURE , WET-MESIC PRAIRIE        |                             |                             | 
0027 621-04258               34.500  LBS  |     119.38000        4118.61|     100.00000        3450.00|     300.00000       10350.00 
  SEED MIXTURE ,PRAIRIE FEN               |                             |                             | 
0028 621-04258              180.400  LBS  |       4.93000         889.37|      26.00000        4690.40|      30.00000        5412.00 
  SEED MIXTURE ,SLOPE STABILIZATION       |                             |                             | 
0029 621-04258               43.000  LBS  |     240.86000       10356.98|     151.00000        6493.00|     470.00000       20210.00 
  SEED MIXTURE ,UPLAND WOODLAND           |                             |                             | 
0030 621-06557             2030.000  LBS  |       3.81000        7734.30|       1.90000        3857.00|       2.50000        5075.00 
  SEED MIXTURE, T                         |                             |                             | 
0031 621-06565               82.000  TON  |     263.55000       21611.10|     601.00000       49282.00|     425.00000       34850.00 
  MULCHING MATERIAL                       |                             |                             | 
0032 621-07085            34671.000  LFT  |      10.34000      358498.14|      12.25000      424719.75|      16.00000      554736.00 
  STABILIZATION , RIVER BANK, LIVE WILLOW |                             |                             | 
  FASCINES                                |                             |                             | 
0033 622-05654             3790.000  EACH |       3.08000       11673.20|       5.00000       18950.00|       5.50000       20845.00 
  PLANT, PERENNIAL , HERBACEOUS PLUGS     |                             |                             | 
0034 622-91786            17335.000  EACH |       3.48000       60325.80|       5.75000       99676.25|       4.00000       69340.00 
  SEEDLING ,LIVE WILLOW STAKES            |                             |                             | 
0035 622-91786            15332.000  EACH |       1.87000       28670.84|       4.75000       72827.00|       3.50000       53662.00 
  SEEDLING BARE ROOT                      |                             |                             | 
0036 624-92647               90.000  ACRE |     672.88000       60559.20|    1050.00000       94500.00|     600.00000       54000.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0037 628-09401               24.000  MOS  |    2085.41000       50049.84|     695.00000       16680.00|    2000.00000       48000.00 
  FIELD OFFICE, A                         |                             |                             | 
0040 712-04784                1.000  EACH |    8815.66000        8815.66|   20000.00000       20000.00|    5000.00000        5000.00 
  STRUCTURE WATER LEVEL CONTROL           |                             |                             | 
0041 713-04643                       LUMP |  189999.51000      189999.51|  199950.00000      199950.00|  200000.00000      200000.00 
  TEMPORARY ACCESS LANE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 185                     CONTRACT ID : IR-32744-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1801998         |(   6  ) 35-1386990 
                                          |SUNESIS CONSTRUCTION COMPANY |CLR INC                      |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 628-09407               24.000  MOS  |      94.57000        2269.68|      35.00000         840.00|     125.00000        3000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
     SECTION TOTALS                       |           $     2,880,243.56|           $     2,888,601.00|           $     2,936,136.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,880,243.56|           $     2,888,601.00|           $     2,936,136.50 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 191                     CONTRACT ID : IR-33103-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ENVIRONMENTAL MITIGATION                                    COMPLETION DATE : 04/30/11 
     LOCATION     : AT PLEASANT RUN GOLF COURSE                                      PROJECT(S) :  1000047 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       759,309.11  100.0000% 
   2   35-1801998     CLR INC                                                                    $       829,877.86  109.2938% 
   3   35-1636776     LINKEL COMPANY                                                             $       888,474.50  117.0109% 
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       897,722.00  118.2288% 
   5   35-1582525     JERRY AIGNER CONSTRUCTION                                                  $       924,542.00  121.7610% 
   6   35-1841857     CRI CONSTRUCTION INC                                                       $     1,077,029.00  141.8433% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : IR-33103-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2  ) 35-1801998          |(   3  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |CLR INC                      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11500.00000       11500.00|   21000.00000       21000.00|   90000.00000       90000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   43400.00000       43400.00|   41440.00000       41440.00|   56000.00000       56000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-02250               12.000  EACH |     280.00000        3360.00|     275.00000        3300.00|     500.00000        6000.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0008 201-02255               23.000  EACH |     900.00000       20700.00|     750.00000       17250.00|    1000.00000       23000.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0009 201-02260                4.000  EACH |    1125.00000        4500.00|     875.00000        3500.00|    1200.00000        4800.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0010 201-06587                6.600  ACRE |    9628.00000       63544.80|   15000.00000       99000.00|    7000.00000       46200.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0011 202-01000                       LUMP |   36600.00000       36600.00|   17500.00000       17500.00|   52000.00000       52000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0012 203-02000             7852.000  CYS  |      28.00000      219856.00|      26.00000      204152.00|      14.00000      109928.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-04948                       LUMP |    7735.00000        7735.00|   23000.00000       23000.00|   10000.00000       10000.00 
  TEMPORARY CONSTRUCTION ENTRANCE/EXIT    |                             |                             | 
0014 205-06937            14905.000  LFT  |       1.30000       19376.50|       1.69000       25189.45|       2.00000       29810.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 210-08274              364.000  CYS  |     107.05000       38966.20|     115.00000       41860.00|      50.00000       18200.00 
  COMPOST                                 |                             |                             | 
0016 616-02320              752.000  SYS  |       1.20000         902.40|       4.75000        3572.00|       2.00000        1504.00 
  GEOTEXTILES                             |                             |                             | 
0017 616-06405              468.500  TON  |      61.25000       28695.63|      53.00000       24830.50|      35.00000       16397.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0018 616-07266             2199.000  LFT  |      13.50000       29686.50|      15.00000       32985.00|      80.00000      175920.00 
  COIR ROLL                               |                             |                             | 
0019 621-01004                3.000  EACH |    1800.00000        5400.00|     400.00000        1200.00|    1000.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : IR-33103-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1801998         |(   3  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |CLR INC                      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 621-02770            11487.000  SYS  |       1.50000       17230.50|       2.03000       23318.61|       2.00000       22974.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0021 621-04258               21.400  LBS  |     263.95000        5648.53|     265.00000        5671.00|     100.00000        2140.00 
  SEED MIXTURE , F                        |                             |                             | 
0022 621-04258               16.600  LBS  |      18.30000         303.78|     133.00000        2207.80|      20.00000         332.00 
  SEED MIXTURE , G                        |                             |                             | 
0023 621-04258               27.000  LBS  |     190.90000        5154.30|     218.00000        5886.00|      28.00000         756.00 
  SEED MIXTURE , L                        |                             |                             | 
0024 621-04258               59.000  LBS  |     260.95000       15396.05|     230.00000       13570.00|      26.00000        1534.00 
  SEED MIXTURE , W                        |                             |                             | 
0025 621-06545                4.000  TON  |    1329.75000        5319.00|    1250.00000        5000.00|    1000.00000        4000.00 
  FERTILIZER                              |                             |                             | 
0026 621-06557             1078.000  LBS  |       3.80000        4096.40|       2.50000        2695.00|       1.00000        1078.00 
  SEED MIXTURE, T                         |                             |                             | 
0027 621-06565               53.900  TON  |     242.30000       13059.97|     420.00000       22638.00|     500.00000       26950.00 
  MULCHING MATERIAL                       |                             |                             | 
0028 621-09785             1162.000  LFT  |       7.70000        8947.40|      16.25000       18882.50|      10.00000       11620.00 
  STRAW , WATTLES                         |                             |                             | 
0029 622-05638              165.000  EACH |       2.35000         387.75|      33.00000        5445.00|      35.00000        5775.00 
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             | 
0030 622-05639               50.000  EACH |       3.75000         187.50|      41.00000        2050.00|      39.00000        1950.00 
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             | 
0031 622-05649               59.000  EACH |     183.50000       10826.50|     298.00000       17582.00|     280.00000       16520.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0032 622-05650              175.000  EACH |     258.60000       45255.00|     347.00000       60725.00|     300.00000       52500.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0033 622-05652               20.000  EACH |     392.20000        7844.00|     411.00000        8220.00|    1000.00000       20000.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 3.5 IN                             |                             |                             | 
0034 622-05654             1098.000  EACH |      18.60000       20422.80|      15.50000       17019.00|      15.00000       16470.00 
  PLANT, PERENNIAL                        |                             |                             | 
0035 622-52436               37.000  EACH |      50.00000        1850.00|      35.00000        1295.00|      40.00000        1480.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0036 622-91786             1204.000  EACH |      11.15000       13424.60|       9.50000       11438.00|       8.00000        9632.00 
  SEEDLING                                |                             |                             | 
0037 718-06531               18.000  EACH |     457.10000        8227.80|     869.00000       15642.00|     500.00000        9000.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0038 801-03290                6.000  EACH |     275.00000        1650.00|     175.00000        1050.00|     300.00000        1800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06640               10.000  EACH |     152.00000        1520.00|     230.00000        2300.00|     200.00000        2000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : IR-33103-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1801998         |(   3  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |CLR INC                      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06775                       LUMP |   37000.00000       37000.00|   26000.00000       26000.00|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 802-09840               30.000  SFT  |      29.30000         879.00|      32.00000         960.00|      40.00000        1200.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0042 802-76055               40.000  LFT  |      11.28000         451.20|      12.50000         500.00|      25.00000        1000.00 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $       759,309.11|           $       829,877.86|           $       888,474.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       759,309.11|           $       829,877.86|           $       888,474.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : IR-33103-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1582525         |(   6  ) 35-1841857 
                                          |HIS CONSTRUCTORS INC         |JERRY AIGNER CONSTRUCTION    |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4450.00000        4450.00|   20000.00000       20000.00|   24000.00000       24000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    5000.00000        5000.00|   90000.00000       90000.00|   48000.00000       48000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-02250               12.000  EACH |     315.00000        3780.00|     400.00000        4800.00|     350.00000        4200.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0008 201-02255               23.000  EACH |     421.00000        9683.00|     650.00000       14950.00|     611.00000       14053.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0009 201-02260                4.000  EACH |    4200.00000       16800.00|    2000.00000        8000.00|    1000.00000        4000.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0010 201-06587                6.600  ACRE |    8400.00000       55440.00|   13000.00000       85800.00|   18000.00000      118800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0011 202-01000                       LUMP |   43500.00000       43500.00|   14750.00000       14750.00|  107000.00000      107000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0012 203-02000             7852.000  CYS  |      27.00000      212004.00|      17.00000      133484.00|      24.00000      188448.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-04948                       LUMP |   68900.80000       68900.80|   12000.00000       12000.00|    2500.00000        2500.00 
  TEMPORARY CONSTRUCTION ENTRANCE/EXIT    |                             |                             | 
0014 205-06937            14905.000  LFT  |       1.50000       22357.50|       2.50000       37262.50|       1.80000       26829.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 210-08274              364.000  CYS  |     137.00000       49868.00|     100.00000       36400.00|     179.00000       65156.00 
  COMPOST                                 |                             |                             | 
0016 616-02320              752.000  SYS  |       6.50000        4888.00|       3.50000        2632.00|       1.90000        1428.80 
  GEOTEXTILES                             |                             |                             | 
0017 616-06405              468.500  TON  |      48.00000       22488.00|      61.00000       28578.50|      32.00000       14992.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0018 616-07266             2199.000  LFT  |      24.00000       52776.00|      50.00000      109950.00|      46.00000      101154.00 
  COIR ROLL                               |                             |                             | 
0019 621-01004                3.000  EACH |     630.00000        1890.00|    5000.00000       15000.00|     722.00000        2166.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : IR-33103-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1582525         |(   6  ) 35-1841857 
                                          |HIS CONSTRUCTORS INC         |JERRY AIGNER CONSTRUCTION    |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 621-02770            11487.000  SYS  |       1.40000       16081.80|       2.00000       22974.00|       3.60000       41353.20 
  EROSION CONTROL BLANKET                 |                             |                             | 
0021 621-04258               21.400  LBS  |     521.00000       11149.40|     380.00000        8132.00|     533.00000       11406.20 
  SEED MIXTURE , F                        |                             |                             | 
0022 621-04258               16.600  LBS  |      47.00000         780.20|     100.00000        1660.00|     268.00000        4448.80 
  SEED MIXTURE , G                        |                             |                             | 
0023 621-04258               27.000  LBS  |     397.00000       10719.00|     300.00000        8100.00|     411.00000       11097.00 
  SEED MIXTURE , L                        |                             |                             | 
0024 621-04258               59.000  LBS  |     504.00000       29736.00|     320.00000       18880.00|     388.00000       22892.00 
  SEED MIXTURE , W                        |                             |                             | 
0025 621-06545                4.000  TON  |     640.00000        2560.00|    1000.00000        4000.00|    1000.00000        4000.00 
  FERTILIZER                              |                             |                             | 
0026 621-06557             1078.000  LBS  |       4.50000        4851.00|       2.00000        2156.00|       4.00000        4312.00 
  SEED MIXTURE, T                         |                             |                             | 
0027 621-06565               53.900  TON  |     452.00000       24362.80|     400.00000       21560.00|     499.00000       26896.10 
  MULCHING MATERIAL                       |                             |                             | 
0028 621-09785             1162.000  LFT  |      19.00000       22078.00|       7.00000        8134.00|       9.95000       11561.90 
  STRAW , WATTLES                         |                             |                             | 
0029 622-05638              165.000  EACH |      55.00000        9075.00|      55.00000        9075.00|      41.00000        6765.00 
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             | 
0030 622-05639               50.000  EACH |      58.00000        2900.00|      75.00000        3750.00|      64.00000        3200.00 
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             | 
0031 622-05649               59.000  EACH |     255.00000       15045.00|     400.00000       23600.00|     327.00000       19293.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0032 622-05650              175.000  EACH |     432.00000       75600.00|     600.00000      105000.00|     468.00000       81900.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0033 622-05652               20.000  EACH |     824.00000       16480.00|    1000.00000       20000.00|     915.00000       18300.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 3.5 IN                             |                             |                             | 
0034 622-05654             1098.000  EACH |      30.00000       32940.00|      15.00000       16470.00|      32.00000       35136.00 
  PLANT, PERENNIAL                        |                             |                             | 
0035 622-52436               37.000  EACH |      51.00000        1887.00|     200.00000        7400.00|      42.00000        1554.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0036 622-91786             1204.000  EACH |      34.50000       41538.00|      10.00000       12040.00|      18.75000       22575.00 
  SEEDLING                                |                             |                             | 
0037 718-06531               18.000  EACH |      53.00000         954.00|     300.00000        5400.00|     425.00000        7650.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0038 801-03290                6.000  EACH |     258.00000        1548.00|     300.00000        1800.00|     333.00000        1998.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0039 801-06640               10.000  EACH |     142.00000        1420.00|     300.00000        3000.00|     310.00000        3100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : IR-33103-A                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1582525         |(   6  ) 35-1841857 
                                          |HIS CONSTRUCTORS INC         |JERRY AIGNER CONSTRUCTION    |CRI CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06775                       LUMP |     950.00000         950.00|    5000.00000        5000.00|   12500.00000       12500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 802-09840               30.000  SFT  |      27.25000         817.50|      40.00000        1200.00|      44.00000        1320.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0042 802-76055               40.000  LFT  |      10.50000         420.00|      40.00000        1600.00|      26.00000        1040.00 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $       897,722.00|           $       924,542.00|           $     1,077,029.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       897,722.00|           $       924,542.00|           $     1,077,029.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ROAD REHABILITATION                                         COMPLETION DATE : 10/21/11 
     LOCATION     : ON EASTERN AVENUE FROM SR 101 TO SUNMAN CITY LIMITS              PROJECT(S) :  9069001 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,394,969.40  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,457,325.68  104.4701% 
   3   35-0844079     PAUL H ROHE COMPANY                                                        $     1,500,554.57  107.5690% 
   4   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     1,585,526.00  113.6603% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,639,700.74  117.5439% 
   6   35-1636776     LINKEL COMPANY                                                             $     1,662,558.30  119.1824% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1128289          |(   3  ) 35-0844079 
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14000.00000       14000.00|   10750.00000       10750.00|   10350.00000       10350.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     175.00000         175.00|     125.00000         125.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |     100.00000        1000.00|      85.00000         850.00|     120.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   69000.00000       69000.00|   72850.00000       72850.00|   41950.00000       41950.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   13500.00000       13500.00|   14570.00000       14570.00|   33455.00000       33455.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02279             1979.000  LFT  |       7.75000       15337.25|       4.00000        7916.00|       6.50000       12863.50 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-02928                1.000  EACH |     550.00000         550.00|     675.00000         675.00|     525.00000         525.00 
  CATCH BASIN, REMOVE                     |                             |                             | 
0015 202-52710              791.000  SYS  |       8.00000        6328.00|       6.00000        4746.00|      10.00000        7910.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0016 202-91385               15.000  EACH |     350.00000        5250.00|     700.00000       10500.00|     375.00000        5625.00 
  INLET, REMOVE                           |                             |                             | 
0017 202-93047                8.000  EACH |     900.00000        7200.00|     950.00000        7600.00|    1000.00000        8000.00 
  MANHOLE, REMOVE                         |                             |                             | 
0018 202-96133             1642.000  LFT  |       9.00000       14778.00|      15.00000       24630.00|      12.50000       20525.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000             3470.000  CYS  |      18.00000       62460.00|      21.50000       74605.00|      22.50000       78075.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1128289         |(   3  ) 35-0844079 
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06937             4868.000  LFT  |       1.50000        7302.00|       1.30000        6328.40|       1.25000        6085.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08267             8068.000  SYS  |       6.50000       52442.00|      10.00000       80680.00|       9.75000       78663.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264             2882.000  CYS  |      15.00000       43230.00|      20.50000       59081.00|      21.00000       60522.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0023 304-07493               32.000  TON  |      95.00000        3040.00|      88.00000        2816.00|      85.00000        2720.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0024 306-08034              370.000  SYS  |      12.00000        4440.00|      10.75000        3977.50|       0.75000         277.50 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0025 306-08043               32.000  SYS  |      15.00000         480.00|      10.75000         344.00|      13.66000         437.12 
  MILLING, TRANSITION                     |                             |                             | 
0026 401-07407             2010.000  TON  |      50.00000      100500.00|      48.25000       96982.50|      44.00000       88440.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 402-07433              381.000  TON  |      62.00000       23622.00|      60.50000       23050.50|      58.00000       22098.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438              635.000  TON  |      52.00000       33020.00|      49.50000       31432.50|      47.00000       29845.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                4.000  TON  |     500.00000        2000.00|     102.50000         410.00|     300.00000        1200.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-06070                7.000  SYS  |      44.00000         308.00|      41.00000         287.00|      80.00000         560.00 
  SIDEWALK, CONCRETE , A, 10 IN.          |                             |                             | 
0031 604-07900               30.000  SYS  |     130.00000        3900.00|     150.00000        4500.00|     165.00000        4950.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               25.000  SYS  |     130.00000        3250.00|     150.00000        3750.00|     180.00000        4500.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0033 604-07902               25.000  SYS  |     130.00000        3250.00|     150.00000        3750.00|     150.00000        3750.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0034 604-07903               22.000  SYS  |     130.00000        2860.00|     150.00000        3300.00|     140.00000        3080.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0035 604-91531             1066.000  SYS  |      35.00000       37310.00|      31.50000       33579.00|      44.00000       46904.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0036 605-06120               57.000  LFT  |      26.00000        1482.00|      35.00000        1995.00|      30.00000        1710.00 
  CURB, CONCRETE                          |                             |                             | 
0037 605-06140             2459.000  LFT  |      14.00000       34426.00|      20.00000       49180.00|      12.25000       30122.75 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0038 605-96305              978.000  LFT  |      12.00000       11736.00|      15.00000       14670.00|      12.25000       11980.50 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0039 610-07487              503.000  TON  |      95.00000       47785.00|      88.00000       44264.00|      85.00000       42755.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 610-08446              372.000  SYS  |      48.00000       17856.00|      48.00000       17856.00|      45.00000       16740.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1128289         |(   3  ) 35-0844079 
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 610-09108              342.000  SYS  |      49.50000       16929.00|      54.00000       18468.00|      52.00000       17784.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0042 611-06497                5.000  EACH |     290.00000        1450.00|     160.00000         800.00|     155.00000         775.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0043 611-06498                5.000  EACH |     325.00000        1625.00|     175.00000         875.00|     170.00000         850.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0044 616-02320               25.000  SYS  |       3.00000          75.00|       3.00000          75.00|      13.25000         331.25 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405               38.000  TON  |      50.00000        1900.00|      30.00000        1140.00|      38.00000        1444.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 621-01004                2.000  EACH |     105.00000         210.00|     105.00000         210.00|     100.00000         200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06567               10.000  kGAL |       1.10000          11.00|       1.05000          10.50|       1.00000          10.00 
  WATER                                   |                             |                             | 
0048 621-06575             2633.000  SYS  |       3.00000        7899.00|       4.25000       11190.25|       2.90000        7635.70 
  SODDING, NURSERY                        |                             |                             | 
0049 628-09402               10.000  MOS  |    2500.00000       25000.00|    2450.00000       24500.00|    1350.00000       13500.00 
  FIELD OFFICE, B                         |                             |                             | 
0050 703-06029              215.000  LBS  |      10.00000        2150.00|       3.50000         752.50|       1.35000         290.25 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0051 714-09971                2.700  CYS  |    2300.00000        6210.00|    2500.00000        6750.00|    2770.00000        7479.00 
  HEADWALL, CAST-IN-PLACE                 |                             |                             | 
0052 715-05048               23.000  LFT  |      31.00000         713.00|      13.50000         310.50|      19.00000         437.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0053 715-05149             1515.000  LFT  |      23.00000       34845.00|      30.00000       45450.00|      28.00000       42420.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0054 715-05152              329.000  LFT  |      28.00000        9212.00|      33.00000       10857.00|      36.00000       11844.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0055 715-05154              657.000  LFT  |      36.00000       23652.00|      48.00000       31536.00|      46.00000       30222.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0056 715-05159              585.000  LFT  |      72.00000       42120.00|      85.00000       49725.00|      83.00000       48555.00 
  PIPE, TYPE 2, CIRCULAR, 42 IN           |                             |                             | 
0057 715-05422              342.000  LFT  |      85.00000       29070.00|      85.00000       29070.00|      70.00000       23940.00 
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             | 
0058 715-08305              309.000  TON  |      70.00000       21630.00|      60.00000       18540.00|      60.00000       18540.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0059 715-09064             3298.000  LFT  |       1.30000        4287.40|       1.30000        4287.40|       1.25000        4122.50 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0060 715-92525             1850.000  LFT  |      37.00000       68450.00|      16.00000       29600.00|      49.00000       90650.00 
  WATER MAIN, 10 IN , PVC, C900           |                             |                             | 
0061 715-93911             1055.000  LFT  |      29.00000       30595.00|      10.00000       10550.00|      44.00000       46420.00 
  WATER MAIN, 4 IN , PVC, C900            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1128289         |(   3  ) 35-0844079 
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 715-93912             1825.000  LFT  |      31.00000       56575.00|      12.00000       21900.00|      40.00000       73000.00 
  WATER MAIN, 6 IN , PVC, C900            |                             |                             | 
0063 716-07636               82.000  LFT  |    1150.00000       94300.00|    1500.00000      123000.00|     575.00000       47150.00 
  PIPE INSTALLATION, TRENCHLESS, 42 IN    |                             |                             | 
0064 720-01092                9.000  EACH |    2900.00000       26100.00|    3500.00000       31500.00|    2900.00000       26100.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0065 720-01894                9.000  EACH |     600.00000        5400.00|     765.00000        6885.00|     780.00000        7020.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0066 720-08658                2.000  EACH |    2500.00000        5000.00|    3400.00000        6800.00|    2900.00000        5800.00 
  MANHOLE, J5                             |                             |                             | 
0067 720-09079                4.000  EACH |    1750.00000        7000.00|    1600.00000        6400.00|    2200.00000        8800.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0068 720-45010                9.000  EACH |    1600.00000       14400.00|    1245.00000       11205.00|    1750.00000       15750.00 
  INLET, A3                               |                             |                             | 
0069 720-45035                5.000  EACH |    1400.00000        7000.00|    1350.00000        6750.00|    1600.00000        8000.00 
  INLET, F7                               |                             |                             | 
0070 720-45260                2.000  EACH |    1900.00000        3800.00|     750.00000        1500.00|     875.00000        1750.00 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0071 720-45410                2.000  EACH |    1900.00000        3800.00|    2500.00000        5000.00|    2090.00000        4180.00 
  MANHOLE, C4                             |                             |                             | 
0072 720-94612                5.000  EACH |    2800.00000       14000.00|    3500.00000       17500.00|    3560.00000       17800.00 
  MANHOLE, K4                             |                             |                             | 
0073 720-96999                4.000  EACH |    4800.00000       19200.00|    5000.00000       20000.00|    3900.00000       15600.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0074 720-98174               11.000  EACH |    2100.00000       23100.00|    1775.00000       19525.00|    2050.00000       22550.00 
  INLET, B15                              |                             |                             | 
0075 720-98555               14.000  EACH |    2100.00000       29400.00|    1850.00000       25900.00|    2300.00000       32200.00 
  INLET, C15                              |                             |                             | 
0076 732-02388                8.000  EACH |     700.00000        5600.00|     525.00000        4200.00|    1050.00000        8400.00 
  WATER MAIN , ABANDON EXISTING           |                             |                             | 
0077 732-02388                2.000  EACH |    3100.00000        6200.00|    1735.00000        3470.00|    2000.00000        4000.00 
  WATER MAIN , METER                      |                             |                             | 
0078 732-02388               26.000  EACH |     500.00000       13000.00|     500.00000       13000.00|     790.00000       20540.00 
  WATER MAIN , WATER SERVICE CONNECTION,  |                             |                             | 
  0.75 IN.                                |                             |                             | 
0079 732-02388                5.000  EACH |     350.00000        1750.00|     275.00000        1375.00|     600.00000        3000.00 
  WATER MAIN CASTING, ADJUST TO GRADE,    |                             |                             | 
  WATER METER                             |                             |                             | 
0080 732-02388                2.000  EACH |    1400.00000        2800.00|    4525.00000        9050.00|    4025.00000        8050.00 
  WATER MAIN CROSS TAP ASSEMBLY, 4 IN.    |                             |                             | 
0081 732-02388                4.000  EACH |    2500.00000       10000.00|    2800.00000       11200.00|    2650.00000       10600.00 
  WATER MAIN VALVE WITH BOX, RESTRAINED,  |                             |                             | 
  GATE, 10 IN.                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1128289         |(   3  ) 35-0844079 
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 732-02388                1.000  EACH |    1400.00000        1400.00|    1750.00000        1750.00|    2350.00000        2350.00 
  WATER MAIN VALVE WITH BOX, RESTRAINED,  |                             |                             | 
  GATE, 6 IN.                             |                             |                             | 
0083 732-02388                2.000  EACH |    2250.00000        4500.00|    2750.00000        5500.00|    3980.00000        7960.00 
  WATER MAIN VALVE WITH BOX, TAPPING,     |                             |                             | 
  WATER, 4 IN.                            |                             |                             | 
0084 732-02388                3.000  EACH |    2500.00000        7500.00|    2950.00000        8850.00|    4215.00000       12645.00 
  WATER MAIN VALVE WITH BOX, TAPPING,     |                             |                             | 
  WATER, 6 IN.                            |                             |                             | 
0085 732-03053                4.000  EACH |     800.00000        3200.00|     475.00000        1900.00|    1750.00000        7000.00 
  METER PIT                               |                             |                             | 
0086 732-04964               30.000  LFT  |      52.00000        1560.00|      35.00000        1050.00|     220.00000        6600.00 
  WATER MAIN WATER SERVICE LINE, AUGER    |                             |                             | 
  AND PUSH, 0.75                          |                             |                             | 
0087 732-04964              540.000  LFT  |      26.00000       14040.00|      25.00000       13500.00|      60.00000       32400.00 
  WATER MAIN WATER SERVICE LINE, OPEN CUT |                             |                             | 
  0.75 IN                                 |                             |                             | 
0088 732-91742                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    3260.00000        3260.00 
  FIRE HYDRANT , RECONNECT                |                             |                             | 
0089 732-97009                4.000  EACH |     500.00000        2000.00|     600.00000        2400.00|    1050.00000        4200.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0090 801-03290                2.000  EACH |     360.00000         720.00|     400.00000         800.00|     175.00000         350.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0091 801-04308                3.000  EACH |     470.00000        1410.00|     500.00000        1500.00|     185.00000         555.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0092 801-06625               32.000  EACH |     125.00000        4000.00|     145.00000        4640.00|      90.00000        2880.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0093 801-06640                7.000  EACH |     230.00000        1610.00|     250.00000        1750.00|     139.00000         973.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0094 801-06645               11.000  EACH |     125.00000        1375.00|     135.00000        1485.00|      45.00000         495.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0095 801-06775                       LUMP |   15000.00000       15000.00|   44997.13000       44997.13|   21070.00000       21070.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0096 801-07118               72.000  LFT  |      12.50000         900.00|      14.00000        1008.00|      12.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0097 801-07119              140.000  LFT  |      16.50000        2310.00|      18.00000        2520.00|      12.00000        1680.00 
  BARRICADE, III-B                        |                             |                             | 
0098 802-05701              208.000  LFT  |      18.50000        3848.00|      10.75000        2236.00|      10.00000        2080.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0099 802-09838              124.000  SFT  |      20.50000        2542.00|      14.50000        1798.00|      13.50000        1674.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1128289         |(   3  ) 35-0844079 
                                          |MILESTONE CONTRACTORS LP     |BEATY CONSTRUCTION INC       |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 808-75245             3580.000  LFT  |       0.85000        3043.00|       0.82000        2935.60|       0.55000        1969.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0101 808-75297              194.000  LFT  |       5.00000         970.00|       4.95000         960.30|       4.50000         873.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0102 808-75300              447.000  LFT  |       1.25000         558.75|       1.30000         581.10|       4.50000        2011.50 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0103 808-75340                2.000  EACH |     350.00000         700.00|     375.00000         750.00|     500.00000        1000.00 
  PAVEMENT MESSAGE  MARKING,              |                             |                             | 
  THERMOPLASTIC, (RXR)                    |                             |                             | 
     SECTION TOTALS                       |           $     1,394,969.40|           $     1,457,325.68|           $     1,500,554.57 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,394,969.40|           $     1,457,325.68|           $     1,500,554.57 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11792.91000       11792.91|   22500.00000       22500.00|  150380.00000      150380.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     202.13000         202.13|     275.00000         275.00|     250.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               10.000  MOS  |     126.33000        1263.30|      75.00000         750.00|     125.00000        1250.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   21838.91000       21838.91|   81985.00000       81985.00|   76500.00000       76500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   37458.83000       37458.83|   16397.00000       16397.00|   15500.00000       15500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-02279             1979.000  LFT  |       3.85000        7619.15|       2.00000        3958.00|      10.45000       20680.55 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-02928                1.000  EACH |     162.38000         162.38|     587.00000         587.00|     510.00000         510.00 
  CATCH BASIN, REMOVE                     |                             |                             | 
0015 202-52710              791.000  SYS  |       6.47000        5117.77|       6.00000        4746.00|      19.50000       15424.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0016 202-91385               15.000  EACH |     154.53000        2317.95|     293.00000        4395.00|     710.00000       10650.00 
  INLET, REMOVE                           |                             |                             | 
0017 202-93047                8.000  EACH |     274.39000        2195.12|     759.00000        6072.00|     710.00000        5680.00 
  MANHOLE, REMOVE                         |                             |                             | 
0018 202-96133             1642.000  LFT  |       2.77000        4548.34|      19.00000       31198.00|       5.00000        8210.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000             3470.000  CYS  |      17.69000       61384.30|      24.00000       83280.00|      16.40000       56908.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-06937             4868.000  LFT  |       1.40000        6815.20|       1.25000        6085.00|       2.00000        9736.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08267             8068.000  SYS  |      11.03000       88990.04|      10.17000       82051.56|       8.00000       64544.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09264             2882.000  CYS  |      14.15000       40780.30|      27.00000       77814.00|      19.75000       56919.50 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0023 304-07493               32.000  TON  |     157.47000        5039.04|     184.00000        5888.00|      85.00000        2720.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0024 306-08034              370.000  SYS  |      13.07000        4835.90|       9.45000        3496.50|      11.50000        4255.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0025 306-08043               32.000  SYS  |      20.32000         650.24|       9.45000         302.40|      11.50000         368.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 401-07407             2010.000  TON  |      53.11000      106751.10|      48.00000       96480.00|      51.00000      102510.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 402-07433              381.000  TON  |      66.68000       25405.08|      68.00000       25908.00|      53.00000       20193.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438              635.000  TON  |      54.24000       34442.40|      48.00000       30480.00|      58.00000       36830.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                4.000  TON  |     113.01000         452.04|     500.00000        2000.00|     351.00000        1404.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 604-06070                7.000  SYS  |     107.62000         753.34|     235.00000        1645.00|     181.00000        1267.00 
  SIDEWALK, CONCRETE , A, 10 IN.          |                             |                             | 
0031 604-07900               30.000  SYS  |     168.47000        5054.10|     110.00000        3300.00|     272.00000        8160.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               25.000  SYS  |     112.31000        2807.75|     110.00000        2750.00|     260.00000        6500.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0033 604-07902               25.000  SYS  |     112.31000        2807.75|     125.00000        3125.00|     260.00000        6500.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0034 604-07903               22.000  SYS  |     112.31000        2470.82|     120.00000        2640.00|     272.00000        5984.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0035 604-91531             1066.000  SYS  |      43.16000       46008.56|      29.00000       30914.00|      32.10000       34218.60 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0036 605-06120               57.000  LFT  |      37.55000        2140.35|      23.00000        1311.00|      25.00000        1425.00 
  CURB, CONCRETE                          |                             |                             | 
0037 605-06140             2459.000  LFT  |      20.23000       49745.57|      12.83000       31548.97|      19.00000       46721.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0038 605-96305              978.000  LFT  |      13.76000       13457.28|      12.97000       12684.66|      22.00000       21516.00 
  CURB AND GUTTER, CONCRETE, DEPRESSED    |                             |                             | 
0039 610-07487              503.000  TON  |      96.06000       48318.18|      78.00000       39234.00|      80.00000       40240.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 610-08446              372.000  SYS  |      62.50000       23250.00|      57.00000       21204.00|      60.50000       22506.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 610-09108              342.000  SYS  |      61.82000       21142.44|      59.00000       20178.00|      90.75000       31036.50 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0042 611-06497                5.000  EACH |     162.86000         814.30|     160.00000         800.00|     200.00000        1000.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0043 611-06498                5.000  EACH |     325.71000        1628.55|     170.00000         850.00|     225.00000        1125.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0044 616-02320               25.000  SYS  |       0.67000          16.75|       3.00000          75.00|       2.00000          50.00 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405               38.000  TON  |      42.08000        1599.04|      25.00000         950.00|      25.00000         950.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 621-01004                2.000  EACH |     112.32000         224.64|     100.00000         200.00|     550.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06567               10.000  kGAL |       1.12000          11.20|       1.00000          10.00|      25.00000         250.00 
  WATER                                   |                             |                             | 
0048 621-06575             2633.000  SYS  |       3.26000        8583.58|       4.00000       10532.00|       5.00000       13165.00 
  SODDING, NURSERY                        |                             |                             | 
0049 628-09402               10.000  MOS  |    1808.25000       18082.50|    1900.00000       19000.00|    1200.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0050 703-06029              215.000  LBS  |       4.46000         958.90|       3.00000         645.00|       8.00000        1720.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0051 714-09971                2.700  CYS  |    1564.78000        4224.91|    1200.00000        3240.00|    1000.00000        2700.00 
  HEADWALL, CAST-IN-PLACE                 |                             |                             | 
0052 715-05048               23.000  LFT  |      44.17000        1015.91|      20.00000         460.00|      32.65000         750.95 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0053 715-05149             1515.000  LFT  |      37.61000       56979.15|      46.75000       70826.25|      35.00000       53025.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN           |                             |                             | 
0054 715-05152              329.000  LFT  |      33.81000       11123.49|      50.35000       16565.15|      40.00000       13160.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN           |                             |                             | 
0055 715-05154              657.000  LFT  |      45.09000       29624.13|      57.75000       37941.75|      44.85000       29466.45 
  PIPE, TYPE 2, CIRCULAR, 24 IN           |                             |                             | 
0056 715-05159              585.000  LFT  |     142.02000       83081.70|      82.50000       48262.50|      84.85000       49637.25 
  PIPE, TYPE 2, CIRCULAR, 42 IN           |                             |                             | 
0057 715-05422              342.000  LFT  |      31.07000       10625.94|     108.00000       36936.00|      54.25000       18553.50 
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             | 
0058 715-08305              309.000  TON  |      62.15000       19204.35|      68.00000       21012.00|     100.00000       30900.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0059 715-09064             3298.000  LFT  |       1.40000        4617.20|       1.25000        4122.50|       1.50000        4947.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0060 715-92525             1850.000  LFT  |      54.25000      100362.50|      45.50000       84175.00|      42.35000       78347.50 
  WATER MAIN, 10 IN , PVC, C900           |                             |                             | 
0061 715-93911             1055.000  LFT  |      39.66000       41841.30|      38.00000       40090.00|      32.90000       34709.50 
  WATER MAIN, 4 IN , PVC, C900            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 715-93912             1825.000  LFT  |      42.23000       77069.75|      39.50000       72087.50|      33.60000       61320.00 
  WATER MAIN, 6 IN , PVC, C900            |                             |                             | 
0063 716-07636               82.000  LFT  |    1375.15000      112762.30|    1595.00000      130790.00|    1065.00000       87330.00 
  PIPE INSTALLATION, TRENCHLESS, 42 IN    |                             |                             | 
0064 720-01092                9.000  EACH |    3145.78000       28312.02|    3500.00000       31500.00|    1655.00000       14895.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0065 720-01894                9.000  EACH |    1028.49000        9256.41|     475.00000        4275.00|    1000.00000        9000.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0066 720-08658                2.000  EACH |    2995.60000        5991.20|    3300.00000        6600.00|    1705.00000        3410.00 
  MANHOLE, J5                             |                             |                             | 
0067 720-09079                4.000  EACH |    1572.82000        6291.28|    1500.00000        6000.00|     820.00000        3280.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0068 720-45010                9.000  EACH |    1075.50000        9679.50|    1300.00000       11700.00|     785.00000        7065.00 
  INLET, A3                               |                             |                             | 
0069 720-45035                5.000  EACH |     942.77000        4713.85|    1140.00000        5700.00|     815.00000        4075.00 
  INLET, F7                               |                             |                             | 
0070 720-45260                2.000  EACH |    1026.34000        2052.68|     940.00000        1880.00|    1000.00000        2000.00 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0071 720-45410                2.000  EACH |    1735.83000        3471.66|    2340.00000        4680.00|    2000.00000        4000.00 
  MANHOLE, C4                             |                             |                             | 
0072 720-94612                5.000  EACH |    3917.02000       19585.10|    2940.00000       14700.00|    2980.00000       14900.00 
  MANHOLE, K4                             |                             |                             | 
0073 720-96999                4.000  EACH |    3955.43000       15821.72|    4340.00000       17360.00|    3770.00000       15080.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0074 720-98174               11.000  EACH |    1678.51000       18463.61|    1740.00000       19140.00|    1635.00000       17985.00 
  INLET, B15                              |                             |                             | 
0075 720-98555               14.000  EACH |    1679.46000       23512.44|    1740.00000       24360.00|    1885.00000       26390.00 
  INLET, C15                              |                             |                             | 
0076 732-02388                8.000  EACH |     944.00000        7552.00|     940.00000        7520.00|    1680.00000       13440.00 
  WATER MAIN , ABANDON EXISTING           |                             |                             | 
0077 732-02388                2.000  EACH |    1652.26000        3304.52|    1175.00000        2350.00|     410.00000         820.00 
  WATER MAIN , METER                      |                             |                             | 
0078 732-02388               26.000  EACH |     636.50000       16549.00|     725.00000       18850.00|     520.00000       13520.00 
  WATER MAIN , WATER SERVICE CONNECTION,  |                             |                             | 
  0.75 IN.                                |                             |                             | 
0079 732-02388                5.000  EACH |     358.96000        1794.80|     285.00000        1425.00|     100.00000         500.00 
  WATER MAIN CASTING, ADJUST TO GRADE,    |                             |                             | 
  WATER METER                             |                             |                             | 
0080 732-02388                2.000  EACH |    4064.11000        8128.22|    3955.00000        7910.00|    2270.00000        4540.00 
  WATER MAIN CROSS TAP ASSEMBLY, 4 IN.    |                             |                             | 
0081 732-02388                4.000  EACH |    2099.26000        8397.04|    2058.00000        8232.00|    1915.00000        7660.00 
  WATER MAIN VALVE WITH BOX, RESTRAINED,  |                             |                             | 
  GATE, 10 IN.                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 732-02388                1.000  EACH |    3789.25000        3789.25|    1058.00000        1058.00|    1060.00000        1060.00 
  WATER MAIN VALVE WITH BOX, RESTRAINED,  |                             |                             | 
  GATE, 6 IN.                             |                             |                             | 
0083 732-02388                2.000  EACH |    4814.02000        9628.04|    1758.00000        3516.00|    2150.00000        4300.00 
  WATER MAIN VALVE WITH BOX, TAPPING,     |                             |                             | 
  WATER, 4 IN.                            |                             |                             | 
0084 732-02388                3.000  EACH |    5768.22000       17304.66|    2184.00000        6552.00|    2315.00000        6945.00 
  WATER MAIN VALVE WITH BOX, TAPPING,     |                             |                             | 
  WATER, 6 IN.                            |                             |                             | 
0085 732-03053                4.000  EACH |    1928.00000        7712.00|     967.00000        3868.00|     765.00000        3060.00 
  METER PIT                               |                             |                             | 
0086 732-04964               30.000  LFT  |     123.78000        3713.40|      21.00000         630.00|      40.25000        1207.50 
  WATER MAIN WATER SERVICE LINE, AUGER    |                             |                             | 
  AND PUSH, 0.75                          |                             |                             | 
0087 732-04964              540.000  LFT  |      55.26000       29840.40|      32.00000       17280.00|      19.30000       10422.00 
  WATER MAIN WATER SERVICE LINE, OPEN CUT |                             |                             | 
  0.75 IN                                 |                             |                             | 
0088 732-91742                1.000  EACH |    2958.67000        2958.67|    1975.00000        1975.00|    1445.00000        1445.00 
  FIRE HYDRANT , RECONNECT                |                             |                             | 
0089 732-97009                4.000  EACH |     992.77000        3971.08|    1078.00000        4312.00|    1070.00000        4280.00 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0090 801-03290                2.000  EACH |     411.00000         822.00|     195.00000         390.00|     300.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0091 801-04308                3.000  EACH |     410.99000        1232.97|     200.00000         600.00|     600.00000        1800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0092 801-06625               32.000  EACH |     174.15000        5572.80|      99.00000        3168.00|     140.00000        4480.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0093 801-06640                7.000  EACH |     188.08000        1316.56|     153.00000        1071.00|     210.00000        1470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0094 801-06645               11.000  EACH |      83.59000         919.49|      49.00000         539.00|      60.00000         660.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0095 801-06775                       LUMP |   13736.32000       13736.32|   28578.00000       28578.00|   55500.00000       55500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0096 801-07118               72.000  LFT  |      29.05000        2091.60|      13.00000         936.00|      22.00000        1584.00 
  BARRICADE, III-A                        |                             |                             | 
0097 801-07119              140.000  LFT  |      34.83000        4876.20|      13.00000        1820.00|      25.00000        3500.00 
  BARRICADE, III-B                        |                             |                             | 
0098 802-05701              208.000  LFT  |      16.38000        3407.04|      12.00000        2496.00|      22.00000        4576.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0099 802-09838              124.000  SFT  |      23.68000        2936.32|      16.00000        1984.00|      18.00000        2232.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29509-A                   COUNTIES : RIPLEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1636776 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 808-75245             3580.000  LFT  |       0.54000        1933.20|       1.00000        3580.00|       1.00000        3580.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0101 808-75297              194.000  LFT  |       6.63000        1286.22|       5.00000         970.00|       8.00000        1552.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0102 808-75300              447.000  LFT  |       1.03000         460.41|       5.00000        2235.00|       2.00000         894.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0103 808-75340                2.000  EACH |     331.33000         662.66|     600.00000        1200.00|     570.00000        1140.00 
  PAVEMENT MESSAGE  MARKING,              |                             |                             | 
  THERMOPLASTIC, (RXR)                    |                             |                             | 
     SECTION TOTALS                       |           $     1,585,526.00|           $     1,639,700.74|           $     1,662,558.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,585,526.00|           $     1,639,700.74|           $     1,662,558.30 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 231 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : R -32188-A                   COUNTIES : HARRISON 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 10/01/11 
     LOCATION     : ON INDIAN CREEK TRAIL                                            PROJECT(S) :  0401069 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,416,000.00  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,692,904.41  119.5554% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     1,696,000.00  119.7740% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -32188-A                   COUNTIES : HARRISON 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1618530          |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN ENHANCEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|   15000.00000       15000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0005 110-01001                       LUMP |   67887.92000       67887.92|   84645.22000       84645.22|   84143.01000       84143.01 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-06587                0.700  ACRE |    1500.00000        1050.00|   24184.34000       16929.04|   10000.00000        7000.00 
  CLEARING AND GRUBBING , FOR IDNR        |                             |                             | 
  MITIGATION                              |                             |                             | 
0007 201-52370                       LUMP |   27000.00000       27000.00|   16929.04000       16929.04|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             2065.000  CYS  |      14.00000       28910.00|      12.00000       24780.00|      30.00000       61950.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070              735.000  CYS  |       5.00000        3675.00|      10.00000        7350.00|       7.00000        5145.00 
  BORROW                                  |                             |                             | 
0010 205-04948                       LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    1750.00000        1750.00 
  TEMPORARY CONSTRUCTION ENTRANCE/EXIT ,  |                             |                             | 
  FOR IDNR MITIGATION                     |                             |                             | 
0011 205-06937             5775.000  LFT  |       2.00000       11550.00|       1.00000        5775.00|       1.00000        5775.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51215               64.000  CYS  |     210.00000       13440.00|     200.00000       12800.00|     280.00000       17920.00 
  EXCAVATION, X                           |                             |                             | 
0014 206-51230              100.000  CYS  |      40.00000        4000.00|      75.00000        7500.00|      40.00000        4000.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 207-08267            10839.000  SYS  |       5.00000       54195.00|       7.00000       75873.00|       8.00000       86712.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 210-04181                5.000  EACH |     620.00000        3100.00|     500.00000        2500.00|     600.00000        3000.00 
  BICYCLE RACK                            |                             |                             | 
0017 211-02050             1650.000  CYS  |      25.00000       41250.00|      25.00000       41250.00|      35.00000       57750.00 
  B BORROW                                |                             |                             | 
0018 211-06467                6.000  CYS  |     115.00000         690.00|      75.00000         450.00|     110.00000         660.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-07454              303.000  CYS  |      45.00000       13635.00|      30.00000        9090.00|      35.00000       10605.00 
  STRUCTURAL BACKFILL , TYPE 3            |                             |                             | 
0020 301-07448             2751.000  TON  |      12.00000       33012.00|      15.00000       41265.00|      20.00000       55020.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 231 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -32188-A                   COUNTIES : HARRISON 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1618530         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 303-07449              401.000  TON  |      13.00000        5213.00|      20.00000        8020.00|      35.00000       14035.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 402-07432              331.000  TON  |      78.00000       25818.00|      88.00000       29128.00|      80.00000       26480.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07435              729.000  TON  |      58.00000       42282.00|      65.00000       47385.00|      55.00000       40095.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0024 502-06627              183.000  SYS  |      82.00000       15006.00|      90.00000       16470.00|     100.00000       18300.00 
  PCCP, 6 IN                              |                             |                             | 
0025 601-98352              422.000  LFT  |      64.00000       27008.00|     102.73000       43352.06|      69.00000       29118.00 
  BICYCLE RAILING                         |                             |                             | 
0026 603-03692              502.000  LFT  |      62.00000       31124.00|      45.00000       22590.00|      20.00000       10040.00 
  FENCE, WOOD                             |                             |                             | 
0027 615-97672                1.000  EACH |    1200.00000        1200.00|    2500.00000        2500.00|    1250.00000        1250.00 
  TRASH RECEPTACLE                        |                             |                             | 
0028 616-02320             1303.000  SYS  |       2.50000        3257.50|       2.50000        3257.50|       2.50000        3257.50 
  GEOTEXTILES                             |                             |                             | 
0029 616-05688             1123.000  TON  |      22.00000       24706.00|      25.00000       28075.00|      30.00000       33690.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0030 616-06405               45.000  TON  |      24.00000        1080.00|      30.00000        1350.00|      90.00000        4050.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0031 619-09427             2743.000  SFT  |      41.00000      112463.00|      50.00000      137150.00|      71.09000      194999.87 
  CLEAN STEEL BRIDGE, TYPE 3, QP-2        |                             |                             | 
0032 619-09436             2743.000  SFT  |      41.00000      112463.00|      25.00000       68575.00|      10.94000       30008.42 
  PAINT STEEL BRIDGE, TYPE 3              |                             |                             | 
0033 621-01004                4.000  EACH |     700.00000        2800.00|     300.00000        1200.00|     300.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0034 621-01597              840.000  SYS  |       2.15000        1806.00|       1.50000        1260.00|       1.50000        1260.00 
  EROSION CONTROL, MAT                    |                             |                             | 
0035 621-03787               36.400  LBS  |      62.00000        2256.80|      49.65000        1807.26|      49.65000        1807.26 
  SEED MIXTURE, D                         |                             |                             | 
0036 621-03867             2301.000  SYS  |       0.78000        1794.78|       0.52000        1196.52|       0.52000        1196.52 
  MULCHED SEEDING, A                      |                             |                             | 
0037 621-06557              150.500  LBS  |       7.40000        1113.70|       2.00000         301.00|       2.00000         301.00 
  SEED MIXTURE, T , FOR IDNR MITIGATION   |                             |                             | 
0038 621-06560             1692.000  SYS  |       1.10000        1861.20|       0.40000         676.80|       0.40000         676.80 
  MULCHED SEEDING, U                      |                             |                             | 
0039 621-06570              296.000  CYS  |      60.00000       17760.00|      75.00000       22200.00|      80.00000       23680.00 
  TOPSOIL                                 |                             |                             | 
0040 621-92968                7.400  LBS  |     625.00000        4625.00|     407.55000        3015.87|     407.55000        3015.87 
  SEED MIXTURE, WILD FLOWER , FOR IDNR    |                             |                             | 
  MITIGATION                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -32188-A                   COUNTIES : HARRISON 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1618530         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-98038                8.000  CYS  |      55.00000         440.00|      80.00000         640.00|      80.00000         640.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0042 622-05639               56.000  EACH |      52.50000        2940.00|      33.00000        1848.00|      33.00000        1848.00 
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             | 
0043 622-05649              170.000  EACH |     190.00000       32300.00|     132.50000       22525.00|     132.50000       22525.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN , FOR IDNR MITIGATION        |                             |                             | 
0044 622-05651                3.000  EACH |     390.00000        1170.00|     250.00000         750.00|     250.00000         750.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN                      |                             |                             | 
0045 622-05654               64.000  EACH |      21.80000        1395.20|      20.00000        1280.00|      20.00000        1280.00 
  PLANT, PERENNIAL                        |                             |                             | 
0046 622-52436                7.000  EACH |      31.00000         217.00|      32.00000         224.00|      32.00000         224.00 
  SIGN, DO NOT MOW OR SPRAY w/ POST, FOR  |                             |                             | 
  IDNR MITIGATION                         |                             |                             | 
0047 622-98200                7.000  EACH |      31.00000         217.00|      32.00000         224.00|      32.00000         224.00 
  SIGN, DO NOT DISTURB w/ POST, FOR IDNR  |                             |                             | 
  MITIGATION                              |                             |                             | 
0048 628-09402               14.000  MOS  |    2200.00000       30800.00|    3500.00000       49000.00|    2400.00000       33600.00 
  FIELD OFFICE, B                         |                             |                             | 
0049 701-02938               20.000  LFT  |     500.00000       10000.00|     900.00000       18000.00|     285.00000        5700.00 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
0050 701-06011                1.000  EACH |     500.00000         500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0051 701-09557               36.000  LFT  |      80.00000        2880.00|      70.00000        2520.00|     110.00000        3960.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0052 701-09559                1.000  EACH |     500.00000         500.00|    2000.00000        2000.00|    2800.00000        2800.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0053 701-09739                4.000  EACH |     100.00000         400.00|     150.00000         600.00|      84.00000         336.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0054 701-51195               78.000  LFT  |      80.00000        6240.00|     100.00000        7800.00|     130.00000       10140.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0055 702-51005              127.400  CYS  |     500.00000       63700.00|     650.00000       82810.00|     900.00000      114660.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0056 702-51015               57.400  CYS  |     325.00000       18655.00|     350.00000       20090.00|     500.00000       28700.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0057 702-51863               92.000  EACH |       9.00000         828.00|      15.00000        1380.00|      35.00000        3220.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0058 703-06028            12714.000  LBS  |       0.85000       10806.90|       1.50000       19071.00|       1.15000       14621.10 
  REINFORCING BARS                        |                             |                             | 
0059 711-06055                1.000  EACH |     680.00000         680.00|    2000.00000        2000.00|     588.00000         588.00 
  COVER PLATE , FIXED                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -32188-A                   COUNTIES : HARRISON 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1618530         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 711-51038                       LUMP |   50000.00000       50000.00|  131000.00000      131000.00|   37000.00000       37000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0061 711-51038                       LUMP |  175000.00000      175000.00|  285000.00000      285000.00|  275000.00000      275000.00 
  STRUCTURAL STEEL , RESTORE AND RESET    |                             |                             | 
  TRUSS                                   |                             |                             | 
0062 711-51823               84.000  EACH |      55.00000        4620.00|      75.00000        6300.00|       7.00000         588.00 
  EXPANSION ANCHOR, 0.75 IN.              |                             |                             | 
0063 711-92500                8.000  EACH |     400.00000        3200.00|     125.00000        1000.00|      26.00000         208.00 
  ANCHOR ROD , 1" Dia.                    |                             |                             | 
0064 712-94080             2715.000  SFT  |      13.00000       35295.00|      10.00000       27150.00|       8.00000       21720.00 
  TIMBER DECK                             |                             |                             | 
0065 715-05048              790.000  LFT  |       5.00000        3950.00|       3.49000        2757.10|       8.00000        6320.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0066 715-05151               85.000  LFT  |      30.00000        2550.00|      40.00000        3400.00|      42.00000        3570.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN           |                             |                             | 
0067 715-05407               31.000  LFT  |       8.00000         248.00|       7.00000         217.00|      16.00000         496.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0068 715-46005                6.000  EACH |     320.00000        1920.00|     600.00000        3600.00|     500.00000        3000.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0069 724-03855               36.250  LFT  |      40.00000        1450.00|      20.00000         725.00|      40.00000        1450.00 
  EXPANSION JOINT, SLIDING PLATE          |                             |                             | 
0070 726-92406                2.000  EACH |    2000.00000        4000.00|    4000.00000        8000.00|    4100.00000        8200.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0071 726-97941                2.000  EACH |    3000.00000        6000.00|    4000.00000        8000.00|    4100.00000        8200.00 
  BEARING ASSEMBLY, TFE ELASTOMERIC       |                             |                             | 
0072 732-08419               52.000  SYS  |      55.00000        2860.00|      70.00000        3640.00|      40.00000        2080.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0073 732-08420              602.000  SYS  |      58.00000       34916.00|      75.00000       45150.00|      59.00000       35518.00 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0074 732-08421              654.000  SYS  |      90.00000       58860.00|      75.00000       49050.00|     103.00000       67362.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0075 802-03896                3.000  EACH |    1800.00000        5400.00|    1700.00000        5100.00|    1000.00000        3000.00 
  BOLLARD                                 |                             |                             | 
0076 802-04314                7.000  EACH |     300.00000        2100.00|     405.00000        2835.00|     274.54000        1921.78 
  SIGN , TRAIL REGULATORY                 |                             |                             | 
0077 802-04314                2.000  EACH |    1800.00000        3600.00|     955.00000        1910.00|    2012.65000        4025.30 
  SIGN , TRAIL, BRONZE PLAQUE             |                             |                             | 
0078 802-04314                3.000  EACH |    3500.00000       10500.00|    3537.00000       10611.00|    4008.23000       12024.69 
  SIGN , TRAIL, GATEWAY                   |                             |                             | 
0079 802-04314                2.000  EACH |     250.00000         500.00|     400.00000         800.00|     268.94000         537.88 
  SIGN , TRAIL, MILAGE MARKER             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -32188-A                   COUNTIES : HARRISON 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1618530         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 706-09545              888.000  CYS  |      40.00000       35520.00|      20.00000       17760.00|      35.00000       31080.00 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0081 616-07266              203.000  LFT  |      61.00000       12383.00|      58.00000       11774.00|      58.00000       11774.00 
  COIR ROLL , 12"                         |                             |                             | 
0082 616-07266              211.000  LFT  |     100.00000       21100.00|      96.00000       20256.00|      96.00000       20256.00 
  COIR ROLL , 20"                         |                             |                             | 
0083 616-07266              173.000  LFT  |      51.00000        8823.00|      46.00000        7958.00|      46.00000        7958.00 
  COIR ROLL , 8"                          |                             |                             | 
     SECTION TOTALS                       |           $     1,416,000.00|           $     1,692,904.41|           $     1,696,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,416,000.00|           $     1,692,904.41|           $     1,696,000.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 241                     CONTRACT ID : R -32387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : NEW CABLE BARRIER SYSTEM                                    COMPLETION DATE : 05/20/11 
     LOCATION     : ON I-69 AT VARIOUS LOCATIONS                                     PROJECT(S) :  0900111 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-2954313     FUTURE FENCE COMPANY                                                       $       848,937.00  100.0000% 
   2   38-2932367     RMD HOLDINGS LTD                                                           $       861,247.88  101.4502% 
   3   35-1643252     C-TECH CORPORATION INC                                                     $       913,292.90  107.5808% 
   4   35-2110733     SPECIALTIES COMPANY LLC                                                    $       948,513.00  111.7295% 
   5   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       997,827.25  117.5384% 
   6   43-1012298     COLLINS & HERMANN INC                                                      $     1,050,050.50  123.6900% 
   7   35-0821499     JAMES H DREW CORPORATION                                                   $     1,112,191.00  131.0098% 
   8   04-3815584     GFS FENCE GUARDRAIL & SIGNAGE INC                                          $     1,141,636.35  134.4783% 
       38-1955046      SLAGTER GROUP OF COMPANIES                                                          IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -32387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-2954313          |(   2  ) 38-2932367          |(   3  ) 35-1643252 
                                          |FUTURE FENCE COMPANY         |RMD HOLDINGS LTD             |C-TECH CORPORATION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INSTALLATION OF NEW CABLE BARRIER SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16500.00000       16500.00|    7706.40000        7706.40|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   75000.00000       75000.00|   63264.79000       63264.79|   29760.00000       29760.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-01004                1.000  EACH |     800.00000         800.00|     563.16000         563.16|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0008 621-06559               43.000  SYS  |      60.00000        2580.00|      15.29000         657.47|      28.00000        1204.00 
  MULCHED SEEDING, R                      |                             |                             | 
0009 627-09327            74659.000  LFT  |       7.50000      559942.50|       8.13000      606977.67|       9.10000      679396.90 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0010 627-09328                2.000  EACH |   22575.00000       45150.00|    8921.64000       17843.28|   13500.00000       27000.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS                                   |                             |                             | 
0011 627-09331               44.000  EACH |    2220.00000       97680.00|    2667.38000      117364.72|    2435.00000      107140.00 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0012 628-09408               12.000  MOS  |     600.00000        7200.00|      88.92000        1067.04|      70.00000         840.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0013 628-09409               12.000  MOS  |     350.00000        4200.00|      82.99000         995.88|      70.00000         840.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0014 801-01093                8.000  EACH |     874.50000        6996.00|     911.09000        7288.72|     885.00000        7080.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0015 801-03290               16.000  EACH |     214.50000        3432.00|     231.19000        3699.04|     220.00000        3520.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640                4.000  EACH |     203.50000         814.00|     219.34000         877.36|     210.00000         840.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06645                4.000  EACH |     121.00000         484.00|     132.44000         529.76|     125.00000         500.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0018 801-06710              300.000  DAY  |      11.00000        3300.00|      11.86000        3558.00|      10.00000        3000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -32387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2954313          |(   2   ) 38-2932367         |(   3  ) 35-1643252 
                                          |FUTURE FENCE COMPANY         |RMD HOLDINGS LTD             |C-TECH CORPORATION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |   24194.50000       24194.50|   26077.27000       26077.27|   43000.00000       43000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 804-06740               44.000  EACH |      15.00000         660.00|      63.03000        2773.32|      22.00000         968.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $       848,937.00|           $       861,247.88|           $       913,292.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       848,937.00|           $       861,247.88|           $       913,292.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -32387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2110733          |(   5   ) 38-2421492         |(   6  ) 43-1012298 
                                          |SPECIALTIES COMPANY LLC      |ACTION TRAFFIC MAINTENANCE   |COLLINS & HERMANN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INSTALLATION OF NEW CABLE BARRIER SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   15000.00000       15000.00|    7057.08000        7057.08 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   47400.00000       47400.00|   25000.00000       25000.00|   27526.95000       27526.95 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-01004                1.000  EACH |     900.00000         900.00|     600.00000         600.00|     478.87000         478.87 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0008 621-06559               43.000  SYS  |      30.00000        1290.00|      13.00000         559.00|      13.01000         559.43 
  MULCHED SEEDING, R                      |                             |                             | 
0009 627-09327            74659.000  LFT  |       9.00000      671931.00|      10.75000      802584.25|      10.06000      751069.54 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0010 627-09328                2.000  EACH |    8500.00000       17000.00|   10000.00000       20000.00|   13419.39000       26838.78 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS                                   |                             |                             | 
0011 627-09331               44.000  EACH |    3200.00000      140800.00|    2500.00000      110000.00|    2366.28000      104116.32 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0012 628-09408               12.000  MOS  |     300.00000        3600.00|      10.00000         120.00|     751.07000        9012.84 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0013 628-09409               12.000  MOS  |     150.00000        1800.00|      10.00000         120.00|     252.04000        3024.48 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0014 801-01093                8.000  EACH |    1000.00000        8000.00|     100.00000         800.00|     801.48000        6411.84 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0015 801-03290               16.000  EACH |     300.00000        4800.00|     100.00000        1600.00|     196.59000        3145.44 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640                4.000  EACH |     250.00000        1000.00|     100.00000         400.00|     186.51000         746.04 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06645                4.000  EACH |     200.00000         800.00|     100.00000         400.00|     110.90000         443.60 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0018 801-06710              300.000  DAY  |      20.00000        6000.00|       5.00000        1500.00|      10.08000        3024.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -32387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2110733          |(   5   ) 38-2421492         |(   6  ) 43-1012298 
                                          |SPECIALTIES COMPANY LLC      |ACTION TRAFFIC MAINTENANCE   |COLLINS & HERMANN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |   37000.00000       37000.00|   15400.00000       15400.00|  104481.49000      104481.49 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 804-06740               44.000  EACH |      27.00000        1188.00|      85.00000        3740.00|      47.95000        2109.80 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $       948,513.00|           $       997,827.25|           $     1,050,050.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       948,513.00|           $       997,827.25|           $     1,050,050.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -32387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0821499          |(   8   ) 04-3815584         |(      ) 
                                          |JAMES H DREW CORPORATION     |GFS FENCE GUARDRAIL & SIGNAG | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INSTALLATION OF NEW CABLE BARRIER SYSTEM 
                                          |                             |                             | 
0001 105-06845                       LUMP |   32350.00000       32350.00|    4505.78000        4505.78| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   27000.00000       27000.00|   55387.03000       55387.03| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 621-01004                1.000  EACH |     525.00000         525.00|     509.58000         509.58| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0008 621-06559               43.000  SYS  |      14.00000         602.00|      13.84000         595.12| 
  MULCHED SEEDING, R                      |                             |                             | 
0009 627-09327            74659.000  LFT  |      10.00000      746590.00|      12.08000      901880.72| 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0010 627-09328                2.000  EACH |    9900.00000       19800.00|   10973.75000       21947.50| 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS                                   |                             |                             | 
0011 627-09331               44.000  EACH |    3400.00000      149600.00|    2707.71000      119139.24| 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0012 628-09408               12.000  MOS  |     360.00000        4320.00|     102.87000        1234.44| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0013 628-09409               12.000  MOS  |     140.00000        1680.00|      96.01000        1152.12| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0014 801-01093                8.000  EACH |     945.00000        7560.00|     316.48000        2531.84| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0015 801-03290               16.000  EACH |     260.00000        4160.00|     177.01000        2832.16| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06640                4.000  EACH |     210.00000         840.00|     155.56000         622.24| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06645                4.000  EACH |      15.00000          60.00|      85.82000         343.28| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0018 801-06710              300.000  DAY  |      20.00000        6000.00|      10.73000        3219.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -32387-A                   COUNTIES : DELAWARE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0821499          |(   8   ) 04-3815584         |(      ) 
                                          |JAMES H DREW CORPORATION     |GFS FENCE GUARDRAIL & SIGNAG | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06775                       LUMP |  110000.00000      110000.00|   23401.18000       23401.18| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 804-06740               44.000  EACH |      25.00000        1100.00|      52.98000        2331.12| 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $     1,112,191.00|           $     1,141,636.35|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,112,191.00|           $     1,141,636.35|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : R -32388-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : GUARDRAIL INSTALLATION                                      COMPLETION DATE : 12/21/10 
     LOCATION     : AT VARIOUS LOCATIONS ALONG I-70                                  PROJECT(S) :  0900112 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-2954313     FUTURE FENCE COMPANY                                                       $     1,264,525.00   87.8211% 
   2   38-2932367     RMD HOLDINGS LTD                                                           $     1,439,886.94  100.0000% 
   3   35-1643252     C-TECH CORPORATION INC                                                     $     1,593,791.62  110.6887% 
   4   43-1012298     COLLINS & HERMANN INC                                                      $     1,670,670.70  116.0279% 
   5   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     1,719,327.50  119.4071% 
   6   35-0821499     JAMES H DREW CORPORATION                                                   $     1,826,838.00  126.8737% 
   7   35-2110733     SPECIALTIES COMPANY LLC                                                    $     1,846,276.00  128.2237% 
   8   04-3815584     GFS FENCE GUARDRAIL & SIGNAGE INC                                          $     1,869,586.56  129.8426% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -32388-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-2954313          |(   2  ) 38-2932367          |(   3  ) 35-1643252 
                                          |FUTURE FENCE COMPANY         |RMD HOLDINGS LTD             |C-TECH CORPORATION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   17150.00000       17150.00|   12950.00000       12950.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     166.00000         332.00|     180.00000         360.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |      85.00000         680.00|     107.00000         856.00|     125.00000        1000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  110000.00000      110000.00|   29000.00000       29000.00|  135700.00000      135700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 621-01004                1.000  EACH |    2325.00000        2325.00|     625.00000         625.00|     850.00000         850.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-06559               60.000  SYS  |     105.00000        6300.00|      12.25000         735.00|      18.50000        1110.00 
  MULCHED SEEDING, R                      |                             |                             | 
0012 627-09327           123922.000  LFT  |       7.45000      923218.90|       8.97000     1111580.34|       9.21000     1141321.62 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0013 627-09328                1.000  EACH |   12381.60000       12381.60|   16995.00000       16995.00|   17800.00000       17800.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , GREENFIELD SUB DISTRICT         |                             |                             | 
0014 627-09328                1.000  EACH |   10274.00000       10274.00|    5815.00000        5815.00|   15430.00000       15430.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , NEW CASTLE UNIT                 |                             |                             | 
0015 627-09328                1.000  EACH |    3687.20000        3687.20|    5815.00000        5815.00|    7300.00000        7300.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , RICHMOND UNIT                   |                             |                             | 
0016 627-09331               68.000  EACH |    2076.00000      141168.00|    2768.00000      188224.00|    2475.00000      168300.00 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0017 628-09403                4.000  MOS  |    1744.60000        6978.40|     900.00000        3600.00|    2400.00000        9600.00 
  FIELD OFFICE, C                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -32388-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2954313          |(   2   ) 38-2932367         |(   3  ) 35-1643252 
                                          |FUTURE FENCE COMPANY         |RMD HOLDINGS LTD             |C-TECH CORPORATION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-01093                8.000  EACH |     324.50000        2596.00|     350.00000        2800.00|     335.00000        2680.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0019 801-03290               17.000  EACH |     284.00000        4828.00|     196.00000        3332.00|     185.00000        3145.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640               22.000  EACH |      24.20000         532.40|     172.00000        3784.00|     165.00000        3630.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06645                8.000  EACH |      88.00000         704.00|      95.00000         760.00|      90.00000         720.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0022 801-06710              300.000  DAY  |      11.00000        3300.00|      12.00000        3600.00|      12.00000        3600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0023 801-06775                       LUMP |   17044.50000       17044.50|   48000.00000       48000.00|   67500.00000       67500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 804-06740               68.000  EACH |      15.00000        1020.00|      15.45000        1050.60|      25.00000        1700.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $     1,264,525.00|           $     1,439,886.94|           $     1,593,791.62 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,264,525.00|           $     1,439,886.94|           $     1,593,791.62 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -32388-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 43-1012298          |(   5   ) 35-1487672         |(   6  ) 35-0821499 
                                          |COLLINS & HERMANN INC        |MAC CONSTRUCTION & EXCAVATIN |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11094.56000       11094.56|   15000.00000       15000.00|   51550.00000       51550.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     277.36000         554.72|     225.00000         450.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |     100.86000         806.88|     145.00000        1160.00|     125.00000        1000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   35337.19000       35337.19|   75000.00000       75000.00|   41000.00000       41000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 621-01004                1.000  EACH |     529.51000         529.51|     600.00000         600.00|     535.00000         535.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-06559               60.000  SYS  |      10.37000         622.20|      25.00000        1500.00|      11.00000         660.00 
  MULCHED SEEDING, R                      |                             |                             | 
0012 627-09327           123922.000  LFT  |      10.31000     1277635.82|       9.75000     1208239.50|      10.00000     1239220.00 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0013 627-09328                1.000  EACH |   18243.26000       18243.26|   16000.00000       16000.00|   14300.00000       14300.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , GREENFIELD SUB DISTRICT         |                             |                             | 
0014 627-09328                1.000  EACH |   15775.45000       15775.45|   14000.00000       14000.00|   12000.00000       12000.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , NEW CASTLE UNIT                 |                             |                             | 
0015 627-09328                1.000  EACH |    7375.62000        7375.62|    6000.00000        6000.00|    4800.00000        4800.00 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , RICHMOND UNIT                   |                             |                             | 
0016 627-09331               68.000  EACH |    2421.72000      164676.96|    3000.00000      204000.00|    3400.00000      231200.00 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0017 628-09403                4.000  MOS  |    3782.24000       15128.96|    3000.00000       12000.00|    3000.00000       12000.00 
  FIELD OFFICE, C                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -32388-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 43-1012298          |(   5   ) 35-1487672         |(   6  ) 35-0821499 
                                          |COLLINS & HERMANN INC        |MAC CONSTRUCTION & EXCAVATIN |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-01093                8.000  EACH |     801.83000        6414.64|     550.00000        4400.00|     580.00000        4640.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0019 801-03290               17.000  EACH |     196.68000        3343.56|     219.00000        3723.00|     230.00000        3910.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640               22.000  EACH |     186.59000        4104.98|      85.00000        1870.00|      90.00000        1980.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06645                8.000  EACH |     110.95000         887.60|      10.00000          80.00|      11.00000          88.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0022 801-06710              300.000  DAY  |      10.09000        3027.00|      12.00000        3600.00|      20.00000        6000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0023 801-06775                       LUMP |  101758.47000      101758.47|  150000.00000      150000.00|  200000.00000      200000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 804-06740               68.000  EACH |      49.24000        3348.32|      25.00000        1700.00|      25.00000        1700.00 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $     1,670,670.70|           $     1,719,327.50|           $     1,826,838.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,670,670.70|           $     1,719,327.50|           $     1,826,838.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -32388-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2110733          |(   8   ) 04-3815584         |(      ) 
                                          |SPECIALTIES COMPANY LLC      |GFS FENCE GUARDRAIL & SIGNAG | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13000.00000       13000.00|   12603.44000       12603.44| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     300.00000         600.00|     171.41000         342.82| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                8.000  MOS  |     400.00000        3200.00|     137.13000        1097.04| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   92250.00000       92250.00|   86703.47000       86703.47| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 621-01004                1.000  EACH |    1000.00000        1000.00|     563.13000         563.13| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-06559               60.000  SYS  |      20.00000        1200.00|      11.03000         661.80| 
  MULCHED SEEDING, R                      |                             |                             | 
0012 627-09327           123922.000  LFT  |      10.50000     1301181.00|      12.29000     1523001.38| 
  CABLE BARRIER SYSTEM, TYPE TL-4         |                             |                             | 
0013 627-09328                1.000  EACH |   10000.00000       10000.00|   10971.44000       10971.44| 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , GREENFIELD SUB DISTRICT         |                             |                             | 
0014 627-09328                1.000  EACH |    8000.00000        8000.00|    9144.08000        9144.08| 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , NEW CASTLE UNIT                 |                             |                             | 
0015 627-09328                1.000  EACH |    4000.00000        4000.00|    3662.24000        3662.24| 
  CABLE BARRIER SYSTEM, TYPE TL-4, SPARE  |                             |                             | 
  PARTS , RICHMOND UNIT                   |                             |                             | 
0016 627-09331               68.000  EACH |    4100.00000      278800.00|    2696.49000      183361.32| 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0017 628-09403                4.000  MOS  |    3500.00000       14000.00|    1447.15000        5788.60| 
  FIELD OFFICE, C                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -32388-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2110733          |(   8   ) 04-3815584         |(      ) 
                                          |SPECIALTIES COMPANY LLC      |GFS FENCE GUARDRAIL & SIGNAG | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-01093                8.000  EACH |    1000.00000        8000.00|     316.43000        2531.44| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0019 801-03290               17.000  EACH |     400.00000        6800.00|     176.98000        3008.66| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640               22.000  EACH |     300.00000        6600.00|     155.53000        3421.66| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06645                8.000  EACH |     200.00000        1600.00|      85.81000         686.48| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0022 801-06710              300.000  DAY  |      30.00000        9000.00|      10.73000        3219.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0023 801-06775                       LUMP |   85000.00000       85000.00|   15211.60000       15211.60| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 804-06740               68.000  EACH |      30.00000        2040.00|      52.97000        3601.96| 
  DELINEATOR WITH POST, D2                |                             |                             | 
     SECTION TOTALS                       |           $     1,846,276.00|           $     1,869,586.56|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,846,276.00|           $     1,869,586.56|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : SIGHT DISTANCE IMPROVEMENT                                  COMPLETION DATE : 09/30/11 
     LOCATION     : ON TYLER ROAD FROM CR 900N TO NORTH COUNTY LINE ROAD             PROJECT(S) :  0400311 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,250,103.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,293,214.52  103.4486% 
   3   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $     1,327,784.39  106.2140% 
   4   35-1875662     CRIDER & CRIDER INC                                                        $     1,367,596.36  109.3987% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 35-1386990 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   36000.00000       36000.00|   25000.00000       25000.00|   33000.00000       33000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   62505.00000       62505.00|   64600.00000       64600.00|   63000.00000       63000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-06587                0.350  ACRE |   25000.00000        8750.00|   15000.00000        5250.00|   25000.00000        8750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0010 201-52370                       LUMP |   25000.00000       25000.00|   78000.00000       78000.00|   32250.00000       32250.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-96151                       LUMP |    3434.02000        3434.02|     600.00000         600.00|    1500.00000        1500.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0012 203-02000             9649.000  CYS  |      20.00000      192980.00|      16.00000      154384.00|      16.00000      154384.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-03371               20.000  CYS  |      76.48000        1529.60|      22.00000         440.00|      25.00000         500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06931               67.000  TON  |      48.81000        3270.27|      38.00000        2546.00|      55.00000        3685.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06937             4133.000  LFT  |       1.45000        5992.85|       1.40000        5786.20|       1.50000        6199.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 205-09543              200.000  TON  |      36.33000        7266.00|      25.00000        5000.00|      30.00000        6000.00 
  NO 2 STONE                              |                             |                             | 
0017 207-08265             3651.000  SYS  |      11.04000       40307.04|       9.00000       32859.00|       6.00000       21906.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0018 207-08267             1099.000  SYS  |      22.15000       24342.85|      17.00000       18683.00|       6.00000        6594.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 211-09265              115.000  CYS  |      29.53000        3395.95|      35.00000        4025.00|      35.00000        4025.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1386990 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 301-07448             1781.000  TON  |      24.12000       42957.72|      25.00000       44525.00|      20.00000       35620.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-06074               17.000  TON  |      71.82000        1220.94|      30.00000         510.00|     100.00000        1700.00 
  GRAVEL , NO 5                           |                             |                             | 
0023 303-08210               23.000  TON  |     150.52000        3461.96|      52.00000        1196.00|      35.00000         805.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0024 303-08640              100.000  SYS  |      23.18000        2318.00|      18.00000        1800.00|      15.00000        1500.00 
  CRUSHED STONE , FOR HEAVY EQUIPMENT     |                             |                             | 
  PARKING                                 |                             |                             | 
0025 306-08042            26292.000  SYS  |       0.56000       14723.52|       1.00000       26292.00|       0.75000       19719.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043             1043.000  SYS  |       1.16000        1209.88|       1.00000        1043.00|       0.75000         782.25 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-07320             2528.000  TON  |      55.48000      140253.44|      65.00000      164320.00|      78.21000      197714.88 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07389              551.000  TON  |      63.85000       35181.35|      76.00000       41876.00|      88.11000       48548.61 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0029 401-07389              222.000  TON  |      60.39000       13406.58|      78.00000       17316.00|      35.31000        7838.82 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
  , VARIABLE DEPTH FOR SUPERELEVATION     |                             |                             | 
0030 406-05520               11.000  TON  |     525.36000        5778.96|     550.00000        6050.00|     557.81000        6135.91 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01700                6.000  EACH |    1800.00000       10800.00|    1800.00000       10800.00|    2100.00000       12600.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-06037                3.000  EACH |     900.00000        2700.00|     900.00000        2700.00|    1050.00000        3150.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0033 601-06038                5.000  EACH |    3500.00000       17500.00|    3500.00000       17500.00|    3900.00000       19500.00 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0034 601-06854                4.000  EACH |    2700.00000       10800.00|    2700.00000       10800.00|    3100.00000       12400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                1.000  EACH |    2400.00000        2400.00|    2470.00000        2470.00|    2800.00000        2800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105             1281.250  LFT  |      17.00000       21781.25|      17.00000       21781.25|      19.00000       24343.75 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 603-06040              351.000  LFT  |      12.00000        4212.00|      12.00000        4212.00|      25.00000        8775.00 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0038 610-07487              304.000  TON  |     153.89000       46782.56|     115.00000       34960.00|     184.91000       56212.64 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 611-06497                9.000  EACH |     160.00000        1440.00|     160.00000        1440.00|     200.00000        1800.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1386990 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-06406               12.000  SYS  |      53.11000         637.32|      40.00000         480.00|     100.00000        1200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 621-01004               12.000  EACH |     285.00000        3420.00|     285.00000        3420.00|     300.00000        3600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING , TEMPORARY & PERMENANT SEEDING |                             |                             | 
0042 621-02363            16881.000  SYS  |       0.26000        4389.06|       0.26000        4389.06|       0.48000        8102.88 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0043 621-02770             1637.000  SYS  |       1.15000        1882.55|       1.15000        1882.55|       1.25000        2046.25 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-02770              386.000  SYS  |       3.05000        1177.30|       3.05000        1177.30|       2.50000         965.00 
  EROSION CONTROL BLANKET , MODIFIED      |                             |                             | 
0045 621-04258               21.000  LBS  |     175.00000        3675.00|     175.00000        3675.00|     185.00000        3885.00 
  SEED MIXTURE , #1 MODIFIED              |                             |                             | 
0046 621-04258                0.400  LBS  |    3750.00000        1500.00|    3750.00000        1500.00|    3800.00000        1520.00 
  SEED MIXTURE , #2 MODIFIED              |                             |                             | 
0047 621-04258               17.000  LBS  |      45.00000         765.00|      45.00000         765.00|      45.00000         765.00 
  SEED MIXTURE , MODIFIED                 |                             |                             | 
0048 621-06559            16881.000  SYS  |       0.40000        6752.40|       0.40000        6752.40|       0.60000       10128.60 
  MULCHED SEEDING, R                      |                             |                             | 
0049 622-05648               28.000  EACH |      10.85000         303.80|      10.85000         303.80|      40.00000        1120.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN. OR UNDER                         |                             |                             | 
0050 622-05649               83.000  EACH |     210.00000       17430.00|     210.00000       17430.00|     150.00000       12450.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0051 622-52436               10.000  EACH |      35.00000         350.00|      35.00000         350.00|      35.00000         350.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0052 622-98200               10.000  EACH |      35.00000         350.00|      35.00000         350.00|      35.00000         350.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0053 628-09402               12.000  MOS  |    2014.09000       24169.08|    2100.00000       25200.00|    2300.00000       27600.00 
  FIELD OFFICE, B                         |                             |                             | 
0054 714-08514              689.000  SFT  |      70.17000       48347.13|      45.00000       31005.00|      80.00000       55120.00 
  WINGWALL                                |                             |                             | 
0055 714-09798               15.000  LFT  |     786.34000       11795.10|    1475.00000       22125.00|    1500.00000       22500.00 
  CONCRETE STRUCTURE EXTENSION, PRECAST   |                             |                             | 
  REINFORCED CONCRETE BOX SECTIONS, 6 FT. |                             |                             | 
  X 8 FT.                                 |                             |                             | 
0056 714-09799                5.000  LFT  |     786.10000        3930.50|    1475.00000        7375.00|    1800.00000        9000.00 
  CONCRETE STRUCTURE EXTENSION, PRECAST   |                             |                             | 
  REINFORCED CONCRETE BOX SECTIONS, 4 FT. |                             |                             | 
  X 5 FT.                                 |                             |                             | 
0057 715-01471                2.000  EACH |     735.62000        1471.24|     450.00000         900.00|    1000.00000        2000.00 
  PIPE END SECTION, PRECAST CONCRETE, 15  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1386990 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 715-03475               12.000  EACH |     434.73000        5216.76|     450.00000        5400.00|     400.00000        4800.00 
  SAFETY METAL END SECTION, 4:1, 15 IN    |                             |                             | 
0059 715-03476                2.000  EACH |     857.51000        1715.02|     850.00000        1700.00|    1200.00000        2400.00 
  SAFETY METAL END SECTION, 4:1, 24 IN    |                             |                             | 
0060 715-04632                2.000  EACH |    1208.45000        2416.90|    1350.00000        2700.00|    2500.00000        5000.00 
  PIPE END SECTION, PRECAST CONCRETE, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0061 715-05019               60.000  LFT  |      53.68000        3220.80|     105.00000        6300.00|      65.00000        3900.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN           |                             |                             | 
0062 715-05048              338.000  LFT  |       2.55000         861.90|       0.75000         253.50|      12.00000        4056.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0063 715-05119               54.000  LFT  |      33.18000        1791.72|      40.00000        2160.00|      38.00000        2052.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN           |                             |                             | 
0064 715-05169              194.000  LFT  |      35.36000        6859.84|      36.00000        6984.00|      38.00000        7372.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0065 715-05173               31.000  LFT  |      44.46000        1378.26|      46.00000        1426.00|      45.00000        1395.00 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
0066 732-08419              536.000  SYS  |     160.66000       86113.76|     140.00000       75040.00|     220.00000      117920.00 
  MODULAR BLOCK WALL , WITH GROUND        |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0067 732-08421              536.000  SYS  |     244.74000      131180.64|     280.00000      150080.00|     150.00000       80400.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0068 801-03290                3.000  EACH |     155.00000         465.00|     160.00000         480.00|     180.00000         540.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06640               10.000  EACH |     145.00000        1450.00|     150.00000        1500.00|     170.00000        1700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0070 801-06645                3.000  EACH |      60.00000         180.00|      60.00000         180.00|     100.00000         300.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0071 801-06775                       LUMP |   28241.00000       28241.00|   56000.00000       56000.00|   75000.00000       75000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118              100.000  LFT  |      11.00000        1100.00|      11.00000        1100.00|      14.00000        1400.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119              200.000  LFT  |      12.00000        2400.00|      12.00000        2400.00|      15.00000        3000.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-09838               82.500  SFT  |      21.00000        1732.50|      23.00000        1897.50|      26.00000        2145.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0075 802-09840               32.000  SFT  |      22.00000         704.00|      25.00000         800.00|      28.00000         896.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0076 802-76055              197.000  LFT  |       9.00000        1773.00|       6.00000        1182.00|      15.00000        2955.00 
  SIGN POST, A                            |                             |                             | 
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     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 35-1386990 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 808-06713            25217.000  LFT  |       0.12000        3026.04|       0.12000        3026.04|       0.15000        3782.55 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0078 808-06714            25216.000  LFT  |       0.12000        3025.92|       0.12000        3025.92|       0.15000        3782.40 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0079 808-06726               16.000  LFT  |      18.69000         299.04|      19.00000         304.00|      25.00000         400.00 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0080 303-01180              552.000  TON  |      37.09000       20473.68|      25.00000       13800.00|      20.00000       11040.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0081 402-07433              235.000  TON  |      78.40000       18424.00|      75.00000       17625.00|     106.81000       25100.35 
  HMA SURFACE, TYPE B                     |                             |                             | 
     SECTION TOTALS                       |           $     1,250,103.00|           $     1,293,214.52|           $     1,327,784.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,250,103.00|           $     1,293,214.52|           $     1,327,784.39 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  155000.00000      155000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   67500.00000       67500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-06587                0.350  ACRE |   35000.00000       12250.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0010 201-52370                       LUMP |   45000.00000       45000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-96151                       LUMP |    1000.00000        1000.00|                             | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0012 203-02000             9649.000  CYS  |      20.00000      192980.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-03371               20.000  CYS  |      25.00000         500.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06931               67.000  TON  |      50.00000        3350.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06937             4133.000  LFT  |       1.45000        5992.85|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 205-09543              200.000  TON  |      33.00000        6600.00|                             | 
  NO 2 STONE                              |                             |                             | 
0017 207-08265             3651.000  SYS  |       9.00000       32859.00|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0018 207-08267             1099.000  SYS  |       9.00000        9891.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 211-09265              115.000  CYS  |      35.00000        4025.00|                             | 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0021 301-07448             1781.000  TON  |      20.00000       35620.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 303-06074               17.000  TON  |      50.00000         850.00|                             | 
  GRAVEL , NO 5                           |                             |                             | 
0023 303-08210               23.000  TON  |      33.00000         759.00|                             | 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0024 303-08640              100.000  SYS  |      25.00000        2500.00|                             | 
  CRUSHED STONE , FOR HEAVY EQUIPMENT     |                             |                             | 
  PARKING                                 |                             |                             | 
0025 306-08042            26292.000  SYS  |       0.91000       23925.72|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0026 306-08043             1043.000  SYS  |       1.00000        1043.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0027 401-07320             2528.000  TON  |      65.00000      164320.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07389              551.000  TON  |      76.00000       41876.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0029 401-07389              222.000  TON  |      78.00000       17316.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
  , VARIABLE DEPTH FOR SUPERELEVATION     |                             |                             | 
0030 406-05520               11.000  TON  |     550.00000        6050.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01700                6.000  EACH |    1800.00000       10800.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-06037                3.000  EACH |     900.00000        2700.00|                             | 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0033 601-06038                5.000  EACH |    3500.00000       17500.00|                             | 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0034 601-06854                4.000  EACH |    2700.00000       10800.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0035 601-94689                1.000  EACH |    2470.00000        2470.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105             1281.250  LFT  |      17.00000       21781.25|                             | 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 603-06040              351.000  LFT  |      14.25000        5001.75|                             | 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0038 610-07487              304.000  TON  |     115.00000       34960.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 611-06497                9.000  EACH |     160.00000        1440.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 616-06406               12.000  SYS  |      75.00000         900.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-01004               12.000  EACH |     285.00000        3420.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING , TEMPORARY & PERMENANT SEEDING |                             |                             | 
0042 621-02363            16881.000  SYS  |       0.26000        4389.06|                             | 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0043 621-02770             1637.000  SYS  |       1.15000        1882.55|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-02770              386.000  SYS  |       3.05000        1177.30|                             | 
  EROSION CONTROL BLANKET , MODIFIED      |                             |                             | 
0045 621-04258               21.000  LBS  |     175.00000        3675.00|                             | 
  SEED MIXTURE , #1 MODIFIED              |                             |                             | 
0046 621-04258                0.400  LBS  |    3750.00000        1500.00|                             | 
  SEED MIXTURE , #2 MODIFIED              |                             |                             | 
0047 621-04258               17.000  LBS  |      45.00000         765.00|                             | 
  SEED MIXTURE , MODIFIED                 |                             |                             | 
0048 621-06559            16881.000  SYS  |       0.40000        6752.40|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0049 622-05648               28.000  EACH |      10.85000         303.80|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN. OR UNDER                         |                             |                             | 
0050 622-05649               83.000  EACH |     210.00000       17430.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0051 622-52436               10.000  EACH |      35.00000         350.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0052 622-98200               10.000  EACH |      35.00000         350.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0053 628-09402               12.000  MOS  |    1500.00000       18000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0054 714-08514              689.000  SFT  |      55.00000       37895.00|                             | 
  WINGWALL                                |                             |                             | 
0055 714-09798               15.000  LFT  |    1500.00000       22500.00|                             | 
  CONCRETE STRUCTURE EXTENSION, PRECAST   |                             |                             | 
  REINFORCED CONCRETE BOX SECTIONS, 6 FT. |                             |                             | 
  X 8 FT.                                 |                             |                             | 
0056 714-09799                5.000  LFT  |    1500.00000        7500.00|                             | 
  CONCRETE STRUCTURE EXTENSION, PRECAST   |                             |                             | 
  REINFORCED CONCRETE BOX SECTIONS, 4 FT. |                             |                             | 
  X 5 FT.                                 |                             |                             | 
0057 715-01471                2.000  EACH |     750.00000        1500.00|                             | 
  PIPE END SECTION, PRECAST CONCRETE, 15  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 715-03475               12.000  EACH |     400.00000        4800.00|                             | 
  SAFETY METAL END SECTION, 4:1, 15 IN    |                             |                             | 
0059 715-03476                2.000  EACH |     850.00000        1700.00|                             | 
  SAFETY METAL END SECTION, 4:1, 24 IN    |                             |                             | 
0060 715-04632                2.000  EACH |    1200.00000        2400.00|                             | 
  PIPE END SECTION, PRECAST CONCRETE, 36  |                             |                             | 
  IN.                                     |                             |                             | 
0061 715-05019               60.000  LFT  |      75.00000        4500.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 36 IN           |                             |                             | 
0062 715-05048              338.000  LFT  |       5.50000        1859.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN            |                             |                             | 
0063 715-05119               54.000  LFT  |      40.00000        2160.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 15 IN           |                             |                             | 
0064 715-05169              194.000  LFT  |      38.00000        7372.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0065 715-05173               31.000  LFT  |      55.00000        1705.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 24 IN           |                             |                             | 
0066 732-08419              536.000  SYS  |     225.00000      120600.00|                             | 
  MODULAR BLOCK WALL , WITH GROUND        |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0067 732-08421              536.000  SYS  |     135.00000       72360.00|                             | 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0068 801-03290                3.000  EACH |     169.16000         507.48|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06640               10.000  EACH |     156.28000        1562.80|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0070 801-06645                3.000  EACH |      51.55000         154.65|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0071 801-06775                       LUMP |   30792.30000       30792.30|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118              100.000  LFT  |       8.99000         899.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119              200.000  LFT  |       9.58000        1916.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0074 802-09838               82.500  SFT  |      21.00000        1732.50|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0075 802-09840               32.000  SFT  |      22.00000         704.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0076 802-76055              197.000  LFT  |       9.00000        1773.00|                             | 
  SIGN POST, A                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -32735-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 808-06713            25217.000  LFT  |       0.15000        3782.55|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0078 808-06714            25216.000  LFT  |       0.15000        3782.40|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0079 808-06726               16.000  LFT  |       9.50000         152.00|                             | 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0080 303-01180              552.000  TON  |      25.00000       13800.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0081 402-07433              235.000  TON  |      75.00000       17625.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
     SECTION TOTALS                       |           $     1,367,596.36|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,367,596.36|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 271                     CONTRACT ID : R -33107-A                   COUNTIES : WABASH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SIDEWALK RECONSTRUCTION                                     COMPLETION DATE : 11/24/10 
     LOCATION     : ALONG CANAL STREET FROM MIAMI STREET TO WABASH STREET            PROJECT(S) :  0902244 
                    IN CITY OF WABASH 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       355,128.75  100.0000% 
   2   35-1841857     CRI CONSTRUCTION INC                                                       $       457,279.50  128.7644% 
   3   35-0997978     PHEND & BROWN INC                                                          $       476,324.10  134.1272% 
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $       512,223.81  144.2361% 
   5   35-1505753     GAUNT & SON ASPHALT INC                                                    $       534,530.50  150.5174% 
   6   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       575,967.00  162.1854% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -33107-A                   COUNTIES : WABASH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1841857          |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |CRI CONSTRUCTION INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIDEWALK RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2905.00000        2905.00|    4400.00000        4400.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |    1370.00000        1370.00|    2750.00000        2750.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   17700.00000       17700.00|   22000.00000       22000.00|   37000.00000       37000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-02245               13.000  EACH |     281.00000        3653.00|     300.00000        3900.00|     140.00000        1820.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0010 201-52370                       LUMP |    7000.00000        7000.00|   13500.00000       13500.00|   58000.00000       58000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240               17.000  SYS  |     100.00000        1700.00|      36.00000         612.00|      24.00000         408.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-93763                5.000  EACH |     400.00000        2000.00|     689.00000        3445.00|     669.00000        3345.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0013 202-94747               12.000  EACH |      63.00000         756.00|     345.00000        4140.00|      15.00000         180.00 
  POST, REMOVE                            |                             |                             | 
0014 202-96035              515.000  LFT  |      25.00000       12875.00|      17.50000        9012.50|      20.20000       10403.00 
  CONCRETE WALL, REMOVE                   |                             |                             | 
0015 203-02000               81.000  CYS  |     115.00000        9315.00|      28.00000        2268.00|      18.00000        1458.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 211-09265              408.000  CYS  |      60.00000       24480.00|      32.00000       13056.00|      79.00000       32232.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0017 301-07448                6.000  TON  |      59.00000         354.00|      22.00000         132.00|      75.00000         450.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 305-07463              169.000  SYS  |      20.00000        3380.00|      49.00000        8281.00|      50.00000        8450.00 
  PCC BASE PATCHING, 8 IN                 |                             |                             | 
0019 402-07433               14.000  TON  |     600.00000        8400.00|     200.00000        2800.00|     200.00000        2800.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -33107-A                   COUNTIES : WABASH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1841857         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |CRI CONSTRUCTION INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520                1.000  TON  |     420.00000         420.00|     500.00000         500.00|       5.21000           5.21 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 412-09355               18.000  SYS  |      18.00000         324.00|      10.00000         180.00|      43.00000         774.00 
  FOG SEAL , WATERPROOF SEALANT           |                             |                             | 
0022 604-06070              193.000  SYS  |     130.00000       25090.00|      96.00000       18528.00|     100.00000       19300.00 
  SIDEWALK, CONCRETE , STAMPED CONCRETE   |                             |                             | 
  SIDEWALK, 5 IN. TERRA                   |                             |                             | 
0023 604-07903               29.000  SYS  |     140.00000        4060.00|     220.00000        6380.00|     120.00000        3480.00 
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             | 
0024 604-91404              403.000  SYS  |     154.00000       62062.00|      37.00000       14911.00|      85.00000       34255.00 
  SIDEWALK, CONCRETE, 5 IN                |                             |                             | 
0025 605-06120              391.000  LFT  |      35.00000       13685.00|      21.00000        8211.00|      30.00000       11730.00 
  CURB, CONCRETE                          |                             |                             | 
0026 605-92578              565.000  SYS  |      31.00000       17515.00|      52.00000       29380.00|     100.00000       56500.00 
  CURB WALK, CONCRETE , INTEGRAL, 5 IN.,  |                             |                             | 
  MODIFIED                                |                             |                             | 
0027 610-08446               17.000  SYS  |     100.00000        1700.00|      48.00000         816.00|      58.00000         986.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0028 619-04414                2.000  EACH |    1000.00000        2000.00|     301.00000         602.00|    1000.00000        2000.00 
  DRAIN EXTENSION , FOR DOWNSPOUT TRENCH  |                             |                             | 
  DRAIN                                   |                             |                             | 
0029 622-05650               13.000  EACH |    1200.00000       15600.00|     446.00000        5798.00|    3373.00000       43849.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , TREE WELL MATERIALS  |                             |                             | 
0030 628-09401                6.000  MOS  |    2000.00000       12000.00|    2400.00000       14400.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0031 702-51005               20.000  CYS  |     300.00000        6000.00|     895.00000       17900.00|     415.00000        8300.00 
  CONCRETE, A, SUBSTRUCTURE , BLOCK WALL  |                             |                             | 
  FOOTING                                 |                             |                             | 
0032 703-06028             2423.000  LBS  |       0.25000         605.75|       4.00000        9692.00|       1.62000        3925.26 
  REINFORCING BARS                        |                             |                             | 
0033 716-09396             1304.000  LFT  |       1.50000        1956.00|      27.20000       35468.80|       3.00000        3912.00 
  PIPE INSTALLATION, TRENCHLESS, 2 IN     |                             |                             | 
0034 720-94840               29.000  EACH |      31.00000         899.00|     233.00000        6757.00|     190.00000        5510.00 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0035 732-08419              210.000  SYS  |      30.00000        6300.00|     149.00000       31290.00|      32.00000        6720.00 
  MODULAR BLOCK WALL , MASONRY CONCRETE   |                             |                             | 
  BLOCK WALL                              |                             |                             | 
0036 732-08421              210.000  SYS  |     140.00000       29400.00|     268.00000       56280.00|      90.00000       18900.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0037 801-03290                6.000  EACH |     148.00000         888.00|     400.00000        2400.00|     148.00000         888.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -33107-A                   COUNTIES : WABASH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1841857         |(   3  ) 35-0997978 
                                          |E & B PAVING INC             |CRI CONSTRUCTION INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06207              754.000  LFT  |       1.50000        1131.00|       1.20000         904.80|       1.40030        1055.83 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               18.000  EACH |     107.00000        1926.00|     200.00000        3600.00|     107.00000        1926.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |    5700.00000        5700.00|   15000.00000       15000.00|    6500.00000        6500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07119               48.000  LFT  |       7.00000         336.00|      11.00000         528.00|       6.35000         304.80 
  BARRICADE, III-B                        |                             |                             | 
0042 802-05701               10.000  LFT  |      14.00000         140.00|      24.00000         240.00|      14.00000         140.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0043 802-07060                6.000  EACH |      75.00000         450.00|     200.00000        1200.00|      75.00000         450.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0044 807-02191                2.000  EACH |     675.00000        1350.00|    2200.00000        4400.00|     675.00000        1350.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0045 807-03968             9500.000  LFT  |       1.00000        9500.00|       1.45000       13775.00|       1.50000       14250.00 
  CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR   |                             |                             | 
  ELECTRIC , MODIFIED                     |                             |                             | 
0046 807-04243               11.000  EACH |    1600.00000       17600.00|    3800.00000       41800.00|    1600.00000       17600.00 
  DECORATIVE POSTS AND LIGHTING , MODIFIE |                             |                             | 
0047 807-06592             1304.000  LFT  |       3.50000        4564.00|      12.60000       16430.40|       7.00000        9128.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0048 807-86810                1.000  EACH |   15000.00000       15000.00|    8000.00000        8000.00|   15000.00000       15000.00 
  SERVICE POINT, II , MODIFIED            |                             |                             | 
0049 807-86910               11.000  EACH |      35.00000         385.00|      52.00000         572.00|      35.00000         385.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0050 807-86915               11.000  EACH |      35.00000         385.00|      58.00000         638.00|      35.00000         385.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0051 808-06713              264.000  LFT  |       1.00000         264.00|       1.50000         396.00|       1.00000         264.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
     SECTION TOTALS                       |           $       355,128.75|           $       457,279.50|           $       476,324.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       355,128.75|           $       457,279.50|           $       476,324.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -33107-A                   COUNTIES : WABASH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1505753         |(   6  ) 35-1065659 
                                          |PIONEER ASSOCIATES INC       |GAUNT & SON ASPHALT INC      |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIDEWALK RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3600.00000        3600.00|    3400.00000        3400.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |    1000.00000        1000.00|    1750.00000        1750.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   19800.00000       19800.00|   75500.00000       75500.00|   28700.00000       28700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-02245               13.000  EACH |     300.00000        3900.00|     315.00000        4095.00|     200.00000        2600.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0010 201-52370                       LUMP |   81000.00000       81000.00|   51500.00000       51500.00|   11500.00000       11500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240               17.000  SYS  |      97.00000        1649.00|     145.00000        2465.00|      30.00000         510.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-93763                5.000  EACH |     400.00000        2000.00|     400.00000        2000.00|     400.00000        2000.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0013 202-94747               12.000  EACH |     385.00000        4620.00|     140.00000        1680.00|     140.00000        1680.00 
  POST, REMOVE                            |                             |                             | 
0014 202-96035              515.000  LFT  |      38.00000       19570.00|      30.00000       15450.00|      15.00000        7725.00 
  CONCRETE WALL, REMOVE                   |                             |                             | 
0015 203-02000               81.000  CYS  |      25.00000        2025.00|      80.00000        6480.00|      60.00000        4860.00 
  EXCAVATION, COMMON                      |                             |                             | 
0016 211-09265              408.000  CYS  |      88.00000       35904.00|      46.50000       18972.00|      45.00000       18360.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0017 301-07448                6.000  TON  |      88.00000         528.00|      54.45000         326.70|      75.00000         450.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 305-07463              169.000  SYS  |      65.00000       10985.00|      36.25000        6126.25|      40.00000        6760.00 
  PCC BASE PATCHING, 8 IN                 |                             |                             | 
0019 402-07433               14.000  TON  |     200.00000        2800.00|     135.00000        1890.00|     300.00000        4200.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -33107-A                   COUNTIES : WABASH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1505753         |(   6  ) 35-1065659 
                                          |PIONEER ASSOCIATES INC       |GAUNT & SON ASPHALT INC      |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05520                1.000  TON  |     500.00000         500.00|     620.00000         620.00|      10.00000          10.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 412-09355               18.000  SYS  |      25.00000         450.00|     100.00000        1800.00|      60.00000        1080.00 
  FOG SEAL , WATERPROOF SEALANT           |                             |                             | 
0022 604-06070              193.000  SYS  |     130.00000       25090.00|     145.00000       27985.00|     180.00000       34740.00 
  SIDEWALK, CONCRETE , STAMPED CONCRETE   |                             |                             | 
  SIDEWALK, 5 IN. TERRA                   |                             |                             | 
0023 604-07903               29.000  SYS  |      76.00000        2204.00|     180.00000        5220.00|     150.00000        4350.00 
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             | 
0024 604-91404              403.000  SYS  |      65.00000       26195.00|      80.00000       32240.00|      70.00000       28210.00 
  SIDEWALK, CONCRETE, 5 IN                |                             |                             | 
0025 605-06120              391.000  LFT  |      37.00000       14467.00|      35.50000       13880.50|      35.00000       13685.00 
  CURB, CONCRETE                          |                             |                             | 
0026 605-92578              565.000  SYS  |      58.00000       32770.00|      85.00000       48025.00|     100.00000       56500.00 
  CURB WALK, CONCRETE , INTEGRAL, 5 IN.,  |                             |                             | 
  MODIFIED                                |                             |                             | 
0027 610-08446               17.000  SYS  |      80.00000        1360.00|     134.50000        2286.50|      70.00000        1190.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0028 619-04414                2.000  EACH |    1355.00000        2710.00|    1800.00000        3600.00|    1000.00000        2000.00 
  DRAIN EXTENSION , FOR DOWNSPOUT TRENCH  |                             |                             | 
  DRAIN                                   |                             |                             | 
0029 622-05650               13.000  EACH |    2990.00000       38870.00|    2400.00000       31200.00|    2500.00000       32500.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , TREE WELL MATERIALS  |                             |                             | 
0030 628-09401                6.000  MOS  |    2365.00000       14190.00|    2250.00000       13500.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0031 702-51005               20.000  CYS  |     555.00000       11100.00|     400.00000        8000.00|     900.00000       18000.00 
  CONCRETE, A, SUBSTRUCTURE , BLOCK WALL  |                             |                             | 
  FOOTING                                 |                             |                             | 
0032 703-06028             2423.000  LBS  |       4.75000       11509.25|       1.85000        4482.55|       1.00000        2423.00 
  REINFORCING BARS                        |                             |                             | 
0033 716-09396             1304.000  LFT  |       3.00000        3912.00|       3.00000        3912.00|       3.00000        3912.00 
  PIPE INSTALLATION, TRENCHLESS, 2 IN     |                             |                             | 
0034 720-94840               29.000  EACH |      84.00000        2436.00|     160.00000        4640.00|     150.00000        4350.00 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0035 732-08419              210.000  SYS  |      20.00000        4200.00|      41.50000        8715.00|      35.00000        7350.00 
  MODULAR BLOCK WALL , MASONRY CONCRETE   |                             |                             | 
  BLOCK WALL                              |                             |                             | 
0036 732-08421              210.000  SYS  |     257.00000       53970.00|     200.00000       42000.00|     260.00000       54600.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0037 801-03290                6.000  EACH |     156.00000         936.00|     148.00000         888.00|     148.00000         888.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -33107-A                   COUNTIES : WABASH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1505753         |(   6  ) 35-1065659 
                                          |PIONEER ASSOCIATES INC       |GAUNT & SON ASPHALT INC      |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06207              754.000  LFT  |       0.84000         633.36|       0.80000         603.20|       0.80000         603.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               18.000  EACH |     113.00000        2034.00|     107.00000        1926.00|     107.00000        1926.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   14000.00000       14000.00|   28000.00000       28000.00|  125043.00000      125043.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07119               48.000  LFT  |       7.00000         336.00|       6.35000         304.80|       6.35000         304.80 
  BARRICADE, III-B                        |                             |                             | 
0042 802-05701               10.000  LFT  |      14.00000         140.00|      25.00000         250.00|      14.00000         140.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0043 802-07060                6.000  EACH |      75.00000         450.00|      75.00000         450.00|      75.00000         450.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0044 807-02191                2.000  EACH |     675.00000        1350.00|     675.00000        1350.00|     675.00000        1350.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0045 807-03968             9500.000  LFT  |       1.50000       14250.00|       1.50000       14250.00|       1.50000       14250.00 
  CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR   |                             |                             | 
  ELECTRIC , MODIFIED                     |                             |                             | 
0046 807-04243               11.000  EACH |    1600.00000       17600.00|    1600.00000       17600.00|    1600.00000       17600.00 
  DECORATIVE POSTS AND LIGHTING , MODIFIE |                             |                             | 
0047 807-06592             1304.000  LFT  |       7.00000        9128.00|       7.00000        9128.00|       7.00000        9128.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0048 807-86810                1.000  EACH |   15000.00000       15000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  SERVICE POINT, II , MODIFIED            |                             |                             | 
0049 807-86910               11.000  EACH |      35.00000         385.00|      35.00000         385.00|      35.00000         385.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0050 807-86915               11.000  EACH |      35.00000         385.00|      35.00000         385.00|      35.00000         385.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0051 808-06713              264.000  LFT  |       1.05000         277.20|       1.00000         264.00|       1.00000         264.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
     SECTION TOTALS                       |           $       512,223.81|           $       534,530.50|           $       575,967.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       512,223.81|           $       534,530.50|           $       575,967.00 
==================================================================================================================================== 
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     CALL ORDER   : 287                     CONTRACT ID : RS-33265-B                   COUNTIES : WHITE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 04/30/11 
     LOCATION     : ON I-65 FROM 4.47 MILES SOUTH OF US 231 TO US 231                PROJECT(S) :  1005599 
                    INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,697,913.30  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,799,702.52  105.9950% 
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     CALL ORDER   : 287                     CONTRACT ID : RS-33265-B                   COUNTIES : WHITE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1700.00000        1700.00|    4500.00000        4500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      94.00000         188.00|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               14.000  MOS  |     125.00000        1750.00|      60.00000         840.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   81000.00000       81000.00|   82836.47000       82836.47| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-01180              100.000  TON  |      42.00000        4200.00|      57.08000        5708.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07783              200.000  TON  |     320.00000       64000.00|     396.59000       79318.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0014 306-08034           167201.000  SYS  |       1.10000      183921.10|       1.50000      250801.50| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0015 401-06264                       LUMP |    4300.00000        4300.00|   22226.48000       22226.48| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07320             1948.000  TON  |      73.50000      143178.00|      65.10000      126814.80| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 401-07337            12000.000  TON  |      83.10000      997200.00|      82.88000      994560.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0018 406-05520               41.000  TON  |     650.00000       26650.00|     489.23000       20058.43| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 412-09355            39366.000  SYS  |       0.40000       15746.40|       0.47000       18502.02| 
  FOG SEAL                                |                             |                             | 
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     CALL ORDER   : 287                     CONTRACT ID : RS-33265-B                   COUNTIES : WHITE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 606-07484            23602.000  LFT  |       0.40000        9440.80|       0.46000       10856.92| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0021 628-09402               10.000  MOS  |    3000.00000       30000.00|    3299.17000       32991.70| 
  FIELD OFFICE, B                         |                             |                             | 
0023 801-01093               12.000  EACH |     400.00000        4800.00|     400.00000        4800.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0024 801-03290                8.000  EACH |      80.00000         640.00|      80.00000         640.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06204             6000.000  LFT  |       0.45000        2700.00|       0.55000        3300.00| 
  TEMPORARY PAVEMENT MARKING, 5 IN        |                             |                             | 
0026 801-06208             6000.000  LFT  |       1.50000        9000.00|       1.51000        9060.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN                                    |                             |                             | 
0027 801-06640               18.000  EACH |      80.00000        1440.00|      79.00000        1422.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06710              125.000  DAY  |       8.00000        1000.00|       8.00000        1000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0029 801-06775                       LUMP |   57500.00000       57500.00|   67627.00000       67627.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 801-09133                2.000  EACH |    2400.00000        4800.00|    2200.00000        4400.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0031 808-06702            11940.000  LFT  |       0.35000        4179.00|       0.32000        3820.80| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0032 808-06703            47200.000  LFT  |       0.30000       14160.00|       0.30000       14160.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-06705             2100.000  LFT  |       1.25000        2625.00|       1.25000        2625.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0034 808-75245            47200.000  LFT  |       0.30000       14160.00|       0.30000       14160.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75272              300.000  LFT  |       5.00000        1500.00|       5.00000        1500.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, CROSSHATCH LINE, WHITE, 24"      |                             |                             | 
0036 808-75996              672.000  EACH |       6.00000        4032.00|      10.60000        7123.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0037 808-75998              672.000  EACH |      18.00000       12096.00|      20.60000       13843.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,697,913.30|           $     1,799,702.52|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,697,913.30|           $     1,799,702.52|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 11/25/11 
     LOCATION     : ON SR 203 OVER TOWN CREEK, 0.44 MILE NORTH OF SR 356             PROJECT(S) :  4572003 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       648,206.93  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       692,000.00  106.7560% 
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       694,396.90  107.1258% 
   4   35-1549010     MCALISTER EXCAVATING CO INC                                                $       703,626.63  108.5497% 
   5   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $       784,036.75  120.9547% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       837,516.50  129.2051% 
   7   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       855,404.65  131.9647% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 331 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2  ) 35-2040801          |(   3  ) 35-1357381 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|    5640.35000        5640.35|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     280.00000         560.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               30.000  MOS  |      85.00000        2550.00|     125.00000        3750.00|     165.00000        4950.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   30000.00000       30000.00|   34500.00000       34500.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   12000.00000       12000.00|   13800.00000       13800.00|   14000.00000       14000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-51330                       LUMP |   20000.00000       20000.00|   35000.00000       35000.00|   44000.00000       44000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 203-02000             2885.000  CYS  |       9.00000       25965.00|      13.50000       38947.50|      11.00000       31735.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931              115.000  TON  |      20.00000        2300.00|      35.00000        4025.00|      25.00000        2875.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06936              136.000  TON  |      20.00000        2720.00|      35.00000        4760.00|      36.00000        4896.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937             2277.000  LFT  |       1.20000        2732.40|       1.10000        2504.70|       1.40000        3187.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-09543              100.000  TON  |      18.00000        1800.00|      25.00000        2500.00|      19.00000        1900.00 
  NO 2 STONE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-2040801         |(   3  ) 35-1357381 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 206-51215               57.000  CYS  |     100.00000        5700.00|     130.00000        7410.00|     175.00000        9975.00 
  EXCAVATION, X                           |                             |                             | 
0020 206-51225               21.000  CYS  |      20.00000         420.00|      45.00000         945.00|      36.00000         756.00 
  EXCAVATION, DRY                         |                             |                             | 
0021 207-08264             3403.000  SYS  |       6.75000       22970.25|       7.00000       23821.00|       7.00000       23821.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0022 207-08267              246.000  SYS  |       8.00000        1968.00|       7.00000        1722.00|       7.60000        1869.60 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-09264               20.000  CYS  |      40.00000         800.00|      40.00000         800.00|      55.00000        1100.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09267                8.000  CYS  |      75.00000         600.00|     100.00000         800.00|     145.00000        1160.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0025 301-07448             1720.000  TON  |      17.00000       29240.00|      20.00000       34400.00|      15.00000       25800.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               34.800  CYS  |      30.00000        1044.00|      80.00000        2784.00|      55.00000        1914.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180              624.000  TON  |      18.00000       11232.00|      22.00000       13728.00|      16.00000        9984.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 304-07494               24.000  TON  |     142.00000        3408.00|     165.00000        3960.00|     125.00000        3000.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0029 306-08043              539.000  SYS  |       6.60000        3557.40|       8.50000        4581.50|       7.50000        4042.50 
  MILLING, TRANSITION                     |                             |                             | 
0030 402-07434              331.000  TON  |      80.00000       26480.00|     100.00000       33100.00|      60.00000       19860.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0031 402-07439              471.000  TON  |      68.00000       32028.00|      57.50000       27082.50|      58.00000       27318.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0032 406-05520                1.000  TON  |     605.00000         605.00|     640.00000         640.00|     520.00000         520.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    2180.00000        8720.00|    1980.00000        7920.00|    2100.00000        8400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-94689                4.000  EACH |    2635.00000       10540.00|    2395.00000        9580.00|    2600.00000       10400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              213.000  LFT  |      23.00000        4899.00|      21.10000        4494.30|      22.50000        4792.50 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0036 602-06729                8.000  EACH |      25.00000         200.00|      11.00000          88.00|      11.00000          88.00 
  BARRIER DELINEATOR                      |                             |                             | 
0037 609-06259              208.000  SYS  |      80.00000       16640.00|      85.00000       17680.00|      51.00000       10608.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0038 610-07487               69.000  TON  |     135.00000        9315.00|     120.00000        8280.00|     120.00000        8280.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 611-06497                2.000  EACH |     160.00000         320.00|     145.00000         290.00|     165.00000         330.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-2040801         |(   3  ) 35-1357381 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 615-06490               11.000  EACH |     138.00000        1518.00|     125.00000        1375.00|     140.00000        1540.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0041 615-06505                5.000  EACH |     655.00000        3275.00|     595.00000        2975.00|     650.00000        3250.00 
  MONUMENT, B                             |                             |                             | 
0042 616-02320             1237.000  SYS  |       3.00000        3711.00|       3.00000        3711.00|       3.90000        4824.30 
  GEOTEXTILES                             |                             |                             | 
0043 616-05688              515.000  TON  |      27.00000       13905.00|      33.00000       16995.00|      24.00000       12360.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0044 616-06405              268.000  TON  |      23.00000        6164.00|      31.00000        8308.00|      18.00000        4824.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                2.000  EACH |     550.00000        1100.00|     500.00000        1000.00|     420.00000         840.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06545                1.000  TON  |     660.00000         660.00|     600.00000         600.00|     525.00000         525.00 
  FERTILIZER                              |                             |                             | 
0047 621-06557              112.000  LBS  |       2.20000         246.40|       2.00000         224.00|       2.10000         235.20 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06559             2920.000  SYS  |       0.50000        1460.00|       0.45000        1314.00|       0.55000        1606.00 
  MULCHED SEEDING, R                      |                             |                             | 
0049 621-06565                3.000  TON  |     358.00000        1074.00|     325.00000         975.00|     440.00000        1320.00 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06567               16.000  kGAL |       0.28000           4.48|       0.25000           4.00|       5.20000          83.20 
  WATER                                   |                             |                             | 
0051 621-06574              173.000  SYS  |       3.50000         605.50|       3.25000         562.25|       3.50000         605.50 
  SODDING                                 |                             |                             | 
0052 621-06575             3848.000  SYS  |       3.50000       13468.00|       3.25000       12506.00|       3.50000       13468.00 
  SODDING, NURSERY                        |                             |                             | 
0053 622-52436                5.000  EACH |      38.50000         192.50|      35.00000         175.00|      35.00000         175.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0054 622-91786              100.000  EACH |       8.60000         860.00|       7.85000         785.00|       8.50000         850.00 
  SEEDLING                                |                             |                             | 
0055 628-09402               15.000  MOS  |    1150.00000       17250.00|    1600.00000       24000.00|    1900.00000       28500.00 
  FIELD OFFICE, B                         |                             |                             | 
0056 628-09407               15.000  MOS  |     100.00000        1500.00|     215.00000        3225.00|     250.00000        3750.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0057 701-09739               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|      90.00000         900.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0058 701-51195              120.000  LFT  |     110.00000       13200.00|      80.00000        9600.00|     150.00000       18000.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0059 702-51005               43.200  CYS  |     650.00000       28080.00|     525.00000       22680.00|     350.00000       15120.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-2040801         |(   3  ) 35-1357381 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 702-51015               37.800  CYS  |     400.00000       15120.00|     350.00000       13230.00|     230.00000        8694.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0061 703-06028            30394.000  LBS  |       0.80000       24315.20|       0.75000       22795.50|       0.80000       24315.20 
  REINFORCING BARS                        |                             |                             | 
0062 703-06029            46626.000  LBS  |       0.80000       37300.80|       0.80000       37300.80|       0.85000       39632.10 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0063 704-51002              250.300  CYS  |     400.00000      100120.00|     440.00000      110132.00|     470.00000      117641.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0064 706-05732                4.000  EACH |    1745.00000        6980.00|    1588.00000        6352.00|    1150.00000        4600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0065 706-51020               19.600  CYS  |     412.00000        8075.20|     375.00000        7350.00|     450.00000        8820.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0066 709-51821                       LUMP |    2750.00000        2750.00|    3080.00000        3080.00|    3600.00000        3600.00 
  SURFACE SEAL                            |                             |                             | 
0067 715-05169              201.000  LFT  |      23.00000        4623.00|      22.00000        4422.00|      38.00000        7638.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0068 715-46005                8.000  EACH |     285.00000        2280.00|     250.00000        2000.00|     280.00000        2240.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0069 801-03290                2.000  EACH |     324.50000         649.00|     295.00000         590.00|     320.00000         640.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0070 801-04308                6.000  EACH |     324.50000        1947.00|     295.00000        1770.00|     320.00000        1920.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06625               15.000  EACH |     137.50000        2062.50|     125.00000        1875.00|     140.00000        2100.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               15.000  EACH |     137.50000        2062.50|     125.00000        1875.00|     140.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      66.00000         132.00|      60.00000         120.00|      65.00000         130.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |    3630.00000        3630.00|    4000.00000        4000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118               96.000  LFT  |      23.00000        2208.00|      20.85000        2001.60|      22.00000        2112.00 
  BARRICADE, III-A                        |                             |                             | 
0076 801-07119               48.000  LFT  |      27.50000        1320.00|      25.00000        1200.00|      26.00000        1248.00 
  BARRICADE, III-B                        |                             |                             | 
0077 802-05704               12.000  LFT  |      13.00000         156.00|      11.76000         141.12|      13.00000         156.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0078 802-07060                4.000  EACH |     203.00000         812.00|     185.00000         740.00|     210.00000         840.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0079 802-76055               20.000  LFT  |       5.50000         110.00|       4.95000          99.00|       5.71000         114.20 
  SIGN POST, A                            |                             |                             | 
0080 808-03631              312.000  LFT  |       6.60000        2059.20|       1.00000         312.00|       5.00000        1560.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-2040801         |(   3  ) 35-1357381 
                                          |DUNCAN ROBERTSON INC         |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0081 808-03632              312.000  LFT  |       6.60000        2059.20|       1.00000         312.00|       5.00000        1560.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0082 808-06703             2028.000  LFT  |       0.90000        1825.20|       0.48000         973.44|       0.55000        1115.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0083 808-75245             2028.000  LFT  |       0.90000        1825.20|       0.48000         973.44|       0.55000        1115.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0084 701-02938               30.000  LFT  |     525.00000       15750.00|     210.00000        6300.00|     420.00000       12600.00 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
     SECTION TOTALS                       |           $       648,206.93|           $       692,000.00|           $       694,396.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       648,206.93|           $       692,000.00|           $       694,396.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1487672         |(   6  ) 35-1618530 
                                          |MCALISTER EXCAVATING CO INC  |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    8000.00000        8000.00|   10500.00000       10500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     250.00000         500.00|     350.00000         700.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               30.000  MOS  |     160.00000        4800.00|     145.00000        4350.00|      75.00000        2250.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   35000.00000       35000.00|   35000.00000       35000.00|   41875.82000       41875.82 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |    7500.00000        7500.00|   14000.00000       14000.00|   16750.33000       16750.33 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-51330                       LUMP |   13000.00000       13000.00|   32000.00000       32000.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 203-02000             2885.000  CYS  |      11.00000       31735.00|      17.00000       49045.00|      10.00000       28850.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931              115.000  TON  |      20.00000        2300.00|      35.00000        4025.00|      40.00000        4600.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06936              136.000  TON  |      22.00000        2992.00|      44.00000        5984.00|      40.00000        5440.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937             2277.000  LFT  |       1.23000        2800.71|       3.00000        6831.00|       1.10000        2504.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-09543              100.000  TON  |      19.00000        1900.00|      19.00000        1900.00|      40.00000        4000.00 
  NO 2 STONE                              |                             |                             | 
0019 206-51215               57.000  CYS  |     165.00000        9405.00|     275.00000       15675.00|     150.00000        8550.00 
  EXCAVATION, X                           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1487672         |(   6  ) 35-1618530 
                                          |MCALISTER EXCAVATING CO INC  |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51225               21.000  CYS  |      10.00000         210.00|      75.00000        1575.00|      50.00000        1050.00 
  EXCAVATION, DRY                         |                             |                             | 
0021 207-08264             3403.000  SYS  |       7.00000       23821.00|       8.00000       27224.00|       6.00000       20418.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0022 207-08267              246.000  SYS  |       8.25000        2029.50|      20.00000        4920.00|      15.00000        3690.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-09264               20.000  CYS  |      55.00000        1100.00|      50.00000        1000.00|      30.00000         600.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09267                8.000  CYS  |     140.00000        1120.00|      42.00000         336.00|     120.00000         960.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0025 301-07448             1720.000  TON  |      19.00000       32680.00|      17.00000       29240.00|      22.00000       37840.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               34.800  CYS  |      34.00000        1183.20|      55.00000        1914.00|      90.00000        3132.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180              624.000  TON  |      19.00000       11856.00|      22.00000       13728.00|      22.00000       13728.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 304-07494               24.000  TON  |     143.00000        3432.00|     175.00000        4200.00|     129.00000        3096.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0029 306-08043              539.000  SYS  |       8.00000        4312.00|       8.00000        4312.00|      12.00000        6468.00 
  MILLING, TRANSITION                     |                             |                             | 
0030 402-07434              331.000  TON  |      81.75000       27059.25|      92.00000       30452.00|      73.00000       24163.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
 
0031 402-07439              471.000  TON  |      69.50000       32734.50|      64.00000       30144.00|      62.00000       29202.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0032 406-05520                1.000  TON  |     600.00000         600.00|     500.00000         500.00|     550.00000         550.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    2130.00000        8520.00|    1830.00000        7320.00|    2102.00000        8408.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-94689                4.000  EACH |    2500.00000       10000.00|    2255.00000        9020.00|    2385.00000        9540.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              213.000  LFT  |      22.75000        4845.75|      18.00000        3834.00|      16.50000        3514.50 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0036 602-06729                8.000  EACH |      50.00000         400.00|      14.00000         112.00|      14.00000         112.00 
  BARRIER DELINEATOR                      |                             |                             | 
0037 609-06259              208.000  SYS  |      78.00000       16224.00|      60.00000       12480.00|      95.00000       19760.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0038 610-07487               69.000  TON  |     137.75000        9504.75|     130.00000        8970.00|     123.00000        8487.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 611-06497                2.000  EACH |     160.00000         320.00|     177.00000         354.00|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 615-06490               11.000  EACH |     150.00000        1650.00|     162.00000        1782.00|     128.00000        1408.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1487672         |(   6  ) 35-1618530 
                                          |MCALISTER EXCAVATING CO INC  |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 615-06505                5.000  EACH |     645.00000        3225.00|     600.00000        3000.00|     630.00000        3150.00 
  MONUMENT, B                             |                             |                             | 
0042 616-02320             1237.000  SYS  |       3.00000        3711.00|       1.80000        2226.60|       2.50000        3092.50 
  GEOTEXTILES                             |                             |                             | 
0043 616-05688              515.000  TON  |      30.00000       15450.00|      31.00000       15965.00|      30.00000       15450.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0044 616-06405              268.000  TON  |      24.00000        6432.00|      27.00000        7236.00|      30.00000        8040.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                2.000  EACH |     560.00000        1120.00|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06545                1.000  TON  |     670.00000         670.00|     600.00000         600.00|     600.00000         600.00 
  FERTILIZER                              |                             |                             | 
0047 621-06557              112.000  LBS  |       2.24000         250.88|       2.00000         224.00|       2.00000         224.00 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06559             2920.000  SYS  |       0.50000        1460.00|       0.45000        1314.00|       0.45000        1314.00 
  MULCHED SEEDING, R                      |                             |                             | 
0049 621-06565                3.000  TON  |     365.00000        1095.00|     325.00000         975.00|     325.00000         975.00 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06567               16.000  kGAL |       0.28000           4.48|       0.25000           4.00|       0.25000           4.00 
  WATER                                   |                             |                             | 
0051 621-06574              173.000  SYS  |       4.75000         821.75|       3.25000         562.25|       3.25000         562.25 
  SODDING                                 |                             |                             | 
0052 621-06575             3848.000  SYS  |       0.75000        2886.00|       3.25000       12506.00|       3.25000       12506.00 
  SODDING, NURSERY                        |                             |                             | 
0053 622-52436                5.000  EACH |      39.00000         195.00|      35.00000         175.00|      35.00000         175.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0054 622-91786              100.000  EACH |       8.75000         875.00|       7.85000         785.00|       7.85000         785.00 
  SEEDLING                                |                             |                             | 
0055 628-09402               15.000  MOS  |    1650.00000       24750.00|    1900.00000       28500.00|    3000.00000       45000.00 
  FIELD OFFICE, B                         |                             |                             | 
0056 628-09407               15.000  MOS  |     200.00000        3000.00|     215.00000        3225.00|     350.00000        5250.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0057 701-09739               10.000  EACH |     100.00000        1000.00|     110.00000        1100.00|     125.00000        1250.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0058 701-51195              120.000  LFT  |      75.00000        9000.00|     140.00000       16800.00|     100.00000       12000.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0059 702-51005               43.200  CYS  |     500.00000       21600.00|     575.00000       24840.00|     800.00000       34560.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0060 702-51015               37.800  CYS  |     475.00000       17955.00|     475.00000       17955.00|     600.00000       22680.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1487672         |(   6  ) 35-1618530 
                                          |MCALISTER EXCAVATING CO INC  |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 703-06028            30394.000  LBS  |       0.80000       24315.20|       0.80000       24315.20|       1.00000       30394.00 
  REINFORCING BARS                        |                             |                             | 
0062 703-06029            46626.000  LBS  |       0.85000       39632.10|       0.90000       41963.40|       1.10000       51288.60 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0063 704-51002              250.300  CYS  |     550.00000      137665.00|     615.00000      153934.50|     550.00000      137665.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0064 706-05732                4.000  EACH |    1400.00000        5600.00|    1350.00000        5400.00|    2000.00000        8000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0065 706-51020               19.600  CYS  |     500.00000        9800.00|     375.00000        7350.00|     500.00000        9800.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0066 709-51821                       LUMP |    3200.00000        3200.00|    3500.00000        3500.00|    3080.00000        3080.00 
  SURFACE SEAL                            |                             |                             | 
0067 715-05169              201.000  LFT  |      30.00000        6030.00|      30.00000        6030.00|      60.00000       12060.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0068 715-46005                8.000  EACH |     300.00000        2400.00|     300.00000        2400.00|     450.00000        3600.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0069 801-03290                2.000  EACH |     320.00000         640.00|     279.00000         558.00|     279.00000         558.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0070 801-04308                6.000  EACH |     320.00000        1920.00|     145.00000         870.00|     145.00000         870.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06625               15.000  EACH |     150.00000        2250.00|      91.00000        1365.00|      91.00000        1365.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               15.000  EACH |     150.00000        2250.00|     155.00000        2325.00|     155.00000        2325.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      65.00000         130.00|      45.00000          90.00|      45.00000          90.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |    8500.00000        8500.00|    4500.00000        4500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118               96.000  LFT  |      22.50000        2160.00|      10.00000         960.00|      10.00000         960.00 
  BARRICADE, III-A                        |                             |                             | 
0076 801-07119               48.000  LFT  |      28.00000        1344.00|      11.00000         528.00|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0077 802-05704               12.000  LFT  |      12.25000         147.00|      21.00000         252.00|      11.00000         132.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0078 802-07060                4.000  EACH |     200.00000         800.00|     105.00000         420.00|     110.00000         440.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0079 802-76055               20.000  LFT  |       6.00000         120.00|      18.00000         360.00|      10.00000         200.00 
  SIGN POST, A                            |                             |                             | 
0080 808-03631              312.000  LFT  |       6.75000        2106.00|       6.00000        1872.00|       6.00000        1872.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0081 808-03632              312.000  LFT  |       6.75000        2106.00|       6.00000        1872.00|       6.00000        1872.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
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     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1487672         |(   6  ) 35-1618530 
                                          |MCALISTER EXCAVATING CO INC  |MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 808-06703             2028.000  LFT  |       0.51000        1034.28|       0.80000        1622.40|       0.80000        1622.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0083 808-75245             2028.000  LFT  |       0.51000        1034.28|       0.80000        1622.40|       0.80000        1622.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0084 701-02938               30.000  LFT  |     650.00000       19500.00|     340.00000       10200.00|     800.00000       24000.00 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
     SECTION TOTALS                       |           $       703,626.63|           $       784,036.75|           $       837,516.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       703,626.63|           $       784,036.75|           $       837,516.50 
==================================================================================================================================== 
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     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6650.00000        6650.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     354.33000         708.66|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               30.000  MOS  |     206.69200        6200.76|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08442                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0011 110-01001                       LUMP |   42770.23000       42770.23|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 201-52370                       LUMP |   10950.00000       10950.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0013 202-51330                       LUMP |   48705.61000       48705.61|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0014 203-02000             2885.000  CYS  |      13.56000       39120.60|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06931              115.000  TON  |      40.45800        4652.67|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06936              136.000  TON  |      51.40400        6990.94|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937             2277.000  LFT  |       1.20000        2732.40|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-09543              100.000  TON  |      26.58800        2658.80|                             | 
  NO 2 STONE                              |                             |                             | 
0019 206-51215               57.000  CYS  |     115.18800        6565.72|                             | 
  EXCAVATION, X                           |                             |                             | 
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     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51225               21.000  CYS  |      25.33200         531.97|                             | 
  EXCAVATION, DRY                         |                             |                             | 
0021 207-08264             3403.000  SYS  |       7.18300       24443.75|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0022 207-08267              246.000  SYS  |      14.50900        3569.21|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-09264               20.000  CYS  |      71.53700        1430.74|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09267                8.000  CYS  |     232.35600        1858.85|                             | 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0025 301-07448             1720.000  TON  |      37.94100       65258.52|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               34.800  CYS  |     118.10500        4110.05|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180              624.000  TON  |      39.64000       24735.36|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 304-07494               24.000  TON  |     129.00000        3096.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0029 306-08043              539.000  SYS  |      11.09800        5981.82|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0030 402-07434              331.000  TON  |      73.00000       24163.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0031 402-07439              471.000  TON  |      62.00000       29202.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0032 406-05520                1.000  TON  |     550.00000         550.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    2102.00000        8408.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0034 601-94689                4.000  EACH |    2385.00000        9540.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105              213.000  LFT  |      16.50000        3514.50|                             | 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0036 602-06729                8.000  EACH |      17.90500         143.24|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0037 609-06259              208.000  SYS  |     103.52500       21533.20|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0038 610-07487               69.000  TON  |     123.00000        8487.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 611-06497                2.000  EACH |     200.00000         400.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0040 615-06490               11.000  EACH |     128.00000        1408.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 615-06505                5.000  EACH |     630.00000        3150.00|                             | 
  MONUMENT, B                             |                             |                             | 
0042 616-02320             1237.000  SYS  |       2.87500        3556.38|                             | 
  GEOTEXTILES                             |                             |                             | 
0043 616-05688              515.000  TON  |      36.23300       18660.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0044 616-06405              268.000  TON  |      37.95600       10172.21|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0045 621-01004                2.000  EACH |     400.00000         800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-06545                1.000  TON  |     475.00000         475.00|                             | 
  FERTILIZER                              |                             |                             | 
0047 621-06557              112.000  LBS  |       2.00000         224.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06559             2920.000  SYS  |       0.50000        1460.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0049 621-06565                3.000  TON  |     420.00000        1260.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06567               16.000  kGAL |       5.00000          80.00|                             | 
  WATER                                   |                             |                             | 
0051 621-06574              173.000  SYS  |       3.25000         562.25|                             | 
  SODDING                                 |                             |                             | 
0052 621-06575             3848.000  SYS  |       3.25000       12506.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0053 622-52436                5.000  EACH |      32.00000         160.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0054 622-91786              100.000  EACH |       8.00000         800.00|                             | 
  SEEDLING                                |                             |                             | 
0055 628-09402               15.000  MOS  |    1946.14300       29192.15|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0056 628-09407               15.000  MOS  |     379.13300        5687.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0057 701-09739               10.000  EACH |      83.25000         832.50|                             | 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0058 701-51195              120.000  LFT  |      50.73900        6088.68|                             | 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0059 702-51005               43.200  CYS  |     831.25300       35910.13|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0060 702-51015               37.800  CYS  |     463.30300       17512.85|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 703-06028            30394.000  LBS  |       1.03500       31457.79|                             | 
  REINFORCING BARS                        |                             |                             | 
0062 703-06029            46626.000  LBS  |       1.02300       47698.40|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0063 704-51002              250.300  CYS  |     561.06800      140435.32|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0064 706-05732                4.000  EACH |    2121.69800        8486.79|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0065 706-51020               19.600  CYS  |     618.23700       12117.45|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0066 709-51821                       LUMP |    2600.00000        2600.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0067 715-05169              201.000  LFT  |      27.16200        5459.56|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0068 715-46005                8.000  EACH |     269.52500        2156.20|                             | 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0069 801-03290                2.000  EACH |     279.00000         558.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0070 801-04308                6.000  EACH |     145.00000         870.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06625               15.000  EACH |      91.00000        1365.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0072 801-06640               15.000  EACH |     155.00000        2325.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0073 801-06645                2.000  EACH |      45.00000          90.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0074 801-06775                       LUMP |    4708.26000        4708.26|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07118               96.000  LFT  |      10.00000         960.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0076 801-07119               48.000  LFT  |      11.00000         528.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0077 802-05704               12.000  LFT  |      11.00000         132.00|                             | 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0078 802-07060                4.000  EACH |     110.00000         440.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0079 802-76055               20.000  LFT  |      10.00000         200.00|                             | 
  SIGN POST, A                            |                             |                             | 
0080 808-03631              312.000  LFT  |       6.00000        1872.00|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0081 808-03632              312.000  LFT  |       6.00000        1872.00|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 331 -16 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : B -28879-A                   COUNTIES : SCOTT 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(       )                    |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 808-06703             2028.000  LFT  |       0.80000        1622.40|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0083 808-75245             2028.000  LFT  |       0.80000        1622.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0084 701-02938               30.000  LFT  |     522.01100       15660.33|                             | 
  CORED HOLE IN ROCK, 24 IN               |                             |                             | 
     SECTION TOTALS                       |           $       855,404.65|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       855,404.65|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 04/15/11 
     LOCATION     : ON US 421 OVER EAST BRANCH OF SLOCUM DITCH, 1.18 MILES NORTH     PROJECT(S) :  0301074 
                    OF US 30 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-3806996     HIS CONSTRUCTORS INC                                                       $       555,838.00  100.0000% 
   2   32-0154474     JCI BRIDGE GROUP INC                                                       $       562,953.88  101.2802% 
   3   35-1569222     GRIMMER CONSTRUCTION INC                                                   $       566,608.44  101.9377% 
   4   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       593,700.00  106.8117% 
   5   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       692,637.57  124.6114% 
   6   35-1817530     PIONEER ASSOCIATES INC                                                     $       726,305.45  130.6685% 
   7   35-1058916     WOODRUFF & SONS INC                                                        $       755,626.95  135.9437% 
   8   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       782,779.12  140.8286% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2  ) 32-0154474          |(   3  ) 35-1569222 
                                          |HIS CONSTRUCTORS INC         |JCI BRIDGE GROUP INC         |GRIMMER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4200.00000        4200.00|    5000.00000        5000.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     175.00000         350.00|     125.00000         250.00|     117.00000         234.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |      85.00000        1530.00|     100.00000        1800.00|      87.80000        1580.40 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   19300.15000       19300.15|   28000.00000       28000.00|   28550.00000       28550.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    7400.00000        7400.00|    8000.00000        8000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   26800.00000       26800.00|   50500.00000       50500.00|   18000.00000       18000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               75.000  LFT  |      41.00000        3075.00|       5.00000         375.00|       5.00000         375.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000              997.000  CYS  |      36.50000       36390.50|      14.00000       13958.00|      35.00000       34895.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070              114.000  CYS  |       1.00000         114.00|      17.00000        1938.00|      19.50000        2223.00 
  BORROW                                  |                             |                             | 
0016 205-03371               10.000  CYS  |      69.00000         690.00|      15.00000         150.00|      26.50000         265.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               39.000  TON  |      61.00000        2379.00|      40.00000        1560.00|      65.00000        2535.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06936               95.000  TON  |      27.25000        2588.75|      50.00000        4750.00|      62.00000        5890.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 205-06937             1630.000  LFT  |       2.00000        3260.00|       1.76000        2868.80|       1.85000        3015.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2   ) 32-0154474         |(   3  ) 35-1569222 
                                          |HIS CONSTRUCTORS INC         |JCI BRIDGE GROUP INC         |GRIMMER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              100.000  TON  |      25.50000        2550.00|      15.00000        1500.00|      19.00000        1900.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08263             4173.000  SYS  |       7.00000       29211.00|       8.75000       36513.75|       7.00000       29211.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 211-09265              217.000  CYS  |      68.00000       14756.00|      45.00000        9765.00|      25.10000        5446.70 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0023 211-09268              176.000  CYS  |      98.00000       17248.00|      92.00000       16192.00|      60.30000       10612.80 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0024 301-07448             1234.000  TON  |      30.50000       37637.00|      21.00000       25914.00|      21.50000       26531.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 306-08043              760.000  SYS  |       7.50000        5700.00|       6.00000        4560.00|       7.00000        5320.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07432              296.000  TON  |      65.25000       19314.00|      62.00000       18352.00|      62.00000       18352.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07434              189.000  TON  |      87.00000       16443.00|      82.50000       15592.50|      82.50000       15592.50 
  HMA SURFACE, TYPE C                     |                             |                             | 
0028 402-07439              165.000  TON  |      77.50000       12787.50|      73.60000       12144.00|      73.60000       12144.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              396.000  TON  |      60.00000       23760.00|      56.80000       22492.80|      56.80000       22492.80 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                1.600  TON  |     425.00000         680.00|     403.50000         645.60|     403.50000         645.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01848                1.000  EACH |    1921.00000        1921.00|    1825.00000        1825.00|    1825.00000        1825.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0032 601-02800                4.000  EACH |    1153.00000        4612.00|    1095.00000        4380.00|    1095.00000        4380.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0033 601-08433                2.000  EACH |     669.00000        1338.00|     635.00000        1270.00|     635.00000        1270.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0034 601-08434                1.000  EACH |    1180.00000        1180.00|    1120.00000        1120.00|    1120.00000        1120.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0035 601-94689                3.000  EACH |    2553.00000        7659.00|    2425.00000        7275.00|    2425.00000        7275.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              600.000  LFT  |      17.75000       10650.00|      16.85000       10110.00|      16.85000       10110.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 606-07484             1530.000  LFT  |       6.00000        9180.00|       3.42000        5232.60|       3.20000        4896.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0038 615-06490                8.000  EACH |     137.00000        1096.00|     130.00000        1040.00|     139.00000        1112.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                2.000  EACH |     853.00000        1706.00|     810.00000        1620.00|     867.00000        1734.00 
  MONUMENT, B                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 351 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2   ) 32-0154474         |(   3  ) 35-1569222 
                                          |HIS CONSTRUCTORS INC         |JCI BRIDGE GROUP INC         |GRIMMER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-02320              267.000  SYS  |       5.00000        1335.00|       2.50000         667.50|       1.20000         320.40 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              264.000  TON  |     118.00000       31152.00|      59.00000       15576.00|      70.00000       18480.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                1.000  EACH |     265.00000         265.00|     250.00000         250.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06559             3427.000  SYS  |       0.85000        2912.95|       0.82000        2810.14|       0.82000        2810.14 
  MULCHED SEEDING, R                      |                             |                             | 
0044 621-06567                2.400  kGAL |       1.00000           2.40|       1.00000           2.40|       1.00000           2.40 
  WATER                                   |                             |                             | 
0045 621-06574              599.000  SYS  |       6.50000        3893.50|       6.08000        3641.92|       8.90000        5331.10 
  SODDING                                 |                             |                             | 
0046 628-09401                9.000  MOS  |    2145.00000       19305.00|    1700.00000       15300.00|    2820.00000       25380.00 
  FIELD OFFICE, A                         |                             |                             | 
0047 628-09407                9.000  MOS  |     250.00000        2250.00|     125.00000        1125.00|     234.00000        2106.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0048 706-06347               40.000  LFT  |     179.00000        7160.00|     170.00000        6800.00|     170.00000        6800.00 
  RAILING, CF-1                           |                             |                             | 
0049 714-08514              549.000  SFT  |     100.00000       54900.00|      95.00000       52155.00|      28.60000       15701.40 
  WINGWALL                                |                             |                             | 
0050 714-09726               34.000  SFT  |     180.00000        6120.00|     230.00000        7820.00|     378.00000       12852.00 
  HEADWALL                                |                             |                             | 
0051 715-05169               42.000  LFT  |      39.50000        1659.00|      32.00000        1344.00|      40.10000        1684.20 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0052 715-46005                2.000  EACH |     450.00000         900.00|     345.00000         690.00|     319.00000         638.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0053 723-09852               51.000  LFT  |    1485.00000       75735.00|    2500.00000      127500.00|    2920.00000      148920.00 
  STRUCTURE, PRECAST THREE-SIDED, 204 IN  |                             |                             | 
  X 96 IN                                 |                             |                             | 
0054 801-03290                2.000  EACH |      95.00000         190.00|      98.00000         196.00|     195.00000         390.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-04308                2.000  EACH |     158.00000         316.00|     150.00000         300.00|     350.00000         700.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0056 801-06625               30.000  EACH |      62.00000        1860.00|      63.00000        1890.00|      90.00000        2700.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               10.000  EACH |      94.00000         940.00|      70.00000         700.00|     112.02000        1120.20 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06775                       LUMP |   13400.00000       13400.00|    5000.00000        5000.00|    3780.00000        3780.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07119               72.000  LFT  |      10.50000         756.00|       7.85000         565.20|       8.07000         581.04 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2   ) 32-0154474         |(   3  ) 35-1569222 
                                          |HIS CONSTRUCTORS INC         |JCI BRIDGE GROUP INC         |GRIMMER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 802-05701                9.000  LFT  |      15.25000         137.25|       9.95000          89.55|      16.00000         144.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0061 802-91122                1.000  EACH |     105.00000         105.00|      35.00000          35.00|      40.00000          40.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0062 808-06712              208.000  LFT  |       1.00000         208.00|       0.32000          66.56|       0.61000         126.88 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0063 808-06713             1658.000  LFT  |       1.00000        1658.00|       0.32000         530.56|       0.61000        1011.38 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0064 808-75996               11.000  EACH |      53.00000         583.00|       9.00000          99.00|     100.00000        1100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               11.000  EACH |      53.00000         583.00|     100.00000        1100.00|     100.00000        1100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       555,838.00|           $       562,953.88|           $       566,608.44 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       555,838.00|           $       562,953.88|           $       566,608.44 
==================================================================================================================================== 
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     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 26-3919039         |(   6  ) 35-1817530 
                                          |GARIUP CONSTRUCTION CO INC   |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|    8543.85000        8543.85|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|     162.22500         324.45|     240.00000         480.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     230.00000        4140.00|      97.33500        1752.03|     155.00000        2790.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   25581.20000       25581.20|   55596.78900       55596.79|   32000.00000       32000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   10000.00000       10000.00|    7894.95000        7894.95|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   15000.00000       15000.00|   16222.50000       16222.50|   18600.00000       18600.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               75.000  LFT  |      20.00000        1500.00|      16.22300        1216.73|      36.50000        2737.50 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000              997.000  CYS  |      18.00000       17946.00|       9.57100        9542.29|      10.00000        9970.00 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070              114.000  CYS  |      28.00000        3192.00|      16.22300        1849.42|      30.00000        3420.00 
  BORROW                                  |                             |                             | 
0016 205-03371               10.000  CYS  |      40.00000         400.00|      16.22300         162.23|     124.50000        1245.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               39.000  TON  |      65.00000        2535.00|      48.66800        1898.05|     130.00000        5070.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06936               95.000  TON  |      65.00000        6175.00|      56.23800        5342.61|      50.00000        4750.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 205-06937             1630.000  LFT  |       2.00000        3260.00|       2.70400        4407.52|       4.25000        6927.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 26-3919039         |(   6  ) 35-1817530 
                                          |GARIUP CONSTRUCTION CO INC   |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              100.000  TON  |      25.00000        2500.00|      24.87500        2487.50|      26.70000        2670.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08263             4173.000  SYS  |       8.00000       33384.00|      13.08600       54607.88|      19.00000       79287.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 211-09265              217.000  CYS  |      30.00000        6510.00|      87.79600       19051.73|      49.00000       10633.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0023 211-09268              176.000  CYS  |      95.00000       16720.00|     124.22500       21863.60|     145.00000       25520.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0024 301-07448             1234.000  TON  |      20.00000       24680.00|      19.46700       24022.28|      17.85000       22026.90 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 306-08043              760.000  SYS  |       7.50000        5700.00|       7.57100        5753.96|       8.95000        6802.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07432              296.000  TON  |      68.00000       20128.00|      67.05300       19847.69|      62.00000       18352.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07434              189.000  TON  |      88.00000       16632.00|      89.22100       16862.77|      82.50000       15592.50 
  HMA SURFACE, TYPE C                     |                             |                             | 
0028 402-07439              165.000  TON  |      78.00000       12870.00|      79.59800       13133.67|      73.60000       12144.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              396.000  TON  |      60.00000       23760.00|      61.42900       24325.88|      56.80000       22492.80 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                1.600  TON  |     450.00000         720.00|     435.98000         697.57|     403.50000         645.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01848                1.000  EACH |    1900.00000        1900.00|    1973.73800        1973.74|    1825.00000        1825.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0032 601-02800                4.000  EACH |    1300.00000        5200.00|    1184.24300        4736.97|    1095.00000        4380.00 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0033 601-08433                2.000  EACH |    1100.00000        2200.00|     686.75300        1373.51|     635.00000        1270.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0034 601-08434                1.000  EACH |    1300.00000        1300.00|    1211.28000        1211.28|    2149.47000        2149.47 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0035 601-94689                3.000  EACH |    2500.00000        7500.00|    2622.63800        7867.91|    2425.00000        7275.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              600.000  LFT  |      19.00000       11400.00|      17.38100       10428.60|      16.85000       10110.00 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 606-07484             1530.000  LFT  |       3.50000        5355.00|       4.59500        7030.35|       3.00000        4590.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0038 615-06490                8.000  EACH |     210.00000        1680.00|     140.59500        1124.76|     130.00000        1040.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                2.000  EACH |     950.00000        1900.00|     876.01500        1752.03|     810.00000        1620.00 
  MONUMENT, B                             |                             |                             | 
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     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 26-3919039         |(   6  ) 35-1817530 
                                          |GARIUP CONSTRUCTION CO INC   |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-02320              267.000  SYS  |       5.00000        1335.00|       3.78500        1010.60|       4.20000        1121.40 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              264.000  TON  |      80.00000       21120.00|      78.95000       20842.80|      66.50000       17556.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                1.000  EACH |     300.00000         300.00|     270.38000         270.38|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06559             3427.000  SYS  |       0.90000        3084.30|       0.88700        3039.75|       0.82000        2810.14 
  MULCHED SEEDING, R                      |                             |                             | 
0044 621-06567                2.400  kGAL |     100.00000         240.00|       1.08200           2.60|       1.00000           2.40 
  WATER                                   |                             |                             | 
0045 621-06574              599.000  SYS  |       6.50000        3893.50|       6.57600        3939.02|       6.08000        3641.92 
  SODDING                                 |                             |                             | 
0046 628-09401                9.000  MOS  |    2500.00000       22500.00|    1588.12300       14293.11|    2500.00000       22500.00 
  FIELD OFFICE, A                         |                             |                             | 
0047 628-09407                9.000  MOS  |     300.00000        2700.00|     384.53300        3460.80|     450.00000        4050.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0048 706-06347               40.000  LFT  |     230.00000        9200.00|     183.85500        7354.20|     280.00000       11200.00 
  RAILING, CF-1                           |                             |                             | 
0049 714-08514              549.000  SFT  |      70.00000       38430.00|      30.97600       17005.82|      44.00000       24156.00 
  WINGWALL                                |                             |                             | 
0050 714-09726               34.000  SFT  |     140.00000        4760.00|     400.18700       13606.36|     180.00000        6120.00 
  HEADWALL                                |                             |                             | 
0051 715-05169               42.000  LFT  |      90.00000        3780.00|      41.63800        1748.80|      42.00000        1764.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0052 715-46005                2.000  EACH |     350.00000         700.00|     200.07800         400.16|     325.00000         650.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0053 723-09852               51.000  LFT  |    2500.00000      127500.00|    4739.45700      241712.31|    5000.00000      255000.00 
  STRUCTURE, PRECAST THREE-SIDED, 204 IN  |                             |                             | 
  X 96 IN                                 |                             |                             | 
0054 801-03290                2.000  EACH |     105.00000         210.00|     102.90000         205.80|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-04308                2.000  EACH |     380.00000         760.00|     189.26300         378.53|      63.00000         126.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0056 801-06625               30.000  EACH |      68.00000        2040.00|      68.13500        2044.05|      63.00000        1890.00 
 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               10.000  EACH |      75.00000         750.00|      75.70500         757.05|      70.00000         700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06775                       LUMP |    4000.00000        4000.00|    2284.12800        2284.13|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07119               72.000  LFT  |       8.50000         612.00|       8.50200         612.14|       7.85000         565.20 
  BARRICADE, III-B                        |                             |                             | 
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     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1035122          |(   5   ) 26-3919039         |(   6  ) 35-1817530 
                                          |GARIUP CONSTRUCTION CO INC   |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 802-05701                9.000  LFT  |      12.00000         108.00|      10.81500          97.34|      16.00000         144.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0061 802-91122                1.000  EACH |      50.00000          50.00|      37.85300          37.85|      40.00000          40.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0062 808-06712              208.000  LFT  |       0.50000         104.00|       0.34800          72.38|       0.32000          66.56 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0063 808-06713             1658.000  LFT  |       0.50000         829.00|       0.34600         573.67|       0.32000         530.56 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0064 808-75996               11.000  EACH |     110.00000        1210.00|      22.22000         244.42|     100.00000        1100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               11.000  EACH |     110.00000        1210.00|     157.30900        1730.40|     100.00000        1100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       593,700.00|           $       692,637.57|           $       726,305.45 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       593,700.00|           $       692,637.57|           $       726,305.45 
==================================================================================================================================== 
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     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 35-0918397         |(      ) 
                                          |WOODRUFF & SONS INC          |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10120.15000       10120.15|    9000.00000        9000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     344.35000         688.70|     220.00000         440.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |      80.35000        1446.30|     110.00000        1980.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   31050.00000       31050.00|   39138.65000       39138.65| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   11501.16000       11501.16|   19569.32000       19569.32| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-51330                       LUMP |   43690.00000       43690.00|  159988.54000      159988.54| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               75.000  LFT  |      13.58000        1018.50|      40.00000        3000.00| 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02000              997.000  CYS  |      26.08000       26001.76|      28.00000       27916.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070              114.000  CYS  |      12.80000        1459.20|      33.00000        3762.00| 
  BORROW                                  |                             |                             | 
0016 205-03371               10.000  CYS  |      86.44000         864.40|      80.00000         800.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931               39.000  TON  |     101.42000        3955.38|      90.00000        3510.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06936               95.000  TON  |      66.97000        6362.15|      50.00000        4750.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0019 205-06937             1630.000  LFT  |       3.76000        6128.80|       1.76000        2868.80| 
  TEMPORARY SILT FENCE                    |                             |                             | 
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     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 35-0918397         |(      ) 
                                          |WOODRUFF & SONS INC          |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 205-09543              100.000  TON  |      46.59000        4659.00|      40.00000        4000.00| 
  NO 2 STONE                              |                             |                             | 
0021 207-08263             4173.000  SYS  |      19.72000       82291.56|       8.00000       33384.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 211-09265              217.000  CYS  |      21.30000        4622.10|      80.00000       17360.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0023 211-09268              176.000  CYS  |      96.81000       17038.56|      70.00000       12320.00| 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0024 301-07448             1234.000  TON  |      27.30000       33688.20|      30.00000       37020.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0025 306-08043              760.000  SYS  |      10.15000        7714.00|       7.00000        5320.00| 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07432              296.000  TON  |      68.99000       20421.04|      62.00000       18352.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0027 402-07434              189.000  TON  |      91.81000       17352.09|      82.50000       15592.50| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0028 402-07439              165.000  TON  |      81.90000       13513.50|      73.60000       12144.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0029 402-07442              396.000  TON  |      63.21000       25031.16|      56.80000       22492.80| 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                1.600  TON  |     449.00000         718.40|     403.50000         645.60| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01848                1.000  EACH |    2003.01000        2003.01|    1825.00000        1825.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 5                               |                             |                             | 
0032 601-02800                4.000  EACH |    1335.34000        5341.36|    1095.00000        4380.00| 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0033 601-08433                2.000  EACH |    1112.78000        2225.56|     635.00000        1270.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0034 601-08434                1.000  EACH |    1335.34000        1335.34|    1120.00000        1120.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0035 601-94689                3.000  EACH |    2670.67000        8012.01|    3330.00000        9990.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              600.000  LFT  |      20.03000       12018.00|      16.85000       10110.00| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 606-07484             1530.000  LFT  |       4.79000        7328.70|       5.60000        8568.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0038 615-06490                8.000  EACH |     211.43000        1691.44|     130.00000        1040.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                2.000  EACH |    1001.50000        2003.00|     810.00000        1620.00| 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 35-0918397         |(      ) 
                                          |WOODRUFF & SONS INC          |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-02320              267.000  SYS  |       1.98000         528.66|       3.00000         801.00| 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              264.000  TON  |      90.28000       23833.92|      68.00000       17952.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                1.000  EACH |     278.19000         278.19|     250.00000         250.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06559             3427.000  SYS  |       0.91000        3118.57|       0.82000        2810.14| 
  MULCHED SEEDING, R                      |                             |                             | 
0044 621-06567                2.400  kGAL |       1.11000           2.66|       1.00000           2.40| 
  WATER                                   |                             |                             | 
0045 621-06574              599.000  SYS  |       6.77000        4055.23|       6.08000        3641.92| 
  SODDING                                 |                             |                             | 
0046 628-09401                9.000  MOS  |    2329.09000       20961.81|    2050.00000       18450.00| 
  FIELD OFFICE, A                         |                             |                             | 
0047 628-09407                9.000  MOS  |     257.05000        2313.45|     275.00000        2475.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0048 706-06347               40.000  LFT  |     306.01000       12240.40|     170.00000        6800.00| 
  RAILING, CF-1                           |                             |                             | 
0049 714-08514              549.000  SFT  |      58.22000       31962.78|      80.00000       43920.00| 
  WINGWALL                                |                             |                             | 
0050 714-09726               34.000  SFT  |     758.00000       25772.00|     575.00000       19550.00| 
  HEADWALL                                |                             |                             | 
0051 715-05169               42.000  LFT  |     243.15000       10212.30|      80.00000        3360.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN           |                             |                             | 
0052 715-46005                2.000  EACH |     365.62000         731.24|     800.00000        1600.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0053 723-09852               51.000  LFT  |    3316.56000      169144.56|    3000.00000      153000.00| 
  STRUCTURE, PRECAST THREE-SIDED, 204 IN  |                             |                             | 
  X 96 IN                                 |                             |                             | 
0054 801-03290                2.000  EACH |     100.15000         200.30|     195.00000         390.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0055 801-04308                2.000  EACH |     166.92000         333.84|     350.00000         700.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0056 801-06625               30.000  EACH |      65.65000        1969.50|      90.00000        2700.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               10.000  EACH |      99.04000         990.40|     112.02000        1120.20| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06775                       LUMP |   26885.02000       26885.02|    3869.95000        3869.95| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07119               72.000  LFT  |      11.13000         801.36|       8.07000         581.04| 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : B -30454-A                   COUNTIES : LAPORTE 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 35-0918397         |(      ) 
                                          |WOODRUFF & SONS INC          |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 802-05701                9.000  LFT  |      16.13000         145.17|      16.00000         144.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0061 802-91122                1.000  EACH |     111.28000         111.28|      40.00000          40.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0062 808-06712              208.000  LFT  |       2.22000         461.76|       0.61000         126.88| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0063 808-06713             1658.000  LFT  |       2.22000        3680.76|       0.61000        1011.38| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0064 808-75996               11.000  EACH |      11.13000         122.43|     100.00000        1100.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               11.000  EACH |     133.53000        1468.83|     100.00000        1100.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       755,626.95|           $       782,779.12|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       755,626.95|           $       782,779.12|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE DECK REPLACEMENT                                     COMPLETION DATE : 10/31/11 
     LOCATION     : ON SR 120 OVER I-69, 0.07 MILE EAST OF SR 127                    PROJECT(S) :  0101526 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,149,933.38  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $     1,164,195.10  101.2402% 
   3   35-1057237     R L MCCOY INC                                                              $     1,257,442.59  109.3492% 
   4   38-2675420     ANLAAN CORPORATION                                                         $     1,434,680.62  124.7621% 
   5   38-1456833     C A HULL COMPANY INC                                                       $     1,492,585.55  129.7976% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2  ) 35-1374866          |(   3  ) 35-1057237 
                                          |JCI BRIDGE GROUP INC         |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     125.00000         250.00|     175.00000         350.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               28.000  MOS  |     100.00000        2800.00|      65.00000        1820.00|      75.00000        2100.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   59500.00000       59500.00|   58209.75000       58209.75|   62000.00000       62000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    6000.00000        6000.00|   23283.90000       23283.90|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-01502                1.000  EACH |     900.00000         900.00|     900.00000         900.00|     900.00000         900.00 
  LIGHT STANDARD, REMOVE                  |                             |                             | 
0013 202-02240              128.000  SYS  |      21.00000        2688.00|      20.50000        2624.00|      22.00000        2816.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02277              550.000  LFT  |       3.00000        1650.00|       4.19000        2304.50|       3.00000        1650.00 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0015 202-03783                2.000  EACH |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0016 202-51328                       LUMP |  129000.00000      129000.00|  128351.69000      128351.69|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0017 202-51368              219.000  SYS  |       5.00000        1095.00|      22.44000        4914.36|      11.00000        2409.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0018 202-91385                2.000  EACH |     200.00000         400.00|     110.00000         220.00|     500.00000        1000.00 
  INLET, REMOVE                           |                             |                             | 
0019 202-99187              232.000  LFT  |       2.50000         580.00|       3.85000         893.20|       6.00000        1392.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0020 203-02000              587.000  CYS  |      12.00000        7044.00|      22.18000       13019.66|      26.00000       15262.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |JCI BRIDGE GROUP INC         |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 205-06937             1150.000  LFT  |       1.98000        2277.00|       3.05000        3507.50|       3.00000        3450.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-09543              100.000  TON  |      20.00000        2000.00|      10.00000        1000.00|      22.00000        2200.00 
  NO 2 STONE                              |                             |                             | 
0023 206-51230               99.500  CYS  |       8.00000         796.00|      55.00000        5472.50|      80.00000        7960.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0024 211-02050               65.100  CYS  |      27.00000        1757.70|      55.08000        3585.71|      18.00000        1171.80 
  B BORROW                                |                             |                             | 
0025 211-06467               36.900  CYS  |      56.00000        2066.40|      71.63000        2643.15|      84.00000        3099.60 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0026 301-07448              213.000  TON  |      21.00000        4473.00|      26.00000        5538.00|      26.00000        5538.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 302-07455               30.200  CYS  |      45.00000        1359.00|      61.58000        1859.72|      76.00000        2295.20 
  DENSE GRADED SUBBASE                    |                             |                             | 
0028 303-01180              257.000  TON  |      22.00000        5654.00|      26.00000        6682.00|      26.00000        6682.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0029 304-07783               14.000  TON  |     130.00000        1820.00|     130.00000        1820.00|     425.00000        5950.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0030 306-08034             1417.000  SYS  |       4.00000        5668.00|       5.00000        7085.00|       5.00000        7085.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0031 402-07434              171.000  TON  |      81.00000       13851.00|      81.00000       13851.00|      81.00000       13851.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0032 402-07439              159.000  TON  |      66.00000       10494.00|      66.00000       10494.00|      66.00000       10494.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0033 406-05520                0.600  TON  |      50.00000          30.00|      50.00000          30.00|      50.00000          30.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                2.000  EACH |    2150.00000        4300.00|    1865.00000        3730.00|    2150.00000        4300.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-01522                2.000  EACH |    2660.00000        5320.00|    2175.00000        4350.00|    2660.00000        5320.00 
  GUARDRAIL TRANSITION TYPE TGB , MODIFIE |                             |                             | 
0036 601-02241             1241.000  LFT  |       3.75000        4653.75|       2.53000        3139.73|       3.75000        4653.75 
  GUARDRAIL, REMOVE                       |                             |                             | 
0037 601-06233                1.000  EACH |    8800.00000        8800.00|    9080.00000        9080.00|    8800.00000        8800.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0038 601-92948               50.000  LFT  |       6.85000         342.50|      14.00000         700.00|       6.85000         342.50 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0039 601-94689                4.000  EACH |    2440.00000        9760.00|    2370.00000        9480.00|    2440.00000        9760.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105              337.500  LFT  |      16.85000        5686.88|      20.00000        6750.00|      16.85000        5686.88 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0041 601-99108              125.000  LFT  |      25.00000        3125.00|      31.00000        3875.00|      25.00000        3125.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |JCI BRIDGE GROUP INC         |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 601-99123                2.000  EACH |    2890.00000        5780.00|    2620.00000        5240.00|    2890.00000        5780.00 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0043 601-99123                1.000  EACH |    4800.00000        4800.00|    4280.00000        4280.00|    4800.00000        4800.00 
  GUARDRAIL TRANSITION, GP , MODIFIED     |                             |                             | 
0044 603-06040              232.000  LFT  |      11.00000        2552.00|      11.00000        2552.00|      11.00000        2552.00 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0045 609-06259              181.000  SYS  |      80.00000       14480.00|      95.00000       17195.00|      89.00000       16109.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0046 616-02320              427.400  SYS  |       2.50000        1068.50|       2.32000         991.57|       2.00000         854.80 
  GEOTEXTILES                             |                             |                             | 
0047 616-06405              220.000  TON  |      45.00000        9900.00|      29.10000        6402.00|      31.00000        6820.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0048 616-51367              290.800  SYS  |      45.00000       13086.00|      61.00000       17738.80|      55.00000       15994.00 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0049 619-09423             8030.000  SFT  |       5.00000       40150.00|       5.00000       40150.00|       6.25000       50187.50 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR  |                             |                             | 
  NO 120-76-4819B                         |                             |                             | 
0050 619-09434             8872.600  SFT  |       2.00000       17745.20|       2.00000       17745.20|       0.90000        7985.34 
  PAINT STEEL BRIDGE, TYPE 1 , STR NO     |                             |                             | 
  120-76-4819B                            |                             |                             | 
0051 621-01004                1.000  EACH |     750.00000         750.00|     450.00000         450.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06559             1561.000  SYS  |       1.02000        1592.22|       1.00000        1561.00|       1.02000        1592.22 
  MULCHED SEEDING, R                      |                             |                             | 
0053 621-06567                0.500  kGAL |       1.00000           0.50|     100.00000          50.00|       1.00000           0.50 
  WATER                                   |                             |                             | 
0054 621-06574              122.000  SYS  |      18.42000        2247.24|      20.00000        2440.00|      18.42000        2247.24 
  SODDING                                 |                             |                             | 
0055 622-52436                2.000  EACH |      40.00000          80.00|      50.00000         100.00|      40.00000          80.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0056 628-09402               14.000  MOS  |    2000.00000       28000.00|    2111.70000       29563.80|    1825.00000       25550.00 
  FIELD OFFICE, B                         |                             |                             | 
0057 628-09407               14.000  MOS  |     200.00000        2800.00|     293.00000        4102.00|     231.00000        3234.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0058 701-09662              100.000  LFT  |      60.00000        6000.00|      50.00000        5000.00|      68.00000        6800.00 
  PILE, STEEL PIPE, 0.250 IN, 14 IN       |                             |                             | 
0059 701-09679                4.000  EACH |     280.00000        1120.00|     420.43000        1681.72|     400.00000        1600.00 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0060 702-51005              130.700  CYS  |     475.00000       62082.50|     405.00000       52933.50|     605.00000       79073.50 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |JCI BRIDGE GROUP INC         |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 702-51015               37.300  CYS  |     275.00000       10257.50|     270.00000       10071.00|     430.00000       16039.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0062 702-51100              452.000  LBS  |       4.50000        2034.00|       4.00000        1808.00|       2.80000        1265.60 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
0063 702-51110             1288.000  LBS  |       3.00000        3864.00|       3.08000        3967.04|       2.80000        3606.40 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0064 702-51863              280.000  EACH |       9.00000        2520.00|      15.00000        4200.00|      14.00000        3920.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0065 703-06028            11034.000  LBS  |       0.76000        8385.84|       0.90000        9930.60|       0.67000        7392.78 
  REINFORCING BARS                        |                             |                             | 
0066 703-06029            84980.000  LBS  |       0.81000       68833.80|       0.90000       76482.00|       0.72000       61185.60 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0067 704-51002              253.800  CYS  |     550.00000      139590.00|     518.00000      131468.40|     600.00000      152280.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0068 706-05732                4.000  EACH |    1200.00000        4800.00|     763.25000        3053.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0069 706-51020               42.900  CYS  |     450.00000       19305.00|     413.06000       17720.27|     435.00000       18661.50 
  CONCRETE, C, RAILING                    |                             |                             | 
0070 709-51821                       LUMP |    7400.00000        7400.00|    3852.80000        3852.80|    4000.00000        4000.00 
  SURFACE SEAL                            |                             |                             | 
0072 711-51864              600.000  EACH |      18.00000       10800.00|      11.87000        7122.00|      14.00000        8400.00 
  DRILLED HOLE                            |                             |                             | 
0073 711-51877                       LUMP |   19000.00000       19000.00|   10250.00000       10250.00|   20000.00000       20000.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0075 711-96526             1498.000  EACH |       6.00000        8988.00|       4.45000        6666.10|       5.00000        7490.00 
  FIELD WELDED STUD, 0.875 IN DIAMETER    |                             |                             | 
0076 715-05407              126.000  LFT  |       8.00000        1008.00|      13.38000        1685.88|      11.00000        1386.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0077 720-02442                2.000  EACH |     200.00000         400.00|     349.40000         698.80|     200.00000         400.00 
  PIPE, PLUG EXISTING                     |                             |                             | 
0078 726-92406               14.000  EACH |    1700.00000       23800.00|    1484.73000       20786.22|    1370.00000       19180.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0080 801-01093               10.000  EACH |     749.00000        7490.00|     749.00000        7490.00|     749.00000        7490.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0081 801-03290               11.000  EACH |     224.45000        2468.95|     224.45000        2468.95|     224.45000        2468.95 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0082 801-04308                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     360.00000        1440.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0083 801-06625               45.000  EACH |      97.75000        4398.75|      97.75000        4398.75|      97.75000        4398.75 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0084 801-06640               41.000  EACH |     150.00000        6150.00|     150.00000        6150.00|     150.00000        6150.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |JCI BRIDGE GROUP INC         |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0085 801-06645                8.000  EACH |      55.94000         447.52|      55.94000         447.52|      55.94000         447.52 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0086 801-06710              360.000  DAY  |       9.60000        3456.00|       9.50000        3420.00|       9.50000        3420.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0087 801-06775                       LUMP |   20000.00000       20000.00|    4200.00000        4200.00|    6750.00000        6750.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0088 801-07118              168.000  LFT  |      10.40000        1747.20|      10.40000        1747.20|      10.40000        1747.20 
  BARRICADE, III-A                        |                             |                             | 
0089 801-07119               24.000  LFT  |      11.47000         275.28|      11.47000         275.28|      11.47000         275.28 
  BARRICADE, III-B                        |                             |                             | 
0090 801-08401             1150.000  LFT  |      15.00000       17250.00|      32.60000       37490.00|      45.00000       51750.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0091 802-04893                1.000  EACH |      75.00000          75.00|      75.00000          75.00|     230.00000         230.00 
  REFERENCE POST                          |                             |                             | 
0092 802-05704               60.000  LFT  |      11.00000         660.00|      11.00000         660.00|      11.00000         660.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0093 802-07060               12.000  EACH |      75.00000         900.00|      75.00000         900.00|      50.00000         600.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0094 805-04736              500.000  LFT  |       2.00000        1000.00|       2.00000        1000.00|       2.00000        1000.00 
  SIGNAL CABLE, 4C 18GA. , HOME RUN CABLE |                             |                             | 
0095 805-06600              188.000  LFT  |       6.00000        1128.00|       6.00000        1128.00|       6.00000        1128.00 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
0096 805-06600               50.000  LFT  |       5.00000         250.00|       5.00000         250.00|       5.00000         250.00 
  CONDUIT, PVC, 3 IN. , IN TRENCH         |                             |                             | 
0097 805-92512                2.000  EACH |    2750.00000        5500.00|    2750.00000        5500.00|    2750.00000        5500.00 
  MICROLOOP DETECTOR                      |                             |                             | 
0098 807-05073                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  JUNCTION BOX                            |                             |                             | 
0099 808-03631              524.000  LFT  |       2.76000        1446.24|       2.76000        1446.24|       2.76000        1446.24 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0100 808-03632              524.000  LFT  |       2.76000        1446.24|       2.76000        1446.24|       2.76000        1446.24 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0101 808-06703              904.000  LFT  |       1.22000        1102.88|       1.22000        1102.88|       1.22000        1102.88 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0102 808-75245              776.000  LFT  |       1.22000         946.72|       1.22000         946.72|       1.22000         946.72 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0103 808-75278               40.000  LFT  |       3.66000         146.40|       3.66000         146.40|       3.66000         146.40 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12"     |                             |                             | 
0104 808-75320                3.000  EACH |      85.00000         255.00|      85.00000         255.00|      85.00000         255.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |JCI BRIDGE GROUP INC         |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 808-75996               17.000  EACH |      16.49000         280.33|      75.16000        1277.72|      10.00000         170.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0106 808-75998               17.000  EACH |      68.97000        1172.49|      98.39000        1672.63|     106.00000        1802.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0107 808-92027              191.000  LFT  |       1.70000         324.70|       1.70000         324.70|       1.70000         324.70 
  LINE, THERMO, SOLID, YELLOW, 8 IN       |                             |                             | 
0108 105-06845                       LUMP |    8198.15000        8198.15|    5636.00000        5636.00|    6400.00000        6400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0109 711-51038                       LUMP |  208000.00000      208000.00|  208780.80000      208780.80|  232000.00000      232000.00 
  STRUCTURAL STEEL                        |                             |                             | 
     SECTION TOTALS                       |           $     1,149,933.38|           $     1,164,195.10|           $     1,257,442.59 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,149,933.38|           $     1,164,195.10|           $     1,257,442.59 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2675420          |(   5   ) 38-1456833         |(      ) 
                                          |ANLAAN CORPORATION           |C A HULL COMPANY INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     500.00000        1000.00|     200.00000         400.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521               28.000  MOS  |      50.00000        1400.00|     100.00000        2800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |   64000.00000       64000.00|   60000.00000       60000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-01502                1.000  EACH |     300.00000         300.00|     900.00000         900.00| 
  LIGHT STANDARD, REMOVE                  |                             |                             | 
0013 202-02240              128.000  SYS  |      20.00000        2560.00|      18.00000        2304.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02277              550.000  LFT  |       0.50000         275.00|       8.00000        4400.00| 
  GUTTER, LIP, REMOVE                     |                             |                             | 
0015 202-03783                2.000  EACH |     250.00000         500.00|      75.00000         150.00| 
  SIGN, PANEL, REMOVE                     |                             |                             | 
0016 202-51328                       LUMP |  250000.00000      250000.00|  345000.00000      345000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0017 202-51368              219.000  SYS  |      15.00000        3285.00|      15.00000        3285.00| 
  SLOPEWALL, REMOVE                       |                             |                             | 
0018 202-91385                2.000  EACH |     150.00000         300.00|     250.00000         500.00| 
  INLET, REMOVE                           |                             |                             | 
0019 202-99187              232.000  LFT  |       2.00000         464.00|       6.00000        1392.00| 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0020 203-02000              587.000  CYS  |      16.00000        9392.00|      15.00000        8805.00| 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 361 -9 
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     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2675420          |(   5   ) 38-1456833         |(      ) 
                                          |ANLAAN CORPORATION           |C A HULL COMPANY INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 205-06937             1150.000  LFT  |       2.50000        2875.00|       2.00000        2300.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-09543              100.000  TON  |      40.00000        4000.00|      35.00000        3500.00| 
  NO 2 STONE                              |                             |                             | 
0023 206-51230               99.500  CYS  |      25.00000        2487.50|      20.00000        1990.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0024 211-02050               65.100  CYS  |      16.00000        1041.60|      35.00000        2278.50| 
  B BORROW                                |                             |                             | 
0025 211-06467               36.900  CYS  |      45.00000        1660.50|      90.00000        3321.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0026 301-07448              213.000  TON  |      26.00000        5538.00|      26.00000        5538.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0027 302-07455               30.200  CYS  |      35.00000        1057.00|      75.00000        2265.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0028 303-01180              257.000  TON  |      26.00000        6682.00|      26.00000        6682.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0029 304-07783               14.000  TON  |     130.00000        1820.00|     130.00000        1820.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0030 306-08034             1417.000  SYS  |       5.00000        7085.00|       5.00000        7085.00| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0031 402-07434              171.000  TON  |      81.00000       13851.00|      81.00000       13851.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0032 402-07439              159.000  TON  |      66.00000       10494.00|      66.00000       10494.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0033 406-05520                0.600  TON  |      50.00000          30.00|      50.00000          30.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                2.000  EACH |    1865.00000        3730.00|    2150.00000        4300.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0035 601-01522                2.000  EACH |    2175.00000        4350.00|    2660.00000        5320.00| 
  GUARDRAIL TRANSITION TYPE TGB , MODIFIE |                             |                             | 
0036 601-02241             1241.000  LFT  |       5.00000        6205.00|       3.75000        4653.75| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0037 601-06233                1.000  EACH |    9080.00000        9080.00|    8800.00000        8800.00| 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0038 601-92948               50.000  LFT  |      14.00000         700.00|       6.85000         342.50| 
  GUARDRAIL, ADJUST HEIGHT                |                             |                             | 
0039 601-94689                4.000  EACH |    2370.00000        9480.00|    2440.00000        9760.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0040 601-99105              337.500  LFT  |      20.00000        6750.00|      16.85000        5686.88| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0041 601-99108              125.000  LFT  |      31.00000        3875.00|      25.00000        3125.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2675420          |(   5   ) 38-1456833         |(      ) 
                                          |ANLAAN CORPORATION           |C A HULL COMPANY INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 601-99123                2.000  EACH |    2620.00000        5240.00|    2890.00000        5780.00| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0043 601-99123                1.000  EACH |    4280.00000        4280.00|    4800.00000        4800.00| 
  GUARDRAIL TRANSITION, GP , MODIFIED     |                             |                             | 
0044 603-06040              232.000  LFT  |      11.00000        2552.00|      11.00000        2552.00| 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0045 609-06259              181.000  SYS  |      65.00000       11765.00|      95.00000       17195.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0046 616-02320              427.400  SYS  |       3.00000        1282.20|       5.00000        2137.00| 
  GEOTEXTILES                             |                             |                             | 
0047 616-06405              220.000  TON  |      40.00000        8800.00|      75.00000       16500.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0048 616-51367              290.800  SYS  |      40.00000       11632.00|      65.00000       18902.00| 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0049 619-09423             8030.000  SFT  |       5.00000       40150.00|      11.20000       89936.00| 
  CLEAN STEEL BRIDGE, TYPE 1, QP-2 , STR  |                             |                             | 
  NO 120-76-4819B                         |                             |                             | 
0050 619-09434             8872.600  SFT  |       2.00000       17745.20|       0.70000        6210.82| 
  PAINT STEEL BRIDGE, TYPE 1 , STR NO     |                             |                             | 
  120-76-4819B                            |                             |                             | 
0051 621-01004                1.000  EACH |     360.00000         360.00|    1000.00000        1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-06559             1561.000  SYS  |       1.44000        2247.84|       1.00000        1561.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0053 621-06567                0.500  kGAL |    1000.00000         500.00|     500.00000         250.00| 
  WATER                                   |                             |                             | 
0054 621-06574              122.000  SYS  |       4.00000         488.00|      10.00000        1220.00| 
  SODDING                                 |                             |                             | 
0055 622-52436                2.000  EACH |      35.00000          70.00|     100.00000         200.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0056 628-09402               14.000  MOS  |     800.00000       11200.00|     750.00000       10500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0057 628-09407               14.000  MOS  |      50.00000         700.00|     100.00000        1400.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0058 701-09662              100.000  LFT  |      75.00000        7500.00|      90.00000        9000.00| 
  PILE, STEEL PIPE, 0.250 IN, 14 IN       |                             |                             | 
0059 701-09679                4.000  EACH |     220.00000         880.00|     300.00000        1200.00| 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0060 702-51005              130.700  CYS  |     550.00000       71885.00|     600.00000       78420.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2675420          |(   5   ) 38-1456833         |(      ) 
                                          |ANLAAN CORPORATION           |C A HULL COMPANY INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 702-51015               37.300  CYS  |     350.00000       13055.00|     400.00000       14920.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0062 702-51100              452.000  LBS  |       5.00000        2260.00|       3.50000        1582.00| 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
0063 702-51110             1288.000  LBS  |       3.00000        3864.00|       3.50000        4508.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0064 702-51863              280.000  EACH |      10.00000        2800.00|      10.00000        2800.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0065 703-06028            11034.000  LBS  |       0.70000        7723.80|       0.70000        7723.80| 
  REINFORCING BARS                        |                             |                             | 
0066 703-06029            84980.000  LBS  |       0.75000       63735.00|       0.75000       63735.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0067 704-51002              253.800  CYS  |     525.00000      133245.00|     725.00000      184005.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0068 706-05732                4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0069 706-51020               42.900  CYS  |     415.00000       17803.50|     415.00000       17803.50| 
  CONCRETE, C, RAILING                    |                             |                             | 
0070 709-51821                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  SURFACE SEAL                            |                             |                             | 
0072 711-51864              600.000  EACH |      14.00000        8400.00|      14.00000        8400.00| 
  DRILLED HOLE                            |                             |                             | 
0073 711-51877                       LUMP |   14000.00000       14000.00|   15000.00000       15000.00| 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0075 711-96526             1498.000  EACH |       5.00000        7490.00|       2.05000        3070.90| 
  FIELD WELDED STUD, 0.875 IN DIAMETER    |                             |                             | 
0076 715-05407              126.000  LFT  |      15.00000        1890.00|       6.00000         756.00| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0077 720-02442                2.000  EACH |     250.00000         500.00|     250.00000         500.00| 
  PIPE, PLUG EXISTING                     |                             |                             | 
0078 726-92406               14.000  EACH |    2000.00000       28000.00|    1500.00000       21000.00| 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0080 801-01093               10.000  EACH |     749.00000        7490.00|      80.00000         800.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0081 801-03290               11.000  EACH |     224.45000        2468.95|     199.00000        2189.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0082 801-04308                4.000  EACH |     350.00000        1400.00|     170.00000         680.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0083 801-06625               45.000  EACH |      97.75000        4398.75|      79.00000        3555.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0084 801-06640               41.000  EACH |     150.00000        6150.00|     122.00000        5002.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2675420          |(   5   ) 38-1456833         |(      ) 
                                          |ANLAAN CORPORATION           |C A HULL COMPANY INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0085 801-06645                8.000  EACH |      55.94000         447.52|      50.00000         400.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0086 801-06710              360.000  DAY  |       9.50000        3420.00|      25.00000        9000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0087 801-06775                       LUMP |   55000.00000       55000.00|   10000.00000       10000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0088 801-07118              168.000  LFT  |      10.40000        1747.20|      14.00000        2352.00| 
  BARRICADE, III-A                        |                             |                             | 
0089 801-07119               24.000  LFT  |      11.47000         275.28|      15.00000         360.00| 
  BARRICADE, III-B                        |                             |                             | 
0090 801-08401             1150.000  LFT  |      65.00000       74750.00|      35.00000       40250.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0091 802-04893                1.000  EACH |      80.00000          80.00|     105.00000         105.00| 
  REFERENCE POST                          |                             |                             | 
0092 802-05704               60.000  LFT  |      12.00000         720.00|      15.00000         900.00| 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0093 802-07060               12.000  EACH |     100.00000        1200.00|      65.00000         780.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0094 805-04736              500.000  LFT  |       3.20000        1600.00|       2.00000        1000.00| 
  SIGNAL CABLE, 4C 18GA. , HOME RUN CABLE |                             |                             | 
0095 805-06600              188.000  LFT  |      15.20000        2857.60|       6.00000        1128.00| 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
0096 805-06600               50.000  LFT  |      10.00000         500.00|       5.00000         250.00| 
  CONDUIT, PVC, 3 IN. , IN TRENCH         |                             |                             | 
0097 805-92512                2.000  EACH |    1200.00000        2400.00|    2750.00000        5500.00| 
  MICROLOOP DETECTOR                      |                             |                             | 
0098 807-05073                1.000  EACH |     450.00000         450.00|     500.00000         500.00| 
  JUNCTION BOX                            |                             |                             | 
0099 808-03631              524.000  LFT  |       2.76000        1446.24|       3.00000        1572.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN         |                             |                             | 
0100 808-03632              524.000  LFT  |       2.76000        1446.24|       3.00000        1572.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN        |                             |                             | 
0101 808-06703              904.000  LFT  |       1.22000        1102.88|       1.00000         904.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0102 808-75245              776.000  LFT  |       1.22000         946.72|       1.00000         776.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0103 808-75278               40.000  LFT  |       3.66000         146.40|       5.00000         200.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12"     |                             |                             | 
0104 808-75320                3.000  EACH |      85.00000         255.00|      95.00000         285.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : B -31374-A                   COUNTIES : STEUBEN 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2675420          |(   5   ) 38-1456833         |(      ) 
                                          |ANLAAN CORPORATION           |C A HULL COMPANY INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 808-75996               17.000  EACH |      50.00000         850.00|      50.00000         850.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0106 808-75998               17.000  EACH |      70.00000        1190.00|      80.00000        1360.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0107 808-92027              191.000  LFT  |       1.70000         324.70|       1.90000         362.90| 
  LINE, THERMO, SOLID, YELLOW, 8 IN       |                             |                             | 
0108 105-06845                       LUMP |   22000.00000       22000.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0109 711-51038                       LUMP |  280000.00000      280000.00|  225000.00000      225000.00| 
  STRUCTURAL STEEL                        |                             |                             | 
     SECTION TOTALS                       |           $     1,434,680.62|           $     1,492,585.55|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,434,680.62|           $     1,492,585.55|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : B -31728-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : SCOUR PROTECTION                                            COMPLETION DATE : 02/15/11 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE SEYMOUR DISTRICT                 PROJECT(S) :  0810069 
                                                                                                   0810070 
                                                                                                   0810077 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       366,900.00  100.0000% 
   2   35-2155873     KINGS TRUCKING & EXCAVATION INC                                            $       377,774.33  102.9638% 
   3   35-1636776     LINKEL COMPANY                                                             $       429,218.00  116.9850% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       627,521.00  171.0333% 
   5   35-1817574     YARDBERRY LANDSCAPE                                                        $       641,105.00  174.7356% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       688,998.94  187.7893% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -31728-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-2155873          |(   3  ) 35-1636776 
                                          |GOHMANN ASPHALT & CONSTRUCTI |KINGS TRUCKING & EXCAVATION  |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SCOUR PROTECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4100.00000        4100.00|   12215.57000       12215.57|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     130.00000         260.00|     305.39000         610.78|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     100.00000        1200.00|      76.35000         916.20|     150.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |   18000.00000       18000.00|   42754.49000       42754.49|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   12971.00000       12971.00|    7195.31000        7195.31|    1000.00000        1000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  252-24-6934                             |                             |                             | 
0012 201-52370                       LUMP |   22000.00000       22000.00|    5598.80000        5598.80|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  252-41-3548A                            |                             |                             | 
0013 201-52370                       LUMP |    9000.00000        9000.00|    5598.80000        5598.80|    4000.00000        4000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  252-73-7317                             |                             |                             | 
0014 201-52370                       LUMP |    8000.00000        8000.00|    4071.86000        4071.86|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  31-41-3531-ANBL                         |                             |                             | 
0015 201-52370                       LUMP |    8000.00000        8000.00|    4071.86000        4071.86|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  31-41-3531-ASBL                         |                             |                             | 
0016 201-52370                       LUMP |    8000.00000        8000.00|    5598.80000        5598.80|    1000.00000        1000.00 
  CLEARING RIGHT OF WAY , STR NO 9-3-3996 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -31728-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-2155873         |(   3  ) 35-1636776 
                                          |GOHMANN ASPHALT & CONSTRUCTI |KINGS TRUCKING & EXCAVATION  |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 201-52370                       LUMP |   18000.00000       18000.00|    5598.80000        5598.80|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  I65-85-5527-BNBL                        |                             |                             | 
0018 201-52370                       LUMP |   18000.00000       18000.00|    5598.80000        5598.80|    3000.00000        3000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  I65-85-5527-BSBL                        |                             |                             | 
0019 201-90788                       LUMP |     100.00000         100.00|    4432.93000        4432.93|    3000.00000        3000.00 
  DEBRIS, REMOVE, STRUCTURE NO 252-24-693 |                             |                             | 
0020 201-90788                       LUMP |     100.00000         100.00|    6649.34000        6649.34|    6000.00000        6000.00 
  DEBRIS, REMOVE, STRUCTURE NO            |                             |                             | 
  252-41-3548A                            |                             |                             | 
0021 201-90788                       LUMP |     100.00000         100.00|    4432.93000        4432.93|    3500.00000        3500.00 
  DEBRIS, REMOVE, STRUCTURE NO            |                             |                             | 
  I65-85-5527-BNBL                        |                             |                             | 
0022 201-90788                       LUMP |     100.00000         100.00|    4432.93000        4432.93|    3500.00000        3500.00 
  DEBRIS, REMOVE, STRUCTURE NO            |                             |                             | 
  I65-85-5527-BSBL                        |                             |                             | 
0023 616-02320             3970.000  SYS  |       3.00000       11910.00|       2.12000        8416.40|       2.00000        7940.00 
  GEOTEXTILES                             |                             |                             | 
0024 616-05688             3246.000  TON  |      35.00000      113610.00|      46.07000      149543.22|      46.00000      149316.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0025 616-05689             1427.000  TON  |      35.00000       49945.00|      37.42000       53398.34|      48.00000       68496.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0026 616-06405              150.000  TON  |      45.00000        6750.00|      32.58000        4887.00|      42.00000        6300.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 628-09401                6.000  MOS  |    2400.00000       14400.00|    2341.32000       14047.92|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0028 801-03290               22.000  EACH |     211.00000        4642.00|     254.49000        5598.78|     300.00000        6600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640               59.000  EACH |     114.00000        6726.00|     152.69000        9008.71|     200.00000       11800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06710               28.000  DAY  |      35.00000         980.00|      50.90000        1425.20|      20.00000         560.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0031 801-06775                       LUMP |   30000.00000       30000.00|   11664.56000       11664.56|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       366,900.00|           $       377,774.33|           $       429,218.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       366,900.00|           $       377,774.33|           $       429,218.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -31728-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1817574         |(   6  ) 35-1618530 
                                          |DUNCAN ROBERTSON INC         |YARDBERRY LANDSCAPE          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SCOUR PROTECTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    8000.00000        8000.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     125.00000         250.00|     350.00000         700.00|     350.00000         700.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     100.00000        1200.00|     150.00000        1800.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0010 110-01001                       LUMP |   15000.00000       15000.00|   30500.00000       30500.00|   34449.94000       34449.94 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    7500.00000        7500.00|    2500.00000        2500.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  252-24-6934                             |                             |                             | 
0012 201-52370                       LUMP |   25000.00000       25000.00|    2500.00000        2500.00|   20000.00000       20000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  252-41-3548A                            |                             |                             | 
0013 201-52370                       LUMP |    7500.00000        7500.00|    2500.00000        2500.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  252-73-7317                             |                             |                             | 
0014 201-52370                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    7500.00000        7500.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  31-41-3531-ANBL                         |                             |                             | 
0015 201-52370                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    7500.00000        7500.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  31-41-3531-ASBL                         |                             |                             | 
0016 201-52370                       LUMP |   10000.00000       10000.00|    2500.00000        2500.00|   20000.00000       20000.00 
  CLEARING RIGHT OF WAY , STR NO 9-3-3996 |                             |                             | 
0017 201-52370                       LUMP |   25000.00000       25000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  I65-85-5527-BNBL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : B -31728-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1817574         |(   6  ) 35-1618530 
                                          |DUNCAN ROBERTSON INC         |YARDBERRY LANDSCAPE          |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 201-52370                       LUMP |   25000.00000       25000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY , STR NO          |                             |                             | 
  I65-85-5527-BSBL                        |                             |                             | 
0019 201-90788                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  DEBRIS, REMOVE, STRUCTURE NO 252-24-693 |                             |                             | 
0020 201-90788                       LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   35000.00000       35000.00 
  DEBRIS, REMOVE, STRUCTURE NO            |                             |                             | 
  252-41-3548A                            |                             |                             | 
0021 201-90788                       LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    7500.00000        7500.00 
  DEBRIS, REMOVE, STRUCTURE NO            |                             |                             | 
  I65-85-5527-BNBL                        |                             |                             | 
0022 201-90788                       LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    7500.00000        7500.00 
  DEBRIS, REMOVE, STRUCTURE NO            |                             |                             | 
  I65-85-5527-BSBL                        |                             |                             | 
0023 616-02320             3970.000  SYS  |       3.50000       13895.00|       5.00000       19850.00|       5.00000       19850.00 
  GEOTEXTILES                             |                             |                             | 
0024 616-05688             3246.000  TON  |      75.00000      243450.00|      98.00000      318108.00|      65.00000      210990.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0025 616-05689             1427.000  TON  |      75.00000      107025.00|      98.00000      139846.00|      65.00000       92755.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0026 616-06405              150.000  TON  |      75.00000       11250.00|      80.00000       12000.00|      60.00000        9000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 628-09401                6.000  MOS  |    1500.00000        9000.00|    2300.00000       13800.00|    3500.00000       21000.00 
  FIELD OFFICE, A                         |                             |                             | 
0028 801-03290               22.000  EACH |     225.00000        4950.00|     275.00000        6050.00|     211.00000        4642.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06640               59.000  EACH |     125.00000        7375.00|     175.00000       10325.00|     114.00000        6726.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06710               28.000  DAY  |      40.00000        1120.00|      40.00000        1120.00|      35.00000         980.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0031 801-06775                       LUMP |   50000.00000       50000.00|   24000.00000       24000.00|   96000.00000       96000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       627,521.00|           $       641,105.00|           $       688,998.94 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       627,521.00|           $       641,105.00|           $       688,998.94 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION OR REPAIR                             COMPLETION DATE : 11/04/11 
     LOCATION     : ON CR 725W OVER CONNS CREEK                                      PROJECT(S) :  0500096 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1673827     H E HENDERSON INC                                                          $       946,821.23  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,021,800.00  107.9190% 
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,023,472.10  108.0956% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,030,324.22  108.8193% 
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,051,579.40  111.0642% 
   6   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,124,489.04  118.7647% 
   7   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,144,449.69  120.8728% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,298,836.94  137.1787% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2  ) 35-1917625          |(   3  ) 35-1357381 
                                          |H E HENDERSON INC            |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION OR REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11993.58000       11993.58|   10000.00000       10000.00|   11000.00000       11000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |    6370.80000        6370.80|    2500.00000        2500.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   67573.80000       67573.80|   51390.00000       51390.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   18387.12000       18387.12|   20550.00000       20550.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51328                       LUMP |    7603.56000        7603.56|   40375.30000       40375.30|   44000.00000       44000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              580.000  CYS  |       8.12000        4709.60|      25.00000       14500.00|      13.00000        7540.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070            26570.000  CYS  |       9.04000      240192.80|       8.25000      219202.50|       9.80000      260386.00 
  BORROW                                  |                             |                             | 
0013 203-51223              500.000  CYS  |      11.73000        5865.00|      15.00000        7500.00|      16.00000        8000.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 204-08415               18.000  EACH |     318.12000        5726.16|      75.00000        1350.00|     135.00000        2430.00 
  STAKES, SETTLEMENT                      |                             |                             | 
0015 205-06932               10.000  LFT  |      15.75000         157.50|      46.00000         460.00|      48.00000         480.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-06937              240.000  LFT  |       4.20000        1008.00|       3.10000         744.00|       3.25000         780.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938              156.000  LFT  |      29.92000        4667.52|      30.00000        4680.00|      50.00000        7800.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 205-09543              100.000  TON  |      19.49000        1949.00|      29.00000        2900.00|      15.50000        1550.00 
  NO 2 STONE                              |                             |                             | 
0019 206-51220               77.000  CYS  |      20.20000        1555.40|      15.00000        1155.00|     190.00000       14630.00 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1917625         |(   3  ) 35-1357381 
                                          |H E HENDERSON INC            |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51230              105.000  CYS  |      34.81000        3655.05|      15.00000        1575.00|      76.00000        7980.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0021 207-08264             5220.000  SYS  |       4.41000       23020.20|       4.25000       22185.00|       5.50000       28710.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0022 207-08267              250.000  SYS  |      13.97000        3492.50|      12.00000        3000.00|       9.20000        2300.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-06467               55.000  CYS  |      45.67000        2511.85|      80.00000        4400.00|      64.00000        3520.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 215-07043             3100.000  SYS  |       8.04000       24924.00|       7.10000       22010.00|       6.50000       20150.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0025 301-07448             1985.000  TON  |      16.14000       32037.90|      13.00000       25805.00|      15.00000       29775.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               22.000  CYS  |      94.18000        2071.96|      90.00000        1980.00|      57.00000        1254.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 402-07432              360.000  TON  |      68.13000       24526.80|      63.75000       22950.00|      63.00000       22680.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435              725.000  TON  |      51.99000       37692.75|      48.95000       35488.75|      60.00000       43500.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0029 406-05521             4320.000  SYS  |       0.08000         345.60|       0.08000         345.60|       0.30000        1296.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01839                1.000  EACH |    1722.00000        1722.00|    1720.00000        1720.00|    1750.00000        1750.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0031 601-01846                2.000  EACH |    1575.00000        3150.00|    1570.00000        3140.00|    1650.00000        3300.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0032 601-06037                3.000  EACH |     892.50000        2677.50|     892.00000        2676.00|     900.00000        2700.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0033 601-06374                4.000  EACH |     829.50000        3318.00|     829.00000        3316.00|     830.00000        3320.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0034 601-99105             1037.500  LFT  |      16.38000       16994.25|      16.30000       16911.25|      16.60000       17222.50 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0035 608-04395               10.000  TON  |      32.10000         321.00|      75.00000         750.00|      56.00000         560.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0036 609-06257              134.000  SYS  |      81.60000       10934.40|     125.00000       16750.00|      51.00000        6834.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0037 610-07486               71.000  TON  |     136.45000        9687.95|     129.95000        9226.45|      65.00000        4615.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 611-06497                1.000  EACH |     315.00000         315.00|     314.00000         314.00|     325.00000         325.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 615-06505                3.000  EACH |     630.00000        1890.00|     629.00000        1887.00|     650.00000        1950.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1917625         |(   3  ) 35-1357381 
                                          |H E HENDERSON INC            |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-02320              595.000  SYS  |       3.21000        1909.95|       2.50000        1487.50|       3.40000        2023.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              565.000  TON  |      22.60000       12769.00|      33.00000       18645.00|      25.00000       14125.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                2.000  EACH |     603.75000        1207.50|     631.00000        1262.00|     630.00000        1260.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                1.500  TON  |     630.00000         945.00|     450.00000         675.00|     450.00000         675.00 
  FERTILIZER                              |                             |                             | 
0044 621-06553              510.000  LBS  |       2.63000        1341.30|       6.00000        3060.00|       6.20000        3162.00 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              450.000  LBS  |       1.05000         472.50|       4.30000        1935.00|       4.50000        2025.00 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565               12.000  TON  |     341.25000        4095.00|     335.00000        4020.00|     350.00000        4200.00 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567                2.000  kGAL |       0.26000           0.52|      10.00000          20.00|      11.00000          22.00 
  WATER                                   |                             |                             | 
0048 621-06574               70.000  SYS  |       5.25000         367.50|       4.00000         280.00|       4.25000         297.50 
  SODDING                                 |                             |                             | 
0049 621-06575              560.000  SYS  |       6.76000        3785.60|       4.00000        2240.00|       4.25000        2380.00 
  SODDING, NURSERY                        |                             |                             | 
0050 628-09401               14.000  MOS  |    1926.00000       26964.00|    1500.00000       21000.00|    1750.00000       24500.00 
  FIELD OFFICE, A                         |                             |                             | 
0051 701-06011                2.000  EACH |     734.35000        1468.70|    3500.00000        7000.00|    4900.00000        9800.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0052 701-09557               90.000  LFT  |      14.15000        1273.50|      30.00000        2700.00|      80.00000        7200.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0053 701-09559                2.000  EACH |     520.35000        1040.70|    3500.00000        7000.00|    4900.00000        9800.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0054 701-09682               18.000  EACH |     117.70000        2118.60|     120.00000        2160.00|     120.00000        2160.00 
  PILE SHOE, HP 12 X 63                   |                             |                             | 
0055 701-93658              510.000  LFT  |      53.60000       27336.00|      58.00000       29580.00|      80.00000       40800.00 
  PILE, STEEL H, HP 12 IN X 63            |                             |                             | 
0056 702-51005              100.500  CYS  |     671.48000       67483.74|     725.00000       72862.50|     425.00000       42712.50 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51015               20.200  CYS  |     371.07000        7495.61|     325.00000        6565.00|     270.00000        5454.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 703-06028             7405.000  LBS  |       0.83000        6146.15|       0.85000        6294.25|       0.90000        6664.50 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029            43602.000  LBS  |       0.80000       34881.60|       0.85000       37061.70|       0.85000       37061.70 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 703-96512               24.000  EACH |      81.57000        1957.68|      90.00000        2160.00|      78.00000        1872.00 
  BAR SPLICE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1917625         |(   3  ) 35-1357381 
                                          |H E HENDERSON INC            |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 704-51002              110.100  CYS  |     451.50000       49710.15|     950.00000      104595.00|     450.00000       49545.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0062 706-06344              337.500  LFT  |      49.76000       16794.00|      48.00000       16200.00|      52.00000       17550.00 
  RAILING, TS-1                           |                             |                             | 
0063 707-05973             1638.000  SFT  |      51.37000       84144.06|      55.00000       90090.00|      61.00000       99918.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  27" X 36"                               |                             |                             | 
0064 709-51821                       LUMP |    2457.00000        2457.00|    2500.00000        2500.00|    3500.00000        3500.00 
  SURFACE SEAL                            |                             |                             | 
0065 715-05407               42.000  LFT  |       7.20000         302.40|      15.00000         630.00|      15.00000         630.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0066 715-09389               25.000  LFT  |      16.72000         418.00|      14.00000         350.00|      22.00000         550.00 
  PIPE, DRAINTILE, 10 IN                  |                             |                             | 
0067 715-90833               25.000  LFT  |      15.65000         391.25|      13.00000         325.00|      20.00000         500.00 
  PIPE, DRAINTILE, 8 IN                   |                             |                             | 
0068 715-90834               25.000  LFT  |      17.79000         444.75|      18.00000         450.00|      24.00000         600.00 
  PIPE, DRAINTILE, 12 IN                  |                             |                             | 
0069 801-04308                2.000  EACH |     367.50000         735.00|     515.00000        1030.00|     550.00000        1100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06625                2.000  EACH |     110.25000         220.50|     125.00000         250.00|     140.00000         280.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640                4.000  EACH |     157.50000         630.00|     204.00000         816.00|     220.00000         880.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-07118               72.000  LFT  |      15.49000        1115.28|      16.50000        1188.00|      17.00000        1224.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |      17.06000         818.88|      23.00000        1104.00|      23.00000        1104.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-09838               12.600  SFT  |      23.10000         291.06|      23.00000         289.80|      24.00000         302.40 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0075 802-76055               28.000  LFT  |       8.40000         235.20|       8.30000         232.40|       9.00000         252.00 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $       946,821.23|           $     1,021,800.00|           $     1,023,472.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       946,821.23|           $     1,021,800.00|           $     1,023,472.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 38-3806996 
                                          |BEATY CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION OR REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    7500.00000        7500.00|    4868.00000        4868.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |    1250.00000        1250.00|    2500.00000        2500.00|   14461.00000       14461.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   51450.00000       51450.00|   57500.00000       57500.00|   50602.00000       50602.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   34371.68000       34371.68|   22000.00000       22000.00|   23537.59000       23537.59 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51328                       LUMP |   38463.57000       38463.57|   40000.00000       40000.00|   84891.25000       84891.25 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              580.000  CYS  |       3.50000        2030.00|      10.00000        5800.00|      54.30000       31494.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070            26570.000  CYS  |      10.00000      265700.00|      11.00000      292270.00|       4.75000      126207.50 
  BORROW                                  |                             |                             | 
0013 203-51223              500.000  CYS  |       8.30000        4150.00|      10.00000        5000.00|      22.45000       11225.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 204-08415               18.000  EACH |     200.00000        3600.00|     100.00000        1800.00|     111.36000        2004.48 
  STAKES, SETTLEMENT                      |                             |                             | 
0015 205-06932               10.000  LFT  |      16.00000         160.00|      20.00000         200.00|      16.05000         160.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-06937              240.000  LFT  |       4.50000        1080.00|       5.00000        1200.00|       4.28000        1027.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938              156.000  LFT  |      21.50000        3354.00|      15.00000        2340.00|      50.24000        7837.44 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 205-09543              100.000  TON  |      40.75000        4075.00|      10.00000        1000.00|      19.23000        1923.00 
  NO 2 STONE                              |                             |                             | 
0019 206-51220               77.000  CYS  |     400.00000       30800.00|     100.00000        7700.00|      45.36000        3492.72 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 38-3806996 
                                          |BEATY CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51230              105.000  CYS  |      30.00000        3150.00|      50.00000        5250.00|      38.13000        4003.65 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0021 207-08264             5220.000  SYS  |       2.75000       14355.00|       5.00000       26100.00|       5.51000       28762.20 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0022 207-08267              250.000  SYS  |      11.25000        2812.50|       5.00000        1250.00|      15.66000        3915.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-06467               55.000  CYS  |      50.00000        2750.00|      40.00000        2200.00|      57.36000        3154.80 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 215-07043             3100.000  SYS  |       8.25000       25575.00|       8.00000       24800.00|       7.54000       23374.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0025 301-07448             1985.000  TON  |      16.00000       31760.00|      16.00000       31760.00|      17.05000       33844.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               22.000  CYS  |      70.00000        1540.00|      40.00000         880.00|     102.05000        2245.10 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 402-07432              360.000  TON  |      65.00000       23400.00|      68.00000       24480.00|      68.21000       24555.60 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435              725.000  TON  |      49.00000       35525.00|      54.00000       39150.00|      52.37000       37968.25 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0029 406-05521             4320.000  SYS  |       0.09000         388.80|       0.09000         388.80|       0.09000         388.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01839                1.000  EACH |    1640.00000        1640.00|    1750.00000        1750.00|    1754.62000        1754.62 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0031 601-01846                2.000  EACH |    1500.00000        3000.00|    1600.00000        3200.00|    1604.84000        3209.68 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0032 601-06037                3.000  EACH |     850.00000        2550.00|     900.00000        2700.00|     909.41000        2728.23 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0033 601-06374                4.000  EACH |     790.00000        3160.00|     850.00000        3400.00|     845.21000        3380.84 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0034 601-99105             1037.500  LFT  |      15.60000       16185.00|      16.00000       16600.00|      16.69000       17315.88 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0035 608-04395               10.000  TON  |      36.50000         365.00|      15.00000         150.00|      33.35000         333.50 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0036 609-06257              134.000  SYS  |      78.50000       10519.00|      90.00000       12060.00|     115.70000       15503.80 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0037 610-07486               71.000  TON  |     135.00000        9585.00|      75.00000        5325.00|     139.03000        9871.13 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 611-06497                1.000  EACH |     300.00000         300.00|     310.00000         310.00|     320.97000         320.97 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 615-06505                3.000  EACH |     600.00000        1800.00|     650.00000        1950.00|     641.93000        1925.79 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 38-3806996 
                                          |BEATY CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-02320              595.000  SYS  |       2.50000        1487.50|       3.50000        2082.50|       2.35000        1398.25 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              565.000  TON  |      28.50000       16102.50|      25.00000       14125.00|      40.45000       22854.25 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     615.19000        1230.38 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                1.500  TON  |     650.00000         975.00|     650.00000         975.00|     641.93000         962.90 
  FERTILIZER                              |                             |                             | 
0044 621-06553              510.000  LBS  |       2.75000        1402.50|       2.75000        1402.50|       2.67000        1361.70 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              450.000  LBS  |       1.10000         495.00|       1.10000         495.00|       1.07000         481.50 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565               12.000  TON  |     350.00000        4200.00|     350.00000        4200.00|     347.71000        4172.52 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567                2.000  kGAL |       0.27000           0.54|       1.00000           2.00|       0.27000           0.54 
  WATER                                   |                             |                             | 
0048 621-06574               70.000  SYS  |       6.50000         455.00|       5.50000         385.00|       5.35000         374.50 
  SODDING                                 |                             |                             | 
0049 621-06575              560.000  SYS  |       6.50000        3640.00|       5.50000        3080.00|       5.35000        2996.00 
  SODDING, NURSERY                        |                             |                             | 
0050 628-09401               14.000  MOS  |    2000.00000       28000.00|    1500.00000       21000.00|    2291.35000       32078.90 
  FIELD OFFICE, A                         |                             |                             | 
0051 701-06011                2.000  EACH |    1625.00000        3250.00|    2500.00000        5000.00|    4469.66000        8939.32 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0052 701-09557               90.000  LFT  |      45.00000        4050.00|      35.00000        3150.00|      84.61000        7614.90 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0053 701-09559                2.000  EACH |    1625.00000        3250.00|    2500.00000        5000.00|    1233.24000        2466.48 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0054 701-09682               18.000  EACH |     125.00000        2250.00|     100.00000        1800.00|     108.94000        1960.92 
  PILE SHOE, HP 12 X 63                   |                             |                             | 
0055 701-93658              510.000  LFT  |      45.00000       22950.00|      50.00000       25500.00|      78.20000       39882.00 
  PILE, STEEL H, HP 12 IN X 63            |                             |                             | 
0056 702-51005              100.500  CYS  |     650.00000       65325.00|     500.00000       50250.00|    1123.92000      112953.96 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51015               20.200  CYS  |     350.00000        7070.00|     500.00000       10100.00|     401.73000        8114.95 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 703-06028             7405.000  LBS  |       0.85000        6294.25|       0.90000        6664.50|       0.89000        6590.45 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029            43602.000  LBS  |       0.85000       37061.70|       0.90000       39241.80|       0.92000       40113.84 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 703-96512               24.000  EACH |      60.00000        1440.00|      30.00000         720.00|      86.83000        2083.92 
  BAR SPLICE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1310611         |(   6  ) 38-3806996 
                                          |BEATY CONSTRUCTION INC       |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 704-51002              110.100  CYS  |     700.00000       77070.00|     750.00000       82575.00|    1020.65000      112373.57 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0062 706-06344              337.500  LFT  |      41.45000       13989.38|      50.00000       16875.00|      54.70000       18461.25 
  RAILING, TS-1                           |                             |                             | 
0063 707-05973             1638.000  SFT  |      51.00000       83538.00|      60.00000       98280.00|      63.00000      103194.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  27" X 36"                               |                             |                             | 
0064 709-51821                       LUMP |    2425.00000        2425.00|    3000.00000        3000.00|    2503.54000        2503.54 
  SURFACE SEAL                            |                             |                             | 
0065 715-05407               42.000  LFT  |      12.00000         504.00|       7.50000         315.00|      16.59000         696.78 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0066 715-09389               25.000  LFT  |      25.00000         625.00|       7.50000         187.50|      45.00000        1125.00 
  PIPE, DRAINTILE, 10 IN                  |                             |                             | 
0067 715-90833               25.000  LFT  |      20.00000         500.00|       7.50000         187.50|      44.00000        1100.00 
  PIPE, DRAINTILE, 8 IN                   |                             |                             | 
0068 715-90834               25.000  LFT  |      35.00000         875.00|       7.50000         187.50|      46.00000        1150.00 
  PIPE, DRAINTILE, 12 IN                  |                             |                             | 
0069 801-04308                2.000  EACH |     215.00000         430.00|     205.00000         410.00|     208.63000         417.26 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06625                2.000  EACH |     110.00000         220.00|     110.00000         220.00|     106.99000         213.98 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640                4.000  EACH |     105.00000         420.00|     105.00000         420.00|     101.64000         406.56 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-07118               72.000  LFT  |      12.25000         882.00|      12.00000         864.00|      11.77000         847.44 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |      13.25000         636.00|      13.00000         624.00|      12.84000         616.32 
  BARRICADE, III-B                        |                             |                             | 
0074 802-09838               12.600  SFT  |      15.50000         195.30|      23.00000         289.80|      14.98000         188.75 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0075 802-76055               28.000  LFT  |       9.50000         266.00|       9.00000         252.00|       9.63000         269.64 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $     1,030,324.22|           $     1,051,579.40|           $     1,124,489.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,030,324.22|           $     1,051,579.40|           $     1,124,489.04 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(   8   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION OR REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |    6274.40000        6274.40|    1800.00000        1800.00| 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   57188.00000       57188.00|   64941.84000       64941.84| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    9500.00000        9500.00|   30000.00000       30000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51328                       LUMP |   41647.00000       41647.00|   89000.00000       89000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              580.000  CYS  |      19.81000       11489.80|      40.00000       23200.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070            26570.000  CYS  |      14.06000      373574.20|      12.50000      332125.00| 
  BORROW                                  |                             |                             | 
0013 203-51223              500.000  CYS  |       9.36000        4680.00|      30.00000       15000.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 204-08415               18.000  EACH |     267.93000        4822.74|    1000.00000       18000.00| 
  STAKES, SETTLEMENT                      |                             |                             | 
0015 205-06932               10.000  LFT  |      15.00000         150.00|      15.00000         150.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0016 205-06937              240.000  LFT  |       4.00000         960.00|       4.00000         960.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938              156.000  LFT  |       4.95000         772.20|      40.00000        6240.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 205-09543              100.000  TON  |      24.73000        2473.00|      50.00000        5000.00| 
  NO 2 STONE                              |                             |                             | 
0019 206-51220               77.000  CYS  |      18.73000        1442.21|      50.00000        3850.00| 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(   8   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 206-51230              105.000  CYS  |      22.03000        2313.15|      50.00000        5250.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0021 207-08264             5220.000  SYS  |       6.07000       31685.40|       6.00000       31320.00| 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0022 207-08267              250.000  SYS  |       7.67000        1917.50|      20.00000        5000.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-06467               55.000  CYS  |      31.18000        1714.90|      60.00000        3300.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 215-07043             3100.000  SYS  |       8.40000       26040.00|       8.50000       26350.00| 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0025 301-07448             1985.000  TON  |      20.19000       40077.15|      24.00000       47640.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               22.000  CYS  |      76.57000        1684.54|      75.00000        1650.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 402-07432              360.000  TON  |      63.75000       22950.00|      63.75000       22950.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0028 402-07435              725.000  TON  |      48.95000       35488.75|      48.95000       35488.75| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0029 406-05521             4320.000  SYS  |       0.08000         345.60|       0.08000         345.60| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01839                1.000  EACH |    1640.00000        1640.00|    1640.00000        1640.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0031 601-01846                2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0032 601-06037                3.000  EACH |     850.00000        2550.00|     850.00000        2550.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0033 601-06374                4.000  EACH |     790.00000        3160.00|     790.00000        3160.00| 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0034 601-99105             1037.500  LFT  |      15.60000       16185.00|      15.60000       16185.00| 
  GUARDRAIL, W BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0035 608-04395               10.000  TON  |      38.82000         388.20|      90.00000         900.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0036 609-06257              134.000  SYS  |      64.47000        8638.98|      95.00000       12730.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0037 610-07486               71.000  TON  |      71.00000        5041.00|     129.95000        9226.45| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0038 611-06497                1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0039 615-06505                3.000  EACH |     600.00000        1800.00|     600.00000        1800.00| 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(   8   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 616-02320              595.000  SYS  |       1.43000         850.85|       3.00000        1785.00| 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              565.000  TON  |      23.04000       13017.60|      25.00000       14125.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                2.000  EACH |     575.00000        1150.00|     575.00000        1150.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                1.500  TON  |     600.00000         900.00|     600.00000         900.00| 
  FERTILIZER                              |                             |                             | 
0044 621-06553              510.000  LBS  |       2.50000        1275.00|       2.50000        1275.00| 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557              450.000  LBS  |       1.00000         450.00|       1.00000         450.00| 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565               12.000  TON  |     325.00000        3900.00|     325.00000        3900.00| 
  MULCHING MATERIAL                       |                             |                             | 
0047 621-06567                2.000  kGAL |       0.25000           0.50|       0.25000           0.50| 
  WATER                                   |                             |                             | 
0048 621-06574               70.000  SYS  |       5.00000         350.00|       5.00000         350.00| 
  SODDING                                 |                             |                             | 
0049 621-06575              560.000  SYS  |       5.00000        2800.00|       5.00000        2800.00| 
  SODDING, NURSERY                        |                             |                             | 
0050 628-09401               14.000  MOS  |    2207.24000       30901.36|    3000.00000       42000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0051 701-06011                2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0052 701-09557               90.000  LFT  |      52.01000        4680.90|      75.00000        6750.00| 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0053 701-09559                2.000  EACH |    1750.00000        3500.00|    1500.00000        3000.00| 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0054 701-09682               18.000  EACH |     116.17000        2091.06|     150.00000        2700.00| 
  PILE SHOE, HP 12 X 63                   |                             |                             | 
0055 701-93658              510.000  LFT  |      46.49000       23709.90|      60.00000       30600.00| 
  PILE, STEEL H, HP 12 IN X 63            |                             |                             | 
0056 702-51005              100.500  CYS  |     533.10000       53576.55|     750.00000       75375.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0057 702-51015               20.200  CYS  |    1375.88000       27792.78|     500.00000       10100.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 703-06028             7405.000  LBS  |       0.84000        6220.20|       1.00000        7405.00| 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029            43602.000  LBS  |       0.79000       34445.58|       1.05000       45782.10| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 703-96512               24.000  EACH |      72.78000        1746.72|      75.00000        1800.00| 
  BAR SPLICE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -32317-A                   COUNTIES : RUSH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1385672          |(   8   ) 35-1618530         |(      ) 
                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 704-51002              110.100  CYS  |     674.38000       74249.24|     700.00000       77070.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0062 706-06344              337.500  LFT  |      45.00000       15187.50|      45.00000       15187.50| 
  RAILING, TS-1                           |                             |                             | 
0063 707-05973             1638.000  SFT  |      62.80000      102866.40|      70.00000      114660.00| 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  27" X 36"                               |                             |                             | 
0064 709-51821                       LUMP |    2530.00000        2530.00|    2340.00000        2340.00| 
  SURFACE SEAL                            |                             |                             | 
0065 715-05407               42.000  LFT  |      22.14000         929.88|      30.00000        1260.00| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0066 715-09389               25.000  LFT  |      20.08000         502.00|      22.00000         550.00| 
  PIPE, DRAINTILE, 10 IN                  |                             |                             | 
0067 715-90833               25.000  LFT  |      19.79000         494.75|      21.00000         525.00| 
  PIPE, DRAINTILE, 8 IN                   |                             |                             | 
0068 715-90834               25.000  LFT  |       3.72000          93.00|      24.00000         600.00| 
  PIPE, DRAINTILE, 12 IN                  |                             |                             | 
0069 801-04308                2.000  EACH |     195.00000         390.00|     195.00000         390.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06625                2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640                4.000  EACH |      95.00000         380.00|      95.00000         380.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-07118               72.000  LFT  |      11.00000         792.00|      11.00000         792.00| 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |      12.00000         576.00|      12.00000         576.00| 
  BARRICADE, III-B                        |                             |                             | 
0074 802-09838               12.600  SFT  |      22.00000         277.20|      22.00000         277.20| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0075 802-76055               28.000  LFT  |       8.00000         224.00|       8.00000         224.00| 
  SIGN POST, A                            |                             |                             | 
     SECTION TOTALS                       |           $     1,144,449.69|           $     1,298,836.94|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,144,449.69|           $     1,298,836.94|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 395                     CONTRACT ID : B -33233-B                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 06/30/11 
     LOCATION     : ON I-70, 3.25 MILES WEST OF I-465, EASTBOUND RAMP FROM           PROJECT(S) :  1005447 
                    TERMINAL TO EASTBOUND I-70 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1389596     CARDINAL INDIANA INC                                                       $       379,700.00  100.0000% 
   2   35-1841857     CRI CONSTRUCTION INC                                                       $       673,534.00  177.3858% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 395                     CONTRACT ID : B -33233-B                   COUNTIES : MARION 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1389596          |(   2  ) 35-1841857          |(      ) 
                                          |CARDINAL INDIANA INC         |CRI CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1950.00000        1950.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   18000.00000       18000.00|   20000.00000       20000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 728-98377                       LUMP |  329118.00000      329118.00|  524000.00000      524000.00| 
  MASONRY COATING                         |                             |                             | 
0008 801-01093                3.000  EACH |     300.00000         900.00|     750.00000        2250.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0009 801-03290                6.000  EACH |      85.00000         510.00|     400.00000        2400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06207             3520.000  LFT  |       0.90000        3168.00|       1.50000        5280.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0011 801-06209             1760.000  LFT  |       2.00000        3520.00|       2.50000        4400.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN Black, Cover existing lane markings|                             |                             | 
0012 801-06640               62.000  EACH |      65.00000        4030.00|     200.00000       12400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710              120.000  DAY  |      10.00000        1200.00|      75.00000        9000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |   13000.00000       13000.00|   75000.00000       75000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 801-09133                2.000  EACH |    2150.00000        4300.00|    5900.00000       11800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       379,700.00|           $       673,534.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       379,700.00|           $       673,534.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 401                     CONTRACT ID : B -33394-A                   COUNTIES : POSEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ENVIRONMENTAL MITIGATION                                    COMPLETION DATE : 07/01/11 
     LOCATION     : ALONG SR 66 OVER BIG CREEK OVERFLOW, 2.31 MILES EAST OF          PROJECT(S) :  0810384 
                    SR 165 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $        94,154.77  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $        96,900.00  102.9157% 
   3   35-1844393     J F NEW & ASSOCIATES INC                                                   $       177,903.11  188.9475% 
   4   35-1636776     LINKEL COMPANY                                                             $       259,671.00  275.7917% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -33394-A                   COUNTIES : POSEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2  ) 35-2040801          |(   3  ) 35-1844393 
                                          |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTRUCTI |J F NEW & ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.00000        4500.00|    8000.00000        8000.00|   18770.00000       18770.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      30.00000          60.00|      50.00000         100.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      60.00000        1440.00|      10.00000         240.00|     150.00000        3600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    4700.00000        4700.00|    4400.61000        4400.61|   24500.00000       24500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-01015                       LUMP |    8375.00000        8375.00|   13700.00000       13700.00|    8160.00000        8160.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0010 203-02000             1275.000  CYS  |       9.25000       11793.75|      12.00000       15300.00|      25.63000       32678.25 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06932               15.000  LFT  |      18.75000         281.25|      30.00000         450.00|      35.00000         525.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06934                2.400  TON  |     375.00000         900.00|     375.00000         900.00|     425.00000        1020.00 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06937             1070.000  LFT  |       1.40000        1498.00|       3.00000        3210.00|       4.88000        5221.60 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543               50.000  TON  |      27.40000        1370.00|      40.00000        2000.00|      36.75000        1837.50 
  NO 2 STONE                              |                             |                             | 
0015 621-01004                2.000  EACH |    1050.00000        2100.00|    1050.00000        2100.00|     750.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0016 621-04258               47.600  LBS  |      47.80000        2275.28|      47.80000        2275.28|      41.11000        1956.84 
  SEED MIXTURE , SOIL STABILIZATION       |                             |                             | 
0017 621-04258               36.600  LBS  |      94.60000        3462.36|      94.60000        3462.36|      54.39000        1990.67 
  SEED MIXTURE , WOODED WETLAND           |                             |                             | 
  ESTABLISHMENT                           |                             |                             | 
0018 621-06545                0.400  TON  |     700.00000         280.00|     700.00000         280.00|    2000.00000         800.00 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -33394-A                   COUNTIES : POSEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-2040801         |(   3  ) 35-1844393 
                                          |DEIG BROTHERS LUMBER & CONST |GOHMANN ASPHALT & CONSTRUCTI |J F NEW & ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 621-06557              142.500  LBS  |       2.25000         320.63|       2.30000         327.75|       2.50000         356.25 
  SEED MIXTURE, T                         |                             |                             | 
0020 621-06565                4.300  TON  |     400.00000        1720.00|     400.00000        1720.00|     425.00000        1827.50 
  MULCHING MATERIAL                       |                             |                             | 
0021 622-52436                5.000  EACH |      31.00000         155.00|      31.00000         155.00|      40.00000         200.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0022 622-91786              265.000  EACH |      28.40000        7526.00|      30.00000        7950.00|      39.94000       10584.10 
  SEEDLING , 1-GALLON CONTAINER GROWN     |                             |                             | 
0023 622-91786              535.000  EACH |      32.10000       17173.50|      35.00000       18725.00|      42.04000       22491.40 
  SEEDLING , 3-GALLON CONTAINER GROWN     |                             |                             | 
0024 628-09402               12.000  MOS  |    1755.00000       21060.00|     900.00000       10800.00|    3000.00000       36000.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 628-09407               12.000  MOS  |     180.00000        2160.00|      50.00000         600.00|     250.00000        3000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0026 802-04314                4.000  EACH |     250.00000        1000.00|      50.00000         200.00|      95.00000         380.00 
  SIGN , PERIMETER                        |                             |                             | 
     SECTION TOTALS                       |           $        94,154.77|           $        96,900.00|           $       177,903.11 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        94,154.77|           $        96,900.00|           $       177,903.11 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -33394-A                   COUNTIES : POSEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     250.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |     150.00000        3600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   49000.00000       49000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-01015                       LUMP |   50000.00000       50000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0010 203-02000             1275.000  CYS  |      20.00000       25500.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06932               15.000  LFT  |      15.00000         225.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06934                2.400  TON  |     500.00000        1200.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06937             1070.000  LFT  |       2.00000        2140.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543               50.000  TON  |      30.00000        1500.00|                             | 
  NO 2 STONE                              |                             |                             | 
0015 621-01004                2.000  EACH |    2000.00000        4000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0016 621-04258               47.600  LBS  |      10.00000         476.00|                             | 
  SEED MIXTURE , SOIL STABILIZATION       |                             |                             | 
0017 621-04258               36.600  LBS  |      35.00000        1281.00|                             | 
  SEED MIXTURE , WOODED WETLAND           |                             |                             | 
  ESTABLISHMENT                           |                             |                             | 
0018 621-06545                0.400  TON  |     800.00000         320.00|                             | 
  FERTILIZER                              |                             |                             | 
0019 621-06557              142.500  LBS  |       6.00000         855.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -33394-A                   COUNTIES : POSEY 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1636776          |(       )                    |(      ) 
                                          |LINKEL COMPANY               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 621-06565                4.300  TON  |     500.00000        2150.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0021 622-52436                5.000  EACH |      50.00000         250.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0022 622-91786              265.000  EACH |      48.00000       12720.00|                             | 
  SEEDLING , 1-GALLON CONTAINER GROWN     |                             |                             | 
0023 622-91786              535.000  EACH |      50.00000       26750.00|                             | 
  SEEDLING , 3-GALLON CONTAINER GROWN     |                             |                             | 
0024 628-09402               12.000  MOS  |    2000.00000       24000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0025 628-09407               12.000  MOS  |     200.00000        2400.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0026 802-04314                4.000  EACH |     200.00000         800.00|                             | 
  SIGN , PERIMETER                        |                             |                             | 
     SECTION TOTALS                       |           $       259,671.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       259,671.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 08/19/11 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT DOWNTOWN EVANSVILLE              PROJECT(S) :  0900622 
                                                                                                   0901696 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   06-1675328     MARTELL ELECTRIC LLC                                                       $     2,839,292.92  100.0000% 
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $     2,899,943.92  102.1361% 
   3   35-0392360     HOOSIER COMPANY INC                                                        $     2,907,758.06  102.4113% 
   4   35-1262778     MIDWESTERN ELECTRIC INC                                                    $     2,949,568.77  103.8839% 
   5   35-1675187     HUMMEL ELECTRIC INC                                                        $     3,220,632.10  113.4308% 
   6   35-0821499     JAMES H DREW CORPORATION                                                   $     3,383,820.04  119.1783% 
   7   74-2851603     QUANTA SERVICES INC                                                        $     3,715,076.34  130.8451% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2  ) 35-1657131          |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   20000.00000       20000.00|   45200.00000       45200.00|   22371.00000       22371.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      50.00000         100.00|      30.00000          60.00|     254.00000         508.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      50.00000        1200.00|      30.00000         720.00|     102.00000        2448.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  100000.00000      100000.00|  140000.00000      140000.00|  116170.00000      116170.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |    1500.00000        1500.00|    1130.00000        1130.00|    4275.00000        4275.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240               36.000  SYS  |      25.00000         900.00|      25.00000         900.00|      25.40000         914.40 
  PAVEMENT REMOVAL DRIVEWAY               |                             |                             | 
0015 202-02278             1757.000  LFT  |      10.00000       17570.00|      10.20000       17921.40|       9.40000       16515.80 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-02279              160.000  LFT  |      10.00000        1600.00|      10.20000        1632.00|       9.70000        1552.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-52710             3618.000  SYS  |      10.00000       36180.00|      10.20000       36903.60|       9.40000       34009.20 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0018 202-74080               14.000  EACH |    1000.00000       14000.00|     915.00000       12810.00|     912.00000       12768.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0019 202-94749              261.000  LFT  |      10.00000        2610.00|      11.30000        2949.30|      10.70000        2792.70 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-95579               21.000  EACH |     250.00000        5250.00|      68.00000        1428.00|     309.00000        6489.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
0021 202-98370                1.000  EACH |     280.00000         280.00|     385.00000         385.00|     340.00000         340.00 
  POLE, REMOVE                            |                             |                             | 
0022 301-07448              100.000  TON  |      20.00000        2000.00|      22.65000        2265.00|      22.90000        2290.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08038              571.300  SYS  |      25.00000       14282.50|      27.20000       15539.36|      25.40000       14511.02 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0024 402-07433               24.650  TON  |     320.00000        7888.00|     362.00000        8923.30|     330.00000        8134.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 406-05521              298.800  SYS  |       0.50000         149.40|       0.55000         164.34|       1.00000         298.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 604-03643                6.000  SYS  |     125.00000         750.00|     170.00000        1020.00|     203.00000        1218.00 
  BRICK PAVERS , REMOVE AND REPLACE       |                             |                             | 
0027 604-06070             2329.000  SYS  |     115.00000      267835.00|     160.75000      374386.75|     146.00000      340034.00 
  SIDEWALK, CONCRETE BRICK PAVE, INSTALL  |                             |                             | 
0028 604-07894              161.450  SYS  |     100.00000       16145.00|     110.00000       17759.50|     101.00000       16306.45 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0029 604-07896              316.290  SYS  |     115.00000       36373.35|     130.00000       41117.70|     118.00000       37322.22 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0030 604-07897               32.760  SYS  |      60.00000        1965.60|      68.00000        2227.68|      66.10000        2165.44 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0031 604-07900              497.330  SYS  |      85.00000       42273.05|      96.00000       47743.68|      87.50000       43516.38 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               11.800  SYS  |      95.00000        1121.00|     102.00000        1203.60|      96.60000        1139.88 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 605-06125             1731.000  LFT  |      20.00000       34620.00|      21.50000       37216.50|      19.40000       33581.40 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0035 605-06155              142.000  LFT  |      20.00000        2840.00|      22.65000        3216.30|      21.40000        3038.80 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0036 611-95728               36.000  SYS  |      45.00000        1620.00|      53.20000        1915.20|      50.80000        1828.80 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  8 IN.                                   |                             |                             | 
0037 621-06560              100.000  SYS  |       5.00000         500.00|      11.30000        1130.00|      10.20000        1020.00 
  MULCHED SEEDING, U                      |                             |                             | 
0038 628-09402               14.000  MOS  |    1500.00000       21000.00|    1255.00000       17570.00|    1525.00000       21350.00 
  FIELD OFFICE, B                         |                             |                             | 
0039 628-09407               12.000  MOS  |     150.00000        1800.00|     400.00000        4800.00|     153.00000        1836.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0040 720-45615               48.000  LFT  |     580.00000       27840.00|     650.00000       31200.00|     595.00000       28560.00 
  STRUCTURE, INLET, RECONSTRUCTED TYPE 1  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 720-45615                6.000  LFT  |     150.00000         900.00|     170.00000        1020.00|     158.00000         948.00 
  STRUCTURE, INLET, RECONSTRUCTED TYPE 2  |                             |                             | 
0042 732-97009                8.000  EACH |    2500.00000       20000.00|    2830.00000       22640.00|    2644.00000       21152.00 
  FIRE HYDRANT ASSEMBLY, REMOVE AND       |                             |                             | 
  RELOCATE                                |                             |                             | 
0043 801-03290               24.000  EACH |     280.00000        6720.00|     340.00000        8160.00|     305.00000        7320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06539                       LUMP |   12500.00000       12500.00|   15400.00000       15400.00|    9625.00000        9625.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0045 801-06640               47.000  EACH |     200.00000        9400.00|     255.00000       11985.00|     229.00000       10763.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |   25000.00000       25000.00|   38950.00000       38950.00|   41511.00000       41511.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 802-09838               12.500  SFT  |      12.50000         156.25|       9.10000         113.75|      16.60000         207.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0048 802-09840              343.500  SFT  |      12.80000        4396.80|      23.50000        8072.25|      15.70000        5392.95 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0049 802-09842              526.500  SFT  |      13.50000        7107.75|      20.00000       10530.00|      16.50000        8687.25 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0050 805-01300               27.000  EACH |    1500.00000       40500.00|    1380.00000       37260.00|    2226.00000       60102.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0051 805-01816               40.000  EACH |    1400.00000       56000.00|     975.00000       39000.00|    1445.00000       57800.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 36   |                             |                             | 
  IN X 96 IN                              |                             |                             | 
0052 805-01819               20.000  LFT  |      20.00000         400.00|      30.80000         616.00|      16.00000         320.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN, ABOVE |                             |                             | 
  GROUND , POWDER COATED                  |                             |                             | 
0054 805-01821                2.000  EACH |   11050.00000       22100.00|   10120.00000       20240.00|    9553.00000       19106.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 15 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0055 805-01821                1.000  EACH |   10900.00000       10900.00|   10130.00000       10130.00|    9558.00000        9558.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 17 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0056 805-01821                3.000  EACH |   10270.00000       30810.00|    9360.00000       28080.00|    8790.00000       26370.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 18 FT. ARM                 |                             |                             | 
0057 805-01821                1.000  EACH |   11000.00000       11000.00|   10130.00000       10130.00|    9559.00000        9559.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 18 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 421 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 805-01821                4.000  EACH |   11200.00000       44800.00|   10400.00000       41600.00|    9811.00000       39244.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 20 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0059 805-01821                4.000  EACH |   10500.00000       42000.00|    9650.00000       38600.00|    9221.00000       36884.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 22 FT. ARM                 |                             |                             | 
0060 805-01821                1.000  EACH |   10560.00000       10560.00|    9655.00000        9655.00|    9223.00000        9223.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 23 FT. ARM                 |                             |                             | 
0061 805-01821                2.000  EACH |   11450.00000       22900.00|   10400.00000       20800.00|    9981.00000       19962.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 23 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0062 805-01821                5.000  EACH |   11450.00000       57250.00|   10400.00000       52000.00|    9989.00000       49945.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 25 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0063 805-01821                1.000  EACH |   12040.00000       12040.00|   11200.00000       11200.00|   10440.00000       10440.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 27 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0064 805-01821                1.000  EACH |   11600.00000       11600.00|   10675.00000       10675.00|   10138.00000       10138.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 28 FT. ARM                 |                             |                             | 
0065 805-01821                4.000  EACH |   12100.00000       48400.00|   11200.00000       44800.00|   10697.00000       42788.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 30 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0066 805-01821                4.000  EACH |   12350.00000       49400.00|   11500.00000       46000.00|   10963.00000       43852.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 32 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0067 805-01821                2.000  EACH |   12000.00000       24000.00|   11070.00000       22140.00|   10494.00000       20988.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 33 FT. ARM                 |                             |                             | 
0068 805-01821                1.000  EACH |   12300.00000       12300.00|   11500.00000       11500.00|   10970.00000       10970.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 35 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0069 805-01821                1.000  EACH |   12010.00000       12010.00|   11100.00000       11100.00|   10693.00000       10693.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 37 FT. ARM                 |                             |                             | 
0070 805-01821                1.000  EACH |   12050.00000       12050.00|   11115.00000       11115.00|   10701.00000       10701.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 38 FT. ARM                 |                             |                             | 
0071 805-01821                1.000  EACH |   15400.00000       15400.00|   13345.00000       13345.00|   12785.00000       12785.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 40 FT. ARM AND 18 FT. ARM  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 805-01842               76.000  EACH |     560.00000       42560.00|     290.00000       22040.00|     657.00000       49932.00 
  HANDHOLE, SIGNAL RECTANGULAR            |                             |                             | 
0073 805-01843                5.000  EACH |     240.00000        1200.00|     125.00000         625.00|     290.00000        1450.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0074 805-01844             7866.000  LFT  |      12.50000       98325.00|      17.10000      134508.60|      21.40000      168332.40 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0075 805-02036                2.000  EACH |   10250.00000       20500.00|    9370.00000       18740.00|    8795.00000       17590.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  15FT                                    |                             |                             | 
0076 805-02037               11.000  EACH |   10500.00000      115500.00|    9650.00000      106150.00|    9049.00000       99539.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  20FT                                    |                             |                             | 
0077 805-02069               17.000  EACH |   10400.00000      176800.00|    9660.00000      164220.00|    9056.00000      153952.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  25FT                                    |                             |                             | 
0078 805-02072                3.000  EACH |   10450.00000       31350.00|   10685.00000       32055.00|    9978.00000       29934.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  30FT                                    |                             |                             | 
0079 805-02073                4.000  EACH |   11950.00000       47800.00|   11080.00000       44320.00|   10502.00000       42008.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  35FT                                    |                             |                             | 
0080 805-02077                1.000  EACH |   12040.00000       12040.00|   11100.00000       11100.00|   10692.00000       10692.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  40FT                                    |                             |                             | 
0081 805-02087                       LUMP |    5000.00000        5000.00|    2895.00000        2895.00|    5992.00000        5992.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0082 805-02152              158.000  EACH |     450.00000       71100.00|     440.00000       69520.00|     484.00000       76472.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0083 805-02658             1954.000  LFT  |       2.00000        3908.00|       2.95000        5764.30|       4.00000        7816.00 
  CABLE, COAXIAL                          |                             |                             | 
0084 805-03174                       LUMP |  125000.00000      125000.00|  147900.00000      147900.00|  135327.00000      135327.00 
  SYSTEM MASTER AND RELATED EQUIPMENT     |                             |                             | 
0085 805-04602                7.000  EACH |     280.00000        1960.00|     195.00000        1365.00|    1204.00000        8428.00 
  CONTROLLER, REWIRE                      |                             |                             | 
0086 805-05698               37.000  EACH |    1000.00000       37000.00|     875.00000       32375.00|    1299.00000       48063.00 
  SIGNAL SUPPORT FOUNDATION  2.5FT X 2.   |                             |                             | 
  5FT X 7FT                               |                             |                             | 
0087 805-06834               27.000  EACH |    9550.00000      257850.00|    8300.00000      224100.00|    8156.00000      220212.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 805-08494               27.000  EACH |    2450.00000       66150.00|    1860.00000       50220.00|    1775.00000       47925.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0089 805-78205              161.000  EACH |     580.00000       93380.00|     510.00000       82110.00|     477.00000       76797.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0090 805-78230                2.000  EACH |     880.00000        1760.00|     825.00000        1650.00|     753.00000        1506.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0091 805-78370              158.000  EACH |     150.00000       23700.00|      89.00000       14062.00|     106.00000       16748.00 
  PEDESTRIAN PUSH BUTTON , WITH SIGN      |                             |                             | 
  R10-3e                                  |                             |                             | 
0093 805-78445               20.000  EACH |    1250.00000       25000.00|     740.00000       14800.00|     632.00000       12640.00 
  SIGNAL SERVICE                          |                             |                             | 
0094 805-78467             3564.000  LFT  |       2.00000        7128.00|       2.10000        7484.40|       2.80000        9979.20 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0095 805-78470             3598.000  LFT  |       0.20000         719.60|       0.12000         431.76|       0.13000         467.74 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0096 805-78485            16014.000  LFT  |       1.50000       24021.00|       1.40000       22419.60|       2.00000       32028.00 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0097 805-78490            22177.000  LFT  |       1.60000       35483.20|       1.60000       35483.20|       2.10000       46571.70 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0098 805-78510             1919.000  LFT  |       1.40000        2686.60|       1.15000        2206.85|       1.10000        2110.90 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0099 805-78785                8.000  EACH |     650.00000        5200.00|     590.00000        4720.00|     830.00000        6640.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0100 805-78795             1273.000  LFT  |       7.20000        9165.60|       7.70000        9802.10|       7.20000        9165.60 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0101 805-78900                6.000  EACH |     450.00000        2700.00|     412.00000        2472.00|     849.00000        5094.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0102 805-78930               18.000  EACH |     550.00000        9900.00|     803.00000       14454.00|    1371.00000       24678.00 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
0103 805-78930                1.000  EACH |     520.00000         520.00|     650.00000         650.00|    1371.00000        1371.00 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
  MODIFIED                                |                             |                             | 
0104 805-78930                6.000  EACH |     520.00000        3120.00|     525.00000        3150.00|    1524.00000        9144.00 
  CONTROLLER CABINET FOUNDATION, M MODIFY |                             |                             | 
  EXISTING TO "M"                         |                             |                             | 
0105 805-90005                7.000  EACH |    1000.00000        7000.00|     475.00000        3325.00|     603.00000        4221.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0106 805-92504               12.000  EACH |     200.00000        2400.00|     238.00000        2856.00|     231.00000        2772.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN   |                             |                             | 
0107 807-02191               19.000  EACH |     750.00000       14250.00|     455.00000        8645.00|     657.00000       12483.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0108 807-03950               30.000  EACH |     820.00000       24600.00|     550.00000       16500.00|     558.00000       16740.00 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0109 807-08214              145.000  LFT  |       5.50000         797.50|      10.75000        1558.75|      10.80000        1566.00 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
0110 807-86935               46.000  EACH |     120.00000        5520.00|      42.00000        1932.00|      16.90000         777.40 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
  WATERPROOFED LINKS AND CONNECORS FOR BAS|                             |                             | 
0111 807-95709               30.000  EACH |      60.00000        1800.00|      23.00000         690.00|      30.51000         915.30 
  PHOTOCELLS                              |                             |                             | 
0112 807-95889             3000.000  LFT  |       0.20000         600.00|       0.70000        2100.00|       0.42000        1260.00 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0113 808-06713             1551.000  LFT  |       0.36000         558.36|       0.20000         310.20|       0.19000         294.69 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0114 808-06714            10436.000  LFT  |       0.40000        4174.40|       0.20000        2087.20|       0.19000        1982.84 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0115 808-75067               12.000  LFT  |      23.50000         282.00|      44.00000         528.00|      40.70000         488.40 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE , WHITE 24 IN                 |                             |                             | 
0116 808-75069               52.000  LFT  |       5.80000         301.60|      11.00000         572.00|      10.20000         530.40 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0117 808-75297             1815.000  LFT  |       6.20000       11253.00|       5.00000        9075.00|       4.60000        8349.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0118 808-75300             7661.000  LFT  |       1.54000       11797.94|       1.25000        9576.25|       1.20000        9193.20 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0119 808-75320               44.000  EACH |      90.00000        3960.00|      62.00000        2728.00|      61.00000        2684.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0120 808-75325                7.000  EACH |     150.00000        1050.00|      91.00000         637.00|      86.40000         604.80 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0121 808-98796              105.000  LFT  |       1.00000         105.00|       5.60000         588.00|       5.10000         535.50 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0123 805-01821                3.000  EACH |   11800.00000       35400.00|   10400.00000       31200.00|    9565.00000       28695.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 22 FT SIGNAL ARM, 8 FT. LU |                             |                             | 
0124 604-07898               37.900  SYS  |     115.00000        4358.50|     125.00000        4737.50|     114.00000        4320.60 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 06-1675328          |(   2   ) 35-1657131         |(   3  ) 35-0392360 
                                          |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC     |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0125 621-01004                1.000  EACH |    1000.00000        1000.00|    1700.00000        1700.00|     508.00000         508.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0126 805-01821                1.000  EACH |   10816.92000       10816.92|    9370.00000        9370.00|    8708.00000        8708.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 19 FT. ARM                 |                             |                             | 
0127 604-06070              399.000  SYS  |      60.00000       23940.00|      68.00000       27132.00|      63.10000       25176.90 
  SIDEWALK, CONCRETE , 8 IN               |                             |                             | 
     SECTION TOTALS                       |           $     2,839,292.92|           $     2,899,943.92|           $     2,907,758.06 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,839,292.92|           $     2,899,943.92|           $     2,907,758.06 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 421 -10 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29692.00000       29692.00|   21600.00000       21600.00|   24840.00000       24840.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     195.00000         390.00|     100.00000         200.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      95.00000        2280.00|      60.00000        1440.00|     100.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  156540.00000      156540.00|  140888.38000      140888.38|   89120.00000       89120.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |   11890.00000       11890.00|   19290.00000       19290.00|   14806.00000       14806.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240               36.000  SYS  |      23.20000         835.20|      13.75000         495.00|      25.50000         918.00 
  PAVEMENT REMOVAL DRIVEWAY               |                             |                             | 
0015 202-02278             1757.000  LFT  |       9.50000       16691.50|      11.33000       19906.81|      10.50000       18448.50 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-02279              160.000  LFT  |       9.50000        1520.00|      11.33000        1812.80|      10.50000        1680.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-52710             3618.000  SYS  |       9.50000       34371.00|      11.88000       42981.84|      10.50000       37989.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0018 202-74080               14.000  EACH |     423.00000        5922.00|     568.00000        7952.00|    1207.00000       16898.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0019 202-94749              261.000  LFT  |      10.52000        2745.72|       9.90000        2583.90|      11.50000        3001.50 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0020 202-95579               21.000  EACH |      85.00000        1785.00|     157.20000        3301.20|     603.00000       12663.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 202-98370                1.000  EACH |     186.00000         186.00|     163.20000         163.20|     603.00000         603.00 
  POLE, REMOVE                            |                             |                             | 
0022 301-07448              100.000  TON  |      21.00000        2100.00|      27.50000        2750.00|      23.00000        2300.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08038              571.300  SYS  |      24.50000       13996.85|       8.00000        4570.40|      27.50000       15710.75 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0024 402-07433               24.650  TON  |     336.00000        8282.40|     312.00000        7690.80|     368.00000        9071.20 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 406-05521              298.800  SYS  |       1.00000         298.80|       0.60000         179.28|       0.60000         179.28 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 604-03643                6.000  SYS  |     158.00000         948.00|     180.00000        1080.00|     173.00000        1038.00 
  BRICK PAVERS , REMOVE AND REPLACE       |                             |                             | 
0027 604-06070             2329.000  SYS  |     150.00000      349350.00|     162.68000      378881.72|     163.00000      379627.00 
  SIDEWALK, CONCRETE BRICK PAVE, INSTALL  |                             |                             | 
0028 604-07894              161.450  SYS  |     161.50000       26074.18|     137.50000       22199.38|     113.00000       18243.85 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0029 604-07896              316.290  SYS  |     121.00000       38271.09|     137.50000       43489.88|     132.00000       41750.28 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0030 604-07897               32.760  SYS  |      63.00000        2063.88|     154.00000        5045.04|      69.00000        2260.44 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0031 604-07900              497.330  SYS  |      89.00000       44262.37|     137.50000       68382.88|      98.00000       48738.34 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               11.800  SYS  |      94.50000        1115.10|     168.00000        1982.40|     104.00000        1227.20 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 605-06125             1731.000  LFT  |      20.00000       34620.00|      18.50000       32023.50|      22.00000       38082.00 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0035 605-06155              142.000  LFT  |      21.00000        2982.00|      19.58000        2780.36|      23.00000        3266.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0036 611-95728               36.000  SYS  |      49.00000        1764.00|      48.00000        1728.00|      54.00000        1944.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  8 IN.                                   |                             |                             | 
0037 621-06560              100.000  SYS  |       8.00000         800.00|      31.46000        3146.00|      23.00000        2300.00 
  MULCHED SEEDING, U                      |                             |                             | 
0038 628-09402               14.000  MOS  |    2410.00000       33740.00|    1260.00000       17640.00|    1582.00000       22148.00 
  FIELD OFFICE, B                         |                             |                             | 
0039 628-09407               12.000  MOS  |     275.00000        3300.00|     100.00000        1200.00|     100.00000        1200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0040 720-45615               48.000  LFT  |     604.00000       28992.00|    1034.00000       49632.00|     661.00000       31728.00 
  STRUCTURE, INLET, RECONSTRUCTED TYPE 1  |                             |                             | 
0041 720-45615                6.000  LFT  |     157.50000         945.00|     385.00000        2310.00|     173.00000        1038.00 
  STRUCTURE, INLET, RECONSTRUCTED TYPE 2  |                             |                             | 
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     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 732-97009                8.000  EACH |    2627.00000       21016.00|    2700.00000       21600.00|    2875.00000       23000.00 
  FIRE HYDRANT ASSEMBLY, REMOVE AND       |                             |                             | 
  RELOCATE                                |                             |                             | 
0043 801-03290               24.000  EACH |     315.00000        7560.00|     330.00000        7920.00|     345.00000        8280.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06539                       LUMP |   30177.00000       30177.00|   30000.00000       30000.00|   87740.00000       87740.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0045 801-06640               47.000  EACH |     238.00000       11186.00|     247.50000       11632.50|     259.00000       12173.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |   61480.00000       61480.00|   40456.00000       40456.00|   94398.00000       94398.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 802-09838               12.500  SFT  |      53.00000         662.50|      31.50000         393.75|      39.50000         493.75 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0048 802-09840              343.500  SFT  |      14.00000        4809.00|      21.60000        7419.60|      40.00000       13740.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0049 802-09842              526.500  SFT  |      18.50000        9740.25|      25.70000       13531.05|      40.50000       21323.25 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0050 805-01300               27.000  EACH |    3258.00000       87966.00|    1350.00000       36450.00|    2413.00000       65151.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0051 805-01816               40.000  EACH |    1286.00000       51440.00|    1230.00000       49200.00|    1647.00000       65880.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 36   |                             |                             | 
  IN X 96 IN                              |                             |                             | 
0052 805-01819               20.000  LFT  |      25.00000         500.00|      50.00000        1000.00|      65.00000        1300.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN, ABOVE |                             |                             | 
  GROUND , POWDER COATED                  |                             |                             | 
0054 805-01821                2.000  EACH |    9547.00000       19094.00|   11820.60000       23641.20|   10257.00000       20514.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 15 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0055 805-01821                1.000  EACH |    9415.00000        9415.00|   11826.60000       11826.60|   10263.00000       10263.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 17 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0056 805-01821                3.000  EACH |    8847.00000       26541.00|   10764.00000       32292.00|    9326.00000       27978.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 18 FT. ARM                 |                             |                             | 
0057 805-01821                1.000  EACH |    9375.00000        9375.00|   11830.00000       11830.00|   10264.00000       10264.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 18 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0058 805-01821                4.000  EACH |    9625.00000       38500.00|   12125.00000       48500.00|   10536.00000       42144.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 20 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 421 -13 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 805-01821                4.000  EACH |    9111.00000       36444.00|   11080.00000       44320.00|    9610.00000       38440.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 22 FT. ARM                 |                             |                             | 
0060 805-01821                1.000  EACH |    9121.00000        9121.00|   11430.00000       11430.00|    9612.00000        9612.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 23 FT. ARM                 |                             |                             | 
0061 805-01821                2.000  EACH |    9704.00000       19408.00|   12130.00000       24260.00|   10538.00000       21076.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 23 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0062 805-01821                5.000  EACH |    9718.00000       48590.00|   12140.00000       60700.00|   10546.00000       52730.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 25 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0063 805-01821                1.000  EACH |   10558.00000       10558.00|   12980.00000       12980.00|   11308.00000       11308.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 27 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0064 805-01821                1.000  EACH |   10070.00000       10070.00|   12160.00000       12160.00|   10602.00000       10602.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 28 FT. ARM                 |                             |                             | 
0065 805-01821                4.000  EACH |   10462.00000       41848.00|   12980.00000       51920.00|   11312.00000       45248.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 30 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0066 805-01821                4.000  EACH |   10728.00000       42912.00|   13285.00000       53140.00|   11599.00000       46396.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 32 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0067 805-01821                2.000  EACH |   10427.00000       20854.00|   12580.00000       25160.00|   10987.00000       21974.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 33 FT. ARM                 |                             |                             | 
0068 805-01821                1.000  EACH |   10735.00000       10735.00|   13300.00000       13300.00|   11607.00000       11607.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 35 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0069 805-01821                1.000  EACH |   10536.00000       10536.00|   12620.00000       12620.00|   11020.00000       11020.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 37 FT. ARM                 |                             |                             | 
0070 805-01821                1.000  EACH |   10544.00000       10544.00|   12620.00000       12620.00|   11029.00000       11029.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 38 FT. ARM                 |                             |                             | 
0071 805-01821                1.000  EACH |   12504.00000       12504.00|   16580.00000       16580.00|   13388.00000       13388.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 40 FT. ARM AND 18 FT. ARM  |                             |                             | 
0072 805-01842               76.000  EACH |     675.00000       51300.00|     482.40000       36662.40|     634.00000       48184.00 
  HANDHOLE, SIGNAL RECTANGULAR            |                             |                             | 
0073 805-01843                5.000  EACH |     388.00000        1940.00|     300.00000        1500.00|     658.00000        3290.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 421 -14 
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     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 805-01844             7866.000  LFT  |      17.00000      133722.00|      18.00000      141588.00|      25.00000      196650.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0075 805-02036                2.000  EACH |    8735.00000       17470.00|   10770.00000       21540.00|    9332.00000       18664.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  15FT                                    |                             |                             | 
0076 805-02037               11.000  EACH |    9026.00000       99286.00|   11080.00000      121880.00|    9607.00000      105677.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  20FT                                    |                             |                             | 
0077 805-02069               17.000  EACH |    9044.00000      153748.00|   11080.00000      188360.00|    9615.00000      163455.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  25FT                                    |                             |                             | 
0078 805-02072                3.000  EACH |   10038.00000       30114.00|   10970.00000       32910.00|   10612.00000       31836.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  30FT                                    |                             |                             | 
0079 805-02073                4.000  EACH |   10360.00000       41440.00|   12600.00000       50400.00|   10996.00000       43984.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  35FT                                    |                             |                             | 
0080 805-02077                1.000  EACH |   10458.00000       10458.00|   12600.00000       12600.00|   11019.00000       11019.00 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  40FT                                    |                             |                             | 
0081 805-02087                       LUMP |    1430.00000        1430.00|    5400.00000        5400.00|   14364.00000       14364.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0082 805-02152              158.000  EACH |     405.00000       63990.00|     423.60000       66928.80|     453.00000       71574.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0083 805-02658             1954.000  LFT  |       2.85000        5568.90|       2.64000        5158.56|       4.40000        8597.60 
  CABLE, COAXIAL                          |                             |                             | 
0084 805-03174                       LUMP |  147430.00000      147430.00|  160000.00000      160000.00|  159025.00000      159025.00 
  SYSTEM MASTER AND RELATED EQUIPMENT     |                             |                             | 
0085 805-04602                7.000  EACH |     540.00000        3780.00|     726.00000        5082.00|    1667.00000       11669.00 
  CONTROLLER, REWIRE                      |                             |                             | 
0086 805-05698               37.000  EACH |     985.00000       36445.00|    1132.00000       41884.00|    1592.00000       58904.00 
  SIGNAL SUPPORT FOUNDATION  2.5FT X 2.   |                             |                             | 
  5FT X 7FT                               |                             |                             | 
0087 805-06834               27.000  EACH |    8446.00000      228042.00|    9388.00000      253476.00|   10084.00000      272268.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0088 805-08494               27.000  EACH |    1686.00000       45522.00|    2040.00000       55080.00|    2174.00000       58698.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0089 805-78205              161.000  EACH |     464.00000       74704.00|     530.00000       85330.00|     555.00000       89355.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/29/10 
                                                                                                                   PAGE : 421 -15 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 805-78230                2.000  EACH |     793.00000        1586.00|     810.00000        1620.00|     880.00000        1760.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0091 805-78370              158.000  EACH |     132.00000       20856.00|     130.00000       20540.00|     183.00000       28914.00 
  PEDESTRIAN PUSH BUTTON , WITH SIGN      |                             |                             | 
  R10-3e                                  |                             |                             | 
0093 805-78445               20.000  EACH |     658.00000       13160.00|     920.00000       18400.00|    1757.00000       35140.00 
  SIGNAL SERVICE                          |                             |                             | 
0094 805-78467             3564.000  LFT  |       2.00000        7128.00|       1.76000        6272.64|       2.40000        8553.60 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0095 805-78470             3598.000  LFT  |       0.47000        1691.06|       0.40000        1439.20|       0.90000        3238.20 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0096 805-78485            16014.000  LFT  |       1.30000       20818.20|       1.40000       22419.60|       1.40000       22419.60 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0097 805-78490            22177.000  LFT  |       1.48000       32821.96|       1.50000       33265.50|       1.60000       35483.20 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0098 805-78510             1919.000  LFT  |       0.77000        1477.63|       0.80000        1535.20|       1.00000        1919.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0099 805-78785                8.000  EACH |     648.00000        5184.00|     725.00000        5800.00|     801.00000        6408.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0100 805-78795             1273.000  LFT  |       7.10000        9038.30|       7.20000        9165.60|      16.50000       21004.50 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0101 805-78900                6.000  EACH |     606.00000        3636.00|     360.00000        2160.00|     757.00000        4542.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0102 805-78930               18.000  EACH |     862.00000       15516.00|    1080.00000       19440.00|    1537.00000       27666.00 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
0103 805-78930                1.000  EACH |     910.00000         910.00|    1080.00000        1080.00|    1537.00000        1537.00 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
  MODIFIED                                |                             |                             | 
0104 805-78930                6.000  EACH |     844.00000        5064.00|    1030.00000        6180.00|    1537.00000        9222.00 
  CONTROLLER CABINET FOUNDATION, M MODIFY |                             |                             | 
  EXISTING TO "M"                         |                             |                             | 
0105 805-90005                7.000  EACH |     510.00000        3570.00|     600.00000        4200.00|     557.00000        3899.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0106 805-92504               12.000  EACH |     292.00000        3504.00|     268.60000        3223.20|     203.00000        2436.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN   |                             |                             | 
0107 807-02191               19.000  EACH |     644.00000       12236.00|     530.00000       10070.00|     612.00000       11628.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0108 807-03950               30.000  EACH |     496.00000       14880.00|     540.00000       16200.00|     711.00000       21330.00 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0109 807-08214              145.000  LFT  |       8.00000        1160.00|      11.00000        1595.00|      16.50000        2392.50 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
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     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0110 807-86935               46.000  EACH |      39.00000        1794.00|      18.00000         828.00|     117.00000        5382.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
  WATERPROOFED LINKS AND CONNECORS FOR BAS|                             |                             | 
0111 807-95709               30.000  EACH |      25.00000         750.00|      20.00000         600.00|      67.00000        2010.00 
  PHOTOCELLS                              |                             |                             | 
0112 807-95889             3000.000  LFT  |       0.55000        1650.00|       0.40000        1200.00|       0.95000        2850.00 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0113 808-06713             1551.000  LFT  |       0.19000         294.69|       0.24000         372.24|       0.20000         310.20 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0114 808-06714            10436.000  LFT  |       0.19000        1982.84|       0.24000        2504.64|       0.20000        2087.20 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0115 808-75067               12.000  LFT  |      41.00000         492.00|      46.80000         561.60|      45.00000         540.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE , WHITE 24 IN                 |                             |                             | 
0116 808-75069               52.000  LFT  |      10.25000         533.00|      11.76000         611.52|      11.00000         572.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0117 808-75297             1815.000  LFT  |       4.70000        8530.50|       5.40000        9801.00|       5.00000        9075.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0118 808-75300             7661.000  LFT  |       1.20000        9193.20|       1.38000       10572.18|       1.30000        9959.30 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0119 808-75320               44.000  EACH |      57.80000        2543.20|      66.00000        2904.00|      63.50000        2794.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0120 808-75325                7.000  EACH |      84.00000         588.00|      96.00000         672.00|      92.00000         644.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0121 808-98796              105.000  LFT  |       5.20000         546.00|       6.00000         630.00|       5.50000         577.50 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0123 805-01821                3.000  EACH |    9636.00000       28908.00|   12140.00000       36420.00|   10546.00000       31638.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 22 FT SIGNAL ARM, 8 FT. LU |                             |                             | 
0124 604-07898               37.900  SYS  |     115.50000        4377.45|    1155.00000       43774.50|     127.00000        4813.30 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0125 621-01004                1.000  EACH |     500.00000         500.00|    1155.00000        1155.00|    2300.00000        2300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0126 805-01821                1.000  EACH |    8775.00000        8775.00|   10770.00000       10770.00|    9332.00000        9332.00 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 19 FT. ARM                 |                             |                             | 
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     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 35-1675187         |(   6  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |HUMMEL ELECTRIC INC          |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0127 604-06070              399.000  SYS  |      63.00000       25137.00|      46.75000       18653.25|      69.00000       27531.00 
  SIDEWALK, CONCRETE , 8 IN               |                             |                             | 
     SECTION TOTALS                       |           $     2,949,568.77|           $     3,220,632.10|           $     3,383,820.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,949,568.77|           $     3,220,632.10|           $     3,383,820.04 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   21600.00000       21600.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      60.00000        1440.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0012 110-01001                       LUMP |  150000.00000      150000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |    1000.00000        1000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240               36.000  SYS  |      22.00000         792.00|                             | 
  PAVEMENT REMOVAL DRIVEWAY               |                             |                             | 
0015 202-02278             1757.000  LFT  |       9.00000       15813.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-02279              160.000  LFT  |       9.00000        1440.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0017 202-52710             3618.000  SYS  |       9.00000       32562.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0018 202-74080               14.000  EACH |    1500.00000       21000.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0019 202-94749              261.000  LFT  |      10.00000        2610.00|                             | 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0020 202-95579               21.000  EACH |     400.00000        8400.00|                             | 
  SERVICE POINT, REMOVE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 202-98370                1.000  EACH |     400.00000         400.00|                             | 
  POLE, REMOVE                            |                             |                             | 
0022 301-07448              100.000  TON  |      20.00000        2000.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08038              571.300  SYS  |      24.00000       13711.20|                             | 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0024 402-07433               24.650  TON  |     320.00000        7888.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 406-05521              298.800  SYS  |       0.50000         149.40|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 604-03643                6.000  SYS  |     150.00000         900.00|                             | 
  BRICK PAVERS , REMOVE AND REPLACE       |                             |                             | 
0027 604-06070             2329.000  SYS  |     142.00000      330718.00|                             | 
  SIDEWALK, CONCRETE BRICK PAVE, INSTALL  |                             |                             | 
0028 604-07894              161.450  SYS  |      98.00000       15822.10|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0029 604-07896              316.290  SYS  |     115.00000       36373.35|                             | 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0030 604-07897               32.760  SYS  |      60.00000        1965.60|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0031 604-07900              497.330  SYS  |      85.00000       42273.05|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0032 604-07901               11.800  SYS  |      90.00000        1062.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 605-06125             1731.000  LFT  |      19.00000       32889.00|                             | 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0035 605-06155              142.000  LFT  |      20.00000        2840.00|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0036 611-95728               36.000  SYS  |      47.00000        1692.00|                             | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  8 IN.                                   |                             |                             | 
0037 621-06560              100.000  SYS  |      28.60000        2860.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0038 628-09402               14.000  MOS  |    1281.43000       17940.02|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0039 628-09407               12.000  MOS  |     212.92000        2555.04|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0040 720-45615               48.000  LFT  |     575.00000       27600.00|                             | 
  STRUCTURE, INLET, RECONSTRUCTED TYPE 1  |                             |                             | 
0041 720-45615                6.000  LFT  |     150.00000         900.00|                             | 
  STRUCTURE, INLET, RECONSTRUCTED TYPE 2  |                             |                             | 
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     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 732-97009                8.000  EACH |    2500.00000       20000.00|                             | 
  FIRE HYDRANT ASSEMBLY, REMOVE AND       |                             |                             | 
  RELOCATE                                |                             |                             | 
0043 801-03290               24.000  EACH |     300.00000        7200.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06539                       LUMP |   70000.00000       70000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0045 801-06640               47.000  EACH |     225.00000       10575.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |   75000.00000       75000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 802-09838               12.500  SFT  |      52.00000         650.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
  THICKNESS                               |                             |                             | 
0048 802-09840              343.500  SFT  |      50.00000       17175.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0049 802-09842              526.500  SFT  |      60.00000       31590.00|                             | 
  SIGN, SHEET,  WITH LEGEND 0.125 IN      |                             |                             | 
  THICKNESS                               |                             |                             | 
0050 805-01300               27.000  EACH |    5500.00000      148500.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0051 805-01816               40.000  EACH |    1500.00000       60000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 36   |                             |                             | 
  IN X 96 IN                              |                             |                             | 
0052 805-01819               20.000  LFT  |      55.00000        1100.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN, ABOVE |                             |                             | 
  GROUND , POWDER COATED                  |                             |                             | 
0054 805-01821                2.000  EACH |   13500.00000       27000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 15 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0055 805-01821                1.000  EACH |   12000.00000       12000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 17 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0056 805-01821                3.000  EACH |   12800.00000       38400.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 18 FT. ARM                 |                             |                             | 
0057 805-01821                1.000  EACH |   13000.00000       13000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 18 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0058 805-01821                4.000  EACH |   13300.00000       53200.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 20 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
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     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 805-01821                4.000  EACH |   13000.00000       52000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 22 FT. ARM                 |                             |                             | 
0060 805-01821                1.000  EACH |   13000.00000       13000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 23 FT. ARM                 |                             |                             | 
0061 805-01821                2.000  EACH |   13500.00000       27000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 23 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0062 805-01821                5.000  EACH |   13600.00000       68000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 25 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0063 805-01821                1.000  EACH |   13100.00000       13100.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 27 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0064 805-01821                1.000  EACH |   13000.00000       13000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 28 FT. ARM                 |                             |                             | 
0065 805-01821                4.000  EACH |   13000.00000       52000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 30 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0066 805-01821                4.000  EACH |   13500.00000       54000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 32 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0067 805-01821                2.000  EACH |   13000.00000       26000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 33 FT. ARM                 |                             |                             | 
0068 805-01821                1.000  EACH |   13500.00000       13500.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 35 FT. SIGNAL ARM, 8 FT. LU|                             |                             | 
0069 805-01821                1.000  EACH |   13100.00000       13100.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 37 FT. ARM                 |                             |                             | 
0070 805-01821                1.000  EACH |   13100.00000       13100.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 38 FT. ARM                 |                             |                             | 
0071 805-01821                1.000  EACH |   16500.00000       16500.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 40 FT. ARM AND 18 FT. ARM  |                             |                             | 
0072 805-01842               76.000  EACH |     800.00000       60800.00|                             | 
  HANDHOLE, SIGNAL RECTANGULAR            |                             |                             | 
0073 805-01843                5.000  EACH |     450.00000        2250.00|                             | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
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     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 805-01844             7866.000  LFT  |      20.00000      157320.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0075 805-02036                2.000  EACH |   12200.00000       24400.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  15FT                                    |                             |                             | 
0076 805-02037               11.000  EACH |   12500.00000      137500.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  20FT                                    |                             |                             | 
0077 805-02069               17.000  EACH |   12600.00000      214200.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  25FT                                    |                             |                             | 
0078 805-02072                3.000  EACH |   12600.00000       37800.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  30FT                                    |                             |                             | 
0079 805-02073                4.000  EACH |   14000.00000       56000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  35FT                                    |                             |                             | 
0080 805-02077                1.000  EACH |   14000.00000       14000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  40FT                                    |                             |                             | 
0081 805-02087                       LUMP |    1000.00000        1000.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0082 805-02152              158.000  EACH |     800.00000      126400.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0083 805-02658             1954.000  LFT  |       3.70000        7229.80|                             | 
  CABLE, COAXIAL                          |                             |                             | 
0084 805-03174                       LUMP |  196000.00000      196000.00|                             | 
  SYSTEM MASTER AND RELATED EQUIPMENT     |                             |                             | 
0085 805-04602                7.000  EACH |     500.00000        3500.00|                             | 
  CONTROLLER, REWIRE                      |                             |                             | 
0086 805-05698               37.000  EACH |    1020.00000       37740.00|                             | 
  SIGNAL SUPPORT FOUNDATION  2.5FT X 2.   |                             |                             | 
  5FT X 7FT                               |                             |                             | 
0087 805-06834               27.000  EACH |    9300.00000      251100.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0088 805-08494               27.000  EACH |    3400.00000       91800.00|                             | 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0089 805-78205              161.000  EACH |     800.00000      128800.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 805-78230                2.000  EACH |    1100.00000        2200.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0091 805-78370              158.000  EACH |     260.00000       41080.00|                             | 
  PEDESTRIAN PUSH BUTTON , WITH SIGN      |                             |                             | 
  R10-3e                                  |                             |                             | 
0093 805-78445               20.000  EACH |    1300.00000       26000.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0094 805-78467             3564.000  LFT  |       3.50000       12474.00|                             | 
  SIGNAL CABLE, 3C 8GA                    |                             |                             | 
0095 805-78470             3598.000  LFT  |       0.20000         719.60|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA     |                             |                             | 
0096 805-78485            16014.000  LFT  |       2.80000       44839.20|                             | 
  SIGNAL CABLE, 5C 14GA                   |                             |                             | 
0097 805-78490            22177.000  LFT  |       3.00000       66531.00|                             | 
  SIGNAL CABLE, 7C 14GA                   |                             |                             | 
0098 805-78510             1919.000  LFT  |       2.40000        4605.60|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0099 805-78785                8.000  EACH |     800.00000        6400.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0100 805-78795             1273.000  LFT  |      10.50000       13366.50|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0101 805-78900                6.000  EACH |     850.00000        5100.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0102 805-78930               18.000  EACH |    1000.00000       18000.00|                             | 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
0103 805-78930                1.000  EACH |    1000.00000        1000.00|                             | 
  CONTROLLER CABINET FOUNDATION, M        |                             |                             | 
  MODIFIED                                |                             |                             | 
0104 805-78930                6.000  EACH |    1000.00000        6000.00|                             | 
  CONTROLLER CABINET FOUNDATION, M MODIFY |                             |                             | 
  EXISTING TO "M"                         |                             |                             | 
0105 805-90005                7.000  EACH |     900.00000        6300.00|                             | 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0106 805-92504               12.000  EACH |     300.00000        3600.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN   |                             |                             | 
0107 807-02191               19.000  EACH |     800.00000       15200.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0108 807-03950               30.000  EACH |     700.00000       21000.00|                             | 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0109 807-08214              145.000  LFT  |      20.00000        2900.00|                             | 
  CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR   |                             |                             | 
  ELECTRIC                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0110 807-86935               46.000  EACH |      30.00000        1380.00|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
  WATERPROOFED LINKS AND CONNECORS FOR BAS|                             |                             | 
0111 807-95709               30.000  EACH |      50.00000        1500.00|                             | 
  PHOTOCELLS                              |                             |                             | 
0112 807-95889             3000.000  LFT  |       1.50000        4500.00|                             | 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0113 808-06713             1551.000  LFT  |       0.18000         279.18|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0114 808-06714            10436.000  LFT  |       0.18000        1878.48|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0115 808-75067               12.000  LFT  |      38.95000         467.40|                             | 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE , WHITE 24 IN                 |                             |                             | 
0116 808-75069               52.000  LFT  |       9.75000         507.00|                             | 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0117 808-75297             1815.000  LFT  |       4.45000        8076.75|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN.                            |                             |                             | 
0118 808-75300             7661.000  LFT  |       1.12000        8580.32|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0119 808-75320               44.000  EACH |      55.00000        2420.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0120 808-75325                7.000  EACH |      80.00000         560.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  ONLY                                    |                             |                             | 
0121 808-98796              105.000  LFT  |       4.95000         519.75|                             | 
  LINE, THERMOPLASTIC DOTTED WHITE, 4 IN, |                             |                             | 
  2FT  LINE, 4FT GAP                      |                             |                             | 
0123 805-01821                3.000  EACH |   13000.00000       39000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 22 FT SIGNAL ARM, 8 FT. LU |                             |                             | 
0124 604-07898               37.900  SYS  |     110.00000        4169.00|                             | 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0125 621-01004                1.000  EACH |    1050.00000        1050.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0126 805-01821                1.000  EACH |   12000.00000       12000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, INSTALL    |                             |                             | 
  AND FURNISH, 19 FT. ARM                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : T -32129-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 09/01/10  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0127 604-06070              399.000  SYS  |      60.00000       23940.00|                             | 
  SIDEWALK, CONCRETE , 8 IN               |                             |                             | 
     SECTION TOTALS                       |           $     3,715,076.34|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,715,076.34|           $             0.00|           $ 
==================================================================================================================================== 
 


