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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-96133           PIPE, REMOVE                                                              41.000        LFT 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                589.000        LFT 
  11  203-02010           EXCAVATION, ROCK                                                         100.000        CYS 
  12  203-02055           EMBANKMENT                                                            45,813.000        CYS 
  13  203-08607           LINEAR GRADING                                                           400.000        LFT 
  14  205-03371           SEDIMENT, REMOVE                                                         180.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    152.500        TON 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  102.000        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                     619.000        LFT 
  18  205-09543           NO 2 STONE                                                               180.000        TON 
  19  206-51215           EXCAVATION, X                                                            284.000        CYS 
  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     388.000        CYS 
  21  211-02050           B BORROW                                                                 382.000        CYS 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                          128.000        CYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               94.700        CYS 
  24  302-07455           DENSE GRADED SUBBASE                                                      91.000        CYS 
  25  503-05310           TERMINAL JOINT                                                            96.000        LFT 
  26  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 
  27  603-06040           FENCE, FARM FIELD, 47 IN                                               2,429.000        LFT 
  28  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                576.200        SYS 
  29  616-02320           GEOTEXTILES                                                              925.000        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                        368.000        TON 
  31  616-06451           RIPRAP, UNIFORM                                                           20.000        TON 
  32  616-51367           SLOPEWALL, CONCRETE, 4 IN                                              1,285.000        SYS 
  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  34  621-06545           FERTILIZER                                                                 2.200        TON 
  35  621-06553           SEED MIXTURE, R                                                          947.000        LBS 
  36  621-06557           SEED MIXTURE, T                                                          418.000        LBS 
  37  621-06565           MULCHING MATERIAL                                                         17.000        TON 
  38  621-06567           WATER                                                                     12.000        kGAL 
  39  621-06574           SODDING                                                                2,999.000        SYS 
  40  628-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  41  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          42.000        MOS 
  42  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  43  628-09403           FIELD OFFICE, C                                                           14.000        MOS 
  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  28.000        MOS 
  45  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
  46  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  47  701-08253           PILE SLEEVES                                                              20.000        EACH 
  48  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           157.000        LFT 
  49  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
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  50  701-51195           PILE, STEEL H, HP 12 IN X 53                                             468.000        LFT 
  51  701-92043           CORED HOLE IN ROCK, 18 IN                                                100.000        LFT 
  52  702-05533           GRATES, BASINS, AND FITTINGS, CAST IRON                               LUMP              LUMP 
  53  702-51005           CONCRETE, A, SUBSTRUCTURE                                                526.000        CYS 
  54  702-51015           CONCRETE, B, FOOTINGS                                                    206.900        CYS 
  55  703-06028           REINFORCING BARS                                                     107,370.000        LBS 
  56  703-06029           REINFORCING BARS, EPOXY COATED                                       236,513.000        LBS 
  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              639.400        CYS 
  58  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  59  706-51020           RAILING, CONCRETE, C                                                      74.000        CYS 
  60  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                 1,905.000        LFT 
  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  62  711-51070           ANCHOR PLATE, AP 1                                                        20.000        EACH 
  63  714-04854           STRUCTURE, PRECAST, RC, BOX SECTION 7FT X 3FT                             50.000        LFT 
  64  715-03475           SAFETY METAL END SECTION, 4:1 15 IN                                        8.000        EACH 
  65  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              176.000        LFT 
  66  715-05244           PIPE, TYPE 1 DEFORMED MIN AREA 11.6 SF                                    50.000        LFT 
  67  715-05407           PIPE, END BENT DRAIN, 6 IN                                               240.000        LFT 
  68  715-07107           PIPE END SECTION, MIN AREA 11.6 SF                                         2.000        EACH 
  69  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    38.200        TON 
  70  715-09064           VIDEO INSPECTION FOR PIPE                                                226.000        LFT 
  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  72  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,280.000        LFT 
  73  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  74  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  75  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  78  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        300.000        LFT 
  79  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              150.000        LFT 
  80  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     200.000        LFT 
  81  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    200.000        LFT 
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   1  203-02000           EXCAVATION, COMMON                                                   178,980.000        CYS 
   2  203-02070           BORROW                                                               130,635.000        CYS 
   3  207-08262           SUBGRADE TREATMENT, TYPE I                                            97,478.000        SYS 
   4  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      9,530.000        TON 
   5  303-01180           COMPACTED AGGREGATE, NO. 53                                           10,431.000        TON 
   6  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,367.000        TON 
   7  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,367.000        TON 
   8  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      3,403.000        TON 
   9  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                5,581.000        TON 
  10  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                5,725.000        TON 
  11  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,100.000        TON 
  12  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       13,643.000        TON 
  13  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                       13,532.000        TON 
  14  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           11,337.000        TON 
  15  402-07432           HMA SURFACE, TYPE A                                                      751.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     95.000        TON 
  17  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      20,700.000        LFT 
  18  615-06505           MONUMENT, B                                                               62.000        EACH 
  19  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            37,382.000        SYS 
  20  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              17,317.000        LFT 
  21  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     690.000        LFT 
  22  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    472.000        LFT 
  23  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                608.000        LFT 
  24  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              10,955.000        LFT 
  25  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID YELLOW,                         160.000        LFT 
  26  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
  27  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
  28  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   740.000        LFT 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
  29  203-02000           EXCAVATION, COMMON                                                   180,500.000        CYS 
  30  203-02070           BORROW                                                               117,530.000        CYS 
  31  207-08262           SUBGRADE TREATMENT, TYPE I                                            97,662.000        SYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,251.000        TON 
  33  302-06464           SUBBASE FOR PCCP                                                      21,785.000        CYS 
  34  303-01180           COMPACTED AGGREGATE, NO. 53                                            7,516.000        TON 
  35  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,379.000        TON 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,207.000        TON 
  37  402-07432           HMA SURFACE, TYPE A                                                      795.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 
  39  501-06321           QC/QA-PCCP, 10 IN                                                     81,584.000        SYS 
  40  503-05240           D-1 CONTRACTION JOINT                                                 47,818.000        LFT 
  41  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      10,350.000        LFT 
  42  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     10,350.000        LFT 
  43  615-06505           MONUMENT, B                                                               17.000        EACH 
  44  615-06515           MONUMENT, D                                                               45.000        EACH 
  45  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            39,535.000        SYS 
  46  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROW                   2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 4 
 
          CALL ORDER   : 251                                              CONTRACT ID  : IR-31218-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
  47  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  2.000        EACH 
  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,090.000        LFT 
  49  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  11,916.000        LFT 
  50  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  6,810.000        LFT 
  51  808-10042           TRANSVERSE MKG MULTI-COMP SOLID YELLOW                                   160.000        LFT 
  52  808-10058           LINE, MULTI-COMP, SOLID, YELLOW, 8 IN                                    740.000        LFT 
  53  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                239.000        LFT 
  54  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,617.000        LFT 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
  55  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  56  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  57  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  58  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  59  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  60  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  61  203-02000           EXCAVATION, COMMON                                                    65,248.000        CYS 
  62  203-02100           EXCAVATION, PEAT                                                         225.000        CYS 
  63  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           8.000        EACH 
  64  205-03371           SEDIMENT, REMOVE                                                         800.000        CYS 
  65  205-06930           SPLASHPAD, RIPRAP                                                         64.000        TON 
  66  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    644.000        TON 
  67  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  68  205-06934           TEMPORARY MULCHING                                                        50.000        TON 
  69  205-06936           TEMPORARY SEDIMENT TRAP                                                   30.000        TON 
  70  205-06937           TEMPORARY SILT FENCE                                                   4,982.000        LFT 
  71  205-06938           TEMPORARY SLOPE DRAIN                                                    590.000        LFT 
  72  205-09543           NO 2 STONE                                                               100.000        TON 
  73  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           6,082.000        SYS 
  74  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,371.000        SYS 
  75  211-02050           B BORROW                                                               3,540.000        CYS 
  76  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            6,889.000        CYS 
  77  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,917.000        CYS 
  78  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            2,915.000        CYS 
  79  302-07455           DENSE GRADED SUBBASE                                                      54.400        CYS 
  80  303-01180           COMPACTED AGGREGATE, NO. 53                                                7.200        TON 
  81  303-07449           COMPACTED AGGREGATE, NO. 73                                              247.000        TON 
  82  304-07493           WIDENING WITH HMA, TYPE B                                                 87.000        TON 
  83  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               584.000        SYS 
  84  402-07435           HMA INTERMEDIATE, TYPE A                                               1,233.000        TON 
  85  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  86  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              4.000        EACH 
  87  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 
  88  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  89  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     452.000        LFT 
  90  602-06729           BARRIER DELINEATOR                                                         7.000        EACH 
  91  603-06040           FENCE, FARM FIELD, 47 IN                                              13,760.000        LFT 
  92  605-06140           CURB AND GUTTER, CONCRETE                                                543.000        LFT 
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  93  605-06245           CENTER CURB, B, CONCRETE                                                 619.000        SYS 
  94  605-06255           CENTER CURB, D, CONCRETE                                                 802.000        SYS 
  95  607-95337           PAVED SIDE DITCH, H, MODIFIED                                            770.000        LFT 
  96  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                326.200        SYS 
  97  610-07486           HMA FOR APPROACHES, TYPE A                                               322.000        TON 
  98  610-07487           HMA FOR APPROACHES, TYPE B                                               162.000        TON 
  99  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
 100  615-06490           RIGHT OF WAY MARKER                                                       39.000        EACH 
 101  615-06510           MONUMENT, C                                                               13.000        EACH 
 102  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
 103  616-02320           GEOTEXTILES                                                            3,221.000        SYS 
 104  616-06405           RIPRAP, REVETMENT                                                      2,270.500        TON 
 105  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
 106  621-02770           EROSION CONTROL BLANKET                                                8,079.000        SYS 
 107  621-03787           SEED MIXTURE, D                                                           99.000        LBS 
 108  621-03787           SEED MIXTURE, D                                                          187.000        LBS 
 109  621-03909           SEED MIXTURE, NATIVE                                                     220.000        LBS 
 110  621-04258           SEED MIXTURE                                                              60.000        LBS 
 111  621-06545           FERTILIZER                                                                29.000        TON 
 112  621-06545           FERTILIZER                                                                36.000        TON 
 113  621-06553           SEED MIXTURE, R                                                        8,360.000        LBS 
 114  621-06557           SEED MIXTURE, T                                                       15,579.000        LBS 
 115  621-06557           SEED MIXTURE, T                                                          414.000        LBS 
 116  621-06557           SEED MIXTURE, T                                                          312.000        LBS 
 117  621-06565           MULCHING MATERIAL                                                        188.000        TON 
 118  621-06567           WATER                                                                     46.000        kGAL 
 119  621-06570           TOPSOIL                                                                7,900.000        CYS 
 120  621-06574           SODDING                                                               12,426.000        SYS 
 121  621-92968           SEED MIXTURE, WILD FLOWER                                                103.000        LBS 
 122  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                    2,700.000        EACH 
 123  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                   2,970.000        EACH 
 124  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 92.000        EACH 
 125  622-98200           SIGN, DO NOT DISTURB                                                      20.000        EACH 
 126  624-92647           HERBICIDE TREATMENT                                                        9.000        ACRE 
 127  624-92647           HERBICIDE TREATMENT                                                        9.000        ACRE 
 128  628-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
 129  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         180.000        MOS 
 130  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                            180.000        MOS 
 131  628-09409           MOBILE INTERNET SERVICE                                                  180.000        MOS 
 132  628-09893           WORK TRUCK                                                                90.000        MOS 
 133  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
 134  701-08253           PILE SLEEVES                                                              24.000        EACH 
 135  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           188.200        LFT 
 136  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
 137  701-09739           PILE SHOE, HP 12 X 53                                                     24.000        EACH 
 138  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,850.200        LFT 
 139  702-51005           CONCRETE, A, SUBSTRUCTURE                                                125.100        CYS 
 140  702-51015           CONCRETE, B, FOOTINGS                                                     82.000        CYS 
 141  703-06028           REINFORCING BARS                                                      30,431.000        LBS 
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 142  703-06029           REINFORCING BARS, EPOXY COATED                                       181,245.000        LBS 
 143  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              622.600        CYS 
 144  706-06339           RAILING, PF-1                                                            205.000        LFT 
 145  706-06342           RAILING, PS-1                                                            205.000        LFT 
 146  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  2.000        EACH 
 147  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  2.000        EACH 
 148  706-51020           RAILING, CONCRETE, C                                                      24.200        CYS 
 149  707-09310           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 60 IN X 60 IN                 1,167.000        LFT 
 150  709-07110           SEAL COAT, GRAFFITI RESISTANT                                          4,627.000        SFT 
 151  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 152  714-01634           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             215.000        LFT 
 153  714-06172           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 4FT                            52.000        LFT 
 154  714-06319           STRUCTURE, PRECAST, RC BOX SECTION 14FT X 5FT                            100.000        LFT 
 155  714-08514           WINGWALL                                                                 954.000        SFT 
 156  714-26702           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 3FT                             87.000        LFT 
 157  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              750.000        LFT 
 158  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              194.000        LFT 
 159  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            40,019.000        LFT 
 160  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              400.000        LFT 
 161  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          3,240.000        LFT 
 162  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                            2,130.000        LFT 
 163  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              150.000        LFT 
 164  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              219.000        LFT 
 165  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              676.000        LFT 
 166  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                              109.000        LFT 
 167  715-05127           PIPE, TYPE 1 CIRCULAR 42 IN                                              459.000        LFT 
 168  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              145.000        LFT 
 169  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              503.000        LFT 
 170  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                5.000        LFT 
 171  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              138.000        LFT 
 172  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                            1,334.000        LFT 
 173  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                              400.000        LFT 
 174  715-05218           PIPE, TYPE 5 CIRCULAR 15 IN                                              118.000        LFT 
 175  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                               175.000        LFT 
 176  715-05842           CONCRETE ANCHOR 42 IN                                                      6.000        EACH 
 177  715-08394           TRASH RACK                                                                 1.000        EACH 
 178  715-09446           PIPE, TYPE 4 CIRCULAR 36 IN                                              400.000        LFT 
 179  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
 180  715-46005           PIPE END SECTION, 15 IN                                                   10.000        EACH 
 181  715-46010           PIPE END SECTION, 18 IN                                                    6.000        EACH 
 182  715-46020           PIPE END SECTION, 24 IN                                                    6.000        EACH 
 183  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
 184  715-46040           PIPE END SECTION, 36 IN                                                    5.000        EACH 
 185  718-06528           OUTLET PROTECTOR, 1                                                       28.000        EACH 
 186  718-06529           OUTLET PROTECTOR, 2                                                       33.000        EACH 
 187  718-06531           OUTLET PROTECTOR, 3                                                       40.000        EACH 
 188  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 189  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,991.000        CYS 
 190  719-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                                   30.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : IR-31218-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 191  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN                                  10.000        LFT 
 192  719-09448           PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN                                 10.000        LFT 
 193  720-08617           INLET, INTAKE RISER                                                       10.000        EACH 
 194  720-45030           INLET, E7                                                                  1.000        EACH 
 195  720-45035           INLET, F7                                                                  1.000        EACH 
 196  720-45066           INLET, N12, MODIFIED                                                       6.000        EACH 
 197  720-45069           INLET, P12                                                                 1.000        EACH 
 198  720-45070           INLET, P12A                                                                4.000        EACH 
 199  720-45075           INLET, R13                                                                 1.000        EACH 
 200  720-45410           MANHOLE, C4                                                               11.000        EACH 
 201  720-95310           INLET, P12A, MODIFIED                                                      1.000        EACH 
 202  720-95335           MANHOLE, M4                                                                5.000        EACH 
 203  720-95422           MANHOLE, J4                                                                1.000        EACH 
 204  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN                                             3.000        EACH 
 205  721-43005           AUTOMATIC DRAINAGE GATE, 15 IN                                             4.000        EACH 
 206  731-93945           FACE PANELS, CONCRETE                                                  5,532.000        SFT 
 207  731-93946           WALL ERECTION                                                          5,532.000        SFT 
 208  731-93947           LEVELING PAD, CONCRETE                                                   342.000        LFT 
 209  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 210  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
 211  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
 212  801-06645           CONSTRUCTION SIGN, B                                                      22.000        EACH 
 213  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 214  801-07118           BARRICADE, III-A                                                         144.000        LFT 
 215  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        357.000        LFT 
 216  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          154.000        SFT 
 217  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               18.000        SFT 
 218  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 219  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 
 
  SECTION NO. 0004    ADMINISTRATIVE ITEMS 
 
 220  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 221  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 222  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 223  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 224  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
 225  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 226  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 227  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
 228  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
 229  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
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          CALL ORDER   : 271                                              CONTRACT ID  : IR-33963-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  24  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           35.000        SFT 
  25  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           20.000        SFT 
  26  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          204.000        SFT 
  27  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          170.000        SFT 
  28  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          152.000        SFT 
  29  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          310.000        SFT 
  30  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          150.000        SFT 
  31  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                            3.000        LFT 
  32  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           50.000        LFT 
  33  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           75.000        LFT 
  34  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           8.000        EACH 
  35  205-06937           TEMPORARY SILT FENCE                                                   1,200.000        LFT 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  37  621-06560           MULCHED SEEDING, U                                                     3,500.000        SYS 
  38  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  39  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  40  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -27969-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  12  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                                15.000        SYS 
  14  202-90747           RETAINING WALL, REMOVE                                                   227.000        LFT 
  15  202-96035           CONCRETE WALL, REMOVE                                                     45.000        LFT 
  16  202-96133           PIPE, REMOVE                                                             145.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                    11,045.000        CYS 
  18  203-02070           BORROW                                                                 4,640.000        CYS 
  19  203-02588           LAGGING, PRECAST CONCRETE                                             34,723.000        SYS 
  20  203-02590           PIER, DRILL IN BEDROCK SOCKET                                          1,962.000        LFT 
  21  203-02591           PIER, FORMED, DRILL ABOVE BEDROCK SOCKET                               5,237.000        LFT 
  22  203-02592           PIER, NONFORMED, DRILL ABOVE BEDROCK SOCKET                            3,723.000        LFT 
  23  203-02594           TIEBACK                                                                  327.000        EACH 
  24  204-02586           CREEP TEST                                                                 8.000        EACH 
  25  204-02587           FAILURE TEST                                                               1.000        EACH 
  26  204-02589           PERFORMANCE TEST                                                          24.000        EACH 
  27  204-02593           PROOF TEST                                                               294.000        EACH 
  28  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           9.000        EACH 
  29  205-02770           EROSION CONTROL BLANKET                                                3,777.000        SYS 
  30  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     49.000        TON 
  31  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  32  205-06937           TEMPORARY SILT FENCE                                                   3,327.000        LFT 
  33  207-08263           SUBGRADE TREATMENT, TYPE IA                                           10,931.000        SYS 
  34  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            421.000        SYS 
  35  210-05726           TECHNIQUE SHAFT                                                            6.000        EACH 
  36  210-07857           INCLINOMETER                                                               2.000        EACH 
  37  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              162.000        CYS 
  38  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               15.000        CYS 
  39  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           12,619.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        225.000        TON 
  41  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  42  303-07449           COMPACTED AGGREGATE, NO. 73                                               39.400        TON 
  43  304-07490           HMA PATCHING, TYPE B                                                     357.000        TON 
  44  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             8,000.000        SYS 
  45  306-08043           MILLING, TRANSITION                                                      670.000        SYS 
  46  306-08432           MILLING, APPROACH                                                        551.000        SYS 
  47  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  48  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,447.000        TON 
  49  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,230.000        TON 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -27969-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,007.000        TON 
  51  402-07433           HMA SURFACE, TYPE B                                                       36.000        TON 
  52  402-07438           HMA INTERMEDIATE, TYPE B                                                  82.000        TON 
  53  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              100.000        TON 
  54  406-05520           ASPHALT FOR TACK COAT                                                      7.300        TON 
  55  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING                                2,790.000        LFT 
  56  601-02241           GUARDRAIL, REMOVE                                                      2,516.000        LFT 
  57  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  58  604-06070           SIDEWALK, CONCRETE                                                        15.000        SYS 
  59  604-07897           CURB RAMP, CONCRETE, C                                                    18.000        SYS 
  60  605-06140           CURB AND GUTTER, CONCRETE                                              2,681.000        LFT 
  61  610-07487           HMA FOR APPROACHES, TYPE B                                                45.400        TON 
  62  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  63  616-02320           GEOTEXTILES                                                           23,763.000        SYS 
  64  616-05688           RIPRAP, CLASS 1                                                           26.000        TON 
  65  616-05689           RIPRAP, CLASS 2                                                          136.000        TON 
  66  616-06405           RIPRAP, REVETMENT                                                      2,241.000        TON 
  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  68  621-06560           MULCHED SEEDING, U                                                    10,957.000        SYS 
  69  621-06567           WATER                                                                     40.000        kGAL 
  70  621-06574           SODDING                                                                  585.000        SYS 
  71  621-06575           SODDING, NURSERY                                                       1,029.000        SYS 
  72  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  73  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
  74  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  75  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  76  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 
  77  715-04855           PIPE END SECTION, 42 IN                                                    1.000        EACH 
  78  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             5,949.000        LFT 
  79  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             60.000        LFT 
  80  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              662.000        LFT 
  81  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               60.000        LFT 
  82  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              253.000        LFT 
  83  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               51.000        LFT 
  84  715-05159           PIPE, TYPE 2 CIRCULAR 42 IN                                               71.000        LFT 
  85  715-05327           PIPE, TYPE 2 DEFORMED MIN AREA 1.83 SF                                    48.000        LFT 
  86  715-05363           PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF                                     48.000        LFT 
  87  718-06531           OUTLET PROTECTOR, 3                                                        1.000        EACH 
  88  718-52610           AGGREGATE FOR UNDERDRAINS                                                218.000        CYS 
  89  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  90  720-45030           INLET, E7                                                                  4.000        EACH 
  91  720-45145           INLET, J10, MODIFIED                                                       2.000        EACH 
  92  720-45155           INLET, M10, MODIFIED                                                       2.000        EACH 
  93  720-45410           MANHOLE, C4                                                                3.000        EACH 
  94  720-90984           MANHOLE, C2                                                                4.000        EACH 
  95  720-92884           MANHOLE, K4, MODIFIED                                                      1.000        EACH 
  96  720-97865           MANHOLE, C2, MODIFIED                                                      1.000        EACH 
  97  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  98  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         237.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -27969-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  99  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              237.000        LFT 
 100  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
 101  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
 102  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
 103  801-07118           BARRICADE, III-A                                                          50.000        LFT 
 104  801-07119           BARRICADE, III-B                                                          80.000        LFT 
 105  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        173.000        LFT 
 106  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         27.000        LFT 
 107  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           82.000        SFT 
 108  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                         86.000        LFT 
 109  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        269.000        LFT 
 110  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       10,243.000        LFT 
 111  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       8,991.000        LFT 
 112  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -29781-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   150.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               450.000        SYS 
  15  304-07491           HMA PATCHING, TYPE C                                                     120.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            38,500.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      2,270.000        SYS 
  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,180.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  21  604-06070           SIDEWALK, CONCRETE                                                        85.000        SYS 
  22  604-07894           CURB RAMP, CONCRETE, A                                                    87.000        SYS 
  23  604-07896           CURB RAMP, CONCRETE, B                                                    32.800        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                   210.000        SYS 
  25  604-07899           CURB RAMP, CONCRETE, E                                                    10.700        SYS 
  26  604-07901           CURB RAMP, CONCRETE, G                                                     9.800        SYS 
  27  604-07902           CURB RAMP, CONCRETE, H                                                    12.600        SYS 
  28  605-06120           CURB, CONCRETE                                                           150.000        LFT 
  29  610-07488           HMA FOR APPROACHES, TYPE C                                               190.000        TON 
  30  621-06574           SODDING                                                                  230.000        SYS 
  31  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  32  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         700.000        LFT 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              700.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    3,040.000        LFT 
  39  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
  40  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,110.000        LFT 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  60.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 492.000        LFT 
  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  44  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,010.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              22,200.000        LFT 
  46  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,400.000        LFT 
  47  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       940.000        LFT 
  48  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
  49  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -29978-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT SMALL STRUCTURE PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       527.000        CYS 
  12  203-02070           BORROW                                                                 5,038.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                3,334.000        SYS 
  14  205-06934           TEMPORARY MULCHING                                                         3.500        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,820.000        LFT 
  16  205-09543           NO 2 STONE                                                                45.000        TON 
  17  206-51215           EXCAVATION, X                                                             97.700        CYS 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,558.000        SYS 
  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              752.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        317.000        TON 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              573.000        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,373.000        SYS 
  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  24  402-07433           HMA SURFACE, TYPE B                                                      298.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                  37.000        TON 
  26  402-07441           HMA BASE, TYPE B                                                         354.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     787.500        LFT 
  30  616-02320           GEOTEXTILES                                                              261.000        SYS 
  31  616-05689           RIPRAP, CLASS 2                                                          223.000        TON 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  33  621-06557           SEED MIXTURE, T                                                          207.000        LBS 
  34  621-06559           MULCHED SEEDING, R                                                     3,334.000        SYS 
  35  621-06574           SODDING                                                                   70.000        SYS 
  36  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  37  622-91786           SEEDLING                                                                 130.000        EACH 
  38  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  39  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          22.000        MOS 
  40  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  41  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
  42  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 
  43  714-08514           WINGWALL                                                               1,385.000        SFT 
  44  723-07105           STRUCTURE, PRECAST THREE-SIDED, 240 IN X 120 IN                           88.000        LFT 
  45  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
  47  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-07119           BARRICADE, III-B                                                         120.000        LFT 
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  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        154.000        LFT 
  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,930.000        LFT 
  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,315.000        LFT 
  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-06542           RELOCATE                                                                   1.000        EACH 
  12  202-06542           RELOCATE                                                                   1.000        EACH 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                    14,864.000        CYS 
  16  203-02070           BORROW                                                                22,131.000        CYS 
  17  203-03089           CLAY LINER                                                             4,100.000        CYS 
  18  203-51223           EXCAVATION, WATERWAY                                                   2,675.000        CYS 
  19  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      5.000        TON 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  22  205-06934           TEMPORARY MULCHING                                                         9.500        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   4,514.000        LFT 
  24  205-09543           NO 2 STONE                                                               100.000        TON 
  25  206-51220           EXCAVATION, WET                                                          640.000        CYS 
  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                           43,365.000        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,200.000        SYS 
  28  211-02050           B BORROW                                                               1,856.000        CYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            7,080.000        CYS 
  30  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,399.000        CYS 
  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              135.000        CYS 
  32  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            2,649.000        CYS 
  33  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               90.000        CYS 
  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        150.000        TON 
  35  302-07455           DENSE GRADED SUBBASE                                                     124.000        CYS 
  36  303-07662           STONE                                                                      1.000        TON 
  37  303-93714           BOULDER                                                                    1.000        EACH 
  38  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,035.000        SYS 
  39  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,563.000        TON 
  40  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                5,266.000        TON 
  41  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                       17,147.000        TON 
  42  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            6,808.000        TON 
  43  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 
  44  502-06327           PCCP, 10 IN                                                              768.000        SYS 
  45  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  46  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     293.750        LFT 
  48  603-06040           FENCE, FARM FIELD, 47 IN                                                 750.000        LFT 
  49  604-07899           CURB RAMP, CONCRETE, E                                                    31.500        SYS 
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  50  604-07901           CURB RAMP, CONCRETE, G                                                    10.100        SYS 
  51  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 
  52  604-07903           CURB RAMP, CONCRETE, K                                                    89.700        SYS 
  53  604-07904           CURB RAMP, CONCRETE, L                                                    48.900        SYS 
  54  604-91531           SIDEWALK, CONCRETE, 4 IN                                               4,262.000        SYS 
  55  605-06120           CURB, CONCRETE                                                           289.000        LFT 
  56  605-06140           CURB AND GUTTER, CONCRETE                                              9,948.000        LFT 
  57  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    4,052.000        LFT 
  58  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   672.000        LFT 
  59  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                       292.000        LFT 
  60  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                764.000        SYS 
  61  610-08446           PCCP FOR APPROACHES, 6 IN                                              2,299.000        SYS 
  62  610-09108           PCCP FOR APPROACHES, 9 IN                                                107.000        SYS 
  63  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  20.000        EACH 
  64  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 
  65  615-06505           MONUMENT, B                                                               11.000        EACH 
  66  615-06510           MONUMENT, C                                                                2.000        EACH 
  67  615-06515           MONUMENT, D                                                                1.000        EACH 
  68  616-02320           GEOTEXTILES                                                            2,909.000        SYS 
  69  616-06405           RIPRAP, REVETMENT                                                      1,292.000        TON 
  70  619-04414           DRAIN EXTENSION                                                            6.000        EACH 
  71  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  72  621-06545           FERTILIZER                                                                 3.700        TON 
  73  621-06554           SEED MIXTURE, U                                                        1,389.000        LBS 
  74  621-06557           SEED MIXTURE, T                                                          891.000        LBS 
  75  621-06565           MULCHING MATERIAL                                                         18.500        TON 
  76  621-06567           WATER                                                                     10.000        kGAL 
  77  621-06575           SODDING, NURSERY                                                       2,687.000        SYS 
  78  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                         36.000        LBS 
  79  621-09399           SEED MIXTURE, WET MESIC                                                    8.000        LBS 
  80  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             86.000        CYS 
  81  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   481.000        EACH 
  82  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                         177.000        EACH 
  83  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     152.000        EACH 
  84  622-05654           PLANT, PERENNIAL                                                         870.000        EACH 
  85  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  86  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  87  628-09402           FIELD OFFICE, B                                                           19.000        MOS 
  88  701-09739           PILE SHOE, HP 12 X 53                                                     22.000        EACH 
  89  701-09770           PILE SHOE, HP 14 X 73                                                     30.000        EACH 
  90  701-51195           PILE, STEEL H, HP 12 IN X 53                                             792.000        LFT 
  91  701-93575           PILE, STEEL H, HP 14 IN X 73                                           2,772.000        LFT 
  92  702-51005           CONCRETE, A, SUBSTRUCTURE                                                472.800        CYS 
  93  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,152.000        LBS 
  94  703-06028           REINFORCING BARS                                                      22,712.000        LBS 
  95  703-06029           REINFORCING BARS, EPOXY COATED                                       316,699.000        LBS 
  96  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,256.100        CYS 
  97  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    8.000        EACH 
  98  706-09965           RAILING, CONCRETE, TX                                                    420.000        LFT 
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  99  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 100  715-03025           SANITARY MANHOLE                                                           1.000        EACH 
 101  715-03025           SANITARY MANHOLE                                                           1.000        EACH 
 102  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              233.000        LFT 
 103  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             9,676.000        LFT 
 104  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            2,276.000        LFT 
 105  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,752.000        LFT 
 106  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,410.000        LFT 
 107  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              565.000        LFT 
 108  715-05408           PIPE SANITARY SEWER 8 IN                                               2,359.000        LFT 
 109  715-05412           PIPE SANITARY SEWER 15 IN                                                 40.000        LFT 
 110  715-05415           PIPE SANITARY SEWER 24 IN                                                327.000        LFT 
 111  715-05415           PIPE SANITARY SEWER 24 IN                                                615.000        LFT 
 112  715-05711           PIPE SANITARY SEWER 6 IN                                                 430.000        LFT 
 113  715-07806           PIPE STEEL CASING                                                         40.000        LFT 
 114  715-07806           PIPE STEEL CASING                                                         80.000        LFT 
 115  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
 116  715-98961           FORCE MAIN                                                               295.000        LFT 
 117  718-04986           CLEANOUT                                                                  17.000        EACH 
 118  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 119  718-52610           AGGREGATE FOR UNDERDRAINS                                                871.000        CYS 
 120  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            10,257.000        SYS 
 121  719-93923           DUCTILE IRON FITTINGS                                                  1,000.000        LBS 
 122  720-03988           MANHOLE, J4, DROP                                                          2.000        EACH 
 123  720-45030           INLET, E7                                                                  2.000        EACH 
 124  720-45410           MANHOLE, C4                                                               29.000        EACH 
 125  720-45410           MANHOLE, C4                                                               11.000        EACH 
 126  720-45515           MANHOLE, D4, MODIFIED                                                      2.000        EACH 
 127  720-91051           INLET, A                                                                   1.000        EACH 
 128  720-91110           MANHOLE, N4                                                                1.000        EACH 
 129  720-93409           INLET, B15, MODIFIED                                                      50.000        EACH 
 130  720-93411           INLET, C15, MODIFIED                                                      14.000        EACH 
 131  720-94612           MANHOLE, K4                                                                2.000        EACH 
 132  720-95422           MANHOLE, J4                                                                5.000        EACH 
 133  720-95422           MANHOLE, J4                                                                1.000        EACH 
 134  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 
 135  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
 136  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 
 137  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
 138  720-98869           MANHOLE, L4, MODIFIED                                                      1.000        EACH 
 139  731-03915           ARCHITECTURAL SURFACE TREATMENT                                        5,190.000        SFT 
 140  731-93945           FACE PANELS, CONCRETE                                                  6,751.000        SFT 
 141  731-93946           WALL ERECTION                                                          6,751.000        SFT 
 142  731-93947           LEVELING PAD, CONCRETE                                                   471.000        LFT 
 143  732-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                        3.000        EACH 
 144  732-09111           SERVICE                                                                   17.000        EACH 
 145  732-96670           WATER MAIN, DUCTILE IRON, 12 IN                                        1,249.000        LFT 
 146  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 147  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
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 148  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      15,000.000        LFT 
 149  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           15,000.000        LFT 
 150  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  200.000        LFT 
 151  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
 152  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
 153  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 154  801-07118           BARRICADE, III-A                                                         100.000        LFT 
 155  801-07119           BARRICADE, III-B                                                         160.000        LFT 
 156  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        369.000        LFT 
 157  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          203.590        SFT 
 158  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               21.000        SFT 
 159  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 
 160  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C             1,667.000        LFT 
 161  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,667.000        LFT 
 162  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    9,819.000        LFT 
 163  807-08469           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                            45.000        EACH 
 164  807-83484           LIGHT POLE, 30 FT E.M.H., 6.0 FT MAST ARM, ANCHOR BASE                    25.000        EACH 
 165  807-83492           LIGHT POLE, 30FT E.M.H., 30FT MAST ARM, ANCHOR BASE                       20.000        EACH 
 166  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        45.000        EACH 
 167  807-86810           SERVICE POINT, II                                                          2.000        EACH 
 168  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                   2,150.000        LFT 
 169  807-86910           CONNECTOR KIT, UNFUSED                                                    45.000        EACH 
 170  807-86915           CONNECTOR KIT, FUSED                                                      45.000        EACH 
 171  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            37.000        EACH 
 172  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                72.000        EACH 
 173  807-86930           INSULATION LINK, NON-WATERPROOFED                                         46.000        EACH 
 174  807-86935           INSULATION LINK, WATERPROOFED                                             47.000        EACH 
 175  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,834.000        LFT 
 176  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 809.000        LFT 
 177  808-09083           LINE THERMOPLASTIC BROKEN WHITE 8 IN                                      55.000        LFT 
 178  808-09503           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, DIAMOND                          29.000        EACH 
 179  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                  6.000        EACH 
 180  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    146.000        LFT 
 181  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    584.000        LFT 
 182  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                    69.000        LFT 
 183  808-10059           LINE, MULTI-COMP, SOLID, YELLOW, 12 IN.                                  233.000        LFT 
 184  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       488.000        LFT 
 185  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,458.000        LFT 
 186  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,104.000        LFT 
 187  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        24.000        LFT 
 188  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  17.000        EACH 
 189  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             11.000        EACH 
 190  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                731.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        188.000        TON 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              352.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     750.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN                                                 8,245.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    6,000.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      1,647.000        SYS 
  16  402-07433           HMA SURFACE, TYPE B                                                    3,818.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               50.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     14.900        TON 
  19  610-07487           HMA FOR APPROACHES, TYPE B                                               139.000        TON 
  20  615-97768           PARKING BARRIER, RESET                                                   187.000        EACH 
  21  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  22  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
  23  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  24  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  26  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 
  27  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               180.000        DAY 
  32  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C/14 GA.                                     81.000        LFT 
  33  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         100.000        LFT 
  34  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  35  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      24.000        LFT 
  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,918.000        LFT 
  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,892.000        LFT 
  38  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     4.000        EACH 
  39  808-06726           TRANSVERSE MARKING, PAINT,                                                21.000        LFT 
  40  808-08258           TRANSVERSE MARKINGS                                                      200.000        LFT 
  41  808-08258           TRANSVERSE MARKINGS                                                    5,013.000        LFT 
  42  808-08258           TRANSVERSE MARKINGS                                                    1,940.000        LFT 
  43  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                          13.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     4,139.000        CYS 
  11  203-02070           BORROW                                                                   145.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     55.000        TON 
  13  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                     778.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,952.000        SYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            705.000        SYS 
  17  207-09934           SUBGRADE TREATMENT, TYPE 1B                                            4,492.000        SYS 
  18  210-07764           IRRIGATION SYSTEM                                                        463.000        SYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              256.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,096.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               210.000        SYS 
  22  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        682.000        TON 
  23  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,136.000        TON 
  24  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,846.000        TON 
  25  402-07432           HMA SURFACE, TYPE A                                                       82.000        TON 
  26  402-07433           HMA SURFACE, TYPE B                                                       46.800        TON 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                                 137.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                  68.700        TON 
  29  604-07897           CURB RAMP, CONCRETE, C                                                    49.000        SYS 
  30  604-07904           CURB RAMP, CONCRETE, L                                                    85.000        SYS 
  31  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 417.000        SYS 
  32  605-06120           CURB, CONCRETE                                                           221.000        LFT 
  33  605-06121           CURB, CONCRETE, B                                                        314.000        LFT 
  34  605-06255           CENTER CURB, D, CONCRETE                                                  82.000        SYS 
  35  605-52807           CURB AND GUTTER, COMBINED                                              2,697.000        LFT 
  36  605-94811           CURB TURNOUT                                                              17.000        EACH 
  37  610-08446           PCCP FOR APPROACHES, 6 IN                                                396.000        SYS 
  38  610-08510           PCCP FOR APPROACHES,                                                     372.000        SYS 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 
  40  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  41  616-02320           GEOTEXTILES                                                              313.000        SYS 
  42  616-06451           RIPRAP, UNIFORM                                                          157.000        TON 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  44  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,000.000        SYS 
  45  621-06567           WATER                                                                     33.000        kGAL 
  46  621-06570           TOPSOIL                                                                1,187.000        CYS 
  47  621-06575           SODDING, NURSERY                                                       8,208.000        SYS 
  48  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             65.000        CYS 
  49  622-05630           PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN               60.000        EACH 
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  50  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    12.000        EACH 
  51  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      51.000        EACH 
  52  622-05654           PLANT, PERENNIAL                                                         670.000        EACH 
  53  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  55  711-90932           EDGING, STEEL                                                            285.000        LFT 
  56  715-03025           SANITARY MANHOLE                                                           5.000        EACH 
  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              196.000        LFT 
  58  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              212.000        LFT 
  59  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              230.000        LFT 
  60  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              196.000        LFT 
  61  715-05411           PIPE SANITARY SEWER 12 IN                                                614.000        LFT 
  62  715-05413           PIPE SANITARY SEWER 18 IN                                                312.000        LFT 
  63  715-05711           PIPE SANITARY SEWER 6 IN                                                  16.000        LFT 
  64  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
  65  715-46005           PIPE END SECTION, 15 IN                                                   17.000        EACH 
  66  715-46020           PIPE END SECTION, 24 IN                                                    3.000        EACH 
  67  715-94530           ADJUST WATER VALVE TO GRADE                                                3.000        EACH 
  68  720-45030           INLET, E7                                                                  1.000        EACH 
  69  720-45035           INLET, F7                                                                  2.000        EACH 
  70  720-98174           INLET, B15                                                                 2.000        EACH 
  71  720-98555           INLET, C15                                                                 4.000        EACH 
  72  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
  75  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  76  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  79  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        465.000        LFT 
  80  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  81  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          222.000        SFT 
  82  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            470.000        LFT 
  83  807-02817           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                              4.000        EACH 
  84  807-03051           LIGHT CABLE, 1/C 10GA.                                                   240.000        LFT 
  85  807-03738           LIGHT POLE ASSEMBLY, STREET                                                4.000        EACH 
  86  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      105.000        LFT 
  87  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  88  807-86843           WIRE, NO 4 COPPER, 1/C                                                   470.000        LFT 
  89  807-86910           CONNECTOR KIT, UNFUSED                                                     4.000        EACH 
  90  807-86915           CONNECTOR KIT, FUSED                                                       4.000        EACH 
  91  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             6.000        EACH 
  92  807-86930           INSULATION LINK, NON-WATERPROOFED                                         12.000        EACH 
  93  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         540.000        LFT 
  94  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 769.000        LFT 
  95  808-09083           LINE THERMOPLASTIC BROKEN WHITE 8 IN                                     152.000        LFT 
  96  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                         132.000        LFT 
  97  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,496.000        LFT 
  98  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                138.000        LFT 
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  99  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID YELLOW,                          41.000        LFT 
 100  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   8.000        EACH 
 101  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              4.000        EACH 
 102  808-98796           LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN, 2FT LINE, 4FT GAP                72.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                        77.000        CYS 
   9  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 
  10  604-07902           CURB RAMP, CONCRETE, H                                                     5.400        SYS 
  11  605-02278           CURB, REMOVE                                                              73.000        LFT 
  12  605-06090           CURB, INTEGRAL, CONCRETE                                                  73.000        LFT 
  13  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                       152.400        LFT 
  14  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  15  715-92037           PIPE, PVC, 4 IN                                                           36.000        LFT 
  16  720-92492           MANHOLE, B                                                                 2.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  802-03821           SIGN, SHEET, WITH LEGEND                                                 120.000        EACH 
  21  802-03821           SIGN, SHEET, WITH LEGEND                                                 117.500        EACH 
  22  802-76235           INSTALL OVERHEAD SIGN                                                      8.000        EACH 
  23  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  24  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
  25  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  26  805-03162           TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION           LUMP              LUMP 
  27  805-03985           DETECTOR CABLE 3C 20GA.                                                  989.000        LFT 
  28  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  29  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        10.000        EACH 
  30  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         8.000        EACH 
  31  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
  32  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
  33  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  34  805-78467           SIGNAL CABLE, 3C 8GA                                                      72.000        LFT 
  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                   12,001.000        LFT 
  36  805-78480           SIGNAL CABLE, 3C 14GA                                                  3,197.000        LFT 
  37  805-78485           SIGNAL CABLE, 5C 14GA                                                    451.000        LFT 
  38  805-78490           SIGNAL CABLE, 7C 14GA                                                  2,976.000        LFT 
  39  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      11,351.000        LFT 
  40  805-78785           SIGNAL DETECTOR HOUSING                                                   27.000        EACH 
  41  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,268.000        LFT 
  42  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             8.000        EACH 
  43  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  44  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           8.000        EACH 
  45  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  16.000        EACH 
  46  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       3,336.000        LFT 
  47  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        EACH 
  48  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 
  49  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  68.000        LFT 
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  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 149.000        LFT 
  51  808-06716           LINE, REMOVE                                                           1,230.000        LFT 
  52  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 309.000        LFT 
  53  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       363.000        LFT 
  54  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   2.000        EACH 
  55  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   224.000        LFT 
  10  202-02279           CURB AND GUTTER, REMOVE                                                  300.000        LFT 
  11  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      8.000        EACH 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 
  13  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  14  202-96022           CONCRETE FOUNDATION, REMOVE                                                2.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     1,777.000        CYS 
  16  203-02010           EXCAVATION, ROCK                                                       1,405.000        CYS 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,180.000        LFT 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                              467.000        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            226.000        SYS 
  22  207-09934           SUBGRADE TREATMENT, TYPE 1B                                            1,494.000        SYS 
  23  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               84.000        CYS 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                20.000        SYS 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                         4,036.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    1,400.000        SYS 
  27  306-08432           MILLING, APPROACH                                                        255.800        SYS 
  28  402-07434           HMA SURFACE, TYPE C                                                      532.000        TON 
  29  402-07439           HMA INTERMEDIATE, TYPE C                                                 808.000        TON 
  30  402-07442           HMA BASE, TYPE C                                                         447.200        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  32  601-02241           GUARDRAIL, REMOVE                                                         51.000        LFT 
  33  601-06035           GUARDRAIL, RESET                                                          51.000        LFT 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  35  604-06070           SIDEWALK, CONCRETE                                                        84.600        SYS 
  36  604-07901           CURB RAMP, CONCRETE, G                                                    13.000        SYS 
  37  605-06120           CURB, CONCRETE                                                            10.000        LFT 
  38  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,363.000        LFT 
  39  610-07488           HMA FOR APPROACHES, TYPE C                                                24.000        TON 
  40  610-08446           PCCP FOR APPROACHES, 6 IN                                                 48.000        SYS 
  41  610-09108           PCCP FOR APPROACHES, 9 IN                                                178.000        SYS 
  42  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  44  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  45  615-06490           RIGHT OF WAY MARKER                                                       35.000        EACH 
  46  615-06505           MONUMENT, B                                                               10.000        EACH 
  47  616-02320           GEOTEXTILES                                                            1,677.000        SYS 
  48  616-05689           RIPRAP, CLASS 2                                                            5.000        TON 
  49  616-06405           RIPRAP, REVETMENT                                                      1,403.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 26 
 
          CALL ORDER   : 381                                              CONTRACT ID  : R -33266-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  621-06575           SODDING, NURSERY                                                         933.000        SYS 
  51  628-09401           FIELD OFFICE, A                                                           14.000        MOS 
  52  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              221.000        LFT 
  53  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               72.000        LFT 
  54  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                                2.000        LFT 
  55  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    24.000        TON 
  56  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
  57  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  58  720-45030           INLET, E7                                                                  2.000        EACH 
  59  720-45055           INLET, M10                                                                 6.000        EACH 
  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,270.000        LFT 
  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,345.000        LFT 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        104.500        LFT 
  64  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  7.720        SFT 
  65  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           81.500        SFT 
  66  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               71.920        SFT 
  67  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  68  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  69  805-01842           HANDHOLE, SIGNAL                                                           7.000        EACH 
  70  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            539.000        LFT 
  71  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  72  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
  73  805-02073           SIGNAL CANTILEVER STRUCTURE, MAST ARM 35FT                                 1.000        EACH 
  74  805-02077           SIGNAL CANTILEVER STRUCTURE, MAST ARM 40FT                                 2.000        EACH 
  75  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  76  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    2.000        EACH 
  77  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C/14 GA.                                  2,347.000        LFT 
  78  805-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
  79  805-03537           SIGNAL CANTILEVER STRUCTURE, MAST ARM 45FT                                 1.000        EACH 
  80  805-05870           SIGNAL SUPPORT FOUNDATION                                                  1.000        EACH 
  81  805-05870           SIGNAL SUPPORT FOUNDATION                                                  3.000        EACH 
  82  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  83  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          3.000        EACH 
  84  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  85  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
  86  805-78467           SIGNAL CABLE, 3C 8GA                                                     200.000        LFT 
  87  805-78480           SIGNAL CABLE, 3C 14GA                                                    400.000        LFT 
  88  805-78485           SIGNAL CABLE, 5C 14GA                                                    522.000        LFT 
  89  805-78490           SIGNAL CABLE, 7C 14GA                                                  1,073.000        LFT 
  90  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         900.000        LFT 
  91  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  92  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     814.000        LFT 
  93  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  94  805-94295           SIGNAL HEAD, RELOCATE                                                      6.000        EACH 
  95  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            2.000        EACH 
  96  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          11.900        SYS 
  97  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,820.000        LFT 
  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,420.000        LFT 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  99  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                 26.000        LFT 
 100  808-75274           TRANSVERSE MARKING, THERMOPLASTIC, SOLID YELLOW,                         150.000        LFT 
 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        36.000        LFT 
 102  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  23.000        EACH 
 103  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              5.000        EACH 
 104  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,103.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -33411-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    STREETSCAPE, ASPHALT RESURFACE, SIGNALS, 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   933.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               350.000        SYS 
  11  202-93615           CONCRETE, REMOVE                                                       1,109.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                       470.000        CYS 
  13  203-02055           EMBANKMENT                                                                39.000        CYS 
  14  205-06937           TEMPORARY SILT FENCE                                                     536.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                              776.000        SYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            161.000        SYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              181.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         18.000        TON 
  19  303-07662           STONE                                                                      8.000        TON 
  20  303-07662           STONE                                                                    100.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,561.000        SYS 
  22  402-07784           HMA SURFACE, TYPE D                                                      603.000        TON 
  23  402-07785           HMA INTERMEDIATE, TYPE D                                                 452.000        TON 
  24  402-07786           HMA BASE, TYPE D                                                         398.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  26  502-06328           PCCP, 11 IN                                                                5.000        SYS 
  27  502-06999           PCCP, 8 IN                                                                17.000        SYS 
  28  603-03692           FENCE, WOOD,                                                             131.000        LFT 
  29  604-03643           BRICK PAVERS                                                              17.000        SYS 
  30  604-07897           CURB RAMP, CONCRETE, C                                                    47.000        SYS 
  31  604-07901           CURB RAMP, CONCRETE, G                                                    26.000        SYS 
  32  604-07903           CURB RAMP, CONCRETE, K                                                    46.000        SYS 
  33  604-07904           CURB RAMP, CONCRETE, L                                                    44.000        SYS 
  34  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 595.000        SYS 
  35  605-06090           CURB, INTEGRAL, CONCRETE                                               1,489.000        LFT 
  36  605-06090           CURB, INTEGRAL, CONCRETE                                                 128.000        LFT 
  37  605-06090           CURB, INTEGRAL, CONCRETE                                                 439.000        LFT 
  38  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                       915.000        LFT 
  39  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                           8.000        LFT 
  40  610-07788           HMA FOR APPROACHES, TYPE D                                                11.000        TON 
  41  610-08446           PCCP FOR APPROACHES, 6 IN                                                161.000        SYS 
  42  610-09108           PCCP FOR APPROACHES, 9 IN                                                 50.000        SYS 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  44  621-06545           FERTILIZER                                                                 0.100        TON 
  45  621-06557           SEED MIXTURE, T                                                           45.000        LBS 
  46  621-06565           MULCHING MATERIAL                                                          0.600        TON 
  47  621-06567           WATER                                                                      6.000        kGAL 
  48  621-06570           TOPSOIL                                                                  118.000        CYS 
  49  621-06570           TOPSOIL                                                                  208.000        CYS 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -33411-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    STREETSCAPE, ASPHALT RESURFACE, SIGNALS, 
 
  50  621-06575           SODDING, NURSERY                                                       1,431.000        SYS 
  51  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             11.000        CYS 
  52  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          22.000        EACH 
  53  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      11.000        EACH 
  54  622-05654           PLANT, PERENNIAL                                                         267.000        EACH 
  55  622-06573           IRRIGATION                                                                 1.000        EACH 
  56  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
  57  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  58  706-04683           RAILING,                                                                  18.000        LFT 
  59  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              383.000        LFT 
  60  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            35.000        LFT 
  61  720-01355           INLET, CLEAN EXISTING                                                      7.000        EACH 
  62  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 
  63  720-44020           CASTING, 3, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  64  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  65  720-45010           INLET, A3                                                                  6.000        EACH 
  66  720-45410           MANHOLE, C4                                                                2.000        EACH 
  67  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  68  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      13,479.000        LFT 
  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         830.000        LFT 
  70  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  116.000        LFT 
  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07119           BARRICADE, III-B                                                         312.000        LFT 
  75  802-03821           SIGN, SHEET, WITH LEGEND                                                   1.000        EACH 
  76  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           21.000        SFT 
  77  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  78  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
  79  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            635.000        LFT 
  80  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  81  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  82  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 12 IN                   16.000        EACH 
  83  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C/14 GA.                                  1,383.000        LFT 
  84  805-03175           PREFORMED LOOP DETECTOR                                                   16.000        EACH 
  85  805-04980           FLASHING BEACON                                                            3.000        EACH 
  86  805-78370           PEDESTRIAN PUSH BUTTON                                                     6.000        EACH 
  87  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
  88  805-78480           SIGNAL CABLE, 3C 14GA                                                    104.000        LFT 
  89  805-78485           SIGNAL CABLE, 5C 14GA                                                  2,956.000        LFT 
  90  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         875.000        LFT 
  91  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  92  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,383.000        LFT 
  93  805-78900           PEDESTAL FOUNDATION, A                                                     6.000        EACH 
  94  805-90005           SIGNAL PEDESTAL, 10 FT                                                     4.000        EACH 
  95  805-90005           SIGNAL PEDESTAL, 10 FT                                                     2.000        EACH 
  96  807-03594           RELOCATE EXISTING LIGHT                                                    1.000        EACH 
  97  808-06716           LINE, REMOVE                                                           3,200.000        LFT 
  98  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              455.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : R -33411-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    STREETSCAPE, ASPHALT RESURFACE, SIGNALS, 
 
  99  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                               78.000        LFT 
 100  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                            1,743.000        LFT 
 101  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             613.000        LFT 
 102  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                              77.000        LFT 
 103  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             121.000        LFT 
 104  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE,                         95.000        LFT 
 105  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                 2,760.000        LFT 
 106  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, LANE INDICATION              12.000        EACH 
 107  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : R -33650-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
   8  616-02320           GEOTEXTILES                                                               25.000        SYS 
   9  616-05688           RIPRAP, CLASS 1                                                           30.000        TON 
  10  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  11  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  14  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN                                         334.000        LFT 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 32 
 
          CALL ORDER   : 431                                              CONTRACT ID  : R -34006-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        858.000        TON 
   9  304-07783           HMA PATCHING, TYPE D                                                     525.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  11  503-03489           RETROFITTED TIE BARS                                                   1,367.000        EACH 
  12  503-05240           D-1 CONTRACTION JOINT                                                    696.000        LFT 
  13  506-06333           PCCP PATCHING, FULL DEPTH                                              1,910.000        SYS 
  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  19  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,000.000        LFT 
  20  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         250.000        LFT 
  21  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         550.000        LFT 
  22  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
  23  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : R -34142-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            7,100.000        TON 
  11  304-07783           HMA PATCHING, TYPE D                                                   2,550.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN                                               270,000.000        SYS 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,900.000        SYS 
  14  306-08041           MILLING, PCCP                                                         12,250.000        SYS 
  15  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,200.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    5,800.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     24,700.000        TON 
  19  402-07432           HMA SURFACE, TYPE A                                                    5,300.000        TON 
  20  404-05511           SEAL COAT, 2                                                         160,000.000        SYS 
  21  406-05520           ASPHALT FOR TACK COAT                                                     93.000        TON 
  22  412-09355           FOG SEAL                                                             160,000.000        SYS 
  23  506-06333           PCCP PATCHING, FULL DEPTH                                                675.000        SYS 
  24  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     142,360.000        LFT 
  25  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            32.000        TON 
  26  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  27  612-60410           DRILLED HOLE FOR UNDERSEAL                                               520.000        EACH 
  28  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              11.000        EACH 
  30  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 13.000        EACH 
  31  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 8.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      12,000.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,000.000        LFT 
  35  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       13.000        EACH 
  36  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      8.000        EACH 
  37  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                300.000        LFT 
  38  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  300.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  40  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    4,500.000        LFT 
  43  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,500.000        LFT 
  44  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  17.000        EACH 
  45  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              35,500.000        LFT 
  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             145,000.000        LFT 
  47  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               12,500.000        LFT 
  48  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                             135,000.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : R -34142-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                              1,925.000        LFT 
  51  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       300.000        LFT 
  52  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  13.000        EACH 
  53  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              8.000        EACH 
  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,764.000        EACH 
  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,754.000        EACH 
  56  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-30985-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          21.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         746.000        SYS 
  14  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                          60.000        LFT 
  15  202-02278           CURB, CONCRETE, REMOVE                                                 2,153.000        LFT 
  16  202-02279           CURB AND GUTTER, REMOVE                                                  230.000        LFT 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,305.000        SYS 
  18  203-02000           EXCAVATION, COMMON                                                        89.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,647.000        TON 
  20  304-07490           HMA PATCHING, TYPE B                                                   2,418.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            24,633.000        SYS 
  22  306-08036           MILLING, ASPHALT, 2 IN                                                20,722.000        SYS 
  23  306-08038           MILLING, ASPHALT, 4 IN                                                 8,235.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      3,351.000        SYS 
  25  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      2,773.000        TON 
  26  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                     2,280.000        TON 
  27  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                1,235.000        TON 
  28  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                          123.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     17.000        TON 
  30  506-06333           PCCP PATCHING, FULL DEPTH                                                647.000        SYS 
  31  507-07505           RETROFIT LOAD TRANSFER                                                   110.000        EACH 
  32  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          15,000.000        LFT 
  33  604-07894           CURB RAMP, CONCRETE, A                                                   275.000        SYS 
  34  604-07896           CURB RAMP, CONCRETE, B                                                   197.000        SYS 
  35  604-07897           CURB RAMP, CONCRETE, C                                                   100.000        SYS 
  36  604-07900           CURB RAMP, CONCRETE, F                                                   202.000        SYS 
  37  604-07901           CURB RAMP, CONCRETE, G                                                    84.000        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                    86.000        SYS 
  39  604-07903           CURB RAMP, CONCRETE, K                                                     3.000        SYS 
  40  604-07904           CURB RAMP, CONCRETE, L                                                    32.000        SYS 
  41  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 319.000        SYS 
  42  605-06090           CURB, INTEGRAL, CONCRETE                                                 431.000        LFT 
  43  605-06100           CURB, INTEGRAL, C, CONCRETE                                              419.000        LFT 
  44  605-06140           CURB AND GUTTER, CONCRETE                                              2,024.000        LFT 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                               277.000        TON 
  46  615-06505           MONUMENT, B                                                                1.000        EACH 
  47  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  49  621-06575           SODDING, NURSERY                                                         377.000        SYS 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  51  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  52  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
  53  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 55.000        EACH 
  54  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                17.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,904.000        LFT 
  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,904.000        LFT 
  58  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       55.000        EACH 
  59  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     17.000        EACH 
  60  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                975.000        LFT 
  61  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  975.000        LFT 
  62  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 
  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  64  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C/14 GA.                                  6,090.000        LFT 
  65  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,055.000        LFT 
  66  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                          60.000        LFT 
  67  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,080.000        LFT 
  68  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,156.000        LFT 
  69  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  70  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  350.000        LFT 
  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              14,908.000        LFT 
  72  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       975.000        LFT 
  73  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,834.000        LFT 
  74  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  55.000        EACH 
  75  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             17.000        EACH 
  76  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 
  77  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       50.000        EACH 
  78  808-98796           LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN, 2FT LINE, 4FT GAP               156.000        LFT 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-31724-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              390.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                     150.000        TON 
  12  304-07494           WIDENING WITH HMA, TYPE C                                                410.000        TON 
  13  306-08038           MILLING, ASPHALT, 4 IN                                                 6,980.000        SYS 
  14  306-08041           MILLING, PCCP                                                         11,000.000        SYS 
  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,375.000        TON 
  16  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,835.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  18  506-06333           PCCP PATCHING, FULL DEPTH                                              1,000.000        SYS 
  19  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  20  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
  21  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  22  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  23  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   3.000        MOS 
  24  715-01354           CLEAN EXISTING PIPE                                                    5,220.000        LFT 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      10,900.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,900.000        LFT 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  29  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    600.000        LFT 
  30  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                   5,450.000        LFT 
  31  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  5,450.000        LFT 
  32  808-75215           LINE, THERMOPLASTIC, SOLID WHITE 12 IN                                   500.000        LFT 
  33  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              200.000        EACH 
  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      200.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-34091-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                              540.000        TON 
   9  304-07491           HMA PATCHING, TYPE C                                                     300.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,200.000        SYS 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        53,900.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      3,100.000        SYS 
  13  306-10163           MILLING ASPHALT, 2 1/2 IN                                             11,000.000        SYS 
  14  402-07439           HMA INTERMEDIATE, TYPE C                                               1,500.000        TON 
  15  402-07452           HMA WEDGE AND LEVEL, TYPE C                                            4,450.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     18.000        TON 
  17  610-07488           HMA FOR APPROACHES, TYPE C                                               250.000        TON 
  18  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  19  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
  20  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  21  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,700.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,700.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         800.000        LFT 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      4,000.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       32,000.000        LFT 
  31  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      16,000.000        LFT 
  32  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  33  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   1.000        EACH 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              400.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      400.000        EACH 
  36  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN                                72.000        LFT 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -31886-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         678.000        SYS 
  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                            307.000        SYS 
  12  202-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 
  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 8.000        SYS 
  15  202-74070           OVERHEAD SIGN STRUCTURE, CABLE                                             1.000        EACH 
  16  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      6.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                       240.000        CYS 
  18  203-02070           BORROW                                                                 3,153.000        CYS 
  19  205-02770           EROSION CONTROL BLANKET                                                6,245.000        SYS 
  20  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     23.000        TON 
  22  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  23  205-06934           TEMPORARY MULCHING                                                         4.000        TON 
  24  205-06937           TEMPORARY SILT FENCE                                                   1,144.000        LFT 
  25  205-09543           NO 2 STONE                                                               100.000        TON 
  26  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      48.400        CYS 
  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                           93.000        CYS 
  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               36.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        141.000        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                     103.000        CYS 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             7,299.000        SYS 
  32  401-07323           QC/QA-HMA, 4, 64, SURFACE, 9.5 mm                                        603.000        TON 
  33  401-07373           QC/QA-HMA, 4, 64, INTERMEDIATE, 12.5 mm                                  468.000        TON 
  34  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        1,191.000        TON 
  35  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         180.000        TON 
  36  406-05521           ASPHALT FOR TACK COAT                                                 18,209.000        SYS 
  37  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  38  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  39  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  40  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,800.000        LFT 
  42  603-03829           FENCE,                                                                   338.000        LFT 
  43  603-03829           FENCE,                                                                   385.000        LFT 
  44  604-07903           CURB RAMP, CONCRETE, K                                                    14.000        SYS 
  45  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 736.000        SYS 
  46  605-06120           CURB, CONCRETE                                                           753.000        LFT 
  47  605-06230           CENTER CURB, C, CONCRETE, MODIFIED                                       193.000        LFT 
  48  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                       426.000        LFT 
  49  605-06250           CENTER CURB, C, CONCRETE                                                 137.000        SYS 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -31886-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE RECONSTRUCTION 
 
  50  605-52807           CURB AND GUTTER, COMBINED                                              1,234.000        LFT 
  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                615.700        SYS 
  52  616-02320           GEOTEXTILES                                                              337.000        SYS 
  53  616-06405           RIPRAP, REVETMENT                                                         68.000        TON 
  54  616-51366           SLOPEWALL, CONCRETE, 5 IN                                                 75.000        SYS 
  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  56  621-06545           FERTILIZER                                                                 1.000        TON 
  57  621-06554           SEED MIXTURE, U                                                          221.000        LBS 
  58  621-06557           SEED MIXTURE, T                                                          128.000        LBS 
  59  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  60  621-06570           TOPSOIL                                                                  553.000        CYS 
  61  621-06574           SODDING                                                                1,136.000        SYS 
  62  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  63  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             14.000        MOS 
  64  628-09409           MOBILE INTERNET SERVICE                                                   14.000        MOS 
  65  701-98647           PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN, 14 IN                      80.000        LFT 
  66  701-99155           SHEET PILING, STEEL, TEMP                                             LUMP              LUMP 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                499.900        CYS 
  68  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,028.000        LBS 
  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,308.000        EACH 
  70  703-06028           REINFORCING BARS                                                      59,898.000        LBS 
  71  703-06029           REINFORCING BARS, EPOXY COATED                                       317,746.000        LBS 
  72  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,199.700        CYS 
  73  706-06339           RAILING, PF-1                                                            391.000        LFT 
  74  706-06342           RAILING, PS-1                                                            344.000        LFT 
  75  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  2.000        EACH 
  76  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  2.000        EACH 
  77  706-51020           RAILING, CONCRETE, C                                                      45.900        CYS 
  78  709-07110           SEAL COAT, GRAFFITI RESISTANT                                          5,600.000        SFT 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  710-09158           PATCHING CONCRETE STRUCTURES                                             403.000        SFT 
  81  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  82  711-51114           ANCHOR BOLT, AR-22                                                        16.000        EACH 
  83  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    620.000        LFT 
  84  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                70.000        LFT 
  85  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              114.000        LFT 
  86  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               20.000        LFT 
  87  715-05407           PIPE, END BENT DRAIN, 6 IN                                               287.000        LFT 
  88  715-46000           PIPE END SECTION, 12 IN                                                    4.000        EACH 
  89  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  90  718-52610           AGGREGATE FOR UNDERDRAINS                                                  6.000        CYS 
  91  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                74.000        SYS 
  92  720-01355           INLET, CLEAN EXISTING                                                      1.000        EACH 
  93  720-98174           INLET, B15                                                                 4.000        EACH 
  94  720-98555           INLET, C15                                                                 3.000        EACH 
  95  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       297.000        LFT 
  96  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            7.800        GAL 
  97  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  98  801-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE RECONSTRUCTION 
 
  99  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 100  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
 101  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           21,245.000        LFT 
 102  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       23.000        EACH 
 103  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     12.000        EACH 
 104  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               275.000        LFT 
 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
 106  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07118           BARRICADE, III-A                                                         528.000        LFT 
 109  801-07119           BARRICADE, III-B                                                          12.000        LFT 
 110  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,490.000        LFT 
 111  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              460.000        LFT 
 112  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
 113  801-94295           SIGNAL HEAD, RELOCATE                                                     13.000        EACH 
 114  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
 115  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                   1.000        EACH 
 116  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           24.000        SFT 
 117  802-76055           SIGN POST, A                                                              16.000        LFT 
 118  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 119  805-01842           HANDHOLE, SIGNAL                                                           3.000        EACH 
 120  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             61.000        LFT 
 121  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    1,220.000        LFT 
 122  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,642.000        LFT 
 123  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     430.000        LFT 
 124  807-02817           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                              7.000        EACH 
 125  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,148.000        LFT 
 126  807-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR ELECTRIC                          1,260.000        LFT 
 127  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,310.000        LFT 
 128  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 578.000        LFT 
 129  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    480.000        LFT 
 130  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    843.000        LFT 
 131  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                340.000        LFT 
 132  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,505.000        LFT 
 133  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       133.000        LFT 
 134  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   7.000        EACH 
 135  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              5.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    FLASHERS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         130.000        SYS 
  11  202-04089           SIGN, SHEET, REMOVE                                                       24.000        EACH 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                45.000        SYS 
  13  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 
  14  202-93999           SIGNAL POLE, REMOVE                                                       22.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     1,013.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  18  205-06934           TEMPORARY MULCHING                                                         2.040        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   3,750.000        LFT 
  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             875.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               27.000        CYS 
  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                                5.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        401.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,381.000        SYS 
  25  402-07434           HMA SURFACE, TYPE C                                                      259.000        TON 
  26  402-07439           HMA INTERMEDIATE, TYPE C                                                 103.000        TON 
  27  402-07442           HMA BASE, TYPE C                                                         186.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.400        TON 
  29  502-06999           PCCP, 8 IN                                                               748.000        SYS 
  30  503-03489           RETROFITTED TIE BARS                                                     250.000        EACH 
  31  503-05240           D-1 CONTRACTION JOINT                                                    420.000        LFT 
  32  601-02241           GUARDRAIL, REMOVE                                                        768.000        LFT 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   2,193.750        LFT 
  35  603-92230           FENCE, CHAIN LINK, SECURITY, 72 IN                                       470.000        LFT 
  36  605-02278           CURB, REMOVE                                                             185.000        LFT 
  37  605-95635           CURB, CONCRETE, INTEGRAL, MODIFIED                                       449.000        LFT 
  38  616-02320           GEOTEXTILES                                                              594.000        SYS 
  39  616-06451           RIPRAP, UNIFORM                                                          207.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06545           FERTILIZER                                                                 0.410        TON 
  42  621-06557           SEED MIXTURE, T                                                          153.000        LBS 
  43  621-06560           MULCHED SEEDING, U                                                     4,635.000        SYS 
  44  621-06567           WATER                                                                     74.600        kGAL 
  45  621-06570           TOPSOIL                                                                   60.000        CYS 
  46  621-06575           SODDING, NURSERY                                                         535.000        SYS 
  47  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  48  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 
  49  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
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  50  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  51  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  52  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              171.000        LFT 
  53  715-09064           VIDEO INSPECTION FOR PIPE                                                171.000        LFT 
  54  720-45030           INLET, E7                                                                  3.000        EACH 
  55  720-98174           INLET, B15                                                                 3.000        EACH 
  56  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  3.000        EACH 
  57  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 2.000        EACH 
  58  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,080.000        LFT 
  61  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                100.000        LFT 
  62  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                         800.000        LFT 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  66  801-06735           TUBULAR MARKER, PERMANENT                                                 15.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07118           BARRICADE, III-A                                                         108.000        LFT 
  69  801-07119           BARRICADE, III-B                                                         108.000        LFT 
  70  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         33.000        LFT 
  71  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          205.000        SFT 
  72  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                2.700        SFT 
  73  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               11.500        SFT 
  74  804-06740           DELINEATOR WITH POST, D2                                                 246.000        EACH 
  75  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  76  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           1.000        EACH 
  77  805-01842           HANDHOLE, SIGNAL                                                           3.000        EACH 
  78  805-02077           SIGNAL CANTILEVER STRUCTURE, MAST ARM 40FT                                 1.000        EACH 
  79  805-04782           VIDEO VEHICLE DETECTOR SYSTEM                                              3.000        EACH 
  80  805-04989           POWER SUPPLY                                                               1.000        EACH 
  81  805-05673           SIGNAL AND LIGHTING COMBINATION STRUCTURE                                  1.000        EACH 
  82  805-06892           VIDEO SIGNAL CABLE                                                       390.000        LFT 
  83  805-09451           SIGNAL PEDESTAL, 15 FT                                                    22.000        EACH 
  84  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                              10.000        EACH 
  85  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  86  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN AMBER                                  48.000        EACH 
  87  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         3.000        EACH 
  88  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
  89  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  90  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  91  805-78467           SIGNAL CABLE, 3C 8GA                                                     125.000        LFT 
  92  805-78480           SIGNAL CABLE, 3C 14GA                                                     75.000        LFT 
  93  805-78485           SIGNAL CABLE, 5C 14GA                                                    260.000        LFT 
  94  805-78490           SIGNAL CABLE, 7C 14GA                                                    200.000        LFT 
  95  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
  96  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  97  805-97745           SIGNAL MAST ARM FOUNDATION                                                 1.000        EACH 
  98  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         1.000        EACH 
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  99  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         195.000        LFT 
 100  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                       50.000        LFT 
 101  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 102  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                     150.000        LFT 
 103  807-86910           CONNECTOR KIT, UNFUSED                                                     1.000        EACH 
 104  807-86915           CONNECTOR KIT, FUSED                                                       1.000        EACH 
 105  807-86930           INSULATION LINK, NON-WATERPROOFED                                          3.000        EACH 
 106  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,200.000        LFT 
 107  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  290.000        LFT 
 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 780.000        LFT 
 109  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                                150.000        LFT 
 110  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID YELLOW,                          60.000        LFT 
 111  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       100.000        LFT 
 112  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   3.000        EACH 
 113  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
 114  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   300.000        LFT 
 115  808-98796           LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN, 2FT LINE, 4FT GAP               100.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-94747           POST, REMOVE                                                           2,067.000        EACH 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  801-92448           CONSTRUCTION SIGNS, MOBILE                                               250.000        DAY 
  12  802-04089           SIGN, SHEET, REMOVE                                                    3,426.000        EACH 
  13  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                     21,803.000        LFT 
  14  802-07060           SIGN, SHEET, RELOCATE                                                    577.000        EACH 
  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        9,319.000        SFT 
  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              474.000        SFT 
  17  802-97812           STREET NAME IDENTIFICATION SIGN                                        1,326.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-04089           SIGN, SHEET, REMOVE                                                    1,634.000        EACH 
   8  202-74050           SIGN, OVERHEAD, REMOVE                                                    10.000        EACH 
   9  202-94747           POST, REMOVE                                                           1,489.000        EACH 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  11  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  12  702-03607           CORED HOLE IN CONCRETE                                                    50.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                   14,192.000        LFT 
  16  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        5,411.000        SFT 
  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              552.000        SFT 
  18  802-76235           INSTALL OVERHEAD SIGN                                                     10.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  13  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          267.500        SFT 
  14  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  15  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                1,074.000        EACH 
  16  805-02595           CONTROLLER, RESET TIMING                                                   5.000        EACH 
  17  805-02660           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 5 FACE, 12 IN                   1.000        EACH 
  18  805-04602           CONTROLLER, REWIRE                                                         5.000        EACH 
  19  805-08487           TRAFFIC SIGNAL BACKPLATE                                                 211.000        EACH 
  20  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        60.000        EACH 
  21  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  22  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                        34.000        EACH 
  23  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN                   2.000        EACH 
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  SECTION NO. 0001    SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
  13  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  14  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                  156.000        EACH 
  15  805-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 
  16  805-04602           CONTROLLER, REWIRE                                                         4.000        EACH 
  17  805-08487           TRAFFIC SIGNAL BACKPLATE                                                 293.000        EACH 
  18  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                       194.000        EACH 
  19  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        10.000        EACH 
  20  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                        89.000        EACH 
 


