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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD AND BRIDGE CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         180.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-96133           PIPE, REMOVE                                                             573.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                   462,553.000        CYS 
  20  203-02010           EXCAVATION, ROCK                                                      53,393.000        CYS 
  21  203-02070           BORROW                                                                65,946.000        CYS 
  22  203-51223           EXCAVATION, WATERWAY                                                   4,580.000        CYS 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  3,062.000        TON 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  25  205-06936           TEMPORARY SEDIMENT TRAP                                                  436.000        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   1,030.000        LFT 
  27  205-09887           SANDBAG                                                                1,250.000        LFT 
  28  206-51215           EXCAVATION, X                                                            227.000        CYS 
  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     245.000        CYS 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                          161,102.000        SYS 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,641.000        SYS 
  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                          415.000        CYS 
  33  211-09194           B BORROW                                                               9,315.000        TON 
  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              629.000        CYS 
  35  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            6,722.500        CYS 
  36  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           22,415.000        CYS 
  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     41,988.000        TON 
  38  302-07455           DENSE GRADED SUBBASE                                                     254.000        CYS 
  39  303-01180           COMPACTED AGGREGATE, NO. 53                                               41.000        TON 
  40  304-07490           HMA PATCHING, TYPE B                                                       6.000        TON 
  41  304-07494           WIDENING WITH HMA, TYPE C                                                100.000        TON 
  42  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            22,265.000        SYS 
  43  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  44  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,564.000        TON 
  45  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     10,320.000        TON 
  46  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               14,138.000        TON 
  47  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        8,756.000        TON 
  48  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       33,931.000        TON 
  49  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                          10,292.000        TON 
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  50  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,904.000        TON 
  51  406-05520           ASPHALT FOR TACK COAT                                                    122.000        TON 
  52  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             20.000        EACH 
  53  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 
  54  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   2,323.000        LFT 
  55  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 
  56  603-04622           FENCE GATE, FARM FIELD, 47 IN X 32FT                                       1.000        EACH 
  57  603-06040           FENCE, FARM FIELD, 47 IN                                              38,385.000        LFT 
  58  603-09066           FENCE, CHAIN LINK, PVC COATED, 72 IN                                     220.000        LFT 
  59  605-06120           CURB, CONCRETE                                                           609.000        LFT 
  60  605-06145           CURB AND GUTTER, B, CONCRETE                                             300.000        LFT 
  61  605-09137           CURB TURNOUT                                                               8.000        LFT 
  62  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      38,200.000        LFT 
  63  607-06370           PAVED SIDE DITCH, H                                                    5,420.000        LFT 
  64  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,416.000        SYS 
  65  610-07486           HMA FOR APPROACHES, TYPE A                                               306.000        TON 
  66  610-07487           HMA FOR APPROACHES, TYPE B                                               583.000        TON 
  67  615-06490           RIGHT OF WAY MARKER                                                       75.000        EACH 
  68  615-06505           MONUMENT, B                                                               29.000        EACH 
  69  615-06510           MONUMENT, C                                                               21.000        EACH 
  70  615-06530           BENCH MARK POST                                                            5.000        EACH 
  71  616-02320           GEOTEXTILES                                                           42,515.000        SYS 
  72  616-06405           RIPRAP, REVETMENT                                                     31,628.000        TON 
  73  616-06451           RIPRAP, UNIFORM                                                           54.000        TON 
  74  616-07266           COIR ROLL                                                                915.000        LFT 
  75  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  76  621-02770           EROSION CONTROL BLANKET                                                5,372.000        SYS 
  77  621-06545           FERTILIZER                                                                30.000        TON 
  78  621-06554           SEED MIXTURE, U                                                       11,165.000        LBS 
  79  621-06565           MULCHING MATERIAL                                                        149.000        TON 
  80  621-06567           WATER                                                                    130.000        kGAL 
  81  621-06574           SODDING                                                               19,682.000        SYS 
  82  621-06575           SODDING, NURSERY                                                      12,882.000        SYS 
  83  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         129.600        SYS 
  84  622-09851           MITIGATION                                                            LUMP              LUMP 
  85  628-09403           FIELD OFFICE, C                                                           24.000        MOS 
  86  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 
  87  701-06011           DYNAMIC PILE LOAD TEST                                                     5.000        EACH 
  88  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           198.000        LFT 
  89  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               5.000        EACH 
  90  701-09739           PILE SHOE, HP 12 X 53                                                     42.000        EACH 
  91  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,259.600        LFT 
  92  702-51005           CONCRETE, A, SUBSTRUCTURE                                                238.000        CYS 
  93  702-51015           CONCRETE, B, FOOTINGS                                                    179.500        CYS 
  94  702-51100           DRAIN PIPE, CAST IRON, 6 IN                                              228.000        LBS 
  95  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
  96  702-92857           CONCRETE, C, SUBSTRUCTURE                                                191.900        CYS 
  97  703-06028           REINFORCING BARS                                                      47,325.000        LBS 
  98  703-06029           REINFORCING BARS, EPOXY COATED                                       432,316.000        LBS 
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  99  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,276.200        CYS 
 100  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   20.000        EACH 
 101  706-51025           CONCRETE, C, RAILING                                                   1,297.200        LFT 
 102  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                    1,266.000        LFT 
 103  707-08476           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              2,121.200        LFT 
 104  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 106  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 107  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 108  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 109  714-03028           STRUCTURE, PRECAST, RC, BOX SECTION 9FT X 6FT                             89.000        LFT 
 110  714-06279           STRUCTURE, PRECAST, RC, BOX SECTION 8FTX 3FT                              43.000        LFT 
 111  714-07259           STRUCTURE, PRECAST, REINFORCED CONCRETE SECTION                          127.000        LFT 
 112  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                            168.000        LFT 
 113  714-26726           STRUCTURE, PRECAST, RC, BOX SECTION 12FT X 8FT                           100.000        LFT 
 114  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            432.000        LFT 
 115  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          39,564.000        LFT 
 116  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          2,831.000        LFT 
 117  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            153.000        LFT 
 118  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                            195.000        LFT 
 119  715-05133           PIPE, TYPE 1, CIRCULAR, 60 IN                                            164.000        LFT 
 120  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN                                             100.000        LFT 
 121  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN                                            100.000        LFT 
 122  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            100.000        LFT 
 123  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            550.000        LFT 
 124  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            521.000        LFT 
 125  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                             82.000        LFT 
 126  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                             80.000        LFT 
 127  715-05407           PIPE, END BENT DRAIN, 6 IN                                               573.000        LFT 
 128  715-05841           CONCRETE ANCHOR, 60 IN                                                     1.000        EACH 
 129  715-06004           CONCRETE ANCHOR, 48 IN                                                     6.000        EACH 
 130  715-46005           PIPE END SECTION, 15 IN                                                   24.000        EACH 
 131  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
 132  715-46020           PIPE END SECTION, 24 IN                                                   10.000        EACH 
 133  715-46040           PIPE END SECTION, 36 IN                                                    4.000        EACH 
 134  718-06528           OUTLET PROTECTOR, 1                                                      100.000        EACH 
 135  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 136  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,561.000        CYS 
 137  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            27,299.000        SYS 
 138  720-45030           INLET, E7                                                                  2.000        EACH 
 139  720-45035           INLET, F7                                                                  1.000        EACH 
 140  723-06660           WINGWALL                                                                 901.500        SFT 
 141  723-06919           STRUCTURE, PRECAST THREE-SIDED, 288 IN X 120 IN                          170.000        LFT 
 142  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           24.000        LFT 
 143  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           72.000        LFT 
 144  723-08060           STRUCTURE, PRECAST THREE-SIDED, 288 IN. X 96 IN.                         220.000        LFT 
 145  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            63.300        LFT 
 146  731-93945           FACE PANELS, CONCRETE                                                 33,390.000        SFT 
 147  731-93946           WALL ERECTION                                                         33,390.000        SFT 
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 148  731-93947           LEVELING PAD, CONCRETE                                                 1,606.000        LFT 
 149  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 150  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 151  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          55,885.000        LFT 
 152  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
 153  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
 154  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 155  801-07118           BARRICADE, III-A                                                         384.000        LFT 
 156  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        393.000        LFT 
 157  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         95.000        LFT 
 158  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         95.000        LFT 
 159  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           32.000        SFT 
 160  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        183.000        SFT 
 161  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        92.000        SFT 
 162  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  40.000        LFT 
 163  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              68,301.000        LFT 
 164  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                   1,798.000        LFT 
 165  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  1,441.000        LFT 
 166  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                   100.000        LFT 
 167  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,559.000        LFT 
 168  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             61,466.000        LFT 
 169  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        894.000        LFT 
 170  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       207.000        LFT 
 171  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  38.000        EACH 
 172  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             35.000        EACH 
 173  808-75994           PRISMATIC REFLECTOR                                                      964.000        EACH 
 174  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      964.000        EACH 
 175  808-99176           LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN                                796.000        LFT 
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   1  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      9,468.000        TON 
   2  303-01180           COMPACTED AGGREGATE, NO. 53                                           11,584.000        TON 
   3  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
   4  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        560.000        TON 
   5  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      5,059.000        TON 
   6  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                               8,411.000        TON 
   7  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        1,672.000        TON 
   8  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           8,411.000        TON 
   9  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       20,111.000        TON 
  10  406-05520           ASPHALT FOR TACK COAT                                                     79.000        TON 
  11  503-05240           D-1 CONTRACTION JOINT                                                    793.000        LFT 
  12  808-04767           LINE                                                                      77.000        LFT 
  13  808-04767           LINE                                                                     357.000        LFT 
  14  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       2,938.000        LFT 
  15  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       26,994.000        LFT 
  16  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      31,639.000        LFT 
  17  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    15.000        EACH 
  18  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      5.000        EACH 
  19  808-06726           TRANSVERSE MARKING, PAINT,                                               224.000        LFT 
  20  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    152.000        LFT 
  21  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     608.000        LFT 
  22  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    608.000        LFT 
  23  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                        4,205.000        LFT 
  24  808-75060           TRANSVERSE MARKING, PAINT, SOLID,                                        136.000        LFT 
  25  808-75072           TRANSVERSE MARKING, PAINT, SOLID,                                        344.000        LFT 
  26  808-75090           TRANSVERSE MARKING, PAINT, SOLID, YELLOW                               1,033.000        LFT 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     10,599.000        TON 
  28  302-06464           SUBBASE FOR PCCP                                                      14,958.000        CYS 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                            9,405.000        TON 
  30  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  31  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        929.000        TON 
  32  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,788.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     17.000        TON 
  34  501-08193           QC/QA-PCCP, 10.5 IN                                                   56,482.000        SYS 
  35  503-05240           D-1 CONTRACTION JOINT                                                 29,034.000        LFT 
  36  503-05310           TERMINAL JOINT                                                           191.000        LFT 
  37  808-04767           LINE                                                                     434.000        LFT 
  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        9,502.000        LFT 
  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      14,252.000        LFT 
  40  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    11.000        EACH 
  41  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      5.000        EACH 
  42  808-06726           TRANSVERSE MARKING, PAINT,                                               166.000        LFT 
  43  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                  3,090.000        LFT 
  44  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  18,100.000        LFT 
  45  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 17,995.000        LFT 
  46  808-10037           LINE, MULTI-COMP, SOLID, WHITE, 8 IN                                   3,857.000        LFT 
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  47  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                              348.000        LFT 
  48  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                          58.000        LFT 
  49  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC LANE INDICATION                4.000        EACH 
  50  808-75090           TRANSVERSE MARKING, PAINT, SOLID, YELLOW                               1,033.000        LFT 
  51  808-75510           TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, WHITE,                    344.000        LFT 
  52  808-91662           TRANSVERSE MARKING, PREFORMED PLASTIC, SOLID, WHITE,                     136.000        LFT 
 
  SECTION NO. 0003    COMMON ITEMS 
 
  53  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  54  105-08520           CELLULAR TELEPHONE/RADIO                                                   8.000        EACH 
  55  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         240.000        MOS 
  56  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
  57  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  58  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  59  202-02240           PAVEMENT REMOVAL                                                      44,953.000        SYS 
  60  202-02272           PAVED SIDE DITCH, REMOVE                                               1,551.000        LFT 
  61  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  62  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  63  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  64  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  65  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  66  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  67  202-03783           SIGN, PANEL, REMOVE                                                        4.000        EACH 
  68  202-04089           SIGN, SHEET, REMOVE                                                       59.000        EACH 
  69  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  70  202-91385           INLET, REMOVE                                                             19.000        EACH 
  71  202-96133           PIPE, REMOVE                                                           1,332.000        LFT 
  72  203-02000           EXCAVATION, COMMON                                                   416,548.000        CYS 
  73  203-02020           EXCAVATION, UNCLASSIFIED                                              16,839.000        CYS 
  74  203-02070           BORROW                                                                10,338.000        CYS 
  75  203-08279           EXPANDED POLYSTYRENE FILL                                             14,157.000        CYS 
  76  203-10012           AGGREGATE COLUMNS                                                      9,450.000        LFT 
  77  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  78  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    412.000        TON 
  79  205-06933           TEMPORARY DITCH INLET PROTECTION                                          28.000        EACH 
  80  205-06935           TEMPORARY SEDIMENT BASIN                                                   3.000        EACH 
  81  205-06936           TEMPORARY SEDIMENT TRAP                                                  122.000        TON 
  82  205-06937           TEMPORARY SILT FENCE                                                  14,123.000        LFT 
  83  205-09543           NO 2 STONE                                                               100.000        TON 
  84  206-51220           EXCAVATION, WET                                                        1,182.400        CYS 
  85  206-51225           EXCAVATION, DRY                                                          460.900        CYS 
  86  207-08263           SUBGRADE TREATMENT, TYPE IA                                          111,049.000        SYS 
  87  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,000.000        SYS 
  88  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,631.000        SYS 
  89  210-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
  90  211-02050           B BORROW                                                              27,782.200        CYS 
  91  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,539.000        CYS 
  92  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,716.000        CYS 
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  93  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           30,175.000        CYS 
  94  302-07455           DENSE GRADED SUBBASE                                                     129.300        CYS 
  95  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,786.000        SYS 
  96  306-08043           MILLING, TRANSITION                                                    1,056.000        SYS 
  97  402-07432           HMA SURFACE, TYPE A                                                    1,265.000        TON 
  98  402-07433           HMA SURFACE, TYPE B                                                    1,345.000        TON 
  99  402-07434           HMA SURFACE, TYPE C                                                    1,306.000        TON 
 100  402-07435           HMA INTERMEDIATE, TYPE A                                               2,101.000        TON 
 101  402-07439           HMA INTERMEDIATE, TYPE C                                               2,172.000        TON 
 102  402-07441           HMA BASE, TYPE B                                                       2,079.000        TON 
 103  402-07442           HMA BASE, TYPE C                                                       5,194.000        TON 
 104  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              5.000        EACH 
 105  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               2.000        EACH 
 106  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        128.540        LFT 
 107  601-02241           GUARDRAIL, REMOVE                                                      6,453.000        LFT 
 108  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               2.000        EACH 
 109  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
 110  601-08435           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 
 111  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 
 112  601-09149           IMPACT ATTENUATOR, CR1, W1, TL-3                                           4.000        EACH 
 113  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
 114  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
 115  601-97774           GUARDRAIL END TREATMENT, OS, SPATRE                                        1.000        EACH 
 116  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   3,875.000        LFT 
 117  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       612.500        LFT 
 118  602-01064           CONCRETE BARRIER                                                         370.000        LFT 
 119  602-06729           BARRIER DELINEATOR                                                       167.000        EACH 
 120  604-06411           IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3                        2.000        EACH 
 121  605-06120           CURB, CONCRETE                                                           187.000        LFT 
 122  607-06175           GUTTER, CONCRETE, TYPE                                                   475.000        LFT 
 123  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                776.000        SYS 
 124  610-07487           HMA FOR APPROACHES, TYPE B                                               415.000        TON 
 125  610-08446           PCCP FOR APPROACHES, 6 IN                                                606.000        SYS 
 126  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
 127  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
 128  615-06490           RIGHT OF WAY MARKER                                                       69.000        EACH 
 129  615-06500           MONUMENT, A                                                                2.000        EACH 
 130  615-06505           MONUMENT, B                                                               11.000        EACH 
 131  615-06510           MONUMENT, C                                                                7.000        EACH 
 132  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
 133  615-06530           BENCH MARK POST                                                            4.000        EACH 
 134  616-02320           GEOTEXTILES                                                           16,727.000        SYS 
 135  616-05688           RIPRAP, CLASS 1                                                        1,220.000        TON 
 136  616-06405           RIPRAP, REVETMENT                                                     10,219.300        TON 
 137  616-06451           RIPRAP, UNIFORM                                                          746.000        TON 
 138  616-09997           DITCH DETENTION CHECK                                                     14.000        EACH 
 139  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
 140  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                  297,204.000        SYS 
 141  621-02770           EROSION CONTROL BLANKET                                                6,407.000        SYS 
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 142  621-06559           MULCHED SEEDING, R                                                   243,136.000        SYS 
 143  621-06567           WATER                                                                     51.000        kGAL 
 144  621-06570           TOPSOIL                                                               16,989.000        CYS 
 145  621-06574           SODDING                                                               14,208.000        SYS 
 146  621-52448           SIGN, DO NOT SPRAY                                                        11.000        EACH 
 147  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
 148  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
 149  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             60.000        MOS 
 150  628-09409           MOBILE INTERNET SERVICE                                                   30.000        MOS 
 151  701-06011           DYNAMIC PILE LOAD TEST                                                     8.000        EACH 
 152  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           672.000        LFT 
 153  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               8.000        EACH 
 154  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                     12,088.000        LFT 
 155  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      8,874.000        LFT 
 156  701-09679           CONICAL PILE TIP, 14 IN                                                  127.000        EACH 
 157  701-09998           VIBRATORY CONCRETE COLUMN                                              4,000.000        LFT 
 158  701-09999           VIBRATORY CONCRETE COLUMN LOAD TEST                                        1.000        EACH 
 159  701-10001           VIBRATORY CONCRETE COLUMN PRE-DRILLING                                    20.000        LFT 
 160  701-10002           LOAD TRANSFER PLATFORM                                                   600.000        SYS 
 161  701-96089           PILE, CONCRETE, STEEL SHELL ENCASED,                                   2,848.000        LFT 
 162  702-51005           CONCRETE, A, SUBSTRUCTURE                                                518.600        CYS 
 163  702-51015           CONCRETE, B, FOOTINGS                                                    341.700        CYS 
 164  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,288.000        LBS 
 165  703-06028           REINFORCING BARS                                                      87,486.000        LBS 
 166  703-06029           REINFORCING BARS, EPOXY COATED                                       520,421.000        LBS 
 167  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              892.100        CYS 
 168  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    6.000        EACH 
 169  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,585.000        SYS 
 170  706-09545           COARSE AGGREGATE, NO 8                                                 2,230.000        CYS 
 171  706-51025           CONCRETE, C, RAILING                                                   2,075.000        LFT 
 172  707-09383           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              2,097.000        LFT 
 173  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 174  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 175  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 176  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 177  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 178  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 179  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 180  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 
 181  714-06279           STRUCTURE, PRECAST, RC, BOX SECTION 8FTX 3FT                              90.000        LFT 
 182  714-08514           WINGWALL                                                               3,464.600        SFT 
 183  714-44240           CONCRETE, A, STRUCTURES                                                  778.000        CYS 
 184  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            701.000        LFT 
 185  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,133.000        LFT 
 186  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          29,516.000        LFT 
 187  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          3,005.000        LFT 
 188  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                             93.000        LFT 
 189  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                            394.000        LFT 
 190  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            871.000        LFT 
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 191  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            436.000        LFT 
 192  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            300.000        LFT 
 193  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                             62.000        LFT 
 194  715-06004           CONCRETE ANCHOR, 48 IN                                                     5.000        EACH 
 195  715-26729           GRATED BOX END SECTION, II, 6:1,15 IN                                      4.000        EACH 
 196  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
 197  715-46005           PIPE END SECTION, 15 IN                                                   21.000        EACH 
 198  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
 199  715-46020           PIPE END SECTION, 24 IN                                                    3.000        EACH 
 200  715-46040           PIPE END SECTION, 36 IN                                                    5.000        EACH 
 201  718-06531           OUTLET PROTECTOR, 3                                                       42.000        EACH 
 202  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 203  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,728.000        CYS 
 204  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            30,170.000        SYS 
 205  720-01355           INLET, CLEAN EXISTING                                                      4.000        EACH 
 206  720-07302           INLET, TYPE HA, WITH SLOTTED DRAIN                                         5.000        EACH 
 207  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 
 208  720-45030           INLET, E7                                                                  1.000        EACH 
 209  720-45035           INLET, F7                                                                  1.000        EACH 
 210  720-45041           INLET, H5                                                                  1.000        EACH 
 211  720-45042           INLET, HA5                                                                 2.000        EACH 
 212  720-45065           INLET, N12                                                                 8.000        EACH 
 213  720-45069           INLET, P12                                                                 8.000        EACH 
 214  720-45260           PIPE CATCH BASIN, 12 IN                                                    1.000        EACH 
 215  720-45265           PIPE CATCH BASIN, 15 IN                                                    1.000        EACH 
 216  720-45410           MANHOLE, C4                                                                1.000        EACH 
 217  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
 218  720-95422           MANHOLE, J4                                                                1.000        EACH 
 219  721-43145           AUTOMATIC DRAINAGE GATE, 42 IN X 42 IN                                     1.000        EACH 
 220  723-09320           STRUCTURE, PRECAST THREE-SIDED, 288 IN X 168 IN                          272.000        LFT 
 221  723-10028           STRUCTURE, PRECAST THREE-SIDED,                                          160.000        LFT 
 222  731-93945           FACE PANELS, CONCRETE                                                 40,324.000        SFT 
 223  731-93946           WALL ERECTION                                                         41,325.000        SFT 
 224  731-93947           LEVELING PAD, CONCRETE                                                 1,834.000        LFT 
 225  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 
 226  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  7.000        EACH 
 227  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 3.000        EACH 
 228  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 229  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
 230  801-06201           TEMPORARY PANEL SIGNS                                                  1,320.000        SFT 
 231  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            712.000        LFT 
 232  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         103,828.000        LFT 
 233  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   60.000        LFT 
 234  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            7,262.000        LFT 
 235  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              70.000        EACH 
 236  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
 237  801-06645           CONSTRUCTION SIGN, B                                                      19.000        EACH 
 238  801-06710           FLASHING ARROW SIGN                                                      886.000        DAY 
 239  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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 240  801-07119           BARRICADE, III-B                                                         924.000        LFT 
 241  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,022.000        LFT 
 242  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,200.000        LFT 
 243  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                 3,760.000        LFT 
 244  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
 245  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
 246  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 247  801-97643           TEMPORARY BUZZ STRIPS                                                  1,746.000        LFT 
 248  802-04314           SIGN                                                                      26.000        EACH 
 249  802-04893           REFERENCE POST                                                            22.000        EACH 
 250  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        362.000        LFT 
 251  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        736.000        LFT 
 252  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                       35.000        LFT 
 253  802-07057           SIGN, PANEL, WITH LEGEND                                               2,396.000        SFT 
 254  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             12.000        EACH 
 255  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                             12.000        EACH 
 256  802-09577           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E                                3.000        EACH 
 257  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        3.000        EACH 
 258  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          210.000        SFT 
 259  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        488.000        SFT 
 260  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        33.000        SFT 
 261  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            8,636.000        LBS 
 262  804-06770           DELINEATOR POST                                                            6.000        EACH 
 263  804-06771           DELINEATOR POST, FLEXIBLE                                                100.000        EACH 
 264  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
 265  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
 266  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 267  805-06600           CONDUIT, PVC, 3 IN.                                                      100.000        LFT 
 268  805-93755           SIGNAL POLE, WOOD, CLASS 5, 30FT                                           1.000        EACH 
 269  807-04651           WIRE,                                                                    500.000        LFT 
 270  807-06595           CONDUIT, PVC, 2 IN.                                                      980.000        LFT 
 271  807-78590           HANDHOLE                                                                   2.000        EACH 
 272  807-92155           WIRE, XHHW, NO 6 COPPER, 1/C                                             500.000        LFT 
 273  808-01328           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, WRONG WAY RAMP                2.000        EACH 
 274  808-06716           LINE, REMOVE                                                           4,759.000        LFT 
 275  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              238.000        EACH 
 276  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      631.000        EACH 
 
  SECTION NO. 0004    ADMINISTRATIVE ITEMS 
 
 277  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
 278  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 279  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 280  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 281  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 282  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
 283  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 284  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 285  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          54.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  13  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  18  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  19  202-02240           PAVEMENT REMOVAL                                                      25,672.000        SYS 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  24  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  25  203-02000           EXCAVATION, COMMON                                                    62,659.000        CYS 
  26  203-02055           EMBANKMENT                                                           744,530.000        CYS 
  27  203-51223           EXCAVATION, WATERWAY                                                     312.000        CYS 
  28  204-08552           VIBRATING WIRE SETTLEMENT SYSTEM                                           2.000        EACH 
  29  204-08553           DATA LOGGING SYSTEM                                                        2.000        EACH 
  30  204-08554           HAND HELD VW READOUT                                                       2.000        EACH 
  31  205-03371           SEDIMENT, REMOVE                                                         500.000        CYS 
  32  205-06930           SPLASHPAD, RIPRAP                                                         54.000        TON 
  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,075.000        TON 
  34  205-06933           TEMPORARY DITCH INLET PROTECTION                                           9.000        EACH 
  35  205-06936           TEMPORARY SEDIMENT TRAP                                                2,765.000        TON 
  36  205-06937           TEMPORARY SILT FENCE                                                   9,526.000        LFT 
  37  205-06938           TEMPORARY SLOPE DRAIN                                                  1,153.000        LFT 
  38  205-08517           ROCK FILTER BERM                                                       1,361.000        TON 
  39  205-09543           NO 2 STONE                                                            13,682.000        TON 
  40  206-51215           EXCAVATION, X                                                            152.000        CYS 
  41  206-51220           EXCAVATION, WET                                                          440.000        CYS 
  42  206-51225           EXCAVATION, DRY                                                          497.000        CYS 
  43  207-08262           SUBGRADE TREATMENT, TYPE I                                           149,164.000        SYS 
  44  207-08264           SUBGRADE TREATMENT, TYPE II                                           17,953.000        SYS 
  45  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,254.000        SYS 
  46  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         11,818.000        SYS 
  47  211-02050           B BORROW                                                              77,383.000        CYS 
  48  211-06467           AGGREGATE FOR END BENT BACKFILL                                          124.000        CYS 
  49  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,436.000        CYS 
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  50  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            3,137.000        CYS 
  51  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,846.000        CYS 
  52  215-07043           CHEMICAL MODIFICATION, SOILS                                         100,000.000        SYS 
  53  215-09385           CHEMICAL MODIFIER, SOILS, MODIFYING WET FILL SOIL,                     5,000.000        TON 
  54  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     15,989.000        TON 
  55  302-07455           DENSE GRADED SUBBASE                                                     113.000        CYS 
  56  303-01180           COMPACTED AGGREGATE, NO. 53                                           28,192.000        TON 
  57  303-07449           COMPACTED AGGREGATE, NO. 73                                              104.000        TON 
  58  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           300.000        TON 
  59  304-07492           WIDENING WITH HMA, TYPE A                                                 87.000        TON 
  60  304-07493           WIDENING WITH HMA, TYPE B                                                102.000        TON 
  61  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,647.000        SYS 
  62  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  63  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,205.000        TON 
  64  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      8,824.000        TON 
  65  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               14,856.000        TON 
  66  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        5,874.000        TON 
  67  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,978.000        TON 
  68  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       35,378.000        TON 
  69  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                          15,244.000        TON 
  70  402-07432           HMA SURFACE, TYPE A                                                    1,181.000        TON 
  71  402-07433           HMA SURFACE, TYPE B                                                    1,218.000        TON 
  72  402-07435           HMA INTERMEDIATE, TYPE A                                               2,221.000        TON 
  73  402-07438           HMA INTERMEDIATE, TYPE B                                               1,181.000        TON 
  74  402-07453           HMA FOR TEMPORARY PAVEMENT                                             4,684.000        TON 
  75  406-05520           ASPHALT FOR TACK COAT                                                    128.000        TON 
  76  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  77  601-02205           TEMP GUARD RAIL TRANSITION, TGB                                            2.000        EACH 
  78  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6FT-3 IN SPACING                            156.300        LFT 
  79  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  80  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  81  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  82  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      2.000        EACH 
  83  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,100.000        LFT 
  84  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       450.000        LFT 
  85  602-06729           BARRIER DELINEATOR                                                        42.000        EACH 
  86  603-06040           FENCE, FARM FIELD, 47 IN                                              30,054.000        LFT 
  87  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      46,617.000        LFT 
  88  608-09748           PREFABRICATED VERTICAL DRAIN                                         403,075.000        LFT 
  89  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               155.000        SYS 
  90  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                548.000        SYS 
  91  610-07486           HMA FOR APPROACHES, TYPE A                                               130.000        TON 
  92  610-07487           HMA FOR APPROACHES, TYPE B                                               261.000        TON 
  93  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  94  615-06490           RIGHT OF WAY MARKER                                                      102.000        EACH 
  95  615-06505           MONUMENT, B                                                               21.000        EACH 
  96  615-06510           MONUMENT, C                                                               19.000        EACH 
  97  615-06515           MONUMENT, D                                                                1.000        EACH 
  98  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
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  99  616-02320           GEOTEXTILES                                                           13,311.000        SYS 
 100  616-05688           RIPRAP, CLASS 1                                                           65.000        TON 
 101  616-05689           RIPRAP, CLASS 2                                                           70.000        TON 
 102  616-06405           RIPRAP, REVETMENT                                                      7,822.000        TON 
 103  616-06451           RIPRAP, UNIFORM                                                          632.000        TON 
 104  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
 105  621-06545           FERTILIZER                                                                30.000        TON 
 106  621-06553           SEED MIXTURE, R                                                       12,580.000        LBS 
 107  621-06557           SEED MIXTURE, T                                                        5,550.000        LBS 
 108  621-06565           MULCHING MATERIAL                                                        222.000        TON 
 109  621-06567           WATER                                                                    151.000        kGAL 
 110  621-06574           SODDING                                                               40,530.000        SYS 
 111  621-06575           SODDING, NURSERY                                                       1,396.000        SYS 
 112  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
 113  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
 114  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 
 115  701-08253           PILE SLEEVES                                                              11.000        EACH 
 116  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           285.000        LFT 
 117  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         145.000        LFT 
 118  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               3.000        EACH 
 119  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 
 120  701-09683           PILE SHOE, HP 12 X 74                                                     51.000        EACH 
 121  701-95780           PILE, STEEL H, HP 12 IN X 74                                           2,440.000        LFT 
 122  702-51005           CONCRETE, A, SUBSTRUCTURE                                                565.800        CYS 
 123  702-51015           CONCRETE, B, FOOTINGS                                                    307.800        CYS 
 124  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,288.000        LBS 
 125  703-06028           REINFORCING BARS                                                     132,536.000        LBS 
 126  703-06029           REINFORCING BARS, EPOXY COATED                                       317,466.000        LBS 
 127  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,144.700        CYS 
 128  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   12.000        EACH 
 129  706-51020           CONCRETE, C, RAILING                                                     125.100        CYS 
 130  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              1,704.000        LFT 
 131  707-09332           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                880.000        LFT 
 132  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 133  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 134  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 135  711-51070           ANCHOR PLATE, AP 1                                                        48.000        EACH 
 136  714-01366           STRUCTURE, PRECAST, REINFORCED CONCRETE                                  581.000        LFT 
 137  714-08514           WINGWALL                                                                 201.000        SFT 
 138  714-09726           HEADWALL                                                                  28.000        SFT 
 139  714-26712           STRUCTURE, PRECAST, RC, BOX SECTION 8FT X 6FT                            766.000        LFT 
 140  714-26725           STRUCTURE, PRECAST REINFORCED CONCRETE                                   342.000        LFT 
 141  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                          1,337.000        LFT 
 142  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            288.000        LFT 
 143  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          63,129.000        LFT 
 144  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                          1,000.000        LFT 
 145  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          6,424.000        LFT 
 146  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN                                          1,000.000        LFT 
 147  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                            750.000        LFT 
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 148  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                          1,000.000        LFT 
 149  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                            329.000        LFT 
 150  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,049.000        LFT 
 151  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             82.000        LFT 
 152  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                         1,000.000        LFT 
 153  715-05244           PIPE, TYPE 1, DEFORMED, MIN AREA 11.6 SF                                 312.000        LFT 
 154  715-05407           PIPE, END BENT DRAIN, 6 IN                                               420.000        LFT 
 155  715-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                 100.000        LFT 
 156  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 
 157  715-07107           PIPE END SECTION, MIN AREA 11.6 SF                                         2.000        EACH 
 158  715-09064           VIDEO INSPECTION FOR PIPE                                              3,628.000        LFT 
 159  715-09277           PIPE EXTENSION, DEFORMED, MINIMUM AREA 15.9SF                             94.000        LFT 
 160  715-09446           PIPE, TYPE 4, CIRCULAR, 36 IN.                                         1,000.000        LFT 
 161  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
 162  715-46005           PIPE END SECTION, 15 IN                                                    9.000        EACH 
 163  715-46010           PIPE END SECTION, 18 IN                                                   10.000        EACH 
 164  715-46040           PIPE END SECTION, 36 IN                                                    6.000        EACH 
 165  715-91361           PIPE, PVC, 6 IN                                                           16.000        LFT 
 166  718-06529           OUTLET PROTECTOR, 2                                                      122.000        EACH 
 167  718-06531           OUTLET PROTECTOR, 3                                                       14.000        EACH 
 168  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 169  718-52610           AGGREGATE FOR UNDERDRAINS                                              6,480.000        CYS 
 170  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            46,940.000        SYS 
 171  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN.                                100.000        LFT 
 172  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
 173  720-45070           INLET, P12A                                                                9.000        EACH 
 174  720-45410           MANHOLE, C4                                                               10.000        EACH 
 175  731-93945           FACE PANELS, CONCRETE                                                  4,479.000        SFT 
 176  731-93946           WALL ERECTION                                                          4,479.000        SFT 
 177  731-93947           LEVELING PAD, CONCRETE                                                   285.000        LFT 
 178  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 179  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                25.000        EACH 
 180  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     37,985.000        LFT 
 181  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       3,420.000        LFT 
 182  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 
 183  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 
 184  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
 185  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 186  801-07118           BARRICADE, III-A                                                         504.000        LFT 
 187  801-07119           BARRICADE, III-B                                                         216.000        LFT 
 188  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
 189  801-52818           TEMPORARY CROSSOVER, A                                                     1.000        EACH 
 190  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        616.800        LFT 
 191  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          171.800        SFT 
 192  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        299.900        SFT 
 193  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        19.000        SFT 
 194  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       4,266.000        LFT 
 195  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,353.000        LFT 
 196  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,602.000        LFT 
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 197  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,625.000        LFT 
 198  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       7,010.000        LFT 
 199  808-06716           LINE, REMOVE                                                          42,777.000        LFT 
 200  808-06726           TRANSVERSE MARKING, PAINT,                                                23.000        LFT 
 201  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                     68.000        LFT 
 202  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     802.000        LFT 
 203  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    530.000        LFT 
 204  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                        4,059.000        LFT 
 205  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       152.000        LFT 
 206  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   8.000        EACH 
 207  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      325.000        EACH 
 208  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          400.000        SFT 
 209  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        6,750.000        SFT 
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   1  203-02020           EXCAVATION, UNCLASSIFIED                                             275,930.000        CYS 
   2  203-02070           BORROW                                                               631,190.000        CYS 
   3  207-08263           SUBGRADE TREATMENT, TYPE IA                                          131,201.000        SYS 
   4  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           5,857.000        SYS 
   5  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         20,617.000        SYS 
   6  211-02050           B BORROW                                                               2,500.000        CYS 
   7  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            7,506.000        CYS 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     18,110.000        TON 
   9  302-07455           DENSE GRADED SUBBASE                                                      39.000        CYS 
  10  303-01180           COMPACTED AGGREGATE, NO. 53                                           22,073.000        TON 
  11  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  12  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,062.000        TON 
  13  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      7,760.000        TON 
  14  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                              13,139.000        TON 
  15  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,186.000        TON 
  16  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                          13,402.000        TON 
  17  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       36,193.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                    102.000        TON 
  19  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      56,229.000        LFT 
  20  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               7,029.000        LFT 
  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       11,503.000        LFT 
  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      11,503.000        LFT 
  23  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                   1,960.000        LFT 
  24  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  1,960.000        LFT 
  25  808-10054           LINE, MULTI-COMP, BROKEN, WHITE, 5 IN                                    490.000        LFT 
  26  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,115.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             28,115.000        LFT 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION PCCP 
 
  28  203-02020           EXCAVATION, UNCLASSIFIED                                             279,675.000        CYS 
  29  203-02070           BORROW                                                               614,545.000        CYS 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                          131,201.000        SYS 
  31  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           5,857.000        SYS 
  32  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         20,617.000        SYS 
  33  211-02050           B BORROW                                                               2,500.000        CYS 
  34  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            7,506.000        CYS 
  35  214-07202           GEOGRID, TYPE I                                                          963.000        SYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,935.000        TON 
  37  302-06464           SUBBASE FOR PCCP                                                      24,991.000        CYS 
  38  302-07455           DENSE GRADED SUBBASE                                                      39.000        CYS 
  39  303-01180           COMPACTED AGGREGATE, NO. 53                                           15,326.000        TON 
  40  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,149.000        TON 
  41  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                6,242.000        TON 
  42  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        8,774.000        TON 
  43  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 
  44  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  45  501-06322           QC/QA-PCCP, 11 IN                                                     81,220.000        SYS 
  46  501-06727           CORING, PCCP                                                          LUMP              LUMP 
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  47  503-05240           D-1 CONTRACTION JOINT                                                 45,786.000        LFT 
  48  503-05310           TERMINAL JOINT                                                           260.000        LFT 
  49  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      28,115.000        LFT 
  50  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     28,115.000        LFT 
  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       11,503.000        LFT 
  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      11,503.000        LFT 
  53  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  30,075.000        LFT 
  54  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 30,075.000        LFT 
  55  808-10054           LINE, MULTI-COMP, BROKEN, WHITE, 5 IN                                  7,519.000        LFT 
 
  SECTION NO. 0003    COMMON ITEMS 
 
  56  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  57  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
  58  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          96.000        MOS 
  59  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  60  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  61  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  62  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  63  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  64  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  65  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  66  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  67  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  68  202-06580           CONTAMINATED SOIL, REMOVE                                                200.000        CYS 
  69  202-09957           PLUG AND ABANDON OIL OR GAS WELL                                           6.000        EACH 
  70  202-96133           PIPE, REMOVE                                                             364.000        LFT 
  71  202-99187           FENCE, FARM FIELD, REMOVE                                              1,276.000        LFT 
  72  203-02070           BORROW                                                                   147.000        CYS 
  73  203-51223           EXCAVATION, WATERWAY                                                   3,350.000        CYS 
  74  204-02290           SETTLEMENT PLATE                                                          23.000        EACH 
  75  205-03371           SEDIMENT, REMOVE                                                         645.000        CYS 
  76  205-09942           CLAY CAPPED DITCH                                                     10,603.000        LFT 
  77  205-09952           DESIGN BUILD EROSION AND SEDIMENT CONTROL                             LUMP              LUMP 
  78  206-51215           EXCAVATION, X                                                            211.000        CYS 
  79  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                  15,702.300        CYS 
  80  206-51235           COFFERDAM                                                             LUMP              LUMP 
  81  211-02050           B BORROW                                                               5,732.600        CYS 
  82  211-06467           AGGREGATE FOR END BENT BACKFILL                                          381.200        CYS 
  83  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           10,006.000        CYS 
  84  214-07202           GEOGRID, TYPE I                                                          963.000        SYS 
  85  302-07455           DENSE GRADED SUBBASE                                                     282.900        CYS 
  86  303-02125           AGGREGATE, 23                                                            261.000        CYS 
  87  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,808.000        TON 
  88  306-08043           MILLING, TRANSITION                                                      849.000        SYS 
  89  402-07432           HMA SURFACE, TYPE A                                                    1,239.000        TON 
  90  402-07435           HMA INTERMEDIATE, TYPE A                                               1,945.000        TON 
  91  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             28.000        EACH 
  92  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            4.000        EACH 
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  93  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        4.000        EACH 
  94  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 
  95  601-94690           GUARDRAIL END TREATMENT, MS                                               10.000        EACH 
  96  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                  11,675.000        LFT 
  97  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,188.000        LFT 
  98  602-06729           BARRIER DELINEATOR                                                       132.000        EACH 
  99  603-06040           FENCE, FARM FIELD, 47 IN                                              32,022.000        LFT 
 100  603-92636           FENCE, CHAIN LINK, 72 IN                                                 717.000        LFT 
 101  605-05523           CURB, HMA                                                                171.000        LFT 
 102  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               398.600        SYS 
 103  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,529.000        SYS 
 104  610-07487           HMA FOR APPROACHES, TYPE B                                               207.000        TON 
 105  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
 106  615-06490           RIGHT OF WAY MARKER                                                       64.000        EACH 
 107  615-06505           MONUMENT, B                                                               16.000        EACH 
 108  615-06510           MONUMENT, C                                                               35.000        EACH 
 109  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
 110  615-06530           BENCH MARK POST                                                            4.000        EACH 
 111  616-02320           GEOTEXTILES                                                           37,372.800        SYS 
 112  616-05689           RIPRAP, CLASS 2                                                        5,836.000        TON 
 113  616-06405           RIPRAP, REVETMENT                                                      6,817.100        TON 
 114  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
 115  621-02770           EROSION CONTROL BLANKET                                              214,791.000        SYS 
 116  621-06545           FERTILIZER                                                                26.000        TON 
 117  621-06553           SEED MIXTURE, R                                                       10,676.000        LBS 
 118  621-06565           MULCHING MATERIAL                                                        126.000        TON 
 119  621-06567           WATER                                                                    228.000        kGAL 
 120  621-06574           SODDING                                                               23,428.900        SYS 
 121  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 17.000        EACH 
 122  628-09403           FIELD OFFICE, C                                                           32.000        MOS 
 123  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  96.000        MOS 
 124  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     3.000        EACH 
 125  701-02936           PILE, STEEL H, HP 14 IN X 89                                           8,982.000        LFT 
 126  701-02938           CORED HOLE IN ROCK, 24 IN                                                120.000        LFT 
 127  701-05671           PERMANENT CASING                                                         184.000        LFT 
 128  701-05780           DRILLED SHAFT CONCRETE                                                   536.000        CYS 
 129  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                             70.400        CYS 
 130  701-05781           UNCLASSIFIED SHAFT EXCAVATION                                            383.300        CYS 
 131  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                       10.600        CYS 
 132  701-05782           UNCLASSIFIED EXTRA DEPTH EXCAVATION                                       10.600        CYS 
 133  701-05783           OBSTRUCTIONS                                                              48.000        HRS 
 134  701-05784           TRIAL SHAFT HOLES                                                        566.000        LFT 
 135  701-05785           EXPLORATION (SHAFT EXCAVATION)                                           566.000        LFT 
 136  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
 137  701-06011           DYNAMIC PILE LOAD TEST                                                    18.000        EACH 
 138  701-08253           PILE SLEEVES                                                              20.000        EACH 
 139  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                         1,023.000        LFT 
 140  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              18.000        EACH 
 141  701-09683           PILE SHOE, HP 12 X 74                                                     52.000        EACH 
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 142  701-09684           PILE SHOE, HP 14 X 89                                                    164.000        EACH 
 143  701-09693           TEST PILE, DYNAMIC, HP, 12 X 74 NON-PROD                                  11.000        LFT 
 144  701-09694           TEST PILE, DYNAMIC, HP, 14 X 89 NON-PROD                                  67.000        LFT 
 145  701-09855           PERMANENT CASING, 60 IN. DIA.                                            182.000        LFT 
 146  701-92043           CORED HOLE IN ROCK, 18 IN                                                 74.000        LFT 
 147  701-95780           PILE, STEEL H, HP 12 IN X 74                                           3,928.000        LFT 
 148  701-98856           CORED HOLE IN ROCK, 20 IN.                                                78.000        LFT 
 149  702-05533           GRATES, BASINS, AND FITTINGS, CAST IRON                               LUMP              LUMP 
 150  702-05533           GRATES, BASINS, AND FITTINGS, CAST IRON                               LUMP              LUMP 
 151  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,322.700        CYS 
 152  702-51015           CONCRETE, B, FOOTINGS                                                    886.800        CYS 
 153  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            56.000        EACH 
 154  702-92857           CONCRETE, C, SUBSTRUCTURE                                                290.900        CYS 
 155  703-01540           THREADED TIE BAR ASSEMBLY                                                288.000        EACH 
 156  703-06028           REINFORCING BARS                                                     285,768.000        LBS 
 157  703-06029           REINFORCING BARS, EPOXY COATED                                     1,211,777.000        LBS 
 158  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            3,134.200        CYS 
 159  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
 160  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   20.000        EACH 
 161  706-51020           CONCRETE, C, RAILING                                                     509.100        CYS 
 162  707-08643           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              3,866.000        LFT 
 163  707-09634           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              1,950.000        LFT 
 164  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 165  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 166  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 167  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 168  711-51070           ANCHOR PLATE, AP 1                                                        24.000        EACH 
 169  714-01366           STRUCTURE, PRECAST, REINFORCED CONCRETE                                  340.000        LFT 
 170  714-04854           STRUCTURE, PRECAST, RC, BOX SECTION 7FT X 3FT                            274.000        LFT 
 171  714-06056           STRUCTURE, PRECAST, RC, BOX SECTION 11FT X 4FT                           225.000        LFT 
 172  714-06172           STRUCTURE, PRECAST, RC, BOX SECTION 14FT X 4FT                           231.000        LFT 
 173  714-26702           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 3FT                            740.000        LFT 
 174  714-26703           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 4FT                            178.000        LFT 
 175  714-26724           STRUCTURE, PRECAST, RC, BOX SECTION 12FT  X 4FT                          304.000        LFT 
 176  715-04522           PIPE END SECTION, 42 IN                                                    2.000        EACH 
 177  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                            147.000        LFT 
 178  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          55,737.000        LFT 
 179  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          8,320.000        LFT 
 180  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,037.000        LFT 
 181  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          1,559.000        LFT 
 182  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            245.000        LFT 
 183  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                            189.000        LFT 
 184  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                             86.000        LFT 
 185  715-05178           PIPE, TYPE 3, CIRCULAR, 42 IN.                                            56.000        LFT 
 186  715-05407           PIPE, END BENT DRAIN, 6 IN                                               883.000        LFT 
 187  715-06471           PIPE END SECTION, MIN AREA 3.3 SF                                          4.000        EACH 
 188  715-08243           PIPE, TYPE 3, DEFORMED, MIN AREA 3.3 SF                                   81.000        LFT 
 189  715-09064           VIDEO INSPECTION FOR PIPE                                                863.000        LFT 
 190  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
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 191  715-46005           PIPE END SECTION, 15 IN                                                   27.000        EACH 
 192  715-46010           PIPE END SECTION, 18 IN                                                    6.000        EACH 
 193  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
 194  715-46040           PIPE END SECTION, 36 IN                                                    2.000        EACH 
 195  718-06528           OUTLET PROTECTOR, 1                                                       89.000        EACH 
 196  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 197  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,017.000        CYS 
 198  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            50,576.000        SYS 
 199  720-45065           INLET, N12                                                                19.000        EACH 
 200  720-45066           INLET, N12, MODIFIED                                                       2.000        EACH 
 201  720-45405           MANHOLE, B4                                                                5.000        EACH 
 202  731-93945           FACE PANELS, CONCRETE                                                  8,222.000        SFT 
 203  731-93946           WALL ERECTION                                                         13,309.000        SFT 
 204  731-93947           LEVELING PAD, CONCRETE                                                   853.000        LFT 
 205  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 206  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 207  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 208  801-07118           BARRICADE, III-A                                                         108.000        LFT 
 209  801-07119           BARRICADE, III-B                                                         144.000        LFT 
 210  802-04893           REFERENCE POST                                                            10.000        EACH 
 211  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        158.000        LFT 
 212  802-07057           SIGN, PANEL, WITH LEGEND                                                  15.000        SFT 
 213  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 
 214  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           48.250        SFT 
 215  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          8.000        SFT 
 216  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              232.000        LBS 
 217  804-06725           DELINEATOR WITH POST, D1                                                  30.000        EACH 
 218  804-06740           DELINEATOR WITH POST, D2                                                   8.000        EACH 
 219  804-06770           DELINEATOR POST                                                           89.000        EACH 
 220  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      377.000        EACH 
 
  SECTION NO. 0004    NEW ROAD AND BRIDGE CONSTRUCTION 
 
 221  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
 222  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 223  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 224  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 225  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
 226  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
 227  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 228  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  17  203-02000           EXCAVATION, COMMON                                                       408.000        CYS 
  18  203-02070           BORROW                                                                 2,699.000        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.200        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  21  205-06937           TEMPORARY SILT FENCE                                                   3,355.000        LFT 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,386.800        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               18.500        CYS 
  24  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              560.600        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,238.300        TON 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,173.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                    1,752.000        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      606.400        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 796.400        TON 
  30  402-07441           HMA BASE, TYPE B                                                       1,257.800        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      3.750        TON 
  32  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  33  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  34  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  6.000        EACH 
  35  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              6.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     656.250        LFT 
  38  610-07486           HMA FOR APPROACHES, TYPE A                                                61.200        TON 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  40  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  41  616-02320           GEOTEXTILES                                                              360.000        SYS 
  42  616-05688           RIPRAP, CLASS 1                                                          179.000        TON 
  43  616-06405           RIPRAP, REVETMENT                                                        404.500        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 
  45  621-02770           EROSION CONTROL BLANKET                                                  535.000        SYS 
  46  621-06557           SEED MIXTURE, T                                                           43.000        LBS 
  47  621-06559           MULCHED SEEDING, R                                                     2,182.000        SYS 
  48  621-06575           SODDING, NURSERY                                                         418.000        SYS 
  49  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
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  50  714-08514           WINGWALL                                                                  75.200        SFT 
  51  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN                                       4.000        EACH 
  52  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            198.000        LFT 
  53  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             58.000        LFT 
  54  720-45410           MANHOLE, C4                                                                6.000        EACH 
  55  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                          100.000        LFT 
  56  723-08477           STRUCTURE, PRECAST THREE-SIDED, 144 IN X 60 IN                            54.000        LFT 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                18.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              45.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-07119           BARRICADE, III-B                                                         180.000        LFT 
  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,694.000        LFT 
  63  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               462.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-02245           TREE, 6 IN, REMOVE                                                        12.000        EACH 
  13  201-02250           TREE, 10 IN, REMOVE                                                        3.000        EACH 
  14  201-02255           TREE, 18 IN, REMOVE                                                        8.000        EACH 
  15  201-02260           TREE, 30 IN, REMOVE                                                        2.000        EACH 
  16  202-02240           PAVEMENT REMOVAL                                                       1,760.000        SYS 
  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                            692.000        SYS 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,690.000        SYS 
  19  203-02000           EXCAVATION, COMMON                                                     1,380.000        CYS 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,144.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,315.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              168.000        CYS 
  24  302-06464           SUBBASE FOR PCCP                                                         285.000        CYS 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                               20.000        TON 
  26  502-06457           PCCP, 9 IN                                                             1,706.000        SYS 
  27  503-05240           D-1 CONTRACTION JOINT                                                    440.000        LFT 
  28  506-06333           PCCP PATCHING, FULL DEPTH                                                535.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                   140.000        SYS 
  30  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,530.000        SYS 
  31  605-06090           CURB, INTEGRAL, CONCRETE                                               2,200.000        LFT 
  32  605-06120           CURB, CONCRETE                                                            30.000        LFT 
  33  605-06215           CENTER CURB, D, CONCRETE                                                  14.000        LFT 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                                21.300        TON 
  35  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,062.800        SYS 
  36  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           14.000        EACH 
  37  617-08121           EXPANSION JOINT                                                          150.000        LFT 
  38  621-06574           SODDING                                                                1,550.000        SYS 
  39  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  40  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN                                               8.000        LFT 
  41  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            244.000        LFT 
  42  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN                                             16.000        LFT 
  43  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             36.000        LFT 
  44  715-05155           PIPE, TYPE 2, CIRCULAR, 27 IN                                             24.000        LFT 
  45  715-05335           PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF                                    8.000        LFT 
  46  715-07073           WATER LINE                                                                36.000        LFT 
  47  715-09064           VIDEO INSPECTION FOR PIPE                                                235.000        LFT 
  48  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  49  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
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  50  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  51  720-03194           MANHOLE                                                                    1.000        EACH 
  52  720-03194           MANHOLE                                                                    1.000        EACH 
  53  720-03194           MANHOLE                                                                    1.000        EACH 
  54  720-03194           MANHOLE                                                                    2.000        EACH 
  55  720-04682           INLET                                                                      1.000        EACH 
  56  720-04682           INLET                                                                     10.000        EACH 
  57  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  58  720-98136           FIRE HYDRANT, RESET                                                        1.000        EACH 
  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  60  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,340.000        LFT 
  61  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  62  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 
  63  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-94295           SIGNAL HEAD, RELOCATE                                                      6.000        EACH 
  66  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      315.000        LFT 
  67  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  68  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          160.000        SFT 
  69  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         45.000        SFT 
  70  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 
  71  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,700.000        LFT 
  72  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  73  805-02328           SIGNAL CABLE, 1C 14GA                                                  1,600.000        LFT 
  74  805-07767           SIGNAL CABLE, 12C 14GA                                                   550.000        LFT 
  75  805-09344           WIRELESS                                                                   2.000        EACH 
  76  805-09344           WIRELESS                                                                   2.000        EACH 
  77  805-09344           WIRELESS                                                                  24.000        EACH 
  78  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  79  805-78467           SIGNAL CABLE, 3C 8GA                                                      10.000        LFT 
  80  805-78490           SIGNAL CABLE, 7C 14GA                                                    550.000        LFT 
  81  805-90193           SIGNAL INTERCONNECT CABLE, 50C NO 22                                   2,300.000        LFT 
  82  807-02822           LIGHT POLE, STEEL, RELOCATE                                               11.000        EACH 
  83  807-07580           WIRE #4 COPPER PLASTIC DUCT TRENCH 4, 1/C                              1,220.000        LFT 
  84  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    800.000        LFT 
  85  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     180.000        LFT 
  86  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  2,772.000        LFT 
  87  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                   600.000        LFT 
  88  808-10043           LINE, MULTI-COMP, SOLID, WHITE, 24 IN                                    400.000        LFT 
  89  808-10047           TRANSVERSE MKGS MULTI-COMP, SOLID, WHITE,                                132.000        LFT 
  90  808-10051           TRANSVERSE MKG MULTI-COMP,                                               100.000        LFT 
  91  808-10058           LINE, MULTI-COMP, SOLID, YELLOW, 8 IN                                    440.000        LFT 
  92  808-74807           PAVEMENT MESSAGE MARKING, EPOXY, LANE INDICATIONS ARROWS                  11.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  201-93898           TREE, 12 IN, REMOVE                                                        3.000        EACH 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   119.000        LFT 
  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               676.900        SYS 
  14  203-02000           EXCAVATION, COMMON                                                       780.000        CYS 
  15  203-02070           BORROW                                                                   255.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  18  205-06937           TEMPORARY SILT FENCE                                                   4,100.000        LFT 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,806.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            139.000        SYS 
  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           12.600        CYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                8.000        CYS 
  23  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               19.000        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        798.000        TON 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                              107.000        TON 
  26  306-08039           MILLING, ASPHALT REMOVAL                                                  69.400        SYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      111.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 226.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      0.600        TON 
  30  502-06457           PCCP, 9 IN                                                               139.000        SYS 
  31  502-06627           PCCP, 6 IN                                                               116.000        SYS 
  32  601-03667           RAILING, ORNAMENTAL                                                      166.600        LFT 
  33  601-03871           RAILING, WOOD, END TREATMENT                                               7.000        EACH 
  34  604-06070           SIDEWALK, CONCRETE                                                        27.000        SYS 
  35  604-07898           CURB RAMP, CONCRETE, D                                                    85.600        SYS 
  36  605-06090           CURB, INTEGRAL, CONCRETE                                                  27.500        LFT 
  37  616-02320           GEOTEXTILES                                                               97.000        SYS 
  38  616-06405           RIPRAP, REVETMENT                                                         48.000        TON 
  39  619-09425           CLEAN STEEL BRIDGE, TYPE 2, QP-2                                       1,232.000        SFT 
  40  619-09435           PAINT STEEL BRIDGE, TYPE 2                                             1,232.000        SFT 
  41  621-02770           EROSION CONTROL BLANKET                                                2,202.000        SYS 
  42  621-04316           SPADE EDGE                                                                61.500        LFT 
  43  621-06560           MULCHED SEEDING, U                                                     1,030.000        SYS 
  44  621-06567           WATER                                                                     12.000        kGAL 
  45  621-06570           TOPSOIL                                                                   35.200        CYS 
  46  621-06575           SODDING, NURSERY                                                       3,201.000        SYS 
  47  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              5.900        CYS 
  48  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       21.000        EACH 
  49  622-05654           PLANT, PERENNIAL                                                         249.000        EACH 
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  50  622-05654           PLANT, PERENNIAL                                                          42.000        EACH 
  51  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  52  701-51190           PILE, STEEL H, HP 10 IN X 42                                             186.000        LFT 
  53  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 29.300        CYS 
  54  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            52.000        EACH 
  55  703-06028           REINFORCING BARS                                                       1,827.000        LBS 
  56  706-04683           RAILING                                                                  100.000        LFT 
  57  706-90676           EXPANSION ANCHOR                                                          44.000        EACH 
  58  706-90676           EXPANSION ANCHOR                                                           8.000        EACH 
  59  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  60  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  61  712-94080           TIMBER DECK                                                            1,232.000        SFT 
  62  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             25.000        LFT 
  63  715-05407           PIPE, END BENT DRAIN, 6 IN                                                44.000        LFT 
  64  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  65  720-45030           INLET, E7                                                                  1.000        EACH 
  66  724-03855           EXPANSION JOINT, SLIDING PLATE                                            27.600        LFT 
  67  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                              2.000        EACH 
  68  726-97941           BEARING ASSEMBLY, TFE ELASTOMERIC                                          2.000        EACH 
  69  732-08419           MODULAR BLOCK WALL                                                        31.600        SYS 
  70  732-08421           MODULAR BLOCK WALL ERECTION                                               31.600        SYS 
  71  802-04314           SIGN                                                                       1.000        EACH 
  72  802-04314           SIGN                                                                       1.000        EACH 
  73  802-04314           SIGN                                                                       2.000        EACH 
  74  802-04314           SIGN                                                                       8.000        EACH 
  75  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         31.500        LFT 
  76  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         12.800        SFT 
  77  802-91122           SIGN, GROUND MOUNTED, RESET                                                6.000        EACH 
  78  808-06716           LINE, REMOVE                                                             132.000        LFT 
  79  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     4.000        EACH 
  80  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                      10.000        LFT 
  81  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                     20.000        LFT 
  82  808-10051           TRANSVERSE MKG MULTI-COMP,                                               178.000        LFT 
  83  808-75072           TRANSVERSE MARKING, PAINT, SOLID,                                        495.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 27 
 
          CALL ORDER   : 250                                              CONTRACT ID  : R -29689-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-02245           TREE, 6 IN, REMOVE                                                         4.000        EACH 
  14  201-02250           TREE, 10 IN, REMOVE                                                        6.000        EACH 
  15  201-02255           TREE, 18 IN, REMOVE                                                        8.000        EACH 
  16  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-02240           PAVEMENT REMOVAL                                                         446.000        SYS 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-05545           REGULATED MATERIALS, DISPOSE, C                                          300.000        CYS 
  21  202-05550           REGULATED MATERIALS, REMOVE, C                                           300.000        CYS 
  22  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        300.000        CYS 
  23  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND BTEX                         10.000        EACH 
  24  202-52710           SIDEWALK, CONCRETE, REMOVE                                                11.000        SYS 
  25  202-91385           INLET, REMOVE                                                              5.000        EACH 
  26  202-93615           CONCRETE, REMOVE                                                         552.000        SYS 
  27  202-94747           POST, REMOVE                                                              17.000        EACH 
  28  203-02000           EXCAVATION, COMMON                                                     8,952.000        CYS 
  29  203-02070           BORROW                                                                 1,590.000        CYS 
  30  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  31  205-06937           TEMPORARY SILT FENCE                                                   1,884.000        LFT 
  32  207-08262           SUBGRADE TREATMENT, TYPE I                                             2,680.000        SYS 
  33  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,081.000        SYS 
  34  207-08268           SUBGRADE TREATMENT, TYPE IV                                            5,682.000        SYS 
  35  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,509.000        CYS 
  36  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               44.000        CYS 
  37  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               84.000        CYS 
  38  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               41.000        CYS 
  39  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         33.000        TON 
  40  303-01180           COMPACTED AGGREGATE, NO. 53                                               34.000        TON 
  41  303-07449           COMPACTED AGGREGATE, NO. 73                                              267.000        TON 
  42  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           100.000        TON 
  43  304-07493           WIDENING WITH HMA, TYPE B                                                119.000        TON 
  44  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               298.000        SYS 
  45  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,799.000        TON 
  46  402-07433           HMA SURFACE, TYPE B                                                      491.000        TON 
  47  402-07438           HMA INTERMEDIATE, TYPE B                                                 818.000        TON 
  48  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              37.000        TON 
  49  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
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  50  604-07900           CURB RAMP, CONCRETE, F                                                    61.000        SYS 
  51  604-07901           CURB RAMP, CONCRETE, G                                                    56.000        SYS 
  52  604-07901           CURB RAMP, CONCRETE, G                                                    35.000        SYS 
  53  604-07902           CURB RAMP, CONCRETE, H                                                    43.000        SYS 
  54  604-44251           STEPS, CONCRETE                                                            5.000        CYS 
  55  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,656.000        SYS 
  56  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    4,314.000        LFT 
  57  610-07487           HMA FOR APPROACHES, TYPE B                                               554.000        TON 
  58  610-08446           PCCP FOR APPROACHES, 6 IN                                                364.000        SYS 
  59  610-09108           PCCP FOR APPROACHES, 9 IN                                                567.000        SYS 
  60  616-02320           GEOTEXTILES                                                              307.000        SYS 
  61  616-06405           RIPRAP, REVETMENT                                                        376.000        TON 
  62  621-06560           MULCHED SEEDING, U                                                     4,965.000        SYS 
  63  621-06575           SODDING, NURSERY                                                       9,291.000        SYS 
  64  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  65  706-01268           HANDRAIL, ALUMINUM                                                        90.000        LFT 
  66  714-26702           STRUCTURE, PRECAST, RC, BOX SECTION 6FT X 3FT                             64.000        LFT 
  67  714-44240           CONCRETE, A, STRUCTURES                                                   34.000        CYS 
  68  714-93978           STRUCTURE, PRECAST, RC, BOX SECTION 4FT X 2FT                             64.000        LFT 
  69  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                         50.000        LFT 
  70  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN                                       1.000        EACH 
  71  715-03025           SANITARY MANHOLE                                                           2.000        EACH 
  72  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN                                              16.000        LFT 
  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,678.000        LFT 
  74  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            112.000        LFT 
  75  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            368.000        LFT 
  76  715-09064           VIDEO INSPECTION FOR PIPE                                              2,158.000        LFT 
  77  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
  78  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  79  715-91738           WATER MAIN, DUCTILE IRON, 6 IN                                           145.000        LFT 
  80  715-91739           WATER MAIN, DUCTILE IRON, 8 IN                                         1,529.000        LFT 
  81  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN                                     100.000        LFT 
  82  720-01092           MANHOLE, J15, MODIFIED                                                     2.000        EACH 
  83  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  84  720-07301           INLET, TYPE HA                                                             1.000        EACH 
  85  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  86  720-45045           INLET, J10                                                                13.000        EACH 
  87  720-45055           INLET, M10                                                                 6.000        EACH 
  88  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 
  89  720-45410           MANHOLE, C4                                                                6.000        EACH 
  90  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 
  91  720-98174           INLET, B15                                                                 4.000        EACH 
  92  720-98555           INLET, C15                                                                 3.000        EACH 
  93  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
  94  732-02388           WATER MAIN                                                                 7.000        EACH 
  95  732-04596           WATER SERVICE                                                              2.000        EACH 
  96  732-04596           WATER SERVICE                                                              3.000        EACH 
  97  732-04947           TAPPING TEE                                                                1.000        EACH 
  98  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                              79.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 29 
 
          CALL ORDER   : 250                                              CONTRACT ID  : R -29689-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  99  732-08421           MODULAR BLOCK WALL ERECTION                                               79.000        SYS 
 100  732-95866           GATE VALVE, 6 IN.                                                          2.000        EACH 
 101  732-96948           GATE VALVE, 8 IN.                                                          3.000        EACH 
 102  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 103  801-03291           CONSTRUCTION SIGN, D                                                      44.000        EACH 
 104  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
 106  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07119           BARRICADE, III-B                                                         168.000        LFT 
 109  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      320.000        LFT 
 110  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          123.400        SFT 
 111  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.400        SFT 
 112  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        20.000        SFT 
 113  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,802.000        LFT 
 114  808-06726           TRANSVERSE MARKING, PAINT,                                               191.000        LFT 
 115  808-75100           TRANSVERSE MARKING, PAINT,                                               495.000        LFT 
 116  808-75140           PAVEMENT MESSAGE MARKING, PAINT, (R X R)                                   2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 30 
 
          CALL ORDER   : 260                                              CONTRACT ID  : R -29853-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          60.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  13  203-08607           LINEAR GRADING                                                           500.000        LFT 
  14  203-08607           LINEAR GRADING                                                         7,000.000        LFT 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,382.000        TON 
  17  304-07783           HMA PATCHING, TYPE D                                                     500.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN                                               674,461.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                      110.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      1,926.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     21,668.000        TON 
  23  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           1,110.000        TON 
  24  401-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               33,975.000        TON 
  25  402-07785           HMA INTERMEDIATE, TYPE D                                               1,110.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                    186.000        TON 
  27  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                     100.000        TON 
  28  506-06333           PCCP PATCHING, FULL DEPTH                                                100.000        SYS 
  29  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     283,460.000        LFT 
  30  610-07788           HMA FOR APPROACHES, TYPE D                                               159.000        TON 
  31  619-91969           CLEAN UNDERDRAIN OUTLET                                                  355.000        EACH 
  32  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 
  33  628-09403           FIELD OFFICE, C                                                           15.000        MOS 
  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  45.000        MOS 
  35  718-06529           OUTLET PROTECTOR, 2                                                       35.000        EACH 
  36  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      13,000.000        LFT 
  37  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,000.000        LFT 
  40  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  41  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  44  805-09281           WIM STATION, QUARTZ                                                   LUMP              LUMP 
  45  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      250.000        LFT 
  46  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                          25.000        LFT 
  47  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      80.000        LFT 
  49  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 123.000        LFT 
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  50  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              34,575.000        LFT 
  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             145,790.000        LFT 
  52  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               13,760.000        LFT 
  53  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,580.000        LFT 
  54  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,580.000        LFT 
  55  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         395.000        LFT 
  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            145,335.000        LFT 
  57  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, SOLID,                              2,519.000        LFT 
  58  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 
  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   4.000        EACH 
  60  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              2.000        EACH 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,356.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,356.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-04089           SIGN, SHEET, REMOVE                                                        6.000        EACH 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  202-96133           PIPE, REMOVE                                                              94.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                       173.000        CYS 
  16  203-02070           BORROW                                                                    55.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                           4.000        CYS 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,275.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             801.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            843.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               24.000        CYS 
  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              326.000        CYS 
  25  214-07202           GEOGRID, TYPE I                                                          295.000        SYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        211.000        TON 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              562.000        TON 
  28  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,313.000        SYS 
  29  306-08043           MILLING, TRANSITION                                                      440.000        SYS 
  30  402-07433           HMA SURFACE, TYPE B                                                      213.000        TON 
  31  402-07438           HMA INTERMEDIATE, TYPE B                                                 408.000        TON 
  32  402-07441           HMA BASE, TYPE B                                                         205.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      1.200        TON 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                               443.000        TON 
  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  36  615-06490           RIGHT OF WAY MARKER                                                       30.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  615-06530           BENCH MARK POST                                                            1.000        EACH 
  39  616-02320           GEOTEXTILES                                                              172.000        SYS 
  40  616-06405           RIPRAP, REVETMENT                                                        117.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      530.000        SYS 
  43  621-02770           EROSION CONTROL BLANKET                                                  292.000        SYS 
  44  621-06545           FERTILIZER                                                                 0.100        TON 
  45  621-06559           MULCHED SEEDING, R                                                       396.000        SYS 
  46  621-06567           WATER                                                                      4.200        kGAL 
  47  621-06575           SODDING, NURSERY                                                         134.000        SYS 
  48  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  49  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -30279-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  51  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  52  714-09869           STRUCTURE, PRECAST REINFORCED CONCRETE                                    79.500        LFT 
  53  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                               4.000        LFT 
  54  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            116.000        LFT 
  55  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN                                              4.000        LFT 
  56  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
  57  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN.                                   5.000        LFT 
  58  719-09392           PIPE, DRAIN TILE TERMINAL SECTION, 15 IN                                   9.000        LFT 
  59  720-45030           INLET, E7                                                                  1.000        EACH 
  60  720-45069           INLET, P12                                                                 1.000        EACH 
  61  723-06660           WINGWALL                                                                  46.000        SFT 
  62  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  65  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,151.000        LFT 
  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 
  67  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07118           BARRICADE, III-A                                                         228.000        LFT 
  70  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  71  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       43.000        LFT 
  72  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  73  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        180.000        LFT 
  74  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,308.000        LFT 
  75  808-06716           LINE, REMOVE                                                             954.000        LFT 
  76  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  77  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01502           LIGHT STANDARD, REMOVE                                                     2.000        EACH 
  10  202-02240           PAVEMENT REMOVAL                                                       5,679.000        SYS 
  11  202-02279           CURB AND GUTTER, REMOVE                                                  175.000        LFT 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-07846           TREE                                                                       9.000        EACH 
  14  202-74035           SIGN, REMOVE                                                               7.000        EACH 
  15  202-96133           PIPE, REMOVE                                                             298.000        LFT 
  16  202-99626           FOUNDATION FOR SIGNING, REMOVE                                             1.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                    12,250.000        CYS 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  19  205-06934           TEMPORARY MULCHING                                                         2.330        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,440.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,894.000        SYS 
  23  207-09934           SUBGRADE TREATMENT, TYPE IB                                           10,754.000        SYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,016.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        627.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                   1,426.000        CYS 
  27  304-07494           WIDENING WITH HMA, TYPE C                                                 23.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               460.000        SYS 
  29  402-07434           HMA SURFACE, TYPE C                                                       42.000        TON 
  30  402-07453           HMA FOR TEMPORARY PAVEMENT                                               638.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  32  501-06322           QC/QA-PCCP, 11 IN                                                      6,014.000        SYS 
  33  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  34  502-06328           PCCP, 11 IN                                                              349.000        SYS 
  35  502-06627           PCCP, 6 IN                                                               508.000        SYS 
  36  503-05240           D-1 CONTRACTION JOINT                                                  4,256.000        LFT 
  37  604-03643           BRICK PAVERS                                                             140.000        SYS 
  38  605-06090           CURB, INTEGRAL, CONCRETE                                                 106.000        LFT 
  39  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,636.000        LFT 
  40  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   349.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                                12.000        TON 
  42  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,100.000        SYS 
  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  44  616-02320           GEOTEXTILES                                                               27.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-01597           EROSION CONTROL, MAT                                                   4,192.000        SYS 
  48  621-06545           FERTILIZER                                                                 1.200        TON 
  49  621-06554           SEED MIXTURE, U                                                          224.000        LBS 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  51  621-06567           WATER                                                                     17.000        kGAL 
  52  621-06570           TOPSOIL                                                                  965.000        CYS 
  53  621-06575           SODDING, NURSERY                                                       4,195.000        SYS 
  54  621-93582           MULCH, STONE                                                              20.000        CYS 
  55  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             31.000        CYS 
  56  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       66.000        EACH 
  57  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN                            2.000        EACH 
  58  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     8.000        EACH 
  59  622-05653           PLANT, GROUND COVER                                                    1,819.000        EACH 
  60  622-05654           PLANT, PERENNIAL                                                         168.000        EACH 
  61  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  62  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                            226.000        LFT 
  63  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            355.000        LFT 
  64  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            125.000        LFT 
  65  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            225.000        LFT 
  66  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            728.000        LFT 
  67  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                            103.000        LFT 
  68  715-09064           VIDEO INSPECTION FOR PIPE                                              2,043.000        LFT 
  69  715-09191           PIPE, TYPE 2, DEFORMED, MIN AREA 7.4 SF                                  175.000        LFT 
  70  715-46020           PIPE END SECTION, 24 IN                                                    5.000        EACH 
  71  715-97804           PIPE END SECTION, MIN AREA 7.4 SF                                          1.000        EACH 
  72  720-01092           MANHOLE, J15, MODIFIED                                                    14.000        EACH 
  73  720-04721           MANHOLE, K                                                                 3.000        EACH 
  74  720-08242           MANHOLE, L15, MODIFIED                                                     2.000        EACH 
  75  720-08661           MANHOLE, K5, MODIFIED                                                      1.000        EACH 
  76  720-09079           INLET, HA5, MODIFIED                                                       1.000        EACH 
  77  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  78  720-45030           INLET, E7                                                                  1.000        EACH 
  79  720-98174           INLET, B15                                                                10.000        EACH 
  80  720-98555           INLET, C15                                                                 1.000        EACH 
  81  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               3.000        EACH 
  82  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  83  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,346.000        LFT 
  85  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  88  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 
  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  90  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  91  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  92  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,564.000        LFT 
  93  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                   200.000        LFT 
  94  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      231.000        LFT 
  95  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       76.000        LFT 
  96  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           56.000        SFT 
  97  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        114.000        SFT 
  98  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                         6.000        SFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  99  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
 100  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 101  807-03951           LIGHT POLE, ORNAMENTAL                                                    10.000        EACH 
 102  807-03972           CONDUIT, PVC, 1 IN, SCHEDULE 40, FOR ELECTRIC                             24.000        LFT 
 103  807-04653           LIGHTING FOUNDATION                                                       10.000        EACH 
 104  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         1,079.000        LFT 
 105  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 106  807-86843           WIRE, NO 4 COPPER, 1/C                                                 2,874.000        LFT 
 107  807-95888           WIRE, NO. 8 COPPER, 1C                                                 1,079.000        LFT 
 108  807-95889           WIRE, NO. 10 COPPER, 1C                                                  852.000        LFT 
 109  808-06716           LINE, REMOVE                                                           3,700.000        LFT 
 110  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    198.000        LFT 
 111  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                   2,949.000        LFT 
 112  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  1,413.000        LFT 
 113  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                   501.000        LFT 
 114  808-10037           LINE, MULTI-COMP, SOLID, WHITE, 8 IN                                     316.000        LFT 
 115  808-10042           TRANSVERSE MKG MULTI-COMP SOLID YELLOW                                    45.000        LFT 
 116  808-10047           TRANSVERSE MKGS MULTI-COMP, SOLID, WHITE,                                 21.000        LFT 
 117  808-10058           LINE, MULTI-COMP, SOLID, YELLOW, 8 IN                                  1,681.000        LFT 
 118  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                4.000        EACH 
 119  808-10089           LINE, MULTI-COMPONENT, BROKEN,                                           149.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       100.000        CYS 
   9  203-08607           LINEAR GRADING                                                         2,589.000        LFT 
  10  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  11  205-06937           TEMPORARY SILT FENCE                                                     110.000        LFT 
  12  211-02050           B BORROW                                                                   1.000        CYS 
  13  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           6.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        386.000        TON 
  15  303-93506           AGGREGATE, 2                                                             100.000        CYS 
  16  304-07489           HMA PATCHING, TYPE A                                                       2.000        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                     17.000        SYS 
  18  604-06367           JOINT MATERIAL                                                         1,071.000        LFT 
  19  604-07901           CURB RAMP, CONCRETE, G                                                    20.000        SYS 
  20  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,268.000        SYS 
  21  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          10.000        LFT 
  22  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                    72.000        LFT 
  23  610-08446           PCCP FOR APPROACHES, 6 IN                                                394.000        SYS 
  24  610-09108           PCCP FOR APPROACHES, 9 IN                                                121.000        SYS 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-06560           MULCHED SEEDING, U                                                       433.000        SYS 
  27  621-06575           SODDING, NURSERY                                                       1,815.000        SYS 
  28  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          22.000        EACH 
  29  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  30  715-41045           PIPE, REINFORCED CONCRETE, 12 IN                                          15.000        LFT 
  31  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 
  32  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      4.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  34  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        168.000        LFT 
  37  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             5.000        EACH 
  38  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           61.000        SFT 
  39  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                         160.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      2.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                          80.000        SYS 
  14  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  15  202-02637           PIPE, ABANDON AND GROUT FILL                                             125.000        LFT 
  16  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 
  17  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
  18  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             3.000        EACH 
  19  202-93999           SIGNAL POLE, REMOVE                                                        3.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                       674.400        CYS 
  21  203-02070           BORROW                                                                   450.000        CYS 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     35.000        TON 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          12.000        EACH 
  24  205-06934           TEMPORARY MULCHING                                                         0.800        TON 
  25  205-06937           TEMPORARY SILT FENCE                                                   2,882.000        LFT 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            784.300        SYS 
  27  207-08268           SUBGRADE TREATMENT, TYPE IV                                            5,053.600        SYS 
  28  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,793.400        CYS 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              233.900        TON 
  30  303-07449           COMPACTED AGGREGATE, NO. 73                                               33.000        TON 
  31  306-08033           MILLING, ASPHALT, 1 IN                                                 6,315.000        SYS 
  32  306-08043           MILLING, TRANSITION                                                      606.000        SYS 
  33  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        654.600        TON 
  34  402-07434           HMA SURFACE, TYPE C                                                       91.000        TON 
  35  402-07439           HMA INTERMEDIATE, TYPE C                                                 316.100        TON 
  36  402-07442           HMA BASE, TYPE C                                                       1,237.000        TON 
  37  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             829.000        TON 
  38  406-05520           ASPHALT FOR TACK COAT                                                      4.200        TON 
  39  605-06120           CURB, CONCRETE                                                           185.000        LFT 
  40  605-06140           CURB AND GUTTER, CONCRETE                                              3,667.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                               105.100        TON 
  42  610-08446           PCCP FOR APPROACHES, 6 IN                                                426.000        SYS 
  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                195.000        SYS 
  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  45  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  46  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 
  47  615-06505           MONUMENT, B                                                                7.000        EACH 
  48  616-02320           GEOTEXTILES                                                               40.000        SYS 
  49  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 39 
 
          CALL ORDER   : 300                                              CONTRACT ID  : R -31935-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-02770           EROSION CONTROL BLANKET                                                  667.000        SYS 
  52  621-06557           SEED MIXTURE, T                                                           44.000        LBS 
  53  621-06575           SODDING, NURSERY                                                       2,806.000        SYS 
  54  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  55  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  56  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN                                              10.000        LFT 
  57  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,513.000        LFT 
  58  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            394.000        LFT 
  59  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             35.000        LFT 
  60  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                          1,323.000        LFT 
  61  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             88.000        LFT 
  62  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   543.000        TON 
  63  715-09064           VIDEO INSPECTION FOR PIPE                                              4,265.000        LFT 
  64  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
  65  720-02442           PIPE, PLUG EXISTING                                                        1.000        EACH 
  66  720-45030           INLET, E7                                                                  7.000        EACH 
  67  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 
  68  720-45410           MANHOLE, C4                                                               11.000        EACH 
  69  720-98174           INLET, B15                                                                 9.000        EACH 
  70  720-98555           INLET, C15                                                                21.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  73  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,140.000        LFT 
  74  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,140.000        LFT 
  75  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   58.000        LFT 
  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
  77  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  78  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  80  801-07119           BARRICADE, III-B                                                         108.000        LFT 
  81  801-94295           SIGNAL HEAD, RELOCATE                                                     10.000        EACH 
  82  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      104.500        LFT 
  83  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          120.300        SFT 
  84  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  85  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
  86  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
  87  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
  88  805-04736           SIGNAL CABLE, 4C 18GA.                                                   442.000        LFT 
  89  805-05007           MICROLOOP DETECTOR                                                         4.000        EACH 
  90  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          6.000        EACH 
  91  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  92  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         7.000        EACH 
  93  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         1.000        EACH 
  94  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  95  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  96  805-78467           SIGNAL CABLE, 3C 8GA                                                      42.000        LFT 
  97  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                      877.000        LFT 
  98  805-78485           SIGNAL CABLE, 5C 14GA                                                    653.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 40 
 
          CALL ORDER   : 300                                              CONTRACT ID  : R -31935-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
  99  805-78490           SIGNAL CABLE, 7C 14GA                                                    464.000        LFT 
 100  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,129.000        LFT 
 101  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
 102  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,796.000        LFT 
 103  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 104  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 105  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                     18.000        EACH 
 106  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,503.000        LFT 
 107  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       1,144.000        LFT 
 108  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,529.000        LFT 
 109  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,438.000        LFT 
 110  808-06716           LINE, REMOVE                                                           3,160.000        LFT 
 111  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     8.000        EACH 
 112  808-06726           TRANSVERSE MARKING, PAINT,                                               125.000        LFT 
 113  808-75078           TRANSVERSE MARKING, PAINT, SOLID, YELLOW                                 618.000        LFT 
 114  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               25.000        EACH 
 115  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       49.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                       8,114.000        SYS 
  15  202-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 
  16  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                     12.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                     8,646.000        CYS 
  18  205-02770           EROSION CONTROL BLANKET                                                5,057.000        SYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.200        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  21  205-06934           TEMPORARY MULCHING                                                         5.000        TON 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   63.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   1,389.000        LFT 
  24  205-09543           NO 2 STONE                                                               290.000        TON 
  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                           14,927.000        SYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            667.000        SYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               96.500        CYS 
  28  215-07043           CHEMICAL MODIFICATION, SOILS                                           3,260.000        SYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         20.000        TON 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,269.000        TON 
  31  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,563.000        TON 
  32  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           224.000        TON 
  33  306-08042           MILLING, SCARIFICATION/PROFILE                                       107,852.000        SYS 
  34  306-08043           MILLING, TRANSITION                                                    3,213.000        SYS 
  35  306-08043           MILLING, TRANSITION                                                      800.000        SYS 
  36  306-08432           MILLING, APPROACH                                                      9,225.500        SYS 
  37  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,038.000        TON 
  39  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                     9,116.000        TON 
  40  402-07438           HMA INTERMEDIATE, TYPE B                                               1,656.000        TON 
  41  402-07441           HMA BASE, TYPE B                                                       3,984.000        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                     37.500        TON 
  43  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       1,800.000        LFT 
  44  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             50.000        TON 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                             2,471.000        TON 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  47  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  48  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                           179.000        TON 
  49  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
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  50  612-60410           DRILLED HOLE FOR UNDERSEAL                                             2,982.000        EACH 
  51  615-06490           RIGHT OF WAY MARKER                                                       52.000        EACH 
  52  615-06500           MONUMENT, A                                                                2.000        EACH 
  53  615-06505           MONUMENT, B                                                               11.000        EACH 
  54  615-06510           MONUMENT, C                                                                2.000        EACH 
  55  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       19.000        EACH 
  56  616-02320           GEOTEXTILES                                                              366.500        SYS 
  57  616-06405           RIPRAP, REVETMENT                                                          7.500        TON 
  58  616-06451           RIPRAP, UNIFORM                                                          183.000        TON 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  60  621-06545           FERTILIZER                                                                 1.100        TON 
  61  621-06553           SEED MIXTURE, R                                                          440.000        LBS 
  62  621-06557           SEED MIXTURE, T                                                          670.000        LBS 
  63  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  64  621-06567           WATER                                                                     24.000        kGAL 
  65  621-06574           SODDING                                                                5,931.000        SYS 
  66  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  67  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  68  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                             91.000        LFT 
  69  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             93.000        LFT 
  70  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            419.000        LFT 
  71  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            210.000        LFT 
  72  715-05233           PIPE, TYPE 1, DEFORMED, MIN AREA 3.3SF                                    65.000        LFT 
  73  715-06471           PIPE END SECTION, MIN AREA 3.3 SF                                          2.000        EACH 
  74  715-46005           PIPE END SECTION, 15 IN                                                   15.000        EACH 
  75  720-45035           INLET, F7                                                                  2.000        EACH 
  76  720-95310           INLET, P12A, MODIFIED                                                      1.000        EACH 
  77  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  79  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,315.000        LFT 
  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,315.000        LFT 
  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  82  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  83  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  85  801-07119           BARRICADE, III-B                                                         192.000        LFT 
  86  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        199.800        LFT 
  87  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         46.000        LFT 
  88  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  89  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           86.550        SFT 
  90  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 
  91  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        25.000        SFT 
  92  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      9,338.000        LFT 
  93  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       91,058.000        LFT 
  94  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      46,144.000        LFT 
  95  808-06716           LINE, REMOVE                                                             742.000        LFT 
  96  808-06726           TRANSVERSE MARKING, PAINT,                                                53.000        LFT 
  97  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     556.000        LFT 
  98  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    116.000        LFT 
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  99  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                    70.000        LFT 
 100  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,070.000        EACH 
 101  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,070.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-96133           PIPE, REMOVE                                                              27.000        LFT 
   9  616-02320           GEOTEXTILES                                                            1,568.000        SYS 
  10  616-05688           RIPRAP, CLASS 1                                                          279.000        TON 
  11  616-05689           RIPRAP, CLASS 2                                                          534.000        TON 
  12  616-06405           RIPRAP, REVETMENT                                                        310.000        TON 
  13  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 
  14  628-09401           FIELD OFFICE, A                                                           15.000        MOS 
  15  715-07090           CONCRETE ANCHOR, MIN AREA 11.6 SF                                          2.000        EACH 
  16  715-07090           CONCRETE ANCHOR, MIN AREA 11.6 SF                                          1.000        EACH 
  17  715-07107           PIPE END SECTION, MIN AREA 11.6 SF                                         1.000        EACH 
  18  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
  19  715-46040           PIPE END SECTION, 36 IN                                                    1.000        EACH 
  20  715-46040           PIPE END SECTION, 36 IN                                                    2.000        EACH 
  21  715-97607           PIPE END SECTION, MIN AREA 4.5 SF                                          1.000        EACH 
  22  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN                                          72.000        LFT 
  23  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         115.000        LFT 
  24  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         162.000        LFT 
  25  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         214.000        LFT 
  26  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         211.000        LFT 
  27  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         206.000        LFT 
  28  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         138.000        LFT 
  29  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         174.000        LFT 
  30  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         418.000        LFT 
  31  725-06858           PIPE LINER, THERMOPLASTIC, 36 IN                                         143.000        LFT 
  32  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN                                         166.000        LFT 
  33  725-06861           PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT                                  252.000        LFT 
  34  725-06862           PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT                                  166.000        LFT 
  35  725-06862           PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT                                  212.000        LFT 
  36  725-06863           PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT                                 221.000        LFT 
  37  725-06863           PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT                                 434.000        LFT 
  38  725-06863           PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT                                 307.000        LFT 
  39  725-06864           PIPE LINER, THERMOPLASTIC, 96 IN                                         256.000        LFT 
  40  725-06872           PIPE LINER, THERMOPLASTIC, 42 IN                                         282.000        LFT 
  41  725-08531           PIPE LINER, THERMOPLASTIC, AREA 16.5 SFT                                 275.000        LFT 
  42  725-09233           PIPE LINER, THERMOPLASTIC, 8.7 SFT                                       186.000        LFT 
  43  725-09233           PIPE LINER, THERMOPLASTIC, 8.7 SFT                                       247.000        LFT 
  44  725-09233           PIPE LINER, THERMOPLASTIC, 8.7 SFT                                       127.000        LFT 
  45  715-01663           PIPE CLEANING, ABOVE 48 IN. DIA.                                         279.000        LFT 
  46  725-09304           PIPE LINER, THERMOPLASTIC, 46 SFT                                        222.000        LFT 
  47  725-09781           PIPE LINER, CURED-IN-PLACE, 54 IN.                                       347.000        LFT 
  48  725-10014           PIPE LINER, CURED-IN-PLACE, 8.8 SFT.                                     184.000        LFT 
  49  725-10014           PIPE LINER, CURED-IN-PLACE, 8.8 SFT.                                     215.000        LFT 
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  50  725-10016           PIPE LINER, CURED-IN-PLACE, 7.9 SFT.                                     134.000        LFT 
  51  725-10018           PIPE LINER, THERMOPLASTIC, MIN. AREA 7.2 SFT.                            217.000        LFT 
  52  725-10019           PIPE LINER, THERMOPLASTIC, MIN. AREA 4.7 SFT.                             55.000        LFT 
  53  725-10021           PIPE LINER, THERMOPLASTIC, MIN. AREA 8.2 SFT.                            235.000        LFT 
  54  725-10021           PIPE LINER, THERMOPLASTIC, MIN. AREA 8.2 SFT.                            443.000        LFT 
  55  725-10022           PIPE LINER, THERMOPLASTIC, MIN. AREA 2.0 SFT                             204.000        LFT 
  56  725-10023           PIPE LINER, THERMOPLASTIC, MIN. AREA 8.4 SFT.                            173.000        LFT 
  57  725-10023           PIPE LINER, THERMOPLASTIC, MIN. AREA 8.4 SFT.                            203.000        LFT 
  58  725-10023           PIPE LINER, THERMOPLASTIC, MIN. AREA 8.4 SFT.                            229.000        LFT 
  59  725-10024           PIPE LINER, THERMOPLASTIC, MIN. AREA 13.6 SFT.                           494.000        LFT 
  60  725-10026           PIPE LINER, THERMOPLASTIC, MIN. AREA 5.7 SFT.                            173.000        LFT 
  61  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  63  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  64  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 46 
 
          CALL ORDER   : 330                                              CONTRACT ID  : R -32606-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-96133           PIPE, REMOVE                                                             102.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                     5,120.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     51.000        TON 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  114.000        TON 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,623.000        SYS 
  20  211-02050           B BORROW                                                                 271.000        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              337.000        CYS 
  22  214-07202           GEOGRID, TYPE I                                                          131.000        SYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,270.000        TON 
  24  304-07493           WIDENING WITH HMA, TYPE B                                                206.000        TON 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,354.000        SYS 
  26  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  27  402-07433           HMA SURFACE, TYPE B                                                      287.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                 746.000        TON 
  29  402-07441           HMA BASE, TYPE B                                                         129.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      2.200        TON 
  31  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      82.000        LFT 
  34  610-07486           HMA FOR APPROACHES, TYPE A                                                88.000        TON 
  35  615-06490           RIGHT OF WAY MARKER                                                       26.000        EACH 
  36  615-06505           MONUMENT, B                                                                8.000        EACH 
  37  616-02320           GEOTEXTILES                                                              487.000        SYS 
  38  616-05688           RIPRAP, CLASS 1                                                           46.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  40  621-02770           EROSION CONTROL BLANKET                                                5,089.000        SYS 
  41  621-03787           SEED MIXTURE, D                                                           15.000        LBS 
  42  621-06545           FERTILIZER                                                                 0.400        TON 
  43  621-06553           SEED MIXTURE, R                                                           78.000        LBS 
  44  621-06557           SEED MIXTURE, T                                                          116.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                          3.800        TON 
  46  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  47  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 
  48  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                             73.000        LFT 
  49  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             96.000        LFT 
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  50  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                             92.000        LFT 
  51  715-08176           PIPE, TYPE 1, DEFORMED, MIN AREA 46.1 SF                                  78.000        LFT 
  52  715-09064           VIDEO INSPECTION FOR PIPE                                                169.000        LFT 
  53  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  54  715-46020           PIPE END SECTION, 24 IN                                                    4.000        EACH 
  55  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 
  56  720-45410           MANHOLE, C4                                                                1.000        EACH 
  57  721-43105           AUTOMATIC DRAINAGE GATE, 24 IN X 24 IN                                     2.000        EACH 
  58  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,048.000        LFT 
  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
  62  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  63  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  66  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         40.000        LFT 
  67  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  68  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           16.250        SFT 
  69  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.330        SFT 
  70  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        267.000        LFT 
  71  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,234.000        LFT 
  72  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         156.000        LFT 
  73  808-06716           LINE, REMOVE                                                           2,859.000        LFT 
  74  808-06726           TRANSVERSE MARKING, PAINT,                                                36.000        LFT 
  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       30.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     1,622.000        CYS 
  10  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           1.000        EACH 
  11  205-02770           EROSION CONTROL BLANKET                                                  227.000        SYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                   2,165.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,175.000        SYS 
  16  210-06990           LIMESTONE                                                                  2.000        EACH 
  17  211-02050           B BORROW                                                                  54.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,007.000        TON 
  19  303-07449           COMPACTED AGGREGATE, NO. 73                                              528.000        TON 
  20  402-07432           HMA SURFACE, TYPE A                                                      189.000        TON 
  21  402-07435           HMA INTERMEDIATE, TYPE A                                                 303.000        TON 
  22  603-03692           FENCE, WOOD                                                              387.000        LFT 
  23  604-04740           PAVERS                                                                   194.000        SFT 
  24  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 152.000        SYS 
  25  610-09108           PCCP FOR APPROACHES, 9 IN                                                115.000        SYS 
  26  610-09108           PCCP FOR APPROACHES, 9 IN                                                 27.000        SYS 
  27  611-03671           TRASH RECEPTACLE                                                           2.000        EACH 
  28  616-02320           GEOTEXTILES                                                               21.000        SYS 
  29  616-06405           RIPRAP, REVETMENT                                                         11.000        TON 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  31  621-02318           SEED MIXTURE, PRAIRIE GRASS                                                0.520        LBS 
  32  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,413.000        SYS 
  33  621-02770           EROSION CONTROL BLANKET                                                   46.000        SYS 
  34  621-04316           SPADE EDGE                                                               651.000        LFT 
  35  621-06560           MULCHED SEEDING, U                                                     3,413.000        SYS 
  36  621-06570           TOPSOIL                                                                   32.000        CYS 
  37  621-94798           SUBGRADE STABILIZATION TREATMENT                                         558.000        SYS 
  38  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             11.000        CYS 
  39  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    57.000        EACH 
  40  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                        8.000        EACH 
  41  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       11.000        EACH 
  42  622-05654           PLANT, PERENNIAL                                                          19.000        EACH 
  43  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  44  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 
  45  712-03812           BENCH                                                                      2.000        EACH 
  46  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN                                       6.000        EACH 
  47  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN                                       1.000        EACH 
  48  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             89.000        LFT 
  49  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN                                             31.000        LFT 
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  50  715-46005           PIPE END SECTION, 15 IN                                                    6.000        EACH 
  51  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  52  720-45030           INLET, E7                                                                  1.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  56  802-03896           BOLLARD                                                                   57.000        EACH 
  57  802-04314           SIGN                                                                       2.000        EACH 
  58  802-04314           SIGN                                                                       4.000        EACH 
  59  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         34.000        LFT 
  60  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  61  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         31.000        SFT 
  62  805-08490           INTERPRETIVE                                                               5.000        EACH 
  63  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         126.000        LFT 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                 90.000        LFT 
  65  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   6.000        EACH 
  66  808-75330           PAVEMENT MESSAGE MARKING THERMOPLASTIC, (PEDX)                             2.000        EACH 
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  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-02356           SEEDING, WETLAND                                                           5.759        LBS 
   8  621-02356           SEEDING, WETLAND                                                           6.526        LBS 
   9  621-06565           MULCHING MATERIAL                                                          8.800        TON 
  10  621-06737           SEED MIXTURE, EMERGENT WETLAND                                             8.011        LBS 
  11  621-06737           SEED MIXTURE, EMERGENT WETLAND                                             3.893        LBS 
  12  622-04453           GEESE INHIBITOR GRID                                                       1.000        ACRE 
  13  622-05606           PLANT, AQUATIC                                                         6,500.000        EACH 
  14  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 16.000        EACH 
  15  624-92647           HERBICIDE TREATMENT                                                        4.400        ACRE 
  16  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  17  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   170.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                66.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                     1,197.000        CYS 
  12  203-02070           BORROW                                                                 2,300.000        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                   4,012.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        637.000        TON 
  16  402-07432           HMA SURFACE, TYPE A                                                      239.000        TON 
  17  402-07435           HMA INTERMEDIATE, TYPE A                                                 319.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  19  603-03829           FENCE                                                                    170.000        LFT 
  20  603-06045           FENCE, CHAIN LINK, 48 IN                                                 340.000        LFT 
  21  604-06367           JOINT MATERIAL                                                           197.000        LFT 
  22  604-07894           CURB RAMP, CONCRETE, A                                                    38.000        SYS 
  23  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 
  24  604-10013           PERMEABLE UNIT PAVING                                                    724.000        SFT 
  25  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 312.000        SYS 
  26  605-06120           CURB, CONCRETE                                                           101.000        LFT 
  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  28  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,000.000        SYS 
  29  621-06557           SEED MIXTURE, T                                                           70.000        LBS 
  30  621-06559           MULCHED SEEDING, R                                                       909.000        SYS 
  31  621-06560           MULCHED SEEDING, U                                                     1,413.000        SYS 
  32  621-06567           WATER                                                                     15.000        kGAL 
  33  621-06574           SODDING                                                                  217.000        SYS 
  34  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN                           12.000        EACH 
  35  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     8.000        EACH 
  36  622-91786           SEEDLING                                                                 957.000        EACH 
  37  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  38  702-76240           CONCRETE                                                                   6.200        CYS 
  39  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  40  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          4.000        LFT 
  41  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-07118           BARRICADE, III-A                                                         210.000        LFT 
  44  802-03896           BOLLARD                                                                   15.000        EACH 
  45  802-04250           SIGN, TRAIL INFORMATION                                                    2.000        EACH 
  46  802-04314           SIGN                                                                       9.000        EACH 
  47  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        257.500        LFT 
  48  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          106.300        SFT 
  49  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,086.000        LFT 
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  50  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                          12.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               786.000        SYS 
  15  203-02000           EXCAVATION, COMMON                                                    44,524.000        CYS 
  16  203-09754           COHESIVE ENCASEMENT MATERIAL                                             711.100        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,225.000        TON 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  130.200        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                  17,122.000        LFT 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                          38,848.500        SYS 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,264.400        SYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,109.970        CYS 
  23  211-09774           SHREDDED TIRE, MODIFIED                                                4,591.000        TON 
  24  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         347.840        CYS 
  25  214-07202           GEOGRID, TYPE I                                                        6,400.000        SYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,461.100        TON 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                            9,367.800        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            50,740.000        SYS 
  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,612.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      362.800        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                      375.000        TON 
  32  402-07435           HMA INTERMEDIATE, TYPE A                                                 604.700        TON 
  33  402-07438           HMA INTERMEDIATE, TYPE B                                               4,224.100        TON 
  34  402-07441           HMA BASE, TYPE B                                                      13,517.400        TON 
  35  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  36  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              9.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                9.000        EACH 
  38  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     337.500        LFT 
  39  604-07901           CURB RAMP, CONCRETE, G                                                    44.700        SYS 
  40  604-07902           CURB RAMP, CONCRETE, H                                                    10.200        SYS 
  41  604-07903           CURB RAMP, CONCRETE, K                                                    17.800        SYS 
  42  604-44251           STEPS, CONCRETE                                                            3.300        CYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,173.000        SYS 
  44  605-06145           CURB AND GUTTER, B, CONCRETE                                           6,638.000        LFT 
  45  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,768.500        LFT 
  46  605-94811           CURB TURNOUT                                                              22.000        EACH 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                             1,415.200        TON 
  48  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,023.500        SYS 
  49  610-09108           PCCP FOR APPROACHES, 9 IN                                                109.400        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 54 
 
          CALL ORDER   : 390                                              CONTRACT ID  : RS-29128-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  24.000        EACH 
  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   7.000        EACH 
  52  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  53  615-06490           RIGHT OF WAY MARKER                                                      192.000        EACH 
  54  615-06505           MONUMENT, B                                                               55.000        EACH 
  55  615-06527           MONUMENT, SECTION CORNER                                                   9.000        EACH 
  56  616-02320           GEOTEXTILES                                                           16,778.000        SYS 
  57  616-05688           RIPRAP, CLASS 1                                                          409.400        TON 
  58  616-05689           RIPRAP, CLASS 2                                                            9.580        TON 
  59  616-06405           RIPRAP, REVETMENT                                                      2,797.700        TON 
  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  61  621-06545           FERTILIZER                                                                 8.240        TON 
  62  621-06553           SEED MIXTURE, R                                                        3,111.000        LBS 
  63  621-06557           SEED MIXTURE, T                                                        1,373.000        LBS 
  64  621-06565           MULCHING MATERIAL                                                         54.900        TON 
  65  621-06567           WATER                                                                     87.900        kGAL 
  66  621-06574           SODDING                                                               12,079.000        SYS 
  67  621-06575           SODDING, NURSERY                                                      12,342.000        SYS 
  68  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  69  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  70  715-04857           SAFETY METAL END SECTION,                                                  2.000        EACH 
  71  715-04857           SAFETY METAL END SECTION,                                                  8.000        EACH 
  72  715-04857           SAFETY METAL END SECTION,                                                  2.000        EACH 
  73  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN                                             38.500        LFT 
  74  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN                                            771.000        LFT 
  75  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            234.500        LFT 
  76  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                             87.500        LFT 
  77  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            655.000        LFT 
  78  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            521.000        LFT 
  79  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            594.500        LFT 
  80  715-05237           PIPE, TYPE 1, DEFORMED, MIN AREA 6.4 SF                                   43.500        LFT 
  81  715-08171           PIPE, TYPE 1, DEFORMED, MIN AREA 12.9 SF                                  36.500        LFT 
  82  715-08177           PIPE, TYPE 1, DEFORMED, MIN AREA 10.2 SF                                  93.500        LFT 
  83  715-08447           PIPE, TYPE 1, DEFORMED, MIN AREA 5.1 SF                                  169.500        LFT 
  84  715-09064           VIDEO INSPECTION FOR PIPE                                              1,524.000        LFT 
  85  715-09363           SAFETY METAL END SEC 4:1,MIN AREA 10.2SF                                   4.000        EACH 
  86  715-46005           PIPE END SECTION, 15 IN                                                   33.000        EACH 
  87  715-46020           PIPE END SECTION, 24 IN                                                    4.000        EACH 
  88  715-46040           PIPE END SECTION, 36 IN                                                    2.000        EACH 
  89  720-44296           CAP INLET                                                                  6.000        EACH 
  90  720-45030           INLET, E7                                                                  1.000        EACH 
  91  720-45260           PIPE CATCH BASIN, 12 IN                                                    1.000        EACH 
  92  720-45410           MANHOLE, C4                                                                8.000        EACH 
  93  720-98174           INLET, B15                                                                13.000        EACH 
  94  720-98555           INLET, C15                                                                 2.000        EACH 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        723.500        LFT 
  97  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         62.000        LFT 
  98  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          225.600        SFT 
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          CALL ORDER   : 390                                              CONTRACT ID  : RS-29128-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  99  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        362.700        SFT 
 100  804-06725           DELINEATOR WITH POST, D1                                                  15.000        EACH 
 101  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              47,253.000        LFT 
 102  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     141.000        LFT 
 103  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                     71.000        LFT 
 104  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                    18.000        LFT 
 105  808-75043           LINE THERMOPLASTIC, SOLID, WHITE, 6 IN                                   185.000        LFT 
 106  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,510.000        LFT 
 107  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             29,660.000        LFT 
 108  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       296.000        LFT 
 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      557.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,200.000        SYS 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         50.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                              880.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                     650.000        TON 
  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           102,000.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     14,000.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      8,100.000        TON 
  23  402-07434           HMA SURFACE, TYPE C                                                      300.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     31.500        TON 
  25  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               2.000        EACH 
  26  601-09238           HAND DIG GUARDRAIL POST HOLES                                             12.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  28  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 
  29  604-07894           CURB RAMP, CONCRETE, A                                                    30.000        SYS 
  30  604-07896           CURB RAMP, CONCRETE, B                                                    70.000        SYS 
  31  604-07897           CURB RAMP, CONCRETE, C                                                    20.000        SYS 
  32  604-07897           CURB RAMP, CONCRETE, C                                                    20.000        SYS 
  33  604-07900           CURB RAMP, CONCRETE, F                                                    30.000        SYS 
  34  604-07900           CURB RAMP, CONCRETE, F                                                    60.000        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                    10.000        SYS 
  36  604-07902           CURB RAMP, CONCRETE, H                                                    20.000        SYS 
  37  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  50.000        SYS 
  38  610-07488           HMA FOR APPROACHES, TYPE C                                             1,700.000        TON 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  40  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            12.000        TON 
  41  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  42  612-60410           DRILLED HOLE FOR UNDERSEAL                                               190.000        EACH 
  43  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  44  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  45  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  47  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  48  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  49  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-31385-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  8.000        EACH 
  51  801-01506           TEMPORARY PAVEMENT MESSAGE MARKINGS, (RXR)                                 2.000        EACH 
  52  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,600.000        LFT 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,600.000        LFT 
  55  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        8.000        EACH 
  56  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 
  57  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                160.000        LFT 
  58  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  160.000        LFT 
  59  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  61  801-92448           CONSTRUCTION SIGNS, MOBILE                                               600.000        DAY 
  62  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  63  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  50,000.000        LFT 
  64  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 18,500.000        LFT 
  65  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                 4,500.000        LFT 
  66  808-10042           TRANSVERSE MKG MULTI-COMP SOLID YELLOW                                   170.000        LFT 
  67  808-10051           TRANSVERSE MKG MULTI-COMP,                                               160.000        LFT 
  68  808-10053           PAVEMENT MESSAGE MKG, MULTI-COMP, (R X R)                                  2.000        EACH 
  69  808-10056           TRANSVERSE MKG, MULTI-COMP,                                              400.000        LFT 
  70  808-10058           LINE, MULTI-COMP, SOLID, YELLOW, 8 IN                                  1,600.000        LFT 
  71  808-10068           TRANSVERSE MARKINGS, MULTI-COMPONENT                                     100.000        LFT 
  72  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                8.000        EACH 
  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              560.000        EACH 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      560.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-33186-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,200.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     232.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                       130,176.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      8,900.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-09949           QC/QA-HMA, 2, 70, SURFACE, 4.75 mm                                     5,532.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             100.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     38.000        TON 
  19  610-07487           HMA FOR APPROACHES, TYPE B                                               979.000        TON 
  20  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            66.000        TON 
  21  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,119.000        EACH 
  22  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        6.000        EACH 
  23  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  24  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  25  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,729.000        LFT 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,729.000        LFT 
  28  801-06577           TEMPORARY PAVEMENT MARKING                                                75.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                    75.000        LFT 
  32  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       3,825.000        LFT 
  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       90,420.000        LFT 
  34  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      72,395.000        LFT 
  35  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        75.000        LFT 
  36  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            2.000        EACH 
  37  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,108.000        EACH 
  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,108.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 59 
 
          CALL ORDER   : 420                                              CONTRACT ID  : RS-33187-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,500.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     576.000        TON 
  12  306-08042           MILLING, SCARIFICATION/PROFILE                                       153,381.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                      200.000        SYS 
  14  306-08432           MILLING, APPROACH                                                     12,357.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-09949           QC/QA-HMA, 2, 70, SURFACE, 4.75 mm                                     6,519.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             100.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     46.000        TON 
  19  610-07487           HMA FOR APPROACHES, TYPE B                                               525.000        TON 
  20  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  21  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  22  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,108.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,108.000        LFT 
  26  801-06577           TEMPORARY PAVEMENT MARKING                                               100.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                   100.000        LFT 
  30  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        240.000        LFT 
  31  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       3,895.000        LFT 
  32  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      121,320.000        LFT 
  33  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      98,010.000        LFT 
  34  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       100.000        LFT 
  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,429.000        EACH 
  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,448.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -29205-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  210-06752           INSTALL                                                                  370.000        EACH 
   8  619-09426           CLEAN STEEL BRIDGE, TYPE 3, QP-1                                           1.000        SFT 
   9  619-09436           PAINT STEEL BRIDGE, TYPE 3                                                 1.000        SFT 
  10  628-09401           FIELD OFFICE, A                                                            7.000        MOS 
  11  708-05394           REPAIR                                                                LUMP              LUMP 
  12  708-05394           REPAIR                                                                LUMP              LUMP 
  13  708-05394           REPAIR                                                                LUMP              LUMP 
  14  711-05395           REPLACE                                                                   12.000        EACH 
  15  711-05395           REPLACE                                                                    7.000        EACH 
  16  711-05396           REPLACE                                                               LUMP              LUMP 
  17  711-05728           REPAIR                                                                     6.000        EACH 
  18  711-05728           REPAIR                                                                     4.000        EACH 
  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  20  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  21  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               6.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  23  801-07118           BARRICADE, III-A                                                          72.000        LFT 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -29940-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE CONCRETE                               1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-02255           TREE, 18 IN, REMOVE                                                        3.000        EACH 
  14  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                         403.000        SYS 
  17  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  18  202-02278           CURB, CONCRETE, REMOVE                                                   439.000        LFT 
  19  202-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 
  20  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  21  202-52710           SIDEWALK, CONCRETE, REMOVE                                               214.000        SYS 
  22  202-91385           INLET, REMOVE                                                              3.000        EACH 
  23  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  24  202-96133           PIPE, REMOVE                                                              96.750        LFT 
  25  203-02000           EXCAVATION, COMMON                                                       183.000        CYS 
  26  203-02055           EMBANKMENT                                                             1,175.000        CYS 
  27  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           4.000        EACH 
  28  205-03371           SEDIMENT, REMOVE                                                           8.000        CYS 
  29  205-06937           TEMPORARY SILT FENCE                                                   3,515.000        LFT 
  30  205-09543           NO 2 STONE                                                               100.000        TON 
  31  206-51215           EXCAVATION, X                                                             98.000        CYS 
  32  206-51220           EXCAVATION, WET                                                          171.000        CYS 
  33  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     361.000        CYS 
  34  207-08263           SUBGRADE TREATMENT, TYPE IA                                              477.000        SYS 
  35  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            583.000        SYS 
  36  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,515.000        SYS 
  37  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              512.000        CYS 
  38  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          16.000        CYS 
  39  213-09270           FLOWABLE BACKFILL, REMOVABLE                                             250.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          5.000        TON 
  41  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 
  42  304-07490           HMA PATCHING, TYPE B                                                     260.000        TON 
  43  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
  44  304-07493           WIDENING WITH HMA, TYPE B                                                480.000        TON 
  45  306-08042           MILLING, SCARIFICATION/PROFILE                                         3,700.000        SYS 
  46  306-08432           MILLING, APPROACH                                                        470.000        SYS 
  47  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  48  402-07433           HMA SURFACE, TYPE B                                                      404.000        TON 
  49  402-07438           HMA INTERMEDIATE, TYPE B                                                 676.000        TON 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -29940-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
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  50  402-07441           HMA BASE, TYPE B                                                         163.000        TON 
  51  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             485.000        TON 
  52  406-05520           ASPHALT FOR TACK COAT                                                      4.500        TON 
  53  502-06627           PCCP, 6 IN                                                                49.000        SYS 
  54  601-02241           GUARDRAIL, REMOVE                                                        110.000        LFT 
  55  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            2.000        EACH 
  56  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  57  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           20.000        SYS 
  58  604-07899           CURB RAMP, CONCRETE, E                                                     9.000        SYS 
  59  604-07901           CURB RAMP, CONCRETE, G                                                     9.000        SYS 
  60  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 102.000        SYS 
  61  605-09176           CURB TURNOUT, CONCRETE                                                    55.000        LFT 
  62  605-52807           CURB AND GUTTER, COMBINED                                              2,796.000        LFT 
  63  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                314.000        SYS 
  64  610-07487           HMA FOR APPROACHES, TYPE B                                               205.000        TON 
  65  610-08446           PCCP FOR APPROACHES, 6 IN                                                 85.000        SYS 
  66  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  67  615-06490           RIGHT OF WAY MARKER                                                       27.000        EACH 
  68  615-06505           MONUMENT, B                                                                6.000        EACH 
  69  616-02320           GEOTEXTILES                                                              937.000        SYS 
  70  616-05688           RIPRAP, CLASS 1                                                          215.000        TON 
  71  616-06405           RIPRAP, REVETMENT                                                        334.000        TON 
  72  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  73  621-01852           MULCHED SEEDING, GRASS, 2                                              1,625.000        SYS 
  74  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      116.000        SYS 
  75  621-06567           WATER                                                                      2.460        kGAL 
  76  621-06574           SODDING                                                                  140.000        SYS 
  77  621-06575           SODDING, NURSERY                                                         116.000        SYS 
  78  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  79  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  80  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  81  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          49.000        LFT 
  82  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  83  701-09739           PILE SHOE, HP 12 X 53                                                     14.000        EACH 
  84  701-09889           PREBORED HOLE, 10 IN.                                                     42.000        LFT 
  85  701-51195           PILE, STEEL H, HP 12 IN X 53                                             174.000        LFT 
  86  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 81.000        CYS 
  87  702-51015           CONCRETE, B, FOOTINGS                                                     68.400        CYS 
  88  703-06029           REINFORCING BARS, EPOXY COATED                                        88,280.000        LBS 
  89  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              304.000        CYS 
  90  706-06349           RAILING, TX                                                              160.000        LFT 
  91  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  93  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                            110.000        LFT 
  94  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN                                             40.000        LFT 
  95  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            955.000        LFT 
  96  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            490.000        LFT 
  97  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            170.000        LFT 
  98  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                              7.000        LFT 
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  99  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            330.000        LFT 
 100  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   140.000        TON 
 101  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
 102  715-46005           PIPE END SECTION, 15 IN                                                   38.000        EACH 
 103  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
 104  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
 105  715-91361           PIPE, PVC, 6 IN                                                           40.000        LFT 
 106  720-02442           PIPE, PLUG EXISTING                                                        1.000        EACH 
 107  720-03905           CATCH BASIN, A                                                             4.000        EACH 
 108  720-09994           CASTING ADJUST TO GRADE                                                   12.000        EACH 
 109  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
 110  720-45055           INLET, M10                                                                 4.000        EACH 
 111  720-45155           INLET, M10, MODIFIED                                                       1.000        EACH 
 112  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 113  720-45250           CATCH BASIN, K10                                                           5.000        EACH 
 114  720-45500           MANHOLE, A4, MODIFIED                                                      1.000        EACH 
 115  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            2.000        LFT 
 116  720-93409           INLET, B15, MODIFIED                                                       2.000        EACH 
 117  720-93411           INLET, C15, MODIFIED                                                       4.000        EACH 
 118  720-98363           CATCH BASIN, MODIFIED                                                      2.000        EACH 
 119  720-98555           INLET, C15                                                                 1.000        EACH 
 120  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 121  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 122  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        310.000        LFT 
 123  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             310.000        LFT 
 124  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
 125  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
 126  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 127  801-07119           BARRICADE, III-B                                                         180.000        LFT 
 128  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         35.000        LFT 
 129  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN                              35.000        LFT 
 130  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       32.500        LFT 
 131  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            15.000        EACH 
 132  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
 133  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,100.000        LFT 
 134  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     494.000        LFT 
 135  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    494.000        LFT 
 136  808-10051           TRANSVERSE MKG MULTI-COMP,                                               130.000        LFT 
 137  808-10053           PAVEMENT MESSAGE MKG, MULTI-COMP, (R X R)                                  1.000        EACH 
 138  808-10056           TRANSVERSE MKG, MULTI-COMP,                                              125.000        LFT 
 139  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                600.000        LFT 
 140  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     1,084.000        CYS 
  10  205-02770           EROSION CONTROL BLANKET                                                  100.000        SYS 
  11  205-06937           TEMPORARY SILT FENCE                                                   1,220.000        LFT 
  12  210-05806           METAL ROOF                                                             1,361.000        SYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        316.000        TON 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                               21.000        TON 
  15  402-07432           HMA SURFACE, TYPE A                                                      209.000        TON 
  16  402-07435           HMA INTERMEDIATE, TYPE A                                                 100.000        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                  1,893.000        SYS 
  18  601-02241           GUARDRAIL, REMOVE                                                        374.000        LFT 
  19  603-01932           FENCE, CHAIN LINK, 96 IN                                                 793.800        LFT 
  20  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 110.000        SYS 
  21  604-95344           HANDRAIL, PEDESTRIAN                                                     780.000        LFT 
  22  615-06496           PARKING BARRIER                                                           10.000        EACH 
  23  616-02320           GEOTEXTILES                                                            2,445.000        SYS 
  24  616-05688           RIPRAP, CLASS 1                                                        1,213.000        TON 
  25  616-06405           RIPRAP, REVETMENT                                                      1,690.000        TON 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  27  621-02468           SEED MIXTURE, GRASS, 1                                                     6.000        LBS 
  28  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  29  628-09401           FIELD OFFICE, A                                                            7.000        MOS 
  30  710-51870           REPOINTING MASONRY IN STRUCTURES                                       4,272.000        SFT 
  31  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  32  712-03820           TIMBER SIDING                                                         14,845.000        SFT 
  33  712-04686           FIRE PROTECTION                                                       LUMP              LUMP 
  34  712-04704           PAINT BRIDGE                                                          LUMP              LUMP 
  35  712-05098           TIMBER                                                                    15.000        EACH 
  36  712-05098           TIMBER                                                                     4.000        EACH 
  37  712-06384           PLANK FLOORS, TWO-PLY                                                     50.000        SFT 
  38  712-94725           STRUCTURAL TIMBER                                                      9,488.000        BDFT 
  39  712-94725           STRUCTURAL TIMBER                                                      2,044.000        BDFT 
  40  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
  41  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  43  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  46  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  47  802-03821           SIGN, SHEET, WITH LEGEND                                                   2.000        EACH 
  48  802-04314           SIGN                                                                       1.000        EACH 
  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          170.000        LFT 
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  50  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         136.700        SYS 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                        50.300        CYS 
  17  203-08607           LINEAR GRADING                                                           370.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           26.400        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                      45.200        CYS 
  21  306-08043           MILLING, TRANSITION                                                      600.000        SYS 
  22  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             184.000        TON 
  23  406-05521           ASPHALT FOR TACK COAT                                                  1,593.000        SYS 
  24  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  25  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        162.500        LFT 
  26  601-02241           GUARDRAIL, REMOVE                                                        375.000        LFT 
  27  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  28  601-09238           HAND DIG GUARDRAIL POST HOLES                                              5.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     325.000        LFT 
  31  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                136.000        SYS 
  33  616-02320           GEOTEXTILES                                                              132.100        SYS 
  34  616-06405           RIPRAP, REVETMENT                                                         32.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  36  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 
  37  621-06574           SODDING                                                                   42.700        SYS 
  38  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  39  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         121.000        LFT 
  40  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  41  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                        484.000        LFT 
  42  701-09679           CONICAL PILE TIP, 14 IN                                                    8.000        EACH 
  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            64.000        EACH 
  44  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 54.700        CYS 
  45  703-06029           REINFORCING BARS, EPOXY COATED                                        84,566.000        LBS 
  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              230.900        CYS 
  47  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
  48  706-06341           RAILING, PF-2                                                            587.500        LFT 
  49  706-94947           RAILING, CONCRETE, C, MODIFIED                                            28.200        CYS 
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  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  51  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  52  715-05407           PIPE, END BENT DRAIN, 6 IN                                                86.000        LFT 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              61.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  58  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         60.000        LFT 
  59  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     673.500        LFT 
  60  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    673.500        LFT 
  61  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              570.000        LFT 
  62  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             480.000        LFT 
  63  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                          24.000        LFT 
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   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  11  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,080.000        DAY 
  16  808-75994           PRISMATIC REFLECTOR                                                   57,600.000        EACH 
  17  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            5,760.000        EACH 
  18  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    5,760.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         425.000        SYS 
  12  202-04435           DELINEATOR POST, REMOVE                                                    5.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                     1,800.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     22.500        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,010.000        SYS 
  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                6.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,200.000        TON 
  20  402-07784           HMA SURFACE, TYPE D                                                      380.000        TON 
  21  402-07785           HMA INTERMEDIATE, TYPE D                                                 410.000        TON 
  22  402-07786           HMA BASE, TYPE D                                                       2,195.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  25  621-06557           SEED MIXTURE, T                                                           41.000        LBS 
  26  621-06559           MULCHED SEEDING, R                                                     1,280.000        SYS 
  27  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  28  621-06575           SODDING, NURSERY                                                          15.000        SYS 
  29  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  30  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  31  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            150.000        LFT 
  32  718-06526           HMA FOR UNDERDRAINS                                                      255.000        TON 
  33  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 
  34  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  35  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  36  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,910.000        LFT 
  38  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  39  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-92448           CONSTRUCTION SIGNS, MOBILE                                               540.000        DAY 
  42  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       50.000        LFT 
  43  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 
  44  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           34.500        SFT 
  45  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  46  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  3.000        EACH 
  47  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
  48  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,355.000        LFT 
  49  805-01879           SIGNAL SERVICE                                                             1.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNALS, NEW AND MODERNIZATION 
 
  50  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  51  805-04736           SIGNAL CABLE, 4C 18GA.                                                 2,220.000        LFT 
  52  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  53  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  54  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  55  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         1.000        EACH 
  56  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  57  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
  58  805-78467           SIGNAL CABLE, 3C 8GA                                                      70.000        LFT 
  59  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    1,250.000        LFT 
  60  805-78485           SIGNAL CABLE, 5C 14GA                                                    400.000        LFT 
  61  805-78490           SIGNAL CABLE, 7C 14GA                                                    350.000        LFT 
  62  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,310.000        LFT 
  63  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  64  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     414.000        LFT 
  65  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  66  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           3.000        EACH 
  67  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      3.000        EACH 
  68  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      3.000        EACH 
  69  805-92512           MICROLOOP DETECTOR                                                         8.000        EACH 
  70  808-04767           LINE                                                                      57.000        LFT 
  71  808-06716           LINE, REMOVE                                                           2,500.000        LFT 
  72  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    565.000        LFT 
  73  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                   2,770.000        LFT 
  74  808-10043           LINE, MULTI-COMP, SOLID, WHITE, 24 IN                                     79.000        LFT 
  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       30.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   4  702-76240           CONCRETE                                                                   4.000        CYS 
   5  802-03821           SIGN, SHEET, WITH LEGEND                                                   6.000        EACH 
   6  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  2.000        EACH 
   7  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           2.000        EACH 
   8  805-01819           CONDUIT, STEEL, GALVANIZED, 2 IN, ABOVE GROUND                            50.000        LFT 
   9  805-01820           SIGNAL STRAIN POLE, STEEL                                                  2.000        EACH 
  10  805-01821           SIGNAL CANTILEVER STRUCTURE, INSTALL                                       2.000        EACH 
  11  805-01825           DISCONNECT HANGER, INSTALL                                                 4.000        EACH 
  12  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
  13  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 
  14  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,000.000        LFT 
  15  805-03098           TRAFFIC SIIGNAL HEAD, 2 FACE, 12 IN. RED, AMBER, GREEN                     6.000        EACH 
  16  805-04970           FIBER OPTIC                                                                4.000        EACH 
  17  805-04970           FIBER OPTIC                                                               24.000        EACH 
  18  805-04977           MICROLOOP                                                                  1.000        EACH 
  19  805-08129           SIGNAL CABLE                                                           3,000.000        LFT 
  20  805-08464           RADIO, INTERCONNECT                                                        8.000        EACH 
  21  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
  22  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  23  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  24  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  25  805-78467           SIGNAL CABLE, 3C 8GA                                                     150.000        LFT 
  26  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    4,500.000        LFT 
  27  805-78480           SIGNAL CABLE, 3C 14GA                                                    600.000        LFT 
  28  805-78485           SIGNAL CABLE, 5C 14GA                                                    500.000        LFT 
  29  805-78490           SIGNAL CABLE, 7C 14GA                                                    500.000        LFT 
  30  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,500.000        LFT 
  31  805-78800           SIGNAL DETECTOR HOUSING INSTALL                                            6.000        EACH 
  32  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
  33  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
  34  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
  35  805-87066           TRUCK, BOOM                                                                8.000        HRS 
  36  805-87068           TRUCK, BUCKET                                                              8.000        HRS 
  37  805-87076           TRUCK, PICKUP                                                              8.000        HRS 
  38  805-87092           LABOR, SKILLED, STRAIGHT TIME                                             20.000        HRS 
  39  805-87096           LABOR, UNSKILLED, STRAIGHT TIME                                           20.000        HRS 
  40  805-91706           ANCHOR BOLT, REPAIR                                                        4.000        EACH 
  41  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   4.000        EACH 
  42  805-92983           TRAFFIC SIGNAL CONTROLLER AND CABINET, INSTALL                             4.000        EACH 
  43  805-94971           FIBER OPTICS CABLE                                                     2,000.000        LFT 
  44  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                2.000        EACH 



 
 


