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          CALL ORDER   : 170                                              CONTRACT ID  : R -29417-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT PEDESTRIAN TRAIL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-99187           FENCE, FARM FIELD, REMOVE                                              4,617.000        LFT 
  10  203-02000           EXCAVATION, COMMON                                                     1,219.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                  16,782.000        LFT 
  12  205-09543           NO 2 STONE                                                                59.000        TON 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,158.000        TON 
  14  304-07783           HMA PATCHING, TYPE D                                                      33.500        TON 
  15  402-07433           HMA SURFACE, TYPE B                                                    1,133.000        TON 
  16  402-07438           HMA INTERMEDIATE, TYPE B                                               1,943.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  18  603-06040           FENCE, FARM FIELD, 47 IN                                               4,617.000        LFT 
  19  603-95217           FENCE GATE, FARM FIELD, 47 IN X 30FT                                       1.000        EACH 
  20  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  21  621-06545           FERTILIZER                                                                 0.200        TON 
  22  621-06553           SEED MIXTURE, R                                                          122.600        LBS 
  23  621-06565           MULCHING MATERIAL                                                          3.100        TON 
  24  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  25  722-60824           SURFACE MILLING                                                        4,057.200        SYS 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  802-03896           BOLLARD                                                                   14.000        EACH 
  28  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          278.750        SFT 
  29  802-76055           SIGN POST, A                                                             634.500        LFT 
  30  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      23.000        EACH 
  31  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                      10.000        EACH 
  32  808-03115           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC (XING), 4 FT                      2.000        EACH 
  33  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         570.000        LFT 
  34  808-06609           PAVEMENT MESSAGE MARKING,                                                  2.000        EACH 
  35  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 224.000        LFT 
  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        45.000        LFT 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -29671-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-02250           TREE, 10 IN, REMOVE                                                       18.000        EACH 
   7  202-02240           PAVEMENT REMOVAL                                                         444.000        SYS 
   8  202-02278           CURB, CONCRETE, REMOVE                                                 2,000.000        LFT 
   9  202-10146           REMOVE                                                                 1,117.520        SYS 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               961.300        SYS 
  11  202-91922           STUMP, REMOVE                                                             57.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                       109.000        CYS 
  13  205-04931           SEDIMENT TRAP                                                             19.000        EACH 
  14  210-04181           BICYCLE RACK                                                              92.000        EACH 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        647.000        TON 
  16  304-07489           HMA PATCHING, TYPE A                                                     150.000        TON 
  17  305-60400           COMPACTED AGGREGATE FOR PATCHING                                         100.000        TON 
  18  604-07823           STAMPED CONCRETE SIDEWALK                                              1,416.620        SYS 
  19  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 526.770        SYS 
  20  605-06120           CURB, CONCRETE                                                         2,000.000        LFT 
  21  611-03671           TRASH RECEPTACLE                                                          10.000        EACH 
  22  621-06570           TOPSOIL                                                                  121.760        CYS 
  23  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             30.780        CYS 
  24  622-04648           TREE GRATE                                                                75.000        EACH 
  25  622-04990           LANDSCAPE EDGING                                                         400.000        LFT 
  26  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      121.000        EACH 
  27  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      14.000        EACH 
  28  622-05654           PLANT, PERENNIAL                                                         521.000        EACH 
  29  622-93712           PLANT, BULBS                                                           1,380.000        EACH 
  30  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  31  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  32  711-03664           BENCH, METAL                                                              24.000        EACH 
  33  712-03812           BENCH                                                                     16.000        EACH 
  34  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  802-03821           SIGN, SHEET, WITH LEGEND                                                   5.000        EACH 
  37  805-02069           SIGNAL CANTILEVER STRUCTURE, MAST ARM 25FT                                 4.000        EACH 
  38  805-02072           SIGNAL CANTILEVER STRUCTURE, MAST ARM 30FT                                 3.000        EACH 
  39  805-02073           SIGNAL CANTILEVER STRUCTURE, MAST ARM 35FT                                 1.000        EACH 
  40  805-78485           SIGNAL CABLE, 5C 14GA                                                  1,100.000        LFT 
  41  805-99162           SIGNAL PEDESTAL, 11 FT                                                     2.000        EACH 
  42  807-03970           LIGHT POLE BASE                                                            8.000        EACH 
  43  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              792.000        LFT 
  44  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         268.000        LFT 
  45  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN                           2,352.000        LFT 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -29949-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       536.220        CYS 
  11  203-02070           BORROW                                                                    44.800        CYS 
  12  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  13  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  14  206-51215           EXCAVATION, X                                                             20.000        CYS 
  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      94.000        CYS 
  16  210-06389           LIMESTONE                                                                 11.000        TON 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               28.000        CYS 
  18  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               18.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        652.000        TON 
  20  402-07432           HMA SURFACE, TYPE A                                                       28.000        TON 
  21  402-07435           HMA INTERMEDIATE, TYPE A                                                  85.000        TON 
  22  502-06627           PCCP, 6 IN                                                               416.000        SYS 
  23  502-06999           PCCP, 8 IN                                                                 5.370        SYS 
  24  502-09531           PCCP                                                                     438.340        SYS 
  25  601-03667           RAILING, ORNAMENTAL                                                      104.000        LFT 
  26  601-03667           RAILING, ORNAMENTAL                                                      340.000        LFT 
  27  604-04740           PAVERS                                                                 1,035.000        SFT 
  28  604-04740           PAVERS                                                                 2,959.000        SFT 
  29  604-04805           PAVER                                                                    408.000        LFT 
  30  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 
  31  604-07901           CURB RAMP, CONCRETE, G                                                     7.000        SYS 
  32  604-07902           CURB RAMP, CONCRETE, H                                                    16.300        SYS 
  33  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 472.000        SYS 
  34  605-06120           CURB, CONCRETE                                                           645.000        LFT 
  35  616-02320           GEOTEXTILES                                                               65.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         26.000        TON 
  37  619-09427           CLEAN STEEL BRIDGE, TYPE 3, QP-2                                         514.000        SFT 
  38  619-09436           PAINT STEEL BRIDGE, TYPE 3                                               514.000        SFT 
  39  619-09436           PAINT STEEL BRIDGE, TYPE 3                                               514.000        SFT 
  40  621-06570           TOPSOIL                                                                1,069.000        CYS 
  41  621-06575           SODDING, NURSERY                                                       4,656.000        SYS 
  42  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             50.000        CYS 
  43  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  45  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 46.000        CYS 
  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 29.500        CYS 
  47  702-51015           CONCRETE, B, FOOTINGS                                                     21.000        CYS 
  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            32.000        EACH 
  49  703-06028           REINFORCING BARS                                                      10,785.000        LBS 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -29949-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
  50  703-06029           REINFORCING BARS, EPOXY COATED                                         3,645.000        LBS 
  51  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               29.500        CYS 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
  54  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 
  55  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  56  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  57  711-51823           EXPANSION ANCHOR, 0.75 IN.                                                32.000        EACH 
  58  712-94080           TIMBER DECK                                                              514.000        SFT 
  59  715-05407           PIPE, END BENT DRAIN, 6 IN                                                14.000        LFT 
  60  724-03855           EXPANSION JOINT, SLIDING PLATE                                            21.000        LFT 
  61  731-03133           CONCRETE FACING                                                          601.000        SFT 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-07118           BARRICADE, III-A                                                          40.000        LFT 
  64  802-04250           SIGN, TRAIL INFORMATION                                                    1.000        EACH 
  65  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         40.000        LFT 
  66  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN                           17.000        SFT 
  67  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         187.000        LFT 
  68  808-06609           PAVEMENT MESSAGE MARKING,                                                  6.000        EACH 
  69  808-06726           TRANSVERSE MARKING, PAINT,                                                14.000        LFT 
  70  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           115.000        LFT 
  71  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -30329-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         25.000        TON 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              452.000        TON 
  12  304-07783           HMA PATCHING, TYPE D                                                     474.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN                                                81,337.000        SYS 
  14  306-08041           MILLING, PCCP                                                            224.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                    6,720.000        SYS 
  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  17  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      7,265.000        TON 
  18  404-05511           SEAL COAT, 2                                                          69,787.000        SYS 
  19  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  20  412-09355           FOG SEAL                                                              69,787.000        SYS 
  21  506-06333           PCCP PATCHING, FULL DEPTH                                                224.000        SYS 
  22  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  23  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
  24  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  25  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  27  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  28  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,702.000        LFT 
  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,702.000        LFT 
  30  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              14,255.000        LFT 
  34  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              20,210.000        LFT 
  35  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  640.000        LFT 
  36  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  37  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             22,903.000        LFT 
  38  808-75256           TRANSVERSE MARKING THERMOPLASTIC, SOLID                                2,120.000        LFT 
  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              231.000        EACH 
  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      231.000        EACH 
  41  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -31078-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02245           TREE, 6 IN, REMOVE                                                         1.000        EACH 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  616-02320           GEOTEXTILES                                                              287.000        SYS 
  10  616-03472           RIPRAP, REVEMENT 18 IN.                                                   61.000        TON 
  11  616-05689           RIPRAP, CLASS 2                                                          242.000        TON 
  12  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  13  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  16  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  17  715-01344           PIPE END SECTION, 60 IN.                                                   1.000        EACH 
  18  715-05841           CONCRETE ANCHOR, 60 IN                                                     1.000        EACH 
  19  715-06358           CONCRETE ANCHOR, 78 IN.                                                    2.000        EACH 
  20  715-08655           PIPE END SECTION, 72 IN                                                    1.000        EACH 
  21  725-06873           PIPE LINER, THERMOPLASTIC, 54 IN                                         595.000        LFT 
  22  725-06874           PIPE LINER, THERMOPLASTIC, 60 IN                                         382.000        LFT 
  23  725-06875           PIPE LINER, THERMOPLASTIC, 66 IN                                         318.000        LFT 
  24  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  25  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -31103-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                             68.000        SYS 
  12  202-05545           REGULATED MATERIALS, DISPOSE, C                                          320.000        CYS 
  13  202-05550           REGULATED MATERIALS, REMOVE, C                                           320.000        CYS 
  14  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        320.000        CYS 
  15  202-07603           TESTING FOR WASTE, C                                                      10.000        EACH 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 5.000        SYS 
  17  202-74035           SIGN, REMOVE                                                              13.000        EACH 
  18  202-91385           INLET, REMOVE                                                              1.000        EACH 
  19  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                     2,542.000        CYS 
  21  203-02070           BORROW                                                                 1,502.000        CYS 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 
  23  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          48.000        LFT 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  25  205-06934           TEMPORARY MULCHING                                                         8.000        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   2,889.000        LFT 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                            9,525.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,527.000        SYS 
  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,066.000        CYS 
  30  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            34.000        TON 
  31  306-08042           MILLING, SCARIFICATION/PROFILE                                         4,691.000        SYS 
  32  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        993.000        TON 
  33  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,336.000        TON 
  34  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,878.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      7.900        TON 
  36  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 
  37  604-07901           CURB RAMP, CONCRETE, G                                                    26.000        SYS 
  38  604-07903           CURB RAMP, CONCRETE, K                                                    28.000        SYS 
  39  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 864.000        SYS 
  40  605-06120           CURB, CONCRETE                                                         1,028.000        LFT 
  41  605-06150           CURB AND GUTTER, C, CONCRETE                                           3,353.000        LFT 
  42  605-06255           CENTER CURB, D, CONCRETE                                                 186.000        SYS 
  43  610-08446           PCCP FOR APPROACHES, 6 IN                                                265.000        SYS 
  44  610-09108           PCCP FOR APPROACHES, 9 IN                                                909.000        SYS 
  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  46  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
  47  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  48  615-06505           MONUMENT, B                                                                4.000        EACH 
  49  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -31103-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
  50  616-02320           GEOTEXTILES                                                               40.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                         21.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  53  621-06557           SEED MIXTURE, T                                                          600.000        LBS 
  54  621-06567           WATER                                                                     34.000        kGAL 
  55  621-06575           SODDING, NURSERY                                                       8,548.000        SYS 
  56  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  57  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          40.000        MOS 
  58  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  59  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  60  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 
  61  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,318.000        LFT 
  62  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            399.000        LFT 
  63  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            113.000        LFT 
  64  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                              8.000        LFT 
  65  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             18.000        LFT 
  66  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    74.000        TON 
  67  715-09064           VIDEO INSPECTION FOR PIPE                                              2,856.000        LFT 
  68  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  69  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  70  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  71  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  72  720-45015           INLET, A8                                                                  4.000        EACH 
  73  720-45070           INLET, P12A                                                                2.000        EACH 
  74  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  75  720-45250           CATCH BASIN, K10                                                           2.000        EACH 
  76  720-45260           PIPE CATCH BASIN, 12 IN                                                    8.000        EACH 
  77  720-45410           MANHOLE, C4                                                               17.000        EACH 
  78  720-94612           MANHOLE, K4                                                                1.000        EACH 
  79  720-98174           INLET, B15                                                                 4.000        EACH 
  80  720-98555           INLET, C15                                                                 3.000        EACH 
  81  720-99416           CATCH BASIN, B15                                                           8.000        EACH 
  82  720-99417           CATCH BASIN, C15                                                           6.000        EACH 
  83  801-02595           CONTROLLER, RESET TIMING                                                   8.000        EACH 
  84  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  85  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  86  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,078.000        LFT 
  87  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,754.000        LFT 
  88  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  89  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  91  801-07118           BARRICADE, III-A                                                         250.000        LFT 
  92  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        144.000        LFT 
  93  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         48.000        LFT 
  94  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          173.000        SFT 
  96  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         30.000        SFT 
  97  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        15.000        SFT 
  98  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
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  99  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  4.000        EACH 
 100  805-01842           HANDHOLE, SIGNAL                                                          11.000        EACH 
 101  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,988.000        LFT 
 102  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 103  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
 104  805-02328           SIGNAL CABLE, 1C 14GA                                                  3,454.000        LFT 
 105  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 106  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
 107  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         6.000        EACH 
 108  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
 109  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 110  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 111  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 112  805-78467           SIGNAL CABLE, 3C 8GA                                                      40.000        LFT 
 113  805-78480           SIGNAL CABLE, 3C 14GA                                                  2,131.000        LFT 
 114  805-78485           SIGNAL CABLE, 5C 14GA                                                     68.000        LFT 
 115  805-78490           SIGNAL CABLE, 7C 14GA                                                    723.000        LFT 
 116  805-78495           SIGNAL CABLE, 9C 14GA                                                    444.000        LFT 
 117  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,226.000        LFT 
 118  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 
 119  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,064.000        LFT 
 120  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 121  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 122  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      4.000        EACH 
 123  805-95933           CURB PAINTING, YELLOW                                                  1,780.000        LFT 
 124  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,660.000        LFT 
 125  808-06716           LINE, REMOVE                                                           5,101.000        LFT 
 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,750.000        LFT 
 127  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       157.000        LFT 
 128  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       652.000        LFT 
 129  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  19.000        EACH 
 130  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               31.000        EACH 
 131  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       25.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02245           TREE, 150 mm, REMOVE                                                       1.000        EACH 
  10  201-02250           TREE, 250 mm, REMOVE                                                       1.000        EACH 
  11  201-02255           TREE, 460 mm, REMOVE                                                       1.000        EACH 
  12  201-02260           TREE, 762 mm, REMOVE                                                       7.000        EACH 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  15  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      1.000        EACH 
  16  202-94747           POST, REMOVE                                                               2.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                     6,950.000        m3 
  18  203-02070           BORROW                                                                   490.000        m3 
  19  205-06933           TEMP DITCH INLET PROTECTION                                               25.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                     400.000        m 
  21  205-09543           NO 2 STONE                                                                91.000        Mg 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                           19,610.000        m2 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,370.000        m2 
  24  207-08268           SUBGRADE TREATMENT, TYPE IV                                              600.000        m2 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,680.000        m3 
  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              160.000        m3 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                                3.000        Mg 
  28  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           480.000        Mg 
  29  304-07490           HMA PATCHING, TYPE B                                                      50.000        Mg 
  30  306-08043           MILLING, TRANSITION                                                      460.000        m2 
  31  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      1,310.000        Mg 
  32  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                2,290.000        Mg 
  33  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,370.000        Mg 
  34  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,530.000        Mg 
  35  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            2,320.000        Mg 
  36  406-05520           ASPHALT FOR TACK COAT                                                     17.000        Mg 
  37  601-02241           GUARDRAIL, REMOVE                                                         49.000        m 
  38  603-03398           FENCE, RELOCATE                                                           68.000        m 
  39  603-06065           FENCE, CHAIN LINK, RESET                                                  34.000        m 
  40  604-01268           HANDRAIL, ALUMINUM                                                        19.000        m 
  41  604-07896           CURB RAMP, CONCRETE, B                                                    74.000        m2 
  42  604-07897           CURB RAMP, CONCRETE, C                                                    42.000        m2 
  43  604-07900           CURB RAMP, CONCRETE, F                                                    98.000        m2 
  44  604-07902           CURB RAMP, CONCRETE, H                                                   150.000        m2 
  45  604-07903           CURB RAMP, CONCRETE, K                                                    19.000        m2 
  46  604-91531           SIDEWALK, CONCRETE, 100 mm                                             3,110.000        m2 
  47  605-06090           CURB, INTEGRAL, CONCRETE                                                 195.000        m 
  48  605-06140           CURB AND GUTTER, CONCRETE                                              2,120.000        m 
  49  605-06215           CENTER CURB, D, CONCRETE                                                  35.000        m 
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  50  610-07487           HMA FOR APPROACHES, TYPE B                                             2,020.000        Mg 
  51  610-08446           PCCP FOR APPROACHES, 150 mm                                              820.000        m2 
  52  610-09108           PCCP FOR APPROACHES, 225 mm                                              560.000        m2 
  53  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  54  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 
  55  615-06490           RIGHT OF WAY MARKER                                                       40.000        EACH 
  56  615-06505           MONUMENT, B                                                                2.000        EACH 
  57  615-06515           MONUMENT, D                                                                2.000        EACH 
  58  616-06406           RIPRAP, REVETMENT                                                         36.000        m2 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  60  621-02770           EROSION CONTROL BLANKET                                                   38.000        m2 
  61  621-06559           MULCHED SEEDING, R                                                        39.000        m2 
  62  621-06575           SODDING, NURSERY                                                       8,040.000        m2 
  63  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  64  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          60.000        MOS 
  65  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  66  628-09401           FIELD OFFICE, A                                                           30.000        MOS 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  1.000        m3 
  68  702-51015           CONCRETE, B, FOOTINGS                                                     41.000        m3 
  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             2.000        EACH 
  70  703-06028           REINFORCING BARS                                                           3.000        kg 
  71  714-08514           WINGWALL                                                                  16.000        m2 
  72  714-09726           HEADWALL                                                                  25.000        m2 
  73  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         2,380.000        m 
  74  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           930.000        m 
  75  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            38.000        m 
  76  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           208.000        m 
  77  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           180.000        m 
  78  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           330.000        m 
  79  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                           22.000        m 
  80  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                           26.000        m 
  81  715-05422           PIPE, SLOTTED DRAIN, 300 mm                                               60.000        m 
  82  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,140.000        m 
  83  718-52610           AGGREGATE FOR UNDERDRAINS                                                580.000        m3 
  84  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,660.000        m2 
  85  720-01092           MANHOLE, J15, MODIFIED                                                    18.000        EACH 
  86  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II                                  7.000        EACH 
  87  720-08660           MANHOLE, J5, MODIFIED                                                      5.000        EACH 
  88  720-09079           INLET, HA5, MODIFIED                                                       4.000        EACH 
  89  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 
  90  720-45030           INLET, E7                                                                  3.000        EACH 
  91  720-45270           PIPE CATCH BASIN, 450 mm                                                  21.000        EACH 
  92  720-94612           MANHOLE, K4                                                                3.000        EACH 
  93  720-95422           MANHOLE, J4                                                                6.000        EACH 
  94  720-98174           INLET, B15                                                                19.000        EACH 
  95  720-98555           INLET, C15                                                                18.000        EACH 
  96  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
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  99  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07118           BARRICADE, III-A                                                         200.000        m 
 102  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          7.000        EACH 
 103  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        230.000        m 
 104  802-09838           SIGN, SHEET, WITH LEGEND 2.03mm                                           30.000        m2 
 105  802-09840           SIGN, SHEET, WITH LEGEND 2.54mm                                           10.000        m2 
 106  807-03594           RELOCATE EXISTING LIGHT                                                    2.000        EACH 
 107  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 2.4 m                     10.000        EACH 
 108  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         120.000        m 
 109  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100 mm                                190.000        m 
 110  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW 100 mm                               470.000        m 
 111  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW,100 mm                              2,210.000        m 
 112  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       170.000        m 
 113  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       510.000        m 
 114  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  18.000        EACH 
 115  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             18.000        EACH 
 116  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            2.000        EACH 
 117  808-75350           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (SCHOOL)                         10.000        EACH 
 118  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                             82.000        SYS 
  11  202-96133           PIPE, REMOVE                                                           3,365.000        LFT 
  12  203-02000           EXCAVATION, COMMON                                                     8,473.000        CYS 
  13  203-02070           BORROW                                                                 2,437.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     40.000        TON 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                          43.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                  11,577.000        LFT 
  17  205-09543           NO 2 STONE                                                               278.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                           21,501.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,726.000        SYS 
  20  210-05533           GRATE                                                                     14.000        EACH 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           11,446.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,461.000        TON 
  23  302-06464           SUBBASE FOR PCCP                                                         115.000        CYS 
  24  302-08562           COARSE AGGREGATE, 8                                                    1,113.000        TON 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              277.000        TON 
  26  303-07051           BOULDERS                                                               1,358.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,599.000        SYS 
  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        718.000        TON 
  29  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        640.000        TON 
  30  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,196.000        TON 
  31  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                1,086.000        TON 
  32  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,913.000        TON 
  33  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        1,737.000        TON 
  34  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,548.000        TON 
  35  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           2,712.000        TON 
  36  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        1,420.000        TON 
  37  402-07432           HMA SURFACE, TYPE A                                                      199.000        TON 
  38  402-07433           HMA SURFACE, TYPE B                                                      104.000        TON 
  39  402-07435           HMA INTERMEDIATE, TYPE A                                                 397.000        TON 
  40  402-07438           HMA INTERMEDIATE, TYPE B                                                  12.000        TON 
  41  402-07441           HMA BASE, TYPE B                                                          27.000        TON 
  42  402-07453           HMA FOR TEMPORARY PAVEMENT                                               604.000        TON 
  43  402-07784           HMA SURFACE, TYPE D                                                      247.000        TON 
  44  402-07785           HMA INTERMEDIATE, TYPE D                                                 352.000        TON 
  45  402-07786           HMA BASE, TYPE D                                                       1,337.000        TON 
  46  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 
  47  502-06327           PCCP, 10 IN                                                              458.000        SYS 
  48  604-07894           CURB RAMP, CONCRETE, A                                                    40.000        SYS 
  49  604-07897           CURB RAMP, CONCRETE, C                                                    25.000        SYS 
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  50  604-07901           CURB RAMP, CONCRETE, G                                                    14.000        SYS 
  51  604-07904           CURB RAMP, CONCRETE, L                                                    62.000        SYS 
  52  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 583.000        SYS 
  53  605-06120           CURB, CONCRETE                                                           456.000        LFT 
  54  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                       671.000        LFT 
  55  605-06255           CENTER CURB, D, CONCRETE                                                 290.000        SYS 
  56  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                       320.000        LFT 
  57  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        36.000        LFT 
  58  605-52807           CURB AND GUTTER, COMBINED                                              7,591.000        LFT 
  59  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          755.000        LFT 
  60  610-07488           HMA FOR APPROACHES, TYPE C                                               578.000        TON 
  61  610-09108           PCCP FOR APPROACHES, 9 IN                                                192.000        SYS 
  62  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  63  615-06505           MONUMENT, B                                                                9.000        EACH 
  64  615-06510           MONUMENT, C                                                                2.000        EACH 
  65  616-02320           GEOTEXTILES                                                            4,949.000        SYS 
  66  616-02320           GEOTEXTILES                                                            3,101.000        SYS 
  67  616-06405           RIPRAP, REVETMENT                                                         63.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  70  621-02770           EROSION CONTROL BLANKET                                                8,380.000        SYS 
  71  621-04978           SEED MIXTURE                                                          13,170.000        SYS 
  72  621-04978           SEED MIXTURE                                                          13,170.000        SYS 
  73  621-06557           SEED MIXTURE, T                                                          769.000        LBS 
  74  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  75  621-06734           WILD FLOWERS PLUG PLANTING                                             1,568.000        EACH 
  76  621-06734           WILD FLOWERS PLUG PLANTING                                               539.000        EACH 
  77  621-06734           WILD FLOWERS PLUG PLANTING                                               637.000        EACH 
  78  621-06734           WILD FLOWERS PLUG PLANTING                                            22,540.000        EACH 
  79  621-06734           WILD FLOWERS PLUG PLANTING                                            22,687.000        EACH 
  80  621-06734           WILD FLOWERS PLUG PLANTING                                               637.000        EACH 
  81  621-07762           COMPOST AMENDED SOIL                                                   1,925.000        CYS 
  82  621-08538           MULCH                                                                    971.000        CYS 
  83  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 
  84  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN. OR UNDER                        35.000        EACH 
  85  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      69.000        EACH 
  86  715-03025           SANITARY MANHOLE                                                           3.000        EACH 
  87  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                             23.000        LFT 
  88  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           7,385.000        LFT 
  89  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                             929.000        LFT 
  90  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN                                              60.000        LFT 
  91  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                          1,714.000        LFT 
  92  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN                                             60.000        LFT 
  93  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            202.000        LFT 
  94  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN                                            121.000        LFT 
  95  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN                                              40.000        LFT 
  96  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,011.000        LFT 
  97  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            163.000        LFT 
  98  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            161.000        LFT 
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  99  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN                                            186.000        LFT 
 100  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN                                          1,602.000        LFT 
 101  715-05209           PIPE, TYPE 4, CIRCULAR, 18 IN                                            931.000        LFT 
 102  715-05408           PIPE, SANITARY SEWER, 8 IN                                               391.000        LFT 
 103  715-26735           GRATED BOX END SECTION, II, 4:1, 48 IN..                                   2.000        EACH 
 104  715-46000           PIPE END SECTION, 12 IN                                                   18.000        EACH 
 105  715-91739           WATER MAIN, DUCTILE IRON, 8 IN                                           205.000        LFT 
 106  715-97691           GRATED BOX END SECTION, I, 3:1, 36 IN                                      1.000        EACH 
 107  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 108  718-52610           AGGREGATE FOR UNDERDRAINS                                                665.000        CYS 
 109  720-04721           MANHOLE, K                                                                 3.000        EACH 
 110  720-04790           CASTING                                                                    2.000        EACH 
 111  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
 112  720-44070           CASTING, 13, FURNISH AND ADJUST TO GRADE                                   3.000        EACH 
 113  720-44296           CAP INLET                                                                  2.000        EACH 
 114  720-45005           INLET, A2                                                                  1.000        EACH 
 115  720-45030           INLET, E7                                                                 11.000        EACH 
 116  720-45035           INLET, F7                                                                 16.000        EACH 
 117  720-45035           INLET, F7                                                                  2.000        EACH 
 118  720-45410           MANHOLE, C4                                                                3.000        EACH 
 119  720-45410           MANHOLE, C4                                                                5.000        EACH 
 120  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 
 121  720-93501           MANHOLE, L4                                                                3.000        EACH 
 122  720-94157           MANHOLE, C                                                                13.000        EACH 
 123  720-94612           MANHOLE, K4                                                                9.000        EACH 
 124  720-98013           INLET, M                                                                   3.000        EACH 
 125  720-98174           INLET, B15                                                                21.000        EACH 
 126  720-98555           INLET, C15                                                                 5.000        EACH 
 127  732-02532           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.                      2.000        EACH 
 128  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 
 129  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 130  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 131  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,422.000        LFT 
 132  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,382.000        LFT 
 133  801-06214           TEMPORARY TRANSVERSE PAVEMENT MARKING, 6 IN                              180.000        LFT 
 134  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
 135  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
 136  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
 137  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 138  801-07119           BARRICADE, III-B                                                         564.000        LFT 
 139  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        622.000        LFT 
 140  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          178.250        SFT 
 141  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        207.840        SFT 
 142  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 143  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
 144  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    6.000        EACH 
 145  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 
 146  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
 147  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
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 148  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
 149  805-78370           PEDESTRIAN PUSH BUTTON                                                     6.000        EACH 
 150  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 151  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 152  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 153  805-78467           SIGNAL CABLE, 3C 8GA                                                      21.000        LFT 
 154  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    2,866.000        LFT 
 155  805-78480           SIGNAL CABLE, 3C 14GA                                                    702.000        LFT 
 156  805-78485           SIGNAL CABLE, 5C 14GA                                                  1,293.000        LFT 
 157  805-78490           SIGNAL CABLE, 7C 14GA                                                    701.000        LFT 
 158  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,430.000        LFT 
 159  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
 160  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,023.000        LFT 
 161  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 162  805-78906           SIGNAL SUPPORT FOUNDATION,                                                 2.000        EACH 
 163  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
 164  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 
 165  805-86890           CABLE POLE CIRCUIT THWH, NO 10 COPPER STRANDED                         1,240.000        LFT 
 166  805-90005           SIGNAL PEDESTAL, 10 FT                                                     2.000        EACH 
 167  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHAN                                      8.000        EACH 
 168  805-93555           CONTROLLER CABINET, M                                                      1.000        EACH 
 169  807-02191           HANDHOLE, LIGHTING                                                         8.000        EACH 
 170  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             31.000        EACH 
 171  807-03950           LUMINAIRE, ORNAMENTAL                                                     31.000        EACH 
 172  807-03951           LIGHT POLE, ORNAMENTAL                                                    31.000        EACH 
 173  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,507.000        LFT 
 174  807-07580           WIRE #4 COPPER PLASTIC DUCT IN TRENCH 4, 1/C                           4,194.000        LFT 
 175  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 176  807-86910           CONNECTOR KIT, UNFUSED                                                    31.000        EACH 
 177  807-86915           CONNECTOR KIT, FUSED                                                      31.000        EACH 
 178  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            81.000        EACH 
 179  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
 180  807-86930           INSULATION LINK, NON-WATERPROOFED                                         62.000        EACH 
 181  807-86935           INSULATION LINK, WATERPROOFED                                             32.000        EACH 
 182  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN                                  595.000        LFT 
 183  807-99338           WIRE, AWG, NO. 6 COPPER, GROUND, 1/C                                     620.000        LFT 
 184  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                    38.000        LFT 
 185  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           1.000        EACH 
 186  808-05878           YIELD LINE TRIANGLE, THERMOPLASTIC                                        18.000        EACH 
 187  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 296.000        LFT 
 188  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,675.000        LFT 
 189  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         502.000        LFT 
 190  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        651.000        LFT 
 191  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          686.000        LFT 
 192  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       8,467.000        LFT 
 193  808-06716           LINE, REMOVE                                                             980.000        LFT 
 194  808-09083           LINE THERMOPLASTIC BROKEN WHITE 8 IN                                      25.000        LFT 
 195  808-75043           LINE THERMOPLASTIC, SOLID, WHITE, 6 IN                                   620.000        LFT 
 196  808-75060           TRANSVERSE MARKING, PAINT, SOLID,                                         58.000        LFT 
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 197  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC LANE INDICATION               18.000        EACH 
 198  808-75247           LINE, THERMOPLASTIC SOLID YELLOW, 6 IN                                 1,747.000        LFT 
 199  808-75260           TRANSVERSE MARKING THERMOPLASTIC, SOLID,                                 135.000        LFT 
 200  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       192.000        LFT 
 201  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       444.000        LFT 
 202  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP               25.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     1,278.000        CYS 
  10  205-06933           TEMPORARY DITCH INLET PROTECTION                                          14.000        EACH 
  11  205-06937           TEMPORARY SILT FENCE                                                   2,775.000        LFT 
  12  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,852.000        SYS 
  13  210-03827           FOUNTAIN, DRINKING                                                         1.000        EACH 
  14  210-08157           BICYCLE LOOP                                                               6.000        EACH 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,020.000        TON 
  16  304-07489           HMA PATCHING, TYPE A                                                     105.000        TON 
  17  402-07432           HMA SURFACE, TYPE A                                                      293.000        TON 
  18  402-07435           HMA INTERMEDIATE, TYPE A                                                 512.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      1.100        TON 
  20  603-01947           GATE BARRICADE                                                             1.000        EACH 
  21  604-04452           LIMESTONE                                                                 26.000        CFT 
  22  604-04452           LIMESTONE                                                                 94.000        CFT 
  23  604-04452           LIMESTONE                                                                  1.000        CFT 
  24  604-04452           LIMESTONE                                                                122.000        CFT 
  25  604-04452           LIMESTONE                                                                206.000        CFT 
  26  604-07894           CURB RAMP, CONCRETE, A                                                   119.000        SYS 
  27  604-07902           CURB RAMP, CONCRETE, H                                                    27.000        SYS 
  28  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 104.000        SYS 
  29  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 669.450        SYS 
  30  605-06120           CURB, CONCRETE                                                           881.000        LFT 
  31  610-07487           HMA FOR APPROACHES, TYPE B                                                17.000        TON 
  32  610-08446           PCCP FOR APPROACHES, 6 IN                                                103.000        SYS 
  33  610-09108           PCCP FOR APPROACHES, 9 IN                                                911.000        SYS 
  34  611-03671           TRASH RECEPTACLE                                                           3.000        EACH 
  35  615-06496           PARKING BARRIER                                                           11.000        EACH 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  37  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,969.000        SYS 
  38  621-02770           EROSION CONTROL BLANKET                                                   78.000        SYS 
  39  621-03893           MULCH, STONE                                                               1.000        TON 
  40  621-03909           SEED MIXTURE, NATIVE                                                       6.700        LBS 
  41  621-03909           SEED MIXTURE, NATIVE                                                       6.300        LBS 
  42  621-03909           SEED MIXTURE, NATIVE                                                       8.700        LBS 
  43  621-06545           FERTILIZER                                                                 1.000        TON 
  44  621-06554           SEED MIXTURE, U                                                          368.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                          5.000        TON 
  46  621-06570           TOPSOIL                                                                   42.000        CYS 
  47  621-06574           SODDING                                                                2,956.200        SYS 
  48  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             31.500        CYS 
  49  622-05644           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 TO 72 IN                            22.000        EACH 
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  50  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     9.000        EACH 
  51  622-05654           PLANT, PERENNIAL                                                       2,361.000        EACH 
  52  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  53  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
  54  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  55  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  56  702-10088           FOUNDATION                                                            LUMP              LUMP 
  57  711-90932           EDGING, STEEL                                                            289.700        LFT 
  58  712-03812           BENCH                                                                      6.000        EACH 
  59  712-03812           BENCH                                                                      8.000        EACH 
  60  712-03812           BENCH                                                                      4.000        EACH 
  61  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  62  720-45075           INLET, R13                                                                 1.000        EACH 
  63  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  67  801-92448           CONSTRUCTION SIGNS, MOBILE                                               480.000        DAY 
  68  802-03821           SIGN, SHEET, WITH LEGEND                                                   2.000        EACH 
  69  802-03896           BOLLARD                                                                    1.000        EACH 
  70  802-03896           BOLLARD                                                                   30.000        EACH 
  71  802-04250           SIGN, TRAIL INFORMATION                                                    1.000        EACH 
  72  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        260.000        LFT 
  73  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 
  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           93.000        SFT 
  75  805-95663           ELECTRICAL WORK                                                       LUMP              LUMP 
  76  807-03950           LUMINAIRE, ORNAMENTAL                                                      3.000        EACH 
  77  807-03950           LUMINAIRE, ORNAMENTAL                                                      6.000        EACH 
  78  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      12.000        EACH 
  79  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                      12.000        EACH 
  80  808-04767           LINE                                                                     102.100        LFT 
  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 593.000        LFT 
  82  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         730.000        LFT 
  83  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                     10.000        EACH 
  84  808-08258           TRANSVERSE MARKINGS                                                      410.000        LFT 
  85  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN                                          120.000        LFT 
  86  808-75015           LINE, PAINT, SOLID, WHITE, 12 IN                                          80.000        LFT 
  87  808-97664           PAVEMENT MESSAGE MARKING THERMOPLASTIC, HANDICAP SYMBOL                    1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02278           CURB, CONCRETE, REMOVE                                                   950.000        LFT 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-04089           SIGN, SHEET, REMOVE                                                       16.000        EACH 
  14  202-04345           UNDERGROUND STORAGE TANK, LIQUID WASTE                                 3,000.000        GAL 
  15  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              1.000        EACH 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                72.000        SYS 
  17  202-91385           INLET, REMOVE                                                              3.000        EACH 
  18  202-96133           PIPE, REMOVE                                                             552.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                    18,106.000        CYS 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                          14.000        EACH 
  21  205-06934           TEMPORARY MULCHING                                                        30.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   5,789.000        LFT 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                           22,132.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,318.000        SYS 
  25  210-06192           WALL                                                                      60.000        LFT 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,586.000        CYS 
  27  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              573.000        CYS 
  28  303-01180           COMPACTED AGGREGATE, NO. 53                                               14.000        TON 
  29  306-08043           MILLING, TRANSITION                                                      530.000        SYS 
  30  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,694.000        TON 
  31  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                2,751.000        TON 
  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        7,933.000        TON 
  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                           3,170.000        TON 
  34  402-07432           HMA SURFACE, TYPE A                                                      334.000        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                 557.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
  37  502-06457           PCCP, 9 IN                                                               316.000        SYS 
  38  604-07092           BED COURSE MATERIAL                                                    1,127.000        TON 
  39  604-07897           CURB RAMP, CONCRETE, C                                                    26.000        SYS 
  40  604-07901           CURB RAMP, CONCRETE, G                                                    64.000        SYS 
  41  604-07904           CURB RAMP, CONCRETE, L                                                    31.000        SYS 
  42  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 212.000        SYS 
  43  605-06120           CURB, CONCRETE                                                           309.000        LFT 
  44  605-06121           CURB, CONCRETE, B                                                        307.000        LFT 
  45  605-06255           CENTER CURB, D, CONCRETE                                                 293.000        SYS 
  46  605-52807           CURB AND GUTTER, COMBINED                                              9,560.000        LFT 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                               703.000        TON 
  48  610-08446           PCCP FOR APPROACHES, 6 IN                                                767.700        SYS 
  49  610-09108           PCCP FOR APPROACHES, 9 IN                                                572.400        SYS 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  52  615-06505           MONUMENT, B                                                               11.000        EACH 
  53  616-02320           GEOTEXTILES                                                              255.000        SYS 
  54  616-06451           RIPRAP, UNIFORM                                                          134.000        TON 
  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  56  621-06545           FERTILIZER                                                                 6.000        TON 
  57  621-06557           SEED MIXTURE, T                                                        2,300.000        LBS 
  58  621-06560           MULCHED SEEDING, U                                                     1,819.000        SYS 
  59  621-06567           WATER                                                                     57.000        kGAL 
  60  621-06575           SODDING, NURSERY                                                      14,155.000        SYS 
  61  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                           3.000        EACH 
  62  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  63  714-01633           STRUCTURE, PRECAST, RC, BOX SECTION 9FT X 5FT                            159.000        LFT 
  64  715-01471           PIPE END SECTION, PRECAST CONCRETE, 15 IN                                  2.000        EACH 
  65  715-01472           PIPE END SECTION, PRECAST CONCRETE, 18 IN                                  1.000        EACH 
  66  715-03795           PIPE, DUCTILE IRON, 6 IN                                                  65.000        LFT 
  67  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                          10,500.000        LFT 
  68  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                             99.000        LFT 
  69  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          2,022.000        LFT 
  70  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                          2,558.000        LFT 
  71  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            658.000        LFT 
  72  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            104.000        LFT 
  73  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            345.000        LFT 
  74  715-05335           PIPE, TYPE 2, DEFORMED, MIN AREA 5.1 SF                                  348.000        LFT 
  75  715-05920           PIPE END SECTION, PRECAST CONCRETE, 30 IN                                  1.000        EACH 
  76  715-09064           VIDEO INSPECTION FOR PIPE                                              3,982.000        LFT 
  77  715-09844           PIPE SADDLE                                                                1.000        EACH 
  78  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          661.000        LFT 
  79  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 
  80  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  81  718-52610           AGGREGATE FOR UNDERDRAINS                                                945.000        CYS 
  82  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            10,010.000        SYS 
  83  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  84  720-45030           INLET, E7                                                                  6.000        EACH 
  85  720-45045           INLET, J10                                                                 1.000        EACH 
  86  720-45270           PIPE CATCH BASIN, 18 IN                                                    8.000        EACH 
  87  720-45410           MANHOLE, C4                                                               21.000        EACH 
  88  720-45415           MANHOLE, D4                                                                6.000        EACH 
  89  720-45515           MANHOLE, D4, MODIFIED                                                      1.000        EACH 
  90  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 
  91  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 
  92  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 
  93  720-98174           INLET, B15                                                                48.000        EACH 
  94  720-98555           INLET, C15                                                                22.000        EACH 
  95  723-06660           WINGWALL                                                               5,553.000        SFT 
  96  732-01336           GATE VALVE, 12 IN.                                                         2.000        EACH 
  97  732-04837           PLUG                                                                       3.000        EACH 
  98  732-04837           PLUG                                                                       1.000        EACH 
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  99  732-04926           VALVE                                                                      1.000        EACH 
 100  732-06623           SLEEVE                                                                     2.000        EACH 
 101  732-06623           SLEEVE                                                                     1.000        EACH 
 102  732-95866           GATE VALVE, 6 IN.                                                          3.000        EACH 
 103  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
 104  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              47.000        EACH 
 106  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 107  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 108  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 109  801-07119           BARRICADE, III-B                                                         120.000        LFT 
 110  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        587.000        LFT 
 111  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         23.000        LFT 
 112  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          158.500        SFT 
 113  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        102.900        SFT 
 114  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                           100.000        LFT 
 115  808-04767           LINE                                                                      72.000        LFT 
 116  808-06609           PAVEMENT MESSAGE MARKING,                                                 26.000        EACH 
 117  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        922.500        LFT 
 118  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          606.000        LFT 
 119  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      11,434.000        LFT 
 120  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    14.000        EACH 
 121  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                     10.000        EACH 
 122  808-06726           TRANSVERSE MARKING, PAINT,                                               243.000        LFT 
 123  808-75100           TRANSVERSE MARKING, PAINT,                                               218.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02070           BORROW                                                                    50.000        CYS 
   8  203-08607           LINEAR GRADING                                                        38,320.000        LFT 
   9  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       4,598.000        LFT 
  10  205-06933           TEMPORARY DITCH INLET PROTECTION                                          35.000        EACH 
  11  205-06937           TEMPORARY SILT FENCE                                                   9,580.000        LFT 
  12  621-06559           MULCHED SEEDING, R                                                    85,156.000        SYS 
  13  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       38,320.000        LFT 
  14  627-09329           CABLE BARRIER SYSTEM, TYPE TL-4, SPARE PARTS                               1.000        EACH 
  15  627-09331           SAFETY TERMINAL, TYPE TL-4                                                18.000        EACH 
  16  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                       50.000        EACH 
  17  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                          5.000        EACH 
  18  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                     5.000        EACH 
  19  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                         5.000        EACH 
  20  627-09914           ANCHOR TERMINAL FITTING, REPAIR                                            2.000        EACH 
  21  627-09915           CABLE SPLICE, REPAIR                                                       2.000        EACH 
  22  627-09916           RETENTION CABLE, REPAIR                                                    2.000        EACH 
  23  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  24  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
  25  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  26  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  27  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              14.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  29  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  33  804-06770           DELINEATOR POST                                                           18.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   500.000        LFT 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               800.000        SYS 
  12  203-08607           LINEAR GRADING                                                           600.000        LFT 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,100.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                     450.000        TON 
  15  306-08036           MILLING, ASPHALT, 2 IN                                                 3,250.000        SYS 
  16  306-08037           MILLING, ASPHALT, 3 IN                                                36,600.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    5,500.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      9,650.000        SYS 
  19  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      1,760.000        TON 
  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,520.000        TON 
  21  401-07378           QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm                                2,350.000        TON 
  22  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                2,030.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     18.000        TON 
  24  604-06070           SIDEWALK, CONCRETE                                                       800.000        SYS 
  25  604-07894           CURB RAMP, CONCRETE, A                                                   160.000        SYS 
  26  604-07896           CURB RAMP, CONCRETE, B                                                   150.000        SYS 
  27  604-07897           CURB RAMP, CONCRETE, C                                                    70.000        SYS 
  28  604-07901           CURB RAMP, CONCRETE, G                                                    30.000        SYS 
  29  610-07488           HMA FOR APPROACHES, TYPE C                                             1,635.000        TON 
  30  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  31  621-06574           SODDING                                                                  300.000        SYS 
  32  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  33  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
  34  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  35  628-09403           FIELD OFFICE, C                                                            4.000        MOS 
  36  720-03194           MANHOLE                                                                    3.000        EACH 
  37  720-04682           INLET                                                                      3.000        EACH 
  38  720-44000           CASTING, ADJUST TO GRADE                                                  27.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,200.000        LFT 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,100.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                    450.000        LFT 
  45  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     180.000        LFT 
  47  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  48  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              22,300.000        LFT 
  49  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,400.000        LFT 
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  50  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             17,200.000        LFT 
  51  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       200.000        LFT 
  52  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       480.000        LFT 
  53  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                            2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 28 
 
          CALL ORDER   : 300                                              CONTRACT ID  : R -32974-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-06587           CLEARING AND GRUBBING                                                      1.000        ACRE 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-74035           SIGN, REMOVE                                                              13.000        EACH 
  11  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  12  202-96133           PIPE, REMOVE                                                             391.000        LFT 
  13  203-02000           EXCAVATION, COMMON                                                     2,091.000        CYS 
  14  203-02070           BORROW                                                                21,834.000        CYS 
  15  205-03662           IRRIGATION, LANDSCAPE                                                 LUMP              LUMP 
  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                           9.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                     836.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                            8,705.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,250.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,664.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        164.000        TON 
  23  302-07455           DENSE GRADED SUBBASE                                                     167.000        CYS 
  24  303-03096           RIVER ROCK                                                               222.000        TON 
  25  304-07493           WIDENING WITH HMA, TYPE B                                                  2.000        TON 
  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               358.000        SYS 
  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        476.000        TON 
  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  743.000        TON 
  29  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,784.000        TON 
  30  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0  mm                             854.000        TON 
  31  402-07433           HMA SURFACE, TYPE B                                                       28.000        TON 
  32  402-07441           HMA BASE, TYPE B                                                          84.000        TON 
  33  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            189.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      5.500        TON 
  35  502-06457           PCCP, 9 IN                                                               405.000        SYS 
  36  502-06627           PCCP, 6 IN                                                               140.000        SYS 
  37  503-05240           D-1 CONTRACTION JOINT                                                    276.000        LFT 
  38  604-07897           CURB RAMP, CONCRETE, C                                                    43.000        SYS 
  39  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 
  40  604-07901           CURB RAMP, CONCRETE, G                                                     9.000        SYS 
  41  604-07904           CURB RAMP, CONCRETE, L                                                    94.000        SYS 
  42  604-91531           SIDEWALK, CONCRETE, 4 IN                                               2,154.000        SYS 
  43  605-06120           CURB, CONCRETE                                                           266.000        LFT 
  44  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,012.000        LFT 
  45  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   346.000        LFT 
  46  605-06215           CENTER CURB, D, CONCRETE                                                  48.000        LFT 
  47  605-09137           CURB TURNOUT                                                              77.000        LFT 
  48  610-08446           PCCP FOR APPROACHES, 6 IN                                                540.000        SYS 
  49  610-09108           PCCP FOR APPROACHES, 9 IN                                                438.000        SYS 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  51  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  52  616-02320           GEOTEXTILES                                                              562.000        SYS 
  53  616-06405           RIPRAP, REVETMENT                                                         63.000        TON 
  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  55  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               77.000        LBS 
  56  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,961.000        SYS 
  57  621-02770           EROSION CONTROL BLANKET                                               10,595.000        SYS 
  58  621-04258           SEED MIXTURE                                                              11.000        LBS 
  59  621-06545           FERTILIZER                                                                 1.250        TON 
  60  621-06567           WATER                                                                     14.000        kGAL 
  61  621-06575           SODDING, NURSERY                                                       3,921.000        SYS 
  62  621-06734           WILD FLOWERS PLUG PLANTING                                             7,774.000        EACH 
  63  621-52448           SIGN, DO NOT SPRAY                                                        15.000        EACH 
  64  621-92968           SEED MIXTURE, WILD FLOWER                                                 38.000        LBS 
  65  621-93582           MULCH, STONE                                                              16.500        CYS 
  66  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              3.500        CYS 
  67  622-04990           LANDSCAPE EDGING                                                         758.000        LFT 
  68  622-05627           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 96                  1.000        EACH 
  69  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       45.000        EACH 
  70  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                       10.000        EACH 
  71  622-05654           PLANT, PERENNIAL                                                          90.000        EACH 
  72  622-05655           PLANT, ROOT, TUBER, CORM, BULB                                         1,600.000        EACH 
  73  628-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  74  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          33.000        MOS 
  75  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  76  628-09403           FIELD OFFICE, C                                                           11.000        MOS 
  77  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  22.000        MOS 
  78  702-51864           FIELD DRILLED HOLE                                                         1.000        EACH 
  79  715-04612           PIPE                                                                      81.000        LFT 
  80  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN                                           4,586.000        LFT 
  81  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            424.000        LFT 
  82  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            364.000        LFT 
  83  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            226.000        LFT 
  84  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            262.000        LFT 
  85  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                          1,118.000        LFT 
  86  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                            324.000        LFT 
  87  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                            186.000        LFT 
  88  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             62.000        LFT 
  89  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                             23.000        LFT 
  90  715-07806           PIPE, STEEL CASING                                                       103.000        LFT 
  91  715-07806           PIPE, STEEL CASING                                                        64.000        LFT 
  92  715-09064           VIDEO INSPECTION FOR PIPE                                              2,630.000        LFT 
  93  715-46000           PIPE END SECTION, 12 IN                                                    8.000        EACH 
  94  715-46005           PIPE END SECTION, 15 IN                                                    3.000        EACH 
  95  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  96  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  97  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
  98  715-92037           PIPE, PVC, 4 IN                                                           10.000        LFT 
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  99  715-94530           ADJUST WATER VALVE TO GRADE                                                2.000        EACH 
 100  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 101  718-52610           AGGREGATE FOR UNDERDRAINS                                                313.000        CYS 
 102  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,598.000        SYS 
 103  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
 104  720-02609           MANHOLE, H2                                                                1.000        EACH 
 105  720-08242           MANHOLE, L15, MODIFIED                                                     1.000        EACH 
 106  720-45030           INLET, E7                                                                  3.000        EACH 
 107  720-45035           INLET, F7                                                                  6.000        EACH 
 108  720-90984           MANHOLE, C2                                                                9.000        EACH 
 109  720-97958           MANHOLE, K2                                                                1.000        EACH 
 110  720-98174           INLET, B15                                                                 4.000        EACH 
 111  720-98555           INLET, C15                                                                 3.000        EACH 
 112  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
 113  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
 114  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 115  801-06196           DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES                             22.000        EACH 
 116  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,230.000        LFT 
 117  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
 118  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 120  801-07118           BARRICADE, III-A                                                         108.000        LFT 
 121  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 122  802-04314           SIGN                                                                       4.000        EACH 
 123  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      366.000        LFT 
 124  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          160.000        SFT 
 125  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         96.000        SFT 
 126  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 127  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
 128  807-02819           LIGHTING RECEPTACLE, SINGLE, WATERPROOF                                    5.000        EACH 
 129  807-03951           LIGHT POLE, ORNAMENTAL                                                    13.000        EACH 
 130  807-03972           CONDUIT, PVC, 1 IN, SCHEDULE 40, FOR ELECTRIC                            381.000        LFT 
 131  807-04651           WIRE,                                                                  1,912.000        LFT 
 132  807-04866           LUMINAIRE                                                                 13.000        EACH 
 133  807-04922           LIGHT STANDARD FOUNDATION                                                 17.000        EACH 
 134  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                           876.000        LFT 
 135  807-95888           WIRE, NO. 8 COPPER, 1C                                                 1,036.000        LFT 
 136  807-95889           WIRE, NO. 10 COPPER, 1C                                                3,174.000        LFT 
 137  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         240.000        LFT 
 138  808-04767           LINE                                                                     190.000        LFT 
 139  808-05787           YIELD LINE TRIANGLE, THERMOPLASTIC                                        30.000        EACH 
 140  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  60.000        LFT 
 141  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  154.000        LFT 
 142  808-06716           LINE, REMOVE                                                             466.000        LFT 
 143  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                390.000        LFT 
 144  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                         78.000        LFT 
 145  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                      2,484.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -33012-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       3,111.000        SYS 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  13  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  14  202-96133           PIPE, REMOVE                                                             644.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                     1,390.000        CYS 
  16  203-02070           BORROW                                                                 3,060.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     77.000        TON 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  19  205-06934           TEMPORARY MULCHING                                                         0.500        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,879.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,618.000        SYS 
  23  207-09934           SUBGRADE TREATMENT, TYPE IB                                            7,868.000        SYS 
  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              894.000        CYS 
  25  211-09268           STRUCTURAL BACKFILL, TYPE 5                                                1.600        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        525.000        TON 
  27  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 
  28  304-07494           WIDENING WITH HMA, TYPE C                                                  7.000        TON 
  29  306-08043           MILLING, TRANSITION                                                       87.000        SYS 
  30  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        489.000        TON 
  31  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  961.000        TON 
  32  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,233.000        TON 
  33  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              52.000        TON 
  34  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            607.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  36  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              2.000        EACH 
  37  601-02241           GUARDRAIL, REMOVE                                                        236.000        LFT 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     437.500        LFT 
  40  605-06095           CURB, INTEGRAL, B, CONCRETE                                               65.000        LFT 
  41  605-06145           CURB AND GUTTER, B, CONCRETE                                             521.000        LFT 
  42  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          63.000        LFT 
  43  605-52807           CURB AND GUTTER, COMBINED                                              1,525.000        LFT 
  44  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                132.000        SYS 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                                35.000        TON 
  46  610-08446           PCCP FOR APPROACHES, 6 IN                                                286.000        SYS 
  47  610-09108           PCCP FOR APPROACHES, 9 IN                                                706.000        SYS 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -33012-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
  50  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  51  616-02320           GEOTEXTILES                                                              663.000        SYS 
  52  616-06406           RIPRAP, REVETMENT                                                        122.000        SYS 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  54  621-02770           EROSION CONTROL BLANKET                                                  401.000        SYS 
  55  621-06560           MULCHED SEEDING, U                                                     2,289.000        SYS 
  56  621-06567           WATER                                                                     22.000        kGAL 
  57  621-06570           TOPSOIL                                                                  690.000        CYS 
  58  621-06575           SODDING, NURSERY                                                       5,365.000        SYS 
  59  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  60  703-06029           REINFORCING BARS, EPOXY COATED                                         5,283.000        LBS 
  61  711-51864           DRILLED HOLE                                                               1.000        EACH 
  62  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN                                            390.000        LFT 
  63  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            852.000        LFT 
  64  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                             97.000        LFT 
  65  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                             76.000        LFT 
  66  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             73.000        LFT 
  67  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN                                             70.000        LFT 
  68  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             67.000        LFT 
  69  715-05408           PIPE, SANITARY SEWER, 8 IN                                               276.000        LFT 
  70  715-06813           PIPE, SANITARY SEWER, 2 IN                                               230.000        LFT 
  71  715-09064           VIDEO INSPECTION FOR PIPE                                              2,141.000        LFT 
  72  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
  73  715-46005           PIPE END SECTION, 15 IN                                                    3.000        EACH 
  74  720-01092           MANHOLE, J15, MODIFIED                                                    11.000        EACH 
  75  720-08660           MANHOLE, J5, MODIFIED                                                      2.000        EACH 
  76  720-45030           INLET, E7                                                                  9.000        EACH 
  77  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 
  78  720-45410           MANHOLE, C4                                                                3.000        EACH 
  79  720-98174           INLET, B15                                                                 2.000        EACH 
  80  720-98555           INLET, C15                                                                 7.000        EACH 
  81  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  82  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  83  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,812.000        LFT 
  85  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  86  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  87  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  89  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  90  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  91  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       97.000        LFT 
  92  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  93  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           62.000        SFT 
  94  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN                            6.000        SFT 
  95  808-06716           LINE, REMOVE                                                           1,088.000        LFT 
  96  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     754.000        LFT 
  97  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  3,067.000        LFT 
  98  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                 2,028.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -33012-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
  99  808-10051           TRANSVERSE MKG MULTI-COMP,                                                20.000        LFT 
 100  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                6.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -33033-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02278           CURB, CONCRETE, REMOVE                                                   739.000        LFT 
   8  202-02286           PRESENT STRUCTURE, REMOVE                                                  2.000        EACH 
   9  202-02772           CASTING, REMOVE                                                            4.000        EACH 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               916.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                       794.000        CYS 
  12  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           7.000        EACH 
  13  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  14  205-06937           TEMPORARY SILT FENCE                                                     940.000        LFT 
  15  210-06382           CANOPY                                                                LUMP              LUMP 
  16  210-08577           SOLAR                                                                     34.000        EACH 
  17  211-02050           B BORROW                                                                   2.000        CYS 
  18  303-07051           BOULDERS                                                                  15.000        TON 
  19  303-09533           COARSE AGGREGATE                                                         987.000        TON 
  20  306-08595           MILLING ASPHALT, 3 1/2 IN                                                454.000        SYS 
  21  604-04740           PAVERS                                                                 8,810.000        SFT 
  22  604-04927           CONCRETE                                                                 392.000        LFT 
  23  604-07903           CURB RAMP, CONCRETE, K                                                     1.000        SYS 
  24  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  30.000        SYS 
  25  605-01870           CURB, CONCRETE, A                                                        132.000        LFT 
  26  605-04742           WALL                                                                  LUMP              LUMP 
  27  605-06120           CURB, CONCRETE                                                           917.000        LFT 
  28  621-06570           TOPSOIL                                                                1,208.000        CYS 
  29  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             75.500        CYS 
  30  622-05065           MASONRY WALL                                                               1.000        CYS 
  31  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       58.000        EACH 
  32  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      16.000        EACH 
  33  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    42.000        EACH 
  34  622-05654           PLANT, PERENNIAL                                                       2,660.000        EACH 
  35  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
  36  622-93712           PLANT, BULBS                                                             216.000        EACH 
  37  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  38  702-05106           CONCRETE                                                                  34.000        EACH 
  39  704-04850           CONCRETE                                                                 469.333        SYS 
  40  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  41  715-91361           PIPE, PVC, 6 IN                                                          905.000        LFT 
  42  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 
  43  720-91051           INLET, A                                                                   2.000        EACH 
  44  731-10174           PANELS                                                                     4.000        EACH 
  45  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  802-03896           BOLLARD                                                                   34.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -33283-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       191.000        CYS 
   9  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            573.000        SYS 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        255.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             5,569.000        SYS 
  12  402-07432           HMA SURFACE, TYPE A                                                      498.000        TON 
  13  402-07435           HMA INTERMEDIATE, TYPE A                                                  79.000        TON 
  14  406-05521           ASPHALT FOR TACK COAT                                                  7,750.000        SYS 
  15  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              2.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    2.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        248.000        LFT 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             248.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,936.000        LFT 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,936.000        LFT 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -33350-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    OTHER TYPE PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                 196.000        LFT 
  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                            462.000        SYS 
  11  202-02278           CURB, CONCRETE, REMOVE                                                 1,772.000        LFT 
  12  202-02637           PIPE, ABANDON AND GROUT FILL                                              49.000        LFT 
  13  202-02772           CASTING, REMOVE                                                            8.000        EACH 
  14  202-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 
  15  202-07846           TREE                                                                      11.000        EACH 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                97.000        SYS 
  17  202-91385           INLET, REMOVE                                                              5.000        EACH 
  18  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  19  202-96133           PIPE, REMOVE                                                             620.000        LFT 
  20  203-02000           EXCAVATION, COMMON                                                     2,426.000        CYS 
  21  203-02131           EXPLORATORY EXCAVATION                                                   290.830        CYS 
  22  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          44.000        EACH 
  24  205-06934           TEMPORARY MULCHING                                                         2.300        TON 
  25  205-06937           TEMPORARY SILT FENCE                                                   1,625.000        LFT 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,319.000        SYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              787.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,814.800        TON 
  29  304-07490           HMA PATCHING, TYPE B                                                     328.000        TON 
  30  402-07432           HMA SURFACE, TYPE A                                                      466.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                 733.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      2.500        TON 
  33  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  34  604-07894           CURB RAMP, CONCRETE, A                                                    45.000        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                   217.000        SYS 
  36  604-07903           CURB RAMP, CONCRETE, K                                                    30.000        SYS 
  37  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 783.220        SYS 
  38  605-06120           CURB, CONCRETE                                                         4,293.000        LFT 
  39  605-06255           CENTER CURB, D, CONCRETE                                                 549.000        SYS 
  40  610-07487           HMA FOR APPROACHES, TYPE B                                               202.000        TON 
  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  42  615-06490           RIGHT OF WAY MARKER                                                        5.000        EACH 
  43  616-02320           GEOTEXTILES                                                              208.000        SYS 
  44  616-06405           RIPRAP, REVETMENT                                                         54.000        TON 
  45  616-06451           RIPRAP, UNIFORM                                                           59.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               14.000        LBS 
  48  621-02770           EROSION CONTROL BLANKET                                                  210.000        SYS 
  49  621-06545           FERTILIZER                                                                 1.000        TON 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -33350-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    OTHER TYPE PROJECT 
 
  50  621-06554           SEED MIXTURE, U                                                          340.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                          4.500        TON 
  52  621-06567           WATER                                                                      1.600        kGAL 
  53  621-06570           TOPSOIL                                                                  340.440        CYS 
  54  621-06570           TOPSOIL                                                                  290.240        CYS 
  55  621-06575           SODDING, NURSERY                                                       1,320.370        SYS 
  56  621-09399           SEED MIXTURE, WET MESIC                                                    7.000        LBS 
  57  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             23.750        CYS 
  58  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    95.000        EACH 
  59  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  60  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  61  715-03321           SAFETY METAL END SECTION, 6:1, 12 IN                                       1.000        EACH 
  62  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                          1,000.000        LFT 
  63  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            605.000        LFT 
  64  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                            251.000        LFT 
  65  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN                                             69.000        LFT 
  66  715-06825           CONCRETE ANCHOR                                                            1.000        EACH 
  67  715-08256           PIPE, TYPE 1, DEFORMED, MIN AREA  26.0 SFT                                10.000        LFT 
  68  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    11.000        TON 
  69  715-46000           PIPE END SECTION, 12 IN                                                    8.000        EACH 
  70  715-46010           PIPE END SECTION, 18 IN                                                    3.000        EACH 
  71  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  72  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  73  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  74  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  75  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
  76  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  77  720-45005           INLET, A2                                                                  3.000        EACH 
  78  720-45030           INLET, E7                                                                  6.000        EACH 
  79  720-45035           INLET, F7                                                                  1.000        EACH 
  80  720-45205           CATCH BASIN, A2                                                            3.000        EACH 
  81  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  82  720-45410           MANHOLE, C4                                                                5.000        EACH 
  83  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
  84  720-90984           MANHOLE, C2                                                                5.000        EACH 
  85  720-91352           CATCH BASIN, F7                                                            2.000        EACH 
  86  720-93501           MANHOLE, L4                                                                1.000        EACH 
  87  720-94612           MANHOLE, K4                                                                1.000        EACH 
  88  720-97865           MANHOLE, C2, MODIFIED                                                      2.000        EACH 
  89  720-98013           INLET, M                                                                   2.000        EACH 
  90  720-98174           INLET, B15                                                                 2.000        EACH 
  91  720-98555           INLET, C15                                                                 3.000        EACH 
  92  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  93  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  95  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  96  802-04314           SIGN                                                                      26.000        EACH 
  97  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        501.000        LFT 
  98  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 
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  99  802-07060           SIGN, SHEET, RELOCATE                                                     15.000        EACH 
 100  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          338.000        SFT 
 101  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 12 IN                    6.000        EACH 
 102  805-04133           SIGNAL PEDESTAL, 12FT                                                      2.000        EACH 
 103  805-78370           PEDESTRIAN PUSH BUTTON                                                     6.000        EACH 
 104  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    1,530.000        LFT 
 105  805-78485           SIGNAL CABLE, 5C 14GA                                                  1,925.000        LFT 
 106  805-78495           SIGNAL CABLE, 9C 14GA                                                     60.000        LFT 
 107  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         408.000        LFT 
 108  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
 109  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     486.000        LFT 
 110  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 111  805-94295           SIGNAL HEAD, RELOCATE                                                      3.000        EACH 
 112  807-04940           MAST ARM                                                                   1.000        EACH 
 113  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          54.000        LFT 
 114  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                       2,006.000        LFT 
 115  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          33.000        SYS 
 116  808-06368           TRANSVERSE MARKING, REMOVE                                               388.000        LFT 
 117  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 640.000        LFT 
 118  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 577.000        LFT 
 119  808-06716           LINE, REMOVE                                                           4,163.000        LFT 
 120  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                356.000        LFT 
 121  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                         74.000        LFT 
 122  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       282.000        LFT 
 123  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                   9.000        EACH 
 124  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              7.000        EACH 
 125  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        310.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       394.000        CYS 
  11  203-02070           BORROW                                                                   695.000        CYS 
  12  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          14.000        EACH 
  13  205-06933           TEMPORARY DITCH INLET PROTECTION                                          12.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                   1,654.000        LFT 
  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,938.000        SYS 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            932.500        SYS 
  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              282.200        CYS 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               168.000        SYS 
  19  306-08042           MILLING, SCARIFICATION/PROFILE                                         1,854.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                      720.000        SYS 
  21  402-07434           HMA SURFACE, TYPE C                                                      304.000        TON 
  22  402-07439           HMA INTERMEDIATE, TYPE C                                                 152.000        TON 
  23  402-07442           HMA BASE, TYPE C                                                         236.000        TON 
  24  402-07442           HMA BASE, TYPE C                                                         245.000        TON 
  25  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             449.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      1.500        TON 
  27  604-06070           SIDEWALK, CONCRETE                                                       702.000        SYS 
  28  604-07900           CURB RAMP, CONCRETE, F                                                    48.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                     8.000        SYS 
  30  604-07903           CURB RAMP, CONCRETE, K                                                     8.000        SYS 
  31  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,166.000        LFT 
  32  610-07488           HMA FOR APPROACHES, TYPE C                                                78.000        TON 
  33  610-08446           PCCP FOR APPROACHES, 6 IN                                                812.000        SYS 
  34  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  35  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            6.000        EACH 
  36  615-06490           RIGHT OF WAY MARKER                                                       51.000        EACH 
  37  615-06505           MONUMENT, B                                                               10.000        EACH 
  38  621-06575           SODDING, NURSERY                                                       2,124.000        SYS 
  39  628-09401           FIELD OFFICE, A                                                           14.000        MOS 
  40  702-90915           CONCRETE, CLASS A                                                          1.000        CYS 
  41  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            900.000        LFT 
  42  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             36.000        LFT 
  43  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    30.000        TON 
  44  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  45  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  46  720-45030           INLET, E7                                                                  7.000        EACH 
  47  720-45045           INLET, J10                                                                 2.000        EACH 
  48  720-45055           INLET, M10                                                                 5.000        EACH 
  49  720-45075           INLET, R13                                                                 5.000        EACH 
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  50  720-45145           INLET, J10, MODIFIED                                                       1.000        EACH 
  51  720-45155           INLET, M10, MODIFIED                                                       1.000        EACH 
  52  720-45260           PIPE CATCH BASIN, 12 IN                                                    1.000        EACH 
  53  720-45410           MANHOLE, C4                                                                7.000        EACH 
  54  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 
  55  720-98174           INLET, B15                                                                 1.000        EACH 
  56  720-98555           INLET, C15                                                                 1.000        EACH 
  57  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 
  58  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  59  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,703.000        LFT 
  60  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,829.000        LFT 
  61  801-06577           TEMPORARY PAVEMENT MARKING                                                12.000        LFT 
  62  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  64  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         24.000        LFT 
  65  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         56.000        LFT 
  66  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           81.250        SFT 
  67  802-09842           SIGN, SHEET,  WITH LEGEND 0.125 IN                                        34.330        SFT 
  68  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  69  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  70  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            500.000        LFT 
  71  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    4.000        EACH 
  72  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          3.000        EACH 
  73  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  74  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  75  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  76  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  77  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  78  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  79  805-78467           SIGNAL CABLE, 3C 8GA                                                     200.000        LFT 
  80  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                    2,320.000        LFT 
  81  805-78480           SIGNAL CABLE, 3C 14GA                                                    395.000        LFT 
  82  805-78485           SIGNAL CABLE, 5C 14GA                                                    620.000        LFT 
  83  805-78490           SIGNAL CABLE, 7C 14GA                                                    505.000        LFT 
  84  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         735.000        LFT 
  85  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  86  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     780.000        LFT 
  87  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  88  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
  89  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            4.000        EACH 
  90  805-98540           FOUNDATION AND ANCHOR BOLTS FOR                                            4.000        EACH 
  91  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,256.000        LFT 
  92  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                   65.000        LFT 
  93  808-06716           LINE, REMOVE                                                           3,333.000        LFT 
  94  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,274.000        LFT 
  95  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        113.000        LFT 
  96  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        73.000        LFT 
  97  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       186.000        LFT 
  98  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  11.000        EACH 
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  99  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                              3.000        EACH 
 100  808-92027           LINE, THERMO, SOLID, YELLOW, 8 IN                                        761.000        LFT 
 101  808-98796           LINE, THERMOPLASTIC DOTTED WHITE, 4 IN,  2FT  LINE, 4FT GAP               33.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          50.000        LFT 
   9  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  10  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  11  725-06873           PIPE LINER, THERMOPLASTIC, 54 IN                                         330.000        LFT 
  12  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                    16,368.000        CYS 
  11  203-02070           BORROW                                                                10,000.000        CYS 
  12  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         432.000        LFT 
  13  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                  15,744.000        LFT 
  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                           54,436.200        SYS 
  16  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               50.000        CYS 
  17  214-07202           GEOGRID, TYPE I                                                        1,000.000        SYS 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,500.000        TON 
  19  304-07783           HMA PATCHING, TYPE D                                                   2,032.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           460,486.900        SYS 
  21  306-08432           MILLING, APPROACH                                                      1,060.200        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      9,955.400        TON 
  24  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     28,034.800        TON 
  25  402-07784           HMA SURFACE, TYPE D                                                    3,333.000        TON 
  26  402-07785           HMA INTERMEDIATE, TYPE D                                               5,555.000        TON 
  27  402-07786           HMA BASE, TYPE D                                                      24,442.200        TON 
  28  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              150.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                    162.800        TON 
  30  503-03489           RETROFITTED TIE BARS                                                   1,454.000        EACH 
  31  503-05240           D-1 CONTRACTION JOINT                                                  6,737.000        LFT 
  32  506-06333           PCCP PATCHING, FULL DEPTH                                             14,035.700        SYS 
  33  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     207,782.000        LFT 
  34  610-07788           HMA FOR APPROACHES, TYPE D                                                87.500        TON 
  35  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            24.000        TON 
  36  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  37  612-60410           DRILLED HOLE FOR UNDERSEAL                                               400.000        EACH 
  38  619-91969           CLEAN UNDERDRAIN OUTLET                                                  220.000        EACH 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  40  621-06545           FERTILIZER                                                                 0.188        TON 
  41  621-06557           SEED MIXTURE, T                                                          175.000        LBS 
  42  621-06559           MULCHED SEEDING, R                                                    16,473.000        SYS 
  43  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 8.000        EACH 
  44  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                       50.000        EACH 
  45  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                          8.000        EACH 
  46  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                    50.000        EACH 
  47  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                       312.000        EACH 
  48  627-09915           CABLE SPLICE, REPAIR                                                       4.000        EACH 
  49  627-09916           RETENTION CABLE, REPAIR                                                   36.000        EACH 
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  50  628-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
  51  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         126.000        MOS 
  52  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  53  628-09403           FIELD OFFICE, C                                                           21.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  63.000        MOS 
  55  702-03607           CORED HOLE IN CONCRETE                                                     3.000        EACH 
  56  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                          3,024.000        LFT 
  57  718-06531           OUTLET PROTECTOR, 3                                                      144.000        EACH 
  58  718-34000           PIPE, UNDERDRAIN, PERFORATED, 0.052 IN., 6 IN.                        29,168.000        LFT 
  59  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,000.000        CYS 
  60  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            20,000.000        SYS 
  61  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  63  801-06198           PATROLLER                                                                250.000        DAY 
  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          87,504.000        LFT 
  65  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           14,584.000        LFT 
  66  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  67  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  68  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  70  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
  71  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,642.000        LFT 
  72  801-08508           TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED                                 2,200.000        LFT 
  73  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  74  805-01836           SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN                       300.000        LFT 
  75  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                  3,000.000        LFT 
  76  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  77  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     960.000        LFT 
  78  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  79  805-96014           SAW CUT, FULL DEPTH                                                   13,944.000        LFT 
  80  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                3,756.000        LFT 
  81  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 472.000        LFT 
  82  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      111,207.000        LFT 
  83  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                     111,207.000        LFT 
  84  808-06716           LINE, REMOVE                                                          32,814.000        LFT 
  85  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  86  808-10037           LINE, MULTI-COMP, SOLID, WHITE, 8 IN                                     238.000        LFT 
  87  808-10043           LINE, MULTI-COMP, SOLID, WHITE, 24 IN                                    107.000        LFT 
  88  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                     107,204.000        LFT 
  89  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,794.000        EACH 
  90  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,794.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 45 
 
          CALL ORDER   : 380                                              CONTRACT ID  : R -33821-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CURB AND SIDEWALK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       2,300.000        LFT 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,000.000        SYS 
   9  203-02000           EXCAVATION, COMMON                                                       110.000        CYS 
  10  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            250.000        SYS 
  11  604-07896           CURB RAMP, CONCRETE, B                                                    15.000        SYS 
  12  604-07900           CURB RAMP, CONCRETE, F                                                   110.000        SYS 
  13  604-07900           CURB RAMP, CONCRETE, F                                                    25.000        SYS 
  14  604-07902           CURB RAMP, CONCRETE, H                                                   130.000        SYS 
  15  604-07903           CURB RAMP, CONCRETE, K                                                    20.000        SYS 
  16  604-91531           SIDEWALK, CONCRETE, 4 IN                                               2,000.000        SYS 
  17  605-06090           CURB, INTEGRAL, CONCRETE                                               2,300.000        LFT 
  18  610-08446           PCCP FOR APPROACHES, 6 IN                                                250.000        SYS 
  19  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  20  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
  21  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  22  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  23  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       170.000        LFT 
  27  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       765.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 46 
 
          CALL ORDER   : 390                                              CONTRACT ID  : R -33828-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW GUARDRAIL AND IMPACT ATTENUATOR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   7  205-06937           TEMPORARY SILT FENCE                                                   5,357.000        LFT 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                              620.000        TON 
   9  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               3.000        EACH 
  10  601-02241           GUARDRAIL, REMOVE                                                         76.000        LFT 
  11  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  12  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  13  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   4,600.000        LFT 
  14  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            4.000        EACH 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-31924-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  11  202-02278           CURB, CONCRETE, REMOVE                                                10,000.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,000.000        SYS 
  13  202-74080           OVERHEAD SIGN STRUCTURE,                                                   1.000        EACH 
  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                     3,000.000        CYS 
  16  203-08607           LINEAR GRADING                                                           875.000        LFT 
  17  211-07454           STRUCTURAL BACKFILL                                                       65.000        CYS 
  18  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,225.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                   2,300.000        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           107,350.000        SYS 
  21  306-08036           MILLING, ASPHALT, 2 IN                                                33,900.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                      587.000        SYS 
  23  306-08432           MILLING, APPROACH                                                     15,230.000        SYS 
  24  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    15,535.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 
  26  601-02241           GUARDRAIL, REMOVE                                                         62.500        LFT 
  27  601-06035           GUARDRAIL, RESET                                                         625.000        LFT 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      62.500        LFT 
  30  604-06070           SIDEWALK, CONCRETE                                                     3,800.000        SYS 
  31  604-07092           BED COURSE MATERIAL                                                    1,050.000        TON 
  32  604-07894           CURB RAMP, CONCRETE, A                                                    35.000        SYS 
  33  604-07896           CURB RAMP, CONCRETE, B                                                    64.200        SYS 
  34  604-07897           CURB RAMP, CONCRETE, C                                                     7.000        SYS 
  35  604-07899           CURB RAMP, CONCRETE, E                                                    64.200        SYS 
  36  604-07900           CURB RAMP, CONCRETE, F                                                    21.600        SYS 
  37  604-07901           CURB RAMP, CONCRETE, G                                                     9.800        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 
  39  604-07903           CURB RAMP, CONCRETE, K                                                    17.800        SYS 
  40  605-06120           CURB, CONCRETE                                                        10,000.000        LFT 
  41  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          30.000        LFT 
  42  610-07488           HMA FOR APPROACHES, TYPE C                                             1,675.000        TON 
  43  616-06941           GROUT                                                                     14.000        CYS 
  44  621-06574           SODDING                                                                5,000.000        SYS 
  45  628-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  46  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
  47  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  48  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  49  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-31924-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            600.000        LFT 
  51  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    25.000        TON 
  52  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 
  53  720-45035           INLET, F7                                                                  2.000        EACH 
  54  720-45400           MANHOLE, A4                                                                1.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  57  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,600.000        LFT 
  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,600.000        LFT 
  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  60  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  62  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  63  801-07119           BARRICADE, III-B                                                         100.000        LFT 
  64  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         50.000        LFT 
  65  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           30.000        SFT 
  66  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  18.000        EACH 
  67  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                  5,060.000        LFT 
  68  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 
  69  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,500.000        LFT 
  70  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             3.000        EACH 
  71  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 400.000        LFT 
  72  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             127,000.000        LFT 
  73  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  74  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                     500.000        LFT 
  75  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                    500.000        LFT 
  76  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            49,000.000        LFT 
  77  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,000.000        LFT 
  78  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, SOLID, YELLOW,                        550.000        LFT 
  79  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,000.000        LFT 
  80  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,150.000        LFT 
  81  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  40.000        EACH 
  82  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             15.000        EACH 
  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              790.000        EACH 
  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      790.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-32682-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-90277           DETECTOR HOUSING, REMOVE                                                  21.000        EACH 
  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             53.000        SYS 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        492.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              150.000        TON 
  14  304-07491           HMA PATCHING, TYPE C                                                   3,897.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                     737.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            96,566.000        SYS 
  17  306-08432           MILLING, APPROACH                                                      9,421.000        SYS 
  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,409.000        TON 
  19  402-07434           HMA SURFACE, TYPE C                                                      560.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     34.000        TON 
  21  604-07894           CURB RAMP, CONCRETE, A                                                   140.000        SYS 
  22  604-07896           CURB RAMP, CONCRETE, B                                                   343.000        SYS 
  23  604-07897           CURB RAMP, CONCRETE, C                                                   301.000        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                     4.000        SYS 
  25  604-07898           CURB RAMP, CONCRETE, D                                                     3.000        SYS 
  26  604-07899           CURB RAMP, CONCRETE, E                                                    65.000        SYS 
  27  604-07899           CURB RAMP, CONCRETE, E                                                    15.000        SYS 
  28  604-07900           CURB RAMP, CONCRETE, F                                                   411.000        SYS 
  29  604-07900           CURB RAMP, CONCRETE, F                                                    50.000        SYS 
  30  604-07901           CURB RAMP, CONCRETE, G                                                    10.000        SYS 
  31  604-07902           CURB RAMP, CONCRETE, H                                                    39.000        SYS 
  32  604-07902           CURB RAMP, CONCRETE, H                                                     8.000        SYS 
  33  604-07903           CURB RAMP, CONCRETE, K                                                    54.000        SYS 
  34  610-07488           HMA FOR APPROACHES, TYPE C                                               815.000        TON 
  35  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  36  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  39  720-44000           CASTING, ADJUST TO GRADE                                                  62.000        EACH 
  40  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     33.000        EACH 
  41  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 27.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,205.000        LFT 
  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,205.000        LFT 
  45  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              1,045.000        LFT 
  46  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,045.000        LFT 
  47  801-06640           CONSTRUCTION SIGN, A                                                      87.000        EACH 
  48  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-32682-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-92448           CONSTRUCTION SIGNS, MOBILE                                               600.000        DAY 
  51  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         12.000        LFT 
  52  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  53  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                  8,442.000        LFT 
  54  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         300.000        LFT 
  55  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
  56  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,927.000        LFT 
  57  808-06068           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, (HANDICAP)                    8.000        EACH 
  58  808-08258           TRANSVERSE MARKINGS                                                    1,500.000        LFT 
  59  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  60  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                  5,830.000        LFT 
  61  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  12,773.000        LFT 
  62  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                  8,248.000        LFT 
  63  808-10042           TRANSVERSE MKG MULTI-COMP SOLID YELLOW                                   144.000        LFT 
  64  808-10053           PAVEMENT MESSAGE MKG, MULTI-COMP, (R X R)                                  6.000        EACH 
  65  808-10058           LINE, MULTI-COMP, SOLID, YELLOW, 8 IN                                    442.000        LFT 
  66  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                       1,045.000        LFT 
  67  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                 2,879.000        LFT 
  68  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC LANE INDICATION               27.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-32772-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   370.000        LFT 
  11  202-02772           CASTING, REMOVE                                                           11.000        EACH 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               330.000        SYS 
  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            6.000        EACH 
  14  203-02070           BORROW                                                                    10.000        CYS 
  15  203-08607           LINEAR GRADING                                                           400.000        LFT 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,556.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                   1,106.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN                                               274,694.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    1,080.000        SYS 
  20  306-08432           MILLING, APPROACH                                                     19,211.000        SYS 
  21  306-08595           MILLING ASPHALT, 3 1/2 IN                                             24,931.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     24,720.000        TON 
  24  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               32,960.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                    145.000        TON 
  26  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  27  601-02241           GUARDRAIL, REMOVE                                                          2.000        LFT 
  28  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  29  601-06035           GUARDRAIL, RESET                                                         960.000        LFT 
  30  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              3.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  32  604-06070           SIDEWALK, CONCRETE                                                       330.000        SYS 
  33  604-07894           CURB RAMP, CONCRETE, A                                                    42.000        SYS 
  34  604-07896           CURB RAMP, CONCRETE, B                                                    17.000        SYS 
  35  604-07897           CURB RAMP, CONCRETE, C                                                    53.000        SYS 
  36  604-07899           CURB RAMP, CONCRETE, E                                                    33.000        SYS 
  37  604-07900           CURB RAMP, CONCRETE, F                                                   101.000        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 
  39  604-07904           CURB RAMP, CONCRETE, L                                                    38.000        SYS 
  40  605-06120           CURB, CONCRETE                                                           370.000        LFT 
  41  610-07488           HMA FOR APPROACHES, TYPE C                                             3,699.000        TON 
  42  621-06574           SODDING                                                                  165.000        SYS 
  43  628-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  44  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
  45  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  46  628-09403           FIELD OFFICE, C                                                            8.000        MOS 
  47  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 
  48  720-44000           CASTING, ADJUST TO GRADE                                                 123.000        EACH 
  49  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                  11.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-32772-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     37.000        EACH 
  51  720-96995           CLEAN INLET                                                                2.000        EACH 
  52  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     33,160.000        LFT 
  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,580.000        LFT 
  55  801-06640           CONSTRUCTION SIGN, A                                                      75.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA                                   11,748.000        LFT 
  58  805-78785           SIGNAL DETECTOR HOUSING                                                   44.000        EACH 
  59  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   5,160.000        LFT 
  60  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              78,635.000        LFT 
  61  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              80,735.000        LFT 
  62  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  63  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             79,287.000        LFT 
  64  808-75256           TRANSVERSE MARKING THERMOPLASTIC, SOLID                                   28.000        LFT 
  65  808-75274           TRANSVERSE MARKING THERMOPLASTIC SOLID YELLOW                            186.000        LFT 
  66  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,091.000        LFT 
  67  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,124.000        LFT 
  68  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE INDICATION                  33.000        EACH 
  69  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, ONLY                             19.000        EACH 
  70  808-75340           PAVEMENT MESSAGE  MARKING, THERMOPLASTIC, (RXR)                           16.000        EACH 
  71  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,870.000        EACH 
  72  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,870.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-33090-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 
  12  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            351.000        SYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        120.000        TON 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                              477.000        TON 
  15  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                   1,951.000        TON 
  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            83,994.000        SYS 
  18  306-08432           MILLING, APPROACH                                                     11,620.000        SYS 
  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,551.000        TON 
  20  402-07434           HMA SURFACE, TYPE C                                                      381.000        TON 
  21  406-05520           ASPHALT FOR TACK COAT                                                     27.000        TON 
  22  604-06844           BRICK                                                                    150.000        SFT 
  23  604-07894           CURB RAMP, CONCRETE, A                                                    49.000        SYS 
  24  604-07894           CURB RAMP, CONCRETE, A                                                   117.000        SYS 
  25  604-07896           CURB RAMP, CONCRETE, B                                                    64.200        SYS 
  26  604-07896           CURB RAMP, CONCRETE, B                                                    16.400        SYS 
  27  604-07897           CURB RAMP, CONCRETE, C                                                    54.000        SYS 
  28  604-07897           CURB RAMP, CONCRETE, C                                                     5.400        SYS 
  29  604-07898           CURB RAMP, CONCRETE, D                                                    56.700        SYS 
  30  604-07898           CURB RAMP, CONCRETE, D                                                     8.100        SYS 
  31  604-07899           CURB RAMP, CONCRETE, E                                                    64.200        SYS 
  32  604-07899           CURB RAMP, CONCRETE, E                                                    12.700        SYS 
  33  604-07900           CURB RAMP, CONCRETE, F                                                    86.400        SYS 
  34  604-07900           CURB RAMP, CONCRETE, F                                                    21.600        SYS 
  35  604-07901           CURB RAMP, CONCRETE, G                                                    44.100        SYS 
  36  604-07901           CURB RAMP, CONCRETE, G                                                   117.600        SYS 
  37  604-07902           CURB RAMP, CONCRETE, H                                                    18.900        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                    12.600        SYS 
  39  604-07903           CURB RAMP, CONCRETE, K                                                    26.700        SYS 
  40  604-07903           CURB RAMP, CONCRETE, K                                                    43.700        SYS 
  41  604-07904           CURB RAMP, CONCRETE, L                                                     9.300        SYS 
  42  610-07488           HMA FOR APPROACHES, TYPE C                                             1,094.000        TON 
  43  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  44  628-06899           RADIO                                                                      2.000        EACH 
  45  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  46  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
  47  628-08523           RADIO ONLY SERVICE                                                        24.000        MOS 
  48  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  49  720-01355           INLET, CLEAN EXISTING                                                      5.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-33090-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  720-44000           CASTING, ADJUST TO GRADE                                                  42.000        EACH 
  51  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
  52  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          8.000        LFT 
  53  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           15.000        LFT 
  54  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     27.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,083.000        LFT 
  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,083.000        LFT 
  58  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                652.000        LFT 
  59  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  652.000        LFT 
  60  801-06640           CONSTRUCTION SIGN, A                                                      71.000        EACH 
  61  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  64  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14 GA.                                  4,843.000        LFT 
  65  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         600.000        LFT 
  66  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  67  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,671.000        LFT 
  68  808-06609           PAVEMENT MESSAGE MARKING,                                                  6.000        EACH 
  69  808-08258           TRANSVERSE MARKINGS                                                    1,326.000        LFT 
  70  808-08258           TRANSVERSE MARKINGS                                                      112.000        LFT 
  71  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  72  808-10031           LINE, MULTI-COMP, BROKEN, WHITE, 4 IN                                    368.000        LFT 
  73  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  15,453.000        LFT 
  74  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 19,840.000        LFT 
  75  808-10036           LINE, MULTI-COMP, BROKEN, YELLOW, 4 IN                                 2,340.000        LFT 
  76  808-10058           LINE, MULTI-COMP, SOLID, YELLOW, 8 IN                                    343.000        LFT 
  77  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE                         652.000        LFT 
  78  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                 6,506.000        LFT 
  79  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC LANE INDICATION               23.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-33190-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHABILITATION PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,700.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                   1,663.000        TON 
  11  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  12  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  15  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      5,931.000        LFT 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      129,420.000        LFT 
  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      95,720.000        LFT 
  22  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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          CALL ORDER   : 464                                              CONTRACT ID  : RS-33301-C 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07783           HMA PATCHING, TYPE D                                                     600.000        TON 
  10  304-07783           HMA PATCHING, TYPE D                                                     300.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      2.100        TON 
  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               50.000        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          100,100.000        SYS 
  14  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  15  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  19  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  21  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,500.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  26  808-04767           LINE                                                                     335.000        LFT 
  27  808-06716           LINE, REMOVE                                                          78,000.000        LFT 
  28  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  29  808-10033           LINE, MULTI-COMP, SOLID, WHITE, 4 IN                                  35,000.000        LFT 
  30  808-10034           LINE, MULTI-COMP, SOLID, YELLOW, 4 IN                                 35,000.000        LFT 
  31  808-10037           LINE, MULTI-COMP, SOLID, WHITE, 8 IN                                   1,005.000        LFT 
  32  808-10038           TRANSVERSE MKGS MULTI-COMP SOLID WHITE,                                  170.000        LFT 
  33  808-10054           LINE, MULTI-COMP, BROKEN, WHITE, 5 IN                                  8,700.000        LFT 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              490.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      490.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 57 
 
          CALL ORDER   : 470                                              CONTRACT ID  : RS-33419-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                   1,799.000        TON 
  10  306-08043           MILLING, TRANSITION                                                      100.000        SYS 
  11  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 
  12  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           88,547.000        SYS 
  13  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  14  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  15  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,692.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      6,187.000        LFT 
  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       54,255.000        LFT 
  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      11,623.000        LFT 
  23  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                          195.000        LFT 
  24  808-75072           TRANSVERSE MARKING, PAINT, SOLID,                                        100.000        LFT 
  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              482.000        EACH 
  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      482.000        EACH 
  27  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-33781-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, CHIP AND SEAL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         20.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                     100.000        TON 
  10  404-05512           SEAL COAT, 3                                                          72,530.000        SYS 
  11  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  12  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           2.000        MOS 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 490                                              CONTRACT ID  : RS-33782-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         30.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                     200.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,288.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                      437.000        TON 
  12  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               10.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      1.450        TON 
  14  615-06496           PARKING BARRIER                                                           45.000        EACH 
  15  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
  17  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06609           PAVEMENT MESSAGE MARKING,                                                  1.000        EACH 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,166.000        LFT 
  21  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                            38.000        LFT 
  22  808-75015           LINE, PAINT, SOLID, WHITE, 12 IN                                         104.000        LFT 
  23  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : RS-33783-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 
   9  306-08042           MILLING, SCARIFICATION/PROFILE                                        20,600.000        SYS 
  10  402-07433           HMA SURFACE, TYPE B                                                    1,700.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  12  615-06496           PARKING BARRIER                                                          101.000        EACH 
  13  615-97768           PARKING BARRIER, RESET                                                    10.000        EACH 
  14  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  15  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                           1,000.000        DOL 
  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  19  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  20  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  21  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  23  802-91122           SIGN, GROUND MOUNTED, RESET                                                6.000        EACH 
  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       14,264.000        LFT 
  25  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        48.000        LFT 
  26  808-97664           PAVEMENT MESSAGE MARKING THERMOPLASTIC, HANDICAP SYMBOL                    8.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01261           TESTING FOR ASBESTOS, TYPE                                                 3.000        EACH 
  12  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-96133           PIPE, REMOVE                                                             185.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                     7,026.000        CYS 
  16  203-02020           EXCAVATION, UNCLASSIFIED                                               1,048.000        CYS 
  17  203-02070           BORROW                                                                19,975.000        CYS 
  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         252.000        LFT 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,956.000        LFT 
  21  205-09543           NO 2 STONE                                                               117.200        TON 
  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   7,560.000        CYS 
  23  207-08262           SUBGRADE TREATMENT, TYPE I                                             6,246.500        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            909.000        SYS 
  25  211-02050           B BORROW                                                               3,204.700        CYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              215.500        CYS 
  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            5,127.500        CYS 
  28  215-07043           CHEMICAL MODIFICATION, SOILS                                           1,570.000        SYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        953.900        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                      58.000        CYS 
  31  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,570.000        TON 
  32  306-08043           MILLING, TRANSITION                                                    1,848.500        SYS 
  33  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,689.500        TON 
  34  402-07433           HMA SURFACE, TYPE B                                                      668.900        TON 
  35  402-07438           HMA INTERMEDIATE, TYPE B                                                 780.900        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      3.600        TON 
  37  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  38  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         50.000        LFT 
  39  601-02241           GUARDRAIL, REMOVE                                                        434.000        LFT 
  40  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               6.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  42  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     225.000        LFT 
  43  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                        25.000        LFT 
  44  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  45  603-93373           FENCE, PEDESTRIAN                                                        202.000        LFT 
  46  605-06090           CURB, INTEGRAL, CONCRETE                                                  34.000        LFT 
  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                345.000        SYS 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                               249.900        TON 
  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
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  50  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  51  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 
  52  615-06505           MONUMENT, B                                                                8.000        EACH 
  53  615-06510           MONUMENT, C                                                                1.000        EACH 
  54  616-02320           GEOTEXTILES                                                            1,858.000        SYS 
  55  616-06405           RIPRAP, REVETMENT                                                        743.400        TON 
  56  616-06451           RIPRAP, UNIFORM                                                          615.200        TON 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  58  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   12,000.000        SYS 
  59  621-06560           MULCHED SEEDING, U                                                    11,048.000        SYS 
  60  621-06567           WATER                                                                     14.100        kGAL 
  61  621-06574           SODDING                                                                  723.000        SYS 
  62  621-06575           SODDING, NURSERY                                                       2,808.000        SYS 
  63  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                     2.000        EACH 
  64  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           2.000        EACH 
  65  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  66  622-91786           SEEDLING                                                                 100.000        EACH 
  67  628-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  68  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          60.000        MOS 
  69  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  70  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  40.000        MOS 
  72  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  73  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            76.000        LFT 
  74  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 
  75  701-09739           PILE SHOE, HP 12 X 53                                                     16.000        EACH 
  76  701-51195           PILE, STEEL H, HP 12 IN X 53                                             970.000        LFT 
  77  702-90915           CONCRETE, CLASS A                                                        122.700        CYS 
  78  703-06028           REINFORCING BARS                                                      11,341.000        LBS 
  79  703-06029           REINFORCING BARS, EPOXY COATED                                        68,376.000        LBS 
  80  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              265.300        CYS 
  81  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  82  706-51025           CONCRETE, C, RAILING                                                     202.000        LFT 
  83  707-08158           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                392.000        LFT 
  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  85  711-51070           ANCHOR PLATE, AP 1                                                        16.000        EACH 
  86  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN                                             64.000        LFT 
  87  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN                                            207.000        LFT 
  88  715-05127           PIPE, TYPE 1, CIRCULAR, 42 IN                                            284.000        LFT 
  89  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN                                            307.000        LFT 
  90  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             97.000        LFT 
  91  715-05842           CONCRETE ANCHOR, 42 IN                                                     2.000        EACH 
  92  715-46005           PIPE END SECTION, 15 IN                                                   10.000        EACH 
  93  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
  94  720-45030           INLET, E7                                                                  2.000        EACH 
  95  720-45035           INLET, F7                                                                  1.000        EACH 
  96  720-45410           MANHOLE, C4                                                                1.000        EACH 
  97  731-93945           FACE PANELS, CONCRETE                                                  6,508.000        SFT 
  98  731-93946           WALL ERECTION                                                          7,832.000        SFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 63 
 
          CALL ORDER   : 540                                              CONTRACT ID  : B -28872-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  99  731-93947           LEVELING PAD, CONCRETE                                                   380.000        LFT 
 100  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 101  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
 102  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
 103  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
 104  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 105  801-07118           BARRICADE, III-A                                                          96.000        LFT 
 106  801-07119           BARRICADE, III-B                                                          96.000        LFT 
 107  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         88.000        LFT 
 108  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
 109  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           15.000        SFT 
 110  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         63.000        SFT 
 111  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN                                          344.000        LFT 
 112  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN                                         344.000        LFT 
 113  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,842.000        LFT 
 114  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,604.000        LFT 
 115  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 
 116  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     5,250.000        m3 
  12  205-03371           SEDIMENT, REMOVE                                                          20.000        m3 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        Mg 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         135.000        m 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   15.000        Mg 
  16  205-06937           TEMPORARY SILT FENCE                                                      71.000        m 
  17  205-06938           TEMPORARY SLOPE DRAIN                                                     20.000        m 
  18  205-09543           NO 2 STONE                                                                90.000        Mg 
  19  206-51220           EXCAVATION, WET                                                           84.000        m3 
  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      36.000        m3 
  21  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,315.000        m2 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            130.000        m2 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           20.000        m3 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,810.000        Mg 
  25  302-07455           DENSE GRADED SUBBASE                                                      22.000        m3 
  26  402-07432           HMA SURFACE, TYPE A                                                      340.000        Mg 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                                 570.000        Mg 
  28  406-05521           ASPHALT FOR TACK COAT                                                  3,720.000        m2 
  29  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING                            4.200        m 
  30  601-03677           ANCHOR, TYPE 5                                                             1.000        EACH 
  31  601-06037           GUARDRAIL END TREATMENT, I                                                 5.000        EACH 
  32  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       198.110        m 
  34  608-04395           AGGREGATE FOR SHOULDER DRAINS                                              8.000        Mg 
  35  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 250 mm                              144.000        m2 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                                40.000        Mg 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  38  615-06505           MONUMENT, B                                                                5.000        EACH 
  39  615-06510           MONUMENT, C                                                                1.000        EACH 
  40  616-02320           GEOTEXTILES                                                            1,026.000        m2 
  41  616-06405           RIPRAP, REVETMENT                                                        606.000        Mg 
  42  616-06451           RIPRAP, UNIFORM                                                          100.000        Mg 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  44  621-02770           EROSION CONTROL BLANKET                                                1,423.000        m2 
  45  621-06545           FERTILIZER                                                                 0.765        Mg 
  46  621-06553           SEED MIXTURE, R                                                          130.000        kg 
  47  621-06557           SEED MIXTURE, T                                                          115.000        kg 
  48  621-06565           MULCHING MATERIAL                                                          6.200        Mg 
  49  621-06567           WATER                                                                      9.000        kL 
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  50  621-06574           SODDING                                                                  273.000        m2 
  51  621-06575           SODDING, NURSERY                                                         190.000        m2 
  52  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  53  622-91786           SEEDLING                                                                 123.000        EACH 
  54  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  55  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  56  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            41.000        m 
  57  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  58  701-09665           PILE, STEEL PIPE, 9.53 mm, 350 mm                                        397.000        m 
  59  701-09679           CONICAL PILE TIP, 350 mm                                                  26.000        EACH 
  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                117.700        m3 
  61  703-06028           REINFORCING BARS                                                       5,254.000        kg 
  62  703-06029           REINFORCING BARS, EPOXY COATED                                        34,122.000        kg 
  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              185.000        m3 
  64  706-06344           RAILING, TS-1                                                            133.350        m 
  65  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM                                      255.780        m 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  715-05407           PIPE, END BENT DRAIN, 150 mm                                              28.000        m 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               2.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  71  801-07118           BARRICADE, III-A                                                          14.630        m 
  72  801-07119           BARRICADE, III-B                                                          14.630        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01502           LIGHT STANDARD, REMOVE                                                    11.000        EACH 
  10  202-02279           CURB AND GUTTER, REMOVE                                                  259.000        LFT 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               729.000        SYS 
  13  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  14  202-91385           INLET, REMOVE                                                              6.000        EACH 
  15  202-96133           PIPE, REMOVE                                                             285.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     1,211.000        CYS 
  17  203-02010           EXCAVATION, ROCK                                                          16.000        CYS 
  18  203-02070           BORROW                                                                    79.000        CYS 
  19  205-06937           TEMPORARY SILT FENCE                                                     544.000        LFT 
  20  205-09543           NO 2 STONE                                                                50.000        TON 
  21  206-51220           EXCAVATION, WET                                                            7.000        CYS 
  22  206-51225           EXCAVATION, DRY                                                        3,428.000        CYS 
  23  206-51235           COFFERDAM                                                             LUMP              LUMP 
  24  207-08262           SUBGRADE TREATMENT, TYPE I                                             1,564.000        SYS 
  25  211-07454           STRUCTURAL BACKFILL                                                      133.000        CYS 
  26  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            3,204.000        CYS 
  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        111.000        TON 
  28  304-07490           HMA PATCHING, TYPE B                                                       4.000        TON 
  29  402-07433           HMA SURFACE, TYPE B                                                      153.000        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                 252.000        TON 
  31  402-07441           HMA BASE, TYPE B                                                         688.000        TON 
  32  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                               6.000        TON 
  33  406-05521           ASPHALT FOR TACK COAT                                                  3,460.000        SYS 
  34  601-02924           HANDRAIL, STEEL PIPE, GALVANIZED                                          75.000        LFT 
  35  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        SYS 
  36  604-07897           CURB RAMP, CONCRETE, C                                                     2.700        SYS 
  37  604-07900           CURB RAMP, CONCRETE, F                                                    14.300        SYS 
  38  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 
  39  604-07903           CURB RAMP, CONCRETE, K                                                     8.900        SYS 
  40  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 143.000        SYS 
  41  605-06120           CURB, CONCRETE                                                           597.000        LFT 
  42  615-06505           MONUMENT, B                                                                4.000        EACH 
  43  615-06515           MONUMENT, D                                                                4.000        EACH 
  44  616-02320           GEOTEXTILES                                                               13.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                          6.000        TON 
  46  621-06574           SODDING                                                                  174.000        SYS 
  47  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  48  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  49  702-02925           WATERPROOFING MEMBRANE SYSTEM                                         24,533.000        SFT 
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  50  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
  51  702-51015           CONCRETE, B, FOOTINGS                                                     10.700        CYS 
  52  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  240.000        LBS 
  53  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           985.000        EACH 
  54  702-90915           CONCRETE, CLASS A                                                          4.200        CYS 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                       173,020.000        LBS 
  56  703-08247           EMBEDDED GALVANIC ANODE                                                  419.000        EACH 
  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,274.500        CYS 
  58  706-06349           RAILING, TX                                                              737.000        LFT 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  710-09158           PATCHING CONCRETE STRUCTURES                                           5,623.000        SFT 
  61  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN                                            211.000        LFT 
  62  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN                                            196.000        LFT 
  63  715-92037           PIPE, PVC, 4 IN                                                           42.000        LFT 
  64  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
  65  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  66  720-45030           INLET, E7                                                                  1.000        EACH 
  67  720-45045           INLET, J10                                                                 3.000        EACH 
  68  720-45055           INLET, M10                                                                 3.000        EACH 
  69  720-45155           INLET, M10, MODIFIED                                                       1.000        EACH 
  70  720-45410           MANHOLE, C4                                                                1.000        EACH 
  71  720-99417           CATCH BASIN, C15                                                           2.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  74  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  75  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  77  801-07118           BARRICADE, III-A                                                         216.000        LFT 
  78  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       64.000        LFT 
  79  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            14.000        EACH 
  80  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           15.000        SFT 
  81  802-93675           MARKER, HISTORIC, RESET                                                    4.000        EACH 
  82  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  83  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           2.000        EACH 
  84  805-01842           HANDHOLE, SIGNAL                                                           1.000        EACH 
  85  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  86  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             80.000        LFT 
  87  805-02069           SIGNAL CANTILEVER STRUCTURE, MAST ARM 25FT                                 1.000        EACH 
  88  805-02072           SIGNAL CANTILEVER STRUCTURE, MAST ARM 30FT                                 1.000        EACH 
  89  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  90  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    4.000        EACH 
  91  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  92  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
  93  805-78480           SIGNAL CABLE, 3C 14GA                                                    260.000        LFT 
  94  805-78485           SIGNAL CABLE, 5C 14GA                                                    400.000        LFT 
  95  805-78490           SIGNAL CABLE, 7C 14GA                                                    160.000        LFT 
  96  805-86890           CABLE POLE CIRCUIT THWH, NO 10 COPPER STRANDED                         1,008.000        LFT 
  97  805-95933           CURB PAINTING, YELLOW                                                  1,389.000        LFT 
  98  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
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  99  807-02428           LIGHTING FOUNDATION CONCRETE WITH GROUND                                   1.000        EACH 
 100  807-03950           LUMINAIRE, ORNAMENTAL                                                     22.000        EACH 
 101  807-03951           LIGHT POLE, ORNAMENTAL                                                    11.000        EACH 
 102  807-04651           WIRE,                                                                  1,019.000        LFT 
 103  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          66.000        LFT 
 104  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                           904.000        LFT 
 105  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 106  807-86910           CONNECTOR KIT, UNFUSED                                                    44.000        EACH 
 107  807-86915           CONNECTOR KIT, FUSED                                                      44.000        EACH 
 108  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            45.000        EACH 
 109  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 
 110  807-86930           INSULATION LINK, NON-WATERPROOFED                                         22.000        EACH 
 111  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 
 112  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 
 113  808-04767           LINE                                                                      38.000        LFT 
 114  808-04767           LINE                                                                      75.000        LFT 
 115  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         252.000        LFT 
 116  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,173.000        LFT 
 117  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     2.000        EACH 
 118  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      2.000        EACH 
 119  808-06726           TRANSVERSE MARKING, PAINT,                                                47.000        LFT 
 120  808-08258           TRANSVERSE MARKINGS                                                       22.000        LFT 
 121  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                           92.000        LFT 
 122  808-75100           TRANSVERSE MARKING, PAINT,                                               330.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       690.000        CYS 
  12  203-02070           BORROW                                                                 5,620.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      4.000        TON 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          76.000        LFT 
  15  205-06937           TEMPORARY SILT FENCE                                                     520.000        LFT 
  16  205-06938           TEMPORARY SLOPE DRAIN                                                    212.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51215           EXCAVATION, X                                                             52.100        CYS 
  19  206-51220           EXCAVATION, WET                                                           55.000        CYS 
  20  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,580.000        SYS 
  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           78.000        CYS 
  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               29.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        575.000        TON 
  24  302-07455           DENSE GRADED SUBBASE                                                      50.000        CYS 
  25  402-07432           HMA SURFACE, TYPE A                                                      105.000        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 210.000        TON 
  27  406-05521           ASPHALT FOR TACK COAT                                                  1,245.000        SYS 
  28  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  29  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     431.250        LFT 
  31  601-99106           GUARDRAIL, W BEAM, 3 FT 1.5 IN SPACING                                     3.130        LFT 
  32  603-06040           FENCE, FARM FIELD, 47 IN                                                 420.000        LFT 
  33  608-04395           AGGREGATE FOR SHOULDER DRAINS                                              5.000        TON 
  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               288.000        SYS 
  35  615-06505           MONUMENT, B                                                                3.000        EACH 
  36  615-06510           MONUMENT, C                                                                1.000        EACH 
  37  616-02320           GEOTEXTILES                                                            3,811.000        SYS 
  38  616-05688           RIPRAP, CLASS 1                                                        3,585.000        TON 
  39  616-06405           RIPRAP, REVETMENT                                                        120.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06545           FERTILIZER                                                                 0.700        TON 
  42  621-06553           SEED MIXTURE, R                                                          240.000        LBS 
  43  621-06557           SEED MIXTURE, T                                                          210.000        LBS 
  44  621-06565           MULCHING MATERIAL                                                          5.600        TON 
  45  621-06567           WATER                                                                      0.700        kGAL 
  46  621-06574           SODDING                                                                  170.000        SYS 
  47  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
  48  622-91786           SEEDLING                                                                 385.000        EACH 
  49  628-09402           FIELD OFFICE, B                                                           13.000        MOS 
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  50  701-02938           CORED HOLE IN ROCK, 24 IN                                                120.000        LFT 
  51  701-51195           PILE, STEEL H, HP 12 IN X 53                                             400.000        LFT 
  52  702-51005           CONCRETE, A, SUBSTRUCTURE                                                392.900        CYS 
  53  702-51015           CONCRETE, B, FOOTINGS                                                     79.200        CYS 
  54  703-06028           REINFORCING BARS                                                      33,789.000        LBS 
  55  703-06029           REINFORCING BARS, EPOXY COATED                                       142,951.000        LBS 
  56  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   76.000        EACH 
  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              369.700        CYS 
  58  706-06344           RAILING, TS-1                                                            706.250        LFT 
  59  707-09183           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                946.500        LFT 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  715-05407           PIPE, END BENT DRAIN, 6 IN                                               138.000        LFT 
  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               6.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  65  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  66  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  67  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.600        SFT 
  68  802-76055           SIGN POST, A                                                              28.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 71 
 
          CALL ORDER   : 580                                              CONTRACT ID  : B -31646-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     8,385.000        CYS 
  11  203-02000           EXCAVATION, COMMON                                                       720.000        CYS 
  12  203-02070           BORROW                                                                 9,655.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                   4,840.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          60.000        CYS 
  15  205-06930           SPLASHPAD, RIPRAP                                                          6.000        TON 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     35.000        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   50.000        TON 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  105.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   2,090.000        LFT 
  20  205-06938           TEMPORARY SLOPE DRAIN                                                    161.000        LFT 
  21  205-09543           NO 2 STONE                                                               124.000        TON 
  22  206-51220           EXCAVATION, WET                                                          179.000        CYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,133.000        SYS 
  24  210-08174           ROOT WAD                                                                  16.000        EACH 
  25  211-02050           B BORROW                                                                 720.000        CYS 
  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           39.000        CYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               89.000        CYS 
  28  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              246.000        CYS 
  29  215-07043           CHEMICAL MODIFICATION, SOILS                                           2,150.000        SYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,147.000        TON 
  31  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 
  32  303-01180           COMPACTED AGGREGATE, NO. 53                                              575.000        TON 
  33  402-07432           HMA SURFACE, TYPE A                                                      277.000        TON 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                                 465.000        TON 
  35  406-05521           ASPHALT FOR TACK COAT                                                  3,628.000        SYS 
  36  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               2.000        EACH 
  37  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     243.750        LFT 
  40  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               172.000        SYS 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                                70.000        TON 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  43  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  44  615-06505           MONUMENT, B                                                                2.000        EACH 
  45  616-02320           GEOTEXTILES                                                            1,081.000        SYS 
  46  616-05688           RIPRAP, CLASS 1                                                          288.000        TON 
  47  616-05689           RIPRAP, CLASS 2                                                          544.000        TON 
  48  616-06405           RIPRAP, REVETMENT                                                        146.000        TON 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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  50  621-02770           EROSION CONTROL BLANKET                                                3,063.000        SYS 
  51  621-06545           FERTILIZER                                                                 1.600        TON 
  52  621-06553           SEED MIXTURE, R                                                          697.000        LBS 
  53  621-06557           SEED MIXTURE, T                                                          615.000        LBS 
  54  621-06559           MULCHED SEEDING, R                                                     2,130.000        SYS 
  55  621-06565           MULCHING MATERIAL                                                         16.400        TON 
  56  621-06567           WATER                                                                      3.000        kGAL 
  57  621-06574           SODDING                                                                  720.000        SYS 
  58  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   185.000        EACH 
  59  622-05644           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 TO 72 IN                            12.000        EACH 
  60  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                     12.000        EACH 
  61  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          35.000        EACH 
  62  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 16.000        EACH 
  63  622-91786           SEEDLING                                                                 225.000        EACH 
  64  622-98200           SIGN, DO NOT DISTURB                                                      20.000        EACH 
  65  628-09402           FIELD OFFICE, B                                                           17.000        MOS 
  66  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  17.000        MOS 
  67  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  68  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           138.000        LFT 
  69  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  70  701-09891           PILE SHOE, HP 12 X 84                                                     24.000        EACH 
  71  701-09892           PILE, STEEL H, HP 12 X 84                                              1,218.000        LFT 
  72  702-51005           CONCRETE, A, SUBSTRUCTURE                                                145.800        CYS 
  73  702-51015           CONCRETE, B, FOOTINGS                                                      8.600        CYS 
  74  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 31.900        CYS 
  75  703-06028           REINFORCING BARS                                                      15,480.000        LBS 
  76  703-06029           REINFORCING BARS, EPOXY COATED                                        83,836.000        LBS 
  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              234.300        CYS 
  78  706-06344           RAILING, TS-1                                                            512.500        LFT 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  81  714-05760           STRUCTURE, PRECAST, RC, BOX SECTION 12FT X 5FT                            40.000        LFT 
  82  714-08514           WINGWALL                                                                 645.000        SFT 
  83  714-09726           HEADWALL                                                                  62.300        SFT 
  84  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN                                             85.000        LFT 
  85  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                             39.000        LFT 
  86  715-05407           PIPE, END BENT DRAIN, 6 IN                                               140.000        LFT 
  87  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  88  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  89  721-43020           AUTOMATIC DRAINAGE GATE, 24"                                               1.000        EACH 
  90  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  91  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
  93  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  94  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  95  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  96  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         24.000        LFT 
  97  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  201-91011           TREE, 36 IN, REMOVE                                                        1.000        EACH 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       106.000        CYS 
  12  203-02040           EXCAVATION, Y                                                              5.000        CYS 
  13  203-02070           BORROW                                                                   220.000        CYS 
  14  203-51223           EXCAVATION, WATERWAY                                                      70.000        CYS 
  15  205-06937           TEMPORARY SILT FENCE                                                     731.000        LFT 
  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              168.000        CYS 
  17  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              133.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        463.800        TON 
  19  303-07449           COMPACTED AGGREGATE, NO. 73                                               43.300        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               200.000        SYS 
  21  402-07432           HMA SURFACE, TYPE A                                                       39.000        TON 
  22  402-07440           HMA BASE, TYPE A                                                          94.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  24  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  25  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 
  27  616-02320           GEOTEXTILES                                                              186.000        SYS 
  28  616-05689           RIPRAP, CLASS 2                                                           99.800        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  30  621-02770           EROSION CONTROL BLANKET                                                2,244.000        SYS 
  31  621-06557           SEED MIXTURE, T                                                           17.000        LBS 
  32  621-06559           MULCHED SEEDING, R                                                     1,724.000        SYS 
  33  621-06565           MULCHING MATERIAL                                                          0.220        TON 
  34  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  35  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  36  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  39  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  40  706-08352           RAILING, CF-1                                                             54.000        LFT 
  41  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 
  42  714-08514           WINGWALL                                                                 665.000        SFT 
  43  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           20.000        LFT 
  44  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  46  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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  SECTION NO. 0001    DEBRIS REMOVAL 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   6  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   7  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   8  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  10  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  11  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  12  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06710           FLASHING ARROW SIGN                                                        5.000        DAY 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  801-92448           CONSTRUCTION SIGNS, MOBILE                                                60.000        DAY 
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          CALL ORDER   : 640                                              CONTRACT ID  : M -33699-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 
   7  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
   8  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        600.000        LFT 
   9  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      50.000        EACH 
  10  601-03444           CAT TRANSITION STEEL POST, MK 9                                            5.000        EACH 
  11  601-03445           CAT TRANSITION PANEL, MK WC                                                5.000        EACH 
  12  601-03446           CAT TRANSITION CABLE, MK CA                                                5.000        EACH 
  13  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             5.000        EACH 
  14  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    5.000        EACH 
  15  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                       75.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                8.000        EACH 
  17  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           5.000        EACH 
  18  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      50.000        HRS 
  19  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 75.000        EACH 
  20  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   50.000        EACH 
  21  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       5.000        EACH 
  22  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              5.000        EACH 
  23  601-61545           GUARDRAIL POST, ALUMINUM, INSTALL                                         25.000        EACH 
  24  601-62530           GUARDRAIL PIER CONNECTION, ES                                              2.000        EACH 
  25  601-62540           GUARDRAIL POST, PLUMB                                                    500.000        EACH 
  26  601-62555           GUARDRAIL,, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY                     250.000        LFT 
  27  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            10.000        EACH 
  28  601-90678           CONCRETE, A, BURIED END SECTION                                           11.000        CYS 
  29  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         6.000        EACH 
  30  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           6.000        EACH 
  31  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         5.000        EACH 
  32  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 
  33  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 
  34  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        2.000        EACH 
  35  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  36  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 
  37  601-94645           GUARDRAIL END TREATMENT, SENTRE                                            1.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  39  601-94690           GUARDRAIL END TREATMENT, MS                                                5.000        EACH 
  40  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                          5.000        EACH 
  41  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            4,950.000        LFT 
  42  601-97947           GUARDRAIL CLAMP BAR, ALUMINUM                                            100.000        EACH 
  43  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                      5.000        EACH 
  44  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   2,000.000        LFT 
  45  601-99109           GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING                     250.000        LFT 
  46  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 
  47  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 650                                              CONTRACT ID  : M -33703-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 
   7  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
   8  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                      1,000.000        LFT 
   9  601-03444           CAT TRANSITION STEEL POST, MK 9                                           10.000        EACH 
  10  601-03445           CAT TRANSITION PANEL, MK WC                                               15.000        EACH 
  11  601-03446           CAT TRANSITION CABLE, MK CA                                                2.000        EACH 
  12  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             1.000        EACH 
  13  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    3.000        EACH 
  14  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      180.000        EACH 
  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,               10.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 
  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 
  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 
  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 
  20  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 
  21  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      30.000        HRS 
  22  601-05399           GUARDRAIL                                                             LUMP              LUMP 
  23  601-05856           CAT                                                                        1.000        EACH 
  24  601-05856           CAT                                                                        1.000        EACH 
  25  601-05856           CAT                                                                        1.000        EACH 
  26  601-05856           CAT                                                                        1.000        EACH 
  27  601-05856           CAT                                                                        3.000        EACH 
  28  601-05856           CAT                                                                        3.000        EACH 
  29  601-05856           CAT                                                                        5.000        EACH 
  30  601-05856           CAT                                                                        1.000        EACH 
  31  601-05857           GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.                                  20.000        EACH 
  32  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  33  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  34  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  35  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  36  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  37  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                  1.000        EACH 
  38  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                    1.000        EACH 
  39  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  40  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  41  601-62540           GUARDRAIL POST, PLUMB                                                    650.000        EACH 
  42  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        15.000        EACH 
  43  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          25.000        EACH 
  44  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         7.000        EACH 
  45  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          2.000        EACH 
  46  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        30.000        EACH 
  47  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        2.000        EACH 
  48  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  49  601-92973           GUARDRAIL END TREATMENT, LABOR ONLY                                       20.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : M -33703-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE 
 
  50  601-93346           GUARDRAIL CONNECTOR, AS                                                    2.000        EACH 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                               25.000        EACH 
  52  601-94690           GUARDRAIL END TREATMENT, MS                                               12.000        EACH 
  53  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         55.000        EACH 
  54  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            6,500.000        LFT 
  55  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    100.000        EACH 
  56  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 
  57  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 
  58  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  59  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
  60  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  61  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 660                                              CONTRACT ID  : M -33704-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              1.000        EACH 
   7  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
   8  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        700.000        LFT 
   9  601-03444           CAT TRANSITION STEEL POST, MK 9                                            3.000        EACH 
  10  601-03445           CAT TRANSITION PANEL, MK WC                                                3.000        EACH 
  11  601-03446           CAT TRANSITION CABLE, MK CA                                                1.000        EACH 
  12  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             1.000        EACH 
  13  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    1.000        EACH 
  14  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      150.000        EACH 
  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                5.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  20  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 
  21  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      20.000        HRS 
  22  601-05399           GUARDRAIL                                                             LUMP              LUMP 
  23  601-05856           CAT                                                                        1.000        EACH 
  24  601-05856           CAT                                                                        1.000        EACH 
  25  601-05856           CAT                                                                        1.000        EACH 
  26  601-05856           CAT                                                                        1.000        EACH 
  27  601-05856           CAT                                                                        1.000        EACH 
  28  601-05856           CAT                                                                        1.000        EACH 
  29  601-05856           CAT                                                                        2.000        EACH 
  30  601-05856           CAT                                                                        1.000        EACH 
  31  601-05857           GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.                                  10.000        EACH 
  32  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  33  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  34  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  35  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  36  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  37  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                  3.000        EACH 
  38  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                    5.000        EACH 
  39  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       5.000        EACH 
  40  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  41  601-62540           GUARDRAIL POST, PLUMB                                                    550.000        EACH 
  42  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         5.000        EACH 
  43  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           6.000        EACH 
  44  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         2.000        EACH 
  45  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          2.000        EACH 
  46  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         2.000        EACH 
  47  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 
  48  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 
  49  601-92973           GUARDRAIL END TREATMENT, LABOR ONLY                                       20.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : M -33704-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
  50  601-93346           GUARDRAIL CONNECTOR, AS                                                    2.000        EACH 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                               20.000        EACH 
  52  601-94690           GUARDRAIL END TREATMENT, MS                                                6.000        EACH 
  53  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         35.000        EACH 
  54  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            5,000.000        LFT 
  55  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     90.000        EACH 
  56  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 
  57  601-99123           GUARDRAIL TRANSITION, GP                                                   1.000        EACH 
  58  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  59  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
  60  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 700                                              CONTRACT ID  : T -30452-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
   5  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                               45.000        LFT 
   6  203-02020           EXCAVATION, UNCLASSIFIED                                                  40.700        CYS 
   7  203-02070           BORROW                                                                   150.300        CYS 
   8  210-07239           SPUR                                                                      14.000        EACH 
   9  210-07239           SPUR                                                                       1.000        EACH 
  10  210-07239           SPUR                                                                       1.000        EACH 
  11  210-07239           SPUR                                                                      17.000        EACH 
  12  210-07809           FIBER                                                                      6.000        EACH 
  13  210-07809           FIBER                                                                      2.000        EACH 
  14  210-07809           FIBER                                                                      2.000        EACH 
  15  210-07809           FIBER                                                                      2.000        EACH 
  16  210-07809           FIBER                                                                      1.000        EACH 
  17  210-08571           AFP                                                                       35.000        EACH 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              770.000        TON 
  19  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           626.000        TON 
  20  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               3.000        EACH 
  21  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  22  601-99105           GUARDRAIL, W BEAM, 6 FT 3 IN SPACING                                   1,975.000        LFT 
  23  601-99123           GUARDRAIL TRANSITION, GP                                                   2.000        EACH 
  24  603-01752           FENCE GATE, CHAIN LINK, 96 IN X 5 FT                                      20.000        EACH 
  25  603-01932           FENCE, CHAIN LINK, 96 IN                                               1,180.000        LFT 
  26  616-06405           RIPRAP, REVETMENT                                                         16.800        TON 
  27  616-09395           GEOMEMBRANE                                                            3,925.000        SYS 
  28  621-06560           MULCHED SEEDING, U                                                       400.000        SYS 
  29  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  30  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
  31  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  32  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  33  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN                                       7.000        EACH 
  34  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN                                            462.000        LFT 
  35  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN                                             72.000        LFT 
  36  715-26764           GRATED BOX END SECTION, II, 10:1, 18 IN                                    1.000        EACH 
  37  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
  38  715-97686           GRATED BOX END SECTION, II, 10:1, 15 IN                                    7.000        EACH 
  39  732-04985           VAULT                                                                      8.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  805-01439           MICROWAVE DETECTOR                                                         2.000        EACH 
  42  805-04970           FIBER OPTIC                                                              588.000        EACH 
  43  805-04970           FIBER OPTIC                                                                6.000        EACH 
  44  805-04970           FIBER OPTIC                                                                2.000        EACH 
  45  805-04970           FIBER OPTIC                                                                4.000        EACH 
  46  805-04970           FIBER OPTIC                                                               48.000        EACH 
  47  805-04970           FIBER OPTIC                                                                6.000        EACH 
  48  805-04970           FIBER OPTIC                                                                1.000        EACH 
  49  805-04973           CONDUIT                                                                  756.000        LFT 
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          CALL ORDER   : 700                                              CONTRACT ID  : T -30452-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 
 
  50  805-04973           CONDUIT                                                                8,529.000        LFT 
  51  805-04973           CONDUIT                                                                  915.000        LFT 
  52  805-04973           CONDUIT                                                                5,700.000        LFT 
  53  805-04973           CONDUIT                                                                  500.000        LFT 
  54  805-04973           CONDUIT                                                                  450.000        LFT 
  55  805-06114           ANTENNA                                                                   32.000        EACH 
  56  805-06114           ANTENNA                                                                    2.000        EACH 
  57  805-06128           CCTV ASSEMBLY                                                             34.000        EACH 
  58  805-06997           CAMERA                                                                    34.000        EACH 
  59  805-07812           LIGHTNING                                                                 20.000        EACH 
  60  805-09343           ITS                                                                        1.000        EACH 
  61  805-09343           ITS                                                                       20.000        EACH 
  62  805-09343           ITS                                                                       20.000        EACH 
  63  805-94971           FIBER OPTICS CABLE                                                       500.000        LFT 
  64  805-94971           FIBER OPTICS CABLE                                                    10,500.000        LFT 
  65  807-04651           WIRE,                                                                  7,507.000        LFT 
  66  807-04651           WIRE,                                                                  7,507.000        LFT 
  67  807-04652           SERVICE POINT                                                             20.000        EACH 
  68  807-04652           SERVICE POINT                                                              6.000        EACH 
  69  807-04654           LIGHT POLE                                                                 1.000        EACH 
  70  807-04967           CABLE                                                                    280.000        LFT 
  71  807-04967           CABLE                                                                  4,162.000        LFT 
  72  807-05072           TOWER                                                                     15.000        EACH 
  73  807-05072           TOWER                                                                      5.000        EACH 
  74  807-78590           HANDHOLE                                                                  80.000        EACH 
  75  807-86955           CABLE-DUCT MARKER                                                         60.000        EACH 
  76  809-08398           ITS CONTROLLER CABINET                                                    21.000        EACH 
  77  809-08398           ITS CONTROLLER CABINET                                                     1.000        EACH 
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          CALL ORDER   : 710                                              CONTRACT ID  : T -31021-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTALLATION OF 1/10 AND 2/10 MILE REFERENCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
   8  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
   9  802-04893           REFERENCE POST                                                           840.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : T -32237-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTALL NEW GUARDRAIL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  203-02070           BORROW                                                                   200.000        CYS 
   8  203-08607           LINEAR GRADING                                                         2,000.000        LFT 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               60.000        TON 
  10  601-91147           GUARDRAIL END TREATMENT, RESET                                             2.000        EACH 
  11  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,225.000        LFT 
  12  621-06545           FERTILIZER                                                                 0.300        TON 
  13  621-06553           SEED MIXTURE, R                                                          250.000        LBS 
  14  621-06565           MULCHING MATERIAL                                                          1.500        TON 
  15  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       25,905.000        LFT 
  16  627-09329           CABLE BARRIER SYSTEM, TYPE TL-4, SPARE PARTS                               1.000        EACH 
  17  627-09331           SAFETY TERMINAL, TYPE TL-4                                                20.000        EACH 
  18  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  19  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
  20  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  21  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  22  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  25  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  26  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  29  804-06740           DELINEATOR WITH POST, D2                                                  20.000        EACH 
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          CALL ORDER   : 730                                              CONTRACT ID  : T -33089-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTALL NEW GUARDRAIL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-04435           DELINEATOR POST, REMOVE                                                    1.000        EACH 
   8  202-06541           REMOVE                                                                     1.000        EACH 
   9  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  10  203-02070           BORROW                                                                 1,000.000        CYS 
  11  203-08607           LINEAR GRADING                                                         8,700.000        LFT 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                         100.000        EACH 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              700.000        TON 
  14  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  15  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       388.000        LFT 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  17  621-06559           MULCHED SEEDING, R                                                    15,500.000        SYS 
  18  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                      174,450.000        LFT 
  19  627-09331           SAFETY TERMINAL, TYPE TL-4                                               119.000        EACH 
  20  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4,                                      LUMP              LUMP 
  21  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  22  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
  23  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  24  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             14.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                   14.000        MOS 
  26  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN                                            100.000        LFT 
  27  718-06529           OUTLET PROTECTOR, 2                                                       20.000        EACH 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                      23.000        EACH 
  30  801-06640           CONSTRUCTION SIGN, A                                                      73.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          6.000        EACH 
  34  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  35  804-06740           DELINEATOR WITH POST, D2                                                 119.000        EACH 



 
 


