SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 205 CONTRACT ID : R -34111-A

SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-75997 PRISMATIC REFLECTOR, REMOVE 429.000 EACH
10 203-02000 EXCAVATION, COMMON 48,740.330 CYS
11 203-08607 LINEAR GRADING 315,865.000 LFT
12 205-02770 EROSION CONTROL BLANKET 700.000 SYS
13 205-03371 SEDIMENT, REMOVE 400.000 CYS
14 205-06933 TEMPORARY DITCH INLET PROTECTION 100.000 EACH
15 205-06937 TEMPORARY SILT FENCE 391,869.000 LFT
16 207-08267 SUBGRADE TREATMENT, TYPE I11A 139,451.000 SYS
17 207-09935 SUBGRADE TREATMENT, TYPE 1C 60,416.000 SYS
18 211-09264 STRUCTURAL BACKFILL, TYPE 1 39,508.000 CYS
19 302-07455 DENSE GRADED SUBBASE 768.220 CYS
20 303-01180 COMPACTED AGGREGATE, NO. 53 9,490.580 TON
21 304-07783 HMA PATCHING, TYPE D 84,435.140 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN 20,305.330 SYS
23 306-08039 MILLING, ASPHALT REMOVAL 37,248.000 SYS
24 402-07434 HMA SURFACE, TYPE C 11,505.000 TON
25 402-07439 HMA INTERMEDIATE, TYPE C 23,010.000 TON
26 402-07442 HMA BASE, TYPE C 34,515.000 TON
27 406-05520 ASPHALT FOR TACK COAT 67.000 TON
28 502-06327 PCCP, 10 IN 2,280.000 SYS
29 503-03489 RETROFITTED TIE BARS 1,064.000 EACH
30 503-05240 D-1 CONTRACTION JOINT 2,328.000 LFT
31 503-09261 PCCP STITCHING 957.000 EACH
32 506-06333 PCCP PATCHING, FULL DEPTH 4,609.330 SYS
33 507-07505 RETROFIT LOAD TRANSFER 1,184.000 EACH
34 606-07484 MILLED HMA SHOULDER CORRUGATIONS 313,765.000 LFT
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 34.000 EACH
36 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 20,000.000 SYS
37 621-06559 MULCHED SEEDING, R 3,120.000 SYS
38 621-06626 MULCHED SEEDING, D 700.000 SYS
39 628-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
40 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
41 628-09402 FIELD OFFICE, B 12.000 MOS
42 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
43 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 36.000 MOS
44  715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 43,514.000 LFT
45 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 501,909.000 LFT
46 718-06526 HMA FOR UNDERDRAINS 22,492.600 TON
47 718-06529 OUTLET PROTECTOR, 2 1,912.000 EACH
48 718-52610 AGGREGATE FOR UNDERDRAINS 14,458.800 CYS

49 718-99153 GEOTEXTILES FOR UNDERDRAIN 321,593.100 SYS
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50 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
51 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
52 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 686,000.000 LFT
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 100.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 276.000 EACH
55 801-06710 FLASHING ARROW SIGN 600.000 DAY
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 85,856.000 LFT
58 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 11,643.000 LFT
59 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
60 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 24.000 EACH
61 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 123,831.000 LFT
62 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 495,321.000 LFT
63 808-06716 LINE, REMOVE 416,001.000 LFT
64 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 495,321.000 LFT
66 808-75994 PRISMATIC REFLECTOR 429.000 EACH
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 541.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,385.000 EACH



