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                                                          VENDOR RANKING 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 08/01/14 
     LOCATION     : ON US 31 FROM 0.27 MILE SOUTH OF CR 500S TO 0.96 MILES NORTH     PROJECT(S) :  0600340 
                    OF CR 500S                                                                     0600589 
                                                                                                   0600590 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTRUCTION COMPANY                                                 $    14,079,214.82  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $    14,571,123.73  103.4939% 
   3   35-1698047     GRADEX INC                                                                 $    14,958,299.94  106.2439% 
   4   34-4456871     MILLER BROS CONSTRUCTION INC                                               $    15,167,362.54  107.7288% 
   5   38-3082681     D J MCQUESTION & SONS INC                                                  $    16,238,237.73  115.3348% 
   6   38-2675420     ANLAAN CORPORATION                                                         $    16,358,527.49  116.1892% 
   7   35-1875662     CRIDER & CRIDER INC                                                        $    16,498,685.25  117.1847% 
   8   38-2051611     HOFFMAN BROTHERS INC                                                       $    16,503,536.04  117.2192% 
   9   35-0997978     PHEND & BROWN INC                                                          $    18,759,772.00  133.2444% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 150 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 35-1374866          |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION PCCP 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 203-02000           100834.000  CYS  |       4.26000      429552.84|       6.50000      655421.00|       5.50000      554587.00 
  EXCAVATION, COMMON                      |                             |                             | 
0002 203-02070           548296.000  CYS  |       3.27000     1792927.92|       3.35000     1836791.60|       3.35000     1836791.60 
  BORROW                                  |                             |                             | 
0003 207-08262            57007.000  SYS  |       1.37000       78099.59|       3.20000      182422.40|       3.20000      182422.40 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0004 301-07448             9062.000  TON  |      12.95000      117352.90|      13.80000      125055.60|      13.80000      125055.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0005 302-06464             8514.000  CYS  |      24.41000      207826.74|      28.25000      240520.50|      35.00000      297990.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0006 401-07320             1434.000  TON  |      66.00000       94644.00|      66.00000       94644.00|      66.00000       94644.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0007 401-07389             2644.000  TON  |      52.75000      139471.00|      52.75000      139471.00|      52.75000      139471.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0008 401-07406             3085.000  TON  |      49.00000      151165.00|      49.00000      151165.00|      49.00000      151165.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0009 406-05520                9.100  TON  |     274.73000        2500.04|     250.00000        2275.00|     250.00000        2275.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 501-06321            34055.000  SYS  |      26.44000      900414.20|      25.75000      876916.25|      27.95000      951837.25 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0011 503-05240            17028.000  LFT  |       7.88000      134180.64|       9.00000      153252.00|       9.66000      164490.48 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0226 503-05310              172.000  LFT  |     130.38000       22425.36|     135.00000       23220.00|     145.00000       24940.00 
  TERMINAL JOINT                          |                             |                             | 
0228 215-07043            20000.000  SYS  |       3.65000       73000.00|       3.85000       77000.00|       3.65000       73000.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     4,070,560.23|           $     4,481,154.35|           $     4,525,669.33 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   NEW ROAD CONSTRUCTION COMMON ITEMS 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 105-06845                       LUMP |  263266.41000      263266.41|   52160.00000       52160.00|  125000.00000      125000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0024 105-06845                       LUMP |   22000.00000       22000.00|   16300.00000       16300.00|   90000.00000       90000.00 
  CONSTRUCTION ENGINEERING GPS ROVER      |                             |                             | 
0025 110-01001                       LUMP |  704000.00000      704000.00|  728556.15000      728556.15|  749000.00000      749000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0026 201-52370                       LUMP |  140000.00000      140000.00|  145711.23000      145711.23|  150000.00000      150000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0027 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  404SA                                   |                             |                             | 
0028 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  410                                     |                             |                             | 
0029 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  413SA                                   |                             |                             | 
0030 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  416                                     |                             |                             | 
0031 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  425                                     |                             |                             | 
0032 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  446SA                                   |                             |                             | 
0033 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  451                                     |                             |                             | 
0034 202-01000                       LUMP |       0.01000           0.01|    1000.00000        1000.00|    1000.00000        1000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  454                                     |                             |                             | 
0035 202-03000                       LUMP |   35000.00000       35000.00|   31200.00000       31200.00|   31200.00000       31200.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 403                                   |                             |                             | 
0036 202-03000                       LUMP |   20000.00000       20000.00|   10250.00000       10250.00|   10250.00000       10250.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 408                                   |                             |                             | 
0037 202-03000                       LUMP |   18000.00000       18000.00|    9800.00000        9800.00|    9800.00000        9800.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 409                                   |                             |                             | 
0038 202-03000                       LUMP |   45000.00000       45000.00|   26200.00000       26200.00|   26200.00000       26200.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 414                                   |                             |                             | 
0039 202-03000                       LUMP |   19000.00000       19000.00|   10500.00000       10500.00|   10500.00000       10500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 422                                   |                             |                             | 
0040 202-03000                       LUMP |   17000.00000       17000.00|    9450.00000        9450.00|    9450.00000        9450.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 433                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 202-03000                       LUMP |   18000.00000       18000.00|    9450.00000        9450.00|    9450.00000        9450.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 445                                   |                             |                             | 
0042 202-03000                       LUMP |   18000.00000       18000.00|    8400.00000        8400.00|    8400.00000        8400.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 448                                   |                             |                             | 
0043 202-03000                       LUMP |   19000.00000       19000.00|   11500.00000       11500.00|   11500.00000       11500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 449                                   |                             |                             | 
0044 202-03000                       LUMP |   30000.00000       30000.00|   13700.00000       13700.00|   13700.00000       13700.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 450                                   |                             |                             | 
0045 202-03000                       LUMP |   20000.00000       20000.00|    8300.00000        8300.00|    8300.00000        8300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 456                                   |                             |                             | 
0046 202-03000                       LUMP |   18000.00000       18000.00|    8300.00000        8300.00|    8300.00000        8300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 457                                   |                             |                             | 
0047 202-03000                       LUMP |   18000.00000       18000.00|   10250.00000       10250.00|   10250.00000       10250.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 458                                   |                             |                             | 
0048 202-03000                       LUMP |   20000.00000       20000.00|   12300.00000       12300.00|   12300.00000       12300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 459                                   |                             |                             | 
0049 202-03000                       LUMP |   18000.00000       18000.00|    9400.00000        9400.00|    9400.00000        9400.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 460                                   |                             |                             | 
0050 202-03000                       LUMP |   20000.00000       20000.00|   10800.00000       10800.00|   10800.00000       10800.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 461                                   |                             |                             | 
0051 202-03135             1103.000  SFT  |       7.50000        8272.50|       8.00000        8824.00|       8.00000        8824.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 203-02000            21222.000  CYS  |       5.64000      119692.08|       6.50000      137943.00|       5.50000      116721.00 
  EXCAVATION, COMMON                      |                             |                             | 
0053 203-02070            35968.000  CYS  |       3.20000      115097.60|       3.35000      120492.80|       3.35000      120492.80 
  BORROW                                  |                             |                             | 
0054 204-02290               12.000  EACH |    1290.92000       15491.04|     735.00000        8820.00|     735.00000        8820.00 
  SETTLEMENT PLATE                        |                             |                             | 
0055 204-08415               12.000  EACH |     265.15000        3181.80|     425.00000        5100.00|      85.00000        1020.00 
  STAKE, SETTLEMENT                       |                             |                             | 
0056 205-02236                7.000  EACH |     392.65000        2748.55|     525.00000        3675.00|     525.00000        3675.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION GRAVEL RING       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 205-03371              339.000  CYS  |      15.33000        5196.87|      16.00000        5424.00|      16.00000        5424.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0058 205-06930               66.600  TON  |      32.12000        2139.19|      25.00000        1665.00|      25.00000        1665.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0059 205-06931              464.500  TON  |      60.93000       28301.99|      23.00000       10683.50|      23.00000       10683.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0060 205-06933                3.000  EACH |     125.00000         375.00|     300.00000         900.00|     100.00000         300.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0061 205-06933                6.000  EACH |    1359.87000        8159.22|    1100.00000        6600.00|     150.00000         900.00 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0062 205-06934               36.600  TON  |     368.00000       13468.80|     368.00000       13468.80|     400.00000       14640.00 
  TEMPORARY MULCHING                      |                             |                             | 
0063 205-06937             5190.000  LFT  |       2.87000       14895.30|       1.73000        8978.70|       1.33000        6902.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0064 205-06938              732.000  LFT  |      17.31000       12670.92|      11.00000        8052.00|      11.00000        8052.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0065 205-09543             1894.000  TON  |      12.75000       24148.50|      14.00000       26516.00|      14.00000       26516.00 
  NO 2 STONE                              |                             |                             | 
0066 206-51220             1447.000  CYS  |      20.35000       29446.45|      19.99000       28925.53|      20.00000       28940.00 
  EXCAVATION, WET                         |                             |                             | 
0067 206-51230              247.000  CYS  |      23.43000        5787.21|      13.29000        3282.63|      13.00000        3211.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0068 206-51235                       LUMP |       0.01000           0.01|  319314.44000      319314.44|  550000.00000      550000.00 
  COFFERDAM , STR NO 31-34-09109          |                             |                             | 
0069 207-08264             5876.000  SYS  |       1.25000        7345.00|       2.10000       12339.60|       2.10000       12339.60 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0071 207-08266              752.000  SYS  |       0.75000         564.00|       1.58000        1188.16|       1.58000        1188.16 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0072 211-02050            26026.000  CYS  |      17.05000      443743.30|      18.50000      481481.00|      16.50000      429429.00 
  B BORROW                                |                             |                             | 
0073 211-09264              536.600  CYS  |      20.39000       10941.27|      21.00000       11268.60|      21.00000       11268.60 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0074 211-09265             5030.000  CYS  |      19.93000      100247.90|      24.00000      120720.00|      24.00000      120720.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0075 211-09266            31315.000  CYS  |      20.51000      642270.65|      20.66000      646967.90|      19.00000      594985.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0076 213-09269               37.200  CYS  |      78.01000        2901.97|      79.00000        2938.80|      79.00000        2938.80 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0077 301-07448             1854.000  TON  |      11.77000       21821.58|      13.90000       25770.60|      13.90000       25770.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0078 302-06464              650.000  CYS  |      31.35000       20377.50|      31.85000       20702.50|      40.00000       26000.00 
  SUBBASE FOR PCCP                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 302-07455              178.200  CYS  |      37.94000        6760.91|      60.00000       10692.00|      50.00000        8910.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0080 302-08562              214.000  TON  |      17.23000        3687.22|      50.00000       10700.00|      22.00000        4708.00 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0081 303-01180              490.700  TON  |      14.39000        7061.17|      20.75000       10182.03|      20.75000       10182.03 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0082 303-07449               26.000  TON  |      27.57000         716.82|      24.45000         635.70|      25.00000         650.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0083 306-08034              377.800  SYS  |       9.25000        3494.65|       8.78000        3317.08|       6.00000        2266.80 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0084 402-07432               62.000  TON  |      77.00000        4774.00|      77.00000        4774.00|      77.00000        4774.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0085 402-07433              479.300  TON  |      65.00000       31154.50|      65.00000       31154.50|      65.00000       31154.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0086 402-07435              103.000  TON  |      58.00000        5974.00|      58.00000        5974.00|      58.00000        5974.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0087 402-07438              753.700  TON  |      47.30000       35650.01|      47.30000       35650.01|      47.30000       35650.01 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0088 406-05520                1.500  TON  |     250.00000         375.00|     250.00000         375.00|     250.00000         375.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0089 502-06331             2288.000  SYS  |      32.79000       75023.52|      34.50000       78936.00|      32.88000       75229.44 
  PCCP, 14 IN                             |                             |                             | 
0090 502-06331              312.000  SYS  |      70.13000       21880.56|      53.75000       16770.00|      32.88000       10258.56 
  PCCP, 14 IN REINFORCED                  |                             |                             | 
0091 503-05240             1850.000  LFT  |       9.01000       16668.50|      10.75000       19887.50|       9.66000       17871.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0092 507-07480             2600.000  SYS  |       0.94000        2444.00|       6.50000       16900.00|       4.64000       12064.00 
  PROFILING PCCP VWIM                     |                             |                             | 
0093 601-01522               11.000  EACH |    2000.00000       22000.00|    2150.00000       23650.00|    1920.00000       21120.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0094 601-03464                3.000  EACH |      50.00000         150.00|      45.00000         135.00|      37.00000         111.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0095 601-06233                2.000  EACH |    7900.00000       15800.00|    8000.00000       16000.00|    8050.00000       16100.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0096 601-94689                8.000  EACH |    2500.00000       20000.00|    2700.00000       21600.00|    2285.00000       18280.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0097 601-94690                2.000  EACH |    3500.00000        7000.00|    4300.00000        8600.00|    3715.00000        7430.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0098 601-99105             3007.000  LFT  |      18.00000       54126.00|      19.00000       57133.00|      16.00000       48112.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0099 601-99108              588.000  LFT  |      25.00000       14700.00|      28.00000       16464.00|      25.50000       14994.00 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 602-06729               68.000  EACH |      10.00000         680.00|      11.35000         771.80|      14.00000         952.00 
  BARRIER DELINEATOR                      |                             |                             | 
0101 603-06040            12981.000  LFT  |       5.25000       68150.25|       5.40000       70097.40|       5.70000       73991.70 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0102 606-07484            25145.000  LFT  |       0.25000        6286.25|       0.11000        2765.95|       0.14000        3520.30 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0103 606-11064              232.000  LFT  |       0.44000         102.08|       0.75000         174.00|       0.95000         220.40 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0104 607-06335               65.000  LFT  |      56.83000        3693.95|      53.05000        3448.25|      50.00000        3250.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0105 609-06259             1068.800  SYS  |      50.83000       54327.10|      79.50000       84969.60|      78.00000       83366.40 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0106 610-07486               55.000  TON  |      90.00000        4950.00|      90.00000        4950.00|      90.00000        4950.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0107 610-07487               52.700  TON  |     140.00000        7378.00|     140.00000        7378.00|     140.00000        7378.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0108 610-08446              103.000  SYS  |      50.03000        5153.09|      42.00000        4326.00|      55.00000        5665.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0109 611-08232                1.000  EACH |     160.00000         160.00|     155.00000         155.00|     190.00000         190.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0110 611-08233                2.000  EACH |     190.00000         380.00|     175.00000         350.00|     380.00000         760.00 
  MAILBOX ASSEMBLY, DOUBLE, RESET         |                             |                             | 
0111 615-06490               12.000  EACH |     135.00000        1620.00|     132.00000        1584.00|     169.00000        2028.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0112 615-06505                4.000  EACH |     500.00000        2000.00|     690.00000        2760.00|     655.00000        2620.00 
  MONUMENT, B                             |                             |                             | 
0113 615-06510               14.000  EACH |     400.00000        5600.00|     535.00000        7490.00|     395.00000        5530.00 
  MONUMENT, C                             |                             |                             | 
0114 615-06527                2.000  EACH |     450.00000         900.00|     560.00000        1120.00|     530.00000        1060.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0115 616-02320             3298.500  SYS  |       1.51000        4980.74|       2.35000        7751.48|       1.50000        4947.75 
  GEOTEXTILES                             |                             |                             | 
0116 616-06405             2632.800  TON  |      20.69000       54472.63|      29.12000       76667.14|      22.00000       57921.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0117 621-01004                7.000  EACH |     750.00000        5250.00|     750.00000        5250.00|     750.00000        5250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0118 621-03787               28.000  LBS  |      60.25000        1687.00|      60.25000        1687.00|      60.25000        1687.00 
  SEED MIXTURE, D                         |                             |                             | 
0119 621-03909              277.000  LBS  |      38.30000       10609.10|      38.30000       10609.10|      38.30000       10609.10 
  SEED MIXTURE, NATIVE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 621-06545               14.750  TON  |     650.00000        9587.50|     650.00000        9587.50|     650.00000        9587.50 
  FERTILIZER                              |                             |                             | 
0121 621-06545              100.000  TON  |     118.00000       11800.00|     118.00000       11800.00|     118.00000       11800.00 
  FERTILIZER LIME                         |                             |                             | 
0122 621-06553             3928.200  LBS  |       3.70000       14534.34|       3.70000       14534.34|       3.70000       14534.34 
  SEED MIXTURE, R                         |                             |                             | 
0123 621-06557             4856.700  LBS  |       3.05000       14812.94|       3.05000       14812.94|       3.05000       14812.94 
  SEED MIXTURE, T                         |                             |                             | 
0124 621-06557              395.000  LBS  |       6.12000        2417.40|       6.12000        2417.40|       6.12000        2417.40 
  SEED MIXTURE, T NATIVE                  |                             |                             | 
0125 621-06565               59.600  TON  |     280.00000       16688.00|     280.00000       16688.00|     280.00000       16688.00 
  MULCHING MATERIAL                       |                             |                             | 
0126 621-06567               16.140  kGAL |      10.00000         161.40|      10.00000         161.40|      10.00000         161.40 
  WATER                                   |                             |                             | 
0127 621-06574             4511.000  SYS  |       2.70000       12179.70|       3.75000       16916.25|       2.70000       12179.70 
  SODDING                                 |                             |                             | 
0128 622-98200                2.000  EACH |      40.00000          80.00|      40.00000          80.00|      40.00000          80.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0129 624-92647               12.000  ACRE |     180.00000        2160.00|     180.00000        2160.00|     180.00000        2160.00 
  HERBICIDE TREATMENT NATIVE GRASS        |                             |                             | 
0130 624-92647               12.000  ACRE |     180.00000        2160.00|     180.00000        2160.00|     180.00000        2160.00 
  HERBICIDE TREATMENT TEMPORARY NATIVE    |                             |                             | 
  GRASS                                   |                             |                             | 
0131 628-09403               27.000  MOS  |    1753.33000       47339.91|    1998.25000       53952.75|    2000.00000       54000.00 
  FIELD OFFICE, C                         |                             |                             | 
0132 628-09408              252.000  MOS  |     150.00000       37800.00|     121.00000       30492.00|     180.00000       45360.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 7 EACH  |                             |                             | 
0133 628-09409              120.000  MOS  |     120.00000       14400.00|     118.00000       14160.00|     100.00000       12000.00 
  MOBILE INTERNET SERVICE , 4 EACH        |                             |                             | 
0134 628-09893               81.000  MOS  |     626.83000       50773.23|     347.00000       28107.00|     750.00000       60750.00 
  WORK TRUCK , 3 EACH                     |                             |                             | 
0135 628-10246              252.000  MOS  |      90.00000       22680.00|      58.50000       14742.00|     100.00000       25200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0136 628-11068                7.000  EACH |     150.00000        1050.00|     285.00000        1995.00|     150.00000        1050.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0137 701-06011                9.000  EACH |    1496.75000       13470.75|     935.00000        8415.00|    2300.00000       20700.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0138 701-08253               24.000  EACH |       0.01000           0.24|    1400.00000       33600.00|     975.00000       23400.00 
  PILE SLEEVES                            |                             |                             | 
0139 701-09557              693.000  LFT  |      42.10000       29175.30|      49.50000       34303.50|      36.00000       24948.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 701-09559                9.000  EACH |    1155.29000       10397.61|     803.00000        7227.00|    1150.00000       10350.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0141 701-09770              161.000  EACH |     120.00000       19320.00|     135.00000       21735.00|     130.00000       20930.00 
  PILE SHOE, HP 14 X 73                   |                             |                             | 
0142 701-09824             2471.000  LFT  |      21.70000       53620.70|      30.00000       74130.00|      70.00000      172970.00 
  PREBORED HOLE, 18 IN.                   |                             |                             | 
0143 701-93575             6644.000  LFT  |      43.70000      290342.80|      49.50000      328878.00|      50.00000      332200.00 
  PILE, STEEL H, HP 14 IN X 73            |                             |                             | 
0144 702-51005              373.600  CYS  |     500.00000      186800.00|     425.00000      158780.00|     430.00000      160648.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0145 702-51015               71.400  CYS  |     400.00000       28560.00|     250.00000       17850.00|     285.00000       20349.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0146 702-51110              768.000  LBS  |       1.28000         983.04|       8.00000        6144.00|       3.00000        2304.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0147 703-06028            24648.000  LBS  |       0.67000       16514.16|       0.90000       22183.20|       0.80000       19718.40 
  REINFORCING BARS                        |                             |                             | 
0148 703-06029           396391.000  LBS  |       0.74000      293329.34|       0.87000      344860.17|       0.90000      356751.90 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0149 704-51002              824.700  CYS  |     650.00000      536055.00|     525.00000      432967.50|     520.00000      428844.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0150 706-05732                4.000  EACH |    3000.00000       12000.00|    1273.00000        5092.00|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0151 706-05734                8.000  EACH |    3000.00000       24000.00|    1273.00000       10184.00|    1800.00000       14400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0152 706-08496              919.000  SYS  |     125.00000      114875.00|      85.00000       78115.00|     100.00000       91900.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0153 706-51020              245.200  CYS  |     242.37000       59429.12|     485.00000      118922.00|     530.00000      129956.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0154 709-07110            37101.000  SFT  |       0.90000       33390.90|       0.92000       34132.92|       0.40000       14840.40 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0155 709-51821                       LUMP |   10614.00000       10614.00|    2000.00000        2000.00|   18340.00000       18340.00 
  SURFACE SEAL                            |                             |                             | 
0156 709-51821                       LUMP |    8103.76000        8103.76|    5110.60000        5110.60|    5851.00000        5851.00 
  SURFACE SEAL , STR NO 31-34-02766       |                             |                             | 
0157 709-51821                       LUMP |    8080.56000        8080.56|    5116.60000        5116.60|    5851.00000        5851.00 
  SURFACE SEAL , STR NO 31-34-02767       |                             |                             | 
0158 709-51821                       LUMP |   20010.00000       20010.00|   13316.16000       13316.16|   14490.00000       14490.00 
  SURFACE SEAL , STR NO 31-34-08840       |                             |                             | 
0159 711-51038                       LUMP |  500000.00000      500000.00|  377905.22000      377905.22|  405000.00000      405000.00 
  STRUCTURAL STEEL , STR NO 31-34-02766   |                             |                             | 
0160 711-51038                       LUMP |  500000.00000      500000.00|  377905.22000      377905.22|  435000.00000      435000.00 
  STRUCTURAL STEEL , STR NO 31-34-02767   |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 711-51038                       LUMP |  700000.00000      700000.00|  633418.00000      633418.00|  593643.00000      593643.00 
  STRUCTURAL STEEL , STR NO 31-34-08840   |                             |                             | 
0162 714-11173              104.000  LFT  |     309.78000       32217.12|     360.00000       37440.00|     360.00000       37440.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 6 FT X 3 FT                   |                             |                             | 
0163 715-05019              844.000  LFT  |      48.30000       40765.20|      10.00000        8440.00|      10.00000        8440.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0164 715-05048            25298.000  LFT  |       1.88000       47560.24|       3.95000       99927.10|       3.95000       99927.10 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0165 715-05052              400.000  LFT  |      17.77000        7108.00|      28.00000       11200.00|      28.00000       11200.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0166 715-05053             1664.000  LFT  |      12.27000       20417.28|       9.00000       14976.00|       9.00000       14976.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0167 715-05118             2000.000  LFT  |      17.77000       35540.00|       5.00000       10000.00|       5.00000       10000.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0168 715-05123              400.000  LFT  |      31.49000       12596.00|       8.00000        3200.00|       8.00000        3200.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0169 715-05149              439.000  LFT  |      14.43000        6334.77|      30.00000       13170.00|      30.00000       13170.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0170 715-05151              470.000  LFT  |      22.05000       10363.50|      34.00000       15980.00|      34.00000       15980.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0171 715-05168               36.000  LFT  |      15.81000         569.16|      44.00000        1584.00|      44.00000        1584.00 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0172 715-05212              600.000  LFT  |      31.95000       19170.00|       8.00000        4800.00|       8.00000        4800.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0173 715-05218              264.000  LFT  |      30.11000        7949.04|      35.00000        9240.00|      35.00000        9240.00 
  PIPE, TYPE 5 CIRCULAR 15 IN             |                             |                             | 
0174 715-09446              400.000  LFT  |      50.45000       20180.00|      10.00000        4000.00|      10.00000        4000.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0175 715-46000                3.000  EACH |     234.21000         702.63|     525.00000        1575.00|     525.00000        1575.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0176 715-46005                7.000  EACH |     252.21000        1765.47|     550.00000        3850.00|     550.00000        3850.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0177 715-46040                4.000  EACH |     602.35000        2409.40|    1155.00000        4620.00|    1155.00000        4620.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0178 718-06528               55.000  EACH |     517.09000       28439.95|     500.00000       27500.00|     500.00000       27500.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0179 718-06529                4.000  EACH |     545.04000        2180.16|     500.00000        2000.00|     500.00000        2000.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0180 718-06532             3000.000  LFT  |       0.90000        2700.00|       1.50000        4500.00|       1.50000        4500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0181 718-52610             2277.000  CYS  |      25.66000       58427.82|      25.00000       56925.00|      25.00000       56925.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0182 718-99153            22769.000  SYS  |       1.37000       31193.53|       0.95000       21630.55|       0.95000       21630.55 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0183 719-05443               30.000  LFT  |      45.44000        1363.20|      40.00000        1200.00|      40.00000        1200.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0184 719-09447               10.000  LFT  |      55.21000         552.10|      65.00000         650.00|      65.00000         650.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0185 719-09448               10.000  LFT  |      97.66000         976.60|      85.00000         850.00|      85.00000         850.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0186 720-08617               10.000  EACH |     213.85000        2138.50|     100.00000        1000.00|     100.00000        1000.00 
  INLET, INTAKE RISER                     |                             |                             | 
0187 720-45066                6.000  EACH |    2620.93000       15725.58|    5250.00000       31500.00|    5250.00000       31500.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0188 720-45070                7.000  EACH |    4005.93000       28041.51|    2050.00000       14350.00|    2050.00000       14350.00 
  INLET, P12A                             |                             |                             | 
0189 720-45270                3.000  EACH |    1197.05000        3591.15|    1300.00000        3900.00|    1300.00000        3900.00 
  PIPE CATCH BASIN, 18 IN                 |                             |                             | 
0190 720-45410               12.000  EACH |    2022.26000       24267.12|     100.00000        1200.00|     100.00000        1200.00 
  MANHOLE, C4                             |                             |                             | 
0191 721-43000                6.000  EACH |     560.89000        3365.34|    1000.00000        6000.00|    1000.00000        6000.00 
  AUTOMATIC DRAINAGE GATE, 12 IN          |                             |                             | 
0192 722-95883                       LUMP |    1881.28000        1881.28|   12806.00000       12806.00|    7000.00000        7000.00 
  BRIDGE DECK DRAIN SYSTEM , STR NO       |                             |                             | 
  31-34-08840                             |                             |                             | 
0193 723-11318              278.000  LFT  |    2600.00000      722800.00|    3535.00000      982730.00|    3100.00000      861800.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 384 IN X 192 IN   |                             |                             | 
0194 724-51925              148.000  LFT  |     135.49000       20052.52|     165.00000       24420.00|     133.00000       19684.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0196 731-93945            44539.000  SFT  |      11.40000      507744.60|      11.11000      494828.29|      11.00000      489929.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0197 731-93946            44539.000  SFT  |       6.00000      267234.00|       4.50000      200425.50|       3.50000      155886.50 
  WALL ERECTION                           |                             |                             | 
0198 731-93947             1829.000  LFT  |      11.45000       20942.05|      30.00000       54870.00|      66.00000      120714.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0199 801-04308                4.000  EACH |     398.00000        1592.00|     398.00000        1592.00|     398.00000        1592.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0200 801-06625                8.000  EACH |     115.00000         920.00|     115.00000         920.00|     115.00000         920.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0201 801-06640               22.000  EACH |     255.00000        5610.00|     255.00000        5610.00|     255.00000        5610.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0202 801-06775                       LUMP |   25000.00000       25000.00|  120390.00000      120390.00|  129000.00000      129000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0203 801-07118               48.000  LFT  |      13.95000         669.60|      13.95000         669.60|      13.95000         669.60 
  BARRICADE, III-A                        |                             |                             | 
0204 801-07119               48.000  LFT  |      14.55000         698.40|      14.55000         698.40|      14.55000         698.40 
  BARRICADE, III-B                        |                             |                             | 
0205 802-05704               48.000  LFT  |       8.00000         384.00|      12.00000         576.00|      12.00000         576.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0206 802-05705               21.000  LFT  |       7.00000         147.00|       8.00000         168.00|      11.50000         241.50 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0207 802-09838               18.750  SFT  |      15.00000         281.25|      24.00000         450.00|      11.95000         224.06 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0208 802-09840               12.020  SFT  |      17.00000         204.34|      25.00000         300.50|      14.00000         168.28 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0209 805-09616                       LUMP |  422000.00000      422000.00|  419000.00000      419000.00|  435000.00000      435000.00 
  VWIM STATION, QUARTZ                    |                             |                             | 
0210 808-06703             3885.000  LFT  |       0.56000        2175.60|       0.56000        2175.60|       0.56000        2175.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0211 808-09381                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0212 808-10033              894.000  LFT  |       0.93000         831.42|       0.93000         831.42|       0.93000         831.42 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0213 808-10034              894.000  LFT  |       0.93000         831.42|       0.93000         831.42|       0.93000         831.42 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0214 808-75245             3810.000  LFT  |       0.56000        2133.60|       0.56000        2133.60|       0.56000        2133.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0215 808-75297               16.000  LFT  |      32.00000         512.00|      32.00000         512.00|      32.00000         512.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0227 207-08267              295.000  SYS  |       7.86000        2318.70|      14.75000        4351.25|      14.75000        4351.25 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $    10,008,644.59|           $    10,089,959.38|           $    10,432,620.61 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   NEW BRIDGE ADMIN 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0216 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0217 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-1374866         |(   3  ) 35-1698047 
                                          |WALSH CONSTRUCTION COMPANY   |PRIMCO INC                   |GRADEX INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0218 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0219 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0220 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0221 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0222 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0223 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0224 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0225 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $            10.00|           $            10.00|           $            10.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    14,079,214.82|           $    14,571,123.73|           $    14,958,299.94 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-4456871          |(   5   ) 38-3082681         |(   6  ) 38-2675420 
                                          |MILLER BROS CONSTRUCTION  IN |D J MCQUESTION & SONS INC    |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION PCCP 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 203-02000           100834.000  CYS  |       8.00000      806672.00|       2.00000      201668.00|       3.33000      335777.22 
  EXCAVATION, COMMON                      |                             |                             | 
0002 203-02070           548296.000  CYS  |       4.00000     2193184.00|       5.50000     3015628.00|       4.75000     2604406.00 
  BORROW                                  |                             |                             | 
0003 207-08262            57007.000  SYS  |       3.65000      208075.55|       1.25000       71258.75|       4.58000      261092.06 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0004 301-07448             9062.000  TON  |      10.00000       90620.00|      16.15000      146351.30|      13.80000      125055.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0005 302-06464             8514.000  CYS  |      25.00000      212850.00|      34.60000      294584.40|      25.27000      215148.78 
  SUBBASE FOR PCCP                        |                             |                             | 
0006 401-07320             1434.000  TON  |      66.00000       94644.00|      66.00000       94644.00|      66.00000       94644.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0007 401-07389             2644.000  TON  |      52.75000      139471.00|      52.75000      139471.00|      52.75000      139471.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0008 401-07406             3085.000  TON  |      49.00000      151165.00|      49.00000      151165.00|      49.00000      151165.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0009 406-05520                9.100  TON  |     250.00000        2275.00|     250.00000        2275.00|     250.00000        2275.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 501-06321            34055.000  SYS  |      25.15000      856483.25|      25.15000      856483.25|      25.15000      856483.25 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0011 503-05240            17028.000  LFT  |       9.66000      164490.48|       9.66000      164490.48|       9.66000      164490.48 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0226 503-05310              172.000  LFT  |     165.00000       28380.00|      45.00000        7740.00|     150.00000       25800.00 
  TERMINAL JOINT                          |                             |                             | 
0228 215-07043            20000.000  SYS  |       3.65000       73000.00|       0.01000         200.00|       4.29000       85800.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     4,948,310.28|           $     5,145,759.18|           $     4,975,808.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   NEW ROAD CONSTRUCTION COMMON ITEMS 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 105-06845                       LUMP |   73750.00000       73750.00|  200000.00000      200000.00|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0024 105-06845                       LUMP |   20000.00000       20000.00|   25000.00000       25000.00|   18000.00000       18000.00 
  CONSTRUCTION ENGINEERING GPS ROVER      |                             |                             | 
0025 110-01001                       LUMP |  750000.00000      750000.00| 1260000.00000     1260000.00|  800000.00000      800000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0026 201-52370                       LUMP |  150000.00000      150000.00|   12000.00000       12000.00|  124250.00000      124250.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0027 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  404SA                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-4456871          |(   5   ) 38-3082681         |(   6  ) 38-2675420 
                                          |MILLER BROS CONSTRUCTION  IN |D J MCQUESTION & SONS INC    |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0028 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  410                                     |                             |                             | 
0029 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  413SA                                   |                             |                             | 
0030 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  416                                     |                             |                             | 
0031 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  425                                     |                             |                             | 
0032 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  446SA                                   |                             |                             | 
0033 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  451                                     |                             |                             | 
0034 202-01000                       LUMP |     250.00000         250.00|       0.01000           0.01|     570.50000         570.50 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  454                                     |                             |                             | 
0035 202-03000                       LUMP |   31200.00000       31200.00|   31200.00000       31200.00|   31200.00000       31200.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 403                                   |                             |                             | 
0036 202-03000                       LUMP |   10250.00000       10250.00|   10250.00000       10250.00|   10250.00000       10250.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 408                                   |                             |                             | 
0037 202-03000                       LUMP |    9800.00000        9800.00|    9800.00000        9800.00|    9800.00000        9800.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 409                                   |                             |                             | 
0038 202-03000                       LUMP |   26200.00000       26200.00|   26200.00000       26200.00|   26200.00000       26200.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 414                                   |                             |                             | 
0039 202-03000                       LUMP |   10500.00000       10500.00|   10500.00000       10500.00|   10500.00000       10500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 422                                   |                             |                             | 
0040 202-03000                       LUMP |    9450.00000        9450.00|    9450.00000        9450.00|    9450.00000        9450.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 433                                   |                             |                             | 
0041 202-03000                       LUMP |    9450.00000        9450.00|    9450.00000        9450.00|    9450.00000        9450.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 445                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-4456871          |(   5   ) 38-3082681         |(   6  ) 38-2675420 
                                          |MILLER BROS CONSTRUCTION  IN |D J MCQUESTION & SONS INC    |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 202-03000                       LUMP |    8400.00000        8400.00|    8400.00000        8400.00|    8400.00000        8400.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 448                                   |                             |                             | 
0043 202-03000                       LUMP |   11500.00000       11500.00|   11500.00000       11500.00|   11500.00000       11500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 449                                   |                             |                             | 
0044 202-03000                       LUMP |   13700.00000       13700.00|   13700.00000       13700.00|   13700.00000       13700.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 450                                   |                             |                             | 
0045 202-03000                       LUMP |    8300.00000        8300.00|    8300.00000        8300.00|    8300.00000        8300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 456                                   |                             |                             | 
0046 202-03000                       LUMP |    8300.00000        8300.00|    8300.00000        8300.00|    8300.00000        8300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 457                                   |                             |                             | 
0047 202-03000                       LUMP |   10250.00000       10250.00|   10250.00000       10250.00|   10250.00000       10250.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 458                                   |                             |                             | 
0048 202-03000                       LUMP |   12300.00000       12300.00|   12300.00000       12300.00|   12300.00000       12300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 459                                   |                             |                             | 
0049 202-03000                       LUMP |    9400.00000        9400.00|    9400.00000        9400.00|    9400.00000        9400.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 460                                   |                             |                             | 
0050 202-03000                       LUMP |   10800.00000       10800.00|   10800.00000       10800.00|   10800.00000       10800.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 461                                   |                             |                             | 
0051 202-03135             1103.000  SFT  |       7.50000        8272.50|       7.00000        7721.00|       8.00000        8824.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 203-02000            21222.000  CYS  |       8.00000      169776.00|       2.00000       42444.00|       5.84000      123936.48 
  EXCAVATION, COMMON                      |                             |                             | 
0053 203-02070            35968.000  CYS  |       4.00000      143872.00|       5.50000      197824.00|       5.48000      197104.64 
  BORROW                                  |                             |                             | 
0054 204-02290               12.000  EACH |    1400.00000       16800.00|     800.00000        9600.00|     445.60000        5347.20 
  SETTLEMENT PLATE                        |                             |                             | 
0055 204-08415               12.000  EACH |     350.00000        4200.00|     200.00000        2400.00|     189.80000        2277.60 
  STAKE, SETTLEMENT                       |                             |                             | 
0056 205-02236                7.000  EACH |     900.00000        6300.00|     250.00000        1750.00|      93.70000         655.90 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION GRAVEL RING       |                             |                             | 
0057 205-03371              339.000  CYS  |       5.00000        1695.00|       5.00000        1695.00|      14.15000        4796.85 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-4456871          |(   5   ) 38-3082681         |(   6  ) 38-2675420 
                                          |MILLER BROS CONSTRUCTION  IN |D J MCQUESTION & SONS INC    |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 205-06930               66.600  TON  |      20.00000        1332.00|      60.00000        3996.00|      31.85000        2121.21 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0059 205-06931              464.500  TON  |      50.00000       23225.00|      26.00000       12077.00|      29.55000       13725.98 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0060 205-06933                3.000  EACH |    1000.00000        3000.00|     300.00000         900.00|     322.50000         967.50 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0061 205-06933                6.000  EACH |     500.00000        3000.00|     500.00000        3000.00|     454.60000        2727.60 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0062 205-06934               36.600  TON  |     380.00000       13908.00|     380.00000       13908.00|     421.00000       15408.60 
  TEMPORARY MULCHING                      |                             |                             | 
0063 205-06937             5190.000  LFT  |       1.50000        7785.00|       1.75000        9082.50|       1.33000        6902.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0064 205-06938              732.000  LFT  |       5.00000        3660.00|      15.00000       10980.00|       8.48000        6207.36 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0065 205-09543             1894.000  TON  |      15.00000       28410.00|      22.00000       41668.00|      14.50000       27463.00 
  NO 2 STONE                              |                             |                             | 
0066 206-51220             1447.000  CYS  |      18.00000       26046.00|      18.00000       26046.00|      20.00000       28940.00 
  EXCAVATION, WET                         |                             |                             | 
0067 206-51230              247.000  CYS  |      40.00000        9880.00|      14.00000        3458.00|      16.00000        3952.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0068 206-51235                       LUMP |   65000.00000       65000.00|  220000.00000      220000.00|    5000.00000        5000.00 
  COFFERDAM , STR NO 31-34-09109          |                             |                             | 
0069 207-08264             5876.000  SYS  |       3.65000       21447.40|       3.50000       20566.00|       5.85000       34374.60 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0071 207-08266              752.000  SYS  |      10.00000        7520.00|       6.50000        4888.00|       8.84000        6647.68 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0072 211-02050            26026.000  CYS  |      24.00000      624624.00|      19.00000      494494.00|      15.70000      408608.20 
  B BORROW                                |                             |                             | 
0073 211-09264              536.600  CYS  |      24.00000       12878.40|      30.00000       16098.00|      18.65000       10007.59 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0074 211-09265             5030.000  CYS  |      34.00000      171020.00|      34.20000      172026.00|      20.70000      104121.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0075 211-09266            31315.000  CYS  |      24.00000      751560.00|      19.00000      594985.00|      20.25000      634128.75 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0076 213-09269               37.200  CYS  |     100.00000        3720.00|     120.00000        4464.00|     136.30000        5070.36 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0077 301-07448             1854.000  TON  |      17.00000       31518.00|      15.05000       27902.70|      13.05000       24194.70 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0078 302-06464              650.000  CYS  |      48.00000       31200.00|      32.40000       21060.00|      25.25000       16412.50 
  SUBBASE FOR PCCP                        |                             |                             | 
0079 302-07455              178.200  CYS  |      60.00000       10692.00|      60.00000       10692.00|      34.15000        6085.53 
  DENSE GRADED SUBBASE                    |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 302-08562              214.000  TON  |      20.00000        4280.00|      24.00000        5136.00|      29.70000        6355.80 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0081 303-01180              490.700  TON  |      20.75000       10182.03|      22.00000       10795.40|      17.30000        8489.11 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0082 303-07449               26.000  TON  |      30.00000         780.00|      30.00000         780.00|      21.90000         569.40 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0083 306-08034              377.800  SYS  |      15.75000        5950.35|      12.00000        4533.60|       5.75000        2172.35 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0084 402-07432               62.000  TON  |      77.00000        4774.00|      77.00000        4774.00|      77.00000        4774.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0085 402-07433              479.300  TON  |      65.00000       31154.50|      65.00000       31154.50|      65.00000       31154.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0086 402-07435              103.000  TON  |      58.00000        5974.00|      58.00000        5974.00|      58.00000        5974.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0087 402-07438              753.700  TON  |      47.30000       35650.01|      47.30000       35650.01|      47.30000       35650.01 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0088 406-05520                1.500  TON  |     250.00000         375.00|     250.00000         375.00|     250.00000         375.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0089 502-06331             2288.000  SYS  |      32.88000       75229.44|      32.88000       75229.44|      32.88000       75229.44 
  PCCP, 14 IN                             |                             |                             | 
0090 502-06331              312.000  SYS  |      32.88000       10258.56|      32.88000       10258.56|      32.88000       10258.56 
  PCCP, 14 IN REINFORCED                  |                             |                             | 
0091 503-05240             1850.000  LFT  |       9.66000       17871.00|       9.66000       17871.00|      10.00000       18500.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0092 507-07480             2600.000  SYS  |       4.64000       12064.00|       4.64000       12064.00|       4.64000       12064.00 
  PROFILING PCCP VWIM                     |                             |                             | 
0093 601-01522               11.000  EACH |    1920.00000       21120.00|    2150.00000       23650.00|    2150.00000       23650.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0094 601-03464                3.000  EACH |      37.00000         111.00|      45.00000         135.00|      45.00000         135.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0095 601-06233                2.000  EACH |    8050.00000       16100.00|    8500.00000       17000.00|    8000.00000       16000.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0096 601-94689                8.000  EACH |    2285.00000       18280.00|    3000.00000       24000.00|    2700.00000       21600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0097 601-94690                2.000  EACH |    3715.00000        7430.00|    4600.00000        9200.00|    4300.00000        8600.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0098 601-99105             3007.000  LFT  |      16.00000       48112.00|      19.00000       57133.00|      19.00000       57133.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0099 601-99108              588.000  LFT  |      25.50000       14994.00|      28.00000       16464.00|      28.00000       16464.00 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 602-06729               68.000  EACH |      14.00000         952.00|      10.00000         680.00|      10.00000         680.00 
  BARRIER DELINEATOR                      |                             |                             | 
0101 603-06040            12981.000  LFT  |       5.70000       73991.70|       6.00000       77886.00|       5.40000       70097.40 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0102 606-07484            25145.000  LFT  |       0.14000        3520.30|       0.30000        7543.50|       0.14000        3520.30 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0103 606-11064              232.000  LFT  |       0.95000         220.40|       3.00000         696.00|       0.95000         220.40 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0104 607-06335               65.000  LFT  |      48.00000        3120.00|      48.00000        3120.00|      48.00000        3120.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0105 609-06259             1068.800  SYS  |      70.00000       74816.00|      65.00000       69472.00|      85.00000       90848.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0106 610-07486               55.000  TON  |      90.00000        4950.00|      90.00000        4950.00|      90.00000        4950.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0107 610-07487               52.700  TON  |     140.00000        7378.00|     140.00000        7378.00|     140.00000        7378.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0108 610-08446              103.000  SYS  |      45.00000        4635.00|      45.00000        4635.00|      45.00000        4635.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0109 611-08232                1.000  EACH |     190.00000         190.00|     155.00000         155.00|     155.00000         155.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0110 611-08233                2.000  EACH |     380.00000         760.00|     175.00000         350.00|     175.00000         350.00 
  MAILBOX ASSEMBLY, DOUBLE, RESET         |                             |                             | 
0111 615-06490               12.000  EACH |     169.00000        2028.00|     132.00000        1584.00|     132.00000        1584.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0112 615-06505                4.000  EACH |     655.00000        2620.00|     690.00000        2760.00|     690.00000        2760.00 
  MONUMENT, B                             |                             |                             | 
0113 615-06510               14.000  EACH |     395.00000        5530.00|     535.00000        7490.00|     535.00000        7490.00 
  MONUMENT, C                             |                             |                             | 
0114 615-06527                2.000  EACH |     530.00000        1060.00|     560.00000        1120.00|     560.00000        1120.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0115 616-02320             3298.500  SYS  |       1.70000        5607.45|       2.00000        6597.00|       1.23000        4057.16 
  GEOTEXTILES                             |                             |                             | 
0116 616-06405             2632.800  TON  |      25.00000       65820.00|      24.10000       63450.48|      28.75000       75693.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0117 621-01004                7.000  EACH |     750.00000        5250.00|     750.00000        5250.00|     360.00000        2520.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0118 621-03787               28.000  LBS  |      60.25000        1687.00|      60.25000        1687.00|      42.00000        1176.00 
  SEED MIXTURE, D                         |                             |                             | 
0119 621-03909              277.000  LBS  |      62.00000       17174.00|      38.30000       10609.10|      37.07000       10268.39 
  SEED MIXTURE, NATIVE                    |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 621-06545               14.750  TON  |     650.00000        9587.50|     650.00000        9587.50|     720.00000       10620.00 
  FERTILIZER                              |                             |                             | 
0121 621-06545              100.000  TON  |     118.00000       11800.00|     118.00000       11800.00|      42.00000        4200.00 
  FERTILIZER LIME                         |                             |                             | 
0122 621-06553             3928.200  LBS  |       4.28000       16812.70|       3.70000       14534.34|       2.76000       10841.83 
  SEED MIXTURE, R                         |                             |                             | 
0123 621-06557             4856.700  LBS  |       3.36000       16318.51|       3.05000       14812.94|       1.88000        9130.60 
  SEED MIXTURE, T                         |                             |                             | 
0124 621-06557              395.000  LBS  |      13.04000        5150.80|       6.12000        2417.40|       1.88000         742.60 
  SEED MIXTURE, T NATIVE                  |                             |                             | 
0125 621-06565               59.600  TON  |     280.00000       16688.00|     280.00000       16688.00|     421.00000       25091.60 
  MULCHING MATERIAL                       |                             |                             | 
0126 621-06567               16.140  kGAL |      10.00000         161.40|      10.00000         161.40|     100.00000        1614.00 
  WATER                                   |                             |                             | 
0127 621-06574             4511.000  SYS  |       2.70000       12179.70|       2.70000       12179.70|       2.98000       13442.78 
  SODDING                                 |                             |                             | 
0128 622-98200                2.000  EACH |      40.00000          80.00|      40.00000          80.00|      38.00000          76.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0129 624-92647               12.000  ACRE |     180.00000        2160.00|     180.00000        2160.00|     191.66000        2299.92 
  HERBICIDE TREATMENT NATIVE GRASS        |                             |                             | 
0130 624-92647               12.000  ACRE |     180.00000        2160.00|     180.00000        2160.00|     191.66000        2299.92 
  HERBICIDE TREATMENT TEMPORARY NATIVE    |                             |                             | 
  GRASS                                   |                             |                             | 
0131 628-09403               27.000  MOS  |    1490.00000       40230.00|    1500.00000       40500.00|    1400.00000       37800.00 
  FIELD OFFICE, C                         |                             |                             | 
0132 628-09408              252.000  MOS  |     250.00000       63000.00|     250.00000       63000.00|      50.00000       12600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 7 EACH  |                             |                             | 
0133 628-09409              120.000  MOS  |     110.00000       13200.00|     110.00000       13200.00|      70.00000        8400.00 
  MOBILE INTERNET SERVICE , 4 EACH        |                             |                             | 
0134 628-09893               81.000  MOS  |     700.00000       56700.00|    1000.00000       81000.00|     500.00000       40500.00 
  WORK TRUCK , 3 EACH                     |                             |                             | 
0135 628-10246              252.000  MOS  |      25.00000        6300.00|      60.00000       15120.00|      50.00000       12600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0136 628-11068                7.000  EACH |      50.00000         350.00|     100.00000         700.00|     100.00000         700.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0137 701-06011                9.000  EACH |     500.00000        4500.00|    1250.00000       11250.00|     750.00000        6750.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0138 701-08253               24.000  EACH |    1000.00000       24000.00|     700.00000       16800.00|    2000.00000       48000.00 
  PILE SLEEVES                            |                             |                             | 
0139 701-09557              693.000  LFT  |      48.00000       33264.00|      62.00000       42966.00|      50.00000       34650.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 701-09559                9.000  EACH |     950.00000        8550.00|    1250.00000       11250.00|     500.00000        4500.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0141 701-09770              161.000  EACH |     120.00000       19320.00|     175.00000       28175.00|     150.00000       24150.00 
  PILE SHOE, HP 14 X 73                   |                             |                             | 
0142 701-09824             2471.000  LFT  |      38.00000       93898.00|      20.00000       49420.00|      90.00000      222390.00 
  PREBORED HOLE, 18 IN.                   |                             |                             | 
0143 701-93575             6644.000  LFT  |      50.00000      332200.00|      62.00000      411928.00|      50.00000      332200.00 
  PILE, STEEL H, HP 14 IN X 73            |                             |                             | 
0144 702-51005              373.600  CYS  |     445.00000      166252.00|     450.00000      168120.00|     450.00000      168120.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0145 702-51015               71.400  CYS  |     235.00000       16779.00|     400.00000       28560.00|     250.00000       17850.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0146 702-51110              768.000  LBS  |       5.00000        3840.00|       5.00000        3840.00|       4.00000        3072.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0147 703-06028            24648.000  LBS  |       0.85000       20950.80|       0.78000       19225.44|       0.75000       18486.00 
  REINFORCING BARS                        |                             |                             | 
0148 703-06029           396391.000  LBS  |       0.90000      356751.90|       0.84000      332968.44|       0.80000      317112.80 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0149 704-51002              824.700  CYS  |     535.00000      441214.50|     515.00000      424720.50|     500.00000      412350.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0150 706-05732                4.000  EACH |    1600.00000        6400.00|    1500.00000        6000.00|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0151 706-05734                8.000  EACH |    1600.00000       12800.00|    1500.00000       12000.00|    1400.00000       11200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0152 706-08496              919.000  SYS  |     150.00000      137850.00|      85.00000       78115.00|      92.00000       84548.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0153 706-51020              245.200  CYS  |     445.00000      109114.00|     400.00000       98080.00|     415.00000      101758.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0154 709-07110            37101.000  SFT  |       0.40000       14840.40|       0.40000       14840.40|       0.40000       14840.40 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0155 709-51821                       LUMP |   18340.00000       18340.00|   18340.00000       18340.00|   18340.00000       18340.00 
  SURFACE SEAL                            |                             |                             | 
0156 709-51821                       LUMP |    5851.00000        5851.00|    5851.00000        5851.00|    5851.00000        5851.00 
  SURFACE SEAL , STR NO 31-34-02766       |                             |                             | 
0157 709-51821                       LUMP |    5851.00000        5851.00|    5851.00000        5851.00|    5851.00000        5851.00 
  SURFACE SEAL , STR NO 31-34-02767       |                             |                             | 
0158 709-51821                       LUMP |   14491.00000       14491.00|   14490.00000       14490.00|   14490.42000       14490.42 
  SURFACE SEAL , STR NO 31-34-08840       |                             |                             | 
0159 711-51038                       LUMP |  385000.00000      385000.00|  450000.00000      450000.00| 1100000.00000     1100000.00 
  STRUCTURAL STEEL , STR NO 31-34-02766   |                             |                             | 
0160 711-51038                       LUMP |  385000.00000      385000.00|  450000.00000      450000.00| 1100000.00000     1100000.00 
  STRUCTURAL STEEL , STR NO 31-34-02767   |                             |                             | 
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0161 711-51038                       LUMP |  510000.00000      510000.00|  725000.00000      725000.00| 1100000.00000     1100000.00 
  STRUCTURAL STEEL , STR NO 31-34-08840   |                             |                             | 
0162 714-11173              104.000  LFT  |     365.00000       37960.00|     400.00000       41600.00|     474.40000       49337.60 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 6 FT X 3 FT                   |                             |                             | 
0163 715-05019              844.000  LFT  |      10.00000        8440.00|      65.00000       54860.00|      52.10000       43972.40 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0164 715-05048            25298.000  LFT  |       2.10000       53125.80|       2.80000       70834.40|       2.04000       51607.92 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0165 715-05052              400.000  LFT  |       5.00000        2000.00|      10.00000        4000.00|       5.00000        2000.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0166 715-05053             1664.000  LFT  |      13.50000       22464.00|       9.00000       14976.00|      15.95000       26540.80 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0167 715-05118             2000.000  LFT  |       5.00000       10000.00|      10.00000       20000.00|       5.00000       10000.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0168 715-05123              400.000  LFT  |       8.00000        3200.00|      20.00000        8000.00|      10.00000        4000.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0169 715-05149              439.000  LFT  |      25.00000       10975.00|      25.00000       10975.00|      40.15000       17625.85 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0170 715-05151              470.000  LFT  |      26.00000       12220.00|      32.00000       15040.00|      45.10000       21197.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0171 715-05168               36.000  LFT  |      25.00000         900.00|      35.00000        1260.00|      41.55000        1495.80 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0172 715-05212              600.000  LFT  |       8.00000        4800.00|      26.00000       15600.00|      10.00000        6000.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0173 715-05218              264.000  LFT  |      26.00000        6864.00|      40.00000       10560.00|      42.55000       11233.20 
  PIPE, TYPE 5 CIRCULAR 15 IN             |                             |                             | 
0174 715-09446              400.000  LFT  |      10.00000        4000.00|      43.00000       17200.00|      10.00000        4000.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0175 715-46000                3.000  EACH |     300.00000         900.00|     400.00000        1200.00|     325.30000         975.90 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0176 715-46005                7.000  EACH |     325.00000        2275.00|     450.00000        3150.00|     311.10000        2177.70 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0177 715-46040                4.000  EACH |     625.00000        2500.00|     900.00000        3600.00|    1489.00000        5956.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0178 718-06528               55.000  EACH |     500.00000       27500.00|     500.00000       27500.00|     652.20000       35871.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0179 718-06529                4.000  EACH |     700.00000        2800.00|     500.00000        2000.00|     652.20000        2608.80 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0180 718-06532             3000.000  LFT  |       0.90000        2700.00|       1.00000        3000.00|       0.95000        2850.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0181 718-52610             2277.000  CYS  |      26.00000       59202.00|      37.00000       84249.00|      29.80000       67854.60 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-4456871          |(   5   ) 38-3082681         |(   6  ) 38-2675420 
                                          |MILLER BROS CONSTRUCTION  IN |D J MCQUESTION & SONS INC    |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0182 718-99153            22769.000  SYS  |       0.70000       15938.30|       1.30000       29599.70|       0.63000       14344.47 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0183 719-05443               30.000  LFT  |      25.00000         750.00|      20.00000         600.00|      26.75000         802.50 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0184 719-09447               10.000  LFT  |      50.00000         500.00|      40.00000         400.00|      49.30000         493.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0185 719-09448               10.000  LFT  |      85.00000         850.00|      50.00000         500.00|      74.85000         748.50 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0186 720-08617               10.000  EACH |     100.00000        1000.00|     300.00000        3000.00|     268.50000        2685.00 
  INLET, INTAKE RISER                     |                             |                             | 
0187 720-45066                6.000  EACH |    1800.00000       10800.00|    3300.00000       19800.00|    5281.00000       31686.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0188 720-45070                7.000  EACH |    1800.00000       12600.00|    1600.00000       11200.00|    2613.00000       18291.00 
  INLET, P12A                             |                             |                             | 
0189 720-45270                3.000  EACH |    1000.00000        3000.00|    1000.00000        3000.00|    1154.00000        3462.00 
  PIPE CATCH BASIN, 18 IN                 |                             |                             | 
0190 720-45410               12.000  EACH |     250.00000        3000.00|    1200.00000       14400.00|     770.00000        9240.00 
  MANHOLE, C4                             |                             |                             | 
0191 721-43000                6.000  EACH |     750.00000        4500.00|     925.00000        5550.00|    1485.00000        8910.00 
  AUTOMATIC DRAINAGE GATE, 12 IN          |                             |                             | 
0192 722-95883                       LUMP |    5500.00000        5500.00|    8000.00000        8000.00|    3000.00000        3000.00 
  BRIDGE DECK DRAIN SYSTEM , STR NO       |                             |                             | 
  31-34-08840                             |                             |                             | 
0193 723-11318              278.000  LFT  |    3100.00000      861800.00|    3100.00000      861800.00|    2700.00000      750600.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 384 IN X 192 IN   |                             |                             | 
0194 724-51925              148.000  LFT  |     150.00000       22200.00|     175.00000       25900.00|     180.00000       26640.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0196 731-93945            44539.000  SFT  |      15.00000      668085.00|      16.51000      735338.89|      10.00000      445390.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0197 731-93946            44539.000  SFT  |       8.00000      356312.00|       5.00000      222695.00|       3.00000      133617.00 
  WALL ERECTION                           |                             |                             | 
0198 731-93947             1829.000  LFT  |      22.00000       40238.00|      18.00000       32922.00|      30.00000       54870.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0199 801-04308                4.000  EACH |     398.00000        1592.00|     398.00000        1592.00|     398.00000        1592.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0200 801-06625                8.000  EACH |     115.00000         920.00|     115.00000         920.00|     115.00000         920.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0201 801-06640               22.000  EACH |     255.00000        5610.00|     255.00000        5610.00|     255.00000        5610.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0202 801-06775                       LUMP |     250.00000         250.00|  225000.00000      225000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-4456871          |(   5   ) 38-3082681         |(   6  ) 38-2675420 
                                          |MILLER BROS CONSTRUCTION  IN |D J MCQUESTION & SONS INC    |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0203 801-07118               48.000  LFT  |      13.95000         669.60|      13.95000         669.60|      13.95000         669.60 
  BARRICADE, III-A                        |                             |                             | 
0204 801-07119               48.000  LFT  |      14.55000         698.40|      14.55000         698.40|      14.55000         698.40 
  BARRICADE, III-B                        |                             |                             | 
0205 802-05704               48.000  LFT  |      18.00000         864.00|       8.00000         384.00|      12.00000         576.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0206 802-05705               21.000  LFT  |      19.00000         399.00|       7.00000         147.00|       8.00000         168.00 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0207 802-09838               18.750  SFT  |      27.00000         506.25|      15.00000         281.25|      24.00000         450.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0208 802-09840               12.020  SFT  |      31.00000         372.62|      17.00000         204.34|      25.00000         300.50 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0209 805-09616                       LUMP |  422000.00000      422000.00|  422000.00000      422000.00|  430000.00000      430000.00 
  VWIM STATION, QUARTZ                    |                             |                             | 
0210 808-06703             3885.000  LFT  |       0.56000        2175.60|       0.56000        2175.60|       0.56000        2175.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0211 808-09381                       LUMP |    1000.00000        1000.00|    1600.00000        1600.00|    1000.00000        1000.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0212 808-10033              894.000  LFT  |       0.93000         831.42|       0.93000         831.42|       0.93000         831.42 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0213 808-10034              894.000  LFT  |       0.93000         831.42|       0.93000         831.42|       0.93000         831.42 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0214 808-75245             3810.000  LFT  |       0.56000        2133.60|       0.56000        2133.60|       0.56000        2133.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0215 808-75297               16.000  LFT  |      32.00000         512.00|      32.00000         512.00|      32.00000         512.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0227 207-08267              295.000  SYS  |      10.00000        2950.00|       8.00000        2360.00|       5.74000        1693.30 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $    10,219,042.26|           $    11,092,468.55|           $    11,382,709.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   NEW BRIDGE ADMIN 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0216 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0217 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 34-4456871          |(   5   ) 38-3082681         |(   6  ) 38-2675420 
                                          |MILLER BROS CONSTRUCTION  IN |D J MCQUESTION & SONS INC    |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0218 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0219 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0220 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0221 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0222 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0223 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0224 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0225 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $            10.00|           $            10.00|           $            10.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    15,167,362.54|           $    16,238,237.73|           $    16,358,527.49 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION PCCP 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 203-02000           100834.000  CYS  |       5.00000      504170.00|       3.39000      341827.26|       6.51000      656429.34 
  EXCAVATION, COMMON                      |                             |                             | 
0002 203-02070           548296.000  CYS  |       4.50000     2467332.00|       5.19000     2845656.24|       6.11000     3350088.56 
  BORROW                                  |                             |                             | 
0003 207-08262            57007.000  SYS  |       1.00000       57007.00|       4.61000      262802.27|       5.30000      302137.10 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0004 301-07448             9062.000  TON  |      13.50000      122337.00|      16.26000      147348.12|      33.35000      302217.70 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0005 302-06464             8514.000  CYS  |      27.50000      234135.00|      25.40000      216255.60|      58.64000      499260.96 
  SUBBASE FOR PCCP                        |                             |                             | 
0006 401-07320             1434.000  TON  |      66.00000       94644.00|      66.00000       94644.00|      68.00000       97512.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0007 401-07389             2644.000  TON  |      52.75000      139471.00|      52.75000      139471.00|      54.35000      143701.40 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0008 401-07406             3085.000  TON  |      49.00000      151165.00|      49.00000      151165.00|      50.49000      155761.65 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0009 406-05520                9.100  TON  |     250.00000        2275.00|     250.00000        2275.00|     257.58000        2343.98 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 501-06321            34055.000  SYS  |      25.15000      856483.25|      25.15000      856483.25|      25.91000      882365.05 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0011 503-05240            17028.000  LFT  |       9.66000      164490.48|       9.66000      164490.48|       9.95000      169428.60 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0226 503-05310              172.000  LFT  |     170.27000       29286.44|      45.01000        7741.72|     149.39000       25695.08 
  TERMINAL JOINT                          |                             |                             | 
0228 215-07043            20000.000  SYS  |       3.65000       73000.00|       5.41000      108200.00|       4.00000       80000.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     4,822,796.17|           $     5,230,159.94|           $     6,586,941.42 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   NEW ROAD CONSTRUCTION COMMON ITEMS 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0023 105-06845                       LUMP | 1145000.00000     1145000.00|   86309.61000       86309.61|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0024 105-06845                       LUMP |   25000.00000       25000.00|   14060.00000       14060.00|   21350.00000       21350.00 
  CONSTRUCTION ENGINEERING GPS ROVER      |                             |                             | 
0025 110-01001                       LUMP |  830000.00000      830000.00|  869136.83000      869136.83|  953000.00000      953000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0026 201-52370                       LUMP |  166000.00000      166000.00|  159422.18000      159422.18|  300000.00000      300000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0027 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  404SA                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0028 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  410                                     |                             |                             | 
0029 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  413SA                                   |                             |                             | 
0030 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  416                                     |                             |                             | 
0031 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  425                                     |                             |                             | 
0032 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  446SA                                   |                             |                             | 
0033 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  451                                     |                             |                             | 
0034 202-01000                       LUMP |     250.00000         250.00|     583.03000         583.03|       1.00000           1.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  454                                     |                             |                             | 
0035 202-03000                       LUMP |   30000.00000       30000.00|   31200.00000       31200.00|   31200.00000       31200.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 403                                   |                             |                             | 
0036 202-03000                       LUMP |   12500.00000       12500.00|   10250.00000       10250.00|   10250.00000       10250.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 408                                   |                             |                             | 
0037 202-03000                       LUMP |   12500.00000       12500.00|    9800.00000        9800.00|    9800.00000        9800.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 409                                   |                             |                             | 
0038 202-03000                       LUMP |   35000.00000       35000.00|   26200.00000       26200.00|   26200.00000       26200.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 414                                   |                             |                             | 
0039 202-03000                       LUMP |   15000.00000       15000.00|   10500.00000       10500.00|   10500.00000       10500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 422                                   |                             |                             | 
0040 202-03000                       LUMP |   12500.00000       12500.00|    9450.00000        9450.00|    9450.00000        9450.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 433                                   |                             |                             | 
0041 202-03000                       LUMP |   15000.00000       15000.00|    9450.00000        9450.00|    9450.00000        9450.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 445                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 150 -28 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 202-03000                       LUMP |   12500.00000       12500.00|    8400.00000        8400.00|    8400.00000        8400.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 448                                   |                             |                             | 
0043 202-03000                       LUMP |   12500.00000       12500.00|   11500.00000       11500.00|   11500.00000       11500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 449                                   |                             |                             | 
0044 202-03000                       LUMP |   15000.00000       15000.00|   13700.00000       13700.00|   13700.00000       13700.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 450                                   |                             |                             | 
0045 202-03000                       LUMP |   12500.00000       12500.00|    8300.00000        8300.00|    8300.00000        8300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 456                                   |                             |                             | 
0046 202-03000                       LUMP |   12500.00000       12500.00|    8300.00000        8300.00|    8300.00000        8300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 457                                   |                             |                             | 
0047 202-03000                       LUMP |   12500.00000       12500.00|   10250.00000       10250.00|   10250.00000       10250.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 458                                   |                             |                             | 
0048 202-03000                       LUMP |   13000.00000       13000.00|   12300.00000       12300.00|   12300.00000       12300.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 459                                   |                             |                             | 
0049 202-03000                       LUMP |   12500.00000       12500.00|    9400.00000        9400.00|    9400.00000        9400.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 460                                   |                             |                             | 
0050 202-03000                       LUMP |   12500.00000       12500.00|   10800.00000       10800.00|   10800.00000       10800.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 461                                   |                             |                             | 
0051 202-03135             1103.000  SFT  |       8.00000        8824.00|       7.50000        8272.50|       7.50000        8272.50 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 203-02000            21222.000  CYS  |       6.00000      127332.00|       5.97000      126695.34|       7.00000      148554.00 
  EXCAVATION, COMMON                      |                             |                             | 
0053 203-02070            35968.000  CYS  |       6.00000      215808.00|       4.87000      175164.16|       6.90000      248179.20 
  BORROW                                  |                             |                             | 
0054 204-02290               12.000  EACH |    1000.00000       12000.00|     456.96000        5483.52|     936.00000       11232.00 
  SETTLEMENT PLATE                        |                             |                             | 
0055 204-08415               12.000  EACH |     250.00000        3000.00|     195.83000        2349.96|      29.00000         348.00 
  STAKE, SETTLEMENT                       |                             |                             | 
0056 205-02236                7.000  EACH |     200.00000        1400.00|      95.51000         668.57|     556.00000        3892.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION GRAVEL RING       |                             |                             | 
0057 205-03371              339.000  CYS  |      10.00000        3390.00|      14.57000        4939.23|      23.00000        7797.00 
  SEDIMENT, REMOVE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 205-06930               66.600  TON  |      25.00000        1665.00|      32.36000        2155.18|      55.00000        3663.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0059 205-06931              464.500  TON  |      25.00000       11612.50|      29.99000       13930.36|      55.00000       25547.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0060 205-06933                3.000  EACH |      83.00000         249.00|     329.00000         987.00|     520.00000        1560.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0061 205-06933                6.000  EACH |      88.00000         528.00|     463.27000        2779.62|     520.00000        3120.00 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0062 205-06934               36.600  TON  |     421.00000       15408.60|     368.00000       13468.80|     421.00000       15408.60 
  TEMPORARY MULCHING                      |                             |                             | 
0063 205-06937             5190.000  LFT  |       1.09000        5657.10|       1.36000        7058.40|       2.92000       15154.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0064 205-06938              732.000  LFT  |      10.00000        7320.00|       8.59000        6287.88|      20.00000       14640.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0065 205-09543             1894.000  TON  |      15.00000       28410.00|      14.64000       27728.16|      30.00000       56820.00 
  NO 2 STONE                              |                             |                             | 
0066 206-51220             1447.000  CYS  |      12.50000       18087.50|      20.00000       28940.00|      25.00000       36175.00 
  EXCAVATION, WET                         |                             |                             | 
0067 206-51230              247.000  CYS  |      15.00000        3705.00|      10.74000        2652.78|      50.00000       12350.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0068 206-51235                       LUMP |   50000.00000       50000.00|    5000.00000        5000.00|  275000.00000      275000.00 
  COFFERDAM , STR NO 31-34-09109          |                             |                             | 
0069 207-08264             5876.000  SYS  |       1.50000        8814.00|       5.89000       34609.64|       5.60000       32905.60 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0071 207-08266              752.000  SYS  |       1.25000         940.00|       6.93000        5211.36|       1.40000        1052.80 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0072 211-02050            26026.000  CYS  |      16.00000      416416.00|      20.27000      527547.02|      25.00000      650650.00 
  B BORROW                                |                             |                             | 
0073 211-09264              536.600  CYS  |      20.00000       10732.00|      23.74000       12738.88|      22.00000       11805.20 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0074 211-09265             5030.000  CYS  |      30.00000      150900.00|      24.34000      122430.20|      23.00000      115690.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0075 211-09266            31315.000  CYS  |      20.00000      626300.00|      25.74000      806048.10|      25.00000      782875.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0076 213-09269               37.200  CYS  |     125.00000        4650.00|     137.88000        5129.14|     105.00000        3906.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0077 301-07448             1854.000  TON  |      13.50000       25029.00|      17.41000       32278.14|      13.90000       25770.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0078 302-06464              650.000  CYS  |      40.00000       26000.00|      33.70000       21905.00|      87.00000       56550.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0079 302-07455              178.200  CYS  |      45.00000        8019.00|      45.81000        8163.34|      27.00000        4811.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 302-08562              214.000  TON  |      20.00000        4280.00|      26.41000        5651.74|      27.00000        5778.00 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0081 303-01180              490.700  TON  |      20.00000        9814.00|      22.23000       10908.26|      20.75000       10182.03 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0082 303-07449               26.000  TON  |      40.00000        1040.00|      22.28000         579.28|      85.00000        2210.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0083 306-08034              377.800  SYS  |       7.75000        2927.95|       8.76000        3309.53|      10.50000        3966.90 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0084 402-07432               62.000  TON  |      77.00000        4774.00|      77.00000        4774.00|      77.00000        4774.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0085 402-07433              479.300  TON  |      65.00000       31154.50|      65.00000       31154.50|      65.00000       31154.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0086 402-07435              103.000  TON  |      58.00000        5974.00|      58.00000        5974.00|      58.00000        5974.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0087 402-07438              753.700  TON  |      47.30000       35650.01|      47.30000       35650.01|      47.30000       35650.01 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0088 406-05520                1.500  TON  |     250.00000         375.00|     250.00000         375.00|     250.00000         375.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0089 502-06331             2288.000  SYS  |      32.88000       75229.44|      32.88000       75229.44|      67.00000      153296.00 
  PCCP, 14 IN                             |                             |                             | 
0090 502-06331              312.000  SYS  |      32.88000       10258.56|      32.88000       10258.56|      67.00000       20904.00 
  PCCP, 14 IN REINFORCED                  |                             |                             | 
0091 503-05240             1850.000  LFT  |       9.66000       17871.00|      12.44000       23014.00|      20.00000       37000.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0092 507-07480             2600.000  SYS  |       4.64000       12064.00|       4.64000       12064.00|       5.11000       13286.00 
  PROFILING PCCP VWIM                     |                             |                             | 
0093 601-01522               11.000  EACH |    2000.00000       22000.00|    2150.00000       23650.00|    2150.00000       23650.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0094 601-03464                3.000  EACH |      50.00000         150.00|      45.00000         135.00|      45.00000         135.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0095 601-06233                2.000  EACH |    7900.00000       15800.00|    8000.00000       16000.00|    8000.00000       16000.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0096 601-94689                8.000  EACH |    2500.00000       20000.00|    2700.00000       21600.00|    2700.00000       21600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0097 601-94690                2.000  EACH |    3500.00000        7000.00|    4300.00000        8600.00|    4300.00000        8600.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0098 601-99105             3007.000  LFT  |      18.00000       54126.00|      19.00000       57133.00|      19.00000       57133.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0099 601-99108              588.000  LFT  |      25.00000       14700.00|      28.00000       16464.00|      28.00000       16464.00 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0100 602-06729               68.000  EACH |      50.00000        3400.00|      19.60000        1332.80|      20.00000        1360.00 
  BARRIER DELINEATOR                      |                             |                             | 
0101 603-06040            12981.000  LFT  |       5.25000       68150.25|       5.40000       70097.40|       5.40000       70097.40 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0102 606-07484            25145.000  LFT  |       0.14000        3520.30|       0.14000        3520.30|       0.14000        3520.30 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0103 606-11064              232.000  LFT  |       0.95000         220.40|       0.95000         220.40|       0.06000          13.92 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0104 607-06335               65.000  LFT  |      35.00000        2275.00|      49.43000        3212.95|      54.74000        3558.10 
  PAVED SIDE DITCH, A                     |                             |                             | 
0105 609-06259             1068.800  SYS  |      65.00000       69472.00|      95.00000      101536.00|      89.00000       95123.20 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0106 610-07486               55.000  TON  |      90.00000        4950.00|     104.57000        5751.35|      90.00000        4950.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0107 610-07487               52.700  TON  |     140.00000        7378.00|     154.57000        8145.84|     140.00000        7378.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0108 610-08446              103.000  SYS  |      44.00000        4532.00|      48.64000        5009.92|      48.40000        4985.20 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0109 611-08232                1.000  EACH |     160.00000         160.00|     108.54000         108.54|     155.00000         155.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0110 611-08233                2.000  EACH |     190.00000         380.00|     115.54000         231.08|     175.00000         350.00 
  MAILBOX ASSEMBLY, DOUBLE, RESET         |                             |                             | 
0111 615-06490               12.000  EACH |     135.00000        1620.00|     132.01000        1584.12|     132.00000        1584.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0112 615-06505                4.000  EACH |     500.00000        2000.00|     690.01000        2760.04|     690.00000        2760.00 
  MONUMENT, B                             |                             |                             | 
0113 615-06510               14.000  EACH |     400.00000        5600.00|     535.01000        7490.14|     535.00000        7490.00 
  MONUMENT, C                             |                             |                             | 
0114 615-06527                2.000  EACH |     450.00000         900.00|     560.01000        1120.02|     560.00000        1120.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0115 616-02320             3298.500  SYS  |       2.50000        8246.25|       1.24000        4090.14|       3.00000        9895.50 
  GEOTEXTILES                             |                             |                             | 
0116 616-06405             2632.800  TON  |      25.00000       65820.00|      29.21000       76904.09|      55.00000      144804.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0117 621-01004                7.000  EACH |     360.00000        2520.00|     750.00000        5250.00|     285.00000        1995.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0118 621-03787               28.000  LBS  |      42.00000        1176.00|      60.25000        1687.00|      53.00000        1484.00 
  SEED MIXTURE, D                         |                             |                             | 
0119 621-03909              277.000  LBS  |      37.07000       10268.39|      38.30000       10609.10|      62.50000       17312.50 
  SEED MIXTURE, NATIVE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0120 621-06545               14.750  TON  |     720.00000       10620.00|     650.00000        9587.50|     745.00000       10988.75 
  FERTILIZER                              |                             |                             | 
0121 621-06545              100.000  TON  |      42.00000        4200.00|     118.00000       11800.00|     120.00000       12000.00 
  FERTILIZER LIME                         |                             |                             | 
0122 621-06553             3928.200  LBS  |       2.76000       10841.83|       3.70000       14534.34|       3.45000       13552.29 
  SEED MIXTURE, R                         |                             |                             | 
0123 621-06557             4856.700  LBS  |       1.88000        9130.60|       3.05000       14812.94|       2.32000       11267.54 
  SEED MIXTURE, T                         |                             |                             | 
0124 621-06557              395.000  LBS  |       1.88000         742.60|       6.12000        2417.40|       9.98000        3942.10 
  SEED MIXTURE, T NATIVE                  |                             |                             | 
0125 621-06565               59.600  TON  |     421.00000       25091.60|     280.00000       16688.00|     260.00000       15496.00 
  MULCHING MATERIAL                       |                             |                             | 
0126 621-06567               16.140  kGAL |     100.00000        1614.00|      10.00000         161.40|       1.00000          16.14 
  WATER                                   |                             |                             | 
0127 621-06574             4511.000  SYS  |       2.98000       13442.78|       2.70000       12179.70|       2.86000       12901.46 
  SODDING                                 |                             |                             | 
0128 622-98200                2.000  EACH |      38.00000          76.00|      25.00000          50.00|      40.00000          80.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0129 624-92647               12.000  ACRE |     191.66000        2299.92|     180.00000        2160.00|     245.00000        2940.00 
  HERBICIDE TREATMENT NATIVE GRASS        |                             |                             | 
0130 624-92647               12.000  ACRE |     191.66000        2299.92|     180.00000        2160.00|     200.00000        2400.00 
  HERBICIDE TREATMENT TEMPORARY NATIVE    |                             |                             | 
  GRASS                                   |                             |                             | 
0131 628-09403               27.000  MOS  |    2000.00000       54000.00|    2005.33000       54143.91|    2300.00000       62100.00 
  FIELD OFFICE, C                         |                             |                             | 
0132 628-09408              252.000  MOS  |      75.00000       18900.00|     200.00000       50400.00|     200.00000       50400.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 7 EACH  |                             |                             | 
0133 628-09409              120.000  MOS  |      50.00000        6000.00|      60.00000        7200.00|      75.00000        9000.00 
  MOBILE INTERNET SERVICE , 4 EACH        |                             |                             | 
0134 628-09893               81.000  MOS  |     775.00000       62775.00|     600.00000       48600.00|     813.00000       65853.00 
  WORK TRUCK , 3 EACH                     |                             |                             | 
0135 628-10246              252.000  MOS  |      50.00000       12600.00|      60.00000       15120.00|      50.00000       12600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0136 628-11068                7.000  EACH |     250.00000        1750.00|     160.00000        1120.00|     300.00000        2100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0137 701-06011                9.000  EACH |    1250.00000       11250.00|     750.00000        6750.00|    2500.00000       22500.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0138 701-08253               24.000  EACH |     600.00000       14400.00|    2000.00000       48000.00|     765.00000       18360.00 
  PILE SLEEVES                            |                             |                             | 
0139 701-09557              693.000  LFT  |      62.00000       42966.00|      50.00000       34650.00|      60.00000       41580.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 150 -33 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 701-09559                9.000  EACH |    1250.00000       11250.00|     500.00000        4500.00|    1500.00000       13500.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0141 701-09770              161.000  EACH |     135.00000       21735.00|     150.00000       24150.00|     115.00000       18515.00 
  PILE SHOE, HP 14 X 73                   |                             |                             | 
0142 701-09824             2471.000  LFT  |      65.00000      160615.00|      90.00000      222390.00|      20.00000       49420.00 
  PREBORED HOLE, 18 IN.                   |                             |                             | 
0143 701-93575             6644.000  LFT  |      62.00000      411928.00|      50.00000      332200.00|      55.00000      365420.00 
  PILE, STEEL H, HP 14 IN X 73            |                             |                             | 
0144 702-51005              373.600  CYS  |     450.00000      168120.00|     550.00000      205480.00|     550.00000      205480.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0145 702-51015               71.400  CYS  |     400.00000       28560.00|     400.00000       28560.00|     360.00000       25704.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0146 702-51110              768.000  LBS  |       5.00000        3840.00|       4.00000        3072.00|       7.00000        5376.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0147 703-06028            24648.000  LBS  |       0.78000       19225.44|       0.75000       18486.00|       1.00000       24648.00 
  REINFORCING BARS                        |                             |                             | 
0148 703-06029           396391.000  LBS  |       0.84000      332968.44|       0.80000      317112.80|       1.05000      416210.55 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0149 704-51002              824.700  CYS  |     515.00000      424720.50|     550.00000      453585.00|     615.00000      507190.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0150 706-05732                4.000  EACH |    1500.00000        6000.00|    2000.00000        8000.00|    1515.00000        6060.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0151 706-05734                8.000  EACH |    1500.00000       12000.00|    2000.00000       16000.00|    2000.00000       16000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0152 706-08496              919.000  SYS  |      85.00000       78115.00|      85.00000       78115.00|      80.00000       73520.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0153 706-51020              245.200  CYS  |     400.00000       98080.00|     600.00000      147120.00|     700.00000      171640.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0154 709-07110            37101.000  SFT  |       0.40000       14840.40|       0.40000       14840.40|       0.40000       14840.40 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0155 709-51821                       LUMP |   18340.00000       18340.00|   18340.00000       18340.00|   18340.00000       18340.00 
  SURFACE SEAL                            |                             |                             | 
0156 709-51821                       LUMP |    5851.00000        5851.00|    5851.00000        5851.00|    5851.00000        5851.00 
  SURFACE SEAL , STR NO 31-34-02766       |                             |                             | 
0157 709-51821                       LUMP |    5851.00000        5851.00|    5851.00000        5851.00|    5851.00000        5851.00 
  SURFACE SEAL , STR NO 31-34-02767       |                             |                             | 
0158 709-51821                       LUMP |   14490.42000       14490.42|   14490.42000       14490.42|   14490.00000       14490.00 
  SURFACE SEAL , STR NO 31-34-08840       |                             |                             | 
0159 711-51038                       LUMP |  450000.00000      450000.00|  725000.00000      725000.00|  531400.00000      531400.00 
  STRUCTURAL STEEL , STR NO 31-34-02766   |                             |                             | 
0160 711-51038                       LUMP |  450000.00000      450000.00|  725000.00000      725000.00|  511400.00000      511400.00 
  STRUCTURAL STEEL , STR NO 31-34-02767   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0161 711-51038                       LUMP |  725000.00000      725000.00| 1000000.00000     1000000.00|  685000.00000      685000.00 
  STRUCTURAL STEEL , STR NO 31-34-08840   |                             |                             | 
0162 714-11173              104.000  LFT  |     750.00000       78000.00|     418.86000       43561.44|     400.00000       41600.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 6 FT X 3 FT                   |                             |                             | 
0163 715-05019              844.000  LFT  |      25.00000       21100.00|      52.67000       44453.48|      58.00000       48952.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0164 715-05048            25298.000  LFT  |       3.00000       75894.00|       2.07000       52366.86|       2.60000       65774.80 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0165 715-05052              400.000  LFT  |       5.00000        2000.00|       5.51000        2204.00|      30.00000       12000.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0166 715-05053             1664.000  LFT  |      10.00000       16640.00|      16.36000       27223.04|      14.50000       24128.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0167 715-05118             2000.000  LFT  |       5.00000       10000.00|       5.51000       11020.00|      23.00000       46000.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0168 715-05123              400.000  LFT  |      10.00000        4000.00|      10.52000        4208.00|      34.00000       13600.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0169 715-05149              439.000  LFT  |      25.00000       10975.00|      36.08000       15839.12|      30.00000       13170.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0170 715-05151              470.000  LFT  |      28.00000       13160.00|      40.47000       19020.90|      26.00000       12220.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0171 715-05168               36.000  LFT  |      25.00000         900.00|      37.34000        1344.24|      30.00000        1080.00 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0172 715-05212              600.000  LFT  |      12.50000        7500.00|      10.51000        6306.00|      40.00000       24000.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0173 715-05218              264.000  LFT  |      28.00000        7392.00|      38.20000       10084.80|      27.00000        7128.00 
  PIPE, TYPE 5 CIRCULAR 15 IN             |                             |                             | 
0174 715-09446              400.000  LFT  |      15.00000        6000.00|      10.52000        4208.00|      60.00000       24000.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0175 715-46000                3.000  EACH |     400.00000        1200.00|     290.69000         872.07|     345.00000        1035.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0176 715-46005                7.000  EACH |     500.00000        3500.00|     316.22000        2213.54|     345.00000        2415.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0177 715-46040                4.000  EACH |    1000.00000        4000.00|    1320.23000        5280.92|     825.00000        3300.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0178 718-06528               55.000  EACH |     500.00000       27500.00|     656.60000       36113.00|     500.00000       27500.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0179 718-06529                4.000  EACH |     475.00000        1900.00|     656.60000        2626.40|     500.00000        2000.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0180 718-06532             3000.000  LFT  |       0.90000        2700.00|       0.95000        2850.00|       0.90000        2700.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0181 718-52610             2277.000  CYS  |      30.00000       68310.00|      31.81000       72431.37|      31.00000       70587.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0182 718-99153            22769.000  SYS  |       1.00000       22769.00|       0.64000       14572.16|       1.40000       31876.60 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0183 719-05443               30.000  LFT  |      50.00000        1500.00|      27.38000         821.40|      26.00000         780.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0184 719-09447               10.000  LFT  |      60.00000         600.00|      49.95000         499.50|      36.00000         360.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0185 719-09448               10.000  LFT  |      75.00000         750.00|      75.52000         755.20|      48.00000         480.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0186 720-08617               10.000  EACH |     250.00000        2500.00|     274.87000        2748.70|      54.00000         540.00 
  INLET, INTAKE RISER                     |                             |                             | 
0187 720-45066                6.000  EACH |    3500.00000       21000.00|    4676.92000       28061.52|    3131.00000       18786.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0188 720-45070                7.000  EACH |    2200.00000       15400.00|    2319.70000       16237.90|    1741.00000       12187.00 
  INLET, P12A                             |                             |                             | 
0189 720-45270                3.000  EACH |     850.00000        2550.00|    1183.06000        3549.18|    1894.00000        5682.00 
  PIPE CATCH BASIN, 18 IN                 |                             |                             | 
0190 720-45410               12.000  EACH |     500.00000        6000.00|     781.71000        9380.52|    2000.00000       24000.00 
  MANHOLE, C4                             |                             |                             | 
0191 721-43000                6.000  EACH |    1000.00000        6000.00|    1499.19000        8995.14|     900.00000        5400.00 
  AUTOMATIC DRAINAGE GATE, 12 IN          |                             |                             | 
0192 722-95883                       LUMP |    8000.00000        8000.00|    3000.00000        3000.00|   12500.00000       12500.00 
  BRIDGE DECK DRAIN SYSTEM , STR NO       |                             |                             | 
  31-34-08840                             |                             |                             | 
0193 723-11318              278.000  LFT  |    3500.00000      973000.00|    3030.28000      842417.84|    2400.00000      667200.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 384 IN X 192 IN   |                             |                             | 
0194 724-51925              148.000  LFT  |     175.00000       25900.00|     180.00000       26640.00|     230.00000       34040.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0196 731-93945            44539.000  SFT  |      14.00000      623546.00|      10.00000      445390.00|      14.00000      623546.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0197 731-93946            44539.000  SFT  |       5.00000      222695.00|       3.00000      133617.00|       7.85000      349631.15 
  WALL ERECTION                           |                             |                             | 
0198 731-93947             1829.000  LFT  |      18.00000       32922.00|      35.81000       65496.49|      32.00000       58528.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0199 801-04308                4.000  EACH |     398.00000        1592.00|     398.00000        1592.00|     398.00000        1592.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0200 801-06625                8.000  EACH |     115.00000         920.00|     115.00000         920.00|     115.00000         920.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0201 801-06640               22.000  EACH |     255.00000        5610.00|     255.00000        5610.00|     255.00000        5610.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0202 801-06775                       LUMP |  250000.00000      250000.00|   16780.62000       16780.62|  302000.00000      302000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0203 801-07118               48.000  LFT  |      13.95000         669.60|      13.95000         669.60|      13.95000         669.60 
  BARRICADE, III-A                        |                             |                             | 
0204 801-07119               48.000  LFT  |      14.55000         698.40|      14.55000         698.40|      14.55000         698.40 
  BARRICADE, III-B                        |                             |                             | 
0205 802-05704               48.000  LFT  |       8.00000         384.00|      12.00000         576.00|      12.00000         576.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0206 802-05705               21.000  LFT  |       7.00000         147.00|       8.00000         168.00|       8.00000         168.00 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0207 802-09838               18.750  SFT  |      15.00000         281.25|      24.00000         450.00|      24.00000         450.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0208 802-09840               12.020  SFT  |      17.00000         204.34|      25.00000         300.50|      25.00000         300.50 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0209 805-09616                       LUMP |  422000.00000      422000.00|  423250.00000      423250.00|  422000.00000      422000.00 
  VWIM STATION, QUARTZ                    |                             |                             | 
0210 808-06703             3885.000  LFT  |       0.56000        2175.60|       0.48000        1864.80|       0.56000        2175.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0211 808-09381                       LUMP |    1000.00000        1000.00|     750.00000         750.00|    1000.00000        1000.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0212 808-10033              894.000  LFT  |       0.93000         831.42|       2.00000        1788.00|       0.93000         831.42 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0213 808-10034              894.000  LFT  |       0.93000         831.42|       2.00000        1788.00|       0.93000         831.42 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0214 808-75245             3810.000  LFT  |       0.56000        2133.60|       0.48000        1828.80|       0.56000        2133.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0215 808-75297               16.000  LFT  |      32.00000         512.00|       8.75000         140.00|      32.00000         512.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0227 207-08267              295.000  SYS  |       8.75000        2581.25|       5.77000        1702.15|      33.00000        9735.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $    11,675,879.08|           $    11,273,366.10|           $    12,172,820.58 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   NEW BRIDGE ADMIN 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0216 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0217 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30107-A                   COUNTIES : TIPTON          HOWARD 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1875662          |(   8   ) 38-2051611         |(   9  ) 35-0997978 
                                          |CRIDER & CRIDER INC          |HOFFMAN BROTHERS INC         |PHEND & BROWN INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0218 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0219 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0220 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0221 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0222 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0223 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0224 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0225 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $            10.00|           $            10.00|           $            10.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    16,498,685.25|           $    16,503,536.04|           $    18,759,772.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 164                     CONTRACT ID : IR-33986-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ENVIRONMENTAL MITIGATION                                    COMPLETION DATE : 11/30/12 
     LOCATION     : ON SR 60 AT WASTEWATER TREATMENT PLANT NEAR                      PROJECT(S) :  1172337 
                    BLUE RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   34-2051654     C A FULKERSON LLC                                                          $       196,763.80  100.0000% 
   2   35-1990156     EARTH IMAGES INC                                                           $       234,921.88  119.3928% 
   3   35-1801998     CLR INC                                                                    $       258,403.40  131.3267% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $       309,544.80  157.3180% 
       34-1572955      DEITERING LANDSCAPING INC                                                           IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : IR-33986-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 34-2051654          |(   2  ) 35-1990156          |(   3  ) 35-1801998 
                                          |C A FULKERSON LLC            |EARTH IMAGES INC             |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   17025.00000       17025.00|    8900.00000        8900.00|   36500.00000       36500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 205-09543              100.000  TON  |      50.00000        5000.00|      42.00000        4200.00|      40.00000        4000.00 
  NO 2 STONE                              |                             |                             | 
0007 621-01004                3.000  EACH |     250.00000         750.00|    1800.00000        5400.00|     600.00000        1800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0008 621-02318               19.000  LBS  |      72.00000        1368.00|      49.00000         931.00|     192.00000        3648.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0009 621-02770            31194.000  SYS  |       1.20000       37432.80|       0.92000       28698.48|       1.85000       57708.90 
  EROSION CONTROL BLANKET                 |                             |                             | 
0010 621-06557              212.000  LBS  |       3.00000         636.00|       2.00000         424.00|       1.50000         318.00 
  SEED MIXTURE, T                         |                             |                             | 
0011 621-09400                5.000  LBS  |      72.00000         360.00|      80.00000         400.00|     493.00000        2465.00 
  SEED MIXTURE, SEDGE MEADOW              |                             |                             | 
0012 621-09400               21.000  LBS  |      72.00000        1512.00|      78.00000        1638.00|     375.00000        7875.00 
  SEED MIXTURE, SEDGE MEADOW , WET MESIC  |                             |                             | 
0013 622-05640              582.000  EACH |      52.00000       30264.00|      52.00000       30264.00|      34.75000       20224.50 
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN     |                             |                             | 
0014 622-05648             1232.000  EACH |      64.00000       78848.00|     108.00000      133056.00|      76.00000       93632.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN OR UNDER                          |                             |                             | 
0015 622-05649               95.000  EACH |     190.00000       18050.00|     140.00000       13300.00|     225.00000       21375.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0016 622-52436               51.000  EACH |      34.00000        1734.00|      52.00000        2652.00|      95.00000        4845.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0017 622-91786              360.000  EACH |       6.00000        2160.00|       5.04000        1814.40|       7.00000        2520.00 
  SEEDLING                                |                             |                             | 
0018 801-03290                6.000  EACH |     155.00000         930.00|     305.00000        1830.00|     143.00000         858.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 164 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : IR-33986-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 34-2051654          |(   2   ) 35-1990156         |(   3  ) 35-1801998 
                                          |C A FULKERSON LLC            |EARTH IMAGES INC             |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06640                6.000  EACH |     115.00000         690.00|     235.00000        1410.00|     105.00000         630.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       196,763.80|           $       234,921.88|           $       258,403.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       196,763.80|           $       234,921.88|           $       258,403.40 
==================================================================================================================================== 
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                                                                                                                   PAGE : 164 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : IR-33986-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 205-09543              100.000  TON  |      30.00000        3000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0007 621-01004                3.000  EACH |     500.00000        1500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0008 621-02318               19.000  LBS  |     550.00000       10450.00|                             | 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0009 621-02770            31194.000  SYS  |       2.20000       68626.80|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0010 621-06557              212.000  LBS  |       7.00000        1484.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0011 621-09400                5.000  LBS  |     634.00000        3170.00|                             | 
  SEED MIXTURE, SEDGE MEADOW              |                             |                             | 
0012 621-09400               21.000  LBS  |     634.00000       13314.00|                             | 
  SEED MIXTURE, SEDGE MEADOW , WET MESIC  |                             |                             | 
0013 622-05640              582.000  EACH |      58.00000       33756.00|                             | 
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN     |                             |                             | 
0014 622-05648             1232.000  EACH |     110.00000      135520.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN OR UNDER                          |                             |                             | 
0015 622-05649               95.000  EACH |     200.00000       19000.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0016 622-52436               51.000  EACH |      50.00000        2550.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0017 622-91786              360.000  EACH |       7.00000        2520.00|                             | 
  SEEDLING                                |                             |                             | 
0018 801-03290                6.000  EACH |     425.00000        2550.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 164                     CONTRACT ID : IR-33986-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06640                6.000  EACH |     350.00000        2100.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       309,544.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       309,544.80|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 07/31/12 
     LOCATION     : ON SR 450 OVER BEECH CREEK, 2.10 MILES EAST OF US 50             PROJECT(S) :  4751010 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       527,168.81  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       583,985.09  110.7776% 
   3   35-1878024     RAGLE INC                                                                  $       611,969.53  116.0861% 
   4   35-1801998     CLR INC                                                                    $       631,561.69  119.8026% 
   5   38-3806996     HIS CONSTRUCTORS INC                                                       $       655,310.10  124.3074% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       724,353.19  137.4044% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(   3  ) 35-1878024 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   10700.00000       10700.00|    5500.00000        5500.00|    5600.00000        5600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   26300.00000       26300.00|   24000.00000       24000.00|   30250.00000       30250.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    7600.00000        7600.00|    6000.00000        6000.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |    3130.00000        3130.00|     500.00000         500.00|   12000.00000       12000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000             1366.000  CYS  |       9.25000       12635.50|      17.00000       23222.00|      15.00000       20490.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             1854.000  CYS  |       7.00000       12978.00|      13.00000       24102.00|       9.00000       16686.00 
  BORROW                                  |                             |                             | 
0012 203-51223             1096.000  CYS  |       5.75000        6302.00|      11.50000       12604.00|       9.00000        9864.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-02770             1252.000  SYS  |       1.40000        1752.80|       1.45000        1815.40|       1.40000        1752.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0014 205-06931               70.000  TON  |      27.00000        1890.00|      65.00000        4550.00|      22.50000        1575.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06937              935.000  LFT  |       2.00000        1870.00|       1.60000        1496.00|       2.00000        1870.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 205-09543              100.000  TON  |      17.00000        1700.00|      21.50000        2150.00|      27.00000        2700.00 
  NO 2 STONE                              |                             |                             | 
0017 207-08265             2941.000  SYS  |       5.00000       14705.00|       5.05000       14852.05|       5.00000       14705.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0018 211-09264               10.400  CYS  |      25.00000         260.00|      40.00000         416.00|      25.00000         260.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0019 211-09266              282.000  CYS  |      33.00000        9306.00|      40.00000       11280.00|      25.00000        7050.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1878024 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268              249.000  CYS  |      68.00000       16932.00|      85.00000       21165.00|     135.00000       33615.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 214-07202             1100.000  SYS  |       2.00000        2200.00|       2.00000        2200.00|       2.00000        2200.00 
  GEOGRID, TYPE I                         |                             |                             | 
0022 301-07448             2050.000  TON  |      16.00000       32800.00|      14.25000       29212.50|      15.00000       30750.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08034              249.000  SYS  |      13.00000        3237.00|      13.50000        3361.50|      10.00000        2490.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0024 402-07433              208.000  TON  |      66.75000       13884.00|      76.50000       15912.00|      66.75000       13884.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438              556.000  TON  |      53.75000       29885.00|      57.50000       31970.00|      53.75000       29885.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 406-05521             2691.000  SYS  |       0.18000         484.38|       0.09000         242.19|       0.18000         484.38 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                2.000  EACH |    1800.00000        3600.00|    1890.00000        3780.00|    1800.00000        3600.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-06854                2.000  EACH |    3335.00000        6670.00|    3500.00000        7000.00|    3335.00000        6670.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-06856                4.000  EACH |     700.00000        2800.00|     590.00000        2360.00|     325.28000        1301.12 
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             | 
0030 601-94689                2.000  EACH |    2690.00000        5380.00|    2825.00000        5650.00|    2690.00000        5380.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              106.250  LFT  |      18.50000        1965.63|      19.40000        2061.25|      18.50000        1965.63 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 610-07487               57.000  TON  |      85.00000        4845.00|      77.00000        4389.00|      85.00000        4845.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 611-06497                2.000  EACH |     215.00000         430.00|     225.00000         450.00|     215.00000         430.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 615-06490               16.000  EACH |     137.00000        2192.00|     144.00000        2304.00|     137.00000        2192.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |     825.00000        1650.00|     865.00000        1730.00|     825.00000        1650.00 
  MONUMENT, B                             |                             |                             | 
0036 616-02320              771.000  SYS  |       1.50000        1156.50|       2.00000        1542.00|       2.00000        1542.00 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405              615.000  TON  |      25.00000       15375.00|      29.00000       17835.00|      22.00000       13530.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 616-06451              248.000  TON  |      25.00000        6200.00|      29.25000        7254.00|      22.00000        5456.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1878024 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-02363             3260.000  SYS  |       0.35000        1141.00|       0.35000        1141.00|       0.35000        1141.00 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0041 621-06559             3260.000  SYS  |       0.45000        1467.00|       0.50000        1630.00|       0.45000        1467.00 
  MULCHED SEEDING, R                      |                             |                             | 
0042 622-98200                8.000  EACH |      36.00000         288.00|      40.00000         320.00|      36.00000         288.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0043 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0044 628-09401                9.000  MOS  |     900.00000        8100.00|    1650.00000       14850.00|    1350.00000       12150.00 
  FIELD OFFICE, A                         |                             |                             | 
0045 628-11006               18.000  MOS  |      16.00000         288.00|      90.00000        1620.00|      60.00000        1080.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                2.000  EACH |      55.00000         110.00|     215.00000         430.00|      60.00000         120.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 701-51195              608.000  LFT  |      53.00000       32224.00|      73.50000       44688.00|      47.00000       28576.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0048 715-05169               88.000  LFT  |      30.00000        2640.00|      35.00000        3080.00|      30.00000        2640.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0049 715-05171               36.000  LFT  |      35.00000        1260.00|      44.50000        1602.00|      30.00000        1080.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0050 715-46005                6.000  EACH |     275.00000        1650.00|     230.00000        1380.00|     240.00000        1440.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0051 715-46010                2.000  EACH |     300.00000         600.00|     260.00000         520.00|     325.00000         650.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0052 723-11346               68.000  LFT  |    2900.00000      197200.00|    3025.00000      205700.00|    3650.00000      248200.00 
  STRUCTURE, REINFORCED CONCRETE,         |                             |                             | 
  THREE-SIDED SECTIONS, 336 IN. X 120 IN. |                             |                             | 
  336" X 120"                             |                             |                             | 
0053 801-03290                2.000  EACH |     150.00000         300.00|     153.00000         306.00|     363.00000         726.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0054 801-04308                6.000  EACH |     330.00000        1980.00|     340.00000        2040.00|     244.00000        1464.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0055 801-06625               15.000  EACH |      90.00000        1350.00|      94.00000        1410.00|     119.00000        1785.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640                9.000  EACH |     140.00000        1260.00|     142.00000        1278.00|     176.00000        1584.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                2.000  EACH |      70.00000         140.00|      72.50000         145.00|      77.00000         154.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06775                       LUMP |    5500.00000        5500.00|    2500.00000        2500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1878024 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 801-07118               72.000  LFT  |      10.00000         720.00|      10.50000         756.00|      16.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07119               48.000  LFT  |      13.00000         624.00|      13.15000         631.20|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0061 808-06703             1700.000  LFT  |       0.40000         680.00|       0.42000         714.00|       1.00000        1700.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0062 808-75245             1700.000  LFT  |       0.40000         680.00|       0.42000         714.00|       1.00000        1700.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0063 808-75996               10.000  EACH |      10.00000         100.00|      13.50000         135.00|      19.06000         190.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0064 808-75998               10.000  EACH |     113.50000        1135.00|     120.00000        1200.00|     113.50000        1135.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0065 207-08267               57.000  SYS  |      30.00000        1710.00|      19.00000        1083.00|      20.00000        1140.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       527,168.81|           $       583,985.09|           $       611,969.53 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       527,168.81|           $       583,985.09|           $       611,969.53 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 38-3806996         |(   6  ) 35-1618530 
                                          |CLR INC                      |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    3500.00000        3500.00|    7400.00000        7400.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   31000.00000       31000.00|   32000.00000       32000.00|   36217.65900       36217.66 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   18108.82900       18108.83 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |    3000.00000        3000.00|    7700.00000        7700.00|    8000.00000        8000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000             1366.000  CYS  |      15.00000       20490.00|      15.00000       20490.00|      15.00000       20490.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             1854.000  CYS  |      15.00000       27810.00|      12.00000       22248.00|      15.00000       27810.00 
  BORROW                                  |                             |                             | 
0012 203-51223             1096.000  CYS  |       9.00000        9864.00|       8.00000        8768.00|      15.00000       16440.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-02770             1252.000  SYS  |       1.55000        1940.60|       1.50000        1878.00|       1.40000        1752.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0014 205-06931               70.000  TON  |      22.50000        1575.00|      28.00000        1960.00|      52.00000        3640.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06937              935.000  LFT  |       2.50000        2337.50|       1.60000        1496.00|       1.50000        1402.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 205-09543              100.000  TON  |      14.00000        1400.00|      16.50000        1650.00|      30.00000        3000.00 
  NO 2 STONE                              |                             |                             | 
0017 207-08265             2941.000  SYS  |       5.25000       15440.25|       8.00000       23528.00|       7.00000       20587.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0018 211-09264               10.400  CYS  |      65.00000         676.00|      20.25000         210.60|      35.00000         364.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0019 211-09266              282.000  CYS  |      39.00000       10998.00|      19.00000        5358.00|      45.00000       12690.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0020 211-09268              249.000  CYS  |     115.00000       28635.00|      91.00000       22659.00|      95.00000       23655.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 38-3806996         |(   6  ) 35-1618530 
                                          |CLR INC                      |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 214-07202             1100.000  SYS  |       3.60000        3960.00|       3.75000        4125.00|       3.00000        3300.00 
  GEOGRID, TYPE I                         |                             |                             | 
0022 301-07448             2050.000  TON  |      19.00000       38950.00|      19.00000       38950.00|      20.00000       41000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 306-08034              249.000  SYS  |      12.00000        2988.00|      16.00000        3984.00|      13.00000        3237.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0024 402-07433              208.000  TON  |      66.75000       13884.00|      68.00000       14144.00|      66.75000       13884.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438              556.000  TON  |      53.75000       29885.00|      55.00000       30580.00|      53.75000       29885.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 406-05521             2691.000  SYS  |       0.14000         376.74|       0.25000         672.75|       0.18000         484.38 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                2.000  EACH |    2100.00000        4200.00|    1850.00000        3700.00|    1800.00000        3600.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-06854                2.000  EACH |    2500.00000        5000.00|    3400.00000        6800.00|    3335.00000        6670.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-06856                4.000  EACH |     900.00000        3600.00|     320.00000        1280.00|     300.00000        1200.00 
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             | 
0030 601-94689                2.000  EACH |    2700.00000        5400.00|    2700.00000        5400.00|    2690.00000        5380.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              106.250  LFT  |      22.00000        2337.50|      19.00000        2018.75|      18.50000        1965.63 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 610-07487               57.000  TON  |      90.00000        5130.00|      88.00000        5016.00|      85.00000        4845.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 611-06497                2.000  EACH |     135.00000         270.00|     225.00000         450.00|     215.00000         430.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 615-06490               16.000  EACH |     100.00000        1600.00|     140.00000        2240.00|     137.00000        2192.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |     595.00000        1190.00|     850.00000        1700.00|     825.00000        1650.00 
  MONUMENT, B                             |                             |                             | 
0036 616-02320              771.000  SYS  |       5.10000        3932.10|       4.00000        3084.00|       4.09000        3153.39 
  GEOTEXTILES                             |                             |                             | 
0037 616-06405              615.000  TON  |      30.00000       18450.00|      20.00000       12300.00|      33.00000       20295.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0038 616-06451              248.000  TON  |      22.50000        5580.00|      30.00000        7440.00|      30.00000        7440.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                2.000  EACH |     600.00000        1200.00|     625.00000        1250.00|     600.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-02363             3260.000  SYS  |       0.35000        1141.00|       0.40000        1304.00|       0.35000        1141.00 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 38-3806996         |(   6  ) 35-1618530 
                                          |CLR INC                      |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-06559             3260.000  SYS  |       0.50000        1630.00|       0.50000        1630.00|       0.45000        1467.00 
  MULCHED SEEDING, R                      |                             |                             | 
0042 622-98200                8.000  EACH |      36.00000         288.00|      38.00000         304.00|      36.00000         288.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0043 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0044 628-09401                9.000  MOS  |    1500.00000       13500.00|    2000.00000       18000.00|    3400.00000       30600.00 
  FIELD OFFICE, A                         |                             |                             | 
0045 628-11006               18.000  MOS  |      20.00000         360.00|     140.00000        2520.00|      75.00000        1350.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                2.000  EACH |      30.00000          60.00|     170.00000         340.00|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 701-51195              608.000  LFT  |      65.00000       39520.00|      87.00000       52896.00|      52.00000       31616.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0048 715-05169               88.000  LFT  |      34.00000        2992.00|      28.00000        2464.00|      28.00000        2464.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0049 715-05171               36.000  LFT  |      39.00000        1404.00|      32.00000        1152.00|      30.00000        1080.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0050 715-46005                6.000  EACH |     325.00000        1950.00|    1000.00000        6000.00|     350.00000        2100.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0051 715-46010                2.000  EACH |     350.00000         700.00|    1050.00000        2100.00|     400.00000         800.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0052 723-11346               68.000  LFT  |    3500.00000      238000.00|    3500.00000      238000.00|    4120.00000      280160.00 
  STRUCTURE, REINFORCED CONCRETE,         |                             |                             | 
  THREE-SIDED SECTIONS, 336 IN. X 120 IN. |                             |                             | 
  336" X 120"                             |                             |                             | 
0053 801-03290                2.000  EACH |     156.50000         313.00|     370.00000         740.00|     363.00000         726.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0054 801-04308                6.000  EACH |     325.00000        1950.00|     250.00000        1500.00|     244.00000        1464.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0055 801-06625               15.000  EACH |      95.00000        1425.00|     125.00000        1875.00|     119.00000        1785.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0056 801-06640                9.000  EACH |     250.00000        2250.00|     180.00000        1620.00|     176.00000        1584.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                2.000  EACH |      75.00000         150.00|      80.00000         160.00|      77.00000         154.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06775                       LUMP |    2500.00000        2500.00|    1800.00000        1800.00|    4800.00000        4800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07118               72.000  LFT  |      10.50000         756.00|      16.50000        1188.00|      16.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -29975-A                   COUNTIES : MARTIN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(   5   ) 38-3806996         |(   6  ) 35-1618530 
                                          |CLR INC                      |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 801-07119               48.000  LFT  |      13.00000         624.00|      11.50000         552.00|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0061 808-06703             1700.000  LFT  |       0.42000         714.00|       1.10000        1870.00|       1.00000        1700.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0062 808-75245             1700.000  LFT  |       0.42000         714.00|       1.10000        1870.00|       1.00000        1700.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0063 808-75996               10.000  EACH |      20.00000         200.00|      42.00000         420.00|      40.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0064 808-75998               10.000  EACH |     124.50000        1245.00|     155.00000        1550.00|     113.50000        1135.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0065 207-08267               57.000  SYS  |      10.00000         570.00|      17.00000         969.00|      12.00000         684.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       631,561.69|           $       655,310.10|           $       724,353.19 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       631,561.69|           $       655,310.10|           $       724,353.19 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : SIGHT DISTANCE IMPROVEMENT                                  COMPLETION DATE : 06/03/13 
     LOCATION     : ON US 40 AT PENNVILLE ROAD/JACKSONBURG ROAD,                     PROJECT(S) :  4089025 
                    2.50 MILES EAST OF SR 1 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,452,630.00  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $     1,523,685.97  104.8915% 
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,588,870.70  109.3789% 
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,668,000.00  114.8262% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,683,700.00  115.9070% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0844079          |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY          |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   14750.00000       14750.00|   12000.00000       12000.00|   10500.00000       10500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   72850.00000       72850.00|   32466.00000       32466.00|   79425.00000       79425.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   14526.00000       14526.00|   24500.00000       24500.00|   15875.00000       15875.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             5360.000  SYS  |       9.00000       48240.00|       5.50000       29480.00|       1.00000        5360.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-03000                       LUMP |   30000.00000       30000.00|   34950.00000       34950.00|   30000.00000       30000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  12                                      |                             |                             | 
0013 202-03135             2400.000  SFT  |       3.02000        7248.00|       2.00000        4800.00|       3.75000        9000.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0014 202-03729               50.000  LFT  |      10.05000         502.50|      10.00000         500.00|      10.75000         537.50 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0015 202-91385                1.000  EACH |     415.00000         415.00|     800.00000         800.00|     200.00000         200.00 
  INLET, REMOVE                           |                             |                             | 
0016 202-96133              850.000  LFT  |      14.00000       11900.00|      28.00000       23800.00|      15.00000       12750.00 
  PIPE, REMOVE                            |                             |                             | 
0017 203-02000             8459.000  CYS  |      14.00000      118426.00|      19.00000      160721.00|      15.00000      126885.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0844079         |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY          |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 205-02770              550.000  SYS  |       2.15000        1182.50|       6.65000        3657.50|       2.25000        1237.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0019 205-03371               99.000  CYS  |      15.00000        1485.00|      35.00000        3465.00|      13.00000        1287.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0020 205-06931               35.000  TON  |      50.00000        1750.00|      75.00000        2625.00|      55.00000        1925.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06936              209.000  TON  |      40.00000        8360.00|      50.00000       10450.00|      50.00000       10450.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937             1605.000  LFT  |       1.42000        2279.10|       2.10000        3370.50|       1.60000        2568.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              100.000  TON  |      31.00000        3100.00|      32.00000        3200.00|      45.00000        4500.00 
  NO 2 STONE                              |                             |                             | 
0024 207-08263            14739.000  SYS  |       4.50000       66325.50|       5.70000       84012.30|       8.00000      117912.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 207-08267             2316.000  SYS  |      18.00000       41688.00|      12.55000       29065.80|      10.75000       24897.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-09264              239.000  CYS  |      19.00000        4541.00|      65.00000       15535.00|      25.75000        6154.25 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09265              245.000  CYS  |      26.00000        6370.00|      43.00000       10535.00|      34.00000        8330.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0028 301-07448             1785.000  TON  |      17.00000       30345.00|      24.00000       42840.00|      21.25000       37931.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 304-07494              744.000  TON  |      78.00000       58032.00|      65.00000       48360.00|      80.00000       59520.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0030 306-08034            11061.000  SYS  |       1.10000       12167.10|       1.25000       13826.25|       1.00000       11061.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0031 401-06264                       LUMP |     900.00000         900.00|    1500.00000        1500.00|     975.00000         975.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0032 401-07321             1613.000  TON  |      61.00000       98393.00|      68.00000      109684.00|      63.00000      101619.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07390             1172.000  TON  |      58.50000       68562.00|      58.00000       67976.00|      63.00000       73836.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0034 401-07407             2830.000  TON  |      53.50000      151405.00|      55.50000      157065.00|      56.00000      158480.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0035 402-07432              239.000  TON  |      79.00000       18881.00|      75.00000       17925.00|      81.00000       19359.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07440              398.000  TON  |      70.00000       27860.00|      63.00000       25074.00|      75.00000       29850.00 
  HMA BASE, TYPE A                        |                             |                             | 
0037 402-10086              100.000  TON  |      68.00000        6800.00|      85.00000        8500.00|      85.00000        8500.00 
  HMA FOR TEMPORARY PAVEMENT, C           |                             |                             | 
0038 406-05520               10.000  TON  |     655.00000        6550.00|     425.00000        4250.00|     675.00000        6750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0844079         |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY          |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 601-01626                2.000  EACH |    1632.00000        3264.00|    1600.00000        3200.00|    1600.00000        3200.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0040 601-01700                1.000  EACH |    2040.00000        2040.00|    2000.00000        2000.00|    2000.00000        2000.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0041 601-01846                1.000  EACH |    1836.00000        1836.00|    1800.00000        1800.00|    1800.00000        1800.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0042 601-02241              548.000  LFT  |       8.15000        4466.20|       8.00000        4384.00|       8.00000        4384.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0043 601-06854                2.000  EACH |    2755.00000        5510.00|    2700.00000        5400.00|    2700.00000        5400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0044 601-94689                2.000  EACH |    2755.00000        5510.00|    2700.00000        5400.00|    2700.00000        5400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-99105               56.250  LFT  |      18.35000        1032.19|      18.00000        1012.50|      18.00000        1012.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0046 604-91531               37.000  SYS  |      65.00000        2405.00|      65.00000        2405.00|      80.00000        2960.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0047 605-06145             1777.000  LFT  |      18.00000       31986.00|      11.50000       20435.50|      20.00000       35540.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0048 610-07487              354.000  TON  |     123.00000       43542.00|     100.00000       35400.00|     130.00000       46020.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0049 610-08446              901.000  SYS  |      50.00000       45050.00|      45.00000       40545.00|      58.00000       52258.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0050 611-06497               13.000  EACH |     179.00000        2327.00|     175.00000        2275.00|     175.00000        2275.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0051 611-06498                6.000  EACH |     255.00000        1530.00|     250.00000        1500.00|     250.00000        1500.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0052 615-06505                5.000  EACH |     765.00000        3825.00|     750.00000        3750.00|     750.00000        3750.00 
  MONUMENT, B                             |                             |                             | 
0053 616-02320             1436.000  SYS  |       2.50000        3590.00|       5.20000        7467.20|       2.50000        3590.00 
  GEOTEXTILES                             |                             |                             | 
0054 616-06405              632.000  TON  |      43.00000       27176.00|      40.00000       25280.00|      30.00000       18960.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 616-06451               41.000  TON  |      47.00000        1927.00|      45.00000        1845.00|      30.00000        1230.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0056 621-01004                4.000  EACH |     612.00000        2448.00|     600.00000        2400.00|     650.00000        2600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0057 621-06545                0.400  TON  |     693.00000         277.20|     680.00000         272.00|     725.00000         290.00 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0844079         |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY          |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 621-06553              170.000  LBS  |       5.00000         850.00|       4.96000         843.20|       5.35000         909.50 
  SEED MIXTURE, R                         |                             |                             | 
0059 621-06557              300.000  LBS  |       3.95000        1185.00|       3.89000        1167.00|       4.15000        1245.00 
  SEED MIXTURE, T                         |                             |                             | 
0060 621-06565                6.000  TON  |     419.00000        2514.00|     410.00000        2460.00|     445.00000        2670.00 
  MULCHING MATERIAL                       |                             |                             | 
0061 621-06567               34.000  kGAL |       1.00000          34.00|       1.00000          34.00|       1.00000          34.00 
  WATER                                   |                             |                             | 
0062 621-06574              356.000  SYS  |       2.68000         954.08|       2.62000         932.72|       4.00000        1424.00 
  SODDING                                 |                             |                             | 
0063 621-06575             9092.000  SYS  |       2.68000       24366.56|       2.62000       23821.04|       4.00000       36368.00 
  SODDING, NURSERY                        |                             |                             | 
0064 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0065 628-09403               20.000  MOS  |    1250.00000       25000.00|    1450.00000       29000.00|    1800.00000       36000.00 
  FIELD OFFICE, C                         |                             |                             | 
0066 628-09407               40.000  MOS  |     300.00000       12000.00|      40.00000        1600.00|     185.00000        7400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0067 628-10246               60.000  MOS  |      85.00000        5100.00|      60.00000        3600.00|     125.00000        7500.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0068 628-11068                3.000  EACH |     105.00000         315.00|      80.00000         240.00|     160.00000         480.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0069 714-11179               96.000  LFT  |     999.50000       95952.00|     925.00000       88800.00|    1000.00000       96000.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 8 FT X 6 FT                   |                             |                             | 
0070 715-05123              170.000  LFT  |      50.00000        8500.00|      46.00000        7820.00|      37.50000        6375.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0071 715-05149              192.000  LFT  |      32.00000        6144.00|      39.00000        7488.00|      21.00000        4032.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05151               32.000  LFT  |      43.00000        1376.00|      40.00000        1280.00|      28.50000         912.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0073 715-05169              728.000  LFT  |      43.00000       31304.00|      43.00000       31304.00|      25.50000       18564.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0074 715-05173               40.000  LFT  |      50.00000        2000.00|      49.00000        1960.00|      34.75000        1390.00 
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             | 
0075 715-46000                4.000  EACH |     275.00000        1100.00|     525.00000        2100.00|     500.00000        2000.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0076 715-46005               31.000  EACH |     315.00000        9765.00|     550.00000       17050.00|     550.00000       17050.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0844079         |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY          |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0077 715-46020                6.000  EACH |     410.00000        2460.00|     650.00000        3900.00|     650.00000        3900.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0078 720-45005                3.000  EACH |    1575.00000        4725.00|    2100.00000        6300.00|    1500.00000        4500.00 
  INLET, A2                               |                             |                             | 
0079 801-03290                6.000  EACH |     148.00000         888.00|     145.00000         870.00|     175.00000        1050.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0080 801-04308                3.000  EACH |     300.00000         900.00|     295.00000         885.00|     320.00000         960.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0081 801-06203            19480.000  LFT  |       0.21000        4090.80|       0.20000        3896.00|       0.25000        4870.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0082 801-06207            12120.000  LFT  |       0.76000        9211.20|       1.10000       13332.00|       0.85000       10302.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0083 801-06625               30.000  EACH |      66.00000        1980.00|      65.00000        1950.00|      70.50000        2115.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0084 801-06640               27.000  EACH |     137.00000        3699.00|     135.00000        3645.00|     175.00000        4725.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0085 801-06645                6.000  EACH |      66.00000         396.00|      65.00000         390.00|      75.00000         450.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0086 801-06710              800.000  DAY  |       3.00000        2400.00|       3.49000        2792.00|       5.50000        4400.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0087 801-06775                       LUMP |    4484.19000        4484.19|   44780.00000       44780.00|   63770.72000       63770.72 
  MAINTAINING TRAFFIC                     |                             |                             | 
0088 801-07023                2.000  EACH |    5610.00000       11220.00|    5500.00000       11000.00|    5500.00000       11000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0089 801-07119              312.000  LFT  |      11.70000        3650.40|      30.00000        9360.00|      15.00000        4680.00 
  BARRICADE, III-B                        |                             |                             | 
0090 801-08401             1270.000  LFT  |      16.50000       20955.00|      16.00000       20320.00|      25.00000       31750.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0091 802-05701              237.000  LFT  |      15.30000        3626.10|      15.00000        3555.00|      15.00000        3555.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0092 802-05702               42.000  LFT  |      10.25000         430.50|      10.00000         420.00|      10.00000         420.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0093 802-07059               17.000  EACH |      51.00000         867.00|      50.00000         850.00|      50.00000         850.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0094 802-07060                8.000  EACH |     127.50000        1020.00|     125.00000        1000.00|     125.00000        1000.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0095 802-09838              104.750  SFT  |      24.50000        2566.38|      24.00000        2514.00|      24.00000        2514.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0096 808-06701             1900.000  LFT  |       0.45000         855.00|       0.43000         817.00|       0.44000         836.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0844079         |(   3  ) 35-1128289 
                                          |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY          |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0097 808-06703             8340.000  LFT  |       0.43000        3586.20|       0.43000        3586.20|       0.44000        3669.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0098 808-06716             1200.000  LFT  |       0.49000         588.00|       0.47000         564.00|       0.55000         660.00 
  LINE, REMOVE                            |                             |                             | 
0099 808-09381                       LUMP |    1220.00000        1220.00|    1200.00000        1200.00|    1300.00000        1300.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0100 808-75245             8752.000  LFT  |       0.45000        3938.40|       0.43000        3763.36|       0.44000        3850.88 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0101 808-75290              110.000  LFT  |       3.70000         407.00|       3.65000         401.50|       3.75000         412.50 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0102 808-75297               94.000  LFT  |       3.70000         347.80|       3.65000         343.10|       3.75000         352.50 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0103 808-75320                6.000  EACH |      60.00000         360.00|      59.00000         354.00|      65.00000         390.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0104 808-75996              174.000  EACH |       6.85000        1191.90|       6.75000        1174.50|      10.00000        1740.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0105 808-75998              174.000  EACH |      26.40000        4593.60|      15.00000        2610.00|      27.00000        4698.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0106 808-92027             1440.000  LFT  |       1.34000        1929.60|       1.32000        1900.80|       1.35000        1944.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,452,630.00|           $     1,523,685.97|           $     1,588,870.70 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,452,630.00|           $     1,523,685.97|           $     1,588,870.70 
==================================================================================================================================== 
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     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    6600.00000        6600.00|   18600.00000       18600.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   80000.00000       80000.00|   83000.00000       83000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   15000.00000       15000.00|   16700.00000       16700.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-02240             5360.000  SYS  |       7.00000       37520.00|      12.00000       64320.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0012 202-03000                       LUMP |   21500.00000       21500.00|   14674.00000       14674.00| 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  12                                      |                             |                             | 
0013 202-03135             2400.000  SFT  |       3.50000        8400.00|       8.25000       19800.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0014 202-03729               50.000  LFT  |      10.00000         500.00|      16.50000         825.00| 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0015 202-91385                1.000  EACH |     500.00000         500.00|     250.00000         250.00| 
  INLET, REMOVE                           |                             |                             | 
0016 202-96133              850.000  LFT  |      20.00000       17000.00|      20.00000       17000.00| 
  PIPE, REMOVE                            |                             |                             | 
0017 203-02000             8459.000  CYS  |      21.00000      177639.00|      17.00000      143803.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0018 205-02770              550.000  SYS  |       2.12000        1166.00|       2.40000        1320.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 205-03371               99.000  CYS  |      12.00000        1188.00|      20.00000        1980.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0020 205-06931               35.000  TON  |      42.00000        1470.00|      38.00000        1330.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06936              209.000  TON  |      34.00000        7106.00|      38.00000        7942.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0022 205-06937             1605.000  LFT  |       1.40000        2247.00|       1.50000        2407.50| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              100.000  TON  |      35.00000        3500.00|      20.00000        2000.00| 
  NO 2 STONE                              |                             |                             | 
0024 207-08263            14739.000  SYS  |       6.50000       95803.50|       5.00000       73695.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 207-08267             2316.000  SYS  |      12.00000       27792.00|       9.50000       22002.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-09264              239.000  CYS  |      20.00000        4780.00|      38.00000        9082.00| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09265              245.000  CYS  |      27.00000        6615.00|     100.00000       24500.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0028 301-07448             1785.000  TON  |      23.00000       41055.00|      25.00000       44625.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 304-07494              744.000  TON  |      90.00000       66960.00|      85.00000       63240.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0030 306-08034            11061.000  SYS  |       1.00000       11061.00|       2.75000       30417.75| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0031 401-06264                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0032 401-07321             1613.000  TON  |      71.00000      114523.00|      72.00000      116136.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07390             1172.000  TON  |      75.00000       87900.00|      67.00000       78524.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0034 401-07407             2830.000  TON  |      59.00000      166970.00|      65.00000      183950.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0035 402-07432              239.000  TON  |      74.00000       17686.00|      85.00000       20315.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07440              398.000  TON  |      61.00000       24278.00|      65.00000       25870.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0037 402-10086              100.000  TON  |     100.00000       10000.00|      85.00000        8500.00| 
  HMA FOR TEMPORARY PAVEMENT, C           |                             |                             | 
0038 406-05520               10.000  TON  |      10.00000         100.00|     500.00000        5000.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-01626                2.000  EACH |    1600.00000        3200.00|    1750.00000        3500.00| 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 601-01700                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0041 601-01846                1.000  EACH |    1800.00000        1800.00|    1900.00000        1900.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0042 601-02241              548.000  LFT  |       8.00000        4384.00|       8.00000        4384.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0043 601-06854                2.000  EACH |    2700.00000        5400.00|    2700.00000        5400.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0044 601-94689                2.000  EACH |    2700.00000        5400.00|    2700.00000        5400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-99105               56.250  LFT  |      18.00000        1012.50|      20.00000        1125.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0046 604-91531               37.000  SYS  |      50.00000        1850.00|      83.00000        3071.00| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0047 605-06145             1777.000  LFT  |      25.00000       44425.00|      18.00000       31986.00| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0048 610-07487              354.000  TON  |     108.00000       38232.00|      90.00000       31860.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0049 610-08446              901.000  SYS  |      65.00000       58565.00|      47.00000       42347.00| 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0050 611-06497               13.000  EACH |     175.00000        2275.00|     185.00000        2405.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0051 611-06498                6.000  EACH |     250.00000        1500.00|     275.00000        1650.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0052 615-06505                5.000  EACH |     750.00000        3750.00|     750.00000        3750.00| 
  MONUMENT, B                             |                             |                             | 
0053 616-02320             1436.000  SYS  |       3.00000        4308.00|       2.00000        2872.00| 
  GEOTEXTILES                             |                             |                             | 
0054 616-06405              632.000  TON  |      35.00000       22120.00|      38.00000       24016.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 616-06451               41.000  TON  |      37.00000        1517.00|      38.00000        1558.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0056 621-01004                4.000  EACH |     600.00000        2400.00|     650.00000        2600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0057 621-06545                0.400  TON  |     680.00000         272.00|     750.00000         300.00| 
  FERTILIZER                              |                             |                             | 
0058 621-06553              170.000  LBS  |       4.96000         843.20|       5.50000         935.00| 
  SEED MIXTURE, R                         |                             |                             | 
0059 621-06557              300.000  LBS  |       3.89000        1167.00|       4.00000        1200.00| 
  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 621-06565                6.000  TON  |     410.00000        2460.00|     450.00000        2700.00| 
  MULCHING MATERIAL                       |                             |                             | 
0061 621-06567               34.000  kGAL |       1.00000          34.00|       1.00000          34.00| 
  WATER                                   |                             |                             | 
0062 621-06574              356.000  SYS  |       2.62000         932.72|       3.50000        1246.00| 
  SODDING                                 |                             |                             | 
0063 621-06575             9092.000  SYS  |       2.62000       23821.04|       3.50000       31822.00| 
  SODDING, NURSERY                        |                             |                             | 
0064 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0065 628-09403               20.000  MOS  |    3000.00000       60000.00|    1250.00000       25000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0066 628-09407               40.000  MOS  |     300.00000       12000.00|      40.00000        1600.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0067 628-10246               60.000  MOS  |     150.00000        9000.00|      85.00000        5100.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0068 628-11068                3.000  EACH |     150.00000         450.00|     200.00000         600.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0069 714-11179               96.000  LFT  |     710.00000       68160.00|     900.00000       86400.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 8 FT X 6 FT                   |                             |                             | 
0070 715-05123              170.000  LFT  |      49.00000        8330.00|      72.00000       12240.00| 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0071 715-05149              192.000  LFT  |      38.00000        7296.00|      59.00000       11328.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05151               32.000  LFT  |      45.00000        1440.00|      54.00000        1728.00| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0073 715-05169              728.000  LFT  |      47.00000       34216.00|      62.00000       45136.00| 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0074 715-05173               40.000  LFT  |      69.00000        2760.00|      54.00000        2160.00| 
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             | 
0075 715-46000                4.000  EACH |     600.00000        2400.00|     395.00000        1580.00| 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0076 715-46005               31.000  EACH |     650.00000       20150.00|     495.00000       15345.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0077 715-46020                6.000  EACH |     800.00000        4800.00|     595.00000        3570.00| 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0078 720-45005                3.000  EACH |    2200.00000        6600.00|    1350.00000        4050.00| 
  INLET, A2                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 801-03290                6.000  EACH |     145.00000         870.00|     200.00000        1200.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0080 801-04308                3.000  EACH |     295.00000         885.00|     400.00000        1200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0081 801-06203            19480.000  LFT  |       0.20000        3896.00|       0.20000        3896.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0082 801-06207            12120.000  LFT  |       0.75000        9090.00|       1.00000       12120.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0083 801-06625               30.000  EACH |      65.00000        1950.00|     175.00000        5250.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0084 801-06640               27.000  EACH |     135.00000        3645.00|     185.00000        4995.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0085 801-06645                6.000  EACH |      65.00000         390.00|     100.00000         600.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0086 801-06710              800.000  DAY  |       3.00000        2400.00|      10.00000        8000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0087 801-06775                       LUMP |   38000.00000       38000.00|   32079.60000       32079.60| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0088 801-07023                2.000  EACH |    5500.00000       11000.00|    5500.00000       11000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0089 801-07119              312.000  LFT  |      11.50000        3588.00|      10.00000        3120.00| 
  BARRICADE, III-B                        |                             |                             | 
0090 801-08401             1270.000  LFT  |      27.00000       34290.00|      25.00000       31750.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0091 802-05701              237.000  LFT  |      15.00000        3555.00|      17.00000        4029.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0092 802-05702               42.000  LFT  |      10.00000         420.00|      12.00000         504.00| 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0093 802-07059               17.000  EACH |      50.00000         850.00|      50.00000         850.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0094 802-07060                8.000  EACH |     125.00000        1000.00|     135.00000        1080.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0095 802-09838              104.750  SFT  |      24.00000        2514.00|      25.00000        2618.75| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0096 808-06701             1900.000  LFT  |       0.43000         817.00|       0.75000        1425.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0097 808-06703             8340.000  LFT  |       0.43000        3586.20|       0.75000        6255.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0098 808-06716             1200.000  LFT  |       0.47000         564.00|       1.00000        1200.00| 
  LINE, REMOVE                            |                             |                             | 
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     CALL ORDER   : 210                     CONTRACT ID : R -30330-A                   COUNTIES : WAYNE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0099 808-09381                       LUMP |    1099.28000        1099.28|    1200.00000        1200.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0100 808-75245             8752.000  LFT  |       0.43000        3763.36|       0.75000        6564.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0101 808-75290              110.000  LFT  |       3.65000         401.50|      10.00000        1100.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0102 808-75297               94.000  LFT  |       3.65000         343.10|      10.00000         940.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0103 808-75320                6.000  EACH |      59.00000         354.00|     150.00000         900.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0104 808-75996              174.000  EACH |       6.75000        1174.50|       0.10000          17.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0105 808-75998              174.000  EACH |      25.95000        4515.30|      30.00000        5220.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0106 808-92027             1440.000  LFT  |       1.32000        1900.80|       1.30000        1872.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,668,000.00|           $     1,683,700.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,668,000.00|           $     1,683,700.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ADDED TRAVEL LANES                                          COMPLETION DATE : 11/15/12 
     LOCATION     : ON YEAGER ROAD FROM US 231 TO US 52                              PROJECT(S) :  0600696 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,319,139.20  100.0000% 
   2   35-1875662     CRIDER & CRIDER INC                                                        $     2,442,031.64  105.2991% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,648,628.00  114.2074% 
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     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1875662          |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ADDED TRAVEL LANES 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   22000.00000       22000.00|  235000.00000      235000.00|   75000.00000       75000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  118000.00000      118000.00|  120218.06000      120218.06|  130212.95000      130212.95 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   58078.00000       58078.00|   24043.61000       24043.61|   26042.30000       26042.30 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240             4105.000  SYS  |      14.00000       57470.00|       8.00000       32840.00|      17.94000       73643.70 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02271                5.000  EACH |     222.00000        1110.00|     300.00000        1500.00|     233.60000        1168.00 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-02278             1614.000  LFT  |       3.50000        5649.00|       5.00000        8070.00|       6.68000       10781.52 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-02279              132.000  LFT  |       5.00000         660.00|       5.00000         660.00|       9.40000        1240.80 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-52710              462.000  SYS  |       9.00000        4158.00|       5.00000        2310.00|      10.34000        4777.08 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 202-91385                5.000  EACH |     575.00000        2875.00|     300.00000        1500.00|     471.17000        2355.85 
  INLET, REMOVE                           |                             |                             | 
0016 202-93047                2.000  EACH |     650.00000        1300.00|     500.00000        1000.00|     471.15000         942.30 
  MANHOLE, REMOVE                         |                             |                             | 
0017 202-93995                1.000  EACH |     325.00000         325.00|     825.00000         825.00|     825.00000         825.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0018 202-93999                1.000  EACH |     325.00000         325.00|     320.00000         320.00|     320.00000         320.00 
  SIGNAL POLE, REMOVE                     |                             |                             | 
0019 202-96133             1260.000  LFT  |      10.00000       12600.00|      10.00000       12600.00|      11.67000       14704.20 
  PIPE, REMOVE                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 214 -3 
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     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 202-98488                4.000  EACH |     125.00000         500.00|     200.00000         800.00|     238.48000         953.92 
  PIPE END SECTION, REMOVE                |                             |                             | 
0021 203-02000             3875.000  CYS  |      42.00000      162750.00|      50.00000      193750.00|      20.56000       79670.00 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070             3656.000  CYS  |       1.00000        3656.00|       0.01000          36.56|       0.25000         914.00 
  BORROW                                  |                             |                             | 
0023 205-06932               20.000  LFT  |       6.00000         120.00|      15.00000         300.00|      18.60000         372.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06933               13.000  EACH |      77.00000        1001.00|      85.00000        1105.00|      85.00000        1105.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06937             1013.000  LFT  |       3.00000        3039.00|       1.50000        1519.50|       1.80000        1823.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 205-08594              289.000  LFT  |      12.00000        3468.00|       5.00000        1445.00|       5.00000        1445.00 
  FILTER SOCK                             |                             |                             | 
0027 205-09543              100.000  TON  |      24.00000        2400.00|      30.00000        3000.00|      39.39000        3939.00 
  NO 2 STONE                              |                             |                             | 
0028 207-08267             3372.000  SYS  |      10.40000       35068.80|       8.00000       26976.00|      11.45000       38609.40 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 207-09935            13225.000  SYS  |      14.00000      185150.00|      15.00000      198375.00|      19.43000      256961.75 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0030 211-02050               37.000  CYS  |      95.00000        3515.00|      50.00000        1850.00|      21.51000         795.87 
  B BORROW                                |                             |                             | 
0031 211-09264             3362.000  CYS  |      27.00000       90774.00|      30.00000      100860.00|      25.77000       86638.74 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0032 301-07448              893.000  TON  |      29.00000       25897.00|      30.00000       26790.00|      65.00000       58045.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 302-06464              113.000  CYS  |      80.00000        9040.00|      70.00000        7910.00|      76.12000        8601.56 
  SUBBASE FOR PCCP                        |                             |                             | 
0034 401-07327              860.000  TON  |      74.00000       63640.00|      74.00000       63640.00|      86.00000       73960.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07390             1433.000  TON  |      67.00000       96011.00|      67.00000       96011.00|      70.00000      100310.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07423             3862.000  TON  |      64.00000      247168.00|      64.00000      247168.00|      64.00000      247168.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0037 401-07429             1593.000  TON  |      61.00000       97173.00|      61.00000       97173.00|      70.00000      111510.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0038 402-07432              110.000  TON  |     145.00000       15950.00|     145.00000       15950.00|     124.00000       13640.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0039 402-07435              178.000  TON  |     110.00000       19580.00|     110.00000       19580.00|      85.00000       15130.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0040 402-07453              194.000  TON  |      80.00000       15520.00|      74.00000       14356.00|      77.77000       15087.38 
  HMA FOR TEMPORARY PAVEMENT, TYPE , A    |                             |                             | 
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     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 406-05520               12.000  TON  |     350.00000        4200.00|     430.00000        5160.00|     500.00000        6000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0042 502-09531              427.000  SYS  |      76.00000       32452.00|      72.00000       30744.00|      88.00000       37576.00 
  PCCP PCCP, 7 IN., DECORATIVE            |                             |                             | 
0043 604-07897               27.000  SYS  |      65.00000        1755.00|     180.00000        4860.00|     200.00000        5400.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0044 604-07900               48.000  SYS  |     120.00000        5760.00|     195.00000        9360.00|     200.00000        9600.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0045 604-07901               20.000  SYS  |     165.00000        3300.00|     170.00000        3400.00|     200.00000        4000.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0046 604-07903              151.000  SYS  |      70.00000       10570.00|     190.00000       28690.00|     200.00000       30200.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0047 604-07904               58.000  SYS  |     120.00000        6960.00|     185.00000       10730.00|     200.00000       11600.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0048 604-91531              550.000  SYS  |      35.50000       19525.00|      32.00000       17600.00|      53.00000       29150.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0049 605-06120              552.000  LFT  |      30.00000       16560.00|      16.00000        8832.00|      42.00000       23184.00 
  CURB, CONCRETE                          |                             |                             | 
0050 605-06125              370.000  LFT  |      42.00000       15540.00|      16.00000        5920.00|      42.00000       15540.00 
  CURB, CONCRETE, MODIFIED                |                             |                             | 
0051 605-06150             2699.000  LFT  |      18.00000       48582.00|      15.00000       40485.00|      23.00000       62077.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0052 605-06160              485.000  LFT  |      19.00000        9215.00|      15.00000        7275.00|      23.00000       11155.00 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0053 605-06165             1336.000  LFT  |      18.00000       24048.00|      15.00000       20040.00|      23.00000       30728.00 
  CURB AND GUTTER, C, CONCRETE, MODIFIED  |                             |                             | 
0054 605-06210              100.000  LFT  |      79.00000        7900.00|      35.00000        3500.00|      80.00000        8000.00 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0055 610-07486               90.000  TON  |     180.00000       16200.00|     180.00000       16200.00|     135.00000       12150.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0056 610-08446              116.000  SYS  |      39.00000        4524.00|      41.50000        4814.00|      60.00000        6960.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0057 610-09108              906.000  SYS  |      53.00000       48018.00|      46.00000       41676.00|      80.00000       72480.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0058 611-06497                2.000  EACH |     140.00000         280.00|     230.00000         460.00|     140.00000         280.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0059 615-06490                5.000  EACH |     230.00000        1150.00|     170.00000         850.00|     145.00000         725.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0060 615-06505                6.000  EACH |     790.00000        4740.00|     835.00000        5010.00|     700.00000        4200.00 
  MONUMENT, B                             |                             |                             | 
0061 615-06510                1.000  EACH |     590.00000         590.00|     405.00000         405.00|     500.00000         500.00 
  MONUMENT, C                             |                             |                             | 
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     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 616-02320              390.000  SYS  |       1.30000         507.00|       2.00000         780.00|       4.54000        1770.60 
  GEOTEXTILES                             |                             |                             | 
0063 616-06405              106.000  TON  |      31.00000        3286.00|      45.00000        4770.00|      92.67000        9823.02 
  RIPRAP, REVETMENT                       |                             |                             | 
0064 621-01004                3.000  EACH |     800.00000        2400.00|     350.00000        1050.00|     300.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0065 621-06545                0.500  TON  |     540.00000         270.00|    1200.00000         600.00|    1500.00000         750.00 
  FERTILIZER                              |                             |                             | 
0066 621-06554              166.000  LBS  |       3.00000         498.00|       5.00000         830.00|       5.00000         830.00 
  SEED MIXTURE, U                         |                             |                             | 
0067 621-06557              166.000  LBS  |       1.20000         199.20|       2.00000         332.00|       2.00000         332.00 
  SEED MIXTURE, T                         |                             |                             | 
0068 621-06565                3.000  TON  |     540.00000        1620.00|     350.00000        1050.00|     425.00000        1275.00 
  MULCHING MATERIAL                       |                             |                             | 
0069 621-06567               12.000  kGAL |       5.00000          60.00|       1.00000          12.00|       1.00000          12.00 
  WATER                                   |                             |                             | 
0070 621-06575             2783.000  SYS  |       2.90000        8070.70|       2.52000        7013.16|       6.30000       17532.90 
  SODDING, NURSERY                        |                             |                             | 
0071 622-05649               62.000  EACH |     292.00000       18104.00|     260.00000       16120.00|     276.00000       17112.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0072 628-09402               12.000  MOS  |    2200.00000       26400.00|    2500.00000       30000.00|    3140.82000       37689.84 
  FIELD OFFICE, B                         |                             |                             | 
0073 715-05048             3179.000  LFT  |       3.50000       11126.50|       4.00000       12716.00|       9.85000       31313.15 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0074 715-05119              110.000  LFT  |      31.00000        3410.00|      27.00000        2970.00|      37.92000        4171.20 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0075 715-05147              211.000  LFT  |      27.00000        5697.00|      20.00000        4220.00|      28.79000        6074.69 
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             | 
0076 715-05149              779.000  LFT  |      32.00000       24928.00|      25.00000       19475.00|      67.57000       52637.03 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0077 715-05151              169.000  LFT  |      45.00000        7605.00|      27.00000        4563.00|      66.96000       11316.24 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0078 715-05152              123.000  LFT  |      51.00000        6273.00|      30.00000        3690.00|      63.20000        7773.60 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0079 715-05154              363.000  LFT  |      92.00000       33396.00|      40.00000       14520.00|      70.95000       25754.85 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0080 715-05156             1414.000  LFT  |      80.00000      113120.00|      55.00000       77770.00|      78.03000      110334.42 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0081 715-08282               76.000  TON  |     135.00000       10260.00|     135.00000       10260.00|     135.00000       10260.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
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     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 715-46000                3.000  EACH |     575.00000        1725.00|     550.00000        1650.00|     611.11000        1833.33 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0083 715-46005                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     621.21000        1242.42 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0084 715-46030                1.000  EACH |     850.00000         850.00|     900.00000         900.00|     863.67000         863.67 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0085 718-06532             3000.000  LFT  |       1.10000        3300.00|       0.90000        2700.00|       2.65000        7950.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0086 718-52610              285.000  CYS  |      40.00000       11400.00|      40.00000       11400.00|      34.50000        9832.50 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0087 718-99153             3443.000  SYS  |       2.00000        6886.00|       1.00000        3443.00|       2.05000        7058.15 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0088 720-44000                2.000  EACH |     555.00000        1110.00|     500.00000        1000.00|     507.99000        1015.98 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0089 720-44296                3.000  EACH |     280.00000         840.00|     500.00000        1500.00|    1159.27000        3477.81 
  INLET, CAP                              |                             |                             | 
0090 720-45030                2.000  EACH |    1600.00000        3200.00|    1250.00000        2500.00|    1890.66000        3781.32 
  INLET, E7                               |                             |                             | 
0091 720-45260                5.000  EACH |    1200.00000        6000.00|     800.00000        4000.00|     902.44000        4512.20 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0092 720-45410                4.000  EACH |    2600.00000       10400.00|    2250.00000        9000.00|    2775.41000       11101.64 
  MANHOLE, C4                             |                             |                             | 
0093 720-95422                7.000  EACH |    3300.00000       23100.00|    3200.00000       22400.00|    4057.44000       28402.08 
  MANHOLE, J4                             |                             |                             | 
0094 720-98174                4.000  EACH |    2300.00000        9200.00|    2000.00000        8000.00|    2513.06000       10052.24 
  INLET, B15                              |                             |                             | 
0095 720-98555                1.000  EACH |    2300.00000        2300.00|    2000.00000        2000.00|    2551.07000        2551.07 
  INLET, C15                              |                             |                             | 
0096 720-99417               19.000  EACH |    2400.00000       45600.00|    2200.00000       41800.00|    3006.48000       57123.12 
  CATCH BASIN, C15                        |                             |                             | 
0097 801-02595                1.000  EACH |     220.00000         220.00|     500.00000         500.00|     220.00000         220.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0098 801-03290                3.000  EACH |     145.00000         435.00|     285.00000         855.00|     150.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0099 801-04308                7.000  EACH |     230.00000        1610.00|     303.00000        2121.00|     250.00000        1750.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0100 801-06207             3640.000  LFT  |       1.50000        5460.00|       0.90000        3276.00|       1.20000        4368.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0101 801-06211                7.000  EACH |      40.00000         280.00|     145.00000        1015.00|      50.00000         350.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0102 801-06625               38.000  EACH |      80.00000        3040.00|      91.00000        3458.00|      85.00000        3230.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0103 801-06640               10.000  EACH |     130.00000        1300.00|     162.00000        1620.00|     150.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0104 801-06775                       LUMP |   82000.00000       82000.00|  100000.00000      100000.00|  128819.31000      128819.31 
  MAINTAINING TRAFFIC                     |                             |                             | 
0105 801-07118              312.000  LFT  |      12.00000        3744.00|      14.00000        4368.00|       8.00000        2496.00 
  BARRICADE, III-A                        |                             |                             | 
0106 802-04089               12.000  EACH |      45.00000         540.00|      45.00000         540.00|      45.00000         540.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0107 802-05701              563.000  LFT  |      13.50000        7600.50|      13.41000        7549.83|      13.41000        7549.83 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0108 802-09838              298.000  SFT  |      13.00000        3874.00|      12.90000        3844.20|      12.90000        3844.20 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0109 802-09839              108.000  SFT  |      22.00000        2376.00|      22.00000        2376.00|      22.00000        2376.00 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
0110 802-99045                1.000  EACH |     105.00000         105.00|     105.00000         105.00|     105.00000         105.00 
  SIGN REMOUNTING                         |                             |                             | 
0111 805-01300                2.000  EACH |    3100.00000        6200.00|    3100.00000        6200.00|    3100.00000        6200.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0112 805-01843                1.000  EACH |     260.00000         260.00|     260.00000         260.00|     260.00000         260.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0113 805-02392                1.000  EACH |    2500.00000        2500.00|    2460.00000        2460.00|    2460.00000        2460.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT         |                             |                             | 
  DIAMETER X 6 FT                         |                             |                             | 
0114 805-78205                6.000  EACH |     800.00000        4800.00|     800.00000        4800.00|     800.00000        4800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0115 805-78230                4.000  EACH |    1100.00000        4400.00|    1100.00000        4400.00|    1100.00000        4400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0116 805-78415                2.000  EACH |    1700.00000        3400.00|    1700.00000        3400.00|    1700.00000        3400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0117 805-78420                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  DISCONNECT HANGER                       |                             |                             | 
0118 805-78467               50.000  LFT  |       4.00000         200.00|       4.00000         200.00|       4.00000         200.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0119 805-78470              918.000  LFT  |       0.45000         413.10|       0.45000         413.10|       0.45000         413.10 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0120 805-78485              302.000  LFT  |       1.25000         377.50|       1.25000         377.50|       1.25000         377.50 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0121 805-78490              720.000  LFT  |       1.60000        1152.00|       1.60000        1152.00|       1.60000        1152.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0122 805-78510              227.000  LFT  |       1.00000         227.00|       1.00000         227.00|       1.00000         227.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0123 805-78785                3.000  EACH |     610.00000        1830.00|     610.00000        1830.00|     610.00000        1830.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0124 805-78795              279.000  LFT  |       9.55000        2664.45|       9.55000        2664.45|       9.55000        2664.45 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0125 805-81032                1.000  EACH |    4600.00000        4600.00|    4600.00000        4600.00|    4600.00000        4600.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0126 805-86890              570.000  LFT  |       1.00000         570.00|       1.00000         570.00|       1.00000         570.00 
  CABLE POLE CIRCUIT THWH, NO 10 COPPER   |                             |                             | 
  STRANDED                                |                             |                             | 
0127 807-02193               15.000  EACH |     840.00000       12600.00|     840.00000       12600.00|     840.00000       12600.00 
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             | 
  X 8FT                                   |                             |                             | 
0128 807-03738               15.000  EACH |    3000.00000       45000.00|    3000.00000       45000.00|    3000.00000       45000.00 
  LIGHT POLE ASSEMBLY, STREET             |                             |                             | 
0129 807-03950               15.000  EACH |    1100.00000       16500.00|    1100.00000       16500.00|    1100.00000       16500.00 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0130 807-03965              540.000  LFT  |      11.00000        5940.00|      11.00000        5940.00|      11.00000        5940.00 
  CONDUIT, PVC, 2.50 IN, SCHEDULE 80, FOR |                             |                             | 
  ELECTRIC                                |                             |                             | 
0131 807-06592              189.000  LFT  |      16.00000        3024.00|      16.00000        3024.00|      16.00000        3024.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0132 807-07580             1417.000  LFT  |       9.00000       12753.00|       9.00000       12753.00|       9.00000       12753.00 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
0133 807-86810                1.000  EACH |    3650.00000        3650.00|    3640.00000        3640.00|    3640.00000        3640.00 
  SERVICE POINT, II                       |                             |                             | 
0134 807-86910               15.000  EACH |      21.00000         315.00|      21.00000         315.00|      21.00000         315.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0135 807-86915               15.000  EACH |      24.00000         360.00|      24.00000         360.00|      24.00000         360.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0136 807-86920               39.000  EACH |      16.00000         624.00|      16.00000         624.00|      16.00000         624.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0137 807-86930               30.000  EACH |      15.00000         450.00|      15.00000         450.00|      15.00000         450.00 
  INSULATION LINK, NON-WATERPROOFED       |                             |                             | 
0138 807-86955                5.000  EACH |     222.00000        1110.00|     221.00000        1105.00|     221.00000        1105.00 
  CABLE-DUCT MARKER                       |                             |                             | 
0139 807-97237              567.000  LFT  |       9.00000        5103.00|       9.00000        5103.00|       9.00000        5103.00 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 808-03439              380.000  LFT  |       6.25000        2375.00|       5.90000        2242.00|       3.98000        1512.40 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 
0141 808-04767               34.000  LFT  |       3.55000         120.70|       2.50000          85.00|       2.55000          86.70 
  LINE , THERMOPLASTIC, DOTTED, WHITE, 6  |                             |                             | 
  IN                                      |                             |                             | 
0142 808-04767              103.000  LFT  |       3.00000         309.00|       4.30000         442.90|       1.28000         131.84 
  LINE LINE, THERMOPLASTIC, DOTTED, WHITE |                             |                             | 
  12IN                                    |                             |                             | 
0143 808-06701              131.000  LFT  |       0.65000          85.15|       2.00000         262.00|       0.63000          82.53 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0144 808-06703              797.000  LFT  |       0.65000         518.05|       0.80000         637.60|       0.63000         502.11 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0145 808-06705              115.000  LFT  |       1.25000         143.75|       2.00000         230.00|       1.35000         155.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0146 808-06713             7956.000  LFT  |       0.15000        1193.40|       0.26000        2068.56|       0.14000        1113.84 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0147 808-06714             7648.000  LFT  |       0.15000        1147.20|       0.26000        1988.48|       0.14000        1070.72 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0148 808-06726              108.000  LFT  |       2.80000         302.40|       3.50000         378.00|       3.53000         381.24 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0149 808-08258               80.000  LFT  |       5.41000         432.80|      11.00000         880.00|       8.00000         640.00 
  TRANSVERSE MARKINGS PAVEMENT MESSAGE    |                             |                             | 
  MARKINGS, THERMOPLASTIC                 |                             |                             | 
0150 808-75043              376.000  LFT  |       2.00000         752.00|       1.50000         564.00|       0.99000         372.24 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0151 808-75215               30.000  LFT  |       2.45000          73.50|       4.30000         129.00|       2.00000          60.00 
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             | 
0152 808-75240               79.000  LFT  |       0.65000          51.35|       1.85000         146.15|       0.63000          49.77 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0153 808-75245             2656.000  LFT  |       0.65000        1726.40|       0.83000        2204.48|       0.63000        1673.28 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0154 808-75297               55.000  LFT  |       6.25000         343.75|       5.90000         324.50|       3.98000         218.90 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0155 808-75320               12.000  EACH |      78.00000         936.00|     102.00000        1224.00|      60.00000         720.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0156 808-75320               10.000  EACH |     125.00000        1250.00|     214.00000        2140.00|     120.00000        1200.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW , FISH HOOK ARROW |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 214                     CONTRACT ID : R -31223-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1875662         |(   3  ) 35-0918397 
                                          |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0157 808-75325                4.000  EACH |      85.00000         340.00|     139.00000         556.00|      89.00000         356.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0158 808-92027              200.000  LFT  |       2.22000         444.00|       2.00000         400.00|       1.35000         270.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     2,319,139.20|           $     2,442,031.64|           $     2,648,628.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,319,139.20|           $     2,442,031.64|           $     2,648,628.00 
==================================================================================================================================== 
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     CALL ORDER   : 230                     CONTRACT ID : R -33078-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/15/12 
     LOCATION     : ON CR 500S FROM US 35 TO HUPP ROAD                               PROJECT(S) :  0901453 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       875,603.09  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       907,133.70  103.6010% 
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     CALL ORDER   : 230                     CONTRACT ID : R -33078-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   17000.00000       17000.00|    1253.00000        1253.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   43000.00000       43000.00|   39920.00000       39920.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449             1188.000  TON  |      20.00000       23760.00|      22.50000       26730.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 304-07783             1500.000  TON  |      47.00000       70500.00|      61.00000       91500.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0010 306-08042            53779.000  SYS  |       0.75000       40334.25|       0.30000       16133.70| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043             1442.000  SYS  |       0.75000        1081.50|       0.95000        1369.90| 
  MILLING, TRANSITION                     |                             |                             | 
0012 306-08432              705.000  SYS  |       0.75000         528.75|       4.60000        3243.00| 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07784             4731.000  TON  |      64.00000      302784.00|      57.50000      272032.50| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0015 402-07787              932.000  TON  |      45.00000       41940.00|      61.00000       56852.00| 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0016 406-05520               19.000  TON  |       0.01000           0.19|       1.00000          19.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07788               81.000  TON  |     100.00000        8100.00|      95.20000        7711.20| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0018 628-09408                2.000  MOS  |     650.00000        1300.00|     500.00000        1000.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0019 628-09409                2.000  MOS  |      55.00000         110.00|      50.00000         100.00| 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0020 801-03290                2.000  EACH |      95.00000         190.00|     102.50000         205.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -33078-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06640               14.000  EACH |      70.00000         980.00|      63.90000         894.60| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   28000.00000       28000.00|   18350.00000       18350.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 808-06713            46596.000  LFT  |       0.10000        4659.60|       0.10000        4659.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0024 808-75240             2762.000  LFT  |       0.40000        1104.80|       0.40000        1104.80| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0025 808-75245            24200.000  LFT  |       0.40000        9680.00|       0.42000       10164.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0026 808-75297               80.000  LFT  |      10.00000         800.00|      10.50000         840.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0027 808-75340                2.000  EACH |     125.00000         250.00|     130.80000         261.60| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0028 402-07785             6211.000  TON  |      45.00000      279495.00|      56.80000      352784.80| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       875,603.09|           $       907,133.70|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       875,603.09|           $       907,133.70|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 240                     CONTRACT ID : R -33255-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 05/19/12 
     LOCATION     : ALONG I-465 AT VARIOUS LOCATIONS                                 PROJECT(S) :  1005470 
                                                                                                   1005471 
                                                                                                   1005472 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2097364     INDIANA RELINE INC                                                         $       329,716.50  100.0000% 
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       418,800.00  127.0182% 
   3   35-1526557     MIDWEST MOLE INC                                                           $       492,288.00  149.3064% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $       528,195.00  160.1967% 
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     CALL ORDER   : 240                     CONTRACT ID : R -33255-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2  ) 35-1004746          |(   3  ) 35-1526557 
                                          |INDIANA RELINE INC           |TEMPLE & TEMPLE EXCAVATING & |MIDWEST MOLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|     780.00000         780.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   13000.00000       13000.00|   19888.27000       19888.27|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-02245                3.000  EACH |     250.00000         750.00|     700.00000        2100.00|     250.00000         750.00 
  TREE, 6 IN, REMOVE (UNDISTRIBUTED QTY.) |                             |                             | 
0009 616-02320              135.000  SYS  |       5.00000         675.00|       8.00000        1080.00|       6.00000         810.00 
  GEOTEXTILES                             |                             |                             | 
0010 616-06451               80.000  TON  |      50.50000        4040.00|      45.00000        3600.00|     100.00000        8000.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0011 621-01004                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     275.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0012 621-01620              600.000  SYS  |       1.45000         870.00|       1.70000        1020.00|       1.80000        1080.00 
  MULCHED SEEDING, LEGUME, 1 ( IN INDY    |                             |                             | 
  NATIONAL PARK )                         |                             |                             | 
0013 621-06567                1.500  kGAL |       1.00000           1.50|       1.15000           1.73|       2.00000           3.00 
  WATER                                   |                             |                             | 
0014 621-06626              400.000  SYS  |       2.20000         880.00|       2.55000        1020.00|       2.50000        1000.00 
  MULCHED SEEDING, D                      |                             |                             | 
0015 622-52436                8.000  EACH |      40.00000         320.00|      50.00000         400.00|      50.00000         400.00 
  SIGN, DO NOT MOW OR SPRAY ( FOR INDY    |                             |                             | 
  NATIONAL PARK )                         |                             |                             | 
0016 725-11019              485.000  LFT  |     265.00000      128525.00|     305.00000      147925.00|     437.00000      211945.00 
  LINER PIPE THERMOPLASTIC DEFORMED 10.   |                             |                             | 
  3-12.6 SFT ( OVALLED, 51" x 42")        |                             |                             | 
0017 725-11038              190.000  LFT  |     370.00000       70300.00|     550.00000      104500.00|     485.00000       92150.00 
  LINER PIPE THERMOPLASTIC CIRCULAR 15.   |                             |                             | 
  9-16.0 SFT                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 240 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 240                     CONTRACT ID : R -33255-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2   ) 35-1004746         |(   3  ) 35-1526557 
                                          |INDIANA RELINE INC           |TEMPLE & TEMPLE EXCAVATING & |MIDWEST MOLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 725-11039              207.000  LFT  |     490.00000      101430.00|     620.00000      128340.00|     635.00000      131445.00 
  LINER PIPE THERMOPLASTIC CIRCULAR 19.   |                             |                             | 
  6-19.7 SFT ( USE 63" CIRCULAR LINER )   |                             |                             | 
0019 801-03290                4.000  EACH |     225.00000         900.00|     135.00000         540.00|     325.00000        1300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640               20.000  EACH |     165.00000        3300.00|     115.00000        2300.00|     200.00000        4000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710               90.000  DAY  |       8.00000         720.00|      20.00000        1800.00|      15.00000        1350.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       329,716.50|           $       418,800.00|           $       492,288.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       329,716.50|           $       418,800.00|           $       492,288.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 240                     CONTRACT ID : R -33255-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    2000.00000        2000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-02245                3.000  EACH |     200.00000         600.00|                             | 
  TREE, 6 IN, REMOVE (UNDISTRIBUTED QTY.) |                             |                             | 
0009 616-02320              135.000  SYS  |       8.00000        1080.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0010 616-06451               80.000  TON  |      55.00000        4400.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0011 621-01004                2.000  EACH |     350.00000         700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0012 621-01620              600.000  SYS  |       3.00000        1800.00|                             | 
  MULCHED SEEDING, LEGUME, 1 ( IN INDY    |                             |                             | 
  NATIONAL PARK )                         |                             |                             | 
0013 621-06567                1.500  kGAL |      10.00000          15.00|                             | 
  WATER                                   |                             |                             | 
0014 621-06626              400.000  SYS  |       2.00000         800.00|                             | 
  MULCHED SEEDING, D                      |                             |                             | 
0015 622-52436                8.000  EACH |      50.00000         400.00|                             | 
  SIGN, DO NOT MOW OR SPRAY ( FOR INDY    |                             |                             | 
  NATIONAL PARK )                         |                             |                             | 
0016 725-11019              485.000  LFT  |     472.00000      228920.00|                             | 
  LINER PIPE THERMOPLASTIC DEFORMED 10.   |                             |                             | 
  3-12.6 SFT ( OVALLED, 51" x 42")        |                             |                             | 
0017 725-11038              190.000  LFT  |     594.00000      112860.00|                             | 
  LINER PIPE THERMOPLASTIC CIRCULAR 15.   |                             |                             | 
  9-16.0 SFT                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 240                     CONTRACT ID : R -33255-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 725-11039              207.000  LFT  |     695.00000      143865.00|                             | 
  LINER PIPE THERMOPLASTIC CIRCULAR 19.   |                             |                             | 
  6-19.7 SFT ( USE 63" CIRCULAR LINER )   |                             |                             | 
0019 801-03290                4.000  EACH |     150.00000         600.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640               20.000  EACH |     150.00000        3000.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06710               90.000  DAY  |      35.00000        3150.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0022 801-06775                       LUMP |    4000.00000        4000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       528,195.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       528,195.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 250                     CONTRACT ID : R -33373-A                   COUNTIES : DEKALB          STEUBEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 07/31/12 
     LOCATION     : ALONG I 69 AT VARIOUS LOCATIONS THROUGHOUT FORT WAYNE            PROJECT(S) :  1005919 
                    DISTRICT                                                                       1005920 
                                                                                                   1005921 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2097364     INDIANA RELINE INC                                                         $       615,079.00  100.0000% 
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       769,226.00  125.0613% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       985,303.00  160.1913% 
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     CALL ORDER   : 250                     CONTRACT ID : R -33373-A                   COUNTIES : DEKALB          STEUBEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2  ) 35-1004746          |(   3  ) 35-1817574 
                                          |INDIANA RELINE INC           |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   12500.00000       12500.00|   30000.00000       30000.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-96531               75.000  LFT  |       9.00000         675.00|      25.00000        1875.00|      10.00000         750.00 
  FENCE, RIGHT-OF-WAY, REMOVE , AND RESET |                             |                             | 
0009 202-98488                4.000  EACH |     350.00000        1400.00|     500.00000        2000.00|     500.00000        2000.00 
  PIPE END SECTION, REMOVE                |                             |                             | 
0010 616-02320               14.500  SYS  |      36.00000         522.00|      10.00000         145.00|      10.00000         145.00 
  GEOTEXTILES                             |                             |                             | 
0011 616-05688                4.000  TON  |     175.00000         700.00|     150.00000         600.00|     150.00000         600.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0012 616-05689                8.000  TON  |     140.00000        1120.00|      85.00000         680.00|     150.00000        1200.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0013 616-06405                1.500  TON  |     380.00000         570.00|     380.00000         570.00|     100.00000         150.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0014 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-09402                6.000  MOS  |    2050.00000       12300.00|    1500.00000        9000.00|    2200.00000       13200.00 
  FIELD OFFICE, B                         |                             |                             | 
0016 628-11006                6.000  MOS  |      95.00000         570.00|      85.00000         510.00|     150.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0017 628-11068                1.000  EACH |     235.00000         235.00|     115.00000         115.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0018 715-04857                2.000  EACH |    4100.00000        8200.00|    4000.00000        8000.00|    5800.00000       11600.00 
  SAFETY METAL END SECTION 4:1, 54"       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -33373-A                   COUNTIES : DEKALB          STEUBEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2   ) 35-1004746         |(   3  ) 35-1817574 
                                          |INDIANA RELINE INC           |TEMPLE & TEMPLE EXCAVATING & |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 725-10225              162.000  LFT  |     368.00000       59616.00|     550.00000       89100.00|     611.00000       98982.00 
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 10 |                             |                             | 
  7-10.8 SFT                              |                             |                             | 
0022 725-11039              265.000  LFT  |     468.00000      124020.00|     625.00000      165625.00|     727.00000      192655.00 
  LINER PIPE THERMOPLASTIC CIRCULAR 19.   |                             |                             | 
  6-19.7 SFT                              |                             |                             | 
0023 725-11399              225.000  LFT  |    1445.00000      325125.00|    1200.00000      270000.00|    2387.00000      537075.00 
  PIPE LINER, CURED-IN-PLACE, 84 IN.      |                             |                             | 
0024 801-01093               16.000  EACH |     445.00000        7120.00|    1000.00000       16000.00|     500.00000        8000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0025 801-03290                8.000  EACH |     125.00000        1000.00|     250.00000        2000.00|     150.00000        1200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06640               32.000  EACH |     105.00000        3360.00|     250.00000        8000.00|     150.00000        4800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |    1250.00000        1250.00|   33000.00000       33000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 725-10245                2.000  EACH |    2500.00000        5000.00|   20000.00000       40000.00|    1500.00000        3000.00 
  PERPETUATION, EXISTING PIPE             |                             |                             | 
0029 210-08097                2.000  EACH |     745.00000        1490.00|     500.00000        1000.00|     800.00000        1600.00 
  RESET , SAFETY END SECTION              |                             |                             | 
0030 725-11017              180.000  LFT  |     260.00000       46800.00|     500.00000       90000.00|     325.50000       58590.00 
  LINER PIPE THERMOPLASTIC DEFORMED 6.8-7 |                             |                             | 
  1 SFT                                   |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       615,079.00|           $       769,226.00|           $       985,303.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       615,079.00|           $       769,226.00|           $       985,303.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 260 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 260                     CONTRACT ID : R -33652-A                   COUNTIES : KNOX 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 03/30/12 
     LOCATION     : ON US 50, 2.38 MILES EAST OF WEST JCT OF US 41                   PROJECT(S) :  1005835 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2097364     INDIANA RELINE INC                                                         $       171,750.00  100.0000% 
   2   35-1526557     MIDWEST MOLE INC                                                           $       217,040.00  126.3697% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       248,375.00  144.6143% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -33652-A                   COUNTIES : KNOX 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2  ) 35-1526557          |(   3  ) 35-1009310 
                                          |INDIANA RELINE INC           |MIDWEST MOLE INC             |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-06541                2.000  EACH |     450.00000         900.00|    1000.00000        2000.00|     805.00000        1610.00 
  REMOVE PIPE ANCHOR                      |                             |                             | 
0008 205-06932               25.000  LFT  |      17.00000         425.00|      25.00000         625.00|      24.00000         600.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0009 205-06937              100.000  LFT  |       8.00000         800.00|      13.00000        1300.00|      11.50000        1150.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0010 621-01004                1.000  EACH |    1050.00000        1050.00|    1200.00000        1200.00|    1050.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-06559              100.000  SYS  |      23.70000        2370.00|      25.00000        2500.00|      23.70000        2370.00 
  MULCHED SEEDING, R                      |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09402                4.000  MOS  |    2350.00000        9400.00|    2000.00000        8000.00|    1725.00000        6900.00 
  FIELD OFFICE, B                         |                             |                             | 
0014 628-10246                4.000  MOS  |     100.00000         400.00|     150.00000         600.00|      60.00000         240.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0015 628-11068                1.000  EACH |     250.00000         250.00|     100.00000         100.00|      30.00000          30.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 715-05841                2.000  EACH |    4000.00000        8000.00|    1500.00000        3000.00|    2995.00000        5990.00 
  CONCRETE ANCHOR 60 IN                   |                             |                             | 
0017 716-07782              180.000  LFT  |     705.00000      126900.00|     972.00000      174960.00|     886.00000      159480.00 
  PIPE INSTALLATION, TRENCHLESS, 60 IN    |                             |                             | 
0018 725-10245                1.000  EACH |    2600.00000        2600.00|    6500.00000        6500.00|   39910.00000       39910.00 
  PERPETUATION, EXISTING PIPE             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 260 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -33652-A                   COUNTIES : KNOX 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2   ) 35-1526557         |(   3  ) 35-1009310 
                                          |INDIANA RELINE INC           |MIDWEST MOLE INC             |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-03290                2.000  EACH |     200.00000         400.00|     250.00000         500.00|     195.00000         390.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640               10.000  EACH |     175.00000        1750.00|     175.00000        1750.00|     165.00000        1650.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |    7000.00000        7000.00|    2500.00000        2500.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       171,750.00|           $       217,040.00|           $       248,375.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       171,750.00|           $       217,040.00|           $       248,375.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 08/03/12 
     LOCATION     : ON ANNISTON DRIVE FROM WALNUT STREET TO MCFARLAND ROAD           PROJECT(S) :  0090100 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       734,700.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       746,572.00  101.6159% 
   3   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       765,108.47  104.1389% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       797,000.00  108.4797% 
   5   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $       800,282.60  108.9264% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                        $       827,975.88  112.6958% 
   7   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       868,901.00  118.2661% 
   8   35-0999231     HUNT PAVING COMPANY INC                                                    $       889,884.25  121.1221% 
   9   35-1636776     LINKEL COMPANY                                                             $     1,158,633.00  157.7015% 
       35-1606893      OLCO INC                                                                            IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(   3  ) 31-1323837 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    8900.00000        8900.00|    8900.00000        8900.00|   11813.93000       11813.93 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   33076.60000       33076.60|   37000.00000       37000.00|   51611.04000       51611.04 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    9300.00000        9300.00|    3670.40000        3670.40|    8251.86000        8251.86 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               10.000  LFT  |      36.00000         360.00|      29.11000         291.10|      84.75000         847.50 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-02278              224.000  LFT  |       6.25000        1400.00|       7.63000        1709.12|       4.48000        1003.52 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710               73.000  SYS  |      14.00000        1022.00|      10.63000         775.99|      12.30000         897.90 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 203-02000             2122.000  CYS  |      30.50000       64721.00|      41.46000       87978.12|      20.60000       43713.20 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06933               13.000  EACH |      75.00000         975.00|     147.61000        1918.93|      81.06000        1053.78 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06934                4.200  TON  |     398.00000        1671.60|     525.00000        2205.00|     300.39000        1261.64 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937             1272.000  LFT  |       1.30000        1653.60|       2.34000        2976.48|       1.43000        1818.96 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267             1133.000  SYS  |      18.50000       20960.50|      11.72000       13278.76|      12.38000       14026.54 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-09934             6950.000  SYS  |       4.55000       31622.50|       6.33000       43993.50|       5.57000       38711.50 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0018 210-09475                1.000  EACH |   11500.00000       11500.00|   13582.60000       13582.60|   11503.68000       11503.68 
  STORMWATER QUALITY STRUCTURE ,          |                             |                             | 
  HYDRODYNAMIC SEPARATOR                  |                             |                             | 
0019 211-09265              926.000  CYS  |      22.00000       20372.00|      27.89000       25826.14|      15.76000       14593.76 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 31-1323837 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268                1.000  CYS  |     300.00000         300.00|     116.94000         116.94|      67.39000          67.39 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 303-01180             2232.000  TON  |      15.00000       33480.00|      15.75000       35154.00|      22.67000       50599.44 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 303-08210              100.000  TON  |      66.00000        6600.00|      27.32000        2732.00|      23.92000        2392.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0023 306-08034              534.000  SYS  |      12.00000        6408.00|      12.00000        6408.00|       8.02000        4282.68 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0024 402-07433              505.000  TON  |      65.50000       33077.50|      73.00000       36865.00|      86.15000       43505.75 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438             1087.000  TON  |      51.00000       55437.00|      56.00000       60872.00|      62.99000       68470.13 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 406-05520                3.000  TON  |     540.00000        1620.00|     450.00000        1350.00|     275.06000         825.18 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 604-07894               18.000  SYS  |     140.00000        2520.00|     140.00000        2520.00|     128.38000        2310.84 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07897                8.000  SYS  |     160.00000        1280.00|     140.00000        1120.00|     111.42000         891.36 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07901               18.000  SYS  |     140.00000        2520.00|     140.00000        2520.00|     139.39000        2509.02 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-91531              184.000  SYS  |      48.00000        8832.00|      45.00000        8280.00|      50.96000        9376.64 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0031 605-06140             3255.000  LFT  |      12.60000       41013.00|      18.00000       58590.00|      21.46000       69852.30 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0032 610-08446              652.000  SYS  |      50.00000       32600.00|      50.00000       32600.00|      38.51000       25108.52 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0033 610-09108              248.000  SYS  |      60.00000       14880.00|      50.00000       12400.00|      55.01000       13642.48 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0034 611-06497               15.000  EACH |     175.00000        2625.00|     175.00000        2625.00|     231.05000        3465.75 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 621-01004               10.000  EACH |     150.00000        1500.00|     100.00000        1000.00|     165.04000        1650.40 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06557              320.000  LBS  |       4.10000        1312.00|       2.00000         640.00|       4.51000        1443.20 
  SEED MIXTURE, T                         |                             |                             | 
0037 621-06567                3.400  kGAL |      10.00000          34.00|       1.00000           3.40|      11.00000          37.40 
  WATER                                   |                             |                             | 
0038 621-06574             3440.000  SYS  |       2.95000       10148.00|       3.11000       10698.40|       3.25000       11180.00 
  SODDING                                 |                             |                             | 
0039 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 31-1323837 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 628-09403               12.000  MOS  |    2400.00000       28800.00|    1500.00000       18000.00|    1338.82000       16065.84 
  FIELD OFFICE, C                         |                             |                             | 
0041 628-11006               12.000  MOS  |     105.00000        1260.00|     100.00000        1200.00|      56.16000         673.92 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0042 628-11068                1.000  EACH |     104.00000         104.00|      50.00000          50.00|     140.40000         140.40 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0043 715-05032               39.000  LFT  |      41.00000        1599.00|      33.50000        1306.50|      45.06000        1757.34 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0044 715-05048               50.000  LFT  |      28.00000        1400.00|      13.24000         662.00|       5.58000         279.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0045 715-05049               58.000  LFT  |      28.00000        1624.00|      13.79000         799.82|      32.06000        1859.48 
  PIPE, TYPE 4 CIRCULAR 8 IN              |                             |                             | 
0046 715-05149             1009.000  LFT  |      34.00000       34306.00|      20.57000       20755.13|      34.41000       34719.69 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0047 715-05152              279.000  LFT  |      48.00000       13392.00|      28.82000        8040.78|      45.46000       12683.34 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0048 715-05153              577.000  LFT  |      39.00000       22503.00|      31.42000       18129.34|      44.62000       25745.74 
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             | 
0049 715-05154              356.000  LFT  |      45.00000       16020.00|      36.15000       12869.40|      48.95000       17426.20 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0050 715-05155               16.000  LFT  |     230.00000        3680.00|      40.71000         651.36|      99.82000        1597.12 
  PIPE, TYPE 2 CIRCULAR 27 IN             |                             |                             | 
0051 715-05168              104.000  LFT  |      43.00000        4472.00|      33.19000        3451.76|      23.91000        2486.64 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0052 715-05203               54.000  LFT  |      28.00000        1512.00|      12.49000         674.46|       5.96000         321.84 
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             | 
0053 715-08305               94.000  TON  |      94.00000        8836.00|     100.00000        9400.00|     108.42000       10191.48 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0054 715-09064             2542.000  LFT  |       1.10000        2796.20|       1.10000        2796.20|       1.21000        3075.82 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0055 715-46000                2.000  EACH |     700.00000        1400.00|     278.38000         556.76|     436.83000         873.66 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0056 720-44000                1.000  EACH |     400.00000         400.00|     221.52000         221.52|     601.29000         601.29 
  CASTING, ADJUST TO GRADE , CURB INLET   |                             |                             | 
0057 720-44000                8.000  EACH |     400.00000        3200.00|     264.99000        2119.92|     367.31000        2938.48 
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             | 
  MANHOLE                                 |                             |                             | 
0058 720-45070                1.000  EACH |    2400.00000        2400.00|    2083.71000        2083.71|    1672.51000        1672.51 
  INLET, P12A                             |                             |                             | 
0059 720-45235                2.000  EACH |    1500.00000        3000.00|    1434.43000        2868.86|    1412.51000        2825.02 
  CATCH BASIN, E7                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 270 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 31-1323837 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 720-45260                7.000  EACH |     800.00000        5600.00|    1471.04000       10297.28|     909.33000        6365.31 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0061 720-45410               14.000  EACH |    2450.00000       34300.00|    1755.36000       24575.04|    2543.55000       35609.70 
  MANHOLE, C4                             |                             |                             | 
0062 720-92884                1.000  EACH |    4590.00000        4590.00|    4825.25000        4825.25|    3324.95000        3324.95 
  MANHOLE, K4, MODIFIED                   |                             |                             | 
0063 720-95422                1.000  EACH |    3240.00000        3240.00|    1833.73000        1833.73|    2299.90000        2299.90 
  MANHOLE, J4                             |                             |                             | 
0064 720-98174                6.000  EACH |    2070.00000       12420.00|    2033.19000       12199.14|    1588.74000        9532.44 
  INLET, B15                              |                             |                             | 
0065 720-98555                4.000  EACH |    2360.00000        9440.00|    2043.96000        8175.84|    1604.98000        6419.92 
  INLET, C15                              |                             |                             | 
0066 720-99416                3.000  EACH |    2260.00000        6780.00|    2489.70000        7469.10|    2268.04000        6804.12 
  CATCH BASIN, B15                        |                             |                             | 
0067 720-99417               11.000  EACH |    2540.00000       27940.00|    2496.49000       27461.39|    2268.04000       24948.44 
  CATCH BASIN, C15                        |                             |                             | 
0068 801-03290                4.000  EACH |      55.00000         220.00|      55.00000         220.00|     196.94000         787.76 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06203              100.000  LFT  |       4.00000         400.00|       4.00000         400.00|       4.40000         440.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0070 801-06640               20.000  EACH |      55.00000        1100.00|      55.00000        1100.00|     116.63000        2332.60 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               12.000  EACH |      10.00000         120.00|      10.00000         120.00|      85.82000        1029.84 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |    1250.00000        1250.00|    9782.33000        9782.33|    3714.21000        3714.21 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               96.000  LFT  |      20.00000        1920.00|      20.00000        1920.00|      12.10000        1161.60 
  BARRICADE, III-A                        |                             |                             | 
0074 802-05701              183.000  LFT  |      18.00000        3294.00|      18.00000        3294.00|      20.90000        3824.70 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-09838              103.000  SFT  |      19.00000        1957.00|      19.00000        1957.00|      14.30000        1472.90 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0076 802-09840                9.000  SFT  |      20.00000         180.00|      20.00000         180.00|      20.90000         188.10 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0077 808-75245             3660.000  LFT  |       0.50000        1830.00|       0.50000        1830.00|       0.88000        3220.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0078 808-75297               85.000  LFT  |      13.00000        1105.00|      13.00000        1105.00|       6.60000         561.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0079 808-75300              233.000  LFT  |       2.50000         582.50|       2.50000         582.50|       1.76000         410.08 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       734,700.00|           $       746,572.00|           $       765,108.47 
------------------------------------------+----------------------------+----------------------------+---------------------------- 



     CONTRACT TOTALS                      |           $       734,700.00|           $       746,572.00|           $       765,108.47 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 31-1323837 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |SUNESIS CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-1609544 
                                          |MILESTONE CONTRACTORS LP     |SHELLY & SANDS INC AND SUBSI |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   12000.00000       12000.00|    9400.00000        9400.00|    9345.00000        9345.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   36000.00000       36000.00|   17662.00000       17662.00|   41398.80000       41398.80 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   30000.00000       30000.00|    4030.00000        4030.00|   46708.95000       46708.95 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               10.000  LFT  |      15.00000         150.00|      46.00000         460.00|      25.29000         252.90 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-02278              224.000  LFT  |       5.00000        1120.00|      18.00000        4032.00|       5.72000        1281.28 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710               73.000  SYS  |       5.00000         365.00|      14.00000        1022.00|       8.19000         597.87 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 203-02000             2122.000  CYS  |      19.00000       40318.00|      38.00000       80636.00|      45.96000       97527.12 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06933               13.000  EACH |      75.00000         975.00|     200.00000        2600.00|      78.75000        1023.75 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06934                4.200  TON  |     400.00000        1680.00|       4.00000          16.80|     417.90000        1755.18 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937             1272.000  LFT  |       1.30000        1653.60|       6.00000        7632.00|       1.37000        1742.64 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267             1133.000  SYS  |      20.00000       22660.00|      10.00000       11330.00|      17.29000       19589.57 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-09934             6950.000  SYS  |       6.00000       41700.00|       4.00000       27800.00|       7.61000       52889.50 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0018 210-09475                1.000  EACH |   14000.00000       14000.00|   12300.00000       12300.00|   11632.41000       11632.41 
  STORMWATER QUALITY STRUCTURE ,          |                             |                             | 
  HYDRODYNAMIC SEPARATOR                  |                             |                             | 
0019 211-09265              926.000  CYS  |      30.00000       27780.00|      32.50000       30095.00|      37.38000       34613.88 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-1609544 
                                          |MILESTONE CONTRACTORS LP     |SHELLY & SANDS INC AND SUBSI |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268                1.000  CYS  |     110.00000         110.00|     611.00000         611.00|      82.08000          82.08 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 303-01180             2232.000  TON  |      18.00000       40176.00|      15.00000       33480.00|      17.71000       39528.72 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 303-08210              100.000  TON  |      35.00000        3500.00|      48.85000        4885.00|      51.10000        5110.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0023 306-08034              534.000  SYS  |      12.00000        6408.00|       9.00000        4806.00|       9.24000        4934.16 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0024 402-07433              505.000  TON  |      61.00000       30805.00|      71.00000       35855.00|      76.65000       38708.25 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438             1087.000  TON  |      60.00000       65220.00|      59.00000       64133.00|      58.80000       63915.60 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 406-05520                3.000  TON  |     400.00000        1200.00|     485.00000        1455.00|     420.00000        1260.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 604-07894               18.000  SYS  |     165.00000        2970.00|      93.70000        1686.60|      74.91000        1348.38 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07897                8.000  SYS  |     170.00000        1360.00|     110.90000         887.20|      89.70000         717.60 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07901               18.000  SYS  |     150.00000        2700.00|      93.70000        1686.60|      74.91000        1348.38 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-91531              184.000  SYS  |      41.00000        7544.00|      33.50000        6164.00|      29.25000        5382.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0031 605-06140             3255.000  LFT  |      19.00000       61845.00|      15.60000       50778.00|      17.53000       57060.15 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0032 610-08446              652.000  SYS  |      46.00000       29992.00|      46.40000       30252.80|      39.04000       25454.08 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0033 610-09108              248.000  SYS  |      52.00000       12896.00|      56.80000       14086.40|      48.10000       11928.80 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0034 611-06497               15.000  EACH |     175.00000        2625.00|     430.00000        6450.00|     183.75000        2756.25 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 621-01004               10.000  EACH |     150.00000        1500.00|      10.60000         106.00|     157.50000        1575.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06557              320.000  LBS  |       4.10000        1312.00|       2.10000         672.00|       4.31000        1379.20 
  SEED MIXTURE, T                         |                             |                             | 
0037 621-06567                3.400  kGAL |      10.00000          34.00|       1.00000           3.40|      10.50000          35.70 
  WATER                                   |                             |                             | 
0038 621-06574             3440.000  SYS  |       4.00000       13760.00|       3.30000       11352.00|       3.10000       10664.00 
  SODDING                                 |                             |                             | 
0039 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-1609544 
                                          |MILESTONE CONTRACTORS LP     |SHELLY & SANDS INC AND SUBSI |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 628-09403               12.000  MOS  |    1800.00000       21600.00|    1288.90000       15466.80|    1750.01000       21000.12 
  FIELD OFFICE, C                         |                             |                             | 
0041 628-11006               12.000  MOS  |      75.00000         900.00|      79.50000         954.00|     150.33000        1803.96 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0042 628-11068                1.000  EACH |     150.00000         150.00|      84.80000          84.80|     305.40000         305.40 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0043 715-05032               39.000  LFT  |      46.00000        1794.00|      63.00000        2457.00|      33.97000        1324.83 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0044 715-05048               50.000  LFT  |      40.00000        2000.00|      37.00000        1850.00|       2.96000         148.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0045 715-05049               58.000  LFT  |      40.00000        2320.00|      32.00000        1856.00|       4.07000         236.06 
  PIPE, TYPE 4 CIRCULAR 8 IN              |                             |                             | 
0046 715-05149             1009.000  LFT  |      36.00000       36324.00|      54.00000       54486.00|      28.41000       28665.69 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0047 715-05152              279.000  LFT  |      44.00000       12276.00|      65.00000       18135.00|      38.90000       10853.10 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0048 715-05153              577.000  LFT  |      49.00000       28273.00|      48.00000       27696.00|      33.25000       19185.25 
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             | 
0049 715-05154              356.000  LFT  |      48.00000       17088.00|      51.00000       18156.00|      37.27000       13268.12 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0050 715-05155               16.000  LFT  |      82.00000        1312.00|     469.00000        7504.00|     105.40000        1686.40 
  PIPE, TYPE 2 CIRCULAR 27 IN             |                             |                             | 
0051 715-05168              104.000  LFT  |      34.00000        3536.00|     127.00000       13208.00|      15.00000        1560.00 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0052 715-05203               54.000  LFT  |      39.00000        2106.00|      65.00000        3510.00|       4.01000         216.54 
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             | 
0053 715-08305               94.000  TON  |      90.00000        8460.00|     114.00000       10716.00|     107.10000       10067.40 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0054 715-09064             2542.000  LFT  |       1.50000        3813.00|       1.70000        4321.40|       1.16000        2948.72 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0055 715-46000                2.000  EACH |     500.00000        1000.00|     429.00000         858.00|     239.70000         479.40 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0056 720-44000                1.000  EACH |     500.00000         500.00|     469.00000         469.00|     469.95000         469.95 
  CASTING, ADJUST TO GRADE , CURB INLET   |                             |                             | 
0057 720-44000                8.000  EACH |     500.00000        4000.00|     469.00000        3752.00|     469.95000        3759.60 
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             | 
  MANHOLE                                 |                             |                             | 
0058 720-45070                1.000  EACH |    2900.00000        2900.00|    2956.00000        2956.00|    1829.01000        1829.01 
  INLET, P12A                             |                             |                             | 
0059 720-45235                2.000  EACH |    1700.00000        3400.00|    1821.00000        3642.00|    1202.81000        2405.62 
  CATCH BASIN, E7                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-1609544 
                                          |MILESTONE CONTRACTORS LP     |SHELLY & SANDS INC AND SUBSI |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 720-45260                7.000  EACH |    1400.00000        9800.00|     915.00000        6405.00|     652.21000        4565.47 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0061 720-45410               14.000  EACH |    1800.00000       25200.00|    2519.00000       35266.00|    1902.26000       26631.64 
  MANHOLE, C4                             |                             |                             | 
0062 720-92884                1.000  EACH |    2800.00000        2800.00|    3694.00000        3694.00|    4174.93000        4174.93 
  MANHOLE, K4, MODIFIED                   |                             |                             | 
0063 720-95422                1.000  EACH |    2300.00000        2300.00|    3387.00000        3387.00|    2197.72000        2197.72 
  MANHOLE, J4                             |                             |                             | 
0064 720-98174                6.000  EACH |    2300.00000       13800.00|    2461.00000       14766.00|    1731.19000       10387.14 
  INLET, B15                              |                             |                             | 
0065 720-98555                4.000  EACH |    2200.00000        8800.00|    2606.00000       10424.00|    1838.06000        7352.24 
  INLET, C15                              |                             |                             | 
0066 720-99416                3.000  EACH |    2500.00000        7500.00|    2496.00000        7488.00|    2080.19000        6240.57 
  CATCH BASIN, B15                        |                             |                             | 
0067 720-99417               11.000  EACH |    2500.00000       27500.00|    2476.00000       27236.00|    2171.31000       23884.41 
  CATCH BASIN, C15                        |                             |                             | 
0068 801-03290                4.000  EACH |     179.00000         716.00|     116.00000         464.00|     187.95000         751.80 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06203              100.000  LFT  |       5.00000         500.00|       4.20000         420.00|       5.25000         525.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0070 801-06640               20.000  EACH |     106.00000        2120.00|     116.60000        2332.00|     111.30000        2226.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               12.000  EACH |      78.00000         936.00|      21.20000         254.40|      81.90000         982.80 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   14343.60000       14343.60|    6302.00000        6302.00|   11943.30000       11943.30 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               96.000  LFT  |      11.00000        1056.00|      21.20000        2035.20|      11.55000        1108.80 
  BARRICADE, III-A                        |                             |                             | 
0074 802-05701              183.000  LFT  |      16.00000        2928.00|      19.05000        3486.15|      19.95000        3650.85 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-09838              103.000  SFT  |      25.00000        2575.00|      20.10000        2070.30|      13.65000        1405.95 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0076 802-09840                9.000  SFT  |      22.00000         198.00|      21.20000         190.80|      19.95000         179.55 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0077 808-75245             3660.000  LFT  |       0.80000        2928.00|       0.50000        1830.00|       0.84000        3074.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0078 808-75297               85.000  LFT  |       6.00000         510.00|      13.70000        1164.50|       6.30000         535.50 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0079 808-75300              233.000  LFT  |       1.60000         372.80|       2.65000         617.45|       1.68000         391.44 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       797,000.00|           $       800,282.60|           $       827,975.88 
------------------------------------------+----------------------------+----------------------------+---------------------------- 



     CONTRACT TOTALS                      |           $       797,000.00|           $       800,282.60|           $       827,975.88 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-1609544 
                                          |MILESTONE CONTRACTORS LP     |SHELLY & SANDS INC AND SUBSI |SCHUTT-LOOKABILL CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(   8   ) 35-0999231         |(   9  ) 35-1636776 
                                          |CALUMET CIVIL CONTRACTORS IN |HUNT PAVING COMPANY INC      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   43000.00000       43000.00|   44000.00000       44000.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   23234.24000       23234.24|   10000.00000       10000.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               10.000  LFT  |      10.00000         100.00|      22.00000         220.00|      30.00000         300.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-02278              224.000  LFT  |       5.00000        1120.00|      10.00000        2240.00|      20.00000        4480.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-52710               73.000  SYS  |      10.00000         730.00|      19.00000        1387.00|      20.00000        1460.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0012 203-02000             2122.000  CYS  |      30.00000       63660.00|      35.00000       74270.00|      25.00000       53050.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06933               13.000  EACH |      75.00000         975.00|      77.00000        1001.00|     200.00000        2600.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06934                4.200  TON  |     398.00000        1671.60|     415.00000        1743.00|     400.00000        1680.00 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937             1272.000  LFT  |       1.30000        1653.60|       1.35000        1717.20|       1.00000        1272.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267             1133.000  SYS  |      22.00000       24926.00|      21.00000       23793.00|      10.00000       11330.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-09934             6950.000  SYS  |       6.00000       41700.00|       7.00000       48650.00|      12.00000       83400.00 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0018 210-09475                1.000  EACH |   12000.00000       12000.00|   18250.00000       18250.00|   20000.00000       20000.00 
  STORMWATER QUALITY STRUCTURE ,          |                             |                             | 
  HYDRODYNAMIC SEPARATOR                  |                             |                             | 
0019 211-09265              926.000  CYS  |      22.00000       20372.00|      50.00000       46300.00|      30.00000       27780.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(   8   ) 35-0999231         |(   9  ) 35-1636776 
                                          |CALUMET CIVIL CONTRACTORS IN |HUNT PAVING COMPANY INC      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268                1.000  CYS  |     125.00000         125.00|     200.00000         200.00|      50.00000          50.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 303-01180             2232.000  TON  |      15.00000       33480.00|      21.50000       47988.00|      20.00000       44640.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 303-08210              100.000  TON  |      30.00000        3000.00|      55.00000        5500.00|      20.00000        2000.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0023 306-08034              534.000  SYS  |      15.00000        8010.00|       9.00000        4806.00|       5.00000        2670.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0024 402-07433              505.000  TON  |      59.00000       29795.00|      76.00000       38380.00|     100.00000       50500.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438             1087.000  TON  |      57.00000       61959.00|      58.00000       63046.00|     100.00000      108700.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 406-05520                3.000  TON  |     100.00000         300.00|     415.00000        1245.00|     250.00000         750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 604-07894               18.000  SYS  |     100.00000        1800.00|     105.00000        1890.00|     200.00000        3600.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0028 604-07897                8.000  SYS  |     100.00000         800.00|     108.00000         864.00|     180.00000        1440.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07901               18.000  SYS  |     150.00000        2700.00|     115.00000        2070.00|     155.00000        2790.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-91531              184.000  SYS  |      50.00000        9200.00|      33.00000        6072.00|      50.00000        9200.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0031 605-06140             3255.000  LFT  |      15.00000       48825.00|      15.00000       48825.00|      25.00000       81375.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0032 610-08446              652.000  SYS  |      60.00000       39120.00|      38.00000       24776.00|      50.00000       32600.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0033 610-09108              248.000  SYS  |      77.00000       19096.00|      51.00000       12648.00|      55.00000       13640.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0034 611-06497               15.000  EACH |     125.00000        1875.00|     182.50000        2737.50|     200.00000        3000.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 621-01004               10.000  EACH |     150.00000        1500.00|     155.00000        1550.00|     500.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06557              320.000  LBS  |       4.10000        1312.00|       4.25000        1360.00|      35.00000       11200.00 
  SEED MIXTURE, T                         |                             |                             | 
0037 621-06567                3.400  kGAL |      10.00000          34.00|      10.00000          34.00|     500.00000        1700.00 
  WATER                                   |                             |                             | 
0038 621-06574             3440.000  SYS  |       6.80000       23392.00|       3.20000       11008.00|       5.00000       17200.00 
  SODDING                                 |                             |                             | 
0039 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(   8   ) 35-0999231         |(   9  ) 35-1636776 
                                          |CALUMET CIVIL CONTRACTORS IN |HUNT PAVING COMPANY INC      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 628-09403               12.000  MOS  |    1950.73000       23408.76|    2225.00000       26700.00|    2000.00000       24000.00 
  FIELD OFFICE, C                         |                             |                             | 
0041 628-11006               12.000  MOS  |      50.00000         600.00|      84.00000        1008.00|     100.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0042 628-11068                1.000  EACH |     150.00000         150.00|     105.00000         105.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0043 715-05032               39.000  LFT  |      60.00000        2340.00|      57.00000        2223.00|      30.00000        1170.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0044 715-05048               50.000  LFT  |      30.00000        1500.00|      25.00000        1250.00|       3.00000         150.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0045 715-05049               58.000  LFT  |      30.00000        1740.00|      25.00000        1450.00|       6.00000         348.00 
  PIPE, TYPE 4 CIRCULAR 8 IN              |                             |                             | 
0046 715-05149             1009.000  LFT  |      60.00000       60540.00|      49.00000       49441.00|      30.00000       30270.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0047 715-05152              279.000  LFT  |      45.00000       12555.00|      60.00000       16740.00|      40.00000       11160.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0048 715-05153              577.000  LFT  |      50.00000       28850.00|      57.00000       32889.00|      45.00000       25965.00 
  PIPE, TYPE 2 CIRCULAR 21 IN             |                             |                             | 
0049 715-05154              356.000  LFT  |      52.00000       18512.00|      68.00000       24208.00|      55.00000       19580.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0050 715-05155               16.000  LFT  |     100.00000        1600.00|     130.00000        2080.00|      60.00000         960.00 
  PIPE, TYPE 2 CIRCULAR 27 IN             |                             |                             | 
0051 715-05168              104.000  LFT  |      60.00000        6240.00|      40.00000        4160.00|      45.00000        4680.00 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0052 715-05203               54.000  LFT  |      30.00000        1620.00|      25.00000        1350.00|      10.00000         540.00 
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             | 
0053 715-08305               94.000  TON  |     100.00000        9400.00|     105.00000        9870.00|     150.00000       14100.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0054 715-09064             2542.000  LFT  |       1.00000        2542.00|       1.20000        3050.40|       1.00000        2542.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0055 715-46000                2.000  EACH |     400.00000         800.00|     628.00000        1256.00|     300.00000         600.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0056 720-44000                1.000  EACH |     400.00000         400.00|     400.00000         400.00|     300.00000         300.00 
  CASTING, ADJUST TO GRADE , CURB INLET   |                             |                             | 
0057 720-44000                8.000  EACH |     600.00000        4800.00|     400.00000        3200.00|     300.00000        2400.00 
  CASTING, ADJUST TO GRADE , SANITARY     |                             |                             | 
  MANHOLE                                 |                             |                             | 
0058 720-45070                1.000  EACH |    1400.00000        1400.00|    1850.00000        1850.00|    1500.00000        1500.00 
  INLET, P12A                             |                             |                             | 
0059 720-45235                2.000  EACH |    2100.00000        4200.00|    1305.00000        2610.00|    1500.00000        3000.00 
  CATCH BASIN, E7                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(   8   ) 35-0999231         |(   9  ) 35-1636776 
                                          |CALUMET CIVIL CONTRACTORS IN |HUNT PAVING COMPANY INC      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 720-45260                7.000  EACH |    1500.00000       10500.00|     945.00000        6615.00|    1200.00000        8400.00 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0061 720-45410               14.000  EACH |    2100.00000       29400.00|    2200.00000       30800.00|    2000.00000       28000.00 
  MANHOLE, C4                             |                             |                             | 
0062 720-92884                1.000  EACH |    5000.00000        5000.00|    3750.00000        3750.00|    2500.00000        2500.00 
  MANHOLE, K4, MODIFIED                   |                             |                             | 
0063 720-95422                1.000  EACH |    2222.00000        2222.00|    3000.00000        3000.00|    2500.00000        2500.00 
  MANHOLE, J4                             |                             |                             | 
0064 720-98174                6.000  EACH |    2200.00000       13200.00|    1900.00000       11400.00|    2000.00000       12000.00 
  INLET, B15                              |                             |                             | 
0065 720-98555                4.000  EACH |    3000.00000       12000.00|    1900.00000        7600.00|    2000.00000        8000.00 
  INLET, C15                              |                             |                             | 
0066 720-99416                3.000  EACH |    2400.00000        7200.00|    1900.00000        5700.00|    2000.00000        6000.00 
  CATCH BASIN, B15                        |                             |                             | 
0067 720-99417               11.000  EACH |    2000.00000       22000.00|    2000.00000       22000.00|    2500.00000       27500.00 
  CATCH BASIN, C15                        |                             |                             | 
0068 801-03290                4.000  EACH |     175.00000         700.00|     155.00000         620.00|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06203              100.000  LFT  |       1.00000         100.00|       5.30000         530.00|       1.00000         100.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0070 801-06640               20.000  EACH |     106.00000        2120.00|     145.00000        2900.00|     200.00000        4000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645               12.000  EACH |      78.00000         936.00|      70.00000         840.00|     100.00000        1200.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-06775                       LUMP |   39000.00000       39000.00|   38000.00000       38000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0073 801-07118               96.000  LFT  |      11.00000        1056.00|      10.25000         984.00|      20.00000        1920.00 
  BARRICADE, III-A                        |                             |                             | 
0074 802-05701              183.000  LFT  |      19.00000        3477.00|      17.25000        3156.75|      23.00000        4209.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-09838              103.000  SFT  |      13.00000        1339.00|      27.00000        2781.00|      22.00000        2266.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0076 802-09840                9.000  SFT  |      19.00000         171.00|      23.00000         207.00|      26.00000         234.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0077 808-75245             3660.000  LFT  |       0.80000        2928.00|       0.50000        1830.00|       1.00000        3660.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0078 808-75297               85.000  LFT  |       6.00000         510.00|       5.30000         450.50|      10.00000         850.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0079 808-75300              233.000  LFT  |       1.60000         372.80|       1.30000         302.90|       2.00000         466.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       868,901.00|           $       889,884.25|           $     1,158,633.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 



     CONTRACT TOTALS                      |           $       868,901.00|           $       889,884.25|           $     1,158,633.00 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -34075-A                   COUNTIES : MARION 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(   8   ) 35-0999231         |(   9  ) 35-1636776 
                                          |CALUMET CIVIL CONTRACTORS IN |HUNT PAVING COMPANY INC      |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/27/12 
     LOCATION     : ON US 231 FROM I-65 TO US 24                                     PROJECT(S) :  0500286 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,306,981.23  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,555,848.77  119.0414% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,583,320.00  121.1433% 
   4   35-1621699     CENTRAL PAVING INC                                                         $     1,656,282.34  126.7258% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   10000.00000       10000.00|    2106.81000        2106.81|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   65000.00000       65000.00|   82785.40000       82785.40|   63000.00000       63000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-93741                8.000  EACH |     145.00000        1160.00|     701.52000        5612.16|     500.00000        4000.00 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0011 303-07449             7162.000  TON  |       1.00000        7162.00|       1.43000       10241.66|      12.00000       85944.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              200.000  TON  |     185.00000       37000.00|     208.49000       41698.00|     200.00000       40000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08033            76991.000  SYS  |       0.01000         769.91|       0.46000       35415.86|       0.70000       53893.70 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0014 306-08043             1500.000  SYS  |       0.01000          15.00|       1.81000        2715.00|       0.70000        1050.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             5174.000  SYS  |       0.01000          51.74|       0.21000        1086.54|       1.00000        5174.00 
  MILLING, APPROACH                       |                             |                             | 
0016 306-08595             1790.000  SYS  |       0.01000          17.90|       2.07000        3705.30|       2.00000        3580.00 
  MILLING ASPHALT, 3 1/2 IN               |                             |                             | 
0017 401-07321             6655.000  TON  |      20.00000      133100.00|      58.81000      391380.55|      53.25000      354378.75 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07371             8875.000  TON  |      20.00000      177500.00|      53.50000      474812.50|      53.00000      470375.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0019 406-05520               43.800  TON  |       1.00000          43.80|     457.89000       20055.58|     300.00000       13140.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 601-02241              500.000  LFT  |       2.00000        1000.00|       2.00000        1000.00|       2.00000        1000.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0021 601-06854                2.000  EACH |    2700.00000        5400.00|    2700.00000        5400.00|    2700.00000        5400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0022 601-08433                8.000  EACH |     560.00000        4480.00|     560.00000        4480.00|     560.00000        4480.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0023 601-08434                8.000  EACH |    1040.00000        8320.00|    1040.00000        8320.00|    1040.00000        8320.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                8.000  EACH |    2560.00000       20480.00|    3488.39000       27907.12|    2560.00000       20480.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              500.000  LFT  |      18.00000        9000.00|      18.00000        9000.00|      18.00000        9000.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 606-09729            29949.000  LFT  |       0.01000         299.49|       0.10000        2994.90|       0.10000        2994.90 
  MILLED CENTERLINE CORRUGATIONS          |                             |                             | 
0027 610-07487              854.000  TON  |      20.00000       17080.00|     102.49000       87526.46|      75.00000       64050.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 612-04315              115.000  TON  |    1562.40000      179676.00|    1562.40000      179676.00|    1563.00000      179745.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0029 612-05081                1.000  EACH |   13136.00000       13136.00|   13136.00000       13136.00|   13136.00000       13136.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0030 612-60410             1920.000  EACH |       9.30000       17856.00|       9.30000       17856.00|       9.30000       17856.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0031 615-06527               10.000  EACH |     750.00000        7500.00|    1100.00000       11000.00|     500.00000        5000.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0032 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0033 628-09402                6.000  MOS  |    1940.00000       11640.00|    2769.57000       16617.42|    2500.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0034 628-09407                6.000  MOS  |     190.00000        1140.00|     192.60000        1155.60|     400.00000        2400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0035 628-11006               18.000  MOS  |      38.00000         684.00|      60.00000        1080.00|     100.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0036 628-11068                3.000  EACH |      84.00000         252.00|     100.00000         300.00|      75.00000         225.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0037 720-44000                1.000  EACH |     580.00000         580.00|     607.54000         607.54|     800.00000         800.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-01093                4.000  EACH |     345.00000        1380.00|     455.00000        1820.00|     455.00000        1820.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0039 801-03290                2.000  EACH |      93.00000         186.00|     125.00000         250.00|     125.00000         250.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-06203             6000.000  LFT  |       0.01000          60.00|       0.14000         840.00|       0.25000        1500.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0041 801-06209             3000.000  LFT  |       0.01000          30.00|       1.26000        3780.00|       1.70000        5100.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN                                    |                             |                             | 
0042 801-06640               17.000  EACH |      89.00000        1513.00|     110.00000        1870.00|     110.00000        1870.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06710               60.000  DAY  |       0.01000           0.60|      10.00000         600.00|      10.00000         600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0044 801-06775                       LUMP |  547100.00000      547100.00|   27386.22000       27386.22|   60900.00000       60900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 802-09838                4.500  SFT  |      28.00000         126.00|      28.00000         126.00|      28.00000         126.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0046 802-76055               11.000  LFT  |      10.00000         110.00|      10.00000         110.00|      10.00000         110.00 
  SIGN POST, A                            |                             |                             | 
0047 805-01843                1.000  EACH |     580.00000         580.00|     200.00000         200.00|     800.00000         800.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0048 808-06703            59044.000  LFT  |       0.01000         590.44|       0.40000       23617.60|       0.40000       23617.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0049 808-09381                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0050 808-75240             7230.000  LFT  |       0.40000        2892.00|       0.40000        2892.00|       0.40000        2892.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0051 808-75245             3726.000  LFT  |       0.40000        1490.40|       0.40000        1490.40|       0.40000        1490.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0052 808-75297               48.000  LFT  |       6.25000         300.00|       8.00000         384.00|       8.00000         384.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0053 808-75996              405.000  EACH |       2.55000        1032.75|       5.00000        2025.00|       6.22000        2519.10 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0054 808-75998              405.000  EACH |       0.01000           4.05|       0.01000           4.05|       0.01000           4.05 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 401-10258            29000.000  LFT  |       0.24000        6960.00|       0.43000       12470.00|       0.43000       12470.00 
  JOINT ADHESIVE, SURFACE                 |                             |                             | 
0056 401-10259            29000.000  LFT  |       0.27000        7830.00|       0.43000       12470.00|       0.43000       12470.00 
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 412-09355             5555.000  SYS  |       0.53000        2944.15|       0.42000        2333.10|       0.30000        1666.50 
  FOG SEAL                                |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,306,981.23|           $     1,555,848.77|           $     1,583,320.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,306,981.23|           $     1,555,848.77|           $     1,583,320.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(       )                    |(      ) 
                                          |CENTRAL PAVING INC           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   16360.00000       16360.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  113788.00000      113788.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-93741                8.000  EACH |     400.00000        3200.00|                             | 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0011 303-07449             7162.000  TON  |       0.01000          71.62|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490              200.000  TON  |     160.00000       32000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0013 306-08033            76991.000  SYS  |       0.48000       36955.68|                             | 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0014 306-08043             1500.000  SYS  |       0.25000         375.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             5174.000  SYS  |       0.01000          51.74|                             | 
  MILLING, APPROACH                       |                             |                             | 
0016 306-08595             1790.000  SYS  |       1.25000        2237.50|                             | 
  MILLING ASPHALT, 3 1/2 IN               |                             |                             | 
0017 401-07321             6655.000  TON  |      64.50000      429247.50|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07371             8875.000  TON  |      62.10000      551137.50|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0019 406-05520               43.800  TON  |       1.00000          43.80|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(       )                    |(      ) 
                                          |CENTRAL PAVING INC           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 601-02241              500.000  LFT  |       2.00000        1000.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0021 601-06854                2.000  EACH |    2700.00000        5400.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0022 601-08433                8.000  EACH |     560.00000        4480.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0023 601-08434                8.000  EACH |    1040.00000        8320.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                8.000  EACH |    2860.00000       22880.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              500.000  LFT  |      18.00000        9000.00|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 606-09729            29949.000  LFT  |       0.05000        1497.45|                             | 
  MILLED CENTERLINE CORRUGATIONS          |                             |                             | 
0027 610-07487              854.000  TON  |      92.00000       78568.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 612-04315              115.000  TON  |    1562.40000      179676.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0029 612-05081                1.000  EACH |   13136.00000       13136.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0030 612-60410             1920.000  EACH |       9.30000       17856.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0031 615-06527               10.000  EACH |     650.00000        6500.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0032 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0033 628-09402                6.000  MOS  |    2022.00000       12132.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0034 628-09407                6.000  MOS  |     220.00000        1320.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0035 628-11006               18.000  MOS  |      60.00000        1080.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0036 628-11068                3.000  EACH |     100.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0037 720-44000                1.000  EACH |     500.00000         500.00|                             | 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(       )                    |(      ) 
                                          |CENTRAL PAVING INC           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-01093                4.000  EACH |     500.00000        2000.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0039 801-03290                2.000  EACH |     150.00000         300.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-06203             6000.000  LFT  |       0.30000        1800.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0041 801-06209             3000.000  LFT  |       1.10000        3300.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN                                    |                             |                             | 
0042 801-06640               17.000  EACH |     125.00000        2125.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06710               60.000  DAY  |      20.00000        1200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0044 801-06775                       LUMP |   37180.00000       37180.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 802-09838                4.500  SFT  |      28.00000         126.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0046 802-76055               11.000  LFT  |      10.00000         110.00|                             | 
  SIGN POST, A                            |                             |                             | 
0047 805-01843                1.000  EACH |     500.00000         500.00|                             | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0048 808-06703            59044.000  LFT  |       0.40000       23617.60|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0049 808-09381                       LUMP |    1500.00000        1500.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0050 808-75240             7230.000  LFT  |       0.40000        2892.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0051 808-75245             3726.000  LFT  |       0.40000        1490.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0052 808-75297               48.000  LFT  |       8.00000         384.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0053 808-75996              405.000  EACH |       5.00000        2025.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0054 808-75998              405.000  EACH |       0.01000           4.05|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0055 401-10258            29000.000  LFT  |       0.43000       12470.00|                             | 
  JOINT ADHESIVE, SURFACE                 |                             |                             | 
0056 401-10259            29000.000  LFT  |       0.43000       12470.00|                             | 
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 300                     CONTRACT ID : RS-30917-A                   COUNTIES : WHITE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1621699          |(       )                    |(      ) 
                                          |CENTRAL PAVING INC           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 412-09355             5555.000  SYS  |       0.30000        1666.50|                             | 
  FOG SEAL                                |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,656,282.34|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,656,282.34|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-31987-A                   COUNTIES : BARTHOLOMEW     JENNINGS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 07/13/12 
     LOCATION     : ON SR 7 FROM NORTH JUNCTION OF SR 3 AND SR 7 TO US 31            PROJECT(S) :  0900261 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $     1,183,588.49  100.0000% 
   2   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $     1,259,091.94  106.3792% 
   3   26-2688853     STRAWSER CONSTRUCTION INC                                                  $     1,288,107.08  108.8307% 
   4   43-1878237     MICRO SURFACING INC                                                        $     1,544,859.17  130.5233% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-31987-A                   COUNTIES : BARTHOLOMEW     JENNINGS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 26-2885272          |(   3  ) 26-2688853 
                                          |TEMPLE & TEMPLE EXCAVATING & |PAVEMENT MAINTENANCE SYSTEMS |STRAWSER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    4500.00000        4500.00|    3450.00000        3450.00|    3100.00000        3100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   55000.00000       55000.00|   42910.00000       42910.00|   48063.00000       48063.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-01180              100.000  TON  |      45.00000        4500.00|     120.00000       12000.00|      43.00000        4300.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07490              919.000  TON  |     140.00000      128660.00|     164.50000      151175.50|     166.00000      152554.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08043             1000.000  SYS  |       3.00000        3000.00|       5.00000        5000.00|       1.11000        1110.00 
  MILLING, TRANSITION                     |                             |                             | 
0012 406-05520                0.200  TON  |     500.00000         100.00|     550.00000         110.00|     500.00000         100.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 411-09521           285753.000  SYS  |       2.95000      842971.35|       2.96000      845828.88|       3.12000      891549.36 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0014 612-04315                2.000  TON  |    6000.00000       12000.00|    7184.00000       14368.00|    6200.00000       12400.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0015 612-60410               34.000  EACH |     100.00000        3400.00|      97.20000        3304.80|     100.00000        3400.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0016 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0017 628-09402                6.000  MOS  |    1100.00000        6600.00|    2105.00000       12630.00|    1450.00000        8700.00 
  FIELD OFFICE, B                         |                             |                             | 
0018 628-09407                6.000  MOS  |      50.00000         300.00|     205.00000        1230.00|     115.00000         690.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-31987-A                   COUNTIES : BARTHOLOMEW     JENNINGS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2   ) 26-2885272         |(   3  ) 26-2688853 
                                          |TEMPLE & TEMPLE EXCAVATING & |PAVEMENT MAINTENANCE SYSTEMS |STRAWSER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 628-11006               12.000  MOS  |      85.00000        1020.00|      71.00000         852.00|      60.00000         720.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0020 628-11068                2.000  EACH |     100.00000         200.00|      85.00000         170.00|      75.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0021 720-44000                1.000  EACH |    1400.00000        1400.00|     950.00000         950.00|    1400.00000        1400.00 
  CASTING, ADJUST TO GRADE ,              |                             |                             | 
0022 801-03290                4.000  EACH |     190.00000         760.00|     100.00000         400.00|     101.00000         404.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207            19970.000  LFT  |       0.60000       11982.00|       0.84000       16774.80|       1.21000       24163.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0024 801-06640               64.000  EACH |     115.00000        7360.00|      85.00000        5440.00|      76.00000        4864.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   30000.00000       30000.00|   59500.00000       59500.00|   66860.00000       66860.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 808-06712            12564.000  LFT  |       0.10000        1256.40|       0.09000        1130.76|       0.08000        1005.12 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0027 808-06713           164026.000  LFT  |       0.07000       11481.82|       0.09000       14762.34|       0.08000       13122.08 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0028 808-06714            90554.000  LFT  |       0.06000        5433.24|       0.09000        8149.86|       0.08000        7244.32 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0029 808-09381                       LUMP |    5500.00000        5500.00|    1200.00000        1200.00|    1050.00000        1050.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0030 808-75008             1690.000  LFT  |       1.13000        1909.70|       1.50000        2535.00|       1.51000        2551.90 
  LINE, PAINT, SOLID, WHITE, 8 IN         |                             |                             | 
0031 808-75035              800.000  LFT  |       3.39000        2712.00|       6.50000        5200.00|       6.30000        5040.00 
  LINE, PAINT, SOLID, WHITE, 24 IN        |                             |                             | 
0032 808-75300               60.000  LFT  |       1.67000         100.20|       3.00000         180.00|       1.01000          60.60 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0033 808-75320               17.000  EACH |     116.34000        1977.78|     125.00000        2125.00|     101.00000        1717.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0034 808-75325                7.000  EACH |     157.00000        1099.00|     150.00000        1050.00|     155.00000        1085.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0035 808-75996             1790.000  EACH |       6.00000       10740.00|       4.00000        7160.00|       3.80000        6802.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998             1790.000  EACH |      14.00000       25060.00|      14.20000       25418.00|      12.00000       21480.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-31987-A                   COUNTIES : BARTHOLOMEW     JENNINGS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2   ) 26-2885272         |(   3  ) 26-2688853 
                                          |TEMPLE & TEMPLE EXCAVATING & |PAVEMENT MAINTENANCE SYSTEMS |STRAWSER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-75998               22.000  EACH |      14.00000         308.00|      15.00000         330.00|      12.00000         264.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  BLUE RPM'S                              |                             |                             | 
0038 301-07448               50.000  TON  |      45.00000        2250.00|     275.00000       13750.00|      43.00000        2150.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,183,588.49|           $     1,259,091.94|           $     1,288,107.08 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,183,588.49|           $     1,259,091.94|           $     1,288,107.08 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-31987-A                   COUNTIES : BARTHOLOMEW     JENNINGS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 43-1878237          |(       )                    |(      ) 
                                          |MICRO SURFACING INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  115000.00000      115000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-01180              100.000  TON  |     110.00000       11000.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07490              919.000  TON  |     161.00000      147959.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08043             1000.000  SYS  |       7.00000        7000.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0012 406-05520                0.200  TON  |    3000.00000         600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 411-09521           285753.000  SYS  |       3.79000     1083003.87|                             | 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0014 612-04315                2.000  TON  |    6128.00000       12256.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0015 612-60410               34.000  EACH |      95.00000        3230.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0016 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0017 628-09402                6.000  MOS  |    2000.00000       12000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0018 628-09407                6.000  MOS  |     500.00000        3000.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-31987-A                   COUNTIES : BARTHOLOMEW     JENNINGS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 43-1878237          |(       )                    |(      ) 
                                          |MICRO SURFACING INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 628-11006               12.000  MOS  |      50.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0020 628-11068                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0021 720-44000                1.000  EACH |    2000.00000        2000.00|                             | 
  CASTING, ADJUST TO GRADE ,              |                             |                             | 
0022 801-03290                4.000  EACH |     151.00000         604.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207            19970.000  LFT  |       1.10000       21967.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0024 801-06640               64.000  EACH |     111.00000        7104.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   40000.00000       40000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 808-06712            12564.000  LFT  |       0.08000        1005.12|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0027 808-06713           164026.000  LFT  |       0.08000       13122.08|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0028 808-06714            90554.000  LFT  |       0.08000        7244.32|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0029 808-09381                       LUMP |    1000.00000        1000.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0030 808-75008             1690.000  LFT  |       0.44000         743.60|                             | 
  LINE, PAINT, SOLID, WHITE, 8 IN         |                             |                             | 
0031 808-75035              800.000  LFT  |       2.50000        2000.00|                             | 
  LINE, PAINT, SOLID, WHITE, 24 IN        |                             |                             | 
0032 808-75300               60.000  LFT  |       4.00000         240.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0033 808-75320               17.000  EACH |      88.00000        1496.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0034 808-75325                7.000  EACH |      99.00000         693.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0035 808-75996             1790.000  EACH |       3.57000        6390.30|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998             1790.000  EACH |      13.49000       24147.10|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-31987-A                   COUNTIES : BARTHOLOMEW     JENNINGS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 43-1878237          |(       )                    |(      ) 
                                          |MICRO SURFACING INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 808-75998               22.000  EACH |      13.49000         296.78|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  BLUE RPM'S                              |                             |                             | 
0038 301-07448               50.000  TON  |     275.00000       13750.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,544,859.17|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,544,859.17|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-34094-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 09/30/12 
     LOCATION     : AT PATOKA LAKE RECREATION AREA                                   PROJECT(S) :  0901892 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   11-3838875     CALCAR PAVING INC                                                          $       136,000.00  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       159,532.00  117.3029% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       166,000.00  122.0588% 
   4   35-0626844     J H RUDOLPH & COMPANY                                                      $       193,362.25  142.1781% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-34094-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 11-3838875          |(   2  ) 35-1357381          |(   3  ) 35-2040801 
                                          |CALCAR PAVING INC            |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    5626.75000        5626.75|    1800.00000        1800.00|    2100.00000        2100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    6500.00000        6500.00|    7000.00000        7000.00|    8300.00000        8300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 306-08043               20.000  SYS  |      15.00000         300.00|      32.90000         658.00|     135.00000        2700.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 404-05512            48265.000  SYS  |       1.45000       69984.25|       2.00000       96530.00|       1.60000       77224.00 
  SEAL COAT, 3                            |                             |                             | 
0012 406-05520                0.500  TON  |     500.00000         250.00|     500.00000         250.00|     525.00000         262.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 615-97768              343.000  EACH |      30.00000       10290.00|      40.00000       13720.00|      50.00000       17150.00 
  PARKING BARRIER, RESET                  |                             |                             | 
0014 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-09402               10.000  MOS  |    1350.00000       13500.00|    1000.00000       10000.00|    1625.00000       16250.00 
  FIELD OFFICE, B                         |                             |                             | 
0016 628-10246               20.000  MOS  |      66.00000        1320.00|     120.00000        2400.00|     100.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0017 628-11068                2.000  EACH |     110.00000         220.00|     200.00000         400.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0018 801-03290                5.000  EACH |     143.00000         715.00|     150.00000         750.00|     375.00000        1875.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               10.000  EACH |     132.00000        1320.00|     130.00000        1300.00|     200.00000        2000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    7500.00000        7500.00|    5500.00000        5500.00|   13870.90000       13870.90 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-34094-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 11-3838875          |(   2   ) 35-1357381         |(   3  ) 35-2040801 
                                          |CALCAR PAVING INC            |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-06713            12420.000  LFT  |       0.40000        4968.00|       0.40000        4968.00|       0.48000        5961.60 
  LINE, PAINT, SOLID, WHITE, 4 IN FOR     |                             |                             | 
  PARKING LINES                           |                             |                             | 
0022 402-07432              150.000  TON  |      90.00000       13500.00|      95.00000       14250.00|     106.00000       15900.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       136,000.00|           $       159,532.00|           $       166,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       136,000.00|           $       159,532.00|           $       166,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-34094-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    1800.00000        1800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    9660.00000        9660.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 306-08043               20.000  SYS  |      48.00000         960.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0011 404-05512            48265.000  SYS  |       2.27000      109561.55|                             | 
  SEAL COAT, 3                            |                             |                             | 
0012 406-05520                0.500  TON  |     550.00000         275.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 615-97768              343.000  EACH |      42.40000       14543.20|                             | 
  PARKING BARRIER, RESET                  |                             |                             | 
0014 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-09402               10.000  MOS  |    1850.00000       18500.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0016 628-10246               20.000  MOS  |      65.00000        1300.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0017 628-11068                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0018 801-03290                5.000  EACH |     195.00000         975.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               10.000  EACH |     185.00000        1850.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   11776.00000       11776.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06713            12420.000  LFT  |       0.65000        8073.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN FOR     |                             |                             | 
  PARKING LINES                           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-34094-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 402-07432              150.000  TON  |      92.55000       13882.50|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       193,362.25|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       193,362.25|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 330                     CONTRACT ID : RS-34109-A                   COUNTIES : POSEY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/01/12 
     LOCATION     : AT HARMONIE STATE PARK                                           PROJECT(S) :  1172423 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J H RUDOLPH & COMPANY                                                      $       265,661.11  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       270,458.00  101.8056% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       299,000.00  112.5494% 
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     CALL ORDER   : 330                     CONTRACT ID : RS-34109-A                   COUNTIES : POSEY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-1139301          |(   3  ) 35-2040801 
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DNR PROPERTIES PROJECT (ROAD) 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    2000.00000        2000.00|     100.00000         100.00|    2600.00000        2600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   13200.00000       13200.00|   13500.00000       13500.00|   14800.00000       14800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07489               50.000  TON  |     150.00000        7500.00|     155.00000        7750.00|     300.00000       15000.00 
  HMA PATCHING, TYPE A , UNDISTRIBUTED    |                             |                             | 
0009 402-07450             3400.000  TON  |      63.50000      215900.00|      68.65000      233410.00|      70.00000      238000.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0010 406-05520               11.000  TON  |       0.01000           0.11|     100.00000        1100.00|     530.00000        5830.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0012 628-09402                6.000  MOS  |    2000.00000       12000.00|    1000.00000        6000.00|    1400.00000        8400.00 
  FIELD OFFICE, B                         |                             |                             | 
0013 628-09407                6.000  MOS  |     135.00000         810.00|     100.00000         600.00|     500.00000        3000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0014 628-11006                6.000  MOS  |      60.00000         360.00|      60.00000         360.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0015 628-11068                1.000  EACH |     125.00000         125.00|      45.00000          45.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 801-03290                1.000  EACH |     195.00000         195.00|     195.00000         195.00|     195.00000         195.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640                3.000  EACH |     555.00000        1665.00|     185.00000         555.00|     200.00000         600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    7400.00000        7400.00|    2337.00000        2337.00|    5269.00000        5269.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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     CALL ORDER   : 330                     CONTRACT ID : RS-34109-A                   COUNTIES : POSEY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-2040801 
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 808-03442               15.000  EACH |     120.00000        1800.00|     120.00000        1800.00|     120.00000        1800.00 
  PAVEMENT MESSAGE MARKING, PAINT, BIKE   |                             |                             | 
  SYMBOL                                  |                             |                             | 
0020 808-06713             7500.000  LFT  |       0.36000        2700.00|       0.36000        2700.00|       0.36000        2700.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       265,661.11|           $       270,458.00|           $       299,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       265,661.11|           $       270,458.00|           $       299,000.00 
==================================================================================================================================== 
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     CALL ORDER   : 340                     CONTRACT ID : RS-34210-A                   COUNTIES : CRAWFORD        DUBOIS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE          COMPLETION DATE : 08/31/12 
     LOCATION     : ON SR 64 FROM WEST JCT OF SR 145 TO EAST JCT OF SR 145           PROJECT(S) :  1173182 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       531,600.00  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 340                     CONTRACT ID : RS-34210-A                   COUNTIES : CRAWFORD        DUBOIS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(      )                     |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 110-01001                       LUMP |   26000.00000       26000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449              850.000  TON  |      30.00000       25500.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 304-07491              150.000  TON  |     150.00000       22500.00|                             | 
  HMA PATCHING, TYPE C , UNDISTRIBUTED    |                             |                             | 
0010 306-08043              280.000  SYS  |      18.00000        5040.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0011 402-09325            72000.000  SYS  |       4.75000      342000.00|                             | 
  ULTRATHIN BONDED WEARING COURSE , 9.5 m |                             |                             | 
0012 406-05520                1.000  TON  |     500.00000         500.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 408-07478                2.000  TON  |    4200.00000        8400.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0014 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-09402               10.000  MOS  |    2200.00000       22000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0016 628-10246               20.000  MOS  |     125.00000        2500.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0017 628-11068                2.000  EACH |     200.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 340                     CONTRACT ID : RS-34210-A                   COUNTIES : CRAWFORD        DUBOIS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-03290                4.000  EACH |     145.00000         580.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06207             2350.000  LFT  |       1.25000        2937.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0020 801-06640               24.000  EACH |     135.00000        3240.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |   27256.50000       27256.50|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 808-06712             1000.000  LFT  |       0.25000         250.00|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0023 808-06713            46000.000  LFT  |       0.10000        4600.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0024 808-06714            42000.000  LFT  |       0.10000        4200.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0025 808-06716            89000.000  LFT  |       0.20000       17800.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0026 808-09381                       LUMP |    1200.00000        1200.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0027 808-75996              575.000  EACH |       4.00000        2300.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0028 808-75998              575.000  EACH |      17.20000        9890.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       531,600.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       531,600.00|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 08/28/12 
     LOCATION     : ON CR 300N OVER CLIFFY CREEK                                     PROJECT(S) :  0500907 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       897,206.90  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       956,480.05  106.6064% 
   3   35-1549010     MCALISTER EXCAVATING CO INC                                                $       991,045.40  110.4590% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,009,950.00  112.5660% 
   5   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,045,116.86  116.4856% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,166,335.84  129.9963% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(   3  ) 35-1549010 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    7000.00000        7000.00|   12000.00000       12000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0005 110-01001                       LUMP |   46000.00000       46000.00|   48000.00000       48000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   14000.00000       14000.00|   28000.00000       28000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02286                1.000  EACH |   59000.00000       59000.00|   50000.00000       50000.00|   30000.00000       30000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             1825.000  CYS  |      16.00000       29200.00|      13.50000       24637.50|      12.00000       21900.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             2688.000  CYS  |       1.50000        4032.00|      11.00000       29568.00|      16.00000       43008.00 
  BORROW                                  |                             |                             | 
0010 203-51223              978.000  CYS  |      12.00000       11736.00|      13.00000       12714.00|      12.00000       11736.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-03371               36.000  CYS  |      26.00000         936.00|      16.00000         576.00|      18.00000         648.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06931               59.400  TON  |      31.00000        1841.40|      36.00000        2138.40|      35.00000        2079.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06933                2.000  EACH |      80.00000         160.00|      65.00000         130.00|      62.15000         124.30 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06934                2.200  TON  |     580.00000        1276.00|     380.00000         836.00|     365.00000         803.00 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937              935.000  LFT  |       2.55000        2384.25|       1.60000        1496.00|       1.35000        1262.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51215              520.000  CYS  |      60.00000       31200.00|     110.00000       57200.00|     125.00000       65000.00 
  EXCAVATION, X                           |                             |                             | 
0017 206-51220              196.000  CYS  |      11.00000        2156.00|      75.00000       14700.00|      20.00000        3920.00 
  EXCAVATION, WET                         |                             |                             | 
0018 207-08266             5593.000  SYS  |       1.00000        5593.00|       3.60000       20134.80|       6.00000       33558.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0019 207-08267              356.000  SYS  |       9.00000        3204.00|      10.00000        3560.00|       7.00000        2492.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-09264               28.100  CYS  |      22.00000         618.20|      33.00000         927.30|      36.00000        1011.60 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
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     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1549010 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 302-07455               23.000  CYS  |      65.00000        1495.00|      58.00000        1334.00|      32.00000         736.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 303-01180              145.000  TON  |      22.00000        3190.00|      26.00000        3770.00|      17.00000        2465.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 402-07432              410.000  TON  |      63.00000       25830.00|      70.00000       28700.00|      75.00000       30750.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07435              682.000  TON  |      52.50000       35805.00|      55.00000       37510.00|      62.00000       42284.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 402-07440             1690.000  TON  |      48.00000       81120.00|      50.00000       84500.00|      57.00000       96330.00 
  HMA BASE, TYPE A                        |                             |                             | 
0027 402-07450               40.000  TON  |      80.00000        3200.00|      80.00000        3200.00|      75.00000        3000.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0028 406-05520                4.000  TON  |     400.00000        1600.00|     500.00000        2000.00|     560.00000        2240.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01522                4.000  EACH |    2000.00000        8000.00|    2100.00000        8400.00|    2139.50000        8558.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0030 601-01626                1.000  EACH |    1500.00000        1500.00|    1575.00000        1575.00|    1611.50000        1611.50 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0031 601-01701                1.000  EACH |    1800.00000        1800.00|    1870.00000        1870.00|    1925.00000        1925.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0032 601-94689                3.000  EACH |    2500.00000        7500.00|    2700.00000        8100.00|    2717.00000        8151.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              200.000  LFT  |      17.25000        3450.00|      18.50000        3700.00|      18.90000        3780.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 602-06729                8.000  EACH |      15.00000         120.00|      16.00000         128.00|       9.50000          76.00 
  BARRIER DELINEATOR                      |                             |                             | 
0035 609-06259              140.000  SYS  |      78.00000       10920.00|      48.00000        6720.00|      70.00000        9800.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0036 610-07486               99.000  TON  |     120.00000       11880.00|      82.00000        8118.00|      84.00000        8316.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0037 611-06497                3.000  EACH |     160.00000         480.00|     170.00000         510.00|     170.50000         511.50 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0038 615-06505               10.000  EACH |     610.00000        6100.00|     650.00000        6500.00|     665.50000        6655.00 
  MONUMENT, B                             |                             |                             | 
0039 615-06510                2.000  EACH |     440.00000         880.00|     470.00000         940.00|     478.50000         957.00 
  MONUMENT, C                             |                             |                             | 
0040 615-06527                1.000  EACH |     470.00000         470.00|     510.00000         510.00|     511.50000         511.50 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320              525.000  SYS  |       2.00000        1050.00|       4.20000        2205.00|       3.00000        1575.00 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1549010 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 616-05688              170.000  TON  |      25.00000        4250.00|      26.00000        4420.00|      29.00000        4930.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 616-06405               18.000  TON  |      45.00000         810.00|      35.00000         630.00|      22.00000         396.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-06451              131.000  TON  |      28.00000        3668.00|      22.50000        2947.50|      23.00000        3013.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                2.000  EACH |     600.00000        1200.00|     450.00000         900.00|     413.00000         826.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-03909               30.000  LBS  |      24.00000         720.00|      85.00000        2550.00|      83.00000        2490.00 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0047 621-06545                0.110  TON  |     800.00000          88.00|     950.00000         104.50|     990.00000         108.90 
  FERTILIZER                              |                             |                             | 
0048 621-06557               85.000  LBS  |       8.00000         680.00|       0.25000          21.25|       0.11000           9.35 
  SEED MIXTURE, T                         |                             |                             | 
0049 621-06559             2000.000  SYS  |       0.86000        1720.00|       0.90000        1800.00|       0.88000        1760.00 
  MULCHED SEEDING, R                      |                             |                             | 
0050 621-06567               12.000  kGAL |       5.00000          60.00|       1.00000          12.00|       0.01000           0.12 
  WATER                                   |                             |                             | 
0051 621-06574              260.000  SYS  |       3.55000         923.00|       3.90000        1014.00|       5.00000        1300.00 
  SODDING                                 |                             |                             | 
0052 621-06575             5120.000  SYS  |       3.55000       18176.00|       3.90000       19968.00|       5.00000       25600.00 
  SODDING, NURSERY                        |                             |                             | 
0053 622-05649               25.000  EACH |     400.00000       10000.00|     210.00000        5250.00|     203.50000        5087.50 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0054 628-09402                6.000  MOS  |    2600.00000       15600.00|    1800.00000       10800.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0055 702-51005              170.900  CYS  |     500.00000       85450.00|     340.00000       58106.00|     465.00000       79468.50 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0056 702-51010               82.000  CYS  |     125.00000       10250.00|     200.00000       16400.00|     185.00000       15170.00 
  CONCRETE, B, ABOVE FOOTINGS             |                             |                             | 
0057 702-51015               95.300  CYS  |     225.00000       21442.50|     225.00000       21442.50|     365.00000       34784.50 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 703-06028            30462.000  LBS  |       0.90000       27415.80|       0.95000       28938.90|       0.90000       27415.80 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029            65830.000  LBS  |       0.95000       62538.50|       1.00000       65830.00|       0.95000       62538.50 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 704-51002              221.800  CYS  |     650.00000      144170.00|     590.00000      130862.00|     595.00000      131971.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-05732                4.000  EACH |    1400.00000        5600.00|    1100.00000        4400.00|    1300.00000        5200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1549010 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 706-51020               18.400  CYS  |     500.00000        9200.00|     520.00000        9568.00|     500.00000        9200.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0063 709-51821                       LUMP |    2700.00000        2700.00|    5000.00000        5000.00|    3500.00000        3500.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05119              120.000  LFT  |      30.00000        3600.00|      38.00000        4560.00|      23.75000        2850.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0065 715-05149              112.000  LFT  |      32.00000        3584.00|      36.00000        4032.00|      18.00000        2016.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0066 715-05169               46.000  LFT  |      27.00000        1242.00|      36.00000        1656.00|      23.75000        1092.50 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0067 720-45005                2.000  EACH |    1600.00000        3200.00|    1250.00000        2500.00|    1125.00000        2250.00 
  INLET, A2                               |                             |                             | 
0068 801-04308                4.000  EACH |     300.00000        1200.00|     195.00000         780.00|     345.00000        1380.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               12.000  EACH |     120.00000        1440.00|     130.00000        1560.00|     125.00000        1500.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640                8.000  EACH |     175.00000        1400.00|     220.00000        1760.00|     140.00000        1120.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                2.000  EACH |      85.00000         170.00|      65.00000         130.00|      70.00000         140.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-07118               64.000  LFT  |      18.00000        1152.00|      13.00000         832.00|      18.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               32.000  LFT  |      21.00000         672.00|      14.00000         448.00|      20.00000         640.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-05701               93.000  LFT  |      13.00000        1209.00|      15.00000        1395.00|      14.30000        1329.90 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-09838               42.250  SFT  |      25.00000        1056.25|      28.00000        1183.00|      27.50000        1161.88 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0076 808-06703             2704.000  LFT  |       0.75000        2028.00|       0.90000        2433.60|       0.85000        2298.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0077 808-06726               23.000  LFT  |       6.00000         138.00|      11.00000         253.00|       6.90000         158.70 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0078 808-75245             2752.000  LFT  |       0.75000        2064.00|       0.90000        2476.80|       0.85000        2339.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0079 211-09267                8.000  CYS  |      75.00000         600.00|     140.00000        1120.00|      90.00000         720.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0080 211-09268              235.000  CYS  |      70.00000       16450.00|      85.00000       19975.00|      90.00000       21150.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0081 715-03475                1.000  EACH |     660.00000         660.00|     360.00000         360.00|     350.00000         350.00 
  SAFETY METAL END SECTION, 4:1 15 IN     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1549010 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MCALISTER EXCAVATING CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 715-46005                3.000  EACH |     500.00000        1500.00|     300.00000         900.00|     225.00000         675.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0083 715-46000                1.000  EACH |     450.00000         450.00|     250.00000         250.00|     175.00000         175.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       897,206.90|           $       956,480.05|           $       991,045.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       897,206.90|           $       956,480.05|           $       991,045.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0005 110-01001                       LUMP |   50250.00000       50250.00|   52000.00000       52000.00|   58316.79000       58316.79 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15100.00000       15100.00|   18444.70000       18444.70|   17495.03000       17495.03 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02286                1.000  EACH |   74252.65000       74252.65|   77981.30000       77981.30|   40000.00000       40000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0008 203-02000             1825.000  CYS  |      11.00000       20075.00|      12.19000       22246.75|      20.00000       36500.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070             2688.000  CYS  |      12.50000       33600.00|      16.85000       45292.80|      16.00000       43008.00 
  BORROW                                  |                             |                             | 
0010 203-51223              978.000  CYS  |       9.00000        8802.00|       9.78000        9564.84|      20.00000       19560.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-03371               36.000  CYS  |      75.00000        2700.00|      72.39000        2606.04|      50.00000        1800.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06931               59.400  TON  |     120.00000        7128.00|      43.45000        2580.93|      65.00000        3861.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06933                2.000  EACH |      58.00000         116.00|      56.35000         112.70|      56.35000         112.70 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06934                2.200  TON  |     345.00000         759.00|     340.00000         748.00|     340.00000         748.00 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937              935.000  LFT  |       1.30000        1215.50|       1.25000        1168.75|       1.25000        1168.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51215              520.000  CYS  |      70.00000       36400.00|      58.95000       30654.00|     175.00000       91000.00 
  EXCAVATION, X                           |                             |                             | 
0017 206-51220              196.000  CYS  |       1.00000         196.00|      15.76000        3088.96|      25.00000        4900.00 
  EXCAVATION, WET                         |                             |                             | 
0018 207-08266             5593.000  SYS  |       1.00000        5593.00|       3.34000       18680.62|      12.00000       67116.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0019 207-08267              356.000  SYS  |      12.00000        4272.00|      13.10000        4663.60|      15.00000        5340.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 211-09264               28.100  CYS  |      30.00000         843.00|      73.71000        2071.25|      65.00000        1826.50 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 302-07455               23.000  CYS  |      80.00000        1840.00|     106.99000        2460.77|      85.00000        1955.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 303-01180              145.000  TON  |      30.00000        4350.00|      26.72000        3874.40|      45.00000        6525.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 402-07432              410.000  TON  |      64.00000       26240.00|      63.00000       25830.00|      62.00000       25420.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07435              682.000  TON  |      56.00000       38192.00|      52.50000       35805.00|      54.00000       36828.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0026 402-07440             1690.000  TON  |      55.00000       92950.00|      48.00000       81120.00|      51.00000       86190.00 
  HMA BASE, TYPE A                        |                             |                             | 
0027 402-07450               40.000  TON  |      75.00000        3000.00|      80.00000        3200.00|      73.00000        2920.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0028 406-05520                4.000  TON  |     425.00000        1700.00|     400.00000        1600.00|     405.00000        1620.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01522                4.000  EACH |    2000.00000        8000.00|    1945.00000        7780.00|    1945.00000        7780.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0030 601-01626                1.000  EACH |    1500.00000        1500.00|    1465.00000        1465.00|    1465.00000        1465.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0031 601-01701                1.000  EACH |    1800.00000        1800.00|    1750.00000        1750.00|    1750.00000        1750.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0032 601-94689                3.000  EACH |    2500.00000        7500.00|    2470.00000        7410.00|    2470.00000        7410.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              200.000  LFT  |      18.00000        3600.00|      17.20000        3440.00|      17.20000        3440.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 602-06729                8.000  EACH |      12.00000          96.00|      16.00000         128.00|      16.00000         128.00 
  BARRIER DELINEATOR                      |                             |                             | 
0035 609-06259              140.000  SYS  |      80.00000       11200.00|      90.49000       12668.60|      85.00000       11900.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0036 610-07486               99.000  TON  |     110.00000       10890.00|     120.00000       11880.00|     100.00000        9900.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0037 611-06497                3.000  EACH |     160.00000         480.00|     155.00000         465.00|     155.00000         465.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0038 615-06505               10.000  EACH |     575.00000        5750.00|     605.00000        6050.00|     605.00000        6050.00 
  MONUMENT, B                             |                             |                             | 
0039 615-06510                2.000  EACH |     500.00000        1000.00|     435.00000         870.00|     435.00000         870.00 
  MONUMENT, C                             |                             |                             | 
0040 615-06527                1.000  EACH |     500.00000         500.00|     465.00000         465.00|     465.00000         465.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320              525.000  SYS  |       2.25000        1181.25|       2.38000        1249.50|       4.00000        2100.00 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 616-05688              170.000  TON  |      34.00000        5780.00|      30.32000        5154.40|      40.00000        6800.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0043 616-06405               18.000  TON  |      46.25000         832.50|      43.05000         774.90|      50.00000         900.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-06451              131.000  TON  |      34.00000        4454.00|      28.65000        3753.15|      38.00000        4978.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                2.000  EACH |     425.00000         850.00|     400.00000         800.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-03909               30.000  LBS  |      80.00000        2400.00|      75.00000        2250.00|      75.00000        2250.00 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0047 621-06545                0.110  TON  |     950.00000         104.50|     900.00000          99.00|     900.00000          99.00 
  FERTILIZER                              |                             |                             | 
0048 621-06557               85.000  LBS  |       0.25000          21.25|       0.20000          17.00|       0.20000          17.00 
  SEED MIXTURE, T                         |                             |                             | 
0049 621-06559             2000.000  SYS  |       0.90000        1800.00|       0.80000        1600.00|       0.80000        1600.00 
  MULCHED SEEDING, R                      |                             |                             | 
0050 621-06567               12.000  kGAL |       1.00000          12.00|       0.01000           0.12|       0.01000           0.12 
  WATER                                   |                             |                             | 
0051 621-06574              260.000  SYS  |       5.00000        1300.00|       3.63000         943.80|       3.63000         943.80 
  SODDING                                 |                             |                             | 
0052 621-06575             5120.000  SYS  |       5.00000       25600.00|       3.63000       18585.60|       3.63000       18585.60 
  SODDING, NURSERY                        |                             |                             | 
0053 622-05649               25.000  EACH |     200.00000        5000.00|     185.00000        4625.00|     185.00000        4625.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0054 628-09402                6.000  MOS  |    2000.00000       12000.00|    2517.61000       15105.66|    4000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0055 702-51005              170.900  CYS  |     550.00000       93995.00|     565.06000       96568.75|     550.00000       93995.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0056 702-51010               82.000  CYS  |     125.00000       10250.00|     207.26000       16995.32|     150.00000       12300.00 
  CONCRETE, B, ABOVE FOOTINGS             |                             |                             | 
0057 702-51015               95.300  CYS  |     225.00000       21442.50|     464.01000       44220.15|     300.00000       28590.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0058 703-06028            30462.000  LBS  |       0.90000       27415.80|       1.00000       30462.00|       1.15000       35031.30 
  REINFORCING BARS                        |                             |                             | 
0059 703-06029            65830.000  LBS  |       1.00000       65830.00|       1.05000       69121.50|       1.20000       78996.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0060 704-51002              221.800  CYS  |     750.00000      166350.00|     743.15000      164830.67|     750.00000      166350.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0061 706-05732                4.000  EACH |    1550.00000        6200.00|    1250.00000        5000.00|    1600.00000        6400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 380 -10 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 706-51020               18.400  CYS  |     650.00000       11960.00|     450.00000        8280.00|     500.00000        9200.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0063 709-51821                       LUMP |    3200.00000        3200.00|    3200.00000        3200.00|    2640.00000        2640.00 
  SURFACE SEAL                            |                             |                             | 
0064 715-05119              120.000  LFT  |      45.00000        5400.00|      32.67000        3920.40|      36.00000        4320.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0065 715-05149              112.000  LFT  |      40.00000        4480.00|      30.10000        3371.20|      34.00000        3808.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0066 715-05169               46.000  LFT  |      45.00000        2070.00|      55.48000        2552.08|      40.00000        1840.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0067 720-45005                2.000  EACH |    1750.00000        3500.00|    1607.35000        3214.70|    2000.00000        4000.00 
  INLET, A2                               |                             |                             | 
0068 801-04308                4.000  EACH |     325.00000        1300.00|     178.00000         712.00|     300.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               12.000  EACH |     120.00000        1440.00|     109.00000        1308.00|     110.00000        1320.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640                8.000  EACH |     125.00000        1000.00|     196.00000        1568.00|     120.00000         960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06645                2.000  EACH |      62.00000         124.00|      55.00000         110.00|      60.00000         120.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0072 801-07118               64.000  LFT  |      18.00000        1152.00|      12.00000         768.00|      16.00000        1024.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               32.000  LFT  |      20.00000         640.00|      13.00000         416.00|      18.00000         576.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-05701               93.000  LFT  |      15.00000        1395.00|      13.00000        1209.00|      13.00000        1209.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0075 802-09838               42.250  SFT  |      26.00000        1098.50|      25.00000        1056.25|      25.00000        1056.25 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0076 808-06703             2704.000  LFT  |       0.80000        2163.20|       0.81000        2190.24|       0.75000        2028.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0077 808-06726               23.000  LFT  |       6.25000         143.75|      10.00000         230.00|       6.00000         138.00 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0078 808-75245             2752.000  LFT  |       0.80000        2201.60|       0.83000        2284.16|       0.75000        2064.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0079 211-09267                8.000  CYS  |      90.00000         720.00|      80.99000         647.92|     150.00000        1200.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0080 211-09268              235.000  CYS  |      75.00000       17625.00|      61.59000       14473.65|      80.00000       18800.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0081 715-03475                1.000  EACH |     450.00000         450.00|     193.69000         193.69|     685.00000         685.00 
  SAFETY METAL END SECTION, 4:1 15 IN     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -29428-A                   COUNTIES : DECATUR 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 715-46005                3.000  EACH |     300.00000         900.00|     256.82000         770.46|     750.00000        2250.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0083 715-46000                1.000  EACH |     275.00000         275.00|     314.58000         314.58|     700.00000         700.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,009,950.00|           $     1,045,116.86|           $     1,166,335.84 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,009,950.00|           $     1,045,116.86|           $     1,166,335.84 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 390                     CONTRACT ID : B -29596-A                   COUNTIES : WARRICK 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION OR REPAIR                             COMPLETION DATE : 11/15/12 
     LOCATION     : ON YANKEETOWN ROAD OVER LITTLE PIGEON CREEK                      PROJECT(S) :  9982660 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       657,231.00  100.0000% 
   2   35-1801998     CLR INC                                                                    $       660,135.53  100.4419% 
   3   35-1878024     RAGLE INC                                                                  $       672,090.49  102.2609% 
   4   38-1912617     DAVIS CONSTRUCTION INC                                                     $     1,383,165.00  210.4534% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : B -29596-A                   COUNTIES : WARRICK 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2  ) 35-1801998          |(   3  ) 35-1878024 
                                          |DEIG BROTHERS LUMBER & CONST |CLR INC                      |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    7000.00000        7000.00|    4000.00000        4000.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   32000.30000       32000.30|   32700.00000       32700.00|   33500.00000       33500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   40560.00000       40560.00|    3250.00000        3250.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51328                       LUMP |   72000.00000       72000.00|   20150.00000       20150.00|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 203-02000               30.000  CYS  |      55.00000        1650.00|      75.00000        2250.00|      30.00000         900.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06932               85.000  LFT  |      16.40000        1394.00|      12.50000        1062.50|      14.90000        1266.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06937              340.000  LFT  |       6.00000        2040.00|       6.50000        2210.00|       6.00000        2040.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 302-07455               12.000  CYS  |      63.00000         756.00|     175.00000        2100.00|      75.00000         900.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0013 303-01180                8.000  TON  |      38.00000         304.00|     135.00000        1080.00|      60.00000         480.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490                1.000  TON  |     956.00000         956.00|     420.00000         420.00|     350.00000         350.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034               39.000  SYS  |      49.00000        1911.00|      26.00000        1014.00|      12.00000         468.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 406-05521               39.000  SYS  |      18.00000         702.00|       0.77000          30.03|       5.00000         195.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 605-06105               82.000  LFT  |      25.00000        2050.00|      35.00000        2870.00|      12.00000         984.00 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                             |                             | 
0018 609-06257               67.000  SYS  |      80.00000        5360.00|     105.00000        7035.00|     120.00000        8040.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0019 610-07487                4.000  TON  |     365.00000        1460.00|     420.00000        1680.00|    1000.00000        4000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : B -29596-A                   COUNTIES : WARRICK 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-1801998         |(   3  ) 35-1878024 
                                          |DEIG BROTHERS LUMBER & CONST |CLR INC                      |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 619-11052                       LUMP |  156065.00000      156065.00|  195000.00000      195000.00|  130000.00000      130000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 271 |                             |                             | 
0021 619-51859                       LUMP |    8215.00000        8215.00|    6985.00000        6985.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE, BR. NO. , 271       |                             |                             | 
0022 621-01004                1.000  EACH |    1150.00000        1150.00|    1150.00000        1150.00|    1050.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0023 621-06559              162.000  SYS  |      17.60000        2851.20|      17.50000        2835.00|      16.00000        2592.00 
  MULCHED SEEDING, R                      |                             |                             | 
0024 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-09402               12.000  MOS  |    1650.00000       19800.00|    1200.00000       14400.00|    1200.00000       14400.00 
  FIELD OFFICE, B                         |                             |                             | 
0026 628-10246               12.000  MOS  |      55.00000         660.00|      29.00000         348.00|      80.00000         960.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0027 628-11068                1.000  EACH |      30.00000          30.00|      45.00000          45.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0028 702-51863               58.000  EACH |      16.00000         928.00|      12.00000         696.00|      10.00000         580.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0029 703-06029             2669.000  LBS  |       1.50000        4003.50|       2.00000        5338.00|       1.50000        4003.50 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0030 706-04683              129.000  LFT  |     215.00000       27735.00|     266.00000       34314.00|     160.00000       20640.00 
  RAILING, , STRUCTURAL BRIDGE RAILING    |                             |                             | 
0031 710-09158                3.000  SFT  |     350.00000        1050.00|     500.00000        1500.00|     130.00000         390.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0032 711-51038                       LUMP |   83510.00000       83510.00|  159000.00000      159000.00|  193000.00000      193000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0033 711-51864             1094.000  EACH |      13.00000       14222.00|       6.00000        6564.00|      25.00000       27350.00 
  DRILLED HOLE                            |                             |                             | 
0034 711-91149                       LUMP |    8500.00000        8500.00|   15000.00000       15000.00|    3500.00000        3500.00 
  STRAIGHTEN STEEL BEAM                   |                             |                             | 
0035 712-94080             3312.000  SFT  |      34.00000      112608.00|      34.00000      112608.00|      32.50000      107640.00 
  TIMBER DECK                             |                             |                             | 
0036 712-95676                3.000  MFBM |    9940.00000       29820.00|    4625.00000       13875.00|    3000.00000        9000.00 
  LUMBER AND TIMBER, TREATED              |                             |                             | 
0037 801-04308                6.000  EACH |     323.00000        1938.00|     200.00000        1200.00|     295.00000        1770.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0038 801-06625               23.000  EACH |      72.00000        1656.00|      65.00000        1495.00|     135.00000        3105.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0039 801-06640               12.000  EACH |     160.00000        1920.00|      75.00000         900.00|     135.00000        1620.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : B -29596-A                   COUNTIES : WARRICK 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-1801998         |(   3  ) 35-1878024 
                                          |DEIG BROTHERS LUMBER & CONST |CLR INC                      |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06645                2.000  EACH |      72.00000         144.00|      60.00000         120.00|      75.00000         150.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0041 801-06775                       LUMP |    5500.00000        5500.00|     500.00000         500.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-07118               48.000  LFT  |      11.00000         528.00|       9.50000         456.00|      25.00000        1200.00 
  BARRICADE, III-A                        |                             |                             | 
0043 801-07119               96.000  LFT  |      13.50000        1296.00|      10.00000         960.00|      30.00000        2880.00 
  BARRICADE, III-B                        |                             |                             | 
0044 802-05701               91.500  LFT  |      10.00000         915.00|      17.00000        1555.50|      17.06000        1560.99 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-07059                4.000  EACH |      93.00000         372.00|      76.00000         304.00|      85.00000         340.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0046 802-09838               59.500  SFT  |      28.00000        1666.00|      19.00000        1130.50|      19.00000        1130.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       657,231.00|           $       660,135.53|           $       672,090.49 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       657,231.00|           $       660,135.53|           $       672,090.49 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : B -29596-A                   COUNTIES : WARRICK 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1912617          |(       )                    |(      ) 
                                          |DAVIS CONSTRUCTION INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  250000.00000      250000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    4700.00000        4700.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51328                       LUMP |  254766.00000      254766.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 203-02000               30.000  CYS  |      20.00000         600.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-06932               85.000  LFT  |      15.00000        1275.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06937              340.000  LFT  |       5.50000        1870.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 302-07455               12.000  CYS  |     100.00000        1200.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0013 303-01180                8.000  TON  |      50.00000         400.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490                1.000  TON  |     550.00000         550.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034               39.000  SYS  |      60.00000        2340.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 406-05521               39.000  SYS  |       1.00000          39.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 605-06105               82.000  LFT  |      30.00000        2460.00|                             | 
  CURB, INTEGRAL, CONCRETE, MODIFIED      |                             |                             | 
0018 609-06257               67.000  SYS  |     125.00000        8375.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0019 610-07487                4.000  TON  |     550.00000        2200.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : B -29596-A                   COUNTIES : WARRICK 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1912617          |(       )                    |(      ) 
                                          |DAVIS CONSTRUCTION INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 619-11052                       LUMP |  200000.00000      200000.00|                             | 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 271 |                             |                             | 
0021 619-51859                       LUMP |   85000.00000       85000.00|                             | 
  PAINT STEEL BRIDGE, BR. NO. , 271       |                             |                             | 
0022 621-01004                1.000  EACH |    1050.00000        1050.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0023 621-06559              162.000  SYS  |      16.00000        2592.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0024 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-09402               12.000  MOS  |    1600.00000       19200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0026 628-10246               12.000  MOS  |     100.00000        1200.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0027 628-11068                1.000  EACH |     300.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0028 702-51863               58.000  EACH |      25.00000        1450.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0029 703-06029             2669.000  LBS  |       1.50000        4003.50|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0030 706-04683              129.000  LFT  |     120.00000       15480.00|                             | 
  RAILING, , STRUCTURAL BRIDGE RAILING    |                             |                             | 
0031 710-09158                3.000  SFT  |     150.00000         450.00|                             | 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0032 711-51038                       LUMP |  241105.00000      241105.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0033 711-51864             1094.000  EACH |      20.00000       21880.00|                             | 
  DRILLED HOLE                            |                             |                             | 
0034 711-91149                       LUMP |   14800.00000       14800.00|                             | 
  STRAIGHTEN STEEL BEAM                   |                             |                             | 
0035 712-94080             3312.000  SFT  |      61.00000      202032.00|                             | 
  TIMBER DECK                             |                             |                             | 
0036 712-95676                3.000  MFBM |    5000.00000       15000.00|                             | 
  LUMBER AND TIMBER, TREATED              |                             |                             | 
0037 801-04308                6.000  EACH |     295.00000        1770.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0038 801-06625               23.000  EACH |     135.00000        3105.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0039 801-06640               12.000  EACH |     135.00000        1620.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : B -29596-A                   COUNTIES : WARRICK 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1912617          |(       )                    |(      ) 
                                          |DAVIS CONSTRUCTION INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06645                2.000  EACH |      75.00000         150.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0041 801-06775                       LUMP |    8000.00000        8000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-07118               48.000  LFT  |      25.00000        1200.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0043 801-07119               96.000  LFT  |      30.00000        2880.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0044 802-05701               91.500  LFT  |      18.00000        1647.00|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-07059                4.000  EACH |      85.00000         340.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0046 802-09838               59.500  SFT  |      19.00000        1130.50|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     1,383,165.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,383,165.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 11/02/12 
     LOCATION     : ON CR 600W OVER SUGAR CREEK                                      PROJECT(S) :  9682190 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,856,860.76  100.0000% 
   2   35-1381845     GEORGE R HARVEY & SON INC                                                  $     2,884,941.37  100.9829% 
   3   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     2,965,074.86  103.7879% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,035,748.64  106.2617% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     3,093,862.00  108.2959% 
   6   35-1310611     DUNCAN ROBERTSON INC                                                       $     3,127,510.42  109.4737% 
   7   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     3,191,981.50  111.7304% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,300,694.88  115.5357% 
   9   38-3806996     HIS CONSTRUCTORS INC                                                       $     3,348,813.39  117.2200% 
  10   35-1878024     RAGLE INC                                                                  $     3,411,855.32  119.4267% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1381845          |(   3  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |GEORGE R HARVEY & SON INC    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   13300.00000       13300.00|   15000.00000       15000.00|    9800.00000        9800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  148000.00000      148000.00|  148000.00000      148000.00|  148000.00000      148000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   73000.00000       73000.00|   39500.00000       39500.00|   49144.14000       49144.14 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            26405.000  CYS  |       4.00000      105620.00|       7.30000      192756.50|       5.73000      151300.65 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              427.000  CYS  |      22.00000        9394.00|       5.80000        2476.60|      32.84000       14022.68 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06930                7.000  TON  |      42.00000         294.00|      72.00000         504.00|      46.79000         327.53 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931              223.000  TON  |      35.00000        7805.00|      29.75000        6634.25|      37.14000        8282.22 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                2.000  EACH |      85.00000         170.00|      84.04000         168.08|      76.40000         152.80 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               22.000  TON  |     350.00000        7700.00|     324.50000        7139.00|     295.00000        6490.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06936              174.000  TON  |      50.00000        8700.00|      29.75000        5176.50|      55.00000        9570.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937             2694.000  LFT  |       1.45000        3906.30|       1.32000        3556.08|       1.20000        3232.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938              160.000  LFT  |      42.00000        6720.00|      16.30000        2608.00|      20.51000        3281.60 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 205-09543              100.000  TON  |      28.00000        2800.00|      19.00000        1900.00|      32.56000        3256.00 
  NO 2 STONE                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |GEORGE R HARVEY & SON INC    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 207-08264             9502.000  SYS  |       1.34000       12732.68|       4.36000       41428.72|       5.17000       49125.34 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0021 207-08267              286.000  SYS  |      18.00000        5148.00|       6.70000        1916.20|      17.80000        5090.80 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-02050             2015.000  CYS  |       8.50000       17127.50|      17.65000       35564.75|      20.22000       40743.30 
  B BORROW                                |                             |                             | 
0023 211-06467              112.000  CYS  |      50.00000        5600.00|      42.05000        4709.60|      33.61000        3764.32 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 211-09264              110.000  CYS  |      22.00000        2420.00|      36.20000        3982.00|      59.65000        6561.50 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0025 301-07448             3601.000  TON  |      14.00000       50414.00|      16.45000       59236.45|      17.02000       61289.02 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               65.000  CYS  |      73.00000        4745.00|      59.50000        3867.50|      66.92000        4349.80 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180             1703.000  TON  |      17.00000       28951.00|      19.00000       32357.00|      18.42000       31369.26 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 303-07449               78.000  TON  |      30.00000        2340.00|      22.20000        1731.60|      53.80000        4196.40 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 401-07320              609.000  TON  |      62.00000       37758.00|      66.34000       40401.06|      65.00000       39585.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07389             1445.000  TON  |      59.00000       85255.00|      63.13000       91222.85|      60.00000       86700.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 402-07432               93.000  TON  |      95.00000        8835.00|     101.65000        9453.45|      55.00000        5115.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0032 406-05520                2.000  TON  |     400.00000         800.00|     428.00000         856.00|     500.00000        1000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    1900.00000        7600.00|    1979.50000        7918.00|    1850.00000        7400.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0034 601-05999                4.000  EACH |      41.00000         164.00|      42.80000         171.20|      40.00000         160.00 
  CURVED TERMINAL END                     |                             |                             | 
0035 601-94689                4.000  EACH |    2350.00000        9400.00|    2493.10000        9972.40|    2330.00000        9320.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              550.000  LFT  |      16.50000        9075.00|      17.49000        9619.50|      16.35000        8992.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 609-06259              391.000  SYS  |      75.00000       29325.00|      66.75000       26099.25|      63.09000       24668.19 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0038 610-07486              183.000  TON  |      85.00000       15555.00|      90.95000       16643.85|      75.00000       13725.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487               80.000  TON  |     100.00000        8000.00|     107.00000        8560.00|      75.00000        6000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 611-06497                3.000  EACH |     150.00000         450.00|     155.15000         465.45|     145.00000         435.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |GEORGE R HARVEY & SON INC    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 615-06505                9.000  EACH |     600.00000        5400.00|     625.95000        5633.55|     585.00000        5265.00 
  MONUMENT, B                             |                             |                             | 
0042 615-06510                2.000  EACH |     410.00000         820.00|     438.70000         877.40|     410.00000         820.00 
  MONUMENT, C                             |                             |                             | 
0043 615-06527                2.000  EACH |     440.00000         880.00|     465.45000         930.90|     435.00000         870.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 616-02320             2836.000  SYS  |       2.20000        6239.20|       3.00000        8508.00|       2.59000        7345.24 
  GEOTEXTILES                             |                             |                             | 
0045 616-05689             2491.000  TON  |      32.00000       79712.00|      33.00000       82203.00|      31.19000       77694.29 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 616-06405              524.000  TON  |      24.00000       12576.00|      22.00000       11528.00|      20.91000       10956.84 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004               14.000  EACH |     275.00000        3850.00|     324.50000        4543.00|     295.00000        4130.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06545                4.000  TON  |     650.00000        2600.00|     660.00000        2640.00|     600.00000        2400.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553             1324.000  LBS  |       2.55000        3376.20|       2.73000        3614.52|       2.48000        3283.52 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              696.000  LBS  |       0.35000         243.60|       0.21000         146.16|       0.19000         132.24 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565               16.000  TON  |     450.00000        7200.00|     383.90000        6142.40|     349.00000        5584.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                2.000  kGAL |       1.00000           2.00|       0.01000           0.02|       0.01000           0.02 
  WATER                                   |                             |                             | 
0053 621-06574              502.000  SYS  |       6.10000        3062.20|       5.93000        2976.86|       5.39000        2705.78 
  SODDING                                 |                             |                             | 
0054 628-09402               12.000  MOS  |    2300.00000       27600.00|    2000.00000       24000.00|    1720.01000       20640.12 
  FIELD OFFICE, B                         |                             |                             | 
0055 628-09407               12.000  MOS  |     175.00000        2100.00|     200.00000        2400.00|     305.79000        3669.48 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0056 701-05561              723.000  LFT  |     180.00000      130140.00|     100.00000       72300.00|     252.80000      182774.40 
  DRILLED SHAFT 3.5 FT. DIAMETER          |                             |                             | 
0057 701-05785              723.000  LFT  |     345.00000      249435.00|     374.00000      270402.00|     298.76000      216003.48 
  EXPLORATION (SHAFT EXCAVATION)          |                             |                             | 
0058 701-09663             1398.000  LFT  |      52.00000       72696.00|      41.50000       58017.00|      53.25000       74443.50 
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             | 
0059 701-09679               28.000  EACH |     220.00000        6160.00|     220.00000        6160.00|     200.00000        5600.00 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0060 702-51005              385.600  CYS  |     650.00000      250640.00|     400.00000      154240.00|     463.91000      178883.70 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |GEORGE R HARVEY & SON INC    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 702-51100              452.000  LBS  |       5.75000        2599.00|       4.75000        2147.00|       5.51000        2490.52 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
0062 702-51110              480.000  LBS  |       7.80000        3744.00|       6.05000        2904.00|       8.39000        4027.20 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0063 703-06028           148962.000  LBS  |       0.95000      141513.90|       0.86000      128107.32|       0.96000      143003.52 
  REINFORCING BARS                        |                             |                             | 
0064 703-06029           225840.000  LBS  |       0.90000      203256.00|       0.91000      205514.40|       0.96000      216806.40 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              651.700  CYS  |     525.00000      342142.50|     445.00000      290006.50|     452.10000      294633.57 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-06352                4.000  EACH |    1350.00000        5400.00|    1740.00000        6960.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0067 706-09963             1002.000  LFT  |      25.00000       25050.00|      20.67000       20711.34|      59.36000       59478.72 
  RAILING, CONCRETE, PF-2                 |                             |                             | 
0069 707-07605             1950.000  LFT  |     200.00000      390000.00|     270.00000      526500.00|     236.84000      461838.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 48 IN                           |                             |                             | 
0070 709-51821                       LUMP |   11000.00000       11000.00|   12000.00000       12000.00|   10531.80000       10531.80 
  SURFACE SEAL                            |                             |                             | 
0071 715-05149               62.000  LFT  |      16.00000         992.00|      40.55000        2514.10|      58.84000        3648.08 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05169              128.000  LFT  |      19.00000        2432.00|      26.25000        3360.00|      25.26000        3233.28 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0073 715-05407              230.000  LFT  |      11.00000        2530.00|       8.00000        1840.00|      13.01000        2992.30 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0074 715-07536                2.000  EACH |     500.00000        1000.00|     770.00000        1540.00|     955.43000        1910.86 
  CONCRETE ANCHOR MIN AREA 12.9 SF        |                             |                             | 
0075 715-08171               60.000  LFT  |     165.00000        9900.00|     147.65000        8859.00|     211.29000       12677.40 
  PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF  |                             |                             | 
  SMOOTH OR MIN AREA 14.7 SF CORRUGATED   |                             |                             | 
0076 715-46000                1.000  EACH |     400.00000         400.00|     250.00000         250.00|     391.84000         391.84 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0077 715-46005                4.000  EACH |     410.00000        1640.00|     250.00000        1000.00|     301.23000        1204.92 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0078 720-45030                1.000  EACH |    1100.00000        1100.00|    1000.00000        1000.00|    1257.34000        1257.34 
  INLET, E7                               |                             |                             | 
0079 720-45035                1.000  EACH |    1125.00000        1125.00|    1000.00000        1000.00|    1254.99000        1254.99 
  INLET, F7                               |                             |                             | 
0080 724-51925              156.000  LFT  |     135.00000       21060.00|     133.60000       20841.60|     122.67000       19136.52 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0081 801-04308                5.000  EACH |     360.00000        1800.00|     379.50000        1897.50|     345.00000        1725.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1381845         |(   3  ) 35-1385672 
                                          |MILESTONE CONTRACTORS LP     |GEORGE R HARVEY & SON INC    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 801-06625               14.000  EACH |     100.00000        1400.00|      99.00000        1386.00|      90.00000        1260.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0083 801-06640               10.000  EACH |     165.00000        1650.00|     143.00000        1430.00|     130.00000        1300.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0084 801-06645                2.000  EACH |      70.00000         140.00|      60.50000         121.00|      55.00000         110.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0085 801-06775                       LUMP |   12000.00000       12000.00|    4275.00000        4275.00|    5010.10000        5010.10 
  MAINTAINING TRAFFIC                     |                             |                             | 
0086 801-07118              144.000  LFT  |      10.00000        1440.00|       9.41000        1355.04|       8.55000        1231.20 
  BARRICADE, III-A                        |                             |                             | 
0087 801-07119               96.000  LFT  |      10.00000         960.00|      10.01000         960.96|       9.10000         873.60 
  BARRICADE, III-B                        |                             |                             | 
0088 802-05701               38.000  LFT  |      12.00000         456.00|      12.84000         487.92|      12.00000         456.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0089 802-09838               19.000  SFT  |      20.00000         380.00|      21.40000         406.60|      20.00000         380.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0090 808-06713             6552.000  LFT  |       0.17000        1113.84|       0.18000        1179.36|       0.16000        1048.32 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0091 808-06714             6552.000  LFT  |       0.17000        1113.84|       0.18000        1179.36|       0.16000        1048.32 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0092 706-11405             1002.000  LFT  |      57.50000       57615.00|      66.36000       66492.72|      59.92000       60039.84 
  RAILING, STEEL, PF-2                    |                             |                             | 
0093 701-05784               51.000  LFT  |     315.00000       16065.00|     350.00000       17850.00|     478.76000       24416.76 
  TRIAL SHAFT HOLES                       |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     2,856,860.76|           $     2,884,941.37|           $     2,965,074.86 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,856,860.76|           $     2,884,941.37|           $     2,965,074.86 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1310611 
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   10750.00000       10750.00|   14000.00000       14000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  151750.00000      151750.00|  160000.00000      160000.00|  155000.00000      155000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   60700.00000       60700.00|   27000.00000       27000.00|   60000.00000       60000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            26405.000  CYS  |       7.75000      204638.75|      11.00000      290455.00|      10.00000      264050.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              427.000  CYS  |       8.00000        3416.00|      20.00000        8540.00|      10.00000        4270.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06930                7.000  TON  |      45.00000         315.00|      56.00000         392.00|      20.00000         140.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931              223.000  TON  |      30.00000        6690.00|      29.00000        6467.00|      20.00000        4460.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                2.000  EACH |      80.00000         160.00|      85.00000         170.00|      75.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               22.000  TON  |     305.00000        6710.00|     330.00000        7260.00|     320.00000        7040.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06936              174.000  TON  |      30.00000        5220.00|      32.00000        5568.00|      20.00000        3480.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937             2694.000  LFT  |       1.45000        3906.30|       1.40000        3771.60|       1.50000        4041.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938              160.000  LFT  |      25.00000        4000.00|      52.00000        8320.00|      20.00000        3200.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 205-09543              100.000  TON  |      30.00000        3000.00|      20.00000        2000.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0020 207-08264             9502.000  SYS  |       1.20000       11402.40|       4.30000       40858.60|       4.00000       38008.00 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1310611 
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 207-08267              286.000  SYS  |      10.50000        3003.00|       6.20000        1773.20|       5.00000        1430.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-02050             2015.000  CYS  |      23.00000       46345.00|      31.00000       62465.00|      15.00000       30225.00 
  B BORROW                                |                             |                             | 
0023 211-06467              112.000  CYS  |      58.00000        6496.00|      60.00000        6720.00|      40.00000        4480.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 211-09264              110.000  CYS  |      21.00000        2310.00|      25.00000        2750.00|      35.00000        3850.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0025 301-07448             3601.000  TON  |      15.00000       54015.00|      16.00000       57616.00|      20.00000       72020.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               65.000  CYS  |      52.25000        3396.25|      42.00000        2730.00|      40.00000        2600.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180             1703.000  TON  |      14.50000       24693.50|      15.00000       25545.00|      20.00000       34060.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 303-07449               78.000  TON  |      31.00000        2418.00|      21.00000        1638.00|      20.00000        1560.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 401-07320              609.000  TON  |      70.00000       42630.00|      70.00000       42630.00|      70.00000       42630.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07389             1445.000  TON  |      58.00000       83810.00|      58.00000       83810.00|      65.00000       93925.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 402-07432               93.000  TON  |      78.00000        7254.00|      60.00000        5580.00|      60.00000        5580.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0032 406-05520                2.000  TON  |     525.00000        1050.00|     500.00000        1000.00|     550.00000        1100.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    1850.00000        7400.00|    1980.00000        7920.00|    2000.00000        8000.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0034 601-05999                4.000  EACH |      40.00000         160.00|      42.00000         168.00|      50.00000         200.00 
  CURVED TERMINAL END                     |                             |                             | 
0035 601-94689                4.000  EACH |    1930.00000        7720.00|    2500.00000       10000.00|    2450.00000        9800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              550.000  LFT  |      16.35000        8992.50|      17.50000        9625.00|      17.00000        9350.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 609-06259              391.000  SYS  |      68.00000       26588.00|      52.00000       20332.00|      90.00000       35190.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0038 610-07486              183.000  TON  |      70.00000       12810.00|      80.00000       14640.00|      80.00000       14640.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487               80.000  TON  |     115.00000        9200.00|      80.00000        6400.00|      80.00000        6400.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 611-06497                3.000  EACH |     145.00000         435.00|     175.00000         525.00|     160.00000         480.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06505                9.000  EACH |     585.00000        5265.00|     650.00000        5850.00|     650.00000        5850.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1310611 
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 615-06510                2.000  EACH |     410.00000         820.00|     450.00000         900.00|     450.00000         900.00 
  MONUMENT, C                             |                             |                             | 
0043 615-06527                2.000  EACH |     435.00000         870.00|     500.00000        1000.00|     465.00000         930.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 616-02320             2836.000  SYS  |       2.25000        6381.00|       4.00000       11344.00|       3.50000        9926.00 
  GEOTEXTILES                             |                             |                             | 
0045 616-05689             2491.000  TON  |      27.50000       68502.50|      28.50000       70993.50|      30.00000       74730.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 616-06405              524.000  TON  |      26.00000       13624.00|      17.50000        9170.00|      20.00000       10480.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004               14.000  EACH |     300.00000        4200.00|     330.00000        4620.00|     300.00000        4200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06545                4.000  TON  |     625.00000        2500.00|     650.00000        2600.00|     650.00000        2600.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553             1324.000  LBS  |       2.65000        3508.60|       2.90000        3839.60|       2.75000        3641.00 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              696.000  LBS  |       0.20000         139.20|       0.25000         174.00|       0.25000         174.00 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565               16.000  TON  |     365.00000        5840.00|     380.00000        6080.00|     400.00000        6400.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                2.000  kGAL |       0.01000           0.02|       1.00000           2.00|       0.20000           0.40 
  WATER                                   |                             |                             | 
0053 621-06574              502.000  SYS  |       6.75000        3388.50|       5.60000        2811.20|       5.75000        2886.50 
  SODDING                                 |                             |                             | 
0054 628-09402               12.000  MOS  |    1875.00000       22500.00|    1700.00000       20400.00|    1500.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0055 628-09407               12.000  MOS  |     275.00000        3300.00|     350.00000        4200.00|     125.00000        1500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0056 701-05561              723.000  LFT  |     235.00000      169905.00|     250.00000      180750.00|     130.00000       93990.00 
  DRILLED SHAFT 3.5 FT. DIAMETER          |                             |                             | 
0057 701-05785              723.000  LFT  |     380.00000      274740.00|     345.00000      249435.00|     400.00000      289200.00 
  EXPLORATION (SHAFT EXCAVATION)          |                             |                             | 
0058 701-09663             1398.000  LFT  |      50.00000       69900.00|      60.00000       83880.00|      45.00000       62910.00 
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             | 
0059 701-09679               28.000  EACH |     225.00000        6300.00|     230.00000        6440.00|     275.00000        7700.00 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0060 702-51005              385.600  CYS  |     600.00000      231360.00|     310.00000      119536.00|     500.00000      192800.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0061 702-51100              452.000  LBS  |       2.75000        1243.00|       5.10000        2305.20|       4.50000        2034.00 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
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     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1310611 
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 702-51110              480.000  LBS  |       5.00000        2400.00|       6.80000        3264.00|       5.00000        2400.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0063 703-06028           148962.000  LBS  |       0.85000      126617.70|       0.95000      141513.90|       0.90000      134065.80 
  REINFORCING BARS                        |                             |                             | 
0064 703-06029           225840.000  LBS  |       0.88000      198739.20|       0.98000      221323.20|       0.95000      214548.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              651.700  CYS  |     465.00000      303040.50|     320.00000      208544.00|     600.00000      391020.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-06352                4.000  EACH |    2500.00000       10000.00|    1200.00000        4800.00|    1750.00000        7000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0067 706-09963             1002.000  LFT  |      29.50000       29559.00|      25.00000       25050.00|      40.00000       40080.00 
  RAILING, CONCRETE, PF-2                 |                             |                             | 
0069 707-07605             1950.000  LFT  |     250.00000      487500.00|     310.00000      604500.00|     235.00000      458250.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 48 IN                           |                             |                             | 
0070 709-51821                       LUMP |   11000.00000       11000.00|   15000.00000       15000.00|   10000.00000       10000.00 
  SURFACE SEAL                            |                             |                             | 
0071 715-05149               62.000  LFT  |      24.75000        1534.50|      34.00000        2108.00|      30.00000        1860.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05169              128.000  LFT  |      27.00000        3456.00|      36.00000        4608.00|      30.00000        3840.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0073 715-05407              230.000  LFT  |       4.25000         977.50|       7.00000        1610.00|       6.00000        1380.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0074 715-07536                2.000  EACH |    1600.00000        3200.00|    1050.00000        2100.00|    1000.00000        2000.00 
  CONCRETE ANCHOR MIN AREA 12.9 SF        |                             |                             | 
0075 715-08171               60.000  LFT  |     145.00000        8700.00|     170.00000       10200.00|     200.00000       12000.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF  |                             |                             | 
  SMOOTH OR MIN AREA 14.7 SF CORRUGATED   |                             |                             | 
0076 715-46000                1.000  EACH |     300.00000         300.00|     270.00000         270.00|     300.00000         300.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0077 715-46005                4.000  EACH |     525.00000        2100.00|     285.00000        1140.00|     300.00000        1200.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0078 720-45030                1.000  EACH |    1175.00000        1175.00|    1100.00000        1100.00|    1500.00000        1500.00 
  INLET, E7                               |                             |                             | 
0079 720-45035                1.000  EACH |    1200.00000        1200.00|    1100.00000        1100.00|    1500.00000        1500.00 
  INLET, F7                               |                             |                             | 
0080 724-51925              156.000  LFT  |     160.00000       24960.00|     120.00000       18720.00|     130.00000       20280.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0081 801-04308                5.000  EACH |     375.00000        1875.00|     370.00000        1850.00|     375.00000        1875.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0082 801-06625               14.000  EACH |      95.00000        1330.00|     110.00000        1540.00|     100.00000        1400.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1357381         |(   6  ) 35-1310611 
                                          |BEATY CONSTRUCTION INC       |DAVE OMARA CONTRACTOR INC    |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 801-06640               10.000  EACH |     140.00000        1400.00|     160.00000        1600.00|     140.00000        1400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0084 801-06645                2.000  EACH |      60.00000         120.00|      65.00000         130.00|      60.00000         120.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0085 801-06775                       LUMP |   15475.34000       15475.34|   10000.00000       10000.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0086 801-07118              144.000  LFT  |       9.25000        1332.00|       9.80000        1411.20|       9.50000        1368.00 
  BARRICADE, III-A                        |                             |                             | 
0087 801-07119               96.000  LFT  |       9.75000         936.00|      10.50000        1008.00|      10.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
0088 802-05701               38.000  LFT  |      12.00000         456.00|      14.00000         532.00|      12.50000         475.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0089 802-09838               19.000  SFT  |      20.00000         380.00|      24.00000         456.00|      22.00000         418.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0090 808-06713             6552.000  LFT  |       0.17000        1113.84|       0.20000        1310.40|       0.18000        1179.36 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0091 808-06714             6552.000  LFT  |       0.17000        1113.84|       0.20000        1310.40|       0.18000        1179.36 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0092 706-11405             1002.000  LFT  |      57.35000       57464.70|      61.00000       61122.00|      60.00000       60120.00 
  RAILING, STEEL, PF-2                    |                             |                             | 
0093 701-05784               51.000  LFT  |     365.00000       18615.00|     385.00000       19635.00|     325.00000       16575.00 
  TRIAL SHAFT HOLES                       |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     3,035,748.64|           $     3,093,862.00|           $     3,127,510.42 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,035,748.64|           $     3,093,862.00|           $     3,127,510.42 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 31-1323837          |(   8   ) 35-1618530         |(   9  ) 38-3806996 
                                          |SUNESIS CONSTRUCTION COMPANY |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   14000.00000       14000.00|   11000.00000       11000.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  159599.07000      159599.07|  165034.74000      165034.74|  165000.00000      165000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   95759.44000       95759.44|   66013.89000       66013.89|   66000.00000       66000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            26405.000  CYS  |      10.50000      277252.50|       5.25000      138626.25|      10.00000      264050.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              427.000  CYS  |      13.82000        5901.14|      25.00000       10675.00|      17.25000        7365.75 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06930                7.000  TON  |      41.38000         289.66|      60.00000         420.00|     166.00000        1162.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931              223.000  TON  |      43.54000        9709.42|      60.00000       13380.00|      31.00000        6913.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                2.000  EACH |      76.40000         152.80|      76.40000         152.80|      77.00000         154.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               22.000  TON  |     295.00000        6490.00|     295.00000        6490.00|     390.00000        8580.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06936              174.000  TON  |      43.04000        7488.96|      60.00000       10440.00|      31.00000        5394.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937             2694.000  LFT  |       1.20000        3232.80|       1.20000        3232.80|       1.22000        3286.68 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938              160.000  LFT  |      20.08000        3212.80|      28.00000        4480.00|      13.60000        2176.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 205-09543              100.000  TON  |      18.35000        1835.00|      35.00000        3500.00|      22.00000        2200.00 
  NO 2 STONE                              |                             |                             | 
0020 207-08264             9502.000  SYS  |       3.85000       36582.70|       5.25000       49885.50|       1.17000       11117.34 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 31-1323837          |(   8   ) 35-1618530         |(   9  ) 38-3806996 
                                          |SUNESIS CONSTRUCTION COMPANY |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 207-08267              286.000  SYS  |      12.64000        3615.04|      15.00000        4290.00|       9.90000        2831.40 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-02050             2015.000  CYS  |      48.56000       97848.40|      41.00000       82615.00|      30.50000       61457.50 
  B BORROW                                |                             |                             | 
0023 211-06467              112.000  CYS  |      48.13000        5390.56|      55.00000        6160.00|      75.00000        8400.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 211-09264              110.000  CYS  |      26.97000        2966.70|      36.17000        3978.70|      21.25000        2337.50 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0025 301-07448             3601.000  TON  |      21.00000       75621.00|      20.00000       72020.00|      18.65000       67158.65 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               65.000  CYS  |      65.26000        4241.90|      80.00000        5200.00|      76.00000        4940.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180             1703.000  TON  |      27.23000       46372.69|      22.00000       37466.00|      28.00000       47684.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 303-07449               78.000  TON  |      31.90000        2488.20|      30.00000        2340.00|      36.00000        2808.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 401-07320              609.000  TON  |      65.00000       39585.00|      62.00000       37758.00|      69.00000       42021.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07389             1445.000  TON  |      60.00000       86700.00|      59.00000       85255.00|      57.00000       82365.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 402-07432               93.000  TON  |      55.00000        5115.00|      95.00000        8835.00|      77.00000        7161.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0032 406-05520                2.000  TON  |     500.00000        1000.00|     400.00000         800.00|     510.00000        1020.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1860.00000        7440.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0034 601-05999                4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.25000         161.00 
  CURVED TERMINAL END                     |                             |                             | 
0035 601-94689                4.000  EACH |    2330.00000        9320.00|    2330.00000        9320.00|    2350.00000        9400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              550.000  LFT  |      16.35000        8992.50|      16.35000        8992.50|      16.50000        9075.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 609-06259              391.000  SYS  |      66.65000       26060.15|      70.00000       27370.00|      82.00000       32062.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0038 610-07486              183.000  TON  |      75.00000       13725.00|      85.00000       15555.00|      68.50000       12535.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487               80.000  TON  |      75.00000        6000.00|     100.00000        8000.00|     111.00000        8880.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 611-06497                3.000  EACH |     145.00000         435.00|     145.00000         435.00|     146.00000         438.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06505                9.000  EACH |     585.00000        5265.00|     585.00000        5265.00|     590.00000        5310.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 31-1323837          |(   8   ) 35-1618530         |(   9  ) 38-3806996 
                                          |SUNESIS CONSTRUCTION COMPANY |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 615-06510                2.000  EACH |     410.00000         820.00|     410.00000         820.00|     415.00000         830.00 
  MONUMENT, C                             |                             |                             | 
0043 615-06527                2.000  EACH |     435.00000         870.00|     435.00000         870.00|     440.00000         880.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 616-02320             2836.000  SYS  |       0.95000        2694.20|       4.00000       11344.00|       1.42000        4027.12 
  GEOTEXTILES                             |                             |                             | 
0045 616-05689             2491.000  TON  |      28.24000       70345.84|      34.00000       84694.00|      41.20000      102629.20 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 616-06405              524.000  TON  |      25.34000       13278.16|      39.00000       20436.00|      31.20000       16348.80 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004               14.000  EACH |     295.00000        4130.00|     295.00000        4130.00|     300.00000        4200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06545                4.000  TON  |     600.00000        2400.00|     600.00000        2400.00|     605.00000        2420.00 
  FERTILIZER                              |                             |                             | 
0049 621-06553             1324.000  LBS  |       2.48000        3283.52|       2.48000        3283.52|       2.50000        3310.00 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              696.000  LBS  |       0.19000         132.24|       0.19000         132.24|       0.19000         132.24 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565               16.000  TON  |     349.00000        5584.00|     349.00000        5584.00|     350.00000        5600.00 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                2.000  kGAL |       0.01000           0.02|       0.01000           0.02|       0.01000           0.02 
  WATER                                   |                             |                             | 
0053 621-06574              502.000  SYS  |       5.39000        2705.78|       5.39000        2705.78|       8.90000        4467.80 
  SODDING                                 |                             |                             | 
0054 628-09402               12.000  MOS  |    2106.67000       25280.04|    3300.00000       39600.00|    2000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0055 628-09407               12.000  MOS  |     200.00000        2400.00|     250.00000        3000.00|     200.00000        2400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0056 701-05561              723.000  LFT  |     140.21000      101371.83|     150.00000      108450.00|     200.00000      144600.00 
  DRILLED SHAFT 3.5 FT. DIAMETER          |                             |                             | 
0057 701-05785              723.000  LFT  |     337.39000      243932.97|     460.00000      332580.00|     345.00000      249435.00 
  EXPLORATION (SHAFT EXCAVATION)          |                             |                             | 
0058 701-09663             1398.000  LFT  |      50.39000       70445.22|      50.00000       69900.00|      60.00000       83880.00 
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             | 
0059 701-09679               28.000  EACH |     239.75000        6713.00|     250.00000        7000.00|     210.00000        5880.00 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0060 702-51005              385.600  CYS  |     437.61000      168742.42|     550.00000      212080.00|     750.00000      289200.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0061 702-51100              452.000  LBS  |       5.97000        2698.44|       6.50000        2938.00|       6.00000        2712.00 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 31-1323837          |(   8   ) 35-1618530         |(   9  ) 38-3806996 
                                          |SUNESIS CONSTRUCTION COMPANY |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 702-51110              480.000  LBS  |       7.90000        3792.00|      10.25000        4920.00|       7.00000        3360.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0063 703-06028           148962.000  LBS  |       0.95000      141513.90|       1.00000      148962.00|       0.85000      126617.70 
  REINFORCING BARS                        |                             |                             | 
0064 703-06029           225840.000  LBS  |       1.00000      225840.00|       1.05000      237132.00|       0.92000      207772.80 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              651.700  CYS  |     425.94000      277585.10|     440.00000      286748.00|     550.00000      358435.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-06352                4.000  EACH |    1506.36000        6025.44|    1800.00000        7200.00|    1550.00000        6200.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0067 706-09963             1002.000  LFT  |      26.01000       26062.02|      45.00000       45090.00|      35.00000       35070.00 
  RAILING, CONCRETE, PF-2                 |                             |                             | 
0069 707-07605             1950.000  LFT  |     260.29000      507565.50|     306.00000      596700.00|     225.00000      438750.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 48 IN                           |                             |                             | 
0070 709-51821                       LUMP |   10531.80000       10531.80|    9000.00000        9000.00|   10550.00000       10550.00 
  SURFACE SEAL                            |                             |                             | 
0071 715-05149               62.000  LFT  |      38.02000        2357.24|      28.00000        1736.00|      46.00000        2852.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05169              128.000  LFT  |      43.50000        5568.00|      30.00000        3840.00|      48.00000        6144.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0073 715-05407              230.000  LFT  |       6.25000        1437.50|      10.00000        2300.00|      10.50000        2415.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0074 715-07536                2.000  EACH |    1090.55000        2181.10|    1200.00000        2400.00|    1305.00000        2610.00 
  CONCRETE ANCHOR MIN AREA 12.9 SF        |                             |                             | 
0075 715-08171               60.000  LFT  |     172.91000       10374.60|     225.00000       13500.00|     220.00000       13200.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF  |                             |                             | 
  SMOOTH OR MIN AREA 14.7 SF CORRUGATED   |                             |                             | 
0076 715-46000                1.000  EACH |     795.64000         795.64|     600.00000         600.00|     605.00000         605.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0077 715-46005                4.000  EACH |     807.65000        3230.60|     650.00000        2600.00|     645.00000        2580.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0078 720-45030                1.000  EACH |    1028.19000        1028.19|    1400.00000        1400.00|    1610.00000        1610.00 
  INLET, E7                               |                             |                             | 
0079 720-45035                1.000  EACH |    1050.97000        1050.97|    1450.00000        1450.00|    1610.00000        1610.00 
  INLET, F7                               |                             |                             | 
0080 724-51925              156.000  LFT  |     183.17000       28574.52|     150.00000       23400.00|     155.00000       24180.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0081 801-04308                5.000  EACH |     345.00000        1725.00|     345.00000        1725.00|     350.00000        1750.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0082 801-06625               14.000  EACH |      90.00000        1260.00|      90.00000        1260.00|      91.00000        1274.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 31-1323837          |(   8   ) 35-1618530         |(   9  ) 38-3806996 
                                          |SUNESIS CONSTRUCTION COMPANY |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 801-06640               10.000  EACH |     130.00000        1300.00|     130.00000        1300.00|     132.00000        1320.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0084 801-06645                2.000  EACH |      55.00000         110.00|      55.00000         110.00|      56.00000         112.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0085 801-06775                       LUMP |   45679.33000       45679.33|    4000.00000        4000.00|   96600.00000       96600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0086 801-07118              144.000  LFT  |       8.55000        1231.20|       8.55000        1231.20|       8.60000        1238.40 
  BARRICADE, III-A                        |                             |                             | 
0087 801-07119               96.000  LFT  |       9.10000         873.60|       9.10000         873.60|       9.30000         892.80 
  BARRICADE, III-B                        |                             |                             | 
0088 802-05701               38.000  LFT  |      12.00000         456.00|      12.00000         456.00|      12.10000         459.80 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0089 802-09838               19.000  SFT  |      20.00000         380.00|      20.00000         380.00|      20.25000         384.75 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0090 808-06713             6552.000  LFT  |       0.16000        1048.32|       0.16000        1048.32|       0.16000        1048.32 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0091 808-06714             6552.000  LFT  |       0.16000        1048.32|       0.16000        1048.32|       0.16000        1048.32 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0092 706-11405             1002.000  LFT  |      66.07000       66202.14|      57.35000       57464.70|      58.00000       58116.00 
  RAILING, STEEL, PF-2                    |                             |                             | 
0093 701-05784               51.000  LFT  |     343.36000       17511.36|     320.00000       16320.00|     415.00000       21165.00 
  TRIAL SHAFT HOLES                       |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     3,191,981.50|           $     3,300,694.88|           $     3,348,813.39 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,191,981.50|           $     3,300,694.88|           $     3,348,813.39 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1878024          |(       )                    |(      ) 
                                          |RAGLE INC                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   18000.00000       18000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  170000.00000      170000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   68000.00000       68000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000            26405.000  CYS  |       8.00000      211240.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              427.000  CYS  |       6.00000        2562.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06930                7.000  TON  |      40.00000         280.00|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931              223.000  TON  |      35.00000        7805.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                2.000  EACH |      76.40000         152.80|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               22.000  TON  |     295.00000        6490.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06936              174.000  TON  |      35.00000        6090.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937             2694.000  LFT  |       2.00000        5388.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938              160.000  LFT  |      15.00000        2400.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 205-09543              100.000  TON  |      20.00000        2000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0020 207-08264             9502.000  SYS  |       3.65000       34682.30|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1878024          |(       )                    |(      ) 
                                          |RAGLE INC                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 207-08267              286.000  SYS  |      13.50000        3861.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-02050             2015.000  CYS  |      15.00000       30225.00|                             | 
  B BORROW                                |                             |                             | 
0023 211-06467              112.000  CYS  |      55.00000        6160.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0024 211-09264              110.000  CYS  |      15.00000        1650.00|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0025 301-07448             3601.000  TON  |      18.00000       64818.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               65.000  CYS  |      55.00000        3575.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180             1703.000  TON  |      20.00000       34060.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 303-07449               78.000  TON  |      22.50000        1755.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 401-07320              609.000  TON  |      65.00000       39585.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0030 401-07389             1445.000  TON  |      60.00000       86700.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0031 402-07432               93.000  TON  |      55.00000        5115.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0032 406-05520                2.000  TON  |     500.00000        1000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 601-01522                4.000  EACH |    1850.00000        7400.00|                             | 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0034 601-05999                4.000  EACH |      40.00000         160.00|                             | 
  CURVED TERMINAL END                     |                             |                             | 
0035 601-94689                4.000  EACH |    2330.00000        9320.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0036 601-99105              550.000  LFT  |      16.35000        8992.50|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 609-06259              391.000  SYS  |      90.00000       35190.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0038 610-07486              183.000  TON  |      75.00000       13725.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0039 610-07487               80.000  TON  |      75.00000        6000.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 611-06497                3.000  EACH |     145.00000         435.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0041 615-06505                9.000  EACH |     585.00000        5265.00|                             | 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1878024          |(       )                    |(      ) 
                                          |RAGLE INC                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0042 615-06510                2.000  EACH |     410.00000         820.00|                             | 
  MONUMENT, C                             |                             |                             | 
0043 615-06527                2.000  EACH |     435.00000         870.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0044 616-02320             2836.000  SYS  |       2.50000        7090.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0045 616-05689             2491.000  TON  |      33.00000       82203.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0046 616-06405              524.000  TON  |      32.00000       16768.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 621-01004               14.000  EACH |     295.00000        4130.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0048 621-06545                4.000  TON  |     600.00000        2400.00|                             | 
  FERTILIZER                              |                             |                             | 
0049 621-06553             1324.000  LBS  |       2.48000        3283.52|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0050 621-06557              696.000  LBS  |       0.19000         132.24|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0051 621-06565               16.000  TON  |     349.00000        5584.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0052 621-06567                2.000  kGAL |       0.01000           0.02|                             | 
  WATER                                   |                             |                             | 
0053 621-06574              502.000  SYS  |       7.00000        3514.00|                             | 
  SODDING                                 |                             |                             | 
0054 628-09402               12.000  MOS  |    1200.00000       14400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0055 628-09407               12.000  MOS  |     100.00000        1200.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0056 701-05561              723.000  LFT  |     175.00000      126525.00|                             | 
  DRILLED SHAFT 3.5 FT. DIAMETER          |                             |                             | 
0057 701-05785              723.000  LFT  |     325.00000      234975.00|                             | 
  EXPLORATION (SHAFT EXCAVATION)          |                             |                             | 
0058 701-09663             1398.000  LFT  |      45.00000       62910.00|                             | 
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             | 
0059 701-09679               28.000  EACH |     300.00000        8400.00|                             | 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0060 702-51005              385.600  CYS  |    1000.00000      385600.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0061 702-51100              452.000  LBS  |       5.00000        2260.00|                             | 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1878024          |(       )                    |(      ) 
                                          |RAGLE INC                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0062 702-51110              480.000  LBS  |       8.00000        3840.00|                             | 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0063 703-06028           148962.000  LBS  |       1.00000      148962.00|                             | 
  REINFORCING BARS                        |                             |                             | 
0064 703-06029           225840.000  LBS  |       1.05000      237132.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0065 704-51002              651.700  CYS  |     600.00000      391020.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-06352                4.000  EACH |    1350.00000        5400.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0067 706-09963             1002.000  LFT  |      40.00000       40080.00|                             | 
  RAILING, CONCRETE, PF-2                 |                             |                             | 
0069 707-07605             1950.000  LFT  |     295.00000      575250.00|                             | 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 48 IN                           |                             |                             | 
0070 709-51821                       LUMP |   10531.80000       10531.80|                             | 
  SURFACE SEAL                            |                             |                             | 
0071 715-05149               62.000  LFT  |      32.50000        2015.00|                             | 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05169              128.000  LFT  |      35.00000        4480.00|                             | 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0073 715-05407              230.000  LFT  |       7.50000        1725.00|                             | 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0074 715-07536                2.000  EACH |    1800.00000        3600.00|                             | 
  CONCRETE ANCHOR MIN AREA 12.9 SF        |                             |                             | 
0075 715-08171               60.000  LFT  |     180.00000       10800.00|                             | 
  PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF  |                             |                             | 
  SMOOTH OR MIN AREA 14.7 SF CORRUGATED   |                             |                             | 
0076 715-46000                1.000  EACH |     225.00000         225.00|                             | 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0077 715-46005                4.000  EACH |     250.00000        1000.00|                             | 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0078 720-45030                1.000  EACH |    2200.00000        2200.00|                             | 
  INLET, E7                               |                             |                             | 
0079 720-45035                1.000  EACH |    2500.00000        2500.00|                             | 
  INLET, F7                               |                             |                             | 
0080 724-51925              156.000  LFT  |      80.00000       12480.00|                             | 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0081 801-04308                5.000  EACH |     345.00000        1725.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0082 801-06625               14.000  EACH |      90.00000        1260.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : B -29699-A                   COUNTIES : SHELBY 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-1878024          |(       )                    |(      ) 
                                          |RAGLE INC                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0083 801-06640               10.000  EACH |     130.00000        1300.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0084 801-06645                2.000  EACH |      55.00000         110.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0085 801-06775                       LUMP |   12500.00000       12500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0086 801-07118              144.000  LFT  |       8.55000        1231.20|                             | 
  BARRICADE, III-A                        |                             |                             | 
0087 801-07119               96.000  LFT  |       9.10000         873.60|                             | 
  BARRICADE, III-B                        |                             |                             | 
0088 802-05701               38.000  LFT  |      12.00000         456.00|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0089 802-09838               19.000  SFT  |      20.00000         380.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0090 808-06713             6552.000  LFT  |       0.16000        1048.32|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0091 808-06714             6552.000  LFT  |       0.16000        1048.32|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0092 706-11405             1002.000  LFT  |      57.35000       57464.70|                             | 
  RAILING, STEEL, PF-2                    |                             |                             | 
0093 701-05784               51.000  LFT  |     315.00000       16065.00|                             | 
  TRIAL SHAFT HOLES                       |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $     3,411,855.32|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,411,855.32|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 08/01/12 
     LOCATION     : ON US 20 OVER KINTZELE DITCH, 1.7 MILES WEST OF US 421           PROJECT(S) :  0301079 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       462,078.22  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       519,997.33  112.5345% 
   3   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       528,110.61  114.2903% 
   4   35-1489621     HRP CONSTRUCTION INC                                                       $       533,995.51  115.5639% 
   5   35-1068009     DYER CONSTRUCTION CO                                                       $       563,034.34  121.8483% 
   6   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $       569,900.00  123.3341% 
   7   35-1058916     WOODRUFF & SONS INC                                                        $       608,846.50  131.7626% 
   8   26-1710683     ELLAS CONSTRUCTION CO LLC                                                  $       613,279.08  132.7219% 
   9   32-0154474     JCI BRIDGE GROUP INC                                                       $       644,922.64  139.5700% 
  10   35-0461550     LARSON DANIELSON CONSTRUCTION                                              $       695,258.19  150.4633% 
  11   35-1569222     GRIMMER CONSTRUCTION INC                                                   $       723,512.65  156.5780% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2  ) 35-1817530          |(   3  ) 35-1106884 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ELLAS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    5365.83000        5365.83|    3885.00000        3885.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   59944.86000       59944.86|   38000.00000       38000.00|   26400.00000       26400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    6957.57000        6957.57|    9500.00000        9500.00|   15840.00000       15840.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              356.000  SYS  |      23.90000        8508.40|      27.00000        9612.00|      24.00000        8544.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02272               75.000  LFT  |      16.10000        1207.50|      10.00000         750.00|      21.60000        1620.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0011 202-02276                4.000  EACH |     214.63000         858.52|     120.00000         480.00|     312.00000        1248.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0012 202-51330                       LUMP |   27902.29000       27902.29|   30000.00000       30000.00|   49000.00000       49000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               80.000  LFT  |      16.10000        1288.00|       8.00000         640.00|      16.25000        1300.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02070              137.000  CYS  |      21.46000        2940.02|      25.00000        3425.00|      19.00000        2603.00 
  BORROW                                  |                             |                             | 
0015 205-03371               10.000  CYS  |     107.32000        1073.20|      18.00000         180.00|      15.00000         150.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06936               50.000  TON  |      42.93000        2146.50|     100.00000        5000.00|      60.00000        3000.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-09543              100.000  TON  |      24.68000        2468.00|      40.00000        4000.00|      28.15000        2815.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08263              321.000  SYS  |      16.90000        5424.90|      22.00000        7062.00|      24.75000        7944.75 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 211-09265              119.000  CYS  |      31.66000        3767.54|      50.00000        5950.00|      35.50000        4224.50 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1817530         |(   3  ) 35-1106884 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ELLAS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268              149.000  CYS  |     180.93000       26958.57|     150.00000       22350.00|      93.00000       13857.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 301-07448               20.100  TON  |      32.19000         647.02|      35.00000         703.50|      30.65000         616.07 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 306-08034             1991.000  SYS  |       2.60000        5176.60|       3.00000        5973.00|       4.00000        7964.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0023 402-07433               29.300  TON  |      92.51000        2710.54|      86.20000        2525.66|     155.00000        4541.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438               58.700  TON  |     113.28000        6649.54|     106.10000        6228.07|     125.00000        7337.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 402-07441              136.900  TON  |     103.70000       14196.53|      96.70000       13238.23|      91.00000       12457.90 
  HMA BASE, TYPE B                        |                             |                             | 
0026 402-07451              333.200  TON  |      92.56000       30840.99|      86.20000       28721.84|      85.00000       28322.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0027 406-05520                0.800  TON  |      10.73000           8.58|      10.00000           8.00|    1800.00000        1440.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-02241              850.000  LFT  |       5.74000        4879.00|       5.35000        4547.50|       5.35000        4547.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-06854                2.000  EACH |    3112.18000        6224.36|    2900.00000        5800.00|    2900.00000        5800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-08433                2.000  EACH |     692.19000        1384.38|     645.00000        1290.00|     645.00000        1290.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-08434                1.000  EACH |    1255.60000        1255.60|    1170.00000        1170.00|    1170.00000        1170.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-94689                4.000  EACH |    3122.18000       12488.72|    2900.00000       11600.00|    2900.00000       11600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              507.000  LFT  |      21.46000       10880.22|      20.00000       10140.00|      20.00000       10140.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 605-06155              460.000  LFT  |      32.19000       14807.40|      35.00000       16100.00|      27.00000       12420.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0035 605-09131               28.000  LFT  |      72.06000        2017.68|     110.00000        3080.00|      53.00000        1484.00 
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             | 
0036 615-06490                4.000  EACH |     160.97000         643.88|     150.00000         600.00|     150.00000         600.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     877.40000        1754.80|     820.00000        1640.00|     820.00000        1640.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320              239.000  SYS  |       4.29000        1025.31|       3.46000         826.94|       3.00000         717.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              120.000  TON  |      40.24000        4828.80|      60.00000        7200.00|      45.40000        5448.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1817530         |(   3  ) 35-1106884 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ELLAS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-01004                2.000  EACH |     241.46000         482.92|     225.00000         450.00|     225.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559              712.000  SYS  |       2.38000        1694.56|       2.22000        1580.64|       2.22000        1580.64 
  MULCHED SEEDING, R                      |                             |                             | 
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0043 628-09402                9.000  MOS  |    1545.36000       13908.24|    3200.00000       28800.00|    2250.00000       20250.00 
  FIELD OFFICE, B                         |                             |                             | 
0044 628-09407               18.000  MOS  |     310.03000        5580.54|       1.00000          18.00|     250.00000        4500.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0045 628-11006               27.000  MOS  |     107.32000        2897.64|     140.00000        3780.00|      50.00000        1350.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                3.000  EACH |     214.63000         643.89|     150.00000         450.00|     200.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 714-11411               79.000  LFT  |    1300.30000      102723.70|    2182.00000      172378.00|    2300.00000      181700.00 
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             | 
  SECTIONS, 10 FT X 7.5 FT                |                             |                             | 
0048 715-05151               85.000  LFT  |      37.56000        3192.60|      29.00000        2465.00|      45.20000        3842.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0049 715-46005                4.000  EACH |     241.46000         965.84|     285.00000        1140.00|     252.00000        1008.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0050 801-03290                2.000  EACH |     107.32000         214.64|     125.00000         250.00|     100.00000         200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-03291                1.000  EACH |     107.32000         107.32|      85.00000          85.00|     100.00000         100.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0052 801-04308                2.000  EACH |     182.44000         364.88|     310.00000         620.00|     170.00000         340.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06207             9980.000  LFT  |       0.86000        8582.80|       0.89000        8882.20|       0.80000        7984.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0054 801-06211                1.000  EACH |      53.66000          53.66|     115.00000         115.00|      50.00000          50.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0055 801-06212                1.000  EACH |      80.49000          80.49|     130.00000         130.00|      75.00000          75.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0056 801-06640               16.000  EACH |      96.58000        1545.28|     105.00000        1680.00|      90.00000        1440.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1817530         |(   3  ) 35-1106884 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |ELLAS CONSTRUCTION COMPANY IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06645                2.000  EACH |      53.66000         107.32|      50.00000         100.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06710              180.000  DAY  |       9.66000        1738.80|       5.50000         990.00|       9.00000        1620.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0059 801-06775                       LUMP |    5312.17000        5312.17|   11000.00000       11000.00|    4950.00000        4950.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07119               48.000  LFT  |      10.73000         515.04|       8.75000         420.00|      10.00000         480.00 
  BARRICADE, III-B                        |                             |                             | 
0061 801-08401              520.000  LFT  |      31.09000       16166.80|      23.00000       11960.00|      32.65000       16978.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0062 801-08508              180.000  LFT  |      39.28000        7070.40|      25.00000        4500.00|      36.65000        6597.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0063 808-06701             1050.000  LFT  |       1.07000        1123.50|       0.62000         651.00|       1.00000        1050.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0064 808-06716             3885.000  LFT  |       0.48000        1864.80|       0.31000        1204.35|       0.45000        1748.25 
  LINE, REMOVE                            |                             |                             | 
0065 808-75240              650.000  LFT  |       1.07000         695.50|       0.62000         403.00|       1.00000         650.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0066 808-75245             2620.000  LFT  |       1.07000        2803.40|       0.62000        1624.40|       1.00000        2620.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0067 808-75996               24.000  EACH |      19.67000         472.08|      22.00000         528.00|      40.00000         960.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               24.000  EACH |      80.49000        1931.76|      65.00000        1560.00|      75.00000        1800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       462,078.22|           $       519,997.33|           $       528,110.61 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       462,078.22|           $       519,997.33|           $       528,110.61 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1068009         |(   6  ) 35-1035122 
                                          |HRP CONSTRUCTION INC         |DYER CONSTRUCTION CO         |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|   16801.16000       16801.16|   46208.70000       46208.70 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   25000.00000       25000.00|   27900.00000       27900.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   35000.00000       35000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              356.000  SYS  |      10.00000        3560.00|      23.11000        8227.16|      25.00000        8900.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02272               75.000  LFT  |      17.00000        1275.00|      18.55000        1391.25|       7.00000         525.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0011 202-02276                4.000  EACH |     100.00000         400.00|     235.86000         943.44|     200.00000         800.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0012 202-51330                       LUMP |   30000.00000       30000.00|  111000.00000      111000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               80.000  LFT  |       3.50000         280.00|       8.46000         676.80|      18.00000        1440.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02070              137.000  CYS  |       0.01000           1.37|      33.59000        4601.83|      35.00000        4795.00 
  BORROW                                  |                             |                             | 
0015 205-03371               10.000  CYS  |       5.00000          50.00|      32.34000         323.40|      30.00000         300.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06936               50.000  TON  |      60.00000        3000.00|     113.68000        5684.00|      55.00000        2750.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-09543              100.000  TON  |      17.50000        1750.00|      24.47000        2447.00|      27.00000        2700.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08263              321.000  SYS  |      24.00000        7704.00|      27.24000        8744.04|      20.00000        6420.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 211-09265              119.000  CYS  |      55.00000        6545.00|      44.23000        5263.37|      40.00000        4760.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1068009         |(   6  ) 35-1035122 
                                          |HRP CONSTRUCTION INC         |DYER CONSTRUCTION CO         |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268              149.000  CYS  |     200.00000       29800.00|     108.00000       16092.00|      90.00000       13410.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 301-07448               20.100  TON  |      22.00000         442.20|      49.96000        1004.20|      30.00000         603.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 306-08034             1991.000  SYS  |       2.45000        4877.95|       2.52000        5017.32|       4.00000        7964.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0023 402-07433               29.300  TON  |     155.00000        4541.50|     155.00000        4541.50|     100.00000        2930.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438               58.700  TON  |     125.00000        7337.50|     125.00000        7337.50|     110.00000        6457.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 402-07441              136.900  TON  |      91.00000       12457.90|      91.00000       12457.90|     100.00000       13690.00 
  HMA BASE, TYPE B                        |                             |                             | 
0026 402-07451              333.200  TON  |      85.00000       28322.00|      85.00000       28322.00|      90.00000       29988.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0027 406-05520                0.800  TON  |    1800.00000        1440.00|    1800.00000        1440.00|     100.00000          80.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-02241              850.000  LFT  |       5.35000        4547.50|       5.35000        4547.50|       5.00000        4250.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-06854                2.000  EACH |    2900.00000        5800.00|    2900.00000        5800.00|    3200.00000        6400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-08433                2.000  EACH |     645.00000        1290.00|     645.00000        1290.00|     700.00000        1400.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-08434                1.000  EACH |    1170.00000        1170.00|    1170.00000        1170.00|    1250.00000        1250.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-94689                4.000  EACH |    2900.00000       11600.00|    2900.00000       11600.00|    3200.00000       12800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              507.000  LFT  |      20.00000       10140.00|      20.00000       10140.00|      22.00000       11154.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 605-06155              460.000  LFT  |      38.00000       17480.00|      24.90000       11454.00|      26.00000       11960.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0035 605-09131               28.000  LFT  |      65.00000        1820.00|      25.85000         723.80|      60.00000        1680.00 
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             | 
0036 615-06490                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     210.00000         840.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     820.00000        1640.00|     820.00000        1640.00|     800.00000        1600.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320              239.000  SYS  |       2.00000         478.00|       4.23000        1010.97|       3.00000         717.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              120.000  TON  |      35.00000        4200.00|      46.53000        5583.60|      50.00000        6000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1068009         |(   6  ) 35-1035122 
                                          |HRP CONSTRUCTION INC         |DYER CONSTRUCTION CO         |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-01004                2.000  EACH |     225.00000         450.00|     225.00000         450.00|     700.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559              712.000  SYS  |       2.22000        1580.64|       2.22000        1580.64|       1.90000        1352.80 
  MULCHED SEEDING, R                      |                             |                             | 
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0043 628-09402                9.000  MOS  |    1250.00000       11250.00|    2089.63000       18806.67|    2400.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0044 628-09407               18.000  MOS  |     100.00000        1800.00|     400.00000        7200.00|     300.00000        5400.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0045 628-11006               27.000  MOS  |      20.00000         540.00|     127.28000        3436.56|     100.00000        2700.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                3.000  EACH |     100.00000         300.00|     190.92000         572.76|     200.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 714-11411               79.000  LFT  |    2254.00000      178066.00|    1673.45000      132202.55|    2200.00000      173800.00 
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             | 
  SECTIONS, 10 FT X 7.5 FT                |                             |                             | 
0048 715-05151               85.000  LFT  |      25.00000        2125.00|      23.65000        2010.25|      45.00000        3825.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0049 715-46005                4.000  EACH |     400.00000        1600.00|     351.77000        1407.08|     300.00000        1200.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0050 801-03290                2.000  EACH |     125.00000         250.00|      98.00000         196.00|     120.00000         240.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-03291                1.000  EACH |      85.00000          85.00|      34.00000          34.00|     120.00000         120.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0052 801-04308                2.000  EACH |     310.00000         620.00|     195.00000         390.00|     190.00000         380.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06207             9980.000  LFT  |       0.89000        8882.20|       0.89000        8882.20|       0.90000        8982.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0054 801-06211                1.000  EACH |     115.00000         115.00|      42.00000          42.00|      60.00000          60.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0055 801-06212                1.000  EACH |     130.00000         130.00|      94.00000          94.00|      80.00000          80.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0056 801-06640               16.000  EACH |     105.00000        1680.00|      81.00000        1296.00|     100.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1489621          |(   5   ) 35-1068009         |(   6  ) 35-1035122 
                                          |HRP CONSTRUCTION INC         |DYER CONSTRUCTION CO         |GARIUP CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06645                2.000  EACH |      50.00000         100.00|      26.00000          52.00|      60.00000         120.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06710              180.000  DAY  |       5.50000         990.00|       7.50000        1350.00|      10.00000        1800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0059 801-06775                       LUMP |   21000.00000       21000.00|   11253.93000       11253.93|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07119               48.000  LFT  |       8.75000         420.00|      10.25000         492.00|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0061 801-08401              520.000  LFT  |      46.73000       24299.60|      40.00000       20800.00|      26.00000       13520.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0062 801-08508              180.000  LFT  |      67.09000       12076.20|      45.00000        8100.00|      28.00000        5040.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0063 808-06701             1050.000  LFT  |       0.62000         651.00|       0.87000         913.50|       1.10000        1155.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0064 808-06716             3885.000  LFT  |       0.31000        1204.35|       0.40000        1554.00|       0.50000        1942.50 
  LINE, REMOVE                            |                             |                             | 
0065 808-75240              650.000  LFT  |       0.62000         403.00|       0.87000         565.50|       1.10000         715.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0066 808-75245             2620.000  LFT  |       0.62000        1624.40|       0.84000        2200.80|       1.10000        2882.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0067 808-75996               24.000  EACH |      26.55000         637.20|       4.90000         117.60|      80.00000        1920.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               24.000  EACH |      65.00000        1560.00|      52.19000        1252.56|      90.00000        2160.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       533,995.51|           $       563,034.34|           $       569,900.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       533,995.51|           $       563,034.34|           $       569,900.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 26-1710683         |(   9  ) 32-0154474 
                                          |WOODRUFF & SONS INC          |ELLAS CONSTRUCTION CO LLC    |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    8000.00000        8000.00|    3200.00000        3200.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   40000.00000       40000.00|   27500.00000       27500.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   21000.00000       21000.00|   16500.00000       16500.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              356.000  SYS  |      18.00000        6408.00|      13.10000        4663.60|      26.00000        9256.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02272               75.000  LFT  |      13.00000         975.00|      11.40000         855.00|       6.00000         450.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0011 202-02276                4.000  EACH |     105.00000         420.00|     212.50000         850.00|     140.00000         560.00 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0012 202-51330                       LUMP |   34200.00000       34200.00|  215000.00000      215000.00|   65000.00000       65000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               80.000  LFT  |      24.00000        1920.00|       4.00000         320.00|       9.00000         720.00 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02070              137.000  CYS  |      10.00000        1370.00|      14.00000        1918.00|       5.00000         685.00 
  BORROW                                  |                             |                             | 
0015 205-03371               10.000  CYS  |      30.00000         300.00|      30.00000         300.00|      20.00000         200.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06936               50.000  TON  |      40.00000        2000.00|      56.00000        2800.00|     100.00000        5000.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-09543              100.000  TON  |      40.00000        4000.00|      25.66000        2566.00|       1.00000         100.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08263              321.000  SYS  |      46.00000       14766.00|      14.16000        4545.36|      19.00000        6099.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 211-09265              119.000  CYS  |      33.00000        3927.00|      38.44000        4574.36|      85.00000       10115.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 26-1710683         |(   9  ) 32-0154474 
                                          |WOODRUFF & SONS INC          |ELLAS CONSTRUCTION CO LLC    |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268              149.000  CYS  |      85.00000       12665.00|      86.25000       12851.25|     140.00000       20860.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 301-07448               20.100  TON  |     150.00000        3015.00|      34.90000         701.49|      36.00000         723.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 306-08034             1991.000  SYS  |       4.20000        8362.20|       5.82000       11587.62|       7.00000       13937.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0023 402-07433               29.300  TON  |     160.00000        4688.00|      86.20000        2525.66|     155.00000        4541.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438               58.700  TON  |     130.00000        7631.00|     106.10000        6228.07|     125.00000        7337.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 402-07441              136.900  TON  |      95.00000       13005.50|      96.70000       13238.23|      91.00000       12457.90 
  HMA BASE, TYPE B                        |                             |                             | 
0026 402-07451              333.200  TON  |      90.00000       29988.00|      86.20000       28721.84|      85.00000       28322.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0027 406-05520                0.800  TON  |    1900.00000        1520.00|      10.00000           8.00|    1800.00000        1440.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-02241              850.000  LFT  |       5.50000        4675.00|       5.35000        4547.50|       5.35000        4547.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-06854                2.000  EACH |    3000.00000        6000.00|    2900.00000        5800.00|    2900.00000        5800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-08433                2.000  EACH |     690.00000        1380.00|     645.00000        1290.00|     645.00000        1290.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-08434                1.000  EACH |    1250.00000        1250.00|    1170.00000        1170.00|    1170.00000        1170.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-94689                4.000  EACH |    3100.00000       12400.00|    2900.00000       11600.00|    2900.00000       11600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              507.000  LFT  |      21.00000       10647.00|      20.00000       10140.00|      20.00000       10140.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 605-06155              460.000  LFT  |      20.00000        9200.00|      23.00000       10580.00|      42.00000       19320.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0035 605-09131               28.000  LFT  |      55.00000        1540.00|     144.30000        4040.40|      60.00000        1680.00 
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             | 
0036 615-06490                4.000  EACH |     160.00000         640.00|     150.00000         600.00|     150.00000         600.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     875.00000        1750.00|     820.00000        1640.00|     820.00000        1640.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320              239.000  SYS  |       2.50000         597.50|       4.37000        1044.43|       3.00000         717.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              120.000  TON  |     100.00000       12000.00|      37.80000        4536.00|      70.00000        8400.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 26-1710683         |(   9  ) 32-0154474 
                                          |WOODRUFF & SONS INC          |ELLAS CONSTRUCTION CO LLC    |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-01004                2.000  EACH |     240.00000         480.00|     650.00000        1300.00|     225.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559              712.000  SYS  |       2.40000        1708.80|       1.71000        1217.52|       2.22000        1580.64 
  MULCHED SEEDING, R                      |                             |                             | 
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0043 628-09402                9.000  MOS  |    2000.00000       18000.00|    2200.00000       19800.00|    2500.00000       22500.00 
  FIELD OFFICE, B                         |                             |                             | 
0044 628-09407               18.000  MOS  |     200.00000        3600.00|     160.00000        2880.00|     150.00000        2700.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0045 628-11006               27.000  MOS  |      50.00000        1350.00|     100.00000        2700.00|     100.00000        2700.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                3.000  EACH |     100.00000         300.00|      85.00000         255.00|      75.00000         225.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 714-11411               79.000  LFT  |    2600.00000      205400.00|    1370.00000      108230.00|    3100.00000      244900.00 
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             | 
  SECTIONS, 10 FT X 7.5 FT                |                             |                             | 
0048 715-05151               85.000  LFT  |     140.00000       11900.00|      32.15000        2732.75|      38.00000        3230.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0049 715-46005                4.000  EACH |     150.00000         600.00|     417.00000        1668.00|     500.00000        2000.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0050 801-03290                2.000  EACH |     105.00000         210.00|      98.00000         196.00|      98.00000         196.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-03291                1.000  EACH |     105.00000         105.00|      34.00000          34.00|      34.00000          34.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0052 801-04308                2.000  EACH |     180.00000         360.00|     195.00000         390.00|     195.00000         390.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06207             9980.000  LFT  |       0.85000        8483.00|       0.89000        8882.20|       0.89000        8882.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0054 801-06211                1.000  EACH |      55.00000          55.00|      42.00000          42.00|      42.00000          42.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0055 801-06212                1.000  EACH |      80.00000          80.00|      94.00000          94.00|      94.00000          94.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0056 801-06640               16.000  EACH |      96.00000        1536.00|      81.00000        1296.00|      81.00000        1296.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1058916          |(   8   ) 26-1710683         |(   9  ) 32-0154474 
                                          |WOODRUFF & SONS INC          |ELLAS CONSTRUCTION CO LLC    |JCI BRIDGE GROUP INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06645                2.000  EACH |      53.00000         106.00|      26.00000          52.00|      26.00000          52.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06710              180.000  DAY  |      10.00000        1800.00|       7.50000        1350.00|       7.50000        1350.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0059 801-06775                       LUMP |   25000.00000       25000.00|    4890.00000        4890.00|   11000.00000       11000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07119               48.000  LFT  |      10.50000         504.00|      10.25000         492.00|      10.25000         492.00 
  BARRICADE, III-B                        |                             |                             | 
0061 801-08401              520.000  LFT  |      45.00000       23400.00|      40.05000       20826.00|      30.00000       15600.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0062 801-08508              180.000  LFT  |      64.00000       11520.00|      45.05000        8109.00|      45.00000        8100.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0063 808-06701             1050.000  LFT  |       1.00000        1050.00|       0.87000         913.50|       0.87000         913.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0064 808-06716             3885.000  LFT  |       0.50000        1942.50|       0.40000        1554.00|       0.40000        1554.00 
  LINE, REMOVE                            |                             |                             | 
0065 808-75240              650.000  LFT  |       1.00000         650.00|       0.87000         565.50|       0.87000         565.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0066 808-75245             2620.000  LFT  |       1.00000        2620.00|       0.84000        2200.80|       0.84000        2200.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0067 808-75996               24.000  EACH |      80.00000        1920.00|      15.00000         360.00|      15.00000         360.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               24.000  EACH |      80.00000        1920.00|      75.00000        1800.00|      75.00000        1800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       608,846.50|           $       613,279.08|           $       644,922.64 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       608,846.50|           $       613,279.08|           $       644,922.64 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-0461550          |(  11   ) 35-1569222         |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |GRIMMER CONSTRUCTION INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |   30813.23000       30813.23|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |  129300.57000      129300.57|   35000.00000       35000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   20116.64000       20116.64|   47000.00000       47000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              356.000  SYS  |      52.91000       18835.96|      23.30000        8294.80| 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02272               75.000  LFT  |      19.02000        1426.50|      15.10000        1132.50| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0011 202-02276                4.000  EACH |     601.09000        2404.36|     310.00000        1240.00| 
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0012 202-51330                       LUMP |   22405.43000       22405.43|   42000.00000       42000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 202-96133               80.000  LFT  |       8.26000         660.80|       5.40000         432.00| 
  PIPE, REMOVE                            |                             |                             | 
0014 203-02070              137.000  CYS  |      40.08000        5490.96|      20.90000        2863.30| 
  BORROW                                  |                             |                             | 
0015 205-03371               10.000  CYS  |     125.50000        1255.00|      28.50000         285.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06936               50.000  TON  |      97.06000        4853.00|      76.50000        3825.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-09543              100.000  TON  |      69.74000        6974.00|      24.70000        2470.00| 
  NO 2 STONE                              |                             |                             | 
0018 207-08263              321.000  SYS  |      30.67000        9845.07|      31.10000        9983.10| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 211-09265              119.000  CYS  |     106.44000       12666.36|      31.70000        3772.30| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-0461550          |(  11   ) 35-1569222         |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |GRIMMER CONSTRUCTION INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-09268              149.000  CYS  |     132.44000       19733.56|      75.60000       11264.40| 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0021 301-07448               20.100  TON  |     136.52000        2744.05|      82.20000        1652.22| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 306-08034             1991.000  SYS  |       4.07000        8103.37|       4.30000        8561.30| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0023 402-07433               29.300  TON  |      92.94000        2723.14|     167.00000        4893.10| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438               58.700  TON  |     114.37000        6713.52|     135.00000        7924.50| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 402-07441              136.900  TON  |     104.24000       14270.46|      98.30000       13457.27| 
  HMA BASE, TYPE B                        |                             |                             | 
0026 402-07451              333.200  TON  |      92.92000       30960.94|      91.80000       30587.76| 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0027 406-05520                0.800  TON  |      10.78000           8.62|    1940.00000        1552.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-02241              850.000  LFT  |       3.28000        2788.00|       5.35000        4547.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-06854                2.000  EACH |    3126.20000        6252.40|    2900.00000        5800.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-08433                2.000  EACH |     695.31000        1390.62|     645.00000        1290.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-08434                1.000  EACH |    1261.26000        1261.26|    1170.00000        1170.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-94689                4.000  EACH |    3126.20000       12504.80|    2900.00000       11600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0033 601-99105              507.000  LFT  |      21.56000       10930.92|      20.00000       10140.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 605-06155              460.000  LFT  |      24.16000       11113.60|      32.70000       15042.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0035 605-09131               28.000  LFT  |      53.13000        1487.64|      51.80000        1450.40| 
  CURB AND GUTTER TURNOUT CONCRETE        |                             |                             | 
0036 615-06490                4.000  EACH |     161.70000         646.80|     150.00000         600.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     883.96000        1767.92|     820.00000        1640.00| 
  MONUMENT, B                             |                             |                             | 
0038 616-02320              239.000  SYS  |      32.43000        7750.77|       2.70000         645.30| 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              120.000  TON  |     107.72000       12926.40|      70.10000        8412.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
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     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-0461550          |(  11   ) 35-1569222         |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |GRIMMER CONSTRUCTION INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-01004                2.000  EACH |     242.55000         485.10|     243.00000         486.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559              712.000  SYS  |       9.81000        6984.72|       2.40000        1708.80| 
  MULCHED SEEDING, R                      |                             |                             | 
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0043 628-09402                9.000  MOS  |    1478.06000       13302.54|    2760.00000       24840.00| 
  FIELD OFFICE, B                         |                             |                             | 
0044 628-09407               18.000  MOS  |     215.60000        3880.80|     216.00000        3888.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0045 628-11006               27.000  MOS  |     417.43000       11270.61|     600.00000       16200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                3.000  EACH |     339.57000        1018.71|     120.00000         360.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 714-11411               79.000  LFT  |    2003.19000      158252.01|    3700.00000      292300.00| 
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             | 
  SECTIONS, 10 FT X 7.5 FT                |                             |                             | 
0048 715-05151               85.000  LFT  |      10.82000         919.70|      55.50000        4717.50| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0049 715-46005                4.000  EACH |     595.13000        2380.52|     781.00000        3124.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0050 801-03290                2.000  EACH |     107.80000         215.60|     106.00000         212.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-03291                1.000  EACH |     107.80000         107.80|      36.70000          36.70| 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0052 801-04308                2.000  EACH |     183.26000         366.52|     211.00000         422.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06207             9980.000  LFT  |       0.86000        8582.80|       1.00000        9980.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0054 801-06211                1.000  EACH |      53.90000          53.90|      45.40000          45.40| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0055 801-06212                1.000  EACH |      80.85000          80.85|     102.00000         102.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0056 801-06640               16.000  EACH |      97.02000        1552.32|      87.50000        1400.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 420                     CONTRACT ID : B -30464-A                   COUNTIES : LAPORTE 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 35-0461550          |(  11   ) 35-1569222         |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |GRIMMER CONSTRUCTION INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 801-06645                2.000  EACH |      53.90000         107.80|      28.10000          56.20| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06710              180.000  DAY  |       9.70000        1746.00|       8.10000        1458.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0059 801-06775                       LUMP |   14354.69000       14354.69|    9150.00000        9150.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07119               48.000  LFT  |      10.78000         517.44|      11.10000         532.80| 
  BARRICADE, III-B                        |                             |                             | 
0061 801-08401              520.000  LFT  |      47.43000       24663.60|      43.20000       22464.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0062 801-08508              180.000  LFT  |      52.82000        9507.60|      48.60000        8748.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0063 808-06701             1050.000  LFT  |       1.08000        1134.00|       0.40000         420.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0064 808-06716             3885.000  LFT  |       0.49000        1903.65|       0.90000        3496.50| 
  LINE, REMOVE                            |                             |                             | 
0065 808-75240              650.000  LFT  |       1.08000         702.00|       0.90000         585.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0066 808-75245             2620.000  LFT  |       1.08000        2829.60|       0.90000        2358.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0067 808-75996               24.000  EACH |      80.85000        1940.40|      75.60000        1814.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               24.000  EACH |     136.01000        3264.24|      86.40000        2073.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       695,258.19|           $       723,512.65|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       695,258.19|           $       723,512.65|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 06/01/12 
     LOCATION     : ON DAWKINS ROAD OVER LITZENBURG DRAIN                            PROJECT(S) :  0500069 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817530     PIONEER ASSOCIATES INC                                                     $       380,189.52  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $       389,418.81  102.4275% 
   3   35-1057237     R L MCCOY INC                                                              $       439,886.52  115.7019% 
   4   38-2405622     E T MACKENZIE COMPANY                                                      $       525,354.62  138.1823% 
   5   38-1912617     DAVIS CONSTRUCTION INC                                                     $       541,539.07  142.4392% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2  ) 35-1374866          |(   3  ) 35-1057237 
                                          |PIONEER ASSOCIATES INC       |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    3200.00000        3200.00|    7000.00000        7000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   35000.00000       35000.00|   19499.68000       19499.68|   21900.00000       21900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    6000.00000        6000.00|    3899.93000        3899.93|    4400.00000        4400.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   15000.00000       15000.00|   22304.50000       22304.50|   36000.00000       36000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              625.000  CYS  |      17.00000       10625.00|      16.00000       10000.00|      26.00000       16250.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06933                1.000  EACH |     125.00000         125.00|     205.00000         205.00|     125.00000         125.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937              305.000  LFT  |       4.00000        1220.00|       3.75000        1143.75|       4.10000        1250.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 205-09543              100.000  TON  |      29.00000        2900.00|      15.00000        1500.00|      26.00000        2600.00 
  NO 2 STONE                              |                             |                             | 
0014 206-51220               95.000  CYS  |      40.00000        3800.00|      50.00000        4750.00|     186.00000       17670.00 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51225              280.000  CYS  |      25.00000        7000.00|      16.00000        4480.00|      24.00000        6720.00 
  EXCAVATION, DRY                         |                             |                             | 
0016 207-08265              688.000  SYS  |      11.00000        7568.00|       7.30000        5022.40|      11.00000        7568.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 207-08267               53.000  SYS  |      15.00000         795.00|       7.58000         401.74|      15.00000         795.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-09264              215.000  CYS  |      28.00000        6020.00|      45.50000        9782.50|      29.00000        6235.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0019 211-09267              150.000  CYS  |      71.00000       10650.00|      75.00000       11250.00|      74.00000       11100.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
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     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |PIONEER ASSOCIATES INC       |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 301-07448              276.000  TON  |      15.00000        4140.00|      15.10000        4167.60|      22.00000        6072.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               19.000  CYS  |      45.00000         855.00|      80.00000        1520.00|      94.00000        1786.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-01180               32.000  TON  |      20.00000         640.00|      21.00000         672.00|      33.00000        1056.00 
  COMPACTED AGGREGATE, NO. 53 FOR         |                             |                             | 
  SHOULDERS                               |                             |                             | 
0023 402-07433               58.000  TON  |      85.00000        4930.00|      85.00000        4930.00|      95.00000        5510.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438               95.000  TON  |      65.00000        6175.00|      70.00000        6650.00|      80.00000        7600.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 406-05520                1.000  TON  |     100.00000         100.00|       0.01000           0.01|      50.00000          50.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01128                2.000  EACH |    1400.00000        2800.00|    1400.00000        2800.00|    1400.00000        2800.00 
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             | 
0027 601-01128                2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00|    1600.00000        3200.00 
  GUARDRAIL, TRANSITION TYPE WGB MODIFIED |                             |                             | 
0028 601-01704                1.000  EACH |    2200.00000        2200.00|    3161.00000        3161.00|    2200.00000        2200.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0029 601-02241              210.000  LFT  |       3.83000         804.30|       3.30000         693.00|       5.00000        1050.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0030 601-06037                3.000  EACH |    1000.00000        3000.00|    1961.00000        5883.00|    1000.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0031 601-99105              188.000  LFT  |      20.50000        3854.00|      20.50000        3854.00|      20.50000        3854.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 602-06729                8.000  EACH |      16.00000         128.00|      12.00000          96.00|      12.00000          96.00 
  BARRIER DELINEATOR                      |                             |                             | 
0033 609-06257              110.000  SYS  |      88.00000        9680.00|     115.00000       12650.00|     106.00000       11660.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN MODIFIED                             |                             |                             | 
0034 610-07487               15.000  TON  |     115.00000        1725.00|     126.00000        1890.00|     120.00000        1800.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 611-06497                1.000  EACH |     200.00000         200.00|     390.00000         390.00|     200.00000         200.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 616-02320              765.000  SYS  |       3.00000        2295.00|       2.60000        1989.00|       3.00000        2295.00 
  GEOTEXTILES                             |                             |                             | 
0037 616-05688              146.000  TON  |      40.00000        5840.00|      50.00000        7300.00|      45.00000        6570.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0038 616-06405              364.000  TON  |      20.00000        7280.00|      25.00000        9100.00|      21.00000        7644.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-01004                1.000  EACH |     495.00000         495.00|     300.00000         300.00|     495.00000         495.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |PIONEER ASSOCIATES INC       |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-02770              467.000  SYS  |       2.34000        1092.78|       3.00000        1401.00|       2.34000        1092.78 
  EROSION CONTROL BLANKET                 |                             |                             | 
0041 621-06559              581.000  SYS  |       1.54000         894.74|       2.00000        1162.00|       1.54000         894.74 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06575              278.000  SYS  |       7.95000        2210.10|       8.00000        2224.00|       7.95000        2210.10 
  SODDING, NURSERY                        |                             |                             | 
0043 622-52436                4.000  EACH |      40.00000         160.00|      60.00000         240.00|      40.00000         160.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0044 628-09401                9.000  MOS  |    1800.00000       16200.00|    2318.00000       20862.00|    1870.00000       16830.00 
  FIELD OFFICE, A                         |                             |                             | 
0045 701-09558               94.000  LFT  |      55.00000        5170.00|      36.80000        3459.20|      47.00000        4418.00 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0046 701-09560                2.000  EACH |     645.00000        1290.00|     550.00000        1100.00|     500.00000        1000.00 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0047 701-09739               23.000  EACH |     110.00000        2530.00|     110.10000        2532.30|     250.00000        5750.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0048 701-51195              777.000  LFT  |      50.00000       38850.00|      39.00000       30303.00|      40.00000       31080.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0049 702-51005               47.200  CYS  |     505.00000       23836.00|     675.00000       31860.00|     800.00000       37760.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0050 702-51015               67.400  CYS  |     300.00000       20220.00|     250.00000       16850.00|     405.00000       27297.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0051 703-06028            11434.000  LBS  |       0.90000       10290.60|       1.30000       14864.20|       0.85000        9718.90 
  REINFORCING BARS                        |                             |                             | 
0052 703-06029            14520.000  LBS  |       1.00000       14520.00|       1.20000       17424.00|       0.90000       13068.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0053 704-51006               48.100  CYS  |     625.00000       30062.50|     575.00000       27657.50|     850.00000       40885.00 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                             |                             | 
0054 706-05733                4.000  EACH |    1885.00000        7540.00|    2250.00000        9000.00|    2300.00000        9200.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
  MODIFIED                                |                             |                             | 
0055 706-94947                2.200  CYS  |    1765.00000        3883.00|    1750.00000        3850.00|    1400.00000        3080.00 
  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 
0056 709-51821                       LUMP |    2065.00000        2065.00|    1500.00000        1500.00|    2700.00000        2700.00 
  SURFACE SEAL                            |                             |                             | 
0057 715-05149               44.000  LFT  |      17.00000         748.00|      40.50000        1782.00|      37.00000        1628.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0058 715-05197               60.000  LFT  |     245.00000       14700.00|     237.00000       14220.00|     217.00000       13020.00 
  PIPE, TYPE 3 CIRCULAR 84 IN             |                             |                             | 
0059 715-07150                2.000  EACH |    2500.00000        5000.00|    2700.00000        5400.00|    1900.00000        3800.00 
  CONCRETE ANCHOR 84 IN                   |                             |                             | 
0060 720-04682                1.000  EACH |     760.00000         760.00|    1000.00000        1000.00|    1720.00000        1720.00 
  INLET 1A                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1817530          |(   2   ) 35-1374866         |(   3  ) 35-1057237 
                                          |PIONEER ASSOCIATES INC       |PRIMCO INC                   |R L MCCOY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-04308                6.000  EACH |     255.00000        1530.00|     255.00000        1530.00|     255.00000        1530.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-06625               29.000  EACH |      51.00000        1479.00|      51.00000        1479.00|      51.00000        1479.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0063 801-06640               18.000  EACH |     113.00000        2034.00|     113.00000        2034.00|     113.00000        2034.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-06775                       LUMP |    1000.00000        1000.00|    1320.00000        1320.00|    1100.00000        1100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 801-07118               72.000  LFT  |       6.65000         478.80|       6.65000         478.80|       6.65000         478.80 
  BARRICADE, III-A                        |                             |                             | 
0066 801-07119               24.000  LFT  |       8.30000         199.20|       8.30000         199.20|       8.30000         199.20 
  BARRICADE, III-B                        |                             |                             | 
0067 802-05704               21.000  LFT  |      15.00000         315.00|      15.00000         315.00|      15.00000         315.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0068 802-07060                1.000  EACH |     125.00000         125.00|     125.00000         125.00|     125.00000         125.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0069 802-09838                6.250  SFT  |      26.00000         162.50|      26.00000         162.50|      26.00000         162.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0070 808-06712              300.000  LFT  |       0.12000          36.00|       0.12000          36.00|       0.12000          36.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0071 808-06713              402.000  LFT  |       0.12000          48.24|       0.12000          48.24|       0.12000          48.24 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0072 808-06714             2348.000  LFT  |       0.12000         281.76|       0.12000         281.76|       0.12000         281.76 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0073 808-06726               12.000  LFT  |      19.00000         228.00|      19.00000         228.00|      19.00000         228.00 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       380,189.52|           $       389,418.81|           $       439,886.52 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       380,189.52|           $       389,418.81|           $       439,886.52 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2405622          |(   5   ) 38-1912617         |(      ) 
                                          |E T MACKENZIE COMPANY        |DAVIS CONSTRUCTION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 105-06845                       LUMP |    6500.00000        6500.00|    6500.00000        6500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   41292.58000       41292.58|  120000.00000      120000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |     994.15000         994.15|    2350.00000        2350.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   16362.25000       16362.25|    8450.00000        8450.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              625.000  CYS  |      10.83000        6768.75|      10.00000        6250.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06933                1.000  EACH |     150.00000         150.00|     150.00000         150.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937              305.000  LFT  |       4.85000        1479.25|       2.00000         610.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 205-09543              100.000  TON  |      17.61000        1761.00|      20.00000        2000.00| 
  NO 2 STONE                              |                             |                             | 
0014 206-51220               95.000  CYS  |      25.42000        2414.90|      75.00000        7125.00| 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51225              280.000  CYS  |      25.63000        7176.40|       9.15000        2562.00| 
  EXCAVATION, DRY                         |                             |                             | 
0016 207-08265              688.000  SYS  |       8.58000        5903.04|      13.00000        8944.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 207-08267               53.000  SYS  |       9.84000         521.52|      15.00000         795.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-09264              215.000  CYS  |      27.42000        5895.30|      18.72000        4024.80| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0019 211-09267              150.000  CYS  |      86.11000       12916.50|     100.00000       15000.00| 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0020 301-07448              276.000  TON  |      18.24000        5034.24|      23.10000        6375.60| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2405622          |(   5   ) 38-1912617         |(      ) 
                                          |E T MACKENZIE COMPANY        |DAVIS CONSTRUCTION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 302-07455               19.000  CYS  |      33.24000         631.56|      50.00000         950.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-01180               32.000  TON  |      29.02000         928.64|      50.00000        1600.00| 
  COMPACTED AGGREGATE, NO. 53 FOR         |                             |                             | 
  SHOULDERS                               |                             |                             | 
0023 402-07433               58.000  TON  |      85.00000        4930.00|      85.00000        4930.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0024 402-07438               95.000  TON  |      65.00000        6175.00|      65.00000        6175.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0025 406-05520                1.000  TON  |     100.00000         100.00|     100.00000         100.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-01128                2.000  EACH |    1190.00000        2380.00|    1400.00000        2800.00| 
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             | 
0027 601-01128                2.000  EACH |    1405.00000        2810.00|    1600.00000        3200.00| 
  GUARDRAIL, TRANSITION TYPE WGB MODIFIED |                             |                             | 
0028 601-01704                1.000  EACH |    1945.00000        1945.00|    2200.00000        2200.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0029 601-02241              210.000  LFT  |       4.00000         840.00|       3.00000         630.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0030 601-06037                3.000  EACH |     715.00000        2145.00|    1000.00000        3000.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0031 601-99105              188.000  LFT  |      21.00000        3948.00|      20.50000        3854.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 602-06729                8.000  EACH |      24.70000         197.60|      25.00000         200.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0033 609-06257              110.000  SYS  |     168.56000       18541.60|     125.00000       13750.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN MODIFIED                             |                             |                             | 
0034 610-07487               15.000  TON  |     115.00000        1725.00|     115.00000        1725.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 611-06497                1.000  EACH |     230.00000         230.00|     250.00000         250.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 616-02320              765.000  SYS  |       0.98000         749.70|       1.60000        1224.00| 
  GEOTEXTILES                             |                             |                             | 
0037 616-05688              146.000  TON  |      46.45000        6781.70|      45.00000        6570.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0038 616-06405              364.000  TON  |      29.69000       10807.16|      25.00000        9100.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-01004                1.000  EACH |     800.00000         800.00|     495.00000         495.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2405622          |(   5   ) 38-1912617         |(      ) 
                                          |E T MACKENZIE COMPANY        |DAVIS CONSTRUCTION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 621-02770              467.000  SYS  |       3.75000        1751.25|       2.34000        1092.78| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0041 621-06559              581.000  SYS  |       3.01000        1748.81|       1.54000         894.74| 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06575              278.000  SYS  |      10.95000        3044.10|       7.95000        2210.10| 
  SODDING, NURSERY                        |                             |                             | 
0043 622-52436                4.000  EACH |      38.00000         152.00|      40.00000         160.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0044 628-09401                9.000  MOS  |    1500.00000       13500.00|    1500.00000       13500.00| 
  FIELD OFFICE, A                         |                             |                             | 
0045 701-09558               94.000  LFT  |      61.69000        5798.86|      40.00000        3760.00| 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0046 701-09560                2.000  EACH |    1700.62000        3401.24|    1200.00000        2400.00| 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0047 701-09739               23.000  EACH |      85.30000        1961.90|     126.00000        2898.00| 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0048 701-51195              777.000  LFT  |      52.19000       40551.63|      40.00000       31080.00| 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0049 702-51005               47.200  CYS  |     963.61000       45482.39|     675.00000       31860.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0050 702-51015               67.400  CYS  |     389.70000       26265.78|     420.00000       28308.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0051 703-06028            11434.000  LBS  |       0.80000        9147.20|       0.95000       10862.30| 
  REINFORCING BARS                        |                             |                             | 
0052 703-06029            14520.000  LBS  |       0.84000       12196.80|       1.00000       14520.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0053 704-51006               48.100  CYS  |    2527.46000      121570.83|    1710.00000       82251.00| 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                             |                             | 
0054 706-05733                4.000  EACH |    2926.37000       11705.48|    2500.00000       10000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
  MODIFIED                                |                             |                             | 
0055 706-94947                2.200  CYS  |    3732.68000        8211.90|    2500.00000        5500.00| 
  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 
0056 709-51821                       LUMP |    2700.00000        2700.00|    3000.00000        3000.00| 
  SURFACE SEAL                            |                             |                             | 
0057 715-05149               44.000  LFT  |      23.15000        1018.60|      45.00000        1980.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0058 715-05197               60.000  LFT  |     264.52000       15871.20|     322.15000       19329.00| 
  PIPE, TYPE 3 CIRCULAR 84 IN             |                             |                             | 
0059 715-07150                2.000  EACH |    3243.87000        6487.74|    2100.00000        4200.00| 
  CONCRETE ANCHOR 84 IN                   |                             |                             | 
0060 720-04682                1.000  EACH |    1257.32000        1257.32|     650.00000         650.00| 
  INLET 1A                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 430 -9 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 430                     CONTRACT ID : B -30876-A                   COUNTIES : ALLEN 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2405622          |(   5   ) 38-1912617         |(      ) 
                                          |E T MACKENZIE COMPANY        |DAVIS CONSTRUCTION INC       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0061 801-04308                6.000  EACH |     190.00000        1140.00|     190.00000        1140.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0062 801-06625               29.000  EACH |      75.00000        2175.00|      75.00000        2175.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0063 801-06640               18.000  EACH |      95.00000        1710.00|      95.00000        1710.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-06775                       LUMP |     500.00000         500.00|    8000.00000        8000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 801-07118               72.000  LFT  |      10.00000         720.00|      10.00000         720.00| 
  BARRICADE, III-A                        |                             |                             | 
0066 801-07119               24.000  LFT  |      10.00000         240.00|      10.00000         240.00| 
  BARRICADE, III-B                        |                             |                             | 
0067 802-05704               21.000  LFT  |      25.00000         525.00|      25.00000         525.00| 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0068 802-07060                1.000  EACH |      85.00000          85.00|      85.00000          85.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0069 802-09838                6.250  SFT  |      15.00000          93.75|      15.00000          93.75| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0070 808-06712              300.000  LFT  |       0.80000         240.00|       0.80000         240.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0071 808-06713              402.000  LFT  |       0.80000         321.60|       0.80000         321.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0072 808-06714             2348.000  LFT  |       0.80000        1878.40|       0.80000        1878.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0073 808-06726               12.000  LFT  |       5.00000          60.00|       5.00000          60.00| 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       525,354.62|           $       541,539.07|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       525,354.62|           $       541,539.07|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 470 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 470                     CONTRACT ID : M -31164-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/17/12 
     LOCATION     : AT VARIOUS LOCATIONS ALONG I-94, I-80 AND SR 912                 PROJECT(S) :  0800467 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2034028     C & H MOWING INC                                                           $       136,503.00  100.0000% 
   2   35-1636776     LINKEL COMPANY                                                             $       181,803.00  133.1861% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : M -31164-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2034028          |(   2  ) 35-1636776          |(      ) 
                                          |C & H MOWING INC             |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 623-04884                1.000  CYCL |   22000.00000       22000.00|   40000.00000       40000.00| 
  MOWING, CYCLE NO 1                      |                             |                             | 
0005 623-04885                1.000  CYCL |   21000.00000       21000.00|   40000.00000       40000.00| 
  MOWING, CYCLE NO 2                      |                             |                             | 
0006 623-04886                1.000  CYCL |   20000.00000       20000.00|   30000.00000       30000.00| 
  MOWING, CYCLE NO 3                      |                             |                             | 
0007 623-04887                1.000  CYCL |   19000.00000       19000.00|   20000.00000       20000.00| 
  MOWING, CYCLE NO 4                      |                             |                             | 
0008 623-05684                1.000  CYCL |   18000.00000       18000.00|   20000.00000       20000.00| 
  MOWING, CYCLE NO 5                      |                             |                             | 
0009 623-06008                1.000  CYCL |   15000.00000       15000.00|   10000.00000       10000.00| 
  MOWING, CYCLE NO 7                      |                             |                             | 
0010 623-06704                1.000  CYCL |   10000.00000       10000.00|   10000.00000       10000.00| 
  MOWING, CYCLE NO 6                      |                             |                             | 
0011 623-06707                1.000  CYCL |    7500.00000        7500.00|   10000.00000       10000.00| 
  MOWING, CYCLE NO 8                      |                             |                             | 
0012 801-03290                4.000  EACH |    1000.00000        4000.00|     450.00000        1800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $       136,503.00|           $       181,803.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       136,503.00|           $       181,803.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 480 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 480                     CONTRACT ID : M -31166-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE MOWING                                 COMPLETION DATE : 10/17/12 
     LOCATION     : ALONG VARIOUS LOCATIONS IN LAPORTE DISTRICT                      PROJECT(S) :  0800469 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2154772     COMPTONS MOWING SERVICE INC                                                $        89,563.00  100.0000% 
   2   35-1636776     LINKEL COMPANY                                                             $       147,603.00  164.8035% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : M -31166-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2154772          |(   2  ) 35-1636776          |(      ) 
                                          |COMPTONS MOWING SERVICE INC  |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MOWING 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 623-04884                1.000  CYCL |   29000.00000       29000.00|   80000.00000       80000.00| 
  MOWING, CYCLE NO 1                      |                             |                             | 
0005 623-04885                1.000  CYCL |   36000.00000       36000.00|   50000.00000       50000.00| 
  MOWING, CYCLE NO 2                      |                             |                             | 
0006 623-04886                1.000  CYCL |   23000.00000       23000.00|   16000.00000       16000.00| 
  MOWING, CYCLE NO 3                      |                             |                             | 
0007 801-03290                4.000  EACH |     390.00000        1560.00|     400.00000        1600.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $        89,563.00|           $       147,603.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        89,563.00|           $       147,603.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 490 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 490                     CONTRACT ID : M -31167-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/17/12 
     LOCATION     : ALONG US 24 BYPASS, SR 29, AND US 35 IN LOGANSPORT, CASS,        PROJECT(S) :  0800470 
                    AND MIAMI COUNTIES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2154772     COMPTONS MOWING SERVICE INC                                                $        39,563.00  100.0000% 
   2   35-1636776     LINKEL COMPANY                                                             $        59,403.00  150.1479% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 490                     CONTRACT ID : M -31167-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2154772          |(   2  ) 35-1636776          |(      ) 
                                          |COMPTONS MOWING SERVICE INC  |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0004 623-04884                1.000  CYCL |   11000.00000       11000.00|   25000.00000       25000.00| 
  MOWING, CYCLE NO 1                      |                             |                             | 
0005 623-04885                1.000  CYCL |   16000.00000       16000.00|   20000.00000       20000.00| 
  MOWING, CYCLE NO 2                      |                             |                             | 
0006 623-04886                1.000  CYCL |   11000.00000       11000.00|   14000.00000       14000.00| 
  MOWING, CYCLE NO 3                      |                             |                             | 
0007 801-03290                4.000  EACH |     390.00000        1560.00|     100.00000         400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $        39,563.00|           $        59,403.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        39,563.00|           $        59,403.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 500 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 500                     CONTRACT ID : M -31168-A                   COUNTIES : LAKE            JASPER 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        NEWTON 
     DESCRIPTION  : ROADSIDE MAINTENANCE MOWING                                 COMPLETION DATE : 10/17/12 
     LOCATION     : ALONG I-65 THROUGHOUT LAPORTE DISTRICT                           PROJECT(S) :  0800471 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2034028     C & H MOWING INC                                                           $        84,003.00  100.0000% 
   2   35-1636776     LINKEL COMPANY                                                             $       136,803.00  162.8549% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 02/28/12 
                                                                                                                   PAGE : 500 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : M -31168-A                   COUNTIES : LAKE            JASPER 
     LETTING DATE : 11/16/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT                        NEWTON 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2034028          |(   2  ) 35-1636776          |(      ) 
                                          |C & H MOWING INC             |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 623-04884                1.000  CYCL |   27000.00000       27000.00|   50000.00000       50000.00| 
  MOWING, CYCLE NO 1                      |                             |                             | 
0005 623-04885                1.000  CYCL |   30000.00000       30000.00|   50000.00000       50000.00| 
  MOWING, CYCLE NO 2                      |                             |                             | 
0006 623-04886                1.000  CYCL |   25000.00000       25000.00|   36000.00000       36000.00| 
  MOWING, CYCLE NO 3                      |                             |                             | 
0007 801-03290                4.000  EACH |     500.00000        2000.00|     200.00000         800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     SECTION TOTALS                       |           $        84,003.00|           $       136,803.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        84,003.00|           $       136,803.00|           $ 
==================================================================================================================================== 


