SCHEDULE OF PAY ITEMS PAGE 1
CALL ORDER t 121 CONTRACT 1D 1B-30997-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 205-09543 NO 2 STONE 200.000 TON
11 303-05738 AGGREGATE, NO. 5 10,800.000 TON
12 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
13 628-09403 FIELD OFFICE, C 12.000 MOS
14 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
15 628-11007 CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES 36.000 MOS
16 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
19 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-07118 BARRICADE, 111-A 192.000 LFT
23 801-07119 BARRICADE, 111-B 48.000 LFT
24 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH



