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          CALL ORDER   : 171                                              CONTRACT ID  : IR-33986-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  205-09543           NO 2 STONE                                                               100.000        TON 
   7  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
   8  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               19.000        LBS 
   9  621-02770           EROSION CONTROL BLANKET                                               31,194.000        SYS 
  10  621-06557           SEED MIXTURE, T                                                          212.000        LBS 
  11  621-09400           SEED MIXTURE, SEDGE MEADOW                                                 5.000        LBS 
  12  621-09400           SEED MIXTURE, SEDGE MEADOW                                                21.000        LBS 
  13  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                      582.000        EACH 
  14  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                   1,232.000        EACH 
  15  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          95.000        EACH 
  16  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 51.000        EACH 
  17  622-91786           SEEDLING                                                                 360.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT W/ ADDED TURN LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         464.000        SYS 
  10  202-02273           CENTER CURB, CONCRETE, REMOVE                                            230.000        SYS 
  11  202-02279           CURB AND GUTTER, REMOVE                                                1,982.000        LFT 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,007.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                     4,332.000        CYS 
  14  203-02070           BORROW                                                                   229.000        CYS 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  16  205-06934           TEMPORARY MULCHING                                                         0.700        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                     333.000        LFT 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            538.000        SYS 
  19  207-08268           SUBGRADE TREATMENT, TYPE IV                                            9,042.000        SYS 
  20  211-02050           B BORROW                                                                 225.000        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              475.000        CYS 
  22  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              543.000        CYS 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               257.000        SYS 
  24  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        686.000        TON 
  25  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,108.000        TON 
  26  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,759.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                       11.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                  24.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  30  601-95871           HANDRAIL                                                                 376.000        LFT 
  31  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        SYS 
  32  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 
  33  604-07903           CURB RAMP, CONCRETE, K                                                    31.000        SYS 
  34  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,082.000        SYS 
  35  605-06120           CURB, CONCRETE                                                           200.000        LFT 
  36  605-06125           CURB, CONCRETE, MODIFIED                                                  98.000        LFT 
  37  605-06125           CURB, CONCRETE, MODIFIED                                                 176.000        LFT 
  38  605-06125           CURB, CONCRETE, MODIFIED                                                 126.000        LFT 
  39  605-06255           CENTER CURB, D, CONCRETE                                                  68.000        SYS 
  40  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                 1,924.000        LFT 
  41  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                   291.000        LFT 
  42  610-09108           PCCP FOR APPROACHES, 9 IN                                                415.000        SYS 
  43  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 
  44  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 
  45  615-06496           PARKING BARRIER                                                           10.000        EACH 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  47  621-06545           FERTILIZER                                                                 0.200        TON 
  48  621-06557           SEED MIXTURE, T                                                           53.000        LBS 
  49  621-06575           SODDING, NURSERY                                                         847.000        SYS 
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  50  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  51  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  13.000        MOS 
  53  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  54  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  55  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,247.000        LFT 
  56  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              215.000        LFT 
  57  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  58  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  59  720-45275           PIPE CATCH BASIN, 24 IN                                                    2.000        EACH 
  60  720-45410           MANHOLE, C4                                                                9.000        EACH 
  61  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          1.000        LFT 
  62  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 
  63  720-98174           INLET, B15                                                                 5.000        EACH 
  64  720-98555           INLET, C15                                                                 7.000        EACH 
  65  720-99416           CATCH BASIN, B15                                                           4.000        EACH 
  66  720-99417           CATCH BASIN, C15                                                           5.000        EACH 
  67  731-93945           FACE PANELS, CONCRETE                                                  2,104.000        SFT 
  68  731-93946           WALL ERECTION                                                          2,104.000        SFT 
  69  731-93947           LEVELING PAD, CONCRETE                                                   378.000        LFT 
  70  801-02595           CONTROLLER, RESET TIMING                                                   5.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  72  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           26,436.000        LFT 
  73  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       51.000        EACH 
  74  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  75  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               475.000        LFT 
  76  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  77  801-06710           FLASHING ARROW SIGN                                                      495.000        DAY 
  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  79  801-07118           BARRICADE, III-A                                                         156.000        LFT 
  80  801-94295           SIGNAL HEAD, RELOCATE                                                     25.000        EACH 
  81  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      159.000        LFT 
  82  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  83  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           68.000        SFT 
  84  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               24.000        SFT 
  85  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  86  805-01842           HANDHOLE, SIGNAL                                                           7.000        EACH 
  87  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,010.000        LFT 
  88  805-01861           SIGNAL INTERCONNECT CABLE, 12C/19                                        616.000        LFT 
  89  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  90  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 12 IN                    9.000        EACH 
  91  805-04133           SIGNAL PEDESTAL, 12FT                                                      1.000        EACH 
  92  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  93  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
  94  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         6.000        EACH 
  95  805-78370           PEDESTRIAN PUSH BUTTON                                                     9.000        EACH 
  96  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  97  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  98  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    6,292.000        LFT 
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  99  805-78480           SIGNAL CABLE, 3C/14GA                                                  1,548.000        LFT 
 100  805-78485           SIGNAL CABLE, 5C/14GA                                                  2,015.000        LFT 
 101  805-78490           SIGNAL CABLE, 7C/14GA                                                  2,521.000        LFT 
 102  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       5,273.000        LFT 
 103  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
 104  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,230.000        LFT 
 105  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 106  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             4.000        EACH 
 107  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 108  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 109  805-90187           CONDUIT, STEEL, GALVANIZED, 4 IN                                          15.000        LFT 
 110  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 448.000        LFT 
 111  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,397.000        LFT 
 112  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,480.000        LFT 
 113  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       162.000        LFT 
 114  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       614.000        LFT 
 115  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 
 116  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   4  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          50.000        EACH 
   5  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       50.000        EACH 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-01066           HYDRO DEMOLITION                                                       2,884.000        SYS 
  16  202-02240           PAVEMENT REMOVAL                                                      70,382.000        SYS 
  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                          2,462.000        SYS 
  18  202-02278           CURB, CONCRETE, REMOVE                                                20,145.000        LFT 
  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                             5,921.000        SYS 
  21  202-91385           INLET, REMOVE                                                             55.000        EACH 
  22  202-93047           MANHOLE, REMOVE                                                            8.000        EACH 
  23  202-96133           PIPE, REMOVE                                                           2,687.000        LFT 
  24  203-02000           EXCAVATION, COMMON                                                    29,872.000        CYS 
  25  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          12.000        EACH 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      3.000        TON 
  27  205-06934           TEMPORARY MULCHING                                                        10.000        TON 
  28  205-06937           TEMPORARY SILT FENCE                                                   6,297.000        LFT 
  29  205-09543           NO 2 STONE                                                               200.000        TON 
  30  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,141.000        SYS 
  31  207-09935           SUBGRADE TREATMENT, TYPE 1C                                          106,816.000        SYS 
  32  210-07004           FURNISH                                                                    4.000        EACH 
  33  211-02050           B BORROW                                                                 120.000        CYS 
  34  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 
  35  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           15,816.000        CYS 
  36  211-09267           STRUCTURAL BACKFILL, TYPE 4                                              139.000        CYS 
  37  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              780.000        CYS 
  38  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,169.000        TON 
  39  302-06464           SUBBASE FOR PCCP                                                      17,516.000        CYS 
  40  302-07455           DENSE GRADED SUBBASE                                                      74.000        CYS 
  41  306-08039           MILLING, ASPHALT REMOVAL                                               2,710.000        SYS 
  42  306-08043           MILLING, TRANSITION                                                      816.000        SYS 
  43  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        684.000        TON 
  44  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,124.000        TON 
  45  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,273.000        TON 
  46  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,304.000        TON 
  47  402-07433           HMA SURFACE, TYPE B                                                    1,048.000        TON 
  48  402-07438           HMA INTERMEDIATE, TYPE B                                               1,653.000        TON 
  49  402-07441           HMA BASE, TYPE B                                                         850.000        TON 
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  50  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                       5,640.000        TON 
  51  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  52  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  53  501-06322           QC/QA-PCCP, 11 IN                                                     70,062.000        SYS 
  54  503-03489           RETROFITTED TIE BARS                                                     251.000        EACH 
  55  503-05240           D-1 CONTRACTION JOINT                                                 34,355.000        LFT 
  56  503-05310           TERMINAL JOINT                                                           104.000        LFT 
  57  506-06333           PCCP PATCHING, FULL DEPTH                                                 20.000        SYS 
  58  507-07479           HMA PARTIAL DEPTH PATCH                                                  100.000        TON 
  59  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  60  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  61  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           2.000        EACH 
  62  601-09238           HAND DIG GUARDRAIL POST HOLES                                             10.000        EACH 
  63  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  64  601-94690           GUARDRAIL END TREATMENT, MS                                                3.000        EACH 
  65  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     418.750        LFT 
  66  604-07897           CURB RAMP, CONCRETE, C                                                    78.000        SYS 
  67  604-07900           CURB RAMP, CONCRETE, F                                                    95.000        SYS 
  68  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 
  69  604-07902           CURB RAMP, CONCRETE, H                                                    85.000        SYS 
  70  604-91531           SIDEWALK, CONCRETE, 4 IN                                              12,140.000        SYS 
  71  605-06090           CURB, INTEGRAL, CONCRETE                                                 390.000        LFT 
  72  605-06090           CURB, INTEGRAL, CONCRETE                                              14,621.000        LFT 
  73  605-06120           CURB, CONCRETE                                                           441.000        LFT 
  74  605-06255           CENTER CURB, D, CONCRETE                                                 127.000        SYS 
  75  605-52807           CURB AND GUTTER, COMBINED                                              5,746.000        LFT 
  76  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                429.000        SYS 
  77  610-07487           HMA FOR APPROACHES, TYPE B                                               571.000        TON 
  78  610-08446           PCCP FOR APPROACHES, 6 IN                                                697.000        SYS 
  79  610-09108           PCCP FOR APPROACHES, 9 IN                                              5,474.000        SYS 
  80  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   2.000        EACH 
  81  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  26.000        EACH 
  82  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  83  615-06490           RIGHT OF WAY MARKER                                                      156.000        EACH 
  84  615-06505           MONUMENT, B                                                               11.000        EACH 
  85  615-06510           MONUMENT, C                                                                2.000        EACH 
  86  615-06515           MONUMENT, D                                                               13.000        EACH 
  87  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  88  616-02320           GEOTEXTILES                                                              159.000        SYS 
  89  616-06405           RIPRAP, REVETMENT                                                        107.000        TON 
  90  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 
  91  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   20,000.000        SYS 
  92  621-06575           SODDING, NURSERY                                                      33,881.000        SYS 
  93  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      25.000        EACH 
  94  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  95  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
  96  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 
  97  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                144.000        MOS 
  98  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
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  99  702-51100           DRAIN PIPE, CAST IRON, 6 IN                                              342.000        LBS 
 100  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,056.000        LBS 
 101  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         3,504.000        EACH 
 102  702-90915           CONCRETE, CLASS A                                                        238.200        CYS 
 103  703-06029           REINFORCING BARS, EPOXY COATED                                       156,230.000        LBS 
 104  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  174.000        EACH 
 105  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              307.600        CYS 
 106  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
 107  706-09965           RAILING, CONCRETE, TX                                                    907.000        LFT 
 108  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 109  710-09158           PATCHING CONCRETE STRUCTURES                                           2,720.000        SFT 
 110  711-51035           STRUCTURAL STEEL                                                       1,224.000        LBS 
 111  711-51114           ANCHOR BOLT, AR-22                                                        16.000        EACH 
 112  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
 113  714-11081           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             175.000        LFT 
 114  714-11137           HEADWALL                                                                 107.000        SFT 
 115  715-01336           GATE VALVE, 12 IN                                                          1.000        EACH 
 116  715-04629           PIPE                                                                       1.000        EACH 
 117  715-04837           PLUG                                                                       3.000        EACH 
 118  715-04837           PLUG                                                                       1.000        EACH 
 119  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              768.000        LFT 
 120  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              370.000        LFT 
 121  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            22,939.000        LFT 
 122  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                               100.000        LFT 
 123  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,168.000        LFT 
 124  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              517.000        LFT 
 125  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,527.000        LFT 
 126  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              669.000        LFT 
 127  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              574.000        LFT 
 128  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               97.000        LFT 
 129  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              862.000        LFT 
 130  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              238.000        LFT 
 131  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,105.000        LFT 
 132  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,110.000        LFT 
 133  715-05162           PIPE, TYPE 2 CIRCULAR 54 IN                                            1,267.000        LFT 
 134  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                            2,895.000        LFT 
 135  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              115.000        LFT 
 136  715-05244           PIPE, TYPE 1 DEFORMED MIN AREA 11.6 SF                                     4.000        LFT 
 137  715-07806           PIPE STEEL CASING                                                        490.000        LFT 
 138  715-09064           VIDEO INSPECTION FOR PIPE                                             10,496.000        LFT 
 139  715-09196           RISER                                                                      2.000        EACH 
 140  715-09883           VALVE WITH BOX                                                             1.000        EACH 
 141  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
 142  715-46005           PIPE END SECTION, 15 IN                                                    5.000        EACH 
 143  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          436.000        LFT 
 144  715-97419           WATER MAIN, DUCTILE IRON, 24 IN                                        1,627.000        LFT 
 145  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 146  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,065.000        CYS 
 147  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            24,027.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 8 
 
          CALL ORDER   : 211                                              CONTRACT ID  : R -31175-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
 148  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                      10.000        EACH 
 149  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
 150  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                      29.000        EACH 
 151  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
 152  720-45030           INLET, E7                                                                  6.000        EACH 
 153  720-45035           INLET, F7                                                                  1.000        EACH 
 154  720-45260           PIPE CATCH BASIN, 12 IN                                                    1.000        EACH 
 155  720-45410           MANHOLE, C4                                                               24.000        EACH 
 156  720-45410           MANHOLE, C4                                                                1.000        EACH 
 157  720-45410           MANHOLE, C4                                                                3.000        EACH 
 158  720-45415           MANHOLE, D4                                                                9.000        EACH 
 159  720-45416           MANHOLE, E4                                                               26.000        EACH 
 160  720-45425           MANHOLE, F4                                                                1.000        EACH 
 161  720-45515           MANHOLE, D4, MODIFIED                                                      2.000        EACH 
 162  720-45520           MANHOLE, E4, MODIFIED                                                      1.000        EACH 
 163  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          4.000        LFT 
 164  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          4.000        LFT 
 165  720-96999           FIRE HYDRANT ASSEMBLY                                                      4.000        EACH 
 166  720-97962           MANHOLE, G4, MODIFIED                                                      2.000        EACH 
 167  720-98174           INLET, B15                                                                77.000        EACH 
 168  720-98555           INLET, C15                                                                42.000        EACH 
 169  721-43175           AUTOMATIC DRAINAGE GATE, 60 IN X 60 IN                                     1.000        EACH 
 170  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,348.000        SFT 
 171  722-51842           BRIDGE DECK OVERLAY                                                    2,609.000        SYS 
 172  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                          149.000        CYS 
 173  722-60824           SURFACE MILLING                                                        2,387.000        SYS 
 174  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           140.000        LFT 
 175  732-06623           SLEEVE                                                                     1.000        EACH 
 176  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
 177  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 178  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      34,544.000        LFT 
 179  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           54,987.000        LFT 
 180  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       21.000        EACH 
 181  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                189.000        LFT 
 182  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  144.000        LFT 
 183  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
 184  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 
 185  801-06710           FLASHING ARROW SIGN                                                    1,464.000        DAY 
 186  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 187  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 188  801-07119           BARRICADE, III-B                                                         552.000        LFT 
 189  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        500.000        LFT 
 190  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              630.000        LFT 
 191  802-02844           OVERHEAD SIGN STRUCTURE,                                                   2.000        EACH 
 192  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 
 193  802-04893           REFERENCE POST                                                             5.000        EACH 
 194  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        932.500        LFT 
 195  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         18.000        LFT 
 196  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        114.000        EACH 
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 197  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
 198  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          410.210        SFT 
 199  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              455.700        SFT 
 200  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              224.500        SFT 
 201  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 202  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
 203  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
 204  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
 205  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
 206  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
 207  805-79020           TRAFFIC SIGNAL INSTALLATION                                           LUMP              LUMP 
 208  807-03934           LIGHT STRUCTURE, REMOVE                                                    4.000        EACH 
 209  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,082.000        LFT 
 210  807-06603           HANDHOLE, SIDEWALK                                                         4.000        EACH 
 211  808-06716           LINE, REMOVE                                                           9,540.000        LFT 
 212  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             4,482.000        LFT 
 213  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,917.000        LFT 
 214  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            24,817.000        LFT 
 215  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,634.000        LFT 
 216  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                    1,008.000        LFT 
 217  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   2,528.000        LFT 
 218  808-10061           LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 INCH,                             44.000        LFT 
 219  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               55.000        EACH 
 220  808-95638           CENTER CURB PAINTING                                                      86.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         272.000        SYS 
  11  202-02271           HEADWALL, REMOVE                                                           5.000        EACH 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 1,614.000        LFT 
  13  202-02279           CURB AND GUTTER, REMOVE                                                  132.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               462.000        SYS 
  15  202-91385           INLET, REMOVE                                                              5.000        EACH 
  16  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  17  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             1.000        EACH 
  18  202-93999           SIGNAL POLE, REMOVE                                                        1.000        EACH 
  19  202-96133           PIPE, REMOVE                                                           1,260.000        LFT 
  20  202-98488           PIPE END SECTION, REMOVE                                                   4.000        EACH 
  21  203-02000           EXCAVATION, COMMON                                                     5,365.000        CYS 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          20.000        LFT 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                   1,013.000        LFT 
  25  205-08594           FILTER SOCK                                                              289.000        LFT 
  26  205-09543           NO 2 STONE                                                               100.000        TON 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,957.000        SYS 
  28  207-09935           SUBGRADE TREATMENT, TYPE 1C                                           13,225.000        SYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,362.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        600.000        TON 
  31  302-06464           SUBBASE FOR PCCP                                                         452.000        CYS 
  32  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            12.000        TON 
  33  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        860.000        TON 
  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,433.000        TON 
  35  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        3,862.000        TON 
  36  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            1,593.000        TON 
  37  402-07432           HMA SURFACE, TYPE A                                                      110.000        TON 
  38  402-07435           HMA INTERMEDIATE, TYPE A                                                 178.000        TON 
  39  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         290.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  41  502-09531           PCCP                                                                     427.000        SYS 
  42  604-07897           CURB RAMP, CONCRETE, C                                                    27.000        SYS 
  43  604-07900           CURB RAMP, CONCRETE, F                                                    48.000        SYS 
  44  604-07901           CURB RAMP, CONCRETE, G                                                    20.000        SYS 
  45  604-07903           CURB RAMP, CONCRETE, K                                                   151.000        SYS 
  46  604-07904           CURB RAMP, CONCRETE, L                                                    58.000        SYS 
  47  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 550.000        SYS 
  48  605-06120           CURB, CONCRETE                                                           552.000        LFT 
  49  605-06125           CURB, CONCRETE, MODIFIED                                                 370.000        LFT 
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  50  605-06150           CURB AND GUTTER, C, CONCRETE                                           2,699.000        LFT 
  51  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   485.000        LFT 
  52  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                 1,336.000        LFT 
  53  605-06210           CENTER CURB, C, CONCRETE                                                 100.000        LFT 
  54  610-07486           HMA FOR APPROACHES, TYPE A                                                90.000        TON 
  55  610-08446           PCCP FOR APPROACHES, 6 IN                                                116.000        SYS 
  56  610-09108           PCCP FOR APPROACHES, 9 IN                                                906.000        SYS 
  57  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  58  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  59  615-06505           MONUMENT, B                                                                6.000        EACH 
  60  615-06510           MONUMENT, C                                                                1.000        EACH 
  61  616-02320           GEOTEXTILES                                                              390.000        SYS 
  62  616-06405           RIPRAP, REVETMENT                                                        106.000        TON 
  63  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  64  621-06545           FERTILIZER                                                                 0.500        TON 
  65  621-06554           SEED MIXTURE, U                                                          166.000        LBS 
  66  621-06557           SEED MIXTURE, T                                                          166.000        LBS 
  67  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  68  621-06567           WATER                                                                     12.000        kGAL 
  69  621-06575           SODDING, NURSERY                                                       2,783.000        SYS 
  70  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  71  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  72  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,179.000        LFT 
  73  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              110.000        LFT 
  74  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                               211.000        LFT 
  75  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              779.000        LFT 
  76  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              169.000        LFT 
  77  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              123.000        LFT 
  78  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              363.000        LFT 
  79  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,414.000        LFT 
  80  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    76.000        TON 
  81  715-46000           PIPE END SECTION, 12 IN                                                    3.000        EACH 
  82  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  83  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
  84  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  85  718-52610           AGGREGATE FOR UNDERDRAINS                                                285.000        CYS 
  86  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,443.000        SYS 
  87  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  88  720-44296           INLET, CAP                                                                 3.000        EACH 
  89  720-45030           INLET, E7                                                                  2.000        EACH 
  90  720-45260           PIPE CATCH BASIN, 12 IN                                                    5.000        EACH 
  91  720-45410           MANHOLE, C4                                                                4.000        EACH 
  92  720-95422           MANHOLE, J4                                                                7.000        EACH 
  93  720-98174           INLET, B15                                                                 4.000        EACH 
  94  720-98555           INLET, C15                                                                 1.000        EACH 
  95  720-99417           CATCH BASIN, C15                                                          19.000        EACH 
  96  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  98  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,640.000        LFT 
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  99  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        7.000        EACH 
 100  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
 101  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 103  801-07118           BARRICADE, III-A                                                         312.000        LFT 
 104  802-04089           SIGN, SHEET, REMOVE                                                       12.000        EACH 
 105  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        563.000        LFT 
 106  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          298.000        SFT 
 107  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                108.000        SFT 
 108  802-99045           SIGN REMOUNTING                                                            1.000        EACH 
 109  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 110  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
 111  805-02392           SIGNAL SUPPORT FOUNDATION, 3 FT DIAMETER X 6 FT                            1.000        EACH 
 112  805-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
 113  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
 114  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
 115  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
 116  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
 117  805-78467           SIGNAL CABLE, 3C/8GA                                                      50.000        LFT 
 118  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      918.000        LFT 
 119  805-78485           SIGNAL CABLE, 5C/14GA                                                    302.000        LFT 
 120  805-78490           SIGNAL CABLE, 7C/14GA                                                    720.000        LFT 
 121  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         227.000        LFT 
 122  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
 123  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     279.000        LFT 
 124  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           1.000        EACH 
 125  805-86890           CABLE POLE CIRCUIT THWH, NO 10 COPPER STRANDED                           570.000        LFT 
 126  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             15.000        EACH 
 127  807-03738           LIGHT POLE ASSEMBLY, STREET                                               15.000        EACH 
 128  807-03950           LUMINAIRE, ORNAMENTAL                                                     15.000        EACH 
 129  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         189.000        LFT 
 130  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    1,417.000        LFT 
 131  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 132  807-86910           CONNECTOR KIT, UNFUSED                                                    15.000        EACH 
 133  807-86915           CONNECTOR KIT, FUSED                                                      15.000        EACH 
 134  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            39.000        EACH 
 135  807-86930           INSULATION LINK, NON-WATERPROOFED                                         30.000        EACH 
 136  807-86955           CABLE-DUCT MARKER                                                          5.000        EACH 
 137  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    567.000        LFT 
 138  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         380.000        LFT 
 139  808-04767           LINE                                                                     103.000        LFT 
 140  808-04767           LINE                                                                      34.000        LFT 
 141  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 131.000        LFT 
 142  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 797.000        LFT 
 143  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  115.000        LFT 
 144  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        7,956.000        LFT 
 145  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       7,648.000        LFT 
 146  808-06726           TRANSVERSE MARKING, PAINT,                                               108.000        LFT 
 147  808-08258           TRANSVERSE MARKINGS                                                       80.000        LFT 
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 148  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  376.000        LFT 
 149  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                   30.000        LFT 
 150  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 79.000        LFT 
 151  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,656.000        LFT 
 152  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        55.000        LFT 
 153  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  12.000        EACH 
 154  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
 155  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
 156  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   200.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     2,781.000        CYS 
  10  205-03371           SEDIMENT, REMOVE                                                          60.000        CYS 
  11  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    325.000        TON 
  12  205-06934           TEMPORARY MULCHING                                                        50.000        TON 
  13  205-06936           TEMPORARY SEDIMENT TRAP                                                  152.000        TON 
  14  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
  15  205-09543           NO 2 STONE                                                               200.000        TON 
  16  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,677.200        SYS 
  17  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              427.300        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,502.700        TON 
  19  306-08043           MILLING, TRANSITION                                                      577.800        SYS 
  20  402-07433           HMA SURFACE, TYPE B                                                      264.100        TON 
  21  402-07438           HMA INTERMEDIATE, TYPE B                                                 649.100        TON 
  22  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               19.600        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      0.780        TON 
  24  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     225.000        LFT 
  27  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  28  615-06505           MONUMENT, B                                                                2.000        EACH 
  29  616-02320           GEOTEXTILES                                                              343.800        SYS 
  30  616-05688           RIPRAP, CLASS 1                                                          257.800        TON 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  32  621-06557           SEED MIXTURE, T                                                          211.600        LBS 
  33  621-06559           MULCHED SEEDING, R                                                     4,985.200        SYS 
  34  621-06574           SODDING                                                                2,120.400        SYS 
  35  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  36  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  39  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  40  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  41  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  42  714-11311           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              60.000        LFT 
  43  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               100.000        LFT 
  44  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 
  45  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 
  46  715-05208           PIPE, TYPE 4 CIRCULAR 15 IN                                              100.000        LFT 
  47  715-05209           PIPE, TYPE 4 CIRCULAR 18 IN                                              100.000        LFT 
  48  719-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                                    8.000        LFT 
  49  719-05445           PIPE, DRAIN TILE, TERMINAL SECTION 18 IN                                  10.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -31506-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  719-09392           PIPE, DRAIN TILE TERMINAL SECTION, 15 IN                                   4.000        LFT 
  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              53.000        EACH 
  53  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  54  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  55  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  56  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,800.000        LFT 
  57  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               581.000        LFT 
  58  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              225.000        LFT 
  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -31931-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-94747           POST, REMOVE                                                               1.000        EACH 
  10  210-09450           CROSSWALK                                                              4,459.000        SFT 
  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          7.000        TON 
  12  306-08036           MILLING, ASPHALT, 2 IN                                                   500.000        SYS 
  13  402-07432           HMA SURFACE, TYPE A                                                       55.000        TON 
  14  604-06070           SIDEWALK, CONCRETE                                                       535.500        SYS 
  15  604-07897           CURB RAMP, CONCRETE, C                                                    95.000        SYS 
  16  604-07899           CURB RAMP, CONCRETE, E                                                   102.000        SYS 
  17  604-07902           CURB RAMP, CONCRETE, H                                                    29.000        SYS 
  18  604-07903           CURB RAMP, CONCRETE, K                                                     8.900        SYS 
  19  621-06574           SODDING                                                                  311.000        SYS 
  20  628-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  21  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          21.000        MOS 
  22  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 
  25  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        195.000        LFT 
  26  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           95.000        SFT 
  27  808-08258           TRANSVERSE MARKINGS                                                    1,274.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -33425-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  203-02070           BORROW                                                                    20.000        CYS 
   7  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
   8  621-06559           MULCHED SEEDING, R                                                       700.000        SYS 
   9  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  10  628-09402           FIELD OFFICE, B                                                            3.000        MOS 
  11  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  12  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  13  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  14  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  15  725-10221           LINER PIPE, THERMOPLASTIC, CIRCULAR, 4.3-4.4 SFT                         435.000        LFT 
  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  21  804-06771           DELINEATOR POST, FLEXIBLE                                                  6.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -34280-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CULVERT CLEAN AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  202-96133           PIPE, REMOVE                                                              60.000        LFT 
   6  203-02000           EXCAVATION, COMMON                                                       450.000        CYS 
   7  206-93520           TEMPORARY SHEET PILING                                                 2,700.000        SFT 
   8  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         100.000        CYS 
   9  616-06405           RIPRAP, REVETMENT                                                         15.000        TON 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                       150.000        SYS 
  12  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  16  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 3.000        MOS 
  17  715-11347           CONCRETE ANCHOR, 132 IN.                                                   1.000        EACH 
  18  715-11348           PIPE, EXTENSION, CIRCULAR, 132 IN STRUCTURAL PLATE                        60.000        LFT 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 301                                              CONTRACT ID  : RS-30146-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,200.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                      50.000        TON 
  11  306-08033           MILLING, ASPHALT, 1 IN                                               349,885.000        SYS 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             8,133.000        SYS 
  13  306-08043           MILLING, TRANSITION                                                    7,467.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      6,891.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     29,700.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     93.000        TON 
  18  610-07488           HMA FOR APPROACHES, TYPE C                                               700.000        TON 
  19  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            17.000        TON 
  20  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  21  612-60410           DRILLED HOLE FOR UNDERSEAL                                               295.000        EACH 
  22  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  24  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              6.000        MOS 
  25  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  26  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 38.000        EACH 
  27  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                30.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,673.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,673.000        LFT 
  31  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       38.000        EACH 
  32  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     30.000        EACH 
  33  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                850.000        LFT 
  34  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  850.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  36  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    7,260.000        LFT 
  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,580.000        LFT 
  40  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  10.000        EACH 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              23,067.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              92,988.000        LFT 
  43  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                   49.000        LFT 
  44  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              91,868.000        LFT 
  46  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       850.000        LFT 
  47  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  38.000        EACH 
  48  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  30.000        EACH 
  49  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,307.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : RS-30146-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,307.000        EACH 
  51  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 2,414.000        LFT 
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          CALL ORDER   : 311                                              CONTRACT ID  : RS-30825-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,000.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                      60.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               36.000        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          236,674.000        SYS 
  14  628-09401           FIELD OFFICE, A                                                            3.000        MOS 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           13,888.000        LFT 
  17  801-06640           CONSTRUCTION SIGN, A                                                      61.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           7.800        SYS 
  20  808-06368           TRANSVERSE MARKING, REMOVE                                               115.000        LFT 
  21  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             139,416.000        LFT 
  22  808-06716           LINE, REMOVE                                                         167,139.000        LFT 
  23  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  24  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             17,014.000        LFT 
  25  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              10,709.000        LFT 
  26  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        85.000        LFT 
  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,000.000        EACH 
  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,000.000        EACH 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : RS-31707-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT PAVEMENT PROJECT (NON-I) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              140.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     568.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               797.000        SYS 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                        10,036.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    2,253.000        SYS 
  15  306-08432           MILLING, APPROACH                                                        620.000        SYS 
  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  17  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,110.000        TON 
  18  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              133.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      4.600        TON 
  20  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 
  21  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  22  610-07487           HMA FOR APPROACHES, TYPE B                                                52.000        TON 
  23  616-02320           GEOTEXTILES                                                                4.000        SYS 
  24  616-06451           RIPRAP, UNIFORM                                                            5.000        TON 
  25  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  26  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              7.000        MOS 
  27  628-09409           MOBILE INTERNET SERVICE                                                    7.000        MOS 
  28  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 7.000        MOS 
  29  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         672.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                    24.000        LFT 
  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        6,778.000        LFT 
  36  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       6,464.000        LFT 
  37  808-06726           TRANSVERSE MARKING, PAINT,                                                24.000        LFT 
  38  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               70.000        EACH 
  39  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       70.000        EACH 
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          CALL ORDER   : 331                                              CONTRACT ID  : RS-33321-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,160.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                     185.000        TON 
  12  306-08033           MILLING, ASPHALT, 1 IN                                                   117.000        SYS 
  13  306-08042           MILLING, SCARIFICATION/PROFILE                                       224,000.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    2,000.000        SYS 
  15  306-08432           MILLING, APPROACH                                                      2,000.000        SYS 
  16  401-09970           QC/QA-HMA, 2, 64, SURFACE, 4.75 mm                                     9,700.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                     61.000        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                               320.000        TON 
  19  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 
  20  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  21  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  22  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  23  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  24  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,700.000        LFT 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,700.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              97,700.000        LFT 
  31  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  32  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              8,600.000        LFT 
  33  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              34,700.000        LFT 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              940.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      940.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : RS-33797-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         10.000        TON 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,000.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                      25.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                      25.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                      0.060        TON 
  12  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               10.000        TON 
  13  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          140,000.000        SYS 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,300.000        LFT 
  16  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        3.000        EACH 
  17  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      3.000        EACH 
  18  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   75.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           8.400        SYS 
  22  808-06368           TRANSVERSE MARKING, REMOVE                                                75.000        LFT 
  23  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              85,500.000        LFT 
  24  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              9,100.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              22,500.000        LFT 
  27  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        75.000        LFT 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              793.000        EACH 
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          CALL ORDER   : 351                                              CONTRACT ID  : RS-33799-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                              250.000        TON 
  11  304-07490           HMA PATCHING, TYPE B                                                      58.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  13  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               10.000        TON 
  14  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           77,047.000        SYS 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                                  4.000        SYS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,240.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-01238           TRANSVERSE MARKING, PAINT,                                                72.000        EACH 
  21  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          11.400        SYS 
  22  808-06368           TRANSVERSE MARKING, REMOVE                                                72.000        LFT 
  23  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              45,008.000        LFT 
  24  808-06716           LINE, REMOVE                                                          72,394.000        LFT 
  25  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              2,380.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              25,006.000        LFT 
  28  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
  29  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              366.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      361.000        EACH 
  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 391                                              CONTRACT ID  : B -28908-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       126.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     361.000        LFT 
  12  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              350.000        SYS 
  13  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              582.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        137.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               572.000        SYS 
  16  402-07433           HMA SURFACE, TYPE B                                                       48.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  18  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 
  19  601-02241           GUARDRAIL, REMOVE                                                        253.000        LFT 
  20  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  21  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   2.000        EACH 
  22  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     407.000        LFT 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  27  621-06559           MULCHED SEEDING, R                                                       222.000        SYS 
  28  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  29  628-09403           FIELD OFFICE, C                                                            6.000        MOS 
  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  31  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  32  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  33  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   202.000        TON 
  34  723-11201           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      50.000        LFT 
  35  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,111.000        LFT 
  37  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  38  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  40  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
  41  801-07118           BARRICADE, III-A                                                          16.000        LFT 
  42  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        375.000        LFT 
  43  802-04089           SIGN, SHEET, REMOVE                                                        4.000        EACH 
  44  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         44.000        LFT 
  45  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               11.300        SFT 
  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 420.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -29183-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                         541.000        SYS 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                    11,847.000        CYS 
  13  203-02070           BORROW                                                                87,126.000        CYS 
  14  204-02290           SETTLEMENT PLATE                                                           5.000        EACH 
  15  204-08415           STAKE, SETTLEMENT                                                          5.000        EACH 
  16  205-03371           SEDIMENT, REMOVE                                                          66.000        CYS 
  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         342.000        LFT 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   7,075.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           18,314.000        SYS 
  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           5,300.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,053.000        SYS 
  24  211-02050           B BORROW                                                               6,744.000        CYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              289.000        CYS 
  26  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           11,389.000        CYS 
  27  214-07203           GEOGRID, TYPE II                                                       1,024.000        SYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,352.000        TON 
  29  302-07455           DENSE GRADED SUBBASE                                                      84.000        CYS 
  30  306-08043           MILLING, TRANSITION                                                      489.000        SYS 
  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  32  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        711.000        TON 
  33  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,197.000        TON 
  34  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,977.000        TON 
  35  402-07432           HMA SURFACE, TYPE A                                                      656.000        TON 
  36  402-07435           HMA INTERMEDIATE, TYPE A                                                 936.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                      6.300        TON 
  38  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             4.000        EACH 
  39  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              4.000        EACH 
  40  601-02241           GUARDRAIL, REMOVE                                                      2,491.000        LFT 
  41  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,843.750        LFT 
  44  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  45  605-06095           CURB, INTEGRAL, B, CONCRETE                                              416.000        LFT 
  46  605-06120           CURB, CONCRETE                                                            55.000        LFT 
  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                506.000        SYS 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                               297.000        TON 
  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -29183-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  51  615-06490           RIGHT OF WAY MARKER                                                       31.000        EACH 
  52  615-06505           MONUMENT, B                                                                4.000        EACH 
  53  616-02320           GEOTEXTILES                                                            2,651.000        SYS 
  54  616-06405           RIPRAP, REVETMENT                                                      1,885.000        TON 
  55  616-06451           RIPRAP, UNIFORM                                                          103.000        TON 
  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  57  621-02770           EROSION CONTROL BLANKET                                               36,600.000        SYS 
  58  621-06545           FERTILIZER                                                                 4.300        TON 
  59  621-06553           SEED MIXTURE, R                                                        1,477.000        LBS 
  60  621-06557           SEED MIXTURE, T                                                          695.000        LBS 
  61  621-06567           WATER                                                                     11.000        kGAL 
  62  621-06574           SODDING                                                                1,952.000        SYS 
  63  621-06575           SODDING, NURSERY                                                       1,010.000        SYS 
  64  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 14.000        EACH 
  65  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  66  628-09403           FIELD OFFICE, C                                                           11.000        MOS 
  67  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             11.000        MOS 
  68  628-09409           MOBILE INTERNET SERVICE                                                   11.000        MOS 
  69  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                11.000        MOS 
  70  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  71  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  72  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           109.000        LFT 
  73  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 
  74  701-09683           PILE SHOE, HP 12 X 74                                                     22.000        EACH 
  75  701-95780           PILE, STEEL H, HP 12 IN X 74                                           2,079.000        LFT 
  76  702-51005           CONCRETE, A, SUBSTRUCTURE                                                554.000        CYS 
  77  702-51015           CONCRETE, B, FOOTINGS                                                    118.000        CYS 
  78  703-06029           REINFORCING BARS, EPOXY COATED                                       126,136.000        LBS 
  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              302.900        CYS 
  80  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
  81  706-51020           RAILING, CONCRETE, C                                                      11.600        CYS 
  82  707-07605           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 48 IN                   672.000        LFT 
  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  84  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  85  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              165.000        LFT 
  86  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               91.000        LFT 
  87  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                42.000        LFT 
  88  715-46005           PIPE END SECTION, 15 IN                                                    3.000        EACH 
  89  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  90  731-93945           FACE PANELS, CONCRETE                                                  4,755.000        SFT 
  91  731-93946           WALL ERECTION                                                          4,755.000        SFT 
  92  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 
  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              55.000        EACH 
  95  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  97  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  98  801-07119           BARRICADE, III-B                                                         176.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -29183-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  99  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          5.000        EACH 
 100  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      130.000        LFT 
 101  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           43.000        SFT 
 102  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               30.000        SFT 
 103  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         400.000        LFT 
 104  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,358.000        LFT 
 105  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          342.000        LFT 
 106  808-06716           LINE, REMOVE                                                             400.000        LFT 
 107  808-75090           TRANSVERSE MARKING, PAINT,                                                60.000        LFT 
 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              21,915.000        LFT 
 109  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       139.000        LFT 
 110  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        42.000        LFT 
 111  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
 112  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               84.000        EACH 
 113  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      111.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -30893-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                180.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                       428.000        CYS 
  12  203-02070           BORROW                                                                   166.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                      26.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          60.000        CYS 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   20.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     305.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            166.000        SYS 
  19  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,300.000        SYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               20.000        CYS 
  21  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              416.000        CYS 
  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              315.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              282.000        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,361.000        SYS 
  25  402-07433           HMA SURFACE, TYPE B                                                      194.000        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                 142.000        TON 
  27  402-07441           HMA BASE, TYPE B                                                         372.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  29  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  30  601-02241           GUARDRAIL, REMOVE                                                        503.000        LFT 
  31  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  32  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           2.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     343.750        LFT 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                                23.000        TON 
  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              359.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        175.000        TON 
  40  616-06451           RIPRAP, UNIFORM                                                           20.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  42  621-02770           EROSION CONTROL BLANKET                                                1,573.000        SYS 
  43  621-03787           SEED MIXTURE, D                                                            3.000        LBS 
  44  621-06559           MULCHED SEEDING, R                                                     2,014.000        SYS 
  45  621-06567           WATER                                                                      1.000        kGAL 
  46  621-06575           SODDING, NURSERY                                                         278.000        SYS 
  47  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  48  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  49  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
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          CALL ORDER   : 411                                              CONTRACT ID  : B -30893-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  51  715-05116           PIPE, TYPE 1 CIRCULAR 8 IN                                                 5.000        LFT 
  52  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               50.000        LFT 
  53  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
  54  723-11262           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      56.000        LFT 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  58  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  60  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,123.000        LFT 
  63  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                140.000        LFT 
  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 
  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : B -31363-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-01066           HYDRO DEMOLITION                                                         496.800        SYS 
   9  202-02240           PAVEMENT REMOVAL                                                         303.000        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                        71.300        CYS 
  12  205-09543           NO 2 STONE                                                               100.000        TON 
  13  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                0.800        CYS 
  14  302-07455           DENSE GRADED SUBBASE                                                      52.900        CYS 
  15  306-08043           MILLING, TRANSITION                                                      980.000        SYS 
  16  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              161.700        TON 
  17  406-05521           ASPHALT FOR TACK COAT                                                    980.000        SYS 
  18  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  19  601-02241           GUARDRAIL, REMOVE                                                        404.000        LFT 
  20  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  21  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     212.500        LFT 
  22  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                317.400        SYS 
  24  616-02320           GEOTEXTILES                                                               29.000        SYS 
  25  616-06405           RIPRAP, REVETMENT                                                         16.000        TON 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  27  621-06574           SODDING                                                                   21.000        SYS 
  28  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  29  628-09403           FIELD OFFICE, C                                                            8.000        MOS 
  30  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  31  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                16.000        MOS 
  32  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  33  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           529.000        EACH 
  34  703-06029           REINFORCING BARS, EPOXY COATED                                        26,748.000        LBS 
  35  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               21.900        CYS 
  36  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
  37  706-09963           RAILING, CONCRETE, PF-2                                                  446.000        LFT 
  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  39  722-51842           BRIDGE DECK OVERLAY                                                      532.700        SYS 
  40  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.000        CYS 
  41  722-60824           SURFACE MILLING                                                          496.800        SYS 
  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
  44  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  47  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  48  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        384.000        LFT 
  49  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          768.000        LFT 
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          CALL ORDER   : 421                                              CONTRACT ID  : B -31363-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
  50  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         384.000        LFT 
  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 
  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : B -33676-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                  34.000        LFT 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       123.000        CYS 
  12  205-09543           NO 2 STONE                                                               100.000        TON 
  13  211-06467           AGGREGATE FOR END BENT BACKFILL                                            3.000        CYS 
  14  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               282.000        SYS 
  16  406-05521           ASPHALT FOR TACK COAT                                                    476.000        SYS 
  17  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              4.000        EACH 
  18  601-02241           GUARDRAIL, REMOVE                                                        274.000        LFT 
  19  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  20  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     331.250        LFT 
  21  607-06335           PAVED SIDE DITCH, A                                                       34.000        LFT 
  22  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                170.000        SYS 
  23  610-07487           HMA FOR APPROACHES, TYPE B                                                56.000        TON 
  24  616-02320           GEOTEXTILES                                                               86.000        SYS 
  25  616-05688           RIPRAP, CLASS 1                                                           50.000        TON 
  26  616-06405           RIPRAP, REVETMENT                                                          8.000        TON 
  27  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR. NO.                            LUMP              LUMP 
  28  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  30  621-02770           EROSION CONTROL BLANKET                                                  239.000        SYS 
  31  621-06559           MULCHED SEEDING, R                                                       239.000        SYS 
  32  621-06575           SODDING, NURSERY                                                         112.000        SYS 
  33  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  34  702-51864           FIELD DRILLED HOLE                                                        36.000        EACH 
  35  703-06029           REINFORCING BARS, EPOXY COATED                                        25,846.000        LBS 
  36  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 
  37  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               76.200        CYS 
  38  706-06344           RAILING, STEEL TS-1                                                      175.000        LFT 
  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  40  710-09158           PATCHING CONCRETE STRUCTURES                                               2.000        SFT 
  41  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  42  715-05407           PIPE, END BENT DRAIN, 6 IN                                                87.000        LFT 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               5.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  48  801-07119           BARRICADE, III-B                                                          72.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -33812-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                     1,930.000        CYS 
  12  203-02070           BORROW                                                                 8,070.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                     175.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          22.600        CYS 
  15  205-06934           TEMPORARY MULCHING                                                         3.500        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   2,450.000        LFT 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,252.000        SYS 
  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                           64.000        CYS 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              613.000        CYS 
  20  302-07455           DENSE GRADED SUBBASE                                                      26.200        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,398.000        TON 
  22  402-07432           HMA SURFACE, TYPE A                                                      242.000        TON 
  23  402-07435           HMA INTERMEDIATE, TYPE A                                                 411.000        TON 
  24  406-05521           ASPHALT FOR TACK COAT                                                  2,940.000        SYS 
  25  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  26  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     375.000        LFT 
  28  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 
  29  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               156.800        SYS 
  30  615-06490           RIGHT OF WAY MARKER                                                       14.000        EACH 
  31  615-06505           MONUMENT, B                                                                2.000        EACH 
  32  616-02320           GEOTEXTILES                                                              730.200        SYS 
  33  616-05688           RIPRAP, CLASS 1                                                          464.000        TON 
  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  35  621-02770           EROSION CONTROL BLANKET                                                5,056.000        SYS 
  36  621-06545           FERTILIZER                                                                 1.000        TON 
  37  621-06553           SEED MIXTURE, R                                                          250.000        LBS 
  38  621-06557           SEED MIXTURE, T                                                          238.000        LBS 
  39  621-06565           MULCHING MATERIAL                                                          5.500        TON 
  40  621-06574           SODDING                                                                   50.000        SYS 
  41  621-52448           SIGN, DO NOT SPRAY                                                         8.000        EACH 
  42  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  43  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  44  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  45  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  46  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  47  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  48  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            74.000        LFT 
  49  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -33812-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  701-51195           PILE, STEEL H, HP 12 IN X 53                                             716.000        LFT 
  51  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 64.200        CYS 
  52  703-06029           REINFORCING BARS, EPOXY COATED                                        39,480.000        LBS 
  53  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               70.300        CYS 
  54  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  55  706-51020           RAILING, CONCRETE, C                                                      10.000        CYS 
  56  707-07776           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN X 36 IN                      204.000        LFT 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  715-02246           PIPE END SECTION, 48 IN                                                    1.000        EACH 
  59  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               40.000        LFT 
  60  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                              251.000        LFT 
  61  715-05186           PIPE, TYPE 3 CIRCULAR 48 IN                                               85.000        LFT 
  62  715-05407           PIPE, END BENT DRAIN, 6 IN                                                80.000        LFT 
  63  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
  64  715-46030           PIPE END SECTION, 30 IN                                                    3.000        EACH 
  65  721-43030           AUTOMATIC DRAINAGE GATE, 30 IN                                             3.000        EACH 
  66  721-43045           AUTOMATIC DRAINAGE GATE, 48 IN.                                            1.000        EACH 
  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  73  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 
  75  802-76055           SIGN POST, A                                                              20.000        LFT 
  76  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,613.000        LFT 
  77  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,613.000        LFT 
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          CALL ORDER   : 481                                              CONTRACT ID  : T -33800-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
   9  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-92448           CONSTRUCTION SIGNS, MOBILE                                               560.000        DAY 
  14  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                   31,189.000        LFT 
  15  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      2,693.000        EACH 
  16  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        7,932.000        SFT 
  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                            9,469.370        SFT 
  18  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              168.000        SFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : TM-34114-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  702-76240           CONCRETE                                                                   4.000        CYS 
   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
   9  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  1.000        EACH 
  10  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           1.000        EACH 
  11  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
  12  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            5.000        EACH 
  13  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            200.000        LFT 
  14  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            180.000        LFT 
  15  805-04977           MICROLOOP                                                                  2.000        EACH 
  16  805-06363           FIBER OPTIC ST TERMINATION                                                25.000        EACH 
  17  805-06364           FIBER OPTIC BREAKOUT KIT                                                  11.000        EACH 
  18  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    6,000.000        LFT 
  19  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         500.000        LFT 
  20  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,000.000        LFT 
  21  805-78800           SIGNAL DETECTOR HOUSING INSTALL                                            5.000        EACH 
  22  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
  23  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  24  805-87076           TRUCK, PICKUP                                                             10.000        HRS 
  25  805-87090           LABOR, SKILLED, OVERTIME                                                  10.000        HRS 
  26  805-87092           LABOR, SKILLED, STRAIGHT TIME                                             20.000        HRS 
  27  805-87093           LABOR, SKILLED, DOUBLETIME                                                 5.000        HRS 
  28  805-91706           ANCHOR BOLT, REPAIR                                                        2.000        EACH 
  29  805-94636           SIGNAL CABINET FOUNDATION EXPANSION                                        1.000        EACH 
  30  805-94971           FIBER OPTICS CABLE                                                     3,000.000        LFT 
  31  805-95695           EXPANSION ANCHOR BOLT (PEDESTAL AND CONTROLLER ONLY)                       3.000        EACH 



 
 


