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                                                          VENDOR RANKING 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ADDED TRAVEL LANES, TRAFFIC SIGNAL MODERNIZATION, AND SIGNS COMPLETION DATE : 04/01/14 
     LOCATION     : ON SR 261, FROM SR 66 TO JENNER ROAD (CR 150S)                   PROJECT(S) :  0101059 
                                                                                                   0101080 
                                                                                                   0101081 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE INC                                                                  $    12,196,677.56  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $    12,636,117.03  103.6029% 
   3   35-1057095     BLANKENBERGER BROTHERS INC                                                 $    12,857,186.00  105.4155% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 35-1139301          |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   95000.00000       95000.00|  177404.00000      177404.00|  180000.00000      180000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  610000.00000      610000.00|  631800.00000      631800.00|  599000.00000      599000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  225000.00000      225000.00|  250000.00000      250000.00|  160000.00000      160000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240             1087.000  SYS  |       8.50000        9239.50|      12.00000       13044.00|      12.00000       13044.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02272              153.000  LFT  |       9.00000        1377.00|       8.50000        1300.50|       8.50000        1300.50 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0016 202-02273              227.800  SYS  |      40.00000        9112.00|      18.00000        4100.40|      18.00000        4100.40 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0017 202-02274              492.000  LFT  |       6.25000        3075.00|      10.00000        4920.00|      10.00000        4920.00 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0018 202-02278             1401.000  LFT  |       3.50000        4903.50|      10.00000       14010.00|      10.00000       14010.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0019 202-02279             2253.000  LFT  |       3.50000        7885.50|      10.00000       22530.00|      10.00000       22530.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0021 202-51133              151.000  LFT  |      45.00000        6795.00|      27.00000        4077.00|      27.00000        4077.00 
  RAILING, REMOVE                         |                             |                             | 
0022 202-90747              572.000  LFT  |      12.50000        7150.00|       6.00000        3432.00|       6.00000        3432.00 
  RETAINING WALL, REMOVE , MODULAR BLOCK  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0023 202-90747              129.000  LFT  |      55.00000        7095.00|      41.00000        5289.00|      41.00000        5289.00 
  RETAINING WALL, REMOVE , MSE WALL       |                             |                             | 
0024 203-02000            77905.000  CYS  |       8.75000      681668.75|      11.50000      895907.50|      11.50000      895907.50 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-06931             1404.000  TON  |      35.00000       49140.00|      41.00000       57564.00|      41.00000       57564.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0026 205-06932               24.000  LFT  |      14.65000         351.60|      18.65000         447.60|      16.00000         384.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0027 205-06933                8.000  EACH |     125.00000        1000.00|     150.00000        1200.00|     138.00000        1104.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0028 205-06937             4855.000  LFT  |       2.00000        9710.00|       4.00000       19420.00|       1.50000        7282.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-09543               60.000  TON  |      25.00000        1500.00|      39.00000        2340.00|      39.00000        2340.00 
  NO 2 STONE                              |                             |                             | 
0030 207-08263           128415.200  SYS  |       5.00000      642076.00|       4.30000      552185.36|       4.30000      552185.36 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0031 207-08267            11152.300  SYS  |      14.50000      161708.35|      10.00000      111523.00|      10.00000      111523.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0032 211-02050             2250.000  CYS  |      35.00000       78750.00|      40.00000       90000.00|      34.50000       77625.00 
  B BORROW                                |                             |                             | 
0033 211-09264             9516.000  CYS  |      24.00000      228384.00|      30.50000      290238.00|      30.50000      290238.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0034 211-09265             1085.000  CYS  |      45.00000       48825.00|      41.00000       44485.00|      41.00000       44485.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0035 211-09266             5915.000  CYS  |      35.00000      207025.00|      30.50000      180407.50|      30.50000      180407.50 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0036 301-07448            13893.400  TON  |      24.00000      333441.60|      25.50000      354281.70|      27.00000      375121.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0037 302-06464              177.400  CYS  |      60.00000       10644.00|      72.00000       12772.80|      72.00000       12772.80 
  SUBBASE FOR PCCP                        |                             |                             | 
0038 303-01180              179.000  TON  |      30.00000        5370.00|      43.00000        7697.00|      43.00000        7697.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0039 303-08210             1150.000  TON  |      30.00000       34500.00|      40.00000       46000.00|      40.00000       46000.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0040 304-07494              704.200  TON  |      90.00000       63378.00|      79.00000       55631.80|      82.25000       57920.45 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0041 306-08034             4839.000  SYS  |       1.25000        6048.75|       2.00000        9678.00|       1.35000        6532.65 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0042 401-06264                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4220.00000        4220.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0043 401-07320              931.500  TON  |      61.50000       57287.25|      61.50000       57287.25|      64.90000       60454.35 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0044 401-07328             6747.000  TON  |      65.25000      440241.75|      65.25000      440241.75|      68.85000      464530.95 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0045 401-07398            10601.900  TON  |      54.75000      580454.03|      54.75000      580454.03|      57.75000      612259.73 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0046 401-07406             2794.400  TON  |      55.00000      153692.00|      55.00000      153692.00|      58.00000      162075.20 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0047 401-07408            29999.700  TON  |      50.00000     1499985.00|      50.00000     1499985.00|      52.75000     1582484.18 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0048 401-07429            12586.800  TON  |      51.40000      646961.52|      51.40000      646961.52|      54.25000      682833.90 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0049 402-07432              115.100  TON  |      90.00000       10359.00|      90.00000       10359.00|      95.00000       10934.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0050 402-07433              744.500  TON  |      81.25000       60490.63|      81.25000       60490.63|      85.75000       63840.88 
  HMA SURFACE, TYPE B                     |                             |                             | 
0051 402-07438             1205.700  TON  |      62.75000       75657.68|      62.75000       75657.68|      66.20000       79817.34 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0052 402-07441             4067.900  TON  |      55.00000      223734.50|      55.00000      223734.50|      58.00000      235938.20 
  HMA BASE, TYPE B                        |                             |                             | 
0053 402-10083             2717.000  TON  |      95.00000      258115.00|      75.00000      203775.00|      79.10000      214914.70 
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             | 
0054 404-05511              697.800  SYS  |       4.00000        2791.20|       4.00000        2791.20|       4.20000        2930.76 
  SEAL COAT, 2                            |                             |                             | 
0055 406-05520               92.500  TON  |     400.00000       37000.00|     400.00000       37000.00|     422.00000       39035.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0056 501-06323              709.400  SYS  |      75.00000       53205.00|      63.00000       44692.20|      66.50000       47175.10 
  QC/QA-PCCP, 12 IN                       |                             |                             | 
0057 501-06727                       LUMP |    1500.00000        1500.00|     500.00000         500.00|     530.00000         530.00 
  CORING, PCCP                            |                             |                             | 
0058 502-06457              330.500  SYS  |      40.00000       13220.00|      46.00000       15203.00|      48.50000       16029.25 
  PCCP, 9 IN                              |                             |                             | 
0059 503-03489             1212.000  EACH |      10.00000       12120.00|       8.50000       10302.00|       9.00000       10908.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0060 503-05240              733.000  LFT  |      12.00000        8796.00|       8.95000        6560.35|       9.50000        6963.50 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0062 506-06333              323.200  SYS  |      35.00000       11312.00|     115.00000       37168.00|     120.00000       38784.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0063 601-02241              544.000  LFT  |       4.00000        2176.00|       6.25000        3400.00|       9.00000        4896.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0064 601-06854                2.000  EACH |    2850.00000        5700.00|    2600.00000        5200.00|    3000.00000        6000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0065 601-94689                4.000  EACH |    2795.00000       11180.00|    2700.00000       10800.00|    2950.00000       11800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0066 601-99105              256.250  LFT  |      24.95000        6393.44|      24.00000        6150.00|      26.30000        6739.38 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0067 602-06729               18.000  EACH |       7.00000         126.00|      15.00000         270.00|      15.25000         274.50 
  BARRIER DELINEATOR                      |                             |                             | 
0068 603-06045             1520.000  LFT  |      13.69000       20808.80|      13.70000       20824.00|      14.50000       22040.00 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0069 604-07897               14.000  SYS  |     150.00000        2100.00|      85.00000        1190.00|      89.70000        1255.80 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0070 604-07901               25.000  SYS  |     150.00000        3750.00|      87.50000        2187.50|      92.30000        2307.50 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0071 604-91531             2720.400  SYS  |      32.00000       87052.80|      29.50000       80251.80|      31.00000       84332.40 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0072 605-06090              881.000  LFT  |      12.00000       10572.00|       9.75000        8589.75|      10.30000        9074.30 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0073 605-06120              873.000  LFT  |      20.00000       17460.00|      14.75000       12876.75|      15.50000       13531.50 
  CURB, CONCRETE                          |                             |                             | 
0074 605-06140            14134.000  LFT  |      12.50000      176675.00|      12.95000      183035.30|      13.70000      193635.80 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0075 605-06145             7818.000  LFT  |      12.50000       97725.00|      12.45000       97334.10|      13.10000      102415.80 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0076 605-06215              588.200  LFT  |      40.00000       23528.00|      45.00000       26469.00|      47.50000       27939.50 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0077 605-09176               75.000  LFT  |      65.00000        4875.00|      21.00000        1575.00|      22.10000        1657.50 
  CURB TURNOUT, CONCRETE                  |                             |                             | 
0078 607-06335             2735.000  LFT  |      24.00000       65640.00|      29.00000       79315.00|      30.60000       83691.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0079 610-07487             1860.700  TON  |      70.00000      130249.00|      70.00000      130249.00|      73.90000      137505.73 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0080 610-08446             4314.900  SYS  |      30.00000      129447.00|      36.75000      158572.58|      38.75000      167202.38 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0081 610-09108             2715.700  SYS  |      40.00000      108628.00|      42.75000      116096.18|      45.10000      122478.07 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0082 611-06497               50.000  EACH |     196.00000        9800.00|     150.00000        7500.00|     205.00000       10250.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0083 611-06498                6.000  EACH |     392.00000        2352.00|     180.00000        1080.00|     410.00000        2460.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0084 615-06490              176.000  EACH |     150.00000       26400.00|     140.00000       24640.00|     155.00000       27280.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0085 615-06505               36.000  EACH |     695.00000       25020.00|     600.00000       21600.00|     730.00000       26280.00 
  MONUMENT, B                             |                             |                             | 
0086 615-06515                1.000  EACH |     125.00000         125.00|     350.00000         350.00|     130.00000         130.00 
  MONUMENT, D                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0087 615-06527                1.000  EACH |     595.00000         595.00|     450.00000         450.00|     625.00000         625.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0088 616-02320             4563.000  SYS  |       2.25000       10266.75|       1.50000        6844.50|       1.50000        6844.50 
  GEOTEXTILES                             |                             |                             | 
0089 616-05688               95.500  TON  |      35.00000        3342.50|      53.00000        5061.50|      53.00000        5061.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0090 616-05689              195.000  TON  |      35.00000        6825.00|      55.00000       10725.00|      55.00000       10725.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0091 616-06405             2442.000  TON  |      33.00000       80586.00|      35.00000       85470.00|      35.00000       85470.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0092 616-06451              150.000  TON  |      35.00000        5250.00|      44.00000        6600.00|      44.00000        6600.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0093 621-01004                4.000  EACH |    1050.00000        4200.00|    1050.00000        4200.00|    1100.00000        4400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0094 621-06545                6.360  TON  |     565.00000        3593.40|     565.00000        3593.40|     595.00000        3784.20 
  FERTILIZER                              |                             |                             | 
0095 621-06553             1344.700  LBS  |       3.05000        4101.34|       3.05000        4101.34|       3.25000        4370.28 
  SEED MIXTURE, R                         |                             |                             | 
0096 621-06554              448.500  LBS  |       3.50000        1569.75|       3.50000        1569.75|       3.70000        1659.45 
  SEED MIXTURE, U                         |                             |                             | 
0097 621-06557              752.000  LBS  |       2.50000        1880.00|       2.50000        1880.00|       2.60000        1955.20 
  SEED MIXTURE, T                         |                             |                             | 
0098 621-06565               31.800  TON  |     430.00000       13674.00|     430.00000       13674.00|     454.00000       14437.20 
  MULCHING MATERIAL                       |                             |                             | 
0099 621-06574             3670.400  SYS  |       4.00000       14681.60|       2.90000       10644.16|       3.45000       12662.88 
  SODDING                                 |                             |                             | 
0100 621-06575            16053.000  SYS  |       4.00000       64212.00|       2.90000       46553.70|       3.45000       55382.85 
  SODDING, NURSERY                        |                             |                             | 
0101 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0102 628-09402               30.000  MOS  |    1200.00000       36000.00|    1954.45000       58633.50|    1950.00000       58500.00 
  FIELD OFFICE, B                         |                             |                             | 
0103 628-09407               60.000  MOS  |      40.00000        2400.00|     212.00000       12720.00|     110.00000        6600.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0104 628-11006              120.000  MOS  |      80.00000        9600.00|      45.00000        5400.00|      33.00000        3960.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0105 628-11068                4.000  EACH |     100.00000         400.00|      75.00000         300.00|     110.00000         440.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0106 703-06029             6587.000  LBS  |       1.20000        7904.40|       1.50000        9880.50|       1.90000       12515.30 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0107 706-08496              251.000  SYS  |     200.00000       50200.00|     215.00000       53965.00|     280.00000       70280.00 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0108 706-09545               43.000  CYS  |      50.00000        2150.00|      65.00000        2795.00|      52.00000        2236.00 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0109 706-09960              230.000  LFT  |     115.00000       26450.00|      38.00000        8740.00|      40.00000        9200.00 
  RAILING, CONCRETE, FC                   |                             |                             | 
0110 709-51821                       LUMP |    2520.00000        2520.00|    2520.00000        2520.00|    2650.00000        2650.00 
  SURFACE SEAL                            |                             |                             | 
0111 714-11108               10.000  LFT  |    5500.00000       55000.00|    6400.00000       64000.00|    6400.00000       64000.00 
  STRUCTURE EXTENSION REINFORCED CONCRETE |                             |                             | 
  BOX SECTIONS 6 FT. X 5 FT.              |                             |                             | 
0112 714-11303              165.000  LFT  |    1000.00000      165000.00|     850.00000      140250.00|     850.00000      140250.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 4 FT                  |                             |                             | 
0113 715-02399                2.000  EACH |    3500.00000        7000.00|    2700.00000        5400.00|    2700.00000        5400.00 
  SAFETY METAL END SECTION, 4:1 42 IN     |                             |                             | 
0114 715-05019              271.000  LFT  |      85.00000       23035.00|      75.00000       20325.00|      75.00000       20325.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0115 715-05024             2143.000  LFT  |      85.00000      182155.00|      64.00000      137152.00|      64.00000      137152.00 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0116 715-05048            30664.000  LFT  |       3.00000       91992.00|       2.90000       88925.60|       2.90000       88925.60 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0118 715-05121               94.000  LFT  |      40.00000        3760.00|      32.00000        3008.00|      32.00000        3008.00 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0119 715-05123               87.000  LFT  |      55.00000        4785.00|      37.00000        3219.00|      37.00000        3219.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0120 715-05127               99.000  LFT  |     120.00000       11880.00|      83.00000        8217.00|      83.00000        8217.00 
  PIPE, TYPE 1 CIRCULAR 42 IN             |                             |                             | 
0122 715-05149             4297.000  LFT  |      38.50000      165434.50|      36.50000      156840.50|      36.50000      156840.50 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0123 715-05151              604.000  LFT  |      37.50000       22650.00|      43.00000       25972.00|      43.00000       25972.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0124 715-05152             1060.000  LFT  |      40.00000       42400.00|      48.00000       50880.00|      48.00000       50880.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0125 715-05154             1031.000  LFT  |      55.00000       56705.00|      50.00000       51550.00|      50.00000       51550.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0126 715-05156              775.000  LFT  |      60.00000       46500.00|      54.00000       41850.00|      54.00000       41850.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0127 715-05159              711.000  LFT  |     120.00000       85320.00|      86.00000       61146.00|      86.00000       61146.00 
  PIPE, TYPE 2 CIRCULAR 42 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0128 715-05161              504.000  LFT  |     130.00000       65520.00|      99.00000       49896.00|      99.00000       49896.00 
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             | 
0129 715-05162              646.000  LFT  |     140.00000       90440.00|     140.00000       90440.00|     140.00000       90440.00 
  PIPE, TYPE 2 CIRCULAR 54 IN             |                             |                             | 
0131 715-05169              793.000  LFT  |      37.50000       29737.50|      39.00000       30927.00|      39.00000       30927.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0132 715-05171               35.000  LFT  |      40.00000        1400.00|      50.00000        1750.00|      50.00000        1750.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0134 715-05407             2210.000  LFT  |       5.00000       11050.00|       5.00000       11050.00|       5.25000       11602.50 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0135 715-08314                1.000  EACH |    6500.00000        6500.00|    5270.00000        5270.00|    5270.00000        5270.00 
  SAFETY METAL END SECTION, 4:1, 60 IN. , |                             |                             | 
  TEMPORARY                               |                             |                             | 
0136 715-09064            12400.000  LFT  |       1.25000       15500.00|       1.25000       15500.00|       1.40000       17360.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0137 715-46000                2.000  EACH |     250.00000         500.00|     280.00000         560.00|     280.00000         560.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0138 715-46005               29.000  EACH |     265.00000        7685.00|     325.00000        9425.00|     325.00000        9425.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0139 715-46010                5.000  EACH |     300.00000        1500.00|     395.00000        1975.00|     395.00000        1975.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0140 715-46020                2.000  EACH |     400.00000         800.00|     565.00000        1130.00|     565.00000        1130.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0141 715-46040                7.000  EACH |     800.00000        5600.00|     890.00000        6230.00|     890.00000        6230.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0142 718-06528               28.000  EACH |     525.00000       14700.00|     574.50000       16086.00|     560.00000       15680.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0143 718-06529                4.000  EACH |     625.00000        2500.00|     544.50000        2178.00|     530.00000        2120.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0144 718-06531               10.000  EACH |     650.00000        6500.00|     464.50000        4645.00|     450.00000        4500.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0145 718-06532            30664.000  LFT  |       0.85000       26064.40|       0.85000       26064.40|       1.00000       30664.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0146 718-52610             4543.000  CYS  |      33.50000      152190.50|      41.00000      186263.00|      41.00000      186263.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0147 718-99153            30664.000  SYS  |       0.55000       16865.20|       1.20000       36796.80|       1.20000       36796.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0148 720-02442               10.000  EACH |     650.00000        6500.00|     535.00000        5350.00|     535.00000        5350.00 
  PIPE, PLUG EXISTING                     |                             |                             | 
0149 720-44000                3.000  EACH |     500.00000        1500.00|     740.00000        2220.00|     740.00000        2220.00 
  CASTING, ADJUST TO GRADE , TYPE 15      |                             |                             | 
0150 720-44000               20.000  EACH |     500.00000       10000.00|     670.00000       13400.00|     670.00000       13400.00 
  CASTING, ADJUST TO GRADE , TYPE 4       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0151 720-44296               15.000  EACH |     350.00000        5250.00|     520.00000        7800.00|     520.00000        7800.00 
  INLET, CAP                              |                             |                             | 
0152 720-45030                3.000  EACH |    1400.00000        4200.00|    1260.00000        3780.00|    1260.00000        3780.00 
  INLET, E7                               |                             |                             | 
0153 720-45035                3.000  EACH |    1400.00000        4200.00|    1260.00000        3780.00|    1260.00000        3780.00 
  INLET, F7                               |                             |                             | 
0154 720-45040                1.000  EACH |    1700.00000        1700.00|    1930.00000        1930.00|    1930.00000        1930.00 
  INLET, G7                               |                             |                             | 
0155 720-45080                2.000  EACH |    2100.00000        4200.00|    2170.00000        4340.00|    2170.00000        4340.00 
  INLET, S14                              |                             |                             | 
0156 720-45260                2.000  EACH |    1350.00000        2700.00|    1130.00000        2260.00|    1130.00000        2260.00 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0157 720-45265                1.000  EACH |    1400.00000        1400.00|    1220.00000        1220.00|    1220.00000        1220.00 
  PIPE CATCH BASIN, 15 IN                 |                             |                             | 
0158 720-45275                1.000  EACH |    1800.00000        1800.00|    1750.00000        1750.00|    1750.00000        1750.00 
  PIPE CATCH BASIN, 24 IN . TEMPORARY     |                             |                             | 
0159 720-45410               13.000  EACH |    3000.00000       39000.00|    1820.00000       23660.00|    1820.00000       23660.00 
  MANHOLE, C4                             |                             |                             | 
0160 720-45605               20.100  LFT  |     350.00000        7035.00|     420.00000        8442.00|     420.00000        8442.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0161 720-45615               20.000  LFT  |     420.00000        8400.00|     475.00000        9500.00|     475.00000        9500.00 
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             | 
0162 720-93501                6.000  EACH |    5500.00000       33000.00|    7550.00000       45300.00|    7550.00000       45300.00 
  MANHOLE, L4                             |                             |                             | 
0163 720-94612                7.000  EACH |    4500.00000       31500.00|    4570.00000       31990.00|    4570.00000       31990.00 
  MANHOLE, K4                             |                             |                             | 
0164 720-95422               20.000  EACH |    3800.00000       76000.00|    3150.00000       63000.00|    3150.00000       63000.00 
  MANHOLE, J4                             |                             |                             | 
0165 720-98174               73.000  EACH |    2100.00000      153300.00|    2150.00000      156950.00|    2150.00000      156950.00 
  INLET, B15                              |                             |                             | 
0166 720-98555               43.000  EACH |    2300.00000       98900.00|    2150.00000       92450.00|    2150.00000       92450.00 
  INLET, C15                              |                             |                             | 
0167 731-93945             1644.000  SFT  |      14.50000       23838.00|      15.00000       24660.00|      15.00000       24660.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0168 731-93946             1644.000  SFT  |       9.00000       14796.00|      25.00000       41100.00|      25.00000       41100.00 
  WALL ERECTION                           |                             |                             | 
0169 731-93947              210.000  LFT  |      25.00000        5250.00|      52.00000       10920.00|      52.00000       10920.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0170 732-08420             1792.000  SYS  |      70.00000      125440.00|      60.00000      107520.00|      63.30000      113433.60 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0171 732-08421             1792.000  SYS  |      75.00000      134400.00|      63.00000      112896.00|      66.50000      119168.00 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0172 801-02595               10.000  EACH |     100.00000        1000.00|      25.00000         250.00|      27.00000         270.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0173 801-03290               10.000  EACH |     395.00000        3950.00|     795.00000        7950.00|     415.00000        4150.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0174 801-03291               10.000  EACH |     110.00000        1100.00|     145.00000        1450.00|     115.00000        1150.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0175 801-04308               12.000  EACH |     595.00000        7140.00|     695.00000        8340.00|     185.00000        2220.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0176 801-06203            35818.000  LFT  |       0.20000        7163.60|       0.40000       14327.20|       0.34000       12178.12 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0177 801-06207            70436.000  LFT  |       0.75000       52827.00|       0.50000       35218.00|       1.06000       74662.16 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0178 801-06211               26.000  EACH |      55.00000        1430.00|      55.00000        1430.00|      63.00000        1638.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0179 801-06577              176.000  LFT  |       4.50000         792.00|       5.95000        1047.20|       6.30000        1108.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24"                                     |                             |                             | 
0180 801-06625               45.000  EACH |     165.00000        7425.00|     145.00000        6525.00|     174.00000        7830.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0181 801-06640              137.000  EACH |     265.00000       36305.00|     495.00000       67815.00|     280.00000       38360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0182 801-06645                4.000  EACH |      80.00000         320.00|     145.00000         580.00|      85.00000         340.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0183 801-06775                       LUMP |   85000.00000       85000.00|  207501.16000      207501.16|   61600.00000       61600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0184 801-07118              342.000  LFT  |      25.00000        8550.00|      14.00000        4788.00|      26.50000        9063.00 
  BARRICADE, III-A                        |                             |                             | 
0185 801-07119               80.000  LFT  |      30.00000        2400.00|      18.00000        1440.00|      31.50000        2520.00 
  BARRICADE, III-B                        |                             |                             | 
0186 801-08401             5510.000  LFT  |      20.00000      110200.00|      15.00000       82650.00|      30.00000      165300.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0187 801-08508             1330.000  LFT  |      25.00000       33250.00|      31.70000       42161.00|      38.00000       50540.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0188 801-94295               52.000  EACH |     100.00000        5200.00|      50.00000        2600.00|      53.00000        2756.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0189 802-05701              944.000  LFT  |      11.00000       10384.00|      14.40000       13593.60|      15.20000       14348.80 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0190 802-05702              106.000  LFT  |      12.00000        1272.00|      14.40000        1526.40|      15.20000        1611.20 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 150 -11 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0191 802-07151                2.000  EACH |     275.00000         550.00|     400.00000         800.00|     425.00000         850.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0192 802-09838              692.800  SFT  |      13.50000        9352.80|      18.00000       12470.40|      19.00000       13163.20 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0193 802-09840               93.900  SFT  |      15.50000        1455.45|      18.00000        1690.20|      19.00000        1784.10 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0194 802-09842              251.500  SFT  |      16.25000        4086.88|      19.80000        4979.70|      21.00000        5281.50 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0195 802-76095              304.200  LBS  |       2.20000         669.24|       4.32000        1314.14|       4.55000        1384.11 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0196 804-06770                4.000  EACH |      40.00000         160.00|      36.00000         144.00|      54.00000         216.00 
  DELINEATOR POST                         |                             |                             | 
0197 805-01300                3.000  EACH |    1500.00000        4500.00|    1656.00000        4968.00|    1750.00000        5250.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0198 805-01579                       LUMP |     500.00000         500.00|   15400.00000       15400.00|   16250.00000       16250.00 
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 
  SIGNALS                                 |                             |                             | 
0199 805-01815               20.000  EACH |    1975.00000       39500.00|    1680.00000       33600.00|    1770.00000       35400.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0200 805-01842               50.000  EACH |     600.00000       30000.00|     800.00000       40000.00|     845.00000       42250.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0201 805-01844             4640.000  LFT  |      10.50000       48720.00|      18.00000       83520.00|      19.00000       88160.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0202 805-02087                       LUMP |    2500.00000        2500.00|     600.00000         600.00|     630.00000         630.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0203 805-02150                8.000  EACH |     475.00000        3800.00|     550.50000        4404.00|     580.00000        4640.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN WITH      |                             |                             | 
  COUNTDOWN TIMERS                        |                             |                             | 
0204 805-04969                1.000  EACH |     375.00000         375.00|     100.00000         100.00|     105.00000         105.00 
  SPLICE                                  |                             |                             | 
0206 805-09471              122.000  EACH |     210.00000       25620.00|     150.00000       18300.00|     158.00000       19276.00 
  SIGNAL CABLE, PREFORMED PLASTIC         |                             |                             | 
  PAVE-OVER LOOP                          |                             |                             | 
0207 805-09539               21.000  EACH |     330.00000        6930.00|     307.20000        6451.20|     325.00000        6825.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0208 805-09540                9.000  EACH |    1000.00000        9000.00|     965.16000        8686.44|    1020.00000        9180.00 
  LOOP DETECTOR RACK                      |                             |                             | 
0209 805-78100                4.000  EACH |    9500.00000       38000.00|   10144.80000       40579.20|   10700.00000       42800.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0210 805-78205               36.000  EACH |     475.00000       17100.00|     564.00000       20304.00|     595.00000       21420.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0211 805-78215                6.000  EACH |     465.00000        2790.00|     564.00000        3384.00|     595.00000        3570.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0212 805-78230                1.000  EACH |     725.00000         725.00|     864.00000         864.00|     910.00000         910.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0213 805-78415               20.000  EACH |    1500.00000       30000.00|    1356.00000       27120.00|    1430.00000       28600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0214 805-78420               18.000  EACH |     185.00000        3330.00|     240.00000        4320.00|     250.00000        4500.00 
  DISCONNECT HANGER                       |                             |                             | 
0215 805-78445                5.000  EACH |     750.00000        3750.00|     768.00000        3840.00|     810.00000        4050.00 
  SIGNAL SERVICE                          |                             |                             | 
0216 805-78467              140.000  LFT  |       1.65000         231.00|       2.64000         369.60|       2.80000         392.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0217 805-78480             1265.000  LFT  |       0.90000        1138.50|       1.40000        1771.00|       1.50000        1897.50 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0218 805-78485             2889.000  LFT  |       1.15000        3322.35|       1.80000        5200.20|       1.90000        5489.10 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0219 805-78490             2805.000  LFT  |       1.50000        4207.50|       2.00000        5610.00|       2.10000        5890.50 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0220 805-78510            17360.000  LFT  |       0.70000       12152.00|       1.10000       19096.00|       1.15000       19964.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0221 805-78925                4.000  EACH |    1075.00000        4300.00|    1440.00000        5760.00|    1520.00000        6080.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0222 805-81032               20.000  EACH |    4300.00000       86000.00|    4248.00000       84960.00|    4480.00000       89600.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0223 805-92504               12.000  EACH |     250.00000        3000.00|     220.00000        2640.00|     230.00000        2760.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0224 805-96121                8.000  EACH |     100.00000         800.00|     168.00000        1344.00|     177.00000        1416.00 
  PEDESTRIAN PUSH BUTTON AND SIGN         |                             |                             | 
0225 805-99327                2.000  EACH |     135.00000         270.00|     376.80000         753.60|     400.00000         800.00 
  CONDUIT, SPLICE                         |                             |                             | 
0226 807-01844              270.000  LFT  |      16.50000        4455.00|      18.00000        4860.00|      19.00000        5130.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0227 807-02191                3.000  EACH |     700.00000        2100.00|     800.00000        2400.00|     845.00000        2535.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0228 807-02785                2.000  EACH |    1350.00000        2700.00|    1600.00000        3200.00|    1690.00000        3380.00 
  LUMINAIRE, MAST ARM, 25 FT              |                             |                             | 
0229 807-86620                2.000  EACH |     300.00000         600.00|     250.00000         500.00|     265.00000         530.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0230 807-86805                1.000  EACH |    2500.00000        2500.00|    2400.00000        2400.00|    2530.00000        2530.00 
  SERVICE POINT, I                        |                             |                             | 
0231 807-86889              240.000  LFT  |       0.60000         144.00|       0.66000         158.40|       0.70000         168.00 
  CABLE, POLE CIRCUIT THWH, NO10 COPPER,  |                             |                             | 
  STRANDED, 1/C                           |                             |                             | 
0232 807-86910                2.000  EACH |      30.00000          60.00|      32.00000          64.00|      34.00000          68.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0233 807-86915                2.000  EACH |      30.00000          60.00|      30.00000          60.00|      32.00000          64.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0234 807-86925                4.000  EACH |      30.00000         120.00|      36.00000         144.00|      38.00000         152.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0235 807-86930                4.000  EACH |      30.00000         120.00|      16.80000          67.20|      18.00000          72.00 
  INSULATION LINK, NON-WATERPROOFED       |                             |                             | 
0236 807-86935               12.000  EACH |      30.00000         360.00|      36.00000         432.00|      38.00000         456.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0237 807-97237              287.000  LFT  |       6.25000        1793.75|       8.00000        2296.00|       8.50000        2439.50 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0238 808-06701             2920.000  LFT  |       0.50000        1460.00|       0.48000        1401.60|       0.53000        1547.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0239 808-06703            22165.000  LFT  |       0.50000       11082.50|       0.48000       10639.20|       0.53000       11747.45 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0240 808-06716            45900.000  LFT  |       0.30000       13770.00|       0.35000       16065.00|       0.85000       39015.00 
  LINE, REMOVE                            |                             |                             | 
0241 808-10031               60.000  LFT  |       1.50000          90.00|       0.48000          28.80|       1.58000          94.80 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0242 808-10033              616.000  LFT  |       1.50000         924.00|       0.48000         295.68|       1.58000         973.28 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0243 808-10037              329.000  LFT  |       3.50000        1151.50|       0.96000         315.84|       3.70000        1217.30 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             | 
  IN                                      |                             |                             | 
0244 808-10051              221.000  LFT  |      12.50000        2762.50|      11.95000        2640.95|      13.20000        2917.20 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0245 808-10052                7.000  EACH |     250.00000        1750.00|     235.00000        1645.00|     265.00000        1855.00 
  PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY |                             |                             | 
0246 808-10061               73.000  LFT  |       5.00000         365.00|       7.95000         580.35|       5.30000         386.90 
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 |                             |                             | 
  INCH, 2 FT LINE, 4 FT GAP               |                             |                             | 
0247 808-10072              120.000  LFT  |       6.00000         720.00|       5.98000         717.60|       6.30000         756.00 
  TRANSVERSE MARKINGS, MULTI-COMPONENT,   |                             |                             | 
  SOLID WHITE, CROSSHATCH, 12 IN          |                             |                             | 
0248 808-10077                8.000  EACH |     225.00000        1800.00|     165.00000        1320.00|     235.00000        1880.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0249 808-75240             3352.000  LFT  |       0.50000        1676.00|       0.48000        1608.96|       0.53000        1776.56 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0250 808-75245            36950.000  LFT  |       0.50000       18475.00|       0.48000       17736.00|       0.53000       19583.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0251 808-75290              120.000  LFT  |       7.00000         840.00|       5.95000         714.00|       7.40000         888.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0252 808-75297              989.000  LFT  |       7.00000        6923.00|       5.95000        5884.55|       7.40000        7318.60 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0253 808-75300              626.000  LFT  |       1.75000        1095.50|       1.48000         926.48|       1.85000        1158.10 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0254 808-75320               55.000  EACH |      79.00000        4345.00|      65.00000        3575.00|      83.00000        4565.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0255 808-75325               42.000  EACH |      95.00000        3990.00|      95.00000        3990.00|     100.00000        4200.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0256 808-95638             1942.000  SFT  |       1.25000        2427.50|       0.65000        1262.30|       1.30000        2524.60 
  CENTER CURB PAINTING                    |                             |                             | 
0257 205-06936               60.000  TON  |      45.00000        2700.00|      40.00000        2400.00|      40.00000        2400.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0258 205-06935                3.000  EACH |    1500.00000        4500.00|    1050.00000        3150.00|    1050.00000        3150.00 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0259 205-06934               20.000  TON  |     365.00000        7300.00|     365.00000        7300.00|     385.00000        7700.00 
  TEMPORARY MULCHING                      |                             |                             | 
0260 713-04509                       LUMP |   40000.00000       40000.00|   61000.00000       61000.00|   61000.00000       61000.00 
  TEMPORARY PIPE                          |                             |                             | 
0261 715-46000               32.000  EACH |     250.00000        8000.00|     295.00000        9440.00|     295.00000        9440.00 
  PIPE END SECTION, 12 IN , TEMPORARY     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30794-A                   COUNTIES : WARRICK 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1139301         |(   3  ) 35-1057095 
                                          |RAGLE INC                    |E & B PAVING INC             |BLANKENBERGER BROTHERS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0262 715-46005                3.000  EACH |     275.00000         825.00|     415.00000        1245.00|     415.00000        1245.00 
  PIPE END SECTION, 15 IN , TEMPORARY     |                             |                             | 
0263 715-46020                4.000  EACH |     375.00000        1500.00|     710.00000        2840.00|     710.00000        2840.00 
  PIPE END SECTION, 24 IN , TEMPORARY     |                             |                             | 
0264 720-45410                1.000  EACH |    3700.00000        3700.00|    2450.00000        2450.00|    2450.00000        2450.00 
  MANHOLE, C4 , TEMPORARY                 |                             |                             | 
0265 805-08464                5.000  EACH |    2500.00000       12500.00|    2400.00000       12000.00|    2530.00000       12650.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0266 805-08466                6.000  EACH |     225.00000        1350.00|     264.00000        1584.00|     280.00000        1680.00 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0267 805-08493                       LUMP |     850.00000         850.00|     460.00000         460.00|     485.00000         485.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0268 805-78106                1.000  EACH |   13000.00000       13000.00|   15216.00000       15216.00|   16000.00000       16000.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0269 805-02658              400.000  LFT  |       2.50000        1000.00|       2.50000        1000.00|       2.65000        1060.00 
  CABLE, COAXIAL                          |                             |                             | 
     SECTION TOTALS                       |           $    12,196,677.56|           $    12,636,117.03|           $    12,857,186.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,196,677.56|           $    12,636,117.03|           $    12,857,186.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/31/12 
     LOCATION     : ON SR 267 1.49 MILES SOUTH OF US 136 TO NORTHFIELD DRIVE         PROJECT(S) :  9608920 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,262,000.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,292,210.00  102.3938% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,347,000.00  106.7353% 
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,391,900.00  110.2932% 
   5   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $     1,498,065.40  118.7057% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     450.00000         450.00|    3000.00000        3000.00|     450.00000         450.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   50000.00000       50000.00|   60000.00000       60000.00|   42000.00000       42000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278              622.000  LFT  |      19.00000       11818.00|      10.00000        6220.00|      12.00000        7464.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-02279              204.000  LFT  |      15.00000        3060.00|      10.00000        2040.00|      12.00000        2448.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-52710              396.100  SYS  |      10.00000        3961.00|      12.00000        4753.20|      17.00000        6733.70 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-74035                1.000  EACH |     100.00000         100.00|      50.00000          50.00|     250.00000         250.00 
  SIGN, REMOVE                            |                             |                             | 
0014 203-02000              100.900  CYS  |      15.00000        1513.50|      30.00000        3027.00|      75.00000        7567.50 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06933               88.000  EACH |      80.00000        7040.00|      50.00000        4400.00|      85.00000        7480.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937            14518.000  LFT  |       1.19000       17276.42|       0.10000        1451.80|       1.15000       16695.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 301-07448              373.700  TON  |      28.00000       10463.60|      25.00000        9342.50|      60.00000       22422.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07491              618.000  TON  |     150.00000       92700.00|      80.00000       49440.00|     133.00000       82194.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0019 306-08034              573.800  SYS  |       2.50000        1434.50|       2.50000        1434.50|       3.50000        2008.30 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 306-08038            48329.200  SYS  |       2.00000       96658.40|       2.50000      120823.00|       1.50000       72493.80 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0021 306-08039             4717.400  SYS  |       3.00000       14152.20|       2.50000       11793.50|       1.50000        7076.10 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0022 306-08432             4737.800  SYS  |       3.00000       14213.40|       3.00000       14213.40|       3.50000       16582.30 
  MILLING, APPROACH                       |                             |                             | 
0023 401-07320               48.000  TON  |      65.00000        3120.00|      68.00000        3264.00|      69.00000        3312.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07328             4377.000  TON  |      65.00000      284505.00|      68.00000      297636.00|      69.00000      302013.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07398             7294.000  TON  |      55.00000      401170.00|      47.00000      342818.00|      55.00000      401170.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 406-05520               27.850  TON  |     400.00000       11140.00|     300.00000        8355.00|     500.00000       13925.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 604-07897               30.500  SYS  |     160.00000        4880.00|     115.00000        3507.50|     145.00000        4422.50 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0028 604-07900              151.200  SYS  |      85.00000       12852.00|     150.00000       22680.00|     145.00000       21924.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0029 604-07901               91.200  SYS  |     135.00000       12312.00|     110.00000       10032.00|     145.00000       13224.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07902               24.400  SYS  |      95.00000        2318.00|     110.00000        2684.00|     145.00000        3538.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 604-07903                5.200  SYS  |     130.00000         676.00|     110.00000         572.00|     145.00000         754.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0032 604-91531              103.800  SYS  |      80.00000        8304.00|      50.00000        5190.00|     100.00000       10380.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0033 605-06120              622.000  LFT  |      25.00000       15550.00|      20.00000       12440.00|      34.00000       21148.00 
  CURB, CONCRETE                          |                             |                             | 
0034 605-06140              204.000  LFT  |      30.00000        6120.00|      25.00000        5100.00|      34.00000        6936.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0035 610-07488              391.000  TON  |     120.00000       46920.00|     113.00000       44183.00|     120.00000       46920.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0036 621-06567                0.200  kGAL |       1.00000           0.20|       1.00000           0.20|     100.00000          20.00 
  WATER                                   |                             |                             | 
0037 621-06575               49.200  SYS  |      32.55000        1601.46|     150.00000        7380.00|      19.77000         972.68 
  SODDING, NURSERY                        |                             |                             | 
0038 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0039 628-09402               17.000  MOS  |    2000.00000       34000.00|    2200.00000       37400.00|    2300.00000       39100.00 
  FIELD OFFICE, B                         |                             |                             | 
0040 628-09407               34.000  MOS  |     370.00000       12580.00|      80.00000        2720.00|     200.00000        6800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , TWO EACH                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 210 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 628-10246               51.000  MOS  |      50.00000        2550.00|      60.00000        3060.00|     100.00000        5100.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0042 628-11068                3.000  EACH |      75.00000         225.00|     100.00000         300.00|     100.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0043 720-44000                5.000  EACH |     400.00000        2000.00|     650.00000        3250.00|     700.00000        3500.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0044 732-08419               10.000  SYS  |     487.00000        4870.00|     500.00000        5000.00|     780.00000        7800.00 
  MODULAR BLOCK WALL                      |                             |                             | 
0045 801-01504               20.000  EACH |      30.00000         600.00|      75.00000        1500.00|      30.00000         600.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0046 801-01506                2.000  EACH |     200.00000         400.00|     375.00000         750.00|     200.00000         400.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  (RXR)                                   |                             |                             | 
0047 801-03290               22.000  EACH |     100.00000        2200.00|     225.00000        4950.00|     100.00000        2200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-06207            43761.000  LFT  |       0.01000         437.61|       0.66000       28882.26|       0.80000       35008.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0049 801-06577              523.000  LFT  |       5.00000        2615.00|       8.30000        4340.90|       5.00000        2615.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24"                                     |                             |                             | 
0050 801-06640               21.000  EACH |      90.00000        1890.00|     165.00000        3465.00|      90.00000        1890.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |   11768.81000       11768.81|   94574.19000       94574.19|   47607.72000       47607.72 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-07118              204.000  LFT  |      10.00000        2040.00|      10.00000        2040.00|      10.00000        2040.00 
  BARRICADE, III-A                        |                             |                             | 
0053 805-02328             2074.000  LFT  |       0.50000        1037.00|       0.20000         414.80|       0.50000        1037.00 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0054 805-78795              705.000  LFT  |       7.00000        4935.00|       7.50000        5287.50|       7.00000        4935.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0055 808-06701              750.000  LFT  |       0.40000         300.00|       0.88000         660.00|       0.40000         300.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0056 808-06703            19152.000  LFT  |       0.80000       15321.60|       0.57000       10916.64|       0.80000       15321.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0057 808-06705               71.000  LFT  |       0.80000          56.80|       1.80000         127.80|       0.80000          56.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0058 808-09381                       LUMP |    1000.00000        1000.00|    1100.00000        1100.00|    1000.00000        1000.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0059 808-75240              850.000  LFT  |       0.40000         340.00|       0.54000         459.00|       0.40000         340.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 808-75245            23389.000  LFT  |       0.40000        9355.60|       0.54000       12630.06|       0.40000        9355.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0061 808-75297              581.000  LFT  |       6.00000        3486.00|       5.35000        3108.35|       6.00000        3486.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0062 808-75300             1194.000  LFT  |       1.50000        1791.00|       1.35000        1611.90|       1.50000        1791.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0063 808-75320               38.000  EACH |      75.00000        2850.00|      88.00000        3344.00|      75.00000        2850.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0064 808-75340                2.000  EACH |     300.00000         600.00|     455.00000         910.00|     300.00000         600.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0065 808-75998              523.000  EACH |      12.30000        6432.90|       3.00000        1569.00|      12.30000        6432.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,262,000.00|           $     1,292,210.00|           $     1,347,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,262,000.00|           $     1,292,210.00|           $     1,347,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 31-4351261         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC AND SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    2756.58000        2756.58| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   69250.00000       69250.00|   21000.00000       21000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278              622.000  LFT  |      10.48000        6518.56|      12.00000        7464.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-02279              204.000  LFT  |      13.19000        2690.76|      20.00000        4080.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-52710              396.100  SYS  |      17.08000        6765.39|      17.00000        6733.70| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-74035                1.000  EACH |     141.00000         141.00|     145.00000         145.00| 
  SIGN, REMOVE                            |                             |                             | 
0014 203-02000              100.900  CYS  |      41.63000        4200.47|       2.00000         201.80| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 205-06933               88.000  EACH |      85.00000        7480.00|      90.00000        7920.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937            14518.000  LFT  |       1.15000       16695.70|       1.00000       14518.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 301-07448              373.700  TON  |      55.57000       20766.51|      16.00000        5979.20| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 304-07491              618.000  TON  |      90.65000       56021.70|     176.00000      108768.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0019 306-08034              573.800  SYS  |       5.95000        3414.11|       3.00000        1721.40| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 31-4351261         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC AND SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 306-08038            48329.200  SYS  |       1.79000       86509.27|       3.00000      144987.60| 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0021 306-08039             4717.400  SYS  |       2.37000       11180.24|       4.00000       18869.60| 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0022 306-08432             4737.800  SYS  |       4.86000       23025.71|       2.00000        9475.60| 
  MILLING, APPROACH                       |                             |                             | 
0023 401-07320               48.000  TON  |      90.19000        4329.12|     115.00000        5520.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07328             4377.000  TON  |      69.10000      302450.70|      77.00000      337029.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07398             7294.000  TON  |      57.26000      417654.44|      58.00000      423052.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 406-05520               27.850  TON  |     100.00000        2785.00|     400.00000       11140.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 604-07897               30.500  SYS  |     171.68000        5236.24|     184.00000        5612.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0028 604-07900              151.200  SYS  |     143.63000       21716.86|     265.00000       40068.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0029 604-07901               91.200  SYS  |     151.48000       13814.98|     212.00000       19334.40| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07902               24.400  SYS  |     143.69000        3506.04|     212.00000        5172.80| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 604-07903                5.200  SYS  |     212.54000        1105.21|     233.00000        1211.60| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0032 604-91531              103.800  SYS  |      71.73000        7445.57|      38.00000        3944.40| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0033 605-06120              622.000  LFT  |      36.45000       22671.90|      19.00000       11818.00| 
  CURB, CONCRETE                          |                             |                             | 
0034 605-06140              204.000  LFT  |      35.69000        7280.76|      23.00000        4692.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0035 610-07488              391.000  TON  |     101.55000       39706.05|     239.00000       93449.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0036 621-06567                0.200  kGAL |     100.00000          20.00|     106.00000          21.20| 
  WATER                                   |                             |                             | 
0037 621-06575               49.200  SYS  |      19.77000         972.68|      21.00000        1033.20| 
  SODDING, NURSERY                        |                             |                             | 
0038 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0039 628-09402               17.000  MOS  |    2558.64000       43496.88|    2332.00000       39644.00| 
  FIELD OFFICE, B                         |                             |                             | 
0040 628-09407               34.000  MOS  |     307.04000       10439.36|     392.00000       13328.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , TWO EACH                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 31-4351261         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC AND SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 628-10246               51.000  MOS  |     150.00000        7650.00|      26.00000        1326.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0042 628-11068                3.000  EACH |     150.00000         450.00|     106.00000         318.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0043 720-44000                5.000  EACH |     782.57000        3912.85|     742.00000        3710.00| 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0044 732-08419               10.000  SYS  |     695.71000        6957.10|    1335.00000       13350.00| 
  MODULAR BLOCK WALL                      |                             |                             | 
0045 801-01504               20.000  EACH |      30.00000         600.00|      31.00000         620.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0046 801-01506                2.000  EACH |     200.00000         400.00|     212.00000         424.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  (RXR)                                   |                             |                             | 
0047 801-03290               22.000  EACH |     100.00000        2200.00|     106.00000        2332.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-06207            43761.000  LFT  |       0.80000       35008.80|       0.90000       39384.90| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0049 801-06577              523.000  LFT  |       5.00000        2615.00|       5.00000        2615.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24"                                     |                             |                             | 
0050 801-06640               21.000  EACH |      90.00000        1890.00|      95.00000        1995.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |   60566.16000       60566.16|   10000.00000       10000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-07118              204.000  LFT  |      10.00000        2040.00|      10.00000        2040.00| 
  BARRICADE, III-A                        |                             |                             | 
0053 805-02328             2074.000  LFT  |       0.27000         559.98|       0.30000         622.20| 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0054 805-78795              705.000  LFT  |       7.40000        5217.00|       8.00000        5640.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0055 808-06701              750.000  LFT  |       0.40000         300.00|       0.40000         300.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0056 808-06703            19152.000  LFT  |       0.80000       15321.60|       0.80000       15321.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0057 808-06705               71.000  LFT  |       0.80000          56.80|       0.80000          56.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0058 808-09381                       LUMP |    1000.00000        1000.00|    1060.00000        1060.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0059 808-75240              850.000  LFT  |       0.40000         340.00|       0.42000         357.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -30896-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 31-4351261         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |SHELLY & SANDS INC AND SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 808-75245            23389.000  LFT  |       0.40000        9355.60|       0.42000        9823.38| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0061 808-75297              581.000  LFT  |       6.00000        3486.00|       6.36000        3695.16| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0062 808-75300             1194.000  LFT  |       1.50000        1791.00|       1.59000        1898.46| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0063 808-75320               38.000  EACH |      75.00000        2850.00|      79.52000        3021.76| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0064 808-75340                2.000  EACH |     300.00000         600.00|     318.07000         636.14| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0065 808-75998              523.000  EACH |      12.30000        6432.90|      13.04000        6819.92| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,391,900.00|           $     1,498,065.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,391,900.00|           $     1,498,065.40|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 08/04/12 
     LOCATION     : ON SR 55, 1.69 MILES SOUTH OF SOUTH JUNCTION WITH US 52          PROJECT(S) :  4304003 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1489621     HRP CONSTRUCTION INC                                                       $       408,500.00  100.0000% 
   2   35-2094565     3D COMPANY INC                                                             $       409,113.28  100.1501% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       441,348.38  108.0412% 
   4   35-1415044     F & K CONSTRUCTION INC                                                     $       453,396.00  110.9905% 
   5   35-1523985     WIRTZ & YATES INC                                                          $       476,601.57  116.6711% 
   6   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       480,682.30  117.6701% 
   7   38-3806996     HIS CONSTRUCTORS INC                                                       $       489,484.33  119.8248% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2  ) 35-2094565          |(   3  ) 35-1917625 
                                          |HRP CONSTRUCTION INC         |3D COMPANY INC               |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    5465.20000        5465.20|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   18500.00000       18500.00|   30602.00000       30602.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    8000.00000        8000.00|    2415.90000        2415.90|   11480.00000       11480.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   12199.81000       12199.81|    5507.30000        5507.30|    7700.00000        7700.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000             2093.000  CYS  |      15.00000       31395.00|      19.23000       40248.39|      24.00000       50232.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              424.000  CYS  |      15.00000        6360.00|      17.45000        7398.80|       4.50000        1908.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06931              434.000  TON  |      30.00000       13020.00|      38.12000       16544.08|      35.00000       15190.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936              152.000  TON  |      30.00000        4560.00|      38.27000        5817.04|      37.00000        5624.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              100.000  LFT  |       1.00000         100.00|       4.73000         473.00|       7.00000         700.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09235               30.000  DAY  |       5.00000         150.00|     207.76000        6232.80|       1.00000          30.00 
  TEMP FILTER BAG                         |                             |                             | 
0016 205-09543              100.000  TON  |      20.00000        2000.00|      17.69000        1769.00|      29.00000        2900.00 
  NO 2 STONE                              |                             |                             | 
0017 207-08267             1516.800  SYS  |       5.00000        7584.00|       8.12000       12316.42|      14.00000       21235.20 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-02050               72.600  CYS  |      20.00000        1452.00|      42.33000        3073.16|      60.00000        4356.00 
  B BORROW                                |                             |                             | 
0019 211-09268              142.800  CYS  |      70.00000        9996.00|      80.06000       11432.57|     100.00000       14280.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-2094565         |(   3  ) 35-1917625 
                                          |HRP CONSTRUCTION INC         |3D COMPANY INC               |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 303-01180              338.800  TON  |      20.00000        6776.00|      31.10000       10536.68|      29.00000        9825.20 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 306-08036              586.600  SYS  |       2.00000        1173.20|       5.47000        3208.70|       5.50000        3226.30 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0022 306-08043              440.000  SYS  |       2.00000         880.00|       5.60000        2464.00|       5.50000        2420.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07433              248.900  TON  |      85.00000       21156.50|      89.25000       22214.33|      85.00000       21156.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438               97.800  TON  |      65.00000        6357.00|      68.25000        6674.85|      65.00000        6357.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 402-07441              390.600  TON  |      70.00000       27342.00|      73.50000       28709.10|      70.00000       27342.00 
  HMA BASE, TYPE B                        |                             |                             | 
0027 402-07451              358.600  TON  |      65.00000       23309.00|      68.25000       24474.45|      65.00000       23309.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0028 406-05520                1.340  TON  |     400.00000         536.00|     420.00000         562.80|     400.00000         536.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-94689                4.000  EACH |    2450.00000        9800.00|    2388.75000        9555.00|    2450.00000        9800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-97774                1.000  EACH |     700.00000         700.00|     672.00000         672.00|     700.00000         700.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE ONE               |                             |                             | 
0032 601-97774                4.000  EACH |    1175.00000        4700.00|     672.00000        2688.00|    1175.00000        4700.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE TWO               |                             |                             | 
0033 601-99105              525.000  LFT  |      18.00000        9450.00|      17.85000        9371.25|      18.00000        9450.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 615-06490                4.000  EACH |     135.00000         540.00|     189.20000         756.80|     135.00000         540.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |     760.00000        1520.00|    1354.50000        2709.00|     760.00000        1520.00 
  MONUMENT, B                             |                             |                             | 
0036 616-02320             1147.700  SYS  |       2.00000        2295.40|       1.94000        2226.54|       2.00000        2295.40 
  GEOTEXTILES                             |                             |                             | 
0037 616-05688              128.500  TON  |      60.00000        7710.00|      51.65000        6637.03|      49.00000        6296.50 
  RIPRAP, CLASS 1                         |                             |                             | 
0038 616-06451              483.000  TON  |      30.00000       14490.00|      31.50000       15214.50|      48.00000       23184.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                1.000  EACH |     450.00000         450.00|     495.00000         495.00|     450.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06557              150.000  LBS  |       2.92000         438.00|       3.21000         481.50|       3.00000         450.00 
  SEED MIXTURE, T                         |                             |                             | 
0041 621-06559             4840.000  SYS  |       0.48000        2323.20|       0.53000        2565.20|       0.50000        2420.00 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-2094565         |(   3  ) 35-1917625 
                                          |HRP CONSTRUCTION INC         |3D COMPANY INC               |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 621-06565                2.000  TON  |     399.00000         798.00|     438.90000         877.80|     400.00000         800.00 
  MULCHING MATERIAL                       |                             |                             | 
0043 621-06574              774.800  SYS  |       4.56000        3533.09|       5.02000        3889.50|       4.60000        3564.08 
  SODDING                                 |                             |                             | 
0044 622-52436                4.000  EACH |      40.00000         160.00|      44.00000         176.00|      40.00000         160.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-98200                4.000  EACH |      40.00000         160.00|      44.00000         176.00|      40.00000         160.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0046 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0047 628-09402                8.000  MOS  |    1000.00000        8000.00|    1100.00000        8800.00|    2400.00000       19200.00 
  FIELD OFFICE, B                         |                             |                             | 
0048 628-09407                8.000  MOS  |     200.00000        1600.00|     245.00000        1960.00|     320.00000        2560.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0049 628-11007               16.000  MOS  |      50.00000         800.00|      90.00000        1440.00|     100.00000        1600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0050 628-11068                2.000  EACH |     100.00000         200.00|     100.00000         200.00|      75.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0051 714-11087               50.000  LFT  |    2200.00000      110000.00|    1316.00000       65800.00|    1325.00000       66250.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 5 FT                  |                             |                             | 
0053 715-05048              100.000  LFT  |       5.00000         500.00|       9.38000         938.00|      23.00000        2300.00 
  PIPE, TYPE 4 CIRCULAR 6 IN ,            |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0054 715-05049              100.000  LFT  |       8.00000         800.00|      10.48000        1048.00|      24.50000        2450.00 
  PIPE, TYPE 4 CIRCULAR 8 IN ,            |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0055 715-05051              100.000  LFT  |      10.00000        1000.00|      12.13000        1213.00|      29.00000        2900.00 
  PIPE, TYPE 4 CIRCULAR 10 IN ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0056 715-05052              100.000  LFT  |      15.00000        1500.00|      14.56000        1456.00|      34.00000        3400.00 
  PIPE, TYPE 4 CIRCULAR 12 IN ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0057 801-04308                5.000  EACH |     133.00000         665.00|     123.20000         616.00|     112.00000         560.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               16.000  EACH |      99.00000        1584.00|      74.80000        1196.80|      68.00000        1088.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640               16.000  EACH |     159.00000        2544.00|      83.60000        1337.60|      76.00000        1216.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1489621          |(   2   ) 35-2094565         |(   3  ) 35-1917625 
                                          |HRP CONSTRUCTION INC         |3D COMPANY INC               |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 801-06775                       LUMP |    1800.00000        1800.00|    2808.80000        2808.80|    2600.00000        2600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07118               96.000  LFT  |       9.00000         864.00|       7.87000         755.52|       7.15000         686.40 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               36.000  LFT  |      10.00000         360.00|      10.47000         376.92|       9.55000         343.80 
  BARRICADE, III-B                        |                             |                             | 
0063 802-91122                2.000  EACH |     200.00000         400.00|     121.00000         242.00|      95.00000         190.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0064 808-06703             1500.000  LFT  |       0.98000        1470.00|       1.05000        1575.00|       1.00000        1500.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-75240              195.000  LFT  |       2.48000         483.60|       1.08000         210.60|       1.00000         195.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0066 808-75245              920.000  LFT  |       1.01000         929.20|       1.05000         966.00|       1.00000         920.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0067 601-06854                2.000  EACH |    3275.00000        6550.00|    4389.00000        8778.00|    3300.00000        6600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0068 616-06405               15.300  TON  |     100.00000        1530.00|      49.50000         757.35|     120.00000        1836.00 
  RIPRAP, REVETMENT                       |                             |                             | 
     SECTION TOTALS                       |           $       408,500.00|           $       409,113.28|           $       441,348.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       408,500.00|           $       409,113.28|           $       441,348.38 
==================================================================================================================================== 
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     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1415044          |(   5   ) 35-1523985         |(   6  ) 35-1386990 
                                          |F & K CONSTRUCTION INC       |WIRTZ & YATES INC            |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    6500.00000        6500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   26000.80000       26000.80|   50000.00000       50000.00|   22750.00000       22750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |     950.00000         950.00|    8000.00000        8000.00|    4500.00000        4500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |    3800.00000        3800.00|   15000.00000       15000.00|   22000.00000       22000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000             2093.000  CYS  |      13.00000       27209.00|      22.00000       46046.00|      18.00000       37674.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              424.000  CYS  |      25.00000       10600.00|       4.00000        1696.00|      10.00000        4240.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06931              434.000  TON  |      53.00000       23002.00|      28.00000       12152.00|      36.00000       15624.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936              152.000  TON  |      20.00000        3040.00|      28.00000        4256.00|      50.00000        7600.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              100.000  LFT  |       2.00000         200.00|       6.50000         650.00|       3.00000         300.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09235               30.000  DAY  |     120.00000        3600.00|     175.00000        5250.00|      50.00000        1500.00 
  TEMP FILTER BAG                         |                             |                             | 
0016 205-09543              100.000  TON  |      37.00000        3700.00|      24.00000        2400.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0017 207-08267             1516.800  SYS  |      10.00000       15168.00|      13.00000       19718.40|      10.00000       15168.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-02050               72.600  CYS  |      45.00000        3267.00|      35.00000        2541.00|      35.00000        2541.00 
  B BORROW                                |                             |                             | 
0019 211-09268              142.800  CYS  |      80.00000       11424.00|      75.00000       10710.00|     110.00000       15708.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0020 303-01180              338.800  TON  |      33.50000       11349.80|      26.00000        8808.80|      18.00000        6098.40 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1415044          |(   5   ) 35-1523985         |(   6  ) 35-1386990 
                                          |F & K CONSTRUCTION INC       |WIRTZ & YATES INC            |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 306-08036              586.600  SYS  |       5.00000        2933.00|       5.50000        3226.30|       8.00000        4692.80 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0022 306-08043              440.000  SYS  |       5.00000        2200.00|       5.50000        2420.00|       8.00000        3520.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07433              248.900  TON  |      94.00000       23396.60|     101.00000       25138.90|     112.00000       27876.80 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438               97.800  TON  |      72.00000        7041.60|     115.00000       11247.00|      88.00000        8606.40 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 402-07441              390.600  TON  |      77.00000       30076.20|      85.00000       33201.00|      93.00000       36325.80 
  HMA BASE, TYPE B                        |                             |                             | 
0027 402-07451              358.600  TON  |      72.00000       25819.20|      78.00000       27970.80|      88.00000       31556.80 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0028 406-05520                1.340  TON  |     440.00000         589.60|       1.66000           2.22|     475.00000         636.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-94689                4.000  EACH |    2600.00000       10400.00|    2750.00000       11000.00|    2850.00000       11400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-97774                1.000  EACH |     750.00000         750.00|     750.00000         750.00|     815.00000         815.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE ONE               |                             |                             | 
0032 601-97774                4.000  EACH |     750.00000        3000.00|     750.00000        3000.00|    1350.00000        5400.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE TWO               |                             |                             | 
0033 601-99105              525.000  LFT  |      20.00000       10500.00|      20.00000       10500.00|      21.00000       11025.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 615-06490                4.000  EACH |     230.00000         920.00|     195.00000         780.00|     160.00000         640.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |    1500.00000        3000.00|     760.00000        1520.00|     875.00000        1750.00 
  MONUMENT, B                             |                             |                             | 
0036 616-02320             1147.700  SYS  |       1.00000        1147.70|       3.00000        3443.10|       4.00000        4590.80 
  GEOTEXTILES                             |                             |                             | 
0037 616-05688              128.500  TON  |      45.00000        5782.50|      65.00000        8352.50|      50.00000        6425.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0038 616-06451              483.000  TON  |      31.00000       14973.00|      38.00000       18354.00|      35.00000       16905.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                1.000  EACH |     400.00000         400.00|     650.00000         650.00|     350.00000         350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06557              150.000  LBS  |       3.50000         525.00|       3.75000         562.50|       3.50000         525.00 
  SEED MIXTURE, T                         |                             |                             | 
0041 621-06559             4840.000  SYS  |       0.75000        3630.00|       0.65000        3146.00|       1.50000        7260.00 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06565                2.000  TON  |     530.00000        1060.00|     500.00000        1000.00|     500.00000        1000.00 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1415044          |(   5   ) 35-1523985         |(   6  ) 35-1386990 
                                          |F & K CONSTRUCTION INC       |WIRTZ & YATES INC            |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0043 621-06574              774.800  SYS  |       5.00000        3874.00|       6.50000        5036.20|       5.00000        3874.00 
  SODDING                                 |                             |                             | 
0044 622-52436                4.000  EACH |      26.00000         104.00|      35.00000         140.00|      50.00000         200.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-98200                4.000  EACH |      26.00000         104.00|      35.00000         140.00|      50.00000         200.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0046 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0047 628-09402                8.000  MOS  |    2200.00000       17600.00|    2400.00000       19200.00|    2100.00000       16800.00 
  FIELD OFFICE, B                         |                             |                             | 
0048 628-09407                8.000  MOS  |     150.00000        1200.00|     220.00000        1760.00|     225.00000        1800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0049 628-11007               16.000  MOS  |      25.00000         400.00|      75.00000        1200.00|     110.00000        1760.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0050 628-11068                2.000  EACH |      50.00000         100.00|     600.00000        1200.00|      85.00000         170.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0051 714-11087               50.000  LFT  |    1730.00000       86500.00|    1200.00000       60000.00|    1550.00000       77500.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 5 FT                  |                             |                             | 
0053 715-05048              100.000  LFT  |      25.00000        2500.00|       6.00000         600.00|      10.00000        1000.00 
  PIPE, TYPE 4 CIRCULAR 6 IN ,            |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0054 715-05049              100.000  LFT  |      30.00000        3000.00|       7.00000         700.00|      14.00000        1400.00 
  PIPE, TYPE 4 CIRCULAR 8 IN ,            |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0055 715-05051              100.000  LFT  |      35.00000        3500.00|       9.00000         900.00|      20.00000        2000.00 
  PIPE, TYPE 4 CIRCULAR 10 IN ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0056 715-05052              100.000  LFT  |      40.00000        4000.00|      10.00000        1000.00|      25.00000        2500.00 
  PIPE, TYPE 4 CIRCULAR 12 IN ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0057 801-04308                5.000  EACH |     175.00000         875.00|     250.00000        1250.00|     200.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               16.000  EACH |     130.00000        2080.00|     125.00000        2000.00|      90.00000        1440.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640               16.000  EACH |     210.00000        3360.00|     150.00000        2400.00|      75.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06775                       LUMP |    2335.00000        2335.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1415044          |(   5   ) 35-1523985         |(   6  ) 35-1386990 
                                          |F & K CONSTRUCTION INC       |WIRTZ & YATES INC            |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 801-07118               96.000  LFT  |      12.00000        1152.00|      11.00000        1056.00|      12.00000        1152.00 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               36.000  LFT  |      13.00000         468.00|      12.00000         432.00|      15.00000         540.00 
  BARRICADE, III-B                        |                             |                             | 
0063 802-91122                2.000  EACH |     130.00000         260.00|     250.00000         500.00|     150.00000         300.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0064 808-06703             1500.000  LFT  |       1.00000        1500.00|       1.05000        1575.00|       1.25000        1875.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-75240              195.000  LFT  |       3.00000         585.00|       2.75000         536.25|       1.50000         292.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0066 808-75245              920.000  LFT  |       1.00000         920.00|       1.40000        1288.00|       1.50000        1380.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0067 601-06854                2.000  EACH |    4800.00000        9600.00|    5100.00000       10200.00|    3800.00000        7600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0068 616-06405               15.300  TON  |      60.00000         918.00|      32.00000         489.60|      45.00000         688.50 
  RIPRAP, REVETMENT                       |                             |                             | 
     SECTION TOTALS                       |           $       453,396.00|           $       476,601.57|           $       480,682.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       453,396.00|           $       476,601.57|           $       480,682.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3800.00000        3800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   24250.00000       24250.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    1300.00000        1300.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   16700.00000       16700.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000             2093.000  CYS  |      24.86000       52031.98|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              424.000  CYS  |      20.45000        8670.80|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06931              434.000  TON  |      33.64000       14599.76|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936              152.000  TON  |      49.34000        7499.68|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              100.000  LFT  |       6.04000         604.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09235               30.000  DAY  |     110.58000        3317.40|                             | 
  TEMP FILTER BAG                         |                             |                             | 
0016 205-09543              100.000  TON  |      25.17000        2517.00|                             | 
  NO 2 STONE                              |                             |                             | 
0017 207-08267             1516.800  SYS  |      11.46000       17382.53|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-02050               72.600  CYS  |     108.18000        7853.87|                             | 
  B BORROW                                |                             |                             | 
0019 211-09268              142.800  CYS  |     172.00000       24561.60|                             | 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0020 303-01180              338.800  TON  |      51.87000       17573.56|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 306-08036              586.600  SYS  |       6.50000        3812.90|                             | 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0022 306-08043              440.000  SYS  |       7.25000        3190.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07433              248.900  TON  |      90.00000       22401.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438               97.800  TON  |      70.00000        6846.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 402-07441              390.600  TON  |      75.00000       29295.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0027 402-07451              358.600  TON  |      70.00000       25102.00|                             | 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0028 406-05520                1.340  TON  |     425.00000         569.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-94689                4.000  EACH |    2550.00000       10200.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-97774                1.000  EACH |     750.00000         750.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE ONE               |                             |                             | 
0032 601-97774                4.000  EACH |    1200.00000        4800.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE , STAGE TWO               |                             |                             | 
0033 601-99105              525.000  LFT  |      18.50000        9712.50|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0034 615-06490                4.000  EACH |     150.00000         600.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                2.000  EACH |     780.00000        1560.00|                             | 
  MONUMENT, B                             |                             |                             | 
0036 616-02320             1147.700  SYS  |       2.50000        2869.25|                             | 
  GEOTEXTILES                             |                             |                             | 
0037 616-05688              128.500  TON  |      57.92000        7442.72|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0038 616-06451              483.000  TON  |      26.84000       12963.72|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0039 621-01004                1.000  EACH |     475.00000         475.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06557              150.000  LBS  |       3.10000         465.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0041 621-06559             4840.000  SYS  |       0.50000        2420.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06565                2.000  TON  |     415.00000         830.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0043 621-06574              774.800  SYS  |       4.80000        3719.04|                             | 
  SODDING                                 |                             |                             | 
0044 622-52436                4.000  EACH |      42.00000         168.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-98200                4.000  EACH |      42.00000         168.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0046 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0047 628-09402                8.000  MOS  |    2100.00000       16800.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0048 628-09407                8.000  MOS  |     225.00000        1800.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0049 628-11007               16.000  MOS  |     115.00000        1840.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0050 628-11068                2.000  EACH |     130.00000         260.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0051 714-11087               50.000  LFT  |    1826.00000       91300.00|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 5 FT                  |                             |                             | 
0053 715-05048              100.000  LFT  |      10.00000        1000.00|                             | 
  PIPE, TYPE 4 CIRCULAR 6 IN ,            |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0054 715-05049              100.000  LFT  |      11.00000        1100.00|                             | 
  PIPE, TYPE 4 CIRCULAR 8 IN ,            |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0055 715-05051              100.000  LFT  |      12.00000        1200.00|                             | 
  PIPE, TYPE 4 CIRCULAR 10 IN ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0056 715-05052              100.000  LFT  |      13.00000        1300.00|                             | 
  PIPE, TYPE 4 CIRCULAR 12 IN ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0057 801-04308                5.000  EACH |     235.00000        1175.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               16.000  EACH |      82.00000        1312.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640               16.000  EACH |     140.00000        2240.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06775                       LUMP |     475.00000         475.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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     CALL ORDER   : 220                     CONTRACT ID : R -31633-A                   COUNTIES : BENTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 801-07118               96.000  LFT  |       8.00000         768.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               36.000  LFT  |      10.00000         360.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0063 802-91122                2.000  EACH |     215.00000         430.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0064 808-06703             1500.000  LFT  |       1.00000        1500.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0065 808-75240              195.000  LFT  |       1.00000         195.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0066 808-75245              920.000  LFT  |       1.00000         920.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0067 601-06854                2.000  EACH |    3500.00000        7000.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0068 616-06405               15.300  TON  |     227.55000        3481.52|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
     SECTION TOTALS                       |           $       489,484.33|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       489,484.33|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 250                     CONTRACT ID : R -33719-A                   COUNTIES : LAKE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/11 
     LOCATION     : ON 109TH AVENUE FROM INDIANA AVENUE                              PROJECT(S) :  1005345 
                    TO 1300 FEET EAST OF IOWA STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       472,202.40  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       475,658.18  100.7318% 
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     CALL ORDER   : 250                     CONTRACT ID : R -33719-A                   COUNTIES : LAKE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1750.00000        1750.00|    3000.00000        3000.00| 
  CONSTRUCTION ENGINEERING ,              |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   22000.00000       22000.00|   19542.43000       19542.43| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |    1500.00000        1500.00|    2480.00000        2480.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 304-07489              300.000  TON  |     175.00000       52500.00|     124.00000       37200.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0011 306-08034            37632.000  SYS  |       1.30000       48921.60|       1.69000       63598.08| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0012 401-07328             3405.000  TON  |      73.00000      248565.00|      80.34000      273557.70| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0013 402-07450              300.000  TON  |      80.00000       24000.00|      74.00000       22200.00| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0014 406-05520               10.500  TON  |     500.00000        5250.00|     422.73000        4438.67| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 628-09401                3.000  MOS  |    2750.00000        8250.00|    2000.00000        6000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0016 720-44000               12.000  EACH |     650.00000        7800.00|    1000.00000       12000.00| 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0017 801-03290                2.000  EACH |      85.00000         170.00|     100.00000         200.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06203             1100.000  LFT  |       1.00000        1100.00|       0.55000         605.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0019 801-06207             1100.000  LFT  |       1.50000        1650.00|       1.33000        1463.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -33719-A                   COUNTIES : LAKE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 801-06640               19.000  EACH |      69.00000        1311.00|      75.00000        1425.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |   17500.00000       17500.00|    2640.00000        2640.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 801-92448              540.000  DAY  |       1.00000         540.00|       1.50000         810.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0023 808-03439              100.000  LFT  |       6.00000         600.00|       3.75000         375.00| 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 
0024 808-06703            15810.000  LFT  |       0.39000        6165.90|       0.39000        6165.90| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240              300.000  LFT  |       0.39000         117.00|       0.39000         117.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0026 808-75245            21210.000  LFT  |       0.39000        8271.90|       0.39000        8271.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0027 808-75278              150.000  LFT  |       3.00000         450.00|       1.83000         274.50| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0028 808-75297               24.000  LFT  |       6.00000         144.00|       3.75000          90.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0029 808-75320                8.000  EACH |      80.00000         640.00|      65.00000         520.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0030 808-92027              500.000  LFT  |       2.00000        1000.00|       0.78000         390.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0031 303-07449              200.000  TON  |      60.00000       12000.00|      41.44000        8288.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
     SECTION TOTALS                       |           $       472,202.40|           $       475,658.18|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       472,202.40|           $       475,658.18|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 260                     CONTRACT ID : R -33764-A                   COUNTIES : ALLEN 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : CONCRETE PAVEMENT RESTORATION                               COMPLETION DATE : 07/28/12 
     LOCATION     : ON I-469 FROM 0.52 MILE EAST OF I-69 SOUTH JUNCTION TO 8.81      PROJECT(S) :  1006785 
                    MILES EAST OF I-69 SOUTH JUNCTION 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,295,891.00  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $     1,345,840.15  103.8544% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,388,480.00  107.1448% 
   4   35-1139301     E & B PAVING INC                                                           $     1,391,181.23  107.3533% 
   5   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,433,542.00  110.6221% 
   6   38-1892125     KELCRIS CORPORATION                                                        $     1,468,134.25  113.2915% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -33764-A                   COUNTIES : ALLEN 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1374866          |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CONCRETE PAVEMENT RESTORATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|   19839.75000       19839.75|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   62000.00000       62000.00|   67292.00000       67292.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 205-06933               10.000  EACH |      90.00000         900.00|      50.00000         500.00|      90.00000         900.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0008 207-09935             2430.000  SYS  |      18.50000       44955.00|      41.33000      100431.90|      13.00000       31590.00 
  SUBGRADE TREATMENT, TYPE 1C , LIMESTONE |                             |                             | 
  ONLY                                    |                             |                             | 
0009 211-09265               75.000  CYS  |      35.00000        2625.00|      42.00000        3150.00|      34.00000        2550.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0010 301-07448             1100.000  TON  |      28.00000       30800.00|      21.00000       23100.00|      30.00000       33000.00 
  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 
  LIMESTONE ONLY                          |                             |                             | 
0011 503-03489             3520.000  EACH |       6.00000       21120.00|       8.00000       28160.00|      18.00000       63360.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0012 503-05240             4400.000  LFT  |      11.50000       50600.00|      10.00000       44000.00|       9.50000       41800.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0013 506-06333             5225.000  SYS  |      76.00000      397100.00|      87.50000      457187.50|     100.00000      522500.00 
  PCCP PATCHING, FULL DEPTH , CLASS C     |                             |                             | 
0014 507-07505             1470.000  EACH |      72.00000      105840.00|      35.00000       51450.00|      71.00000      104370.00 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0015 612-04315               32.000  TON  |    2300.00000       73600.00|    2300.00000       73600.00|    2300.00000       73600.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0016 612-05081                2.000  EACH |    7430.00000       14860.00|    7430.00000       14860.00|    7430.00000       14860.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0017 612-60410              530.000  EACH |      23.00000       12190.00|      23.00000       12190.00|      23.00000       12190.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0018 621-01004                2.000  EACH |     475.00000         950.00|     250.00000         500.00|     480.00000         960.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -33764-A                   COUNTIES : ALLEN 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 621-06559             3600.000  SYS  |       1.34000        4824.00|       0.80000        2880.00|       1.35000        4860.00 
  MULCHED SEEDING, R                      |                             |                             | 
0020 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0021 628-09402               12.000  MOS  |    1700.00000       20400.00|    1239.70000       14876.40|    2300.00000       27600.00 
  FIELD OFFICE, B                         |                             |                             | 
0022 628-11006               24.000  MOS  |      41.00000         984.00|      55.00000        1320.00|     170.00000        4080.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0023 628-11068                2.000  EACH |      80.00000         160.00|     285.00000         570.00|     230.00000         460.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 715-05053             3300.000  LFT  |      30.00000       99000.00|      30.82000      101706.00|      14.00000       46200.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0025 718-06529              210.000  EACH |     500.00000      105000.00|     500.00000      105000.00|     850.00000      178500.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0026 718-06531               15.000  EACH |     470.00000        7050.00|     450.00000        6750.00|     750.00000       11250.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0027 718-52610               35.000  CYS  |      35.00000        1225.00|      45.00000        1575.00|      57.00000        1995.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0028 801-01093               16.000  EACH |     875.00000       14000.00|     875.00000       14000.00|     700.00000       11200.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-03290                9.000  EACH |     175.00000        1575.00|     175.00000        1575.00|     100.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06207            20000.000  LFT  |       0.96500       19300.00|       0.97000       19400.00|       0.50000       10000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0031 801-06640               70.000  EACH |     160.00000       11200.00|     160.00000       11200.00|      50.00000        3500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06710              500.000  DAY  |      10.00000        5000.00|      10.00000        5000.00|       5.00000        2500.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0033 801-06775                       LUMP |  133238.00000      133238.00|  143321.60000      143321.60|   47000.00000       47000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-08401             1500.000  LFT  |      12.00000       18000.00|       3.50000        5250.00|      34.00000       51000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0036 801-09133                4.000  EACH |    6000.00000       24000.00|    1690.00000        6760.00|    2500.00000       10000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0037 808-06713             4500.000  LFT  |       0.24000        1080.00|       0.24000        1080.00|       0.20000         900.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0038 808-06714             4500.000  LFT  |       0.24000        1080.00|       0.24000        1080.00|       0.20000         900.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -33764-A                   COUNTIES : ALLEN 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1374866         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |PRIMCO INC                   |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-06716             5700.000  LFT  |       0.40000        2280.00|       0.40000        2280.00|       1.25000        7125.00 
  LINE, REMOVE                            |                             |                             | 
0040 808-75001             2500.000  LFT  |       0.30000         750.00|       0.30000         750.00|       0.25000         625.00 
  LINE, PAINT, BROKEN, WHITE, 5 IN        |                             |                             | 
0041 808-75998              100.000  EACH |      32.00000        3200.00|      32.00000        3200.00|      32.00000        3200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,295,891.00|           $     1,345,840.15|           $     1,388,480.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,295,891.00|           $     1,345,840.15|           $     1,388,480.00 
==================================================================================================================================== 
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     CALL ORDER   : 260                     CONTRACT ID : R -33764-A                   COUNTIES : ALLEN 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1817530         |(   6  ) 38-1892125 
                                          |E & B PAVING INC             |PIONEER ASSOCIATES INC       |KELCRIS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CONCRETE PAVEMENT RESTORATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    2400.00000        2400.00|    2752.00000        2752.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   69500.00000       69500.00|   82000.00000       82000.00|   33400.00000       33400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 205-06933               10.000  EACH |      38.43000         384.30|      90.00000         900.00|      91.00000         910.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0008 207-09935             2430.000  SYS  |      37.45000       91003.50|      25.00000       60750.00|      14.00000       34020.00 
  SUBGRADE TREATMENT, TYPE 1C , LIMESTONE |                             |                             | 
  ONLY                                    |                             |                             | 
0009 211-09265               75.000  CYS  |      79.60000        5970.00|      80.00000        6000.00|      38.00000        2850.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0010 301-07448             1100.000  TON  |      20.65000       22715.00|      23.00000       25300.00|      25.00000       27500.00 
  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 
  LIMESTONE ONLY                          |                             |                             | 
0011 503-03489             3520.000  EACH |      20.73000       72969.60|      15.70000       55264.00|      15.50000       54560.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0012 503-05240             4400.000  LFT  |      10.69000       47036.00|      10.50000       46200.00|      11.00000       48400.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0013 506-06333             5225.000  SYS  |      87.61000      457762.25|     105.00000      548625.00|     120.28000      628463.00 
  PCCP PATCHING, FULL DEPTH , CLASS C     |                             |                             | 
0014 507-07505             1470.000  EACH |     110.15000      161920.50|      85.00000      124950.00|     120.00000      176400.00 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0015 612-04315               32.000  TON  |    2300.00000       73600.00|    2300.00000       73600.00|    2323.00000       74336.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0016 612-05081                2.000  EACH |    1000.00000        2000.00|    7430.00000       14860.00|    7504.30000       15008.60 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0017 612-60410              530.000  EACH |      23.00000       12190.00|      23.00000       12190.00|      23.23000       12311.90 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0018 621-01004                2.000  EACH |     300.00000         600.00|     475.00000         950.00|     480.00000         960.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -33764-A                   COUNTIES : ALLEN 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1817530         |(   6  ) 38-1892125 
                                          |E & B PAVING INC             |PIONEER ASSOCIATES INC       |KELCRIS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 621-06559             3600.000  SYS  |       0.80000        2880.00|       1.35000        4860.00|       2.85000       10260.00 
  MULCHED SEEDING, R                      |                             |                             | 
0020 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0021 628-09402               12.000  MOS  |    2075.99000       24911.88|    2000.00000       24000.00|     950.00000       11400.00 
  FIELD OFFICE, B                         |                             |                             | 
0022 628-11006               24.000  MOS  |      75.00000        1800.00|     120.00000        2880.00|      85.00000        2040.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0023 628-11068                2.000  EACH |      50.00000         100.00|     175.00000         350.00|     140.00000         280.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 715-05053             3300.000  LFT  |      15.00000       49500.00|      18.00000       59400.00|      17.00000       56100.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0025 718-06529              210.000  EACH |     400.00000       84000.00|     455.00000       95550.00|     495.00000      103950.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0026 718-06531               15.000  EACH |     400.00000        6000.00|     445.00000        6675.00|     450.00000        6750.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0027 718-52610               35.000  CYS  |      79.92000        2797.20|      46.00000        1610.00|      38.00000        1330.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0028 801-01093               16.000  EACH |     725.00000       11600.00|     725.00000       11600.00|     883.75000       14140.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-03290                9.000  EACH |     107.00000         963.00|     107.00000         963.00|     176.75000        1590.75 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06207            20000.000  LFT  |       0.79000       15800.00|       0.79000       15800.00|       0.97600       19520.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0031 801-06640               70.000  EACH |      68.00000        4760.00|      68.00000        4760.00|     161.60000       11312.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06710              500.000  DAY  |       6.00000        3000.00|       6.00000        3000.00|      10.10000        5050.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0033 801-06775                       LUMP |  106400.00000      106400.00|   90000.00000       90000.00|   68655.00000       68655.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-08401             1500.000  LFT  |      19.98000       29970.00|      22.00000       33000.00|       7.50000       11250.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0036 801-09133                4.000  EACH |    2700.00000       10800.00|    2700.00000       10800.00|    6060.00000       24240.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0037 808-06713             4500.000  LFT  |       0.10000         450.00|       0.10000         450.00|       0.24000        1080.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0038 808-06714             4500.000  LFT  |       0.10000         450.00|       0.10000         450.00|       0.24000        1080.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -33764-A                   COUNTIES : ALLEN 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1817530         |(   6  ) 38-1892125 
                                          |E & B PAVING INC             |PIONEER ASSOCIATES INC       |KELCRIS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-06716             5700.000  LFT  |       1.49000        8493.00|       1.50000        8550.00|       0.40000        2280.00 
  LINE, REMOVE                            |                             |                             | 
0040 808-75001             2500.000  LFT  |       0.15000         375.00|       0.15000         375.00|       0.30000         750.00 
  LINE, PAINT, BROKEN, WHITE, 5 IN        |                             |                             | 
0041 808-75998              100.000  EACH |      44.75000        4475.00|      44.75000        4475.00|      32.00000        3200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,391,181.23|           $     1,433,542.00|           $     1,468,134.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,391,181.23|           $     1,433,542.00|           $     1,468,134.25 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33795-A                   COUNTIES : POSEY 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BIKE/ PEDESTRIAN FACILITIES                                 COMPLETION DATE : 07/01/12 
     LOCATION     : ON NORTH CHURCH ST, EAST 1ST STREET, AND NORTH SHARP             PROJECT(S) :  0902319 
                    STREET CROSSING SR 68 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2131982     J B I CONSTRUCTION INC                                                     $       159,981.50  100.0000% 
   2   35-2267846     RIVER TOWN CONSTRUCTION LLC                                                $       176,424.05  110.2778% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       253,487.85  158.4482% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33795-A                   COUNTIES : POSEY 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2  ) 35-2267846          |(   3  ) 35-1817574 
                                          |J B I CONSTRUCTION INC       |RIVER TOWN CONSTRUCTION LLC  |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BIKE/ PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |     750.00000         750.00|    5250.00000        5250.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    6000.00000        6000.00|    8900.00000        8900.00|   12070.85000       12070.85 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-02250                6.000  EACH |     725.00000        4350.00|     500.00000        3000.00|     800.00000        4800.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0008 201-02255                3.000  EACH |     750.00000        2250.00|     750.00000        2250.00|    1000.00000        3000.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0009 201-02260                2.000  EACH |    1500.00000        3000.00|    1200.00000        2400.00|    1200.00000        2400.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0010 201-02265                2.000  EACH |    1500.00000        3000.00|    1300.00000        2600.00|    2000.00000        4000.00 
  TREE, 48 IN, REMOVE                     |                             |                             | 
0011 202-02278              638.000  LFT  |      10.00000        6380.00|       5.00000        3190.00|       5.00000        3190.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-52710             1352.000  SYS  |      13.50000       18252.00|      10.00000       13520.00|       9.00000       12168.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-74045                4.000  EACH |      25.00000         100.00|     125.00000         500.00|     100.00000         400.00 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0014 604-07894                7.000  SYS  |     105.00000         735.00|     135.00000         945.00|     220.00000        1540.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0015 604-07897               20.000  SYS  |      95.00000        1900.00|     115.00000        2300.00|     190.00000        3800.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0016 604-07901               57.000  SYS  |     100.00000        5700.00|     125.00000        7125.00|     190.00000       10830.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0017 604-07901               23.000  SYS  |     100.00000        2300.00|     135.00000        3105.00|     220.00000        5060.00 
  CURB RAMP, CONCRETE, G MODIFIED         |                             |                             | 
0018 604-07902               13.000  SYS  |     100.00000        1300.00|     110.00000        1430.00|     210.00000        2730.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0019 604-07903               14.000  SYS  |     105.00000        1470.00|     110.00000        1540.00|     220.00000        3080.00 
  CURB RAMP, CONCRETE, K MODIFIED         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33795-A                   COUNTIES : POSEY 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-2267846         |(   3  ) 35-1817574 
                                          |J B I CONSTRUCTION INC       |RIVER TOWN CONSTRUCTION LLC  |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 604-90256              158.000  SYS  |      34.00000        5372.00|      32.00000        5056.00|      58.00000        9164.00 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0021 604-91531             1735.000  SYS  |      26.85000       46584.75|      26.50000       45977.50|      45.00000       78075.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0022 605-06120              638.000  LFT  |      16.00000       10208.00|      16.00000       10208.00|      30.00000       19140.00 
  CURB, CONCRETE                          |                             |                             | 
0023 621-06560             2009.000  SYS  |       1.25000        2511.25|       1.25000        2511.25|       2.00000        4018.00 
  MULCHED SEEDING, U                      |                             |                             | 
0024 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-09402               10.000  MOS  |    1000.00000       10000.00|     750.00000        7500.00|    2300.00000       23000.00 
  FIELD OFFICE, B                         |                             |                             | 
0026 628-11006               20.000  MOS  |      50.00000        1000.00|      50.00000        1000.00|     150.00000        3000.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0027 628-11068                2.000  EACH |      50.00000         100.00|     100.00000         200.00|     350.00000         700.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0028 703-06028              668.000  LBS  |       1.00000         668.00|       3.00000        2004.00|       4.00000        2672.00 
  REINFORCING BARS                        |                             |                             | 
0029 715-05048               20.000  LFT  |      10.00000         200.00|      30.00000         600.00|      30.00000         600.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0030 801-03290                4.000  EACH |     245.00000         980.00|     245.00000         980.00|     450.00000        1800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06640               11.000  EACH |     195.00000        2145.00|     195.00000        2145.00|     275.00000        3025.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06775                       LUMP |    3775.00000        3775.00|   24000.00000       24000.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0033 802-05701              118.000  LFT  |      14.40000        1699.20|      15.00000        1770.00|      20.00000        2360.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0034 802-09838               38.000  SFT  |      22.00000         836.00|      17.00000         646.00|      25.00000         950.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0035 802-09840               54.000  SFT  |      18.00000         972.00|      20.00000        1080.00|      25.00000        1350.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0036 805-02262                       LUMP |    6576.00000        6576.00|    5200.00000        5200.00|    7500.00000        7500.00 
  FLASHER INSTALLATION, LOCATION NO 1     |                             |                             | 
0037 805-02262                       LUMP |    6576.00000        6576.00|    5200.00000        5200.00|    7500.00000        7500.00 
  FLASHER INSTALLATION, LOCATION NO 2     |                             |                             | 
0038 808-75297              124.000  LFT  |       4.95000         613.80|       4.95000         613.80|      14.00000        1736.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33795-A                   COUNTIES : POSEY 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-2267846         |(   3  ) 35-1817574 
                                          |J B I CONSTRUCTION INC       |RIVER TOWN CONSTRUCTION LLC  |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-75300              858.000  LFT  |       1.25000        1072.50|       1.25000        1072.50|       3.00000        2574.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0040 621-01004                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       159,981.50|           $       176,424.05|           $       253,487.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       159,981.50|           $       176,424.05|           $       253,487.85 
==================================================================================================================================== 
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     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/27/12 
     LOCATION     : ON SR 441 FROM 0.4 MILE WEST OF US 41 TO 2.5 MILES               PROJECT(S) :  0800087 
                    WEST OF US 41 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       845,800.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       911,754.19  107.7978% 
   3   11-3838875     CALCAR PAVING INC                                                          $       938,248.27  110.9303% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,023,000.00  120.9506% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,024,168.65  121.0888% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 11-3838875 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALCAR PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|    4000.00000        4000.00|   38710.00000       38710.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   42000.00000       42000.00|   45000.00000       45000.00|   27500.00000       27500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278              209.000  LFT  |      12.50000        2612.50|      13.00000        2717.00|      13.13000        2744.17 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-02279              620.000  LFT  |      12.50000        7750.00|      13.00000        8060.00|      13.13000        8140.60 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-52710              375.000  SYS  |      15.00000        5625.00|      16.00000        6000.00|      15.75000        5906.25 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 304-07490             1700.000  TON  |     125.00000      212500.00|     130.00000      221000.00|     175.00000      297500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034            38000.000  SYS  |       1.00000       38000.00|       1.50000       57000.00|       1.41000       53580.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 306-08432             2700.000  SYS  |       4.00000       10800.00|       2.90000        7830.00|       0.68000        1836.00 
  MILLING, APPROACH                       |                             |                             | 
0017 401-07322             3200.000  TON  |      72.00000      230400.00|      75.00000      240000.00|      69.00000      220800.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 406-05520               11.000  TON  |     500.00000        5500.00|     500.00000        5500.00|     350.00000        3850.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 506-06333              474.000  SYS  |     125.00000       59250.00|     135.00000       63990.00|     131.25000       62212.50 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0020 506-06334              100.000  SYS  |     315.00000       31500.00|     330.00000       33000.00|     330.75000       33075.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 11-3838875 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALCAR PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 604-07894               63.000  SYS  |     115.00000        7245.00|     125.00000        7875.00|     120.75000        7607.25 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07896               32.800  SYS  |     115.00000        3772.00|     125.00000        4100.00|     120.75000        3960.60 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0023 604-07898               37.800  SYS  |     110.00000        4158.00|     125.00000        4725.00|     115.50000        4365.90 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0024 604-07901                4.900  SYS  |     110.00000         539.00|     125.00000         612.50|     115.50000         565.95 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0025 604-07903                8.900  SYS  |     115.00000        1023.50|     125.00000        1112.50|     123.90000        1102.71 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0026 604-08086              226.100  SYS  |     120.00000       27132.00|     125.00000       28262.50|     126.00000       28488.60 
  CURB RAMP, CONCRETE , MODIFIED          |                             |                             | 
0027 605-06120              209.000  LFT  |      18.65000        3897.85|      21.00000        4389.00|      19.95000        4169.55 
  CURB, CONCRETE                          |                             |                             | 
0028 605-06140              620.000  LFT  |      19.25000       11935.00|      22.00000       13640.00|      20.20000       12524.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0029 610-07487              225.000  TON  |     145.00000       32625.00|     160.00000       36000.00|      90.00000       20250.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0030 621-06575              109.500  SYS  |      24.60000        2693.70|      30.00000        3285.00|      25.80000        2825.10 
  SODDING, NURSERY                        |                             |                             | 
0031 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0032 628-09402               10.000  MOS  |    2500.00000       25000.00|    2200.00000       22000.00|    1550.00000       15500.00 
  FIELD OFFICE, B                         |                             |                             | 
0033 628-09407               10.000  MOS  |     227.00000        2270.00|     250.00000        2500.00|     100.00000        1000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0034 628-10246               20.000  MOS  |      75.00000        1500.00|     120.00000        2400.00|      60.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0035 628-11068                2.000  EACH |      50.00000         100.00|     200.00000         400.00|      60.00000         120.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0036 720-01894                1.000  EACH |    1250.00000        1250.00|    1300.00000        1300.00|    1312.00000        1312.00 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  NEENAH R-4840 OR EQUIVALENT             |                             |                             | 
0037 720-93411                1.000  EACH |     700.00000         700.00|     850.00000         850.00|     735.00000         735.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0038 720-94840                3.000  EACH |     400.00000        1200.00|     500.00000        1500.00|     420.00000        1260.00 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0039 801-03290                5.000  EACH |     195.00000         975.00|     205.00000        1025.00|     235.20000        1176.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 11-3838875 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALCAR PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 801-06209             3440.000  LFT  |       1.80000        6192.00|       2.50000        8600.00|       1.65000        5676.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN                                    |                             |                             | 
0041 801-06640               50.000  EACH |     165.00000        8250.00|     175.00000        8750.00|     135.50000        6775.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06710               60.000  DAY  |      20.00000        1200.00|      21.00000        1260.00|      27.50000        1650.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |   35694.35000       35694.35|   43000.00000       43000.00|   32450.00000       32450.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 802-05704               27.000  LFT  |      15.00000         405.00|      15.75000         425.25|      20.00000         540.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-07060                2.000  EACH |      80.00000         160.00|      84.20000         168.40|     100.00000         200.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0046 805-01843                1.000  EACH |     250.00000         250.00|     265.00000         265.00|     262.50000         262.50 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0047 805-02441             1420.000  LFT  |       0.40000         568.00|       0.45000         639.00|       0.42000         596.40 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14 GA.   |                             |                             | 
0048 805-78795              652.000  LFT  |       8.00000        5216.00|       8.40000        5476.80|       8.40000        5476.80 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0049 808-06701              851.000  LFT  |       0.55000         468.05|       0.57000         485.07|       1.79000        1523.29 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0050 808-06703             1125.000  LFT  |       0.55000         618.75|       0.57000         641.25|       0.81000         911.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-09381                       LUMP |    1200.00000        1200.00|    1300.00000        1300.00|    1470.00000        1470.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0052 808-10031               50.000  LFT  |       1.98000          99.00|       2.07000         103.50|       4.75000         237.50 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0053 808-10033              400.000  LFT  |       1.98000         792.00|       2.07000         828.00|       4.75000        1900.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0054 808-10034              400.000  LFT  |       1.98000         792.00|       2.07000         828.00|       4.75000        1900.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0055 808-75240              438.000  LFT  |       0.55000         240.90|       0.57000         249.66|       1.85000         810.30 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0056 808-75245            10068.000  LFT  |       0.55000        5537.40|       0.57000        5738.76|       0.85000        8557.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0057 808-75297               70.000  LFT  |       4.00000         280.00|       4.20000         294.00|       6.15000         430.50 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(   3  ) 11-3838875 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALCAR PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 808-75300              200.000  LFT  |       1.50000         300.00|       1.55000         310.00|       1.60000         320.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0059 808-75340                4.000  EACH |     300.00000        1200.00|     315.00000        1260.00|     535.50000        2142.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0060 303-01180               15.000  TON  |     125.00000        1875.00|      70.00000        1050.00|      26.25000         393.75 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
     SECTION TOTALS                       |           $       845,800.00|           $       911,754.19|           $       938,248.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       845,800.00|           $       911,754.19|           $       938,248.27 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1357381         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5800.00000        5800.00|    1100.00000        1100.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   49800.00000       49800.00|   47000.00000       47000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02278              209.000  LFT  |      12.50000        2612.50|      10.00000        2090.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0011 202-02279              620.000  LFT  |      12.50000        7750.00|      12.00000        7440.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-52710              375.000  SYS  |      15.00000        5625.00|      15.00000        5625.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 304-07490             1700.000  TON  |     186.00000      316200.00|     175.00000      297500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034            38000.000  SYS  |       1.00000       38000.00|       1.25000       47500.00| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 306-08432             2700.000  SYS  |       4.00000       10800.00|       2.50000        6750.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 401-07322             3200.000  TON  |      78.50000      251200.00|      69.00000      220800.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 406-05520               11.000  TON  |     500.00000        5500.00|     450.00000        4950.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 506-06333              474.000  SYS  |     125.00000       59250.00|     200.00000       94800.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0020 506-06334              100.000  SYS  |     315.00000       31500.00|     122.00000       12200.00| 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1357381         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 604-07894               63.000  SYS  |     140.00000        8820.00|     130.00000        8190.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0022 604-07896               32.800  SYS  |     140.00000        4592.00|     114.00000        3739.20| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0023 604-07898               37.800  SYS  |     138.00000        5216.40|     180.00000        6804.00| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0024 604-07901                4.900  SYS  |     135.00000         661.50|     200.00000         980.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0025 604-07903                8.900  SYS  |     140.00000        1246.00|     150.00000        1335.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0026 604-08086              226.100  SYS  |     147.00000       33236.70|     142.00000       32106.20| 
  CURB RAMP, CONCRETE , MODIFIED          |                             |                             | 
0027 605-06120              209.000  LFT  |      18.65000        3897.85|      25.00000        5225.00| 
  CURB, CONCRETE                          |                             |                             | 
0028 605-06140              620.000  LFT  |      19.25000       11935.00|      27.75000       17205.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0029 610-07487              225.000  TON  |     135.00000       30375.00|      92.50000       20812.50| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0030 621-06575              109.500  SYS  |      29.66000        3247.77|      27.50000        3011.25| 
  SODDING, NURSERY                        |                             |                             | 
0031 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0032 628-09402               10.000  MOS  |    1800.00000       18000.00|    1800.00000       18000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0033 628-09407               10.000  MOS  |     430.00000        4300.00|     150.00000        1500.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0034 628-10246               20.000  MOS  |      80.00000        1600.00|     120.00000        2400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0035 628-11068                2.000  EACH |     100.00000         200.00|     250.00000         500.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0036 720-01894                1.000  EACH |    1250.00000        1250.00|    1000.00000        1000.00| 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  NEENAH R-4840 OR EQUIVALENT             |                             |                             | 
0037 720-93411                1.000  EACH |     700.00000         700.00|    4500.00000        4500.00| 
  INLET, C15, MODIFIED                    |                             |                             | 
0038 720-94840                3.000  EACH |     400.00000        1200.00|      65.00000         195.00| 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0039 801-03290                5.000  EACH |     224.00000        1120.00|     210.00000        1050.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1357381         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 801-06209             3440.000  LFT  |       2.30000        7912.00|       1.75000        6020.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN                                    |                             |                             | 
0041 801-06640               50.000  EACH |     129.00000        6450.00|     180.00000        9000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06710               60.000  DAY  |      26.00000        1560.00|      16.00000         960.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |   64852.61000       64852.61|   60000.00000       60000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 802-05704               27.000  LFT  |      15.00000         405.00|      40.00000        1080.00| 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-07060                2.000  EACH |      80.00000         160.00|      90.00000         180.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0046 805-01843                1.000  EACH |     250.00000         250.00|     280.00000         280.00| 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0047 805-02441             1420.000  LFT  |       0.40000         568.00|       0.50000         710.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14 GA.   |                             |                             | 
0048 805-78795              652.000  LFT  |       8.00000        5216.00|       9.00000        5868.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0049 808-06701              851.000  LFT  |       1.70000        1446.70|      61.50000       52336.50| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0050 808-06703             1125.000  LFT  |       0.77000         866.25|       0.50000         562.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0051 808-09381                       LUMP |    1400.00000        1400.00|    1250.00000        1250.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0052 808-10031               50.000  LFT  |       4.50000         225.00|       2.25000         112.50| 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0053 808-10033              400.000  LFT  |       4.50000        1800.00|       2.25000         900.00| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0054 808-10034              400.000  LFT  |       4.50000        1800.00|       2.25000         900.00| 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0055 808-75240              438.000  LFT  |       1.75000         766.50|       0.50000         219.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0056 808-75245            10068.000  LFT  |       0.79000        7953.72|       0.50000        5034.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0057 808-75297               70.000  LFT  |       5.85000         409.50|       4.50000         315.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 310                     CONTRACT ID : RS-30683-A                   COUNTIES : KNOX 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1357381         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 808-75300              200.000  LFT  |       1.50000         300.00|       1.75000         350.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0059 808-75340                4.000  EACH |     510.00000        2040.00|     350.00000        1400.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0060 303-01180               15.000  TON  |      65.00000         975.00|      25.00000         375.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
     SECTION TOTALS                       |           $     1,023,000.00|           $     1,024,168.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,023,000.00|           $     1,024,168.65|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 316                     CONTRACT ID : RS-30985-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/04/12 
     LOCATION     : ON SR 26 FROM 0.3 MILE WEST OF SR 526 TO 0.41 MILE EAST          PROJECT(S) :  0710389 
                    OF US 231 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,870,790.80  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,874,850.00  100.2170% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 316                     CONTRACT ID : RS-30985-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1600.00000        1600.00|   18748.00000       18748.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   93000.00000       93000.00|   93742.00000       93742.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02240              746.000  SYS  |      10.00000        7460.00|       9.13000        6810.98| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02274               60.000  LFT  |      10.50000         630.00|      17.75000        1065.00| 
  CURB, CONCRETE, INTEGRAL, REMOVE        |                             |                             | 
0012 202-02278             2153.000  LFT  |      14.50000       31218.50|      17.75000       38215.75| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-02279              230.000  LFT  |       6.50000        1495.00|      17.75000        4082.50| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0014 202-52710             1305.000  SYS  |      15.50000       20227.50|      25.70000       33538.50| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0015 203-02000               89.000  CYS  |      49.00000        4361.00|      72.19000        6424.91| 
  EXCAVATION, COMMON                      |                             |                             | 
0016 301-07448             1647.000  TON  |      41.00000       67527.00|      21.29000       35064.63| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07490             2418.000  TON  |     135.00000      326430.00|     175.08000      423343.44| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 306-08034            24633.000  SYS  |       1.60000       39412.80|       2.00000       49266.00| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0019 306-08036            20722.000  SYS  |       1.70000       35227.40|       2.00000       41444.00| 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 316                     CONTRACT ID : RS-30985-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 306-08038             8235.000  SYS  |       3.75000       30881.25|       2.00000       16470.00| 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0021 306-08432             3351.000  SYS  |       3.50000       11728.50|       9.00000       30159.00| 
  MILLING, APPROACH                       |                             |                             | 
0022 401-07329             2773.000  TON  |      85.00000      235705.00|      66.33000      183933.09| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07348             2280.000  TON  |      76.00000      173280.00|      58.91000      134314.80| 
  QC/QA-HMA, 4, 70, SURFACE, 12.5 mm      |                             |                             | 
0024 401-07399             1235.000  TON  |      76.00000       93860.00|      62.26000       76891.10| 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0025 402-07441              123.000  TON  |      70.00000        8610.00|     120.06000       14767.38| 
  HMA BASE, TYPE B                        |                             |                             | 
0026 406-05520               17.000  TON  |     475.00000        8075.00|     505.00000        8585.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 506-06333              647.000  SYS  |     135.00000       87345.00|     163.00000      105461.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0028 507-07505              330.000  EACH |     103.00000       33990.00|     107.62000       35514.60| 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0029 507-08272            15000.000  LFT  |       1.40000       21000.00|       1.47000       22050.00| 
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             | 
0030 604-07894              275.000  SYS  |     130.00000       35750.00|     125.00000       34375.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0031 604-07896              197.000  SYS  |      80.00000       15760.00|     125.00000       24625.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0032 604-07897              100.000  SYS  |     190.00000       19000.00|     125.00000       12500.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0033 604-07900              202.000  SYS  |     110.00000       22220.00|     125.00000       25250.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0034 604-07901               84.000  SYS  |      85.00000        7140.00|     125.00000       10500.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0035 604-07902               86.000  SYS  |     100.00000        8600.00|     125.00000       10750.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0036 604-07903                3.000  SYS  |     325.00000         975.00|     125.00000         375.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0037 604-07904               32.000  SYS  |     105.00000        3360.00|     125.00000        4000.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0038 604-91531              319.000  SYS  |      65.00000       20735.00|      52.29000       16680.51| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0039 605-06090              431.000  LFT  |      37.00000       15947.00|      30.00000       12930.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0040 605-06100              419.000  LFT  |      33.00000       13827.00|      30.00000       12570.00| 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 316                     CONTRACT ID : RS-30985-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 605-06140             2024.000  LFT  |      33.00000       66792.00|      30.00000       60720.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0042 610-07487              277.000  TON  |     135.00000       37395.00|     147.68000       40907.36| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0043 615-06505                1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00| 
  MONUMENT, B                             |                             |                             | 
0044 615-06527                1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0045 621-06575              377.000  SYS  |      12.00000        4524.00|      11.70000        4410.90| 
  SODDING, NURSERY                        |                             |                             | 
0046 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0047 628-09402               14.000  MOS  |    2300.00000       32200.00|    2500.00000       35000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0048 628-09407               14.000  MOS  |     180.00000        2520.00|     225.00000        3150.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0049 628-11007               42.000  MOS  |     100.00000        4200.00|     100.00000        4200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0050 628-11068                3.000  EACH |      80.00000         240.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0051 720-44000                6.000  EACH |     700.00000        4200.00|     500.00000        3000.00| 
  CASTING, ADJUST TO GRADE , INLETS       |                             |                             | 
0052 720-44000                2.000  EACH |     700.00000        1400.00|     500.00000        1000.00| 
  CASTING, ADJUST TO GRADE , MANHOLES     |                             |                             | 
0053 720-44055                1.000  EACH |    1110.00000        1110.00|     820.00000         820.00| 
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             | 
0054 801-01504               55.000  EACH |      39.00000        2145.00|      39.00000        2145.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0055 801-01505               17.000  EACH |      54.00000         918.00|      54.00000         918.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  (ONLY)                                  |                             |                             | 
0056 801-03290                4.000  EACH |     165.00000         660.00|     165.00000         660.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0057 801-06203             1904.000  LFT  |       0.50000         952.00|       0.49000         932.96| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0058 801-06207             1904.000  LFT  |       1.50000        2856.00|       2.68000        5102.72| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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     CALL ORDER   : 316                     CONTRACT ID : RS-30985-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 801-06211               55.000  EACH |      37.00000        2035.00|      65.00000        3575.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0060 801-06212               17.000  EACH |      78.00000        1326.00|      85.00000        1445.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0061 801-06216              975.000  LFT  |       1.50000        1462.50|       2.04000        1989.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0062 801-06217              800.000  LFT  |       1.90000        1520.00|       1.90000        1520.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  REMOVABLE 6 IN                          |                             |                             | 
0063 801-06218              975.000  LFT  |       7.00000        6825.00|       5.50000        5362.50| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0064 801-06640               59.000  EACH |     155.00000        9145.00|     155.00000        9145.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645               60.000  EACH |      75.00000        4500.00|      75.00000        4500.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |  131172.00000      131172.00|   82204.40000       82204.40| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07118              400.000  LFT  |      11.00000        4400.00|      11.00000        4400.00| 
  BARRICADE, III-A                        |                             |                             | 
0068 805-78470             6090.000  LFT  |       0.35000        2131.50|       0.35000        2131.50| 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0069 805-78795             2055.000  LFT  |       7.50000       15412.50|       7.50000       15412.50| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0070 808-03439               60.000  LFT  |       3.65000         219.00|       3.65000         219.00| 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 
0071 808-06701             2080.000  LFT  |       0.50000        1040.00|       0.48000         998.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0072 808-06703             8156.000  LFT  |       0.50000        4078.00|       0.48000        3914.88| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0073 808-09381                       LUMP |    1100.00000        1100.00|    3300.00000        3300.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0074 808-75043              350.000  LFT  |       0.90000         315.00|       0.90000         315.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0075 808-75245            14908.000  LFT  |       0.50000        7454.00|       0.48000        7155.84| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0076 808-75297              975.000  LFT  |       3.65000        3558.75|       3.65000        3558.75| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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     CALL ORDER   : 316                     CONTRACT ID : RS-30985-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0077 808-75300             3834.000  LFT  |       0.90000        3450.60|       0.90000        3450.60| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0078 808-75320               55.000  EACH |      50.00000        2750.00|      50.00000        2750.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0079 808-75325               17.000  EACH |      74.00000        1258.00|      74.00000        1258.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0080 808-75996               50.000  EACH |      14.00000         700.00|      31.35000        1567.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0081 808-75998               50.000  EACH |      37.00000        1850.00|      47.30000        2365.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0082 808-98796              156.000  LFT  |       2.50000         390.00|       2.50000         390.00| 
  LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN |                             |                             | 
  2 FT LINE, 4 FT GAP                     |                             |                             | 
     SECTION TOTALS                       |           $     1,870,790.80|           $     1,874,850.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,870,790.80|           $     1,874,850.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 320                     CONTRACT ID : RS-31307-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/18/11 
     LOCATION     : ON US 31 FROM 1.5 MILES SOUTH OF SR 26 TO US 35/ SR 22           PROJECT(S) :  0800772 
                    (MARKLAND AVENUE) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,054,170.83  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     2,279,581.02  110.9733% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,890,249.00  140.7015% 
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     CALL ORDER   : 320                     CONTRACT ID : RS-31307-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    3999.90000        3999.90 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  102000.00000      102000.00|  113900.00000      113900.00|   93500.00000       93500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-07449             1090.000  TON  |      21.75000       23707.50|       7.00000        7630.00|      30.00000       32700.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07783              720.000  TON  |     125.00000       90000.00|     185.00000      133200.00|     250.98000      180705.60 
  HMA PATCHING, TYPE D                    |                             |                             | 
0012 306-08034           298370.000  SYS  |       0.17000       50722.90|       0.40000      119348.00|       1.20000      358044.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0013 306-08432             7667.000  SYS  |       2.25000       17250.75|       4.00000       30668.00|       2.70000       20700.90 
  MILLING, APPROACH                       |                             |                             | 
0014 401-06264                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07320             5038.000  TON  |      55.85000      281372.30|      56.90000      286662.20|      65.00000      327470.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0016 401-07329            19578.000  TON  |      59.45000     1163912.10|      60.00000     1174680.00|      76.00000     1487928.00 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 406-05520               78.000  TON  |       1.00000          78.00|      51.90000        4048.20|     500.00000       39000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07788              633.000  TON  |      82.80000       52412.40|     125.00000       79125.00|     126.00000       79758.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0019 628-09401                6.000  MOS  |    1715.00000       10290.00|     215.40000        1292.40|    2100.00000       12600.00 
  FIELD OFFICE, A                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-31307-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 628-09408                6.000  MOS  |     185.00000        1110.00|     212.00000        1272.00|     200.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0021 628-09409                6.000  MOS  |      82.00000         492.00|      75.00000         450.00|     125.00000         750.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0022 801-03290                2.000  EACH |      55.00000         110.00|      55.00000         110.00|     108.00000         216.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06203             5787.000  LFT  |       0.20000        1157.40|       0.01000          57.87|       0.24000        1388.88 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0024 801-06207             5787.000  LFT  |       0.84000        4861.08|       1.35000        7812.45|       1.75000       10127.25 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0025 801-06211               38.000  EACH |      25.00000         950.00|     235.00000        8930.00|     100.00000        3800.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0026 801-06640               51.000  EACH |     125.00000        6375.00|      55.00000        2805.00|     104.25000        5316.75 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710              100.000  DAY  |      12.00000        1200.00|      12.00000        1200.00|       8.00000         800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |   67862.00000       67862.00|  134200.00000      134200.00|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 805-78470            16800.000  LFT  |       2.55000       42840.00|       0.22000        3696.00|       0.35000        5880.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0030 805-78795             6720.000  LFT  |       1.10000        7392.00|       7.00000       47040.00|       8.25000       55440.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0031 808-04298                4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     215.00000         860.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (RXR)                                   |                             |                             | 
0032 808-06701            14467.000  LFT  |       0.35000        5063.45|       0.35000        5063.45|       0.39000        5642.13 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0033 808-06703            95981.000  LFT  |       0.35000       33593.35|       0.35000       33593.35|       0.39000       37432.59 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-06705             1380.000  LFT  |       1.50000        2070.00|       1.50000        2070.00|       1.02000        1407.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0035 808-09381                       LUMP |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0036 808-75245            60716.000  LFT  |       0.35000       21250.60|       0.35000       21250.60|       0.39000       23679.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0037 808-75272              210.000  LFT  |       4.50000         945.00|       4.50000         945.00|       3.05000         640.50 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, WHITE, 24"             |                             |                             | 
0038 808-75297             1560.000  LFT  |       4.50000        7020.00|       4.50000        7020.00|       3.05000        4758.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 320                     CONTRACT ID : RS-31307-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-0918397 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-75320              110.000  EACH |      70.00000        7700.00|      70.00000        7700.00|      53.35000        5868.50 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0040 808-75325               93.000  EACH |      90.00000        8370.00|      90.00000        8370.00|      73.12000        6800.16 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0041 808-75996              725.000  EACH |       3.00000        2175.00|       0.10000          72.50|       0.10000          72.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998              725.000  EACH |       2.00000        1450.00|      15.00000       10875.00|      13.18000        9555.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 606-07484            15900.000  LFT  |       1.70000       27030.00|       0.54000        8586.00|       0.61000        9699.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
     SECTION TOTALS                       |           $     2,054,170.83|           $     2,279,581.02|           $     2,890,249.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,054,170.83|           $     2,279,581.02|           $     2,890,249.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 330                     CONTRACT ID : RS-34259-A                   COUNTIES : PERRY 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT WEDGE AND LEVEL                                     COMPLETION DATE : 12/23/11 
     LOCATION     : ON SR 145, 7.25 MILES SOUTH OF SR 62                             PROJECT(S) :  1173284 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $        22,900.00  100.0000% 
   2   11-3838875     CALCAR PAVING INC                                                          $        28,292.00  123.5459% 
   3   35-0626844     J H RUDOLPH & COMPANY                                                      $        32,700.00  142.7948% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 330                     CONTRACT ID : RS-34259-A                   COUNTIES : PERRY 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 11-3838875          |(   3  ) 35-0626844 
                                          |GOHMANN ASPHALT & CONSTRUCTI |CALCAR PAVING INC            |J H RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT WEDGE AND LEVEL 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|    5300.00000        5300.00|     600.00000         600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    1135.00000        1135.00|    1250.00000        1250.00|    1600.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180               23.000  TON  |     100.00000        2300.00|      16.00000         368.00|     100.00000        2300.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08043              125.000  SYS  |      38.00000        4750.00|       8.00000        1000.00|      22.00000        2750.00 
  MILLING, TRANSITION                     |                             |                             | 
0010 402-07451              100.000  TON  |      89.00000        8900.00|      95.00000        9500.00|     145.00000       14500.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0011 406-05520                0.200  TON  |     540.00000         108.00|     350.00000          70.00|     760.00000         152.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 801-03290                2.000  EACH |     175.00000         350.00|     435.00000         870.00|     245.00000         490.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06209               30.000  LFT  |       8.50000         255.00|       9.70000         291.00|       7.00000         210.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN                                    |                             |                             | 
0014 801-06640                6.000  EACH |     125.00000         750.00|     275.00000        1650.00|     245.00000        1470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |    1983.00000        1983.00|    5300.00000        5300.00|    5279.00000        5279.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 808-06713              600.000  LFT  |       0.84000         504.00|       1.41000         846.00|       1.00000         600.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0017 808-06714              600.000  LFT  |       0.84000         504.00|       1.41000         846.00|       1.00000         600.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0018 808-75996                8.000  EACH |      35.00000         280.00|      20.00000         160.00|      18.00000         144.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 330                     CONTRACT ID : RS-34259-A                   COUNTIES : PERRY 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 11-3838875         |(   3  ) 35-0626844 
                                          |GOHMANN ASPHALT & CONSTRUCTI |CALCAR PAVING INC            |J H RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 808-75998                8.000  EACH |      72.00000         576.00|     104.50000         836.00|     250.00000        2000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $        22,900.00|           $        28,292.00|           $        32,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        22,900.00|           $        28,292.00|           $        32,700.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 380 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 08/15/12 
     LOCATION     : ON CR 500E OVER KANKAKEE RIVER                                   PROJECT(S) :  0800775 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       937,052.50  100.0000% 
   2   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       984,465.51  105.0598% 
   3   35-1523985     WIRTZ & YATES INC                                                          $     1,095,261.23  116.8837% 
   4   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,095,464.64  116.9054% 
   5   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     1,106,272.99  118.0588% 
   6   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $     1,201,984.59  128.2729% 
   7   35-1035122     GARIUP CONSTRUCTION CO INC                                                 $     1,247,500.00  133.1302% 
   8   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     1,290,965.45  137.7687% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2  ) 35-1106884          |(   3  ) 35-1523985 
                                          |TONN AND BLANK CONSTRUCTION  |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4993.16000        4993.16|    7500.00000        7500.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |  152891.54000      152891.54|   49000.00000       49000.00|  100000.00000      100000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   12332.91000       12332.91|   19600.00000       19600.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51133              387.000  LFT  |       9.12000        3529.44|      12.25000        4740.75|       5.00000        1935.00 
  RAILING, REMOVE                         |                             |                             | 
0010 202-51328                       LUMP |   71929.54000       71929.54|  208500.00000      208500.00|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              550.000  CYS  |      21.45000       11797.50|      15.75000        8662.50|      15.00000        8250.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              544.000  CYS  |      18.23000        9917.12|      18.25000        9928.00|      13.00000        7072.00 
  BORROW                                  |                             |                             | 
0013 205-06937              761.000  LFT  |       3.75000        2853.75|       2.24000        1704.64|       3.50000        2663.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 206-51220               18.000  CYS  |     353.90000        6370.20|     179.50000        3231.00|      25.00000         450.00 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51817             2160.000  SFT  |      32.18000       69508.80|      19.50000       42120.00|      40.00000       86400.00 
  SHEET PILING, STEEL ,S=10.4             |                             |                             | 
0016 207-08267              471.000  SYS  |       9.65000        4545.15|      10.75000        5063.25|      18.50000        8713.50 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 211-06467               42.000  CYS  |      32.17000        1351.14|      54.00000        2268.00|      38.00000        1596.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 211-09265              136.000  CYS  |      30.46000        4142.56|      33.75000        4590.00|      33.00000        4488.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 213-09269               18.000  CYS  |     233.98000        4211.64|     235.00000        4230.00|      95.00000        1710.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
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     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1106884         |(   3  ) 35-1523985 
                                          |TONN AND BLANK CONSTRUCTION  |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 301-07448              145.000  TON  |      20.11000        2915.95|      26.35000        3820.75|      32.00000        4640.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455               26.000  CYS  |      48.26000        1254.76|      46.75000        1215.50|      42.00000        1092.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 304-07489               19.000  TON  |     157.50000        2992.50|     195.00000        3705.00|     275.00000        5225.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0023 402-07432               54.000  TON  |     157.50000        8505.00|     185.00000        9990.00|     235.00000       12690.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07435               18.000  TON  |     157.50000        2835.00|     183.00000        3294.00|     240.00000        4320.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0025 406-05521              263.000  SYS  |       0.10500          27.62|       1.50000         394.50|       7.00000        1841.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-02241              536.000  LFT  |       6.43000        3446.48|       6.00000        3216.00|       8.00000        4288.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0027 601-06037                1.000  EACH |    1002.72000        1002.72|     935.00000         935.00|    1060.00000        1060.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0028 601-06374                4.000  EACH |     938.37000        3753.48|     875.00000        3500.00|    1150.00000        4600.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0029 601-94689                3.000  EACH |    2815.12000        8445.36|    2625.00000        7875.00|    2650.00000        7950.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105              331.250  LFT  |      19.73000        6535.56|      18.40000        6095.00|      22.50000        7453.13 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 609-06257              154.000  SYS  |      76.62000       11799.48|      65.00000       10010.00|      85.00000       13090.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0032 616-02320              592.000  SYS  |       4.29000        2539.68|       3.00000        1776.00|       4.50000        2664.00 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              445.000  TON  |      40.75000       18133.75|      38.00000       16910.00|      48.00000       21360.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 622-05650              110.000  EACH |     273.47000       30081.70|     255.00000       28050.00|     300.00000       33000.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0035 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0036 628-09402               12.000  MOS  |    1332.97000       15995.64|    2500.00000       30000.00|    2400.00000       28800.00 
  FIELD OFFICE, B                         |                             |                             | 
0037 628-11006               24.000  MOS  |      96.52000        2316.48|      75.00000        1800.00|      70.00000        1680.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0038 628-11068                2.000  EACH |     107.24000         214.48|     200.00000         400.00|     600.00000        1200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1106884         |(   3  ) 35-1523985 
                                          |TONN AND BLANK CONSTRUCTION  |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 701-09739                8.000  EACH |     107.24000         857.92|     100.00000         800.00|     105.00000         840.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0043 701-51195              252.000  LFT  |      91.63000       23090.76|      75.50000       19026.00|      48.00000       12096.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0044 702-51005               20.500  CYS  |     444.98000        9122.09|    1000.00000       20500.00|     850.00000       17425.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0045 703-06028             2904.000  LBS  |       1.11000        3223.44|       0.93000        2700.72|       1.15000        3339.60 
  REINFORCING BARS                        |                             |                             | 
0046 703-06029            53638.000  LBS  |       1.07000       57392.66|       1.05000       56319.90|       1.25000       67047.50 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0047 704-51002              214.300  CYS  |     528.69000      113298.27|     650.00000      139295.00|     750.00000      160725.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0048 706-06344              404.000  LFT  |      62.74000       25346.96|      58.50000       23634.00|      60.00000       24240.00 
  RAILING, STEEL TS-1                     |                             |                             | 
0049 707-05984              814.000  LFT  |     193.44000      157460.16|     200.00000      162800.00|     230.00000      187220.00 
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             | 
  IN X 16 IN                              |                             |                             | 
0050 709-51821                       LUMP |    4547.09000        4547.09|    4250.00000        4250.00|    5600.00000        5600.00 
  SURFACE SEAL                            |                             |                             | 
0051 715-05154              270.000  LFT  |      55.77000       15057.90|      37.00000        9990.00|      48.00000       12960.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0052 715-05407               95.000  LFT  |       8.85000         840.75|       7.60000         722.00|       6.00000         570.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0053 715-26730                1.000  EACH |    8418.55000        8418.55|    8000.00000        8000.00|    4500.00000        4500.00 
  GRATED BOX END SECTION,, II, 4:1, 24 IN |                             |                             | 
0054 715-46020                1.000  EACH |    1501.40000        1501.40|     266.00000         266.00|     525.00000         525.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0055 720-45410                1.000  EACH |    2922.36000        2922.36|    2800.00000        2800.00|    2800.00000        2800.00 
  MANHOLE, C4                             |                             |                             | 
0056 801-03290                4.000  EACH |      92.23000         368.92|      86.00000         344.00|     225.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0057 801-04308                4.000  EACH |     123.33000         493.32|     115.00000         460.00|     350.00000        1400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               20.000  EACH |      74.00000        1480.00|      69.00000        1380.00|      95.00000        1900.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640                8.000  EACH |      80.43000         643.44|      75.00000         600.00|     140.00000        1120.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06775                       LUMP |    4220.56000        4220.56|    1170.00000        1170.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07118               48.000  LFT  |      10.11000         485.28|       9.43000         452.64|      18.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               24.000  LFT  |      14.08000         337.92|      13.14000         315.36|      18.00000         432.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1106884         |(   3  ) 35-1523985 
                                          |TONN AND BLANK CONSTRUCTION  |ELLAS CONSTRUCTION COMPANY I |WIRTZ & YATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 802-05701               69.000  LFT  |      16.09000        1110.21|      15.00000        1035.00|      18.00000        1242.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0064 802-07060                1.000  EACH |     144.78000         144.78|     135.00000         135.00|     185.00000         185.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0065 802-09838               41.500  SFT  |      25.74000        1068.21|      24.00000         996.00|      30.00000        1245.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0066 804-06770                2.000  EACH |      26.81000          53.62|      25.00000          50.00|      35.00000          70.00 
  DELINEATOR POST                         |                             |                             | 
0067 808-06713              497.000  LFT  |       2.10000        1043.70|       2.00000         994.00|       3.50000        1739.50 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0068 808-06714              115.000  LFT  |       2.10000         241.50|       2.00000         230.00|       3.50000         402.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0069 808-10033              508.000  LFT  |       2.10000        1066.80|       2.00000        1016.00|       3.50000        1778.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0070 808-10034              508.000  LFT  |       2.10000        1066.80|       2.00000        1016.00|       3.50000        1778.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0071 701-09558              104.000  LFT  |     102.68000       10678.72|      75.50000        7852.00|      45.00000        4680.00 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0072 701-09560                2.000  EACH |    1966.66000        3933.32|    4250.00000        8500.00|    2800.00000        5600.00 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0073 205-09543              100.000  TON  |      23.59000        2359.00|      26.85000        2685.00|      28.00000        2800.00 
  NO 2 STONE                              |                             |                             | 
     SECTION TOTALS                       |           $       937,052.50|           $       984,465.51|           $     1,095,261.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       937,052.50|           $       984,465.51|           $     1,095,261.23 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-1035114         |(   6  ) 35-1339168 
                                          |JCI BRIDGE GROUP INC         |SUPERIOR CONSTRUCTION CO     |LAPORTE CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11000.00000       11000.00|   10000.00000       10000.00|   14000.00000       14000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   56100.00000       56100.00|   55000.00000       55000.00|   60000.00000       60000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   21000.00000       21000.00|   20000.00000       20000.00|   22000.00000       22000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51133              387.000  LFT  |       9.00000        3483.00|      12.00000        4644.00|       6.58000        2546.46 
  RAILING, REMOVE                         |                             |                             | 
0010 202-51328                       LUMP |  200000.00000      200000.00|  180000.00000      180000.00|  270977.45000      270977.45 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              550.000  CYS  |      18.00000        9900.00|      30.00000       16500.00|      25.34000       13937.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              544.000  CYS  |      20.00000       10880.00|      10.00000        5440.00|      10.00000        5440.00 
  BORROW                                  |                             |                             | 
0013 205-06937              761.000  LFT  |       2.24000        1704.64|       2.24000        1704.64|       3.95000        3005.95 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 206-51220               18.000  CYS  |      18.00000         324.00|     180.00000        3240.00|      90.53000        1629.54 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51817             2160.000  SFT  |      35.00000       75600.00|      35.00000       75600.00|      52.08000      112492.80 
  SHEET PILING, STEEL ,S=10.4             |                             |                             | 
0016 207-08267              471.000  SYS  |      12.50000        5887.50|       8.00000        3768.00|      10.65000        5016.15 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 211-06467               42.000  CYS  |      70.00000        2940.00|      65.00000        2730.00|      49.08000        2061.36 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 211-09265              136.000  CYS  |      25.00000        3400.00|      15.00000        2040.00|      31.65000        4304.40 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 213-09269               18.000  CYS  |     300.00000        5400.00|     335.00000        6030.00|     155.98000        2807.64 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0020 301-07448              145.000  TON  |      28.00000        4060.00|      30.00000        4350.00|      31.21000        4525.45 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-1035114         |(   6  ) 35-1339168 
                                          |JCI BRIDGE GROUP INC         |SUPERIOR CONSTRUCTION CO     |LAPORTE CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 302-07455               26.000  CYS  |      57.00000        1482.00|      42.00000        1092.00|      60.53000        1573.78 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 304-07489               19.000  TON  |     195.00000        3705.00|     250.00000        4750.00|     150.00000        2850.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0023 402-07432               54.000  TON  |     185.00000        9990.00|     195.00000       10530.00|     150.00000        8100.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07435               18.000  TON  |     183.00000        3294.00|     200.00000        3600.00|     150.00000        2700.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0025 406-05521              263.000  SYS  |       1.50000         394.50|       5.00000        1315.00|       0.10000          26.30 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-02241              536.000  LFT  |       6.00000        3216.00|       4.00000        2144.00|       6.00000        3216.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0027 601-06037                1.000  EACH |     935.00000         935.00|     860.00000         860.00|     935.00000         935.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0028 601-06374                4.000  EACH |     875.00000        3500.00|     940.00000        3760.00|     875.00000        3500.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0029 601-94689                3.000  EACH |    2625.00000        7875.00|    2325.00000        6975.00|    2625.00000        7875.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105              331.250  LFT  |      18.40000        6095.00|      18.00000        5962.50|      18.40000        6095.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 609-06257              154.000  SYS  |      93.00000       14322.00|      95.00000       14630.00|     113.49000       17477.46 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0032 616-02320              592.000  SYS  |       3.50000        2072.00|       2.00000        1184.00|       3.28000        1941.76 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              445.000  TON  |      47.00000       20915.00|      31.00000       13795.00|      32.46000       14444.70 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 622-05650              110.000  EACH |     255.00000       28050.00|     255.00000       28050.00|     255.00000       28050.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0035 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0036 628-09402               12.000  MOS  |    2400.00000       28800.00|    1250.00000       15000.00|    2000.00000       24000.00 
  FIELD OFFICE, B                         |                             |                             | 
0037 628-11006               24.000  MOS  |      82.00000        1968.00|     100.00000        2400.00|      25.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0038 628-11068                2.000  EACH |     125.00000         250.00|      25.00000          50.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0042 701-09739                8.000  EACH |     200.00000        1600.00|     335.00000        2680.00|     100.00000         800.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
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     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-1035114         |(   6  ) 35-1339168 
                                          |JCI BRIDGE GROUP INC         |SUPERIOR CONSTRUCTION CO     |LAPORTE CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0043 701-51195              252.000  LFT  |      72.00000       18144.00|      47.00000       11844.00|     120.82000       30446.64 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0044 702-51005               20.500  CYS  |    1200.00000       24600.00|    1500.00000       30750.00|    2500.00000       51250.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0045 703-06028             2904.000  LBS  |       1.15000        3339.60|       1.15000        3339.60|       1.05000        3049.20 
  REINFORCING BARS                        |                             |                             | 
0046 703-06029            53638.000  LBS  |       1.30000       69729.40|       1.30000       69729.40|       1.14000       61147.32 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0047 704-51002              214.300  CYS  |     650.00000      139295.00|     900.00000      192870.00|     800.00000      171440.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0048 706-06344              404.000  LFT  |      58.50000       23634.00|      49.50000       19998.00|      60.54000       24458.16 
  RAILING, STEEL TS-1                     |                             |                             | 
0049 707-05984              814.000  LFT  |     270.00000      219780.00|     250.00000      203500.00|     170.00000      138380.00 
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             | 
  IN X 16 IN                              |                             |                             | 
0050 709-51821                       LUMP |    4400.00000        4400.00|    4240.00000        4240.00|    3968.00000        3968.00 
  SURFACE SEAL                            |                             |                             | 
0051 715-05154              270.000  LFT  |      40.00000       10800.00|      30.00000        8100.00|      63.11000       17039.70 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0052 715-05407               95.000  LFT  |      10.00000         950.00|      12.00000        1140.00|      16.70000        1586.50 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0053 715-26730                1.000  EACH |    2400.00000        2400.00|    4500.00000        4500.00|    6939.25000        6939.25 
  GRATED BOX END SECTION,, II, 4:1, 24 IN |                             |                             | 
0054 715-46020                1.000  EACH |     700.00000         700.00|     500.00000         500.00|     754.24000         754.24 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0055 720-45410                1.000  EACH |    2200.00000        2200.00|    3750.00000        3750.00|    2361.46000        2361.46 
  MANHOLE, C4                             |                             |                             | 
0056 801-03290                4.000  EACH |      86.00000         344.00|      86.00000         344.00|      86.00000         344.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0057 801-04308                4.000  EACH |     115.00000         460.00|     115.00000         460.00|     115.00000         460.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               20.000  EACH |      69.00000        1380.00|      69.00000        1380.00|      69.00000        1380.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640                8.000  EACH |      75.00000         600.00|      75.00000         600.00|      75.00000         600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06775                       LUMP |    2400.00000        2400.00|   20000.00000       20000.00|    1825.30000        1825.30 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07118               48.000  LFT  |       9.43000         452.64|       9.43000         452.64|       9.43000         452.64 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               24.000  LFT  |      13.14000         315.36|      13.14000         315.36|      13.14000         315.36 
  BARRICADE, III-B                        |                             |                             | 
0063 802-05701               69.000  LFT  |      15.00000        1035.00|       9.57000         660.33|      15.00000        1035.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 32-0154474          |(   5   ) 35-1035114         |(   6  ) 35-1339168 
                                          |JCI BRIDGE GROUP INC         |SUPERIOR CONSTRUCTION CO     |LAPORTE CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0064 802-07060                1.000  EACH |     135.00000         135.00|      35.00000          35.00|     135.00000         135.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0065 802-09838               41.500  SFT  |      24.00000         996.00|      16.25000         674.38|      24.00000         996.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0066 804-06770                2.000  EACH |      25.00000          50.00|      21.00000          42.00|      25.00000          50.00 
  DELINEATOR POST                         |                             |                             | 
0067 808-06713              497.000  LFT  |       2.00000         994.00|       2.00000         994.00|       2.00000         994.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0068 808-06714              115.000  LFT  |       2.00000         230.00|       2.00000         230.00|       2.00000         230.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0069 808-10033              508.000  LFT  |       2.00000        1016.00|       2.00000        1016.00|       2.00000        1016.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0070 808-10034              508.000  LFT  |       2.00000        1016.00|       2.00000        1016.00|       2.00000        1016.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0071 701-09558              104.000  LFT  |      80.00000        8320.00|      55.83000        5806.32|     203.45000       21158.80 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0072 701-09560                2.000  EACH |    2000.00000        4000.00|     827.91000        1655.82|    1206.91000        2413.82 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0073 205-09543              100.000  TON  |      16.00000        1600.00|      65.00000        6500.00|      56.07000        5607.00 
  NO 2 STONE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,095,464.64|           $     1,106,272.99|           $     1,201,984.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,095,464.64|           $     1,106,272.99|           $     1,201,984.59 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035122          |(   8   ) 36-2839689         |(      ) 
                                          |GARIUP CONSTRUCTION CO INC   |ILLINOIS CONSTRUCTORS CORP   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  150000.00000      150000.00|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   64272.40000       64272.40|  100000.00000      100000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   20000.00000       20000.00|   18000.00000       18000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51133              387.000  LFT  |       6.00000        2322.00|       5.00000        1935.00| 
  RAILING, REMOVE                         |                             |                             | 
0010 202-51328                       LUMP |  170000.00000      170000.00|  276239.13000      276239.13| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              550.000  CYS  |      20.00000       11000.00|      17.00000        9350.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              544.000  CYS  |      40.00000       21760.00|      25.25000       13736.00| 
  BORROW                                  |                             |                             | 
0013 205-06937              761.000  LFT  |       7.00000        5327.00|       2.24000        1704.64| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 206-51220               18.000  CYS  |      50.00000         900.00|      50.00000         900.00| 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51817             2160.000  SFT  |      50.00000      108000.00|      23.00000       49680.00| 
  SHEET PILING, STEEL ,S=10.4             |                             |                             | 
0016 207-08267              471.000  SYS  |       9.00000        4239.00|      23.00000       10833.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 211-06467               42.000  CYS  |      60.00000        2520.00|      50.00000        2100.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0018 211-09265              136.000  CYS  |      55.00000        7480.00|      60.00000        8160.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 213-09269               18.000  CYS  |     140.00000        2520.00|     350.00000        6300.00| 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0020 301-07448              145.000  TON  |      20.00000        2900.00|      27.00000        3915.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035122          |(   8   ) 36-2839689         |(      ) 
                                          |GARIUP CONSTRUCTION CO INC   |ILLINOIS CONSTRUCTORS CORP   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 302-07455               26.000  CYS  |      60.00000        1560.00|     108.00000        2808.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 304-07489               19.000  TON  |     210.00000        3990.00|     195.00000        3705.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0023 402-07432               54.000  TON  |     200.00000       10800.00|     185.00000        9990.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07435               18.000  TON  |     200.00000        3600.00|     183.00000        3294.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0025 406-05521              263.000  SYS  |       1.70000         447.10|       1.50000         394.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 601-02241              536.000  LFT  |       6.50000        3484.00|       6.00000        3216.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0027 601-06037                1.000  EACH |    1000.00000        1000.00|     935.00000         935.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0028 601-06374                4.000  EACH |     925.00000        3700.00|     875.00000        3500.00| 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0029 601-94689                3.000  EACH |    2800.00000        8400.00|    2625.00000        7875.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105              331.250  LFT  |      20.00000        6625.00|      18.40000        6095.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 609-06257              154.000  SYS  |     100.00000       15400.00|      95.00000       14630.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0032 616-02320              592.000  SYS  |       4.00000        2368.00|       3.00000        1776.00| 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              445.000  TON  |      60.00000       26700.00|      51.00000       22695.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 622-05650              110.000  EACH |     270.00000       29700.00|     255.00000       28050.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0035 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0036 628-09402               12.000  MOS  |    2700.00000       32400.00|    2500.00000       30000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0037 628-11006               24.000  MOS  |     250.00000        6000.00|     175.00000        4200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0038 628-11068                2.000  EACH |     300.00000         600.00|     100.00000         200.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0042 701-09739                8.000  EACH |     140.00000        1120.00|     110.00000         880.00| 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
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     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035122          |(   8   ) 36-2839689         |(      ) 
                                          |GARIUP CONSTRUCTION CO INC   |ILLINOIS CONSTRUCTORS CORP   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0043 701-51195              252.000  LFT  |      75.00000       18900.00|      61.00000       15372.00| 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0044 702-51005               20.500  CYS  |     800.00000       16400.00|     850.00000       17425.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0045 703-06028             2904.000  LBS  |       1.30000        3775.20|       1.25000        3630.00| 
  REINFORCING BARS                        |                             |                             | 
0046 703-06029            53638.000  LBS  |       1.30000       69729.40|       1.25000       67047.50| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0047 704-51002              214.300  CYS  |     450.00000       96435.00|     900.00000      192870.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0048 706-06344              404.000  LFT  |      62.00000       25048.00|      65.60000       26502.40| 
  RAILING, STEEL TS-1                     |                             |                             | 
0049 707-05984              814.000  LFT  |     270.00000      219780.00|     246.90000      200976.60| 
  STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 |                             |                             | 
  IN X 16 IN                              |                             |                             | 
0050 709-51821                       LUMP |    4700.00000        4700.00|    4240.00000        4240.00| 
  SURFACE SEAL                            |                             |                             | 
0051 715-05154              270.000  LFT  |      70.00000       18900.00|      80.00000       21600.00| 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0052 715-05407               95.000  LFT  |      35.00000        3325.00|      15.00000        1425.00| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0053 715-26730                1.000  EACH |    1000.00000        1000.00|    9000.00000        9000.00| 
  GRATED BOX END SECTION,, II, 4:1, 24 IN |                             |                             | 
0054 715-46020                1.000  EACH |     800.00000         800.00|     600.00000         600.00| 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0055 720-45410                1.000  EACH |    2000.00000        2000.00|    4000.00000        4000.00| 
  MANHOLE, C4                             |                             |                             | 
0056 801-03290                4.000  EACH |      95.00000         380.00|     128.00000         512.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0057 801-04308                4.000  EACH |     130.00000         520.00|     345.00000        1380.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06625               20.000  EACH |      75.00000        1500.00|      89.00000        1780.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0059 801-06640                8.000  EACH |      85.00000         680.00|     118.00000         944.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0060 801-06775                       LUMP |   10000.00000       10000.00|     200.00000         200.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0061 801-07118               48.000  LFT  |      10.00000         480.00|       8.74000         419.52| 
  BARRICADE, III-A                        |                             |                             | 
0062 801-07119               24.000  LFT  |      14.00000         336.00|       9.35000         224.40| 
  BARRICADE, III-B                        |                             |                             | 
0063 802-05701               69.000  LFT  |      16.00000        1104.00|      15.00000        1035.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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     CALL ORDER   : 380                     CONTRACT ID : B -32017-A                   COUNTIES : PORTER 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1035122          |(   8   ) 36-2839689         |(      ) 
                                          |GARIUP CONSTRUCTION CO INC   |ILLINOIS CONSTRUCTORS CORP   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0064 802-07060                1.000  EACH |     145.00000         145.00|     135.00000         135.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0065 802-09838               41.500  SFT  |      25.00000        1037.50|      24.00000         996.00| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0066 804-06770                2.000  EACH |      27.00000          54.00|      85.00000         170.00| 
  DELINEATOR POST                         |                             |                             | 
0067 808-06713              497.000  LFT  |       1.80000         894.60|       1.67000         829.99| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0068 808-06714              115.000  LFT  |       1.80000         207.00|       1.67000         192.05| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0069 808-10033              508.000  LFT  |       1.80000         914.40|       1.67000         848.36| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0070 808-10034              508.000  LFT  |       1.80000         914.40|       1.67000         848.36| 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0071 701-09558              104.000  LFT  |     100.00000       10400.00|     440.00000       45760.00| 
  TEST PILE, INDICATOR, PRODUCTION        |                             |                             | 
0072 701-09560                2.000  EACH |    1500.00000        3000.00|    2400.00000        4800.00| 
  TEST PILE, INDICATOR, RESTRIKE          |                             |                             | 
0073 205-09543              100.000  TON  |      30.00000        3000.00|      31.00000        3100.00| 
  NO 2 STONE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,247,500.00|           $     1,290,965.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,247,500.00|           $     1,290,965.45|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 390                     CONTRACT ID : B -32688-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : DEBRIS REMOVAL                                              COMPLETION DATE : 04/15/12 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE CRAWFORDSVILLE DISTRICT          PROJECT(S) :  0810164 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $       273,205.00  100.0000% 
   2   35-1636776     LINKEL COMPANY                                                             $       419,155.00  153.4214% 
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     CALL ORDER   : 390                     CONTRACT ID : B -32688-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-1636776          |(      ) 
                                          |YARDBERRY LANDSCAPE          |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEBRIS REMOVAL FROM CHANNEL 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|   35000.00000       35000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   13000.00000       13000.00|   35000.00000       35000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-90788                       LUMP |   12000.00000       12000.00|   29700.00000       29700.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 01       |                             |                             | 
0008 201-90788                       LUMP |   45000.00000       45000.00|   48600.00000       48600.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 02       |                             |                             | 
0009 201-90788                       LUMP |   57000.00000       57000.00|   48600.00000       48600.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 03       |                             |                             | 
0010 201-90788                       LUMP |    4000.00000        4000.00|    8100.00000        8100.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 04       |                             |                             | 
0011 201-90788                       LUMP |    3000.00000        3000.00|    8100.00000        8100.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 05       |                             |                             | 
0012 201-90788                       LUMP |    6000.00000        6000.00|    5400.00000        5400.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 06       |                             |                             | 
0013 201-90788                       LUMP |   16000.00000       16000.00|   24300.00000       24300.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 07       |                             |                             | 
0014 201-90788                       LUMP |   30000.00000       30000.00|   27000.00000       27000.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 08       |                             |                             | 
0015 201-90788                       LUMP |   18000.00000       18000.00|   32400.00000       32400.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 09       |                             |                             | 
0016 201-90788                       LUMP |   10000.00000       10000.00|   14040.00000       14040.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 10       |                             |                             | 
0017 201-90788                       LUMP |   10000.00000       10000.00|   27000.00000       27000.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 11       |                             |                             | 
0018 201-90788                       LUMP |    7500.00000        7500.00|    4320.00000        4320.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 12       |                             |                             | 
0019 201-90788                       LUMP |    3000.00000        3000.00|    3240.00000        3240.00| 
  DEBRIS, REMOVE, STRUCTURE NO , 13       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : B -32688-A                   COUNTIES : VARIOUS 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2   ) 35-1636776         |(      ) 
                                          |YARDBERRY LANDSCAPE          |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0021 628-09408                8.000  MOS  |     500.00000        4000.00|     100.00000         800.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0022 628-09409                8.000  MOS  |     150.00000        1200.00|     100.00000         800.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0023 628-11006                8.000  MOS  |     150.00000        1200.00|     100.00000         800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0024 628-11068                1.000  EACH |     350.00000         350.00|     150.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0025 801-01093                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0026 801-03290               30.000  EACH |     135.00000        4050.00|     250.00000        7500.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06640               40.000  EACH |     110.00000        4400.00|     170.00000        6800.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06710              100.000  DAY  |      30.00000        3000.00|      25.00000        2500.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0029 801-06775                       LUMP |   15000.00000       15000.00|   43000.00000       43000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 801-09133                2.000  EACH |    1000.00000        2000.00|    2500.00000        5000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       273,205.00|           $       419,155.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       273,205.00|           $       419,155.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 450                     CONTRACT ID : T -33772-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : SIGN REPLACEMENT                                            COMPLETION DATE : 05/15/12 
     LOCATION     : ALONG VARIOUS ROUTES IN HAMILTON COUNTY                          PROJECT(S) :  1006058 
                                                                                                   1006059 
                                                                                                   1006106 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0965412     SHAMBAUGH & SON LP                                                         $       784,538.90  100.0000% 
   2   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       880,270.88  112.2023% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $       944,773.39  120.4240% 
   4   35-1657131     MICHIANA CONTRACTING INC                                                   $       956,639.26  121.9365% 
   5   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $     1,078,955.82  137.5274% 
   6   35-0392360     HOOSIER COMPANY INC                                                        $     1,092,455.10  139.2480% 
   7   43-1012298     COLLINS & HERMANN INC                                                      $     1,111,111.11  141.6260% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : T -33772-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0965412          |(   2  ) 38-2421492          |(   3  ) 06-1675328 
                                          |SHAMBAUGH & SON LP           |ACTION TRAFFIC MAINTENANCE   |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|   27500.00000       27500.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   40000.00000       40000.00|   40000.00000       40000.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 628-09401                6.000  MOS  |    1500.00000        9000.00|     100.00000         600.00|    2500.00000       15000.00 
  FIELD OFFICE, A                         |                             |                             | 
0009 801-06775                       LUMP |   20000.00000       20000.00|   37000.00000       37000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-03752               40.000  EACH |    1775.00000       71000.00|    3200.00000      128000.00|    2300.00000       92000.00 
  OVERHEAD STREET NAME SIGN , INTERNALLY  |                             |                             | 
  LIT                                     |                             |                             | 
0011 802-05704            15620.000  LFT  |       7.00000      109340.00|       5.70000       89034.00|       6.55000      102311.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0012 802-05705             1850.000  LFT  |       6.50000       12025.00|       6.13000       11340.50|       6.10000       11285.00 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07059             4979.000  EACH |       8.00000       39832.00|       1.00000        4979.00|      15.00000       74685.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0014 802-07060               20.000  EACH |      65.00000        1300.00|       5.00000         100.00|      25.00000         500.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0015 802-09838            17439.220  SFT  |       7.50000      130794.15|       8.88000      154860.27|       8.70000      151721.21 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0016 802-09839             3344.480  SFT  |      11.00000       36789.28|      19.99000       66856.16|      27.50000       91973.20 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS , EXTRUDED BLADE     |                             |                             | 
0017 802-09840             1082.190  SFT  |       8.35000        9036.29|       9.86000       10670.39|      10.00000       10821.90 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : T -33772-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0965412          |(   2   ) 38-2421492         |(   3  ) 06-1675328 
                                          |SHAMBAUGH & SON LP           |ACTION TRAFFIC MAINTENANCE   |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 802-09841             3604.500  SFT  |      13.75000       49561.88|      19.79000       71333.06|      23.55000       84885.98 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.125 IN THICKNESS                      |                             |                             | 
0019 802-10158                4.000  EACH |    9750.00000       39000.00|    9750.00000       39000.00|   10000.00000       40000.00 
  RETROREFLECTOMETER                      |                             |                             | 
0020 802-76055            29260.000  LFT  |       4.33000      126695.80|       3.90000      114114.00|       4.05000      118503.00 
  SIGN POST, A                            |                             |                             | 
0021 802-76065            14714.000  LFT  |       4.75000       69891.50|       4.25000       62534.50|       4.65000       68420.10 
  SIGN POST, B                            |                             |                             | 
0022 802-96994             1596.000  LFT  |       8.00000       12768.00|      14.00000       22344.00|       9.50000       15162.00 
  SIGN POST, WOOD, 4 IN X 6 IN            |                             |                             | 
     SECTION TOTALS                       |           $       784,538.90|           $       880,270.88|           $       944,773.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       784,538.90|           $       880,270.88|           $       944,773.39 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : T -33772-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1657131          |(   5   ) 35-2040834         |(   6  ) 35-0392360 
                                          |MICHIANA CONTRACTING INC     |GRIDLOCK TRAFFIC SYSTEMS INC |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35200.00000       35200.00|   50000.00000       50000.00|   32350.00000       32350.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   82500.00000       82500.00|   75000.00000       75000.00|   51533.00000       51533.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 628-09401                6.000  MOS  |    1325.00000        7950.00|    1400.00000        8400.00|    1480.00000        8880.00 
  FIELD OFFICE, A                         |                             |                             | 
0009 801-06775                       LUMP |   11500.00000       11500.00|   25000.00000       25000.00|   24073.00000       24073.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-03752               40.000  EACH |    2430.00000       97200.00|    2500.00000      100000.00|    3238.00000      129520.00 
  OVERHEAD STREET NAME SIGN , INTERNALLY  |                             |                             | 
  LIT                                     |                             |                             | 
0011 802-05704            15620.000  LFT  |       6.40000       99968.00|       8.00000      124960.00|       9.30000      145266.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0012 802-05705             1850.000  LFT  |       5.85000       10822.50|       9.00000       16650.00|       8.70000       16095.00 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07059             4979.000  EACH |      13.20000       65722.80|      10.00000       49790.00|      11.00000       54769.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0014 802-07060               20.000  EACH |      72.00000        1440.00|     200.00000        4000.00|     107.00000        2140.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0015 802-09838            17439.220  SFT  |       7.39000      128875.84|       9.00000      156952.98|       8.00000      139513.76 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0016 802-09839             3344.480  SFT  |      22.64000       75719.03|      28.00000       93645.44|      24.70000       82608.66 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS , EXTRUDED BLADE     |                             |                             | 
0017 802-09840             1082.190  SFT  |       7.85000        8495.19|      10.00000       10821.90|       9.10000        9847.93 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : T -33772-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1657131          |(   5   ) 35-2040834         |(   6  ) 35-0392360 
                                          |MICHIANA CONTRACTING INC     |GRIDLOCK TRAFFIC SYSTEMS INC |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 802-09841             3604.500  SFT  |      23.80000       85787.10|      29.00000      104530.50|      26.30000       94798.35 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.125 IN THICKNESS                      |                             |                             | 
0019 802-10158                4.000  EACH |   10800.00000       43200.00|    9500.00000       38000.00|   10615.00000       42460.00 
  RETROREFLECTOMETER                      |                             |                             | 
0020 802-76055            29260.000  LFT  |       3.65000      106799.00|       4.50000      131670.00|       5.20000      152152.00 
  SIGN POST, A                            |                             |                             | 
0021 802-76065            14714.000  LFT  |       4.60000       67684.40|       5.00000       73570.00|       5.90000       86812.60 
  SIGN POST, B                            |                             |                             | 
0022 802-96994             1596.000  LFT  |      17.40000       27770.40|      10.00000       15960.00|      12.30000       19630.80 
  SIGN POST, WOOD, 4 IN X 6 IN            |                             |                             | 
     SECTION TOTALS                       |           $       956,639.26|           $     1,078,955.82|           $     1,092,455.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       956,639.26|           $     1,078,955.82|           $     1,092,455.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : T -33772-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 43-1012298          |(       )                    |(      ) 
                                          |COLLINS & HERMANN INC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   34309.20000       34309.20|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   15392.52000       15392.52|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 628-09401                6.000  MOS  |    1242.23000        7453.38|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0009 801-06775                       LUMP |    6841.13000        6841.13|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-03752               40.000  EACH |    3671.15000      146846.00|                             | 
  OVERHEAD STREET NAME SIGN , INTERNALLY  |                             |                             | 
  LIT                                     |                             |                             | 
0011 802-05704            15620.000  LFT  |       7.34000      114650.80|                             | 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0012 802-05705             1850.000  LFT  |       7.39000       13671.50|                             | 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0013 802-07059             4979.000  EACH |      30.79000      153303.41|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0014 802-07060               20.000  EACH |      76.96000        1539.20|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0015 802-09838            17439.220  SFT  |       8.07000      140734.51|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0016 802-09839             3344.480  SFT  |      20.89000       69866.19|                             | 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS , EXTRUDED BLADE     |                             |                             | 
0017 802-09840             1082.190  SFT  |       8.75000        9469.16|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 450                     CONTRACT ID : T -33772-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 43-1012298          |(       )                    |(      ) 
                                          |COLLINS & HERMANN INC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 802-09841             3604.500  SFT  |      24.13000       86976.59|                             | 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.125 IN THICKNESS                      |                             |                             | 
0019 802-10158                4.000  EACH |   10871.31000       43485.24|                             | 
  RETROREFLECTOMETER                      |                             |                             | 
0020 802-76055            29260.000  LFT  |       5.45000      159467.00|                             | 
  SIGN POST, A                            |                             |                             | 
0021 802-76065            14714.000  LFT  |       6.50000       95641.00|                             | 
  SIGN POST, B                            |                             |                             | 
0022 802-96994             1596.000  LFT  |       7.18000       11459.28|                             | 
  SIGN POST, WOOD, 4 IN X 6 IN            |                             |                             | 
     SECTION TOTALS                       |           $     1,111,111.11|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,111,111.11|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 460 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 460                     CONTRACT ID : T -33773-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : SIGNS, LIGHTING, SIGNALS AND MARKINGS                       COMPLETION DATE : 04/01/12 
     LOCATION     : AT VARIOUS INTERSECTIONS ON 146TH STREET AND OLIL ROAD           PROJECT(S) :  1006060 
                                                                                                   1006062 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       117,083.00  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       119,643.00  102.1865% 
   3   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       120,530.00  102.9441% 
   4   35-0392360     HOOSIER COMPANY INC                                                        $       126,589.00  108.1190% 
   5   38-2322700     RAUHORN ELECTRIC INC                                                       $       128,615.00  109.8494% 
   6   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       128,930.00  110.1185% 
   7   35-1657131     MICHIANA CONTRACTING INC                                                   $       133,660.00  114.1583% 
   8   35-0965412     SHAMBAUGH & SON LP                                                         $       142,235.00  121.4822% 
   9   06-1675328     MARTELL ELECTRIC LLC                                                       $       154,905.00  132.3036% 
  10   36-3981256     H & H ELECTRIC COMPANY                                                     $       226,182.50  193.1813% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 460 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : T -33773-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1262778          |(   3  ) 35-1710202 
                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC INC      |SIGNAL CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNS, LIGHTING, SIGNALS AND MARKINGS 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 110-01001                       LUMP |    2542.00000        2542.00|    6588.00000        6588.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 801-06775                       LUMP |    5479.00000        5479.00|    3245.00000        3245.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-03978                1.000  EACH |     583.00000         583.00|     554.00000         554.00|     550.00000         550.00 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0009 805-03979               21.000  EACH |     857.00000       17997.00|     833.00000       17493.00|     825.00000       17325.00 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  TWO CHANNEL, TWO DIRECTION              |                             |                             | 
0010 805-03980               22.000  EACH |     188.00000        4136.00|     426.00000        9372.00|     150.00000        3300.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0011 805-03983               11.000  EACH |    4093.00000       45023.00|    4198.00000       46178.00|    5500.00000       60500.00 
  PHASE SELECTORS                         |                             |                             | 
0012 805-08487              146.000  EACH |     283.00000       41318.00|     248.00000       36208.00|     225.00000       32850.00 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
     SECTION TOTALS                       |           $       117,083.00|           $       119,643.00|           $       120,530.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,083.00|           $       119,643.00|           $       120,530.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 460 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : T -33773-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 38-2322700         |(   6  ) 35-2046222 
                                          |HOOSIER COMPANY INC          |RAUHORN ELECTRIC INC         |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNS, LIGHTING, SIGNALS AND MARKINGS 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 110-01001                       LUMP |    7882.00000        7882.00|    3838.00000        3838.00|    5300.00000        5300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 801-06775                       LUMP |    4623.00000        4623.00|    1745.00000        1745.00|     300.00000         300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-03978                1.000  EACH |     679.00000         679.00|    1019.00000        1019.00|     525.00000         525.00 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0009 805-03979               21.000  EACH |     930.00000       19530.00|    1272.00000       26712.00|     805.00000       16905.00 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  TWO CHANNEL, TWO DIRECTION              |                             |                             | 
0010 805-03980               22.000  EACH |     390.00000        8580.00|     633.00000       13926.00|     160.00000        3520.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0011 805-03983               11.000  EACH |    3732.00000       41052.00|    4902.00000       53922.00|    5325.00000       58575.00 
  PHASE SELECTORS                         |                             |                             | 
0012 805-08487              146.000  EACH |     303.00000       44238.00|     188.00000       27448.00|     300.00000       43800.00 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
     SECTION TOTALS                       |           $       126,589.00|           $       128,615.00|           $       128,930.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       126,589.00|           $       128,615.00|           $       128,930.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 460 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : T -33773-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1657131          |(   8   ) 35-0965412         |(   9  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |SHAMBAUGH & SON LP           |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNS, LIGHTING, SIGNALS AND MARKINGS 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 110-01001                       LUMP |   12200.00000       12200.00|    7000.00000        7000.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 801-06775                       LUMP |    2200.00000        2200.00|    3500.00000        3500.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-03978                1.000  EACH |     580.00000         580.00|    1000.00000        1000.00|     750.00000         750.00 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0009 805-03979               21.000  EACH |     895.00000       18795.00|    1200.00000       25200.00|    1100.00000       23100.00 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  TWO CHANNEL, TWO DIRECTION              |                             |                             | 
0010 805-03980               22.000  EACH |     215.00000        4730.00|     225.00000        4950.00|     525.00000       11550.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0011 805-03983               11.000  EACH |    5000.00000       55000.00|    4465.00000       49115.00|    4750.00000       52250.00 
  PHASE SELECTORS                         |                             |                             | 
0012 805-08487              146.000  EACH |     275.00000       40150.00|     352.50000       51465.00|     375.00000       54750.00 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
     SECTION TOTALS                       |           $       133,660.00|           $       142,235.00|           $       154,905.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       133,660.00|           $       142,235.00|           $       154,905.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 460 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : T -33773-A                   COUNTIES : HAMILTON 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 36-3981256          |(       )                    |(      ) 
                                          |H & H ELECTRIC COMPANY       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNS, LIGHTING, SIGNALS AND MARKINGS 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0006 110-01001                       LUMP |   84474.90000       84474.90|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 801-06775                       LUMP |    2607.40000        2607.40|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-03978                1.000  EACH |     759.50000         759.50|                             | 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0009 805-03979               21.000  EACH |    1087.10000       22829.10|                             | 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  TWO CHANNEL, TWO DIRECTION              |                             |                             | 
0010 805-03980               22.000  EACH |     319.30000        7024.60|                             | 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0011 805-03983               11.000  EACH |    4533.00000       49863.00|                             | 
  PHASE SELECTORS                         |                             |                             | 
0012 805-08487              146.000  EACH |     401.50000       58619.00|                             | 
  TRAFFIC SIGNAL BACKPLATE                |                             |                             | 
     SECTION TOTALS                       |           $       226,182.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       226,182.50|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 470                     CONTRACT ID : T -34095-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 06/15/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE CITY OF KOKOMO               PROJECT(S) :  1006044 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       378,994.00  100.0000% 
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $       416,919.00  110.0068% 
   3   38-2322700     RAUHORN ELECTRIC INC                                                       $       427,777.00  112.8717% 
   4   06-1675328     MARTELL ELECTRIC LLC                                                       $       447,414.00  118.0531% 
   5   35-0392360     HOOSIER COMPANY INC                                                        $       460,569.00  121.5241% 
   6   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       465,195.00  122.7447% 
   7   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       468,904.00  123.7233% 
   8   35-0821499     JAMES H DREW CORPORATION                                                   $       470,784.00  124.2194% 
   9   35-0965412     SHAMBAUGH & SON LP                                                         $       472,287.00  124.6160% 
  10   36-3981256     H & H ELECTRIC COMPANY                                                     $       589,189.70  155.4615% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : T -34095-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2  ) 35-1657131          |(   3  ) 38-2322700 
                                          |SIGNAL CONSTRUCTION INC      |MICHIANA CONTRACTING INC     |RAUHORN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   15730.00000       15730.00|   15000.00000       15000.00|    8577.00000        8577.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-09401                6.000  MOS  |     400.00000        2400.00|    1250.00000        7500.00|    1725.00000       10350.00 
  FIELD OFFICE, A                         |                             |                             | 
0007 801-06775                       LUMP |    1000.00000        1000.00|    1350.00000        1350.00|    2865.00000        2865.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-02150               92.000  EACH |     420.00000       38640.00|     380.00000       34960.00|     465.00000       42780.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN           |                             |                             | 
0009 805-08126                1.000  EACH |     270.00000         270.00|     315.00000         315.00|     540.00000         540.00 
  TRAFFIC SIGNAL HEAD 1 FACE, 12 ", GREEN |                             |                             | 
  ARROW, LED                              |                             |                             | 
0010 805-08126                1.000  EACH |     570.00000         570.00|     580.00000         580.00|     787.00000         787.00 
  TRAFFIC SIGNAL HEAD 4 FACE, 12 ", RED,  |                             |                             | 
  AMBER, GREEN,                           |                             |                             | 
0011 805-08487              442.000  EACH |     105.00000       46410.00|     145.00000       64090.00|     138.00000       60996.00 
  TRAFFIC SIGNAL BACKPLATE 3 Section Head |                             |                             | 
0012 805-08487               90.000  EACH |     165.00000       14850.00|     205.00000       18450.00|     203.00000       18270.00 
  TRAFFIC SIGNAL BACKPLATE 5 Section Head |                             |                             | 
0013 805-78205              442.000  EACH |     460.00000      203320.00|     485.00000      214370.00|     494.00000      218348.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN LED                        |                             |                             | 
0014 805-78230               90.000  EACH |     620.00000       55800.00|     670.00000       60300.00|     714.00000       64260.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
  LED                                     |                             |                             | 
     SECTION TOTALS                       |           $       378,994.00|           $       416,919.00|           $       427,777.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       378,994.00|           $       416,919.00|           $       427,777.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/05/11 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : T -34095-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 35-0392360         |(   6  ) 35-1262778 
                                          |MARTELL ELECTRIC LLC         |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   20000.00000       20000.00|    6791.00000        6791.00|   12264.00000       12264.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-09401                6.000  MOS  |    2500.00000       15000.00|    1220.00000        7320.00|    1875.00000       11250.00 
  FIELD OFFICE, A                         |                             |                             | 
0007 801-06775                       LUMP |    6500.00000        6500.00|    4514.00000        4514.00|    4876.00000        4876.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-02150               92.000  EACH |     420.00000       38640.00|     510.00000       46920.00|     432.00000       39744.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN           |                             |                             | 
0009 805-08126                1.000  EACH |     335.00000         335.00|     326.00000         326.00|     310.00000         310.00 
  TRAFFIC SIGNAL HEAD 1 FACE, 12 ", GREEN |                             |                             | 
  ARROW, LED                              |                             |                             | 
0010 805-08126                1.000  EACH |     685.00000         685.00|     636.00000         636.00|     585.00000         585.00 
  TRAFFIC SIGNAL HEAD 4 FACE, 12 ", RED,  |                             |                             | 
  AMBER, GREEN,                           |                             |                             | 
0011 805-08487              442.000  EACH |     100.00000       44200.00|     155.00000       68510.00|     154.00000       68068.00 
  TRAFFIC SIGNAL BACKPLATE 3 Section Head |                             |                             | 
0012 805-08487               90.000  EACH |     150.00000       13500.00|     204.00000       18360.00|     244.00000       21960.00 
  TRAFFIC SIGNAL BACKPLATE 5 Section Head |                             |                             | 
0013 805-78205              442.000  EACH |     525.00000      232050.00|     549.00000      242658.00|     512.00000      226304.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN LED                        |                             |                             | 
0014 805-78230               90.000  EACH |     850.00000       76500.00|     717.00000       64530.00|     887.00000       79830.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
  LED                                     |                             |                             | 
     SECTION TOTALS                       |           $       447,414.00|           $       460,569.00|           $       465,195.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       447,414.00|           $       460,569.00|           $       465,195.00 
==================================================================================================================================== 
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     CALL ORDER   : 470                     CONTRACT ID : T -34095-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2046222          |(   8   ) 35-0821499         |(   9  ) 35-0965412 
                                          |MORPHEY CONSTRUCTION INC     |JAMES H DREW CORPORATION     |SHAMBAUGH & SON LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    6100.00000        6100.00|    4791.00000        4791.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-09401                6.000  MOS  |    1500.00000        9000.00|    1736.00000       10416.00|    1500.00000        9000.00 
  FIELD OFFICE, A                         |                             |                             | 
0007 801-06775                       LUMP |     605.00000         605.00|   10646.00000       10646.00|   12500.00000       12500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-02150               92.000  EACH |     505.00000       46460.00|     450.00000       41400.00|     425.00000       39100.00 
  PEDESTRIAN SIGNAL HEAD, 18 IN           |                             |                             | 
0009 805-08126                1.000  EACH |     480.00000         480.00|     346.00000         346.00|     500.00000         500.00 
  TRAFFIC SIGNAL HEAD 1 FACE, 12 ", GREEN |                             |                             | 
  ARROW, LED                              |                             |                             | 
0010 805-08126                1.000  EACH |     689.00000         689.00|     735.00000         735.00|     625.00000         625.00 
  TRAFFIC SIGNAL HEAD 4 FACE, 12 ", RED,  |                             |                             | 
  AMBER, GREEN,                           |                             |                             | 
0011 805-08487              442.000  EACH |     185.00000       81770.00|     174.00000       76908.00|     175.00000       77350.00 
  TRAFFIC SIGNAL BACKPLATE 3 Section Head |                             |                             | 
0012 805-08487               90.000  EACH |     242.00000       21780.00|     235.00000       21150.00|     327.00000       29430.00 
  TRAFFIC SIGNAL BACKPLATE 5 Section Head |                             |                             | 
0013 805-78205              442.000  EACH |     543.00000      240006.00|     539.00000      238238.00|     489.00000      216138.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN LED                        |                             |                             | 
0014 805-78230               90.000  EACH |     689.00000       62010.00|     735.00000       66150.00|     696.00000       62640.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
  LED                                     |                             |                             | 
     SECTION TOTALS                       |           $       468,904.00|           $       470,784.00|           $       472,287.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       468,904.00|           $       470,784.00|           $       472,287.00 
==================================================================================================================================== 
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     CALL ORDER   : 470                     CONTRACT ID : T -34095-A                   COUNTIES : HOWARD 
     LETTING DATE : 09/08/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 36-3981256          |(       )                    |(      ) 
                                          |H & H ELECTRIC COMPANY       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |  113271.40000      113271.40|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-09401                6.000  MOS  |    2499.60000       14997.60|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0007 801-06775                       LUMP |    6553.70000        6553.70|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 805-02150               92.000  EACH |     546.30000       50259.60|                             | 
  PEDESTRIAN SIGNAL HEAD, 18 IN           |                             |                             | 
0009 805-08126                1.000  EACH |     381.30000         381.30|                             | 
  TRAFFIC SIGNAL HEAD 1 FACE, 12 ", GREEN |                             |                             | 
  ARROW, LED                              |                             |                             | 
0010 805-08126                1.000  EACH |     715.10000         715.10|                             | 
  TRAFFIC SIGNAL HEAD 4 FACE, 12 ", RED,  |                             |                             | 
  AMBER, GREEN,                           |                             |                             | 
0011 805-08487              442.000  EACH |     140.70000       62189.40|                             | 
  TRAFFIC SIGNAL BACKPLATE 3 Section Head |                             |                             | 
0012 805-08487               90.000  EACH |     210.70000       18963.00|                             | 
  TRAFFIC SIGNAL BACKPLATE 5 Section Head |                             |                             | 
0013 805-78205              442.000  EACH |     570.80000      252293.60|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN LED                        |                             |                             | 
0014 805-78230               90.000  EACH |     772.90000       69561.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
  LED                                     |                             |                             | 
     SECTION TOTALS                       |           $       589,189.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       589,189.70|           $             0.00|           $ 
==================================================================================================================================== 
 


