INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 140 -1
VENDOR RANKING

CALL ORDER : 140 CONTRACT ID : IR-30201-A COUNTIES : HAMILTON
LETTING DATE : 09/23/11 10:00 AM DISTRICT : GREENFIELD DISTRICT
DESCRIPTION - NEW INTERCHANGE CONSTRUCTION COMPLETION DATE : 05/21/13
LOCATION : ON US 31 FROM MONON TRAIL TO GREYHOUND PASS PROJECT(S) : 0600438
NEW INTERCHANGE CONSTRUCTION 0900750
0900751
OTHERS
SITE NUMBER: 06 ROAD USER COST PER DAY: $15000
SITE NUMBER: 07 ROAD USER COST PER DAY: $20000
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME: BID BID LOW BID
1 36-2231526 WALSH CONSTRUCTION COMPANY $ 35,769,683.41 100.0000%
2  35-1917625 MILESTONE CONTRACTORS LP $ 39,992,425.49 110.1181%
3  35-0918397 RIETH RILEY CONSTRUCTION $ 40,927,543.26 115.2383%



CALL ORDER : 140

LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-30201-A

: GREENFIELD DISTRICT

COUNTIES : HAMILTON

DATE :
PAGE :

10/25/11
140 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 NEW INTERCHANGE CONSTRUCTIO

0001 207-08262 46300.000
SUBGRADE TREATMENT, TYPE I

0002 207-08263 75602.500
SUBGRADE TREATMENT, TYPE IA

0003 301-07448 6520.000
COMPACTED AGGREGATE, NO. 53, BASE

0004 302-06464 23594.900
SUBBASE FOR PCCP

0005 303-01180 2586.600
COMPACTED AGGREGATE, NO. 53

0006 401-07320 1168.500
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm

0008 401-07389 2336.900

QC/QA-HMA, 1, 64, INTERMEDIATE, 19.

0010 406-05520 4.900
ASPHALT FOR TACK COAT

0011 501-06266
PROFILOGRAPH, PCCP

0012 501-06321 72102.200
QC/QA-PCCP, 10 IN

0013 501-10254 11895.000
QC/QA PCCP, 8.5"

0014 503-05240 47248.190
D-1 CONTRACTION JOINT

0015 615-06505 17.000
MONUMENT, B

0016 615-06515 61.000
MONUMENT, D

0407 401-07422 1330.800

QC/QA-HMA, 1, 64, BASE, 19.0 mm
SECTION TOTALS

SECTION 0003 NEW INTERCHANGE CONSTRUCTIO

0032 105-06845
CONSTRUCTION ENGINEERING
0033 105-09645

SYS
SYS
TON
CYs
TON
TON
TON
0 mm
TON
LUMP
SYS
SYS
LFT
EACH
EACH

TON

LUMP

LUMP

— T —————— ————————————————————— ——— —— 7 | ————

CONSTRUCTION ENGINEERING AND INSPECTION |

UTILITY RELOCATION

( 1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

UNIT PR

( 2 ) 35-1917625
MILESTONE CONTRACTORS LP

3 ) 35-0918397
IETH RILEY CONSTRUCTION

AMOUN

T

14.

26.

14.

59.

49.

100.

7539.

28.

26.

580.

120.

52.

530958.

75000.

ICE AMOUNT
PCCP
09000 189367.00I
09000 309214.23I
35000 93562.00I
09000 615590.94I
77000 38204.08I
00000 68941.50I
00000 114508.10I
00000 490.00I
16000 7539.16I
99000 2090242.78I
85000 319380.75I
.58000 452637.66I
00000 9860.00I
00000 7320.00I
50000 69867.00I
$ 4,386,725.20I
_____________ comon
66000 530958.66I
00000 75000.00I
I
I

16.

35.

39.

71.

52.

540.

4000.

30.

27.

595.

90.

79.

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

70000

50000

.00000

00000

00000

00000

277800.
302410.
104320.
825821.
100877.
82963.
121518.
2646.
4000.
2213537.
327112.
425233.
10115.
5490.
105133.

4,908,979.

19.

34.

22.

76.

60.

500.

4500.

36.

39.

15.

580.

120.

60.

.35000

-35000

00000

00000

00000

00000

00000

00000

00000

00000

00000

35000

00000

00000

24000

201405.
328870.
123880.
802226.
56905.
88806.
140214.
2450.
4500.
2595679.
463905.
725259.
9860.
7320.
80167.

5,631,448.

00

88

00

60

20

00

00

00

00

20

00

72

00

200000.

43000.

00000

00000

200000.

43000.

123700.

104425.

00000

21000

123700.

104425.



CALL ORDER : 140
LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

DATE :
PAGE :

10/25/11
140 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0034 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0035 113-01614 LUMP
PARTNERING OVERHEAD

0036 201-52370 LUMP
CLEARING RIGHT OF WAY

0037 202-01261 3.000 EACH
TESTING FOR ASBESTOS, TYPE

0038 202-02240 76757.000 SYS
PAVEMENT REMOVAL , REINFORCED

0039 202-02273 153.000 SYS
CENTER CURB, CONCRETE, REMOVE

0040 202-02279 1049.000 LFT
CURB AND GUTTER, REMOVE

0041 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
, 132

0042 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
, 159

0043 202-03000 LUMP
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
, 262

0044 202-03729 200.000 LFT

REGULATED ASBESTOS CONTAINING MATERIALS
REMOVE

0045 202-05825 2.000 EACH
UNDERGROUND STORAGE TANK, REMOVE AND
DISPOSE, 6000-10000 GALLONS CAPACITY

0046 202-07553 4600.000 CYS
REGULATED MATERIALS, REMOVE, Y

0047 202-07554 4600.000 CYS
REGULATED MATERIALS, TRANSPORT, Y

0048 202-07555 4600.000 CYS
REGULATED MATERIALS, DISPOSE, TYPE Y

0049 202-07603 2.000 EACH
TESTING FOR WASTES, C

0050 202-51330 LUMP
PRESENT STRUCTURE, REMOVE , BRIDGE NO.

0051 202-51330 LUMP
PRESENT STRUCTURE, REMOVE , BRIDGE NO.

0052 202-51330 LUMP

PRESENT STRUCTURE, REMOVE , BRIDGE NO.

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

UNIT PR

ICE

(
R

T

_____________________________ e

1780000.

14000.

355000.

500.

2

15.

3.

48000.

45000.

315000.

25.

5956.

6.

17.

32.

750.

200000.

175000.

175000.

00000

00000

00000

00000

. 74000

10000

70000

00000

00000

00000

00000

47000

68000

46000

86000

00000

00000

00000

00000

3 ) 35-0918397

IETH RILEY CONSTRUCTION
UNIT PRICE AMOUN
2374006.83000 2374006.
14000.00000 14000.
315601.43000 315601.
629.08000 1887.
6.85000 525785.
35.00000 5355.
7.00000 7343.
19850.00000 19850.
17350.00000 17350.
201500.00000 201500.
15.00000 3000.
5800.00000 11600.
6.50000 29900.
17.00000 78200.
32.00000 147200.
750.00000 1500.
125000.00000 125000.
100000.00000 100000.
50000.00000 50000.

IR-30201-A COUNTIES : HAMILTON
: GREENFIELD DISTRICT

2 ) 35-1917625 |
IMILESTONE CONTRACTORS LP I
| |
AMOUNT| UNIT PRICE AMOUNT |
1780000.00] 1404093 .00000 1404093.00]
| |
14000.00]  20000.00000 20000.00]
| |
355000.00] 300000.00000 300000.00]
| |
1500.00] 195.00000 585.00]
| |
210314.18] 6.80000 521947.60]
| |
2310.30]| 35.00000 5355.00|
| |
3881.30] 7.00000 7343.00]|
| |
48000.00]  19850.00000 19850.00]
| |
45000.00]  17350.00000 17350.00]
| |
315000.00] 226955.00000 226955 _00]
| |
| |
5000.00]| 22.00000 4400.00]
| |
| |
11912.94]  5800.00000 11600.00]
| |
| |
30728.00]| 6.50000 29900.00]
| |
80316.00]| 17.00000 78200.00]
| |
151156.00| 32.00000 147200.00]|
| |
1500.00] 750.00000 1500.00]
| |
200000.00] 250000.00000 250000.00]
| |
175000.00] 120000.00000 120000.00]|
| |
175000.00] 120000.00000 120000.00]|
| |

00

43

24

45

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 140
LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0053 202-74055 1.000 EACH
OVERHEAD SIGN STRUCTURE, BOX TRUSS,
REMOVE

0054 202-94954 2129.000 LFT
BARRIER WALL, CONCRETE, REMOVE

0055 202-96151 LUMP
TRANSPORTATION OF SALVAGEABLE ITEMS ,
PANEL SIGNS

0056 202-97079 1.000 EACH
GRAVEL BARREL ARRAY, REMOVE

0057 203-02000 275432.200 CYS
EXCAVATION, COMMON

0058 203-02070 70890.800 CYS
BORROW

0059 203-10012 8190.000 LFT
AGGREGATE COLUMNS , 30 INCHES

0060 204-02290 25.000 EACH
SETTLEMENT PLATE

0061 204-08415 170.000 EACH
STAKE, SETTLEMENT

0062 205-03371 1000.000 CYS
SEDIMENT, REMOVE

0063 205-06931 406.000 TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP

0064 205-06932 186.000 LFT
TEMPORARY CHECK DAM, STRAW BALES

0065 205-06933 28.000 EACH
TEMPORARY DITCH INLET PROTECTION

0066 205-06935 3.000 EACH
TEMPORARY SEDIMENT BASIN

0067 205-06936 241.000 TON
TEMPORARY SEDIMENT TRAP

0068 205-06937 9020.000 LFT
TEMPORARY SILT FENCE

0069 205-06938 804.000 LFT
TEMPORARY SLOPE DRAIN

0071 206-51220 209.000 CYS
EXCAVATION, WET

0072 206-51225 5211.000 CYS
EXCAVATION, DRY

0073 206-51230 178.000 CYS

EXCAVATION, FOUNDATION, UNCLASSIFIED

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

CONTRACT ID : IR-30201-A

DISTRICT  : GREENFIELD DISTRICT

1 ) 36-2231526 IC 2

WALSH CONSTRUCTION COMPANY
UNIT PRICE AMOUNTI UNIT PRICE
3543_00000 3543.00]  3543.00000
|
6.91000 14711.39I 30.00000
1399.00000 1399.00I 1400.00000
|

600.00000 eoo.ool 2300.00000
6.06000 1669119.13I 8.00000
3.00000 212672.40I 0.50000
25.55000 209254.50I 55.00000
801.02000 20025.50I 1000.00000
184.73000 31404.10I 500.00000
11.38000 11380.00I 17.00000
41.63000 16901.78I 29.00000
30.83000 5734.38I 9.35000
95.00000 2660.00I 76.00000
2529.50000 7588.50I 1750.00000
48.46000 11678.86I 29.00000
3.38000 30487.60I 1.20000
11.54000 9278.16I 16.00000
43.39000 9068.51I 100.00000
6.36000 33141.96I 14..00000
17.78000 3164.84! 28.00000

) 35-1917625
IMILESTONE CONTRACTORS LP

AMOUNT |

_____________________________ o
3543.
63870.

1400.

2300.
2203457 .
35445.
450450.
25000.
85000.
17000.
11774.
1739.
2128.
5250.
6989.
10824.
12864.
20900.
72954.

4984.

00}

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

3543.

30.

1399.

2300.

13.

1300.

650.

17.

29.

80.

1750.

29.

16.

100.

14.

00000

00000

00000

00000

.36000

.50000

75000

00000

00000

00000

00000

.35000

00000

00000

00000

.18000

00000

00000

.25000

50000

AMOUN

3543.

63870.

1399.

2300.

2302613.

35445.

112612.

32500.

110500.

17000.

11774.

1739.

2240.

5250.

6989.

10643.

12864.

20900.

32568.

2581.

T

00

00

00

00

19

40

50

00

00

00

00

10

00

00

00

60

00

00

75

00



CALL ORDER : 140
LETTING DATE :

09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

HAMILTON

DATE :
PAGE :

10/25/11
140 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0074 206-51235
COFFERDAM , BRIDGE NO. 5

0075 206-51235
COFFERDAM , BRIDGE NO. 6

0076 207-08267 29802.000
SUBGRADE TREATMENT, TYPE I1IA

0077 208-02046 6.000
GRADING IN GORE AREA

0078 211-02050 103317.000
B BORROW

0079 211-06467 72.000

AGGREGATE FOR END BENT BACKFILL
0080 211-09264 25213.200
STRUCTURAL BACKFILL, TYPE 1
0081 211-09265 16441.700
STRUCTURAL BACKFILL, TYPE 2
0082 211-09266 122734.000
STRUCTURAL BACKFILL, TYPE 3
0083 211-09268
STRUCTURAL BACKFILL, TYPE 5
0084 213-09269 9.000
FLOWABLE BACKFILL, NON-REMOVABLE

90.800

0085 302-07455 282.600
DENSE GRADED SUBBASE
0086 303-01180 2.000

COMPACTED AGGREGATE, NO. 53

0087 306-08036 3310.000
MILLING, ASPHALT, 2 IN

0088 306-08041 14038.000
MILLING, PCCP

0090 401-07408 2105.100

QC/QA-HMA, 3, 64, BASE, 25.0 mm

0091 401-07429 2772.700
QC/QA-HMA, 5, 76,
0 mm

0092 402-07432 203.100
HMA SURFACE, TYPE A

0094 402-07434 842.300
HMA SURFACE, TYPE C

0095 402-07435 370.000
HMA INTERMEDIATE, TYPE A

0097 402-07442 1622.500

HMA BASE, TYPE C

INTERMEDIATE, OG,

EACH

CYS

CYs

CYs

CYS

CYs

CYS

CYs

CYS

TON

SYS

SYS

TON

TON

19.

TON

TON

TON

TON

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

115000.

6.

3000.

16.

45.

17.

25.

18.

75.

93.

50.

2700.

68.

71.

98.

88.

68.

53.

-00000

00000

00000

00000

60000

00000

60000

00000

50000

00000

00000

00000

00000

.52000

.57000

48000

44000

59000

50000

13000

12000

AMOUN

125000.

115000.

178812.

18000.

1715062.

3240.

443752.

411042.

2270579.

6810.

837.

14130.

5400.

11651.

50115.

144157.

198081.

20023.

74543.

25208.

86187.

T

00

00

00

00

20

00

32

50

00

00

00

00

00

20

66

25

69

63

55

10

20

CONTRACT ID : IR-30201-A COUNTIES :
DISTRICT  : GREENFIELD DISTRICT

1 ) 36-2231526 IC 2 ) 35-1917625 |
WALSH CONSTRUCTION COMPANY  |[MILESTONE CONTRACTORS LP I
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI

©125000.00000 125000.00] 5500000000 55000.00]  125000.00000  125000.00
125000 .00000 125000.00I 55000 .00000 55000.00]
5.95000 177321.90I 6.00000 178812.00I
679.67000 4078.02I 3000.00000 18000.00]
1765000 1823545.05I 17.00000 1756389.00I
71.44000 5143.68I 80.00000 5760.00I
13.44000 338865.41I 18.00000 453837.60I
18.53000 304664.70I 25.00000 411042.50I
19.67000 2414177.78I 19.00000 2331946.00I
125.00000 11350.00I 75.00000 6810.00I
22500000 2025.00I 93.00000 837.00I
4655000 13155.03I 75.00000 21195.00I
177.82000 355.64I 50.00000 100.00I
1.25000 4137.50I 4.00000 13240.00I
1.25000 17547.50I 1.50000 21057.00I
50.00000 105255.00I 52.00000 109465.20I
55.00000 152498.50I 55.00000 152498.50I
| |
76.00000 15435.60I 74.00000 15029.40I
69.00000 58118.70I 73.00000 61487.90I
58.00000 21460.00I 50.00000 18500.00I
50.00000 81125.00! 53.00000 85992.50!



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 140 -6
TABULATION OF BIDS
CALL ORDER  : 140 CONTRACT ID : IR-30201-A COUNTIES : HAMILTON
LETTING DATE : 09/23/11 10:00 AM DISTRICT : GREENFIELD DISTRICT
| 1 ) 36-2231526 IC 2 ) 35-1917625 IC 3 ) 35-0918397
[WALSH CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
0098 402-07453 8076.000 TON | 54 _85000 442968.60] 60.00000 484560.00] 78.45000 633562.20
HMA FOR TEMPORARY PAVEMENT, TYPE , C I I I
0099 402-07784 990.700 TON | 72.50000 71825.75] 68.00000 67367.60] 89.18000 88350.63
HMA SURFACE, TYPE D | I I
0100 402-07785 1321.000 TON | 5700000 75297.00] 53_00000 70013.00] 63.50000 83883.50
HMA INTERMEDIATE, TYPE D I I I
0101 502-06457 313.000 SYS | 65.50000 20501.50] 111.00000 34743.00] 92.22000 28864 .86
PCCP, 9 IN , COLORED AND JOINTED | I I
0102 503-05310 593.000 LFT | 122.42000 72595.06] 170.00000 100810.00] 139.26000 82581.18
TERMINAL JOINT I I I
0103 601-01115 93.000 LFT | 4650000 432450 49_00000 455700 4650000 432450
GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING | I I
0104 601-01522 24.000 EACH | 1880.00000 45120.00] 1880.00000 45120.00] 1880.00000 45120.00
GUARDRAIL, TRANSITION TYPE TGB I I I
0105 601-06035 318.000 LFT | 7.00000 2226.00] 18.50000 5883.00] 7.00000 2226.00
GUARDRAIL, RESET | | |
0106 601-06247 2.000 EACH |  20400.00000 40800.00]  21000.00000 42000.00]  20400.00000 40800.00
IMPACT ATTENUATOR, R2, W2, TL-3 I I I
0107 601-06289 1.000 EACH | 4800.00000 4800.00] 8600.00000 8600.00] 4800.00000 4800.00
IMPACT ATTENUATOR, RESET, CR, Wi, TL-3 | | |
0108 601-08433 11.000 EACH | 635.00000 6985.00] 680.00000 7480.00] 635.00000 698500
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I I
PARTS PACKAGE, STAGE 1 I I I
0109 601-08435 4.000 EACH | 1675.00000 6700.00] 1050.00000 4200.00] 1675.00000 6700.00
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 1 I I I
0110 601-09149 6.000 EACH | 28100.00000 168600.00|  22200.00000 133200.00|  28100.00000 168600.00
IMPACT ATTENUATOR, CR1, W1, TL-3 | | |
0111 601-91147 1.000 EACH | 125500000 1255_00] 1495 _00000 1495_00] 125500000 125500
GUARDRAIL END TREATMENT, RESET I I I
0112 601-94689 10.000 EACH | 2390.00000 23900.00] 2340.00000 23400.00] 2390.00000 23900.00
GUARDRAIL END TREATMENT, 0S | I I
0113 601-94690 4.000 EACH | 3820.00000 15280.00] 3810.00000 15240.00] 3820.00000 15280.00
GUARDRAIL END TREATMENT, MS I I I
0114 601-99105 7846.000 LFT | 16.75000 131420.50]| 17.00000 133382.00]| 16.75000 131420.50
GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING I | |
0115 601-99108 928.000 LFT | 2430000 22550.40] 28.50000 26448.00] 2430000 22550.40
GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 | I |
IN SPACING I I I
0116 602-01064 113.000 LFT | 105.72000 11946.36] 127.00000 14351.00] 150.00000 16950.00
CONCRETE BARRIER , 45 IN I I |
0117 602-01064 454.000 LFT | 80.00000 36320.00] 73.00000 33142.00] 225.00000 102150.00
| | |

CONCRETE BARRIER , MODIFIED, 33 IN



CALL ORDER : 140

LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :

DISTRICT

IR-30201-A
: GREENFIELD DISTRICT

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0118 602-06729 260.000
BARRIER DELINEATOR

0120 604-07897 16.200
CURB RAMP, CONCRETE, C

0121 604-07898 3.000
CURB RAMP, CONCRETE, D

0122 604-07902 7.000
CURB RAMP, CONCRETE, H , MODIFIED

0123 604-91531 37.700
SIDEWALK, CONCRETE, 4 IN

0124 605-06090 245.000
CURB, INTEGRAL, CONCRETE

0125 605-06140 111.000

CURB AND GUTTER, CONCRETE , MONOLITHIC,

VERTICAL

0126 605-06145 314.000
CURB AND GUTTER, B, CONCRETE

0127 605-06150 143.000
CURB AND GUTTER, C, CONCRETE

0128 605-06155 3359.000

CURB AND GUTTER, CONCRETE, MODIFIED

0129 605-06255 482.000
CENTER CURB, D, CONCRETE

0130 607-06350 1906.000
PAVED SIDE DITCH, D

0131 607-06375 210.000
PAVED SIDE DITCH, J

0132 607-06385 683.000
PAVED SIDE DITCH, L

0133 607-06390 158.000
PAVED SIDE DITCH, M

0134 609-06259 1688.500

SYS

SYS

LFT

LFT

LFT

LFT

LFT

SYS

LFT

LFT

LFT

LFT

SYS

REINFORCED CONCRETE BRIDGE APPROACH 12

IN

0135 610-08446 111.000
PCCP FOR APPROACHES, 6 IN

0136 615-06490 25.000
RIGHT OF WAY MARKER

0137 615-06510 10.000
MONUMENT, C

0138 615-06527 3.000

MONUMENT, SECTION CORNER

SYS

EACH

EACH

EACH

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

UNIT PRICE

195.

294.

152.

50.

11.

19.

21.

25.

15.

52.

37.

50.

53.

65.

55.

54.

124.

425.

450.

00000

81000

98000

18000

07000

82000

89000

19000

71000

09000

28000

24000

78000

00000

00000

00000

) 35-1917625

[MILESTONE CONTRACTORS LP

I
AMOUNT|

1068.

1885.

2893.

2217.

6650.

3585.

53139.

25492.

70884.

10649.

36260.

10314.

93272.

6080.

3100.

4250.

1350.

200.

350.

200.

60.

33.

43.

31.

33.

20.

70.

45.

60.

76.

85.

100.

48.

177.

240.

435.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2262.

8085.

4773.

9734.

4719.

67180.

33740.

85770.

12600.

51908.

13430.

168850.

5328.

4425.

2400.

1305.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

248.

257.

225.

44 .

35.

32.

38.

35.

13.

71.

63.

77.

84.

88.

75.

69.

124.

425.

450.

82000

56000

55000

89000

62000

28000

79000

25000

85000

52000

07000

00000

48000

00000

00000

00000

1580.

1689.

8712.

3613.

12211.

5093.

44607 .

34602.

120554.

16348.

57727.

13915.

126637.

7712.

3100.

4250.

1350.

53

71

20

05

46

66

52

78

50

50

16

06

50

28

00

00

00



CALL ORDER : 140

LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :

DISTRICT

IR-30201-A
: GREENFIELD DISTRICT

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -8

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0139 616-02320 4968.000 SYS
GEOTEXTILES

0140 616-05688 449.000 TON
RIPRAP, CLASS 1

0141 616-06405 3842.000 TON
RIPRAP, REVETMENT

0142 616-51367 45.000 SYS
SLOPEWALL, CONCRETE, 4 IN

0143 619-09437 3200.000 SFT
PAINT STEEL BRIDGE, PARTIAL, TYPE 1

0144 621-01004 6.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0145 621-02318 3.000 LBS
SEED MIXTURE, PRAIRIE GRASS

0146 621-03909 119.000 LBS
SEED MIXTURE, NATIVE , MIX 2 - PRAIRIE

0147 621-03909 92.000 LBS
SEED MIXTURE, NATIVE , MIX 3 - WETLAND

0148 621-03909 30.000 LBS
SEED MIXTURE, NATIVE , MIX 4 -
ORNAMENTAL

0149 621-03909 131.000 LBS
SEED MIXTURE, NATIVE , MIX 1 - GRASSES

0150 621-03909 3.000 LBS
SEED MIXTURE, NATIVE , NURSE CROP

0151 621-06545 10.000 TON
FERTILIZER

0152 621-06554 3544.000 LBS
SEED MIXTURE, U

0153 621-06557 9.000 LBS
SEED MIXTURE, T

0154 621-06559 35063.000 SYS
MULCHED SEEDING, R

0155 621-06565 61.000 TON
MULCHING MATERIAL

0156 621-06567 110.000 kGAL
WATER

0157 621-06570 14900.000 CYS
TOPSOIL , FOR LANDSCAPING

0158 621-06574 30605.000 SYS

SODDING

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

UNIT PRICE

27.

21.

98.

175.

396.

215.

249.

301.

150.

100.

790.

53.

260.

00000

00000

00000

00000

00000

00000

00000

-43000

00000

-30000

00000

-00000

.00000

.37000

) 35-1917625

[MILESTONE CONTRACTORS LP

I
AMOUNT|

4445.

30400.

1050.

1188.

25585.

22908.

9030.

19650.

300.

7900.

15699.

477 .

10518.

15860.

110.

14900.

72533.

53.

29.

104.

175.

396.

215.

249.

301.

150.

100.

790.

53.

260.

10.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

-45000

00000

-30000

00000

-00000

50000

.00000

111418.

4680.

14400.

1050.

1188.

25585.

22908.

9030.

19650.

300.

7900.

15770.

477 .

10518.

15860.

110.

156450.

91815.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

53.

29.

80.

175.

396.

215.

249.

301.

150.

100.

790.

53.

260.

12.

00000

00000

00000

00000

00000

00000

00000

-43000

00000

-30000

00000

.00000

86000

.97000

111418.

3600.

30400.

1050.

1188.

25585.

22908.

9030.

19650.

300.

7900.

15699.

477 .

10518.

15860.

110.

191614.

90896.

00

00

00

00

00

00

00

00

00

00

92

00

90

00

00

00

85



CELLULAR TELEPHONE/RADIO, ADDITIONAL

MINUTES

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 140 -9
TABULATION OF BIDS
CALL ORDER  : 140 CONTRACT ID : IR-30201-A COUNTIES : HAMILTON
LETTING DATE : 09/23/11 10:00 AM DISTRICT : GREENFIELD DISTRICT
IC 1 ) 36-2231526 2 ) 35-1917625 IC 3 ) 35-0918397
[WALSH CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
0159 621-06734 18200.000 EACH | 2.30000 41860.00] 2.30000 41860.00] 2.30000 41860.00
WILD FLOWERS PLUG PLANTING | | |
0160 622-05626 42.000 EACH | 172.00000 722400 172.00000 722400 172.00000 7224.00
PLANT, CONIFEROUS EVERGREEN, CONE, | | |
BROAD UPRIGHT , OVER 72 TO 96 IN I I I
0161 622-05635 158.000 EACH | 40.00000 6320.00] 40.00000 6320.00] 40.00000 6320.00
PLANT, CONIFEROUS EVERGREEN, PROSTATE, | | |
BROAD SPREADING , SEMISPREADING, OVER | | |
24 TO 36 IN | | I
0162 622-05640 4923.000 EACH | 40.95000 201596.85] 41.00000 201843.00] 40.95000 20159685
PLANT, DECIDUOUS SHRUB, 24 TO 36 IN | | |
0163 622-05645 137.000 EACH | 161.00000 22057.00] 161.00000 22057.00] 161.00000 22057.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 72 | | |
TO 96 IN I I I
0164 622-05648 42.000 EACH | 135.00000 5670.00] 135.00000 5670.00] 135.00000 5670.00
PLANT, DECIDUOUS TREE, SINGLE STEM, 1. | | |
25 IN OR UNDER | | |
0165 622-05649 564.000 EACH | 218.00000 122952.00]| 218.00000 122952.00]| 218.00000 122952.00
PLANT, DECIDUOUS TREE, SINGLE STEM, 1. | | |
25 70 2 IN | | |
0166 622-05654 6511.000 EACH | 20.00000 130220.00]| 20.00000 130220.00]| 20.00000 130220.00
PLANT, PERENNIAL , 2 GALLON POT, 3* 0.C | | |
0167 622-05654 662.000 EACH | 16.50000 10923.00] 16.50000 10923.00] 16.50000 10923.00
PLANT, PERENNIAL , VINE, 1 GALLON POT, | | |
10" 0.C. PER LF | | |
0168 622-05655 330.000 EACH | 1.65000 544.50] 1.70000 561.00] 1.65000 544.50
PLANT, ROOT, TUBER, CORM, BULB , 24" OC | | |
0169 622-10003 19616.000 EACH | 3.50000 68656.00] 3.50000 68656.00] 3.50000 68656 .00
LIVE PLANT STAKING | | |
0170 623-04884 1.000 CYCL | 5500.00000 5500.00] 5500.00000 5500.00] 5500.00000 5500.00
MOWING, CYCLE NO 1 , 623-M-025 & | | |
623-M-039 | | |
0171 623-04885 1.000 CYCL | 5500.00000 5500.00| 5500.00000 5500.00| 5500.00000 5500.00
MOWING, CYCLE NO 2 , 623-M-025 & | I I
623-M-039 | | |
0172 623-04886 1.000 CYCL | 5500.00000 5500.00| 5500.00000 5500.00| 5500.00000 5500.00
MOWING, CYCLE NO 3 , 623-M-025 & | I |
623-M-039 | I |
0173 628-11068 8.000 EACH | 150.00000 1200.00] 200.00000 1600.00] 118.00000 944.00
CELLULAR TELEPHONE/RADIO I | |
0174 628-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
| | |
| | |



CALL ORDER : 140
LETTING DATE :

09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

COUNTIES :

DATE :
PAGE :

10/25/11
140 -10

HAMILTON

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0175 628-09403 20.000
FIELD OFFICE, C

0176 628-09407 20.000

FIELD OFFICE COMPUTER SYSTEM,
ADDITIONAL , 1 EACH

0177 628-10246 160.000
CELLULAR TELEPHONE/RADIO SERVICE,
MIN

0178 701-06011 17.000
DYNAMIC PILE LOAD TEST
0179 701-09557 1199.200

TEST PILE, DYNAMIC, PRODUCTION
0180 701-09559 17.000
TEST PILE, DYNAMIC, RESTRIKE
0181 701-09665 6603.700
PILE, STEEL PIPE, 0.375 IN, 14 IN

0182 701-09679 123.000
CONICAL PILE TIP, 14 IN

0183 701-09770 38.000
PILE SHOE, HP 14 X 73

0184 701-93575 2631.000

PILE, STEEL H, HP 14 IN X 73

0185 702-51005 667 .000
CONCRETE, A, SUBSTRUCTURE

0186 702-51015 104.000
CONCRETE, B, FOOTINGS

0187 702-51110 279.000
GRATES, BASINS, AND FITTINGS, CAST

0188 702-92857 262.000
CONCRETE, C, SUBSTRUCTURE

0190 703-06028 29651.000

REINFORCING BARS

0191 703-06029 1198918.000
REINFORCING BARS, EPOXY COATED

0192 704-51002 1772.500
CONCRETE, C, SUPERSTRUCTURE

0193 706-05732 4.000
CONCRETE BRIDGE RAILING TRANSITION

0194 706-05732 7.000
CONCRETE BRIDGE RAILING TRANSITION
, MODIFIED

0195 706-05732 1.000
CONCRETE BRIDGE RAILING TRANSITION
., MODIFIED, NO 4

MOS
1000

EACH
LFT
EACH
LFT
EACH
EACH
LFT
CYS
CYS
LBS
IRON
CYS
LBS
LBS
CYS
EACH
, TBC
EACH
, TBC

EACH
, TBC

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

) 35-1917625
IMILESTONE CONTRACTORS LP

9600.

51000.
40772.
28900.
389618.
36900.
4560.
163122.
533600.
31200.
1953.
209600.
23720.
1019080.
886250.
7600.

17500.

2200.

CONTRACT ID : IR-30201-A
DISTRICT  : GREENFIELD DISTRICT
1 ) 36-2231526 IC 2
WALSH CONSTRUCTION COMPANY
UNIT PRICE AMOUNTI UNIT PRICE
~3070.00000 61400.00]  2700.00000  54000.00
150.00000 3000 ooI 200.00000
|
100.00000 16000.00I 60.00000
|
1500.00000 25500.00I 3000.00000
50.00000 59960.00I 34.00000
1000.00000 17000.00I 1700.00000
46.59000 307666.38I 59.00000
300.00000 36900.00I 300.00000
200.00000 7600.00I 120.00000
43.40000 114185.40I 62.00000
656.39000 437812.13I 800.00000
325.48000 33849.92I 300.00000
5.56000 1551.24I 7.00000
501.47000 131385.14I 800.00000
0.70000 20755.70I 0.80000
0.77000 923166.86I 0.85000
578.89000 1026082.53I 500.00000
1164.77000 4659.08I 1900.00000
1469 .88000 10289.16I 2500.00000
|
1356.71000 1356.71I 2200.00000
|

( 3 ) 35-0918397
RIETH RILEY CONSTRUCTION

UNIT PRICE AMOUNT
295004000 59000.80
236.00000 4720.00
118.00000 18880.00
2200.00000 37400.00
55.50000 66555.60
1120.00000 19040.00
45.00000 297166.50
250.00000 30750.00
150.00000 5700.00
40.00000 105240.00
750.00000 500250.00
300.00000 31200.00
3.00000 837.00
700.00000 183400.00
0.80000 23720.80
0.88000 1055047.84
500.00000 886250.00
2000.00000 8000.00
2000.00000 14000.00
2000.00000 2000.00



CALL ORDER : 140
LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
: GREENFIELD DISTRICT

DISTRICT

IR-30201-A

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -11

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0196 706-05734 4.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TBT

0197 706-05734 3.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TBT
, MODIFIED

0198 706-05734 2.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TBT
., MODIFIED, NO 1

0199 706-08496 17070.200 SYS
REINFORCED CONCRETE MOMENT SLAB, 12 IN

0200 706-09545 4267.500 CYS
COARSE AGGREGATE, NO 8

0201 706-51020
RAILING, CONCRETE, C

0202 707-06404 479.900 LFT
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM
, 60'X49"

0203 707-08158 1455.000 LFT
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM
42 IN X 49 IN

0204 707-09865 1311.000 LFT
STRUCTURAL MEMBER, CONCRETE BULB-T BEAM
36 IN X 49 IN

1711.100 CYS

0205 709-07733 LUMP
ANTI-GRAFFITI COAT , BRIDGE NO 6

0206 709-07733 LUMP
ANTI-GRAFFITI COAT , BRIDGE NO. 3

0207 709-07733 LUMP
ANTI-GRAFFITI COAT , BRIDGE NO. 5

0208 709-51821 LUMP
SURFACE SEAL , BRIDGE NO. 1

0209 709-51821 LUMP
SURFACE SEAL , BRIDGE NO. 2

0210 709-51821 LUMP
SURFACE SEAL , BRIDGE NO. 3

0211 709-51821 LUMP
SURFACE SEAL , BRIDGE NO. 4

0212 709-51821 LUMP
SURFACE SEAL , BRIDGE NO. 5

0213 709-51821 LUMP
SURFACE SEAL , BRIDGE NO. 6

0214 709-51821 LUMP

SURFACE SEAL , MODIFIED

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

UNIT PRICE

55.

25.

356.

401.

321.

364.

1079.

1400.

1080.

3280.

2800.

6240.

1560.

2000.

2199.

229555.

.18000

.51000

-63000

07000

30000

29000

98000

43000

23000

98000

05000

06000

00000

26000

26000

18000

08000

74000

05000

2

) 35-1917625

[MILESTONE CONTRACTORS LP

I
AMOUNT|

5585.

940055.

107967.

609647 .

192910.

467680.

477505.

1079.

1400.

1080.

3280.

2800.

6240.

1560.

2000.

2199.

229555.

UNIT PRICE

105.

31.

400.

350.

250.

300.

1080.

1400.

1080.

3280.

2800.

6240.

1560.

2000.

2200.

229560.

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

4400.

1792371.

132292.

684440.

167965.

363750.

393300.

1080.

1400.

1080.

3280.

2800.

6240.

1560.

2000.

2200.

229560.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

82.

35.

625.

325.

275.

280.

1080.

1400.

1080.

3280.

2800.

6240.

1560.

2000.

2200.

229560.

-00000

.00000

-00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

4000.

1408291.

149362.

1069437.

155967.

400125.

367080.

1080.

1400.

1080.

3280.

2800.

6240.

1560.

2000.

2200.

229560.

00

50

50

50

50

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 140 -12
TABULATION OF BIDS
CALL ORDER  : 140 CONTRACT ID : IR-30201-A COUNTIES : HAMILTON
LETTING DATE : 09/23/11 10:00 AM DISTRICT : GREENFIELD DISTRICT
IC 1 ) 36-2231526 2 ) 35-1917625 IC 3 ) 35-0918397
[WALSH CONSTRUCTION COMPANY  |MILESTONE CONTRACTORS LP IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
0215 709-51821 LUMP |  14399.78000 14399.78]  14400.00000 14400.00]  14400.00000 14400.00
SURFACE SEAL , MODIFIED, BRIDGE NO 3 I I I
0216 709-51821 LUMP |  10320.41000 10320.41]  10320.00000 10320.00|]  10320.00000 10320.00
SURFACE SEAL , MODIFIED, BRIDGE NO 5 | I I
0217 709-51821 LUMP | 7919.82000 7919.82| 7920.00000 7920.00] 7920.00000 7920.00
SURFACE SEAL , MODIFIED, BRIDGE NO. 1 | I I
0218 709-51821 LUMP | 9149.68000 9149.68| 9150.00000 9150.00] 9150.00000 9150.00
SURFACE SEAL , MODIFIED, BRIDGE NO. 2 | I I
0219 709-51821 LUMP | 8699.87000 8699.87]| 8700.00000 8700.00] 8700.00000 8700.00
SURFACE SEAL , MODIFIED, BRIDGE NO 4 I I I
0220 709-51821 LUMP |  13349.71000 13349.71]  13350.00000 13350.00|]  13350.00000 13350.00
SURFACE SEAL , MODIFIED, BRIDGE NO 6 | I I
0221 711-51038 LUMP | 165959673000 1659596.73] 1700000 .00000 1700000.00] 1383580.00000 1383580.00
STRUCTURAL STEEL , BRIDGE NO. 3 I I I
0222 714-11173 40.000 LFT | 305.53000 12221.20] 315.00000 12600.00] 315.00000 12600.00
STRUCTURE, REINFORCED CONCRETE BOX | | |
SECTIONS, 6 FT X 3 FT | | |
0223 714-11182 175.000 LFT | 527 .36000 92288.00] 605.00000 105875.00]| 545.00000 95375.00
STRUCTURE, REINFORCED CONCRETE BOX I I I
SECTIONS, 10 FT X 5 FT | | |
0224 714-11183 379.000 LFT | 689.51000 26132429 788.00000 298652.00| 788.00000 298652.00
STRUCTURE, REINFORCED CONCRETE BOX I I I
SECTIONS, 10 FT X 6 FT I I I
0225 714-11186 433.000 LFT | 743.65000 322000.45] 778.00000 336874.00] 730.00000 316090.00
STRUCTURE, REINFORCED CONCRETE BOX | | |
SECTIONS, 12 FT X 4 FT I I I
0226 714-11303 313.000 LFT | 731.29000 228893.77| 658.00000 205954 .00 658.00000 205954.00
STRUCTURE, REINFORCED CONCRETE BOX | I |
SECTIONS, 10 FT X 4 FT | | |
0227 714-11309 173.000 LFT | 473.14000 81853.22| 677.00000 117121.00]| 577.00000 99821.00
STRUCTURE, REINFORCED CONCRETE BOX | | |
SECTIONS, 9 FT X 5 FT | I |
0228 715-05024 355.000 LFT | 61.31000 21765.05] 82.00000 29110.00] 82.00000 29110.00
PIPE, TYPE 2 CIRCULAR 36 IN I I I
0229 715-05048 38535.000 LFT | 3.25000 125238.75| 3.50000 134872.50]| 3.39000 130633.65
PIPE, TYPE 4 CIRCULAR 6 IN I I I
0230 715-05053 10097.000 LFT | 12.00000 121164.00]| 10.00000 100970.00]| 12.53000 126515.41
PIPE, UNDERDRAIN, OUTLET 6 IN I I I
0231 715-05149 1900.000 LFT | 23.08000 43852.00] 32.00000 60800.00] 32.00000 60800.00
PIPE, TYPE 2 CIRCULAR 12 IN | | |
0232 715-05151 1551.000 LFT | 2489000 38604.39] 35.00000 54285.00] 35.00000 5428500
| | |

PIPE, TYPE 2 CIRCULAR 15 IN



CALL ORDER : 140
LETTING DATE :

09/23/11 10:00 AM

INDIANA DEPARTMENT OF

TABULATION OF

CONTRACT ID :
DISTRICT

IR-30201-A

TRANSPORTAT ION

BIDS

COUNTIES :

: GREENFIELD DISTRICT

DATE :
PAGE :

10/25/11
140 -13

HAMILTON

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0233 715-05152 974.000 LFT
PIPE, TYPE 2 CIRCULAR 18 IN

0234 715-05154 2691.000 LFT
PIPE, TYPE 2 CIRCULAR 24 IN

0235 715-05156 1459.000 LFT
PIPE, TYPE 2 CIRCULAR 30 IN

0236 715-05161 28.000 LFT
PIPE, TYPE 2 CIRCULAR 48 IN

0237 715-05163 237.000 LFT
PIPE, TYPE 2 CIRCULAR 60 IN

0238 715-05165 1246.000 LFT
PIPE, TYPE 2 CIRCULAR 72 IN

0239 715-05407 232.000 LFT
PIPE, END BENT DRAIN, 6 IN

0240 715-05422 1111.000 LFT
PIPE, SLOTTED DRAIN, 12 IN

0241 715-06357 1.000 EACH
CONCRETE ANCHOR, 72 IN

0242 715-08307 54.000 TON

HMA FOR STRUCTURE INSTALLATION, TYPE D

0243 715-09064 8958.000 LFT
VIDEO INSPECTION FOR PIPE

0244 715-46000 10.000 EACH
PIPE END SECTION, 12 IN

0245 715-46005 3.000 EACH
PIPE END SECTION, 15 IN

0246 715-46010 4.000 EACH
PIPE END SECTION, 18 IN

0247 715-46020 2.000 EACH
PIPE END SECTION, 24 IN

0248 715-46030 3.000 EACH
PIPE END SECTION, 30 IN

0249 715-46040 3.000 EACH
PIPE END SECTION, 36 IN

0250 715-97966 1.000 EACH
GRATED BOX END SECTION,, I, 6:1, 12 IN

0251 718-06528 76.000 EACH

OUTLET PROTECTOR, 1
0252 718-06532

VIDEO
0253 718-52610

AGGREGATE FOR UNDERDRAINS

6500.000 LFT
INSPECTION FOR UNDERDRAINS
3981.000 CYS

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

I
AMOUNT|

2 ) 35-1917625
IMILESTONE CONTRACTORS LP

|

I

UNIT PRICE UNIT PRICE AMOUNTI
______ 5145000 30632.30]  38.00000  37012.00]
34.82000 93700 62I 53.00000 142623.00I
48.41000 70630 19I 71.00000 103589.00I
112.58000 3152.24I 125.00000 3500.00I
152.14000 36057.18I 160.00000 37920.00I
188.53000 234908.38I 215.00000 267890.00I
6.89000 1598.48I 28.00000 6496.00I
52.89000 58760.79I 53.00000 58883.00I
1027.05000 1027.05I 2300.00000 2300.00I
55.00000 2970.00I 185.00000 9990.00I
1.30000 11645.40I 1.00000 8958.00I
247 .69000 2476.90I 585.00000 5850.00I
260.04000 780.12I 615.00000 1845.00I
283.79000 1135.16I 650.00000 2600.00I
416.18000 832.36I 1050.00000 2100.00I
691.07000 2073.21I 1155.00000 3465.00I
974 .98000 2924.94I 1650.00000 4950.00I
3735.55000 3735.55I 3200.00000 3200.00I
615.00000 46740.00I 681.50000 51794.00I
0.85000 5525.00I 1.00000 6500.00I
28.00000 111468.00! 25.00000 99525.00!

( 3 ) 35-0918397
RIETH RILEY CONSTRUCTION

UNIT PRICE AMOUNT
______ 38.00000  37012.00
53.00000 142623.00
71.00000 103589.00
125.00000 3500.00
160.00000 37920.00
215.00000 267890.00
5.50000 1276.00
53.00000 58883.00
2300.00000 2300.00
264.26000 14270.04
1.00000 8958.00
585.00000 5850.00
615.00000 1845.00
650.00000 2600.00
1050.00000 2100.00
1155.00000 3465.00
1650.00000 4950.00
3200.00000 3200.00
642.35000 48818.60
1.50000 9750.00
30.81000 122654 .61



CALL ORDER : 140
LETTING DATE :

09/23/11 10:00 AM

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

IR-30201-A
: GREENFIELD DISTRICT

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -14

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0254 718-99153 39098.000
GEOTEXTILES FOR UNDERDRAIN

0255 720-01091 4.000
MANHOLE, C10, MODIFIED

0256 720-04682 2.000
INLET , C-7, MODIFIED

0257 720-08659 3.000
MANHOLE, C5 , MODIFIED

0258 720-08659 6.000

MANHOLE, C5 , MODIFIED W/ SLOTTED

0259 720-09079 11.000
INLET, HA5, MODIFIED

0260 720-10255 1.000
MANHOLE, C5 DROP

0261 720-10257 3.000
MANHOLE, D10

0262 720-44000 3.000
CASTING, ADJUST TO GRADE , MANHOLE

0263 720-45030 11.000
INLET, E7

0264 720-45041 2.000
INLET, H5

0265 720-45042 9.000
INLET, HAS5

0266 720-45045 11.000
INLET, J10

0267 720-45065 4.000
INLET, N12

0268 720-45075 1.000
INLET, R13

0269 720-45130 2.000
INLET, E7, MODIFIED

0270 720-45141 1.000
INLET, H5, MODIFIED

0271 720-45410 12.000
MANHOLE, C4

0272 720-45415 7.000
MANHOLE, D4

0273 720-45425 6.000
MANHOLE, F4

0274 720-90984 5.000

MANHOLE, C2

EACH
EACH
EACH
EACH
DRAIN
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

1 ) 36-2231526 IC 2
WALSH CONSTRUCTION COMPANY

I
AMOUNT|

) 35-1917625
IMILESTONE CONTRACTORS LP

UNIT PRICE UNIT PRICE
_______ 100000 39098.00]  0.60000  23458.80

2492 .04000 9968 16I 2800.00000
1248.00000 2496.00I 1900.00000
2911.63000 8734.89I 3000.00000
4199.61000 25197.66I 5100.00000
1885.65000 20742.15I 2100.00000
5368.57000 5368.57I 6300.00000
3850.95000 11552.85I 4300.00000

585.86000 1757.58I 900.00000
1419.38000 15613.18I 1500.00000
3587.69000 7175.38I 2200.00000
2007.26000 18065.34I 2300.00000
1971.25000 21683.75I 1500.00000
4380.70000 17522.80I 2000.00000
2121.27000 2121.27I 2100.00000
1609.00000 3218.00I 1500.00000
4004 .52000 4004.52I 2300.00000
2617.76000 31413.12I 1900.00000
3772.66000 26408.62I 4200.00000
11829.19000 70975.14I 11000.00000
3273.01000 16365.05! 2000.00000

30600.

23100.

6300.

12900.

2700.

16500.

4400.

20700.

16500.

8000.

2100.

3000.

2300.

22800.

29400.

66000.

10000.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

2800.

1900.

3000.

5100.

2100.

6300.

4300.

900.

1500.

2200.

2300.

1500.

2000.

2100.

1500.

2300.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

-00000

.00000

-00000

30600.

23100.

6300.

12900.

2700.

16500.

4400.

20700.

16500.

8000.

2100.

3000.

2300.

22800.

29400.

66000.

10000.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 140
LETTING DATE :

09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-30201-A
: GREENFIELD DISTRICT

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -15

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0275 720-92025

MANHOLE, D2
0277 724-51925

STRUCTURAL EXPANSION JO
0278 731-93945

FACE PANELS, CONCRETE
0279 731-93946

WALL ERECTION
0280 731-93947

LEVELING PAD, CONCRETE
0281 732-04985

VAULT , ATMS
0282 801-03290

CONSTRUCTION SIGN, C
0283 801-04308

ROAD CLOSURE SIGN ASSEM
0284 801-06207

QUANTITY

90.000
INT, SS
229266.800
229266.800

11083.700
3.000
25.000
1.000

BLY
130385.000

SFT

LFT

EACH

EACH

EACH

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 1IN
0285 801-06577

559.000

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

24"
0286 801-06625
DETOUR ROUTE MARKER ASS
0287 801-06640
CONSTRUCTION SIGN, A
0288 801-06645
CONSTRUCTION SIGN, B
0289 801-06775
MAINTAINING TRAFFIC
0290 801-07023

ENERGY ABSORBING TERMINAL, CZ, TL-2

0291 801-07118

BARRICADE, I111-A
0292 801-08401

TEMPORARY TRAFFIC BARRI
0293 801-08509

TEMPORARY TRAFFIC BARRIER, TYPE 3,

ANCHORED
0294 802-03776

SIGN POST, WOOD, 6
0295 802-03783

SIGN, PANEL, REMOVE

IN X

18.000
EMBLY
72.000

57.000

5.000
24.000

10626 .000
ER, TYPE 2
2468.000

113.000
6 IN
3.000

EACH

EACH

EACH

LUMP

EACH

LFT

LFT

LFT

LFT

EACH

I
I
I
|
+
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I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

UNIT PRICE

.72000
.36000
.21000
3.82000
12.25000
2884.00000
165.00000
495.00000

0.75000

4.95000

69.00000

145.00000
65.00000
550000.00000
6000.00000
9.75000
6.00000

3.81000

14 .50000

135.00000

I
AMOUNT|

2 ) 35-1917625
IMILESTONE CONTRACTORS LP

UNIT PRICE
7053.44]  4300.00000
I
10562.40] 163.17000
|
279934763 13.00000
|
875799.18| 5.50000
|
135775.33]| 15.00000
|
8652.00]  2884.00000
|
4125.00] 165.00000
|
495_00| 495_00000
I
97788.75| 0.75000
|
|
2767.05] 4.95000
I
|
1242.00] 69.00000
I
10440.00] 145.00000
|
3705.00] 65.00000
I
550000.00| 1725044 .00000
|
30000.00]  6785.00000
I
234.00] 9.75000
|
63756.00| 21.00000
I
9403.08| 30.00000
|
1638.50]| 14.50000
I
405.00| 135.00000
|

2980468.

1260967 .

166255.

8652.

4125.

495.

97788.

2767.

1242.

10440.

3705.

1725044.

33925.

234.

223146.

74040.

1638.

405.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

65.

2884.

297.

1500.

289.

188.

77.

1356468 .

7200.

75.

24.

37.

14.

135.

-00000

.00000

-00000

.00000

00000

00000

00000

00000

.80000

.80000

00000

00000

00000

91000

00000

00000

13000

59000

50000

00000

2751201.

917067.

720440.

8652.

7425.

1500.

104308.

2683.

5202.

13536.

4389.

1356468 .

36000.

1800.

256405.

92772.

1638.

405.

20

50

00

00

00

00

20

00

00

00

91

00

00

38

12

50

00



CALL ORDER : 140
LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -16

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0296 802-04089 53.000 EACH
SIGN, SHEET, REMOVE

0297 802-04893 1.000 EACH
REFERENCE POST

0298 802-05701 394.000 LFT

SIGN POST, SQUARE, TYPE 1, REINFORCED
ANCHOR BASE

0299 802-05702 157.000 LFT
SIGN POST, SQUARE, TYPE 2, REINFORCED
ANCHOR BASE

0300 802-07057
SIGN, PANEL, WITH LEGEND

0301 802-07151 2.000 EACH
WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VII

0302 802-09576 2.000 EACH
OVERHEAD SIGN STRUCTURE, CANTILEVER,
TYPE D

0303 802-09580 2.000 EACH
OVERHEAD BALANCED CANTILEVER SIGN
STRUCTURE FOUNDATION, FOR 45 IN
CONCRETE BARRIER WALL , MODIFIED

0304 802-09710 11.000 EACH
BOX TRUSS SIGN STRUCTURE FOUNDATION 36
IN HEIGHT

0305 802-09711 1.000 EACH
BOX TRUSS SIGN STRUCTURE FOUNDATION 45
IN HEIGHT , MODIFIED

1736.000 SFT

0306 802-09712 6.000 EACH
OVERHEAD SIGN STRUCTURE, A
0307 802-09838 206.500 SFT

SIGN, SHEET, WITH LEGEND 0.080"

0308 802-09840 402.420 SFT
SIGN, SHEET, WITH LEGEND 0.100 IN
THICKNESS

0309 802-09842 5.000 SFT
SIGN, SHEET, WITH LEGEND 0.125 IN
THICKNESS

0310 802-76095 306.000 LBS
STRUCTURAL STEEL, BREAKAWAY

0311 802-93389 5.000 EACH

BARRIER WALL SIGN BRACKET, SHOULDER

I
I
I
|
+
I
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) 35-1917625
IMILESTONE CONTRACTORS LP

1962.

25172.

588.

54620.

7056.

104379.

9599.

407358.

3820.

7645.

100.

1162.

4310.

CONTRACT ID : IR-30201-A
DISTRICT  : GREENFIELD DISTRICT
1 ) 36-2231526 IC 2
WALSH CONSTRUCTION COMPANY
|
UNIT PRICE AMOUNT| UNIT PRICE
_____________________________ o
34.00000 1802.00] 34.00000
|
95.00000 95.00] 95.00000
|
13.00000 5122_00] 13.00000
|
12.50000 1962.50] 12.50000
|
1450000 25172.00] 1450000
|
294.00000 588.00] 29400000
|
27310.00000 54620.00]  27310.00000
|
5407.97000 10815.94]  3528.00000
|
|
18173.86000 19991246 9489.00000
|
11465.91000 11465.91] 9599.00000
|
67893.00000 407358.00]  67893.00000
|
18.50000 3820.25] 18.50000
|
19.00000 7645 .98 19.00000
|
20.00000 100.00] 20.00000
|
3.80000 1162.80] 3.80000
|
862.00000 4310.00] 862.00000
|

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

12.

14.

294.

27310.

3528.

9489.

9776.

67893.

18.

19.

20.

862.

50000

50000

00000

00000

00000

00000

00000

00000

50000

00000

00000

.80000

00000

1962.

25172.

588.

54620.

7056.

104379.

9776.

407358.

3820.

7645.

100.

1162.

4310.

50

00

00

00

00

00

00

00

25

98

00

80

00



CONTROLLER AND CABINET, MASTER, MENU

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 140 -17
TABULATION OF BIDS
CALL ORDER  : 140 CONTRACT ID : IR-30201-A COUNTIES : HAMILTON
LETTING DATE : 09/23/11 10:00 AM DISTRICT : GREENFIELD DISTRICT
IC 1 ) 36-2231526 2 ) 35-1917625 IC 3 ) 35-0918397
[WALSH CONSTRUCTION COMPANY  [MILESTONE CONTRACTORS LP IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
0312 805-01300 1.000 EACH | 2346.00000 2346.00] 2346.00000 2346.00] 2346.00000 2346.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I I
0313 805-01842 12.000 EACH | 897.00000 10764.00] 897.00000 10764.00] 897.00000 10764.00
HANDHOLE, SIGNAL | I I
0314 805-01879 2.000 EACH | 914.00000 1828.00] 914.00000 1828.00] 914.00000 1828.00
SIGNAL SERVICE, INSTALL I I I
0315 805-02065 2.000 EACH | 2389.00000 4778.00]| 2389.00000 4778.00]| 2389.00000 4778.00
SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT | I I
X 7 FT I I I
0316 805-02077 4.000 EACH | 457400000 18296.00] 457400000 18296.00] 457400000 18296.00
SIGNAL CANTILEVER STRUCTURE, MAST ARM | I I
40FT | I I
0317 805-02087 LUMP | 699.00000 699.00]| 699.00000 699.00]| 699.00000 699.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I I
EQUIPMENT I I I
0318 805-02152 4.000 EACH | 561.00000 2244 00| 561.00000 2244 00| 561.00000 224400
PEDESTRIAN SIGNAL HEAD WITH | | |
INTERNATIONAL SYMBOL, 18 IN I I I
0319 805-02645 1.000 EACH | 639.00000 639.00] 639.00000 639.00] 639.00000 639.00
SIGNAL PEDESTAL FOUNDATION, A | | |
0320 805-04973 216.000 LFT | 1450000 3132.00] 1450000 3132.00] 1450000 3132.00
CONDUIT , HDPE, (3) 1 1/4 IN, PUSH I I I
0321 805-04973 4833.000 LFT | 3.50000 16915.50] 3.50000 16915.50] 3.50000 16915.50
CONDUIT , HDPE, (3) 1 1/4 IN, TRENCH | I |
0322 805-04973 170.000 LFT | 17.50000 2975.00] 1750000 2975.00] 17..50000 2975.00
CONDUIT , HDPE, 2 IN, ATTACHED I I I
0323 805-04973 50.000 LFT | 15.00000 750.00]| 15.00000 750.00]| 15.00000 750.00
CONDUIT , HDPE, 2 IN, PUSH | I |
0324 805-04973 1352.000 LFT | 2.50000 3380.00] 2.50000 3380.00] 2.50000 3380.00
CONDUIT , HDPE, 2 IN, TRENCH I I I
0325 805-06600 200.000 LFT | 23.50000 4700.00]| 23.50000 4700.00]| 23.50000 4700.00
CONDUIT, PVC, 3 IN. , CONCRETE ENCASED | I |
0326 805-09845 1.000 EACH | 116700000 1167.00] 116700000 1167.00] 116700000 1167.00
CONTACT CLOSURE CARD I I I
0327 805-09846 1.000 EACH | 2486.00000 2486.00] 2486.00000 2486.00] 2486.00000 2486.00
RECEIVER PROCESSOR | | |
0328 805-10107 2.000 EACH | 765.00000 1530.00] 765.00000 1530.00] 765.00000 1530.00
WIRELESS MAGNETOMETER DETECTOR TYPE C | | |
0329 805-10107 10.000 EACH | 647.00000 6470.00] 647.00000 6470.00] 647.00000 6470.00
WIRELESS MAGNETOMETER DETECTOR TYPE N | | |
0330 805-78106 1.000 EACH |  26971.00000 26971.00]  27000.00000 27000.00]  26971.00000 26971.00
| | |
| | |

DRIVEN, 8 PHASE



CALL ORDER : 140

LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

IR-30201-A

: GREENFIELD DISTRICT

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -18

LINE NO /7 ITEM CODE / ALT

|

|

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0331 805-78205 16.000 EACH |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |
AMBER, GREEN |
0332 805-78215 7.000 EACH |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |
AMBER ARROW, GREEN ARROW , GREEN ARROW |
0333 805-78230 4.000 EACH |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |
AMBER, GREEN, AMBER ARROW, GREEN ARROW , |
AMBER ARROW, GREEN ARROW |
0334 805-78412 3.000 EACH |
SIGNAL PEDESTAL, 9FT |
0335 805-78415 6.000 EACH |
SPAN, CATENARY, AND TETHER |
0336 805-78420 6.000 EACH |
DISCONNECT HANGER |
0337 805-78467 444 ._.000 LFT |
SIGNAL CABLE, 3C/8GA |
0338 805-78470 3241.000 LFT |
SIGNAL CABLE, ROADWAY LOOP, 1C/14GA |
0339 805-78480 1207.000 LFT |
SIGNAL CABLE, 3C/14CGA |
0340 805-78485 2454.000 LFT |
SIGNAL CABLE, 5C/14GA |
0341 805-78490 2548.000 LFT |
SIGNAL CABLE, 7C/14CGA |
0342 805-78510 4118.000 LFT |
SIGNAL CABLE, 2C/16GA., SHIELDED |
0343 805-78785 8.000 EACH |
SIGNAL DETECTOR HOUSING |
0344 805-78795 1051.000 LFT |
SAW CUT FOR ROADWAY LOOP AND SEALANT |
0345 805-78925 1.000 EACH |
CONTROLLER CABINET FOUNDATION, P1 |
0346 805-81060 2.000 EACH |
SIGNAL STRAIN POLE, STEEL, 36 FT |
0347 805-90187 90.000 LFT |
CONDUIT, STEEL, GALVANIZED, 4 IN |
0348 805-92504 3.000 EACH |

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |

0349 805-93755 2.000
SIGNAL POLE, WOOD, 5, 30 FT

EACH |
|

1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

705.

698.

1215.

475.
2181.

221.

919.

1084.
4846.
29.
276.

1387.

UNIT PRICE
_____________________________ o

11280.

00000

00000

00000

00000

00000

00000

.20000

-50000

.00000

.20000

-40000

.85000

00000

.50000

00000

00000

00000

00000

00000

2

) 35-1917625

[MILESTONE CONTRACTORS LP

I
AMOUNT|

4886.

4860.

1425.

13086.

1326.

976.

1620.

1207.

2944.

3567.

3500.

7352.

8933.

1084.

9692.

2610.

828.

2774.

00}

UNIT PRICE

705.

698.

1215.

475.

2181.

221.

919.

1084.

4846.

29.

276.

1387.

00000

00000

00000

00000

00000

00000

.20000

-50000

.00000

.20000

-40000

.85000

00000

.50000

00000

00000

00000

00000

00000

AMOUNT|
+

11280.
4886.

4860.

1425.
13086.
1326.
976.
1620.
1207.
2944.
3567.
3500.
7352.
8933.
1084.
9692.
2610.
828.

2774.

00}

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

705.

698.

1215.

475.

2181.

221.

919.

1084.

4846.

29.

276.

1387.

00000

00000

00000

00000

00000

00000

.20000

-50000

.00000

.20000

-40000

.85000

00000

.50000

00000

00000

00000

00000

00000

AMOUN

11280.

4886.

4860.

1425.

13086.

1326.

976.

1620.

1207.

2944.

3567.

3500.

7352.

8933.

1084.

9692.

2610.

828.

2774.

T

00

00

00

00

00

00

80

50

00

80

20

30

00

50

00

00

00

00

00



CALL ORDER : 140
LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-30201-A

: GREENFIELD DISTRICT

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -19

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 807-01603 1.000 EACH
SERVICE POINT, TYPE 11

0351 807-02191 6.000 EACH
HANDHOLE, LIGHTING

0352 807-04779 8.000 EACH

CONCRETE, FOUNDATION WITH GROUNDING ,
SIGNAL EQUIPMENT

0353 807-06592 2453.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN
0354 807-07580 1300.000 LFT

WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN
TRENCH 4 1/C

0355 807-78590 16.000 EACH
HANDHOLE , ATMS

0356 807-86838 1200.000 LFT
WIRE, NO 4 COPPER IN CONDUIT, 1/C

0357 807-86935 44.000 EACH
INSULATION LINK, WATERPROOFED

0358 807-86955 2.000 EACH
CABLE-DUCT MARKER

0359 807-95488 1.000 EACH

NEMA 4/5 UNDERPASS OR SIGN CIRCUIT
BREAKER, ENCLOSURE

0360 807-97237 150.000 LFT
WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0361 808-02066 662.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 6"

0363 808-03439 448.500 LFT
TRANSVERSE MARKING THERMOPLASTIC
CROSSWALK, WHITE 24"

0364 808-06701 7602.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 1

0365 808-06703 23842.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0366 808-06705 102.300 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0367 808-06716 36768.000 LFT
LINE, REMOVE

0368 808-09381 LUMP
RETRO-REFLECTIVITY TESTING

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 36-2231526
WALSH CONSTRUCTION COMPANY

UNIT PR

897.

33.

235.

1024.

1200.

ICE

.00000

.00000

-00000

.00000

-50000

00000

-30000

50000

00000

00000

-50000

-98000

.95000

-43000

.43000

-95000

.25000

00000

2

) 35-1917625

[MILESTONE CONTRACTORS LP

I
AMOUNT|

31889.

12350.

14352.

2760.

1474.

470.

1024.

1425.

648.

1771.

3268.

10252.

301.

9192.

1200.

UNIT P

897.

33.

235.

1024.

1200.

RICE

.00000

.00000

-00000

.00000

-50000

00000

-30000

50000

00000

00000

-50000

.98000

.95000

-43000

.43000

-95000

.25000

00000

31889.

12350.

14352.

2760.

1474.

470.

1024.

1425.

648.

1771.

3268.

10252.

301.

9192.

1200.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

897.

-00000

.00000

-00000

.00000

-50000

00000

-30000

-50000

-00000

.00000

.50000

.22000

.00000

-40000

.40000

-00000

.33000

-00000

31889.

12350.

14352.

2760.

1474.

470.

1024.

1425.

1469.

2691.

3040.

9536.

613.

12133.

2000.

00

00

00

00

00

00

00

00

64

00

80

80

80

44

00



CALL ORDER : 140
LETTING DATE : 09/23/11 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

COUNTIES :

HAMILTON

DATE :
PAGE :

10/25/11
140 -20

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0369 808-75245 26376.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I

0370 808-75256 7931.000 LFT
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, WHITE, 8"

0371 808-75297 200.000 LFT
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, 24 IN

0372 808-75320 21.000 EACH
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

0373 808-75325 11.000 EACH
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
(ONLY)

0374 808-75996 400.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0375 808-75998 432.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0376 808-98796 963.700 LFT
LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN
2 FT LINE, 4 FT GAP

0377 809-08398 1.000 EACH
ITS CONTROLLER CABINET

0378 809-08399 1.000 EACH
ITS CONTROLLER CABINET FOUNDATION

0389 203-02070 3854.500 CYS
BORROW

0390 604-07903 8.900 SYS
CURB RAMP, CONCRETE, K

0391 604-07904 27.900 SYS
CURB RAMP, CONCRETE, L

0392 604-91531 881.300 SYS
SIDEWALK, CONCRETE, 4 IN

0393 603-91714 339.000 LFT
FENCE, RAIL, WOOD

0394 723-08608 318.000 SFT
WINGWALL

0395 802-76205 2.000 EACH
SIGN MODIFICATION, OVERHEAD

0396 808-10118 92.000 LFT

TRANSVERSE MARKING, THERMOPLASTIC,
YIELD, WHITE, 24 IN.

I
I
I
|
+
I
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I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
I
|
I
I
I
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I
I
I
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) 35-1917625
IMILESTONE CONTRACTORS LP

1239.

924.

2200.

8618.

742.

11122.

1497.

39894.

2136.

5580.

61691.

14238.

41340.

1508.

1150.

CONTRACT ID : IR-30201-A
DISTRICT  : GREENFIELD DISTRICT
1 ) 36-2231526 IC 2
WALSH CONSTRUCTION COMPANY
|
UNIT PRICE AMOUNT| UNIT PRICE
_____________________________ o
0.43000 11341.68] 0.43000
|
1.30000 10310.30] 1.30000
|
3.95000 790.00] 3.95000
|
59.00000 1239.00] 59.00000
|
84.00000 924.00] 84.00000
|
5_.50000 2200.00]| 5_.50000
|
19.95000 8618.40] 19.95000
|
0.77000 742.05] 0.77000
|
1112200000 11122.00]  11122.00000
|
1497 .00000 1497.00] 1497 .00000
|
5.21000 20081.95| 10.35000
|
123.76000 1101.46] 240.00000
|
15588000 4349_05] 200.00000
|
29.63000 26112.92| 70.00000
|
33.00000 11187.00] 42.00000
|
60.30000 19175.40] 130.00000
|
754.00000 1508.00] 754.00000
|
12.50000 1150.00] 12.50000
|
|

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T

100.

100.

11122.

1497.

10.

217.

221.

67.

68.

58.

754.

20.

00000

00000

.28000

-00000

-40000

00000

00000

35000

78000

13000

72000

00000

02000

00000

00000

2100.

1100.

2512.

1296.

385.

11122.

1497.

39894.

1938.

6169.

59681.

23052.

18450.

1508.

1840.

.00

00

00

00

00

48

00

00

08

24

53

64

00

36

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/25/11
PAGE : 140 -21
TABULATION OF BIDS
CALL ORDER  : 140 CONTRACT ID : IR-30201-A COUNTIES : HAMILTON
LETTING DATE : 09/23/11 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 1 ) 36-2231526 2 ) 35-1917625 ( 3 ) 35-0918397
WALSH CONSTRUCTION COMPANY | RIETH RILEY CONSTRUCTION

LINE NO /7 ITEM CODE / ALT

I
AMOUNT|

|
MILESTONE CONTRACTORS LP |
I

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S
0397 715-09938 LUMP | 3665.36000 3665.36]  18000.00000 18000.00] 2500.00000 2500.00
PIPE, BRIDGE DECK DRAIN SYSTEM , BRIDGE | I I
NO 3 I I I
0400 401-07328 496.800 TON | 78.00000 38750.40] 67.00000 33285.60] 92.16000 45785 .09
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I I
0401 401-07398 828.800 TON | 60.00000 49728.00] 70.00000 58016.00] 77.65000 64356 .32
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I I
0403 503-05240 9930.350 LFT | 8.78000 87188.47]| 11.00000 109233.85| 19.30000 191655.76
D-1 CONTRACTION JOINT I I I
0404 406-05520 22.700 TON | 400.00000 9080.00] 540.00000 12258.00] 566.41000 12857.51
ASPHALT FOR TACK COAT | I I
0405 709-07733 LUMP |  93639.70000 93639.70]  93640.00000 93640.00]  93640.00000 93640.00
ANTI-GRAFFITI COAT | | |
0406 808-05866 53.800 SYS | 26.50000 1425_70] 26.50000 1425_70] 30.00000 1614.00
PAVEMENT MESSAGE MARKING, REMOVE I I I
SECTION TOTALS | $  31,382,949.21] $  35,083,437.34] $  35,296,085.27
------------------------------------------ S
SECTION 0004 NEW INTERCHANGE CONSTRUCTION ADMIN
| | |
0379 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | I
0380 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I I
0381 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0382 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0383 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0384 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | | |
0385 109-09377 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENT, PAVEMENT TRAFFIC I I I
MARK INGS | | I
0386 109-09489 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PAYMENT ADJUSTMENT, PG ASPHALT BINDER | I I
0399 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I I
SECTION TOTALS | $ 9.00] $ 9.00] $ 9.00
------------------------------------------ S
CONTRACT TOTALS | $  35,769,683.41] $  39,992,425.49] $  40,927,543.26
COST PLUS TIME TOTALS | $  38,769,683.41] $  42,692,425.49 | $  44,677,543.26




