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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   3  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   4  202-02278           CURB, CONCRETE, REMOVE                                                   109.000        LFT 
   5  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        5,000.000        SFT 
  19  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          300.000        LFT 
  20  202-05545           REGULATED MATERIALS, DISPOSE, C                                          170.000        CYS 
  21  202-05550           REGULATED MATERIALS, REMOVE, C                                           170.000        CYS 
  22  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        170.000        CYS 
  23  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              1.000        EACH 
  24  202-05826           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              2.000        EACH 
  25  202-07554           REGULATED MATERIALS, TRANSPORT, Y                                         10.000        CYS 
  26  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      10.000        CYS 
  27  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND BTEX                          8.000        EACH 
  28  202-09783           SEWER, SANITARY, ABANDON IN PLACE                                     LUMP              LUMP 
  29  202-91385           INLET, REMOVE                                                              2.000        EACH 
  30  202-91840           FENCE, CHAIN LINK, REMOVE                                                991.000        LFT 
  31  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  32  202-93615           CONCRETE, REMOVE                                                          79.000        SYS 
  33  202-96035           CONCRETE WALL, REMOVE                                                    161.000        LFT 
  34  202-96133           PIPE, REMOVE                                                           1,690.000        LFT 
  35  203-07042           EMBANKMENT FOUNDATION SOILS TREATMENT                                 23,825.300        SYS 
  36  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       7.000        EACH 
  37  205-03371           SEDIMENT, REMOVE                                                       1,255.000        CYS 
  38  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  39  205-06930           SPLASHPAD, RIPRAP                                                          1.400        TON 
  40  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    201.500        TON 
  41  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          39.000        LFT 
  42  205-06933           TEMPORARY DITCH INLET PROTECTION                                          16.000        EACH 
  43  205-06934           TEMPORARY MULCHING                                                        18.300        TON 
  44  205-06936           TEMPORARY SEDIMENT TRAP                                                  247.300        TON 
  45  205-06937           TEMPORARY SILT FENCE                                                   5,075.000        LFT 
  46  205-06938           TEMPORARY SLOPE DRAIN                                                     81.000        LFT 
  47  205-09543           NO 2 STONE                                                               300.000        TON 
  48  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     837.000        CYS 
  49  207-08263           SUBGRADE TREATMENT, TYPE IA                                           72,516.500        SYS 
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  50  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            783.600        SYS 
  51  211-02050           B BORROW                                                              35,118.500        CYS 
  52  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           43,308.000        CYS 
  53  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              247.800        CYS 
  54  302-07455           DENSE GRADED SUBBASE                                                     446.200        CYS 
  55  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               572.900        SYS 
  56  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  57  402-07432           HMA SURFACE, TYPE A                                                      626.200        TON 
  58  402-07435           HMA INTERMEDIATE, TYPE A                                                 966.700        TON 
  59  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            14.000        EACH 
  60  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            2.000        EACH 
  61  601-09149           IMPACT ATTENUATOR, CR1, W1, TL-3                                           1.000        EACH 
  62  601-09150           IMPACT ATTENUATOR, CR1, W2, TL-3                                           1.000        EACH 
  63  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  64  601-94690           GUARDRAIL END TREATMENT, MS                                                3.000        EACH 
  65  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   2,387.500        LFT 
  66  602-06729           BARRIER DELINEATOR                                                        93.000        EACH 
  67  602-08603           CONCRETE BARRIER, 45 IN                                                  620.100        LFT 
  68  603-01159           FENCE, CHAIN LINK, 42 IN                                               8,581.100        LFT 
  69  604-06070           SIDEWALK, CONCRETE                                                     3,551.700        SYS 
  70  604-07897           CURB RAMP, CONCRETE, C                                                    52.400        SYS 
  71  604-07902           CURB RAMP, CONCRETE, H                                                   137.400        SYS 
  72  605-06150           CURB AND GUTTER, C, CONCRETE                                           6,771.900        LFT 
  73  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              2,676.500        SYS 
  74  610-07487           HMA FOR APPROACHES, TYPE B                                               245.500        TON 
  75  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  76  615-06490           RIGHT OF WAY MARKER                                                       72.000        EACH 
  77  615-06505           MONUMENT, B                                                               30.000        EACH 
  78  615-06510           MONUMENT, C                                                               14.000        EACH 
  79  616-02320           GEOTEXTILES                                                              254.200        SYS 
  80  616-05688           RIPRAP, CLASS 1                                                          123.000        TON 
  81  616-06405           RIPRAP, REVETMENT                                                        773.100        TON 
  82  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  83  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               13.100        LBS 
  84  621-02770           EROSION CONTROL BLANKET                                               37,385.000        SYS 
  85  621-06545           FERTILIZER                                                                11.000        TON 
  86  621-06554           SEED MIXTURE, U                                                        2,745.000        LBS 
  87  621-06557           SEED MIXTURE, T                                                        1,372.000        LBS 
  88  621-06557           SEED MIXTURE, T                                                           48.000        LBS 
  89  621-06565           MULCHING MATERIAL                                                         55.000        TON 
  90  621-06567           WATER                                                                     32.000        kGAL 
  91  621-06574           SODDING                                                                2,192.700        SYS 
  92  621-06575           SODDING, NURSERY                                                       6,544.800        SYS 
  93  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
  94  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  60.000        MOS 
  95  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 60.000        MOS 
  96  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  97  701-06011           DYNAMIC PILE LOAD TEST                                                    12.000        EACH 
  98  701-08122           PILE, STEEL PIPE, 0.375", 14                                           3,549.000        LFT 
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  99  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           955.000        LFT 
 100  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              12.000        EACH 
 101  701-09679           CONICAL PILE TIP, 14 IN                                                  288.000        EACH 
 102  701-09826           PILE, STEEL PIPE, 0.5 IN., 14 IN.                                     13,480.000        LFT 
 103  702-51005           CONCRETE, A, SUBSTRUCTURE                                                488.700        CYS 
 104  702-51015           CONCRETE, B, FOOTINGS                                                    429.100        CYS 
 105  702-92857           CONCRETE, C, SUBSTRUCTURE                                                301.000        CYS 
 106  703-06029           REINFORCING BARS, EPOXY COATED                                     1,392,398.000        LBS 
 107  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,481.900        CYS 
 108  704-51006           CONCRETE, C, SUPERSTRUCTURE, MODIFIED                                  1,013.600        CYS 
 109  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   10.000        EACH 
 110  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    3.000        EACH 
 111  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    3.000        EACH 
 112  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 5,216.600        SYS 
 113  706-09959           RAILING, CONCRETE, FT                                                  3,376.800        LFT 
 114  706-51020           RAILING, CONCRETE, C                                                     363.200        CYS 
 115  707-01065           POST-TENSIONING                                                       LUMP              LUMP 
 116  707-07605           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 48 IN                 1,225.500        LFT 
 117  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   282.000        LFT 
 118  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 119  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 120  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 121  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 122  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 123  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 124  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 125  711-51070           ANCHOR PLATE, AP 1                                                       120.000        EACH 
 126  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
 127  714-11109           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             640.000        LFT 
 128  714-11173           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             168.000        LFT 
 129  714-11191           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             772.000        LFT 
 130  715-01336           GATE VALVE, 12 IN                                                          3.000        EACH 
 131  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              409.000        LFT 
 132  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            16,141.000        LFT 
 133  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              645.000        LFT 
 134  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            5,255.000        LFT 
 135  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              687.000        LFT 
 136  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              330.000        LFT 
 137  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              165.000        LFT 
 138  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                              494.000        LFT 
 139  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                              333.000        LFT 
 140  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               52.000        LFT 
 141  715-05408           PIPE SANITARY SEWER 8 IN                                                  38.000        LFT 
 142  715-05417           PIPE SANITARY SEWER 30 IN                                              1,180.000        LFT 
 143  715-05841           CONCRETE ANCHOR 60 IN                                                      3.000        EACH 
 144  715-06004           CONCRETE ANCHOR, 48 IN                                                     3.000        EACH 
 145  715-09064           VIDEO INSPECTION FOR PIPE                                              8,318.000        LFT 
 146  715-46005           PIPE END SECTION, 15 IN                                                    6.000        EACH 
 147  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
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 148  715-46040           PIPE END SECTION, 36 IN                                                    2.000        EACH 
 149  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                            45.000        LFT 
 150  715-95866           GATE VALVE, 6 IN.                                                          3.000        EACH 
 151  715-96670           WATER MAIN, DUCTILE IRON, 12 IN                                          465.000        LFT 
 152  715-96948           GATE VALVE, 8 IN                                                           2.000        EACH 
 153  718-06528           OUTLET PROTECTOR, 1                                                       25.000        EACH 
 154  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 155  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,315.500        CYS 
 156  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            11,283.000        SYS 
 157  719-93923           DUCTILE IRON FITTINGS                                                  3,100.000        LBS 
 158  720-01059           MANHOLE, E4, DROP                                                          1.000        EACH 
 159  720-09079           INLET, HA5, MODIFIED                                                      14.000        EACH 
 160  720-11486           MANHOLE, E7, MODIFIED                                                      3.000        EACH 
 161  720-45030           INLET, E7                                                                  4.000        EACH 
 162  720-45035           INLET, F7                                                                  1.000        EACH 
 163  720-45042           INLET, HA5                                                                 1.000        EACH 
 164  720-45065           INLET, N12                                                                 5.000        EACH 
 165  720-45270           PIPE CATCH BASIN, 18 IN                                                    5.000        EACH 
 166  720-45410           MANHOLE, C4                                                               21.000        EACH 
 167  720-45415           MANHOLE, D4                                                                3.000        EACH 
 168  720-45416           MANHOLE, E4                                                                7.000        EACH 
 169  720-45520           MANHOLE, E4, MODIFIED                                                      1.000        EACH 
 170  720-94208           MANHOLE, C10                                                               1.000        EACH 
 171  720-95422           MANHOLE, J4                                                                8.000        EACH 
 172  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 
 173  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              4.000        EACH 
 174  720-99416           CATCH BASIN, B15                                                          45.000        EACH 
 175  720-99417           CATCH BASIN, C15                                                          32.000        EACH 
 176  726-96481           BEARING ASSEMBLY, EXPANSION                                                2.000        EACH 
 177  726-96481           BEARING ASSEMBLY, EXPANSION                                                2.000        EACH 
 178  726-96481           BEARING ASSEMBLY, EXPANSION                                                6.000        EACH 
 179  731-93945           FACE PANELS, CONCRETE                                                 82,822.000        SFT 
 180  731-93946           WALL ERECTION                                                         82,822.000        SFT 
 181  731-93947           LEVELING PAD, CONCRETE                                                 4,801.000        LFT 
 182  732-91739           WATER MAIN, DUCTILE IRON, 8 IN                                           110.000        LFT 
 183  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 184  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 185  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
 186  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
 187  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 188  801-07118           BARRICADE, III-A                                                          96.000        LFT 
 189  801-07119           BARRICADE, III-B                                                         168.000        LFT 
 190  801-08402           TEMPORARY TRAFFIC BARRIER, TYPE 3                                        353.000        LFT 
 191  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 
 192  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        182.700        LFT 
 193  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         17.000        LFT 
 194  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       80.000        LFT 
 195  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          8.000        EACH 
 196  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          119.000        SFT 
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 197  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 21.000        SFT 
 198  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              108.200        SFT 
 199  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               68.000        SFT 
 200  802-74070           OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE                                2.000        EACH 
 201  802-76160           BRIDGE BRACKET ASSEMBLY                                                    2.000        EACH 
 202  805-01842           HANDHOLE, SIGNAL                                                          14.000        EACH 
 203  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,405.000        LFT 
 204  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
 205  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              8.000        EACH 
 206  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     4.000        EACH 
 207  805-03985           DETECTOR CABLE 3C 20GA.                                                1,442.000        LFT 
 208  805-06364           FIBER OPTIC BREAKOUT KIT                                                   1.000        EACH 
 209  805-11373           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
 210  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 211  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         9.000        EACH 
 212  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
 213  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         1.000        EACH 
 214  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 215  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
 216  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
 217  805-78467           SIGNAL CABLE, 3C/8GA                                                      30.000        LFT 
 218  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    3,742.000        LFT 
 219  805-78480           SIGNAL CABLE, 3C/14GA                                                  2,498.000        LFT 
 220  805-78485           SIGNAL CABLE, 5C/14GA                                                  2,893.000        LFT 
 221  805-78490           SIGNAL CABLE, 7C/14GA                                                  3,002.000        LFT 
 222  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,345.000        LFT 
 223  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 
 224  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,321.000        LFT 
 225  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             4.000        EACH 
 226  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 227  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 228  805-90005           SIGNAL PEDESTAL, 10 FT                                                     8.000        EACH 
 229  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 230  805-94971           FIBER OPTICS CABLE                                                       596.000        LFT 
 231  807-02857           CIRCUIT BREAKER PANEL                                                      2.000        EACH 
 232  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         120.000        LFT 
 233  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      350.000        LFT 
 234  807-86735           LUMINAIRE, UNDERPASS PENDANT MOUNT HIGH PRESSURE, 150 WATT                 6.000        EACH 
 235  807-86750           LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE, 150                     4.000        EACH 
 236  807-86805           SERVICE POINT, I                                                           2.000        EACH 
 237  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 238  807-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                      820.000        LFT 
 239  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 
 240  807-87556           WIRE, THW OR TW, NO 10 COPPER STRANDED                                 2,700.000        LFT 
 241  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    130.000        LFT 
 242  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       2,518.000        LFT 
 243  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          741.000        LFT 
 244  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         184.000        LFT 
 245  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 
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 246  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      1.000        EACH 
 247  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       175.000        LFT 
 248  808-75060           TRANSVERSE MARKING, PAINT,                                             1,037.000        LFT 
 249  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                1,000.000        LFT 
 250  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,322.000        LFT 
 251  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       108.000        LFT 
 252  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       41.000        EACH 
 
  SECTION NO. 0002    ROAD CONSTRUCTION - HMA MAINLINE/HMA RAMPS 
 
 253  203-02000           EXCAVATION, COMMON                                                   167,106.000        CYS 
 254  203-02070           BORROW                                                               241,490.000        CYS 
 255  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           22,431.800        CYS 
 256  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     10,593.800        TON 
 257  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,627.100        TON 
 258  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        651.300        TON 
 259  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,734.000        TON 
 260  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      1,500.900        TON 
 261  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,953.800        TON 
 262  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                5,100.400        TON 
 263  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                2,512.900        TON 
 264  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,440.800        TON 
 265  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            6,167.000        TON 
 266  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        5,834.600        TON 
 267  406-05520           ASPHALT FOR TACK COAT                                                     42.050        TON 
 268  616-02320           GEOTEXTILES                                                            8,167.400        SYS 
 269  706-09545           COARSE AGGREGATE, NO 8                                                 2,395.400        CYS 
 270  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          3,322.000        LFT 
 
  SECTION NO. 0003    ROAD CONSTRUCTION - PCCP MAINLINE/HMA RAMPS 
 
 271  203-02000           EXCAVATION, COMMON                                                   166,331.000        CYS 
 272  203-02070           BORROW                                                               237,936.000        CYS 
 273  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           22,430.400        CYS 
 274  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      8,149.500        TON 
 275  302-06464           SUBBASE FOR PCCP                                                       4,994.700        CYS 
 276  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,806.300        TON 
 277  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        705.600        TON 
 278  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,734.000        TON 
 279  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,456.200        TON 
 280  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                5,100.400        TON 
 281  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,422.600        TON 
 282  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,440.800        TON 
 283  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            3,311.700        TON 
 284  406-05520           ASPHALT FOR TACK COAT                                                     25.810        TON 
 285  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 286  501-06321           QC/QA-PCCP, 10 IN                                                     17,592.500        SYS 
 287  503-03489           RETROFITTED TIE BARS                                                      16.000        EACH 
 288  503-05240           D-1 CONTRACTION JOINT                                                  9,898.600        LFT 
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  SECTION NO. 0003    ROAD CONSTRUCTION - PCCP MAINLINE/HMA RAMPS 
 
 289  503-05310           TERMINAL JOINT                                                           285.300        LFT 
 290  616-02320           GEOTEXTILES                                                            8,041.400        SYS 
 291  706-09545           COARSE AGGREGATE, NO 8                                                 2,650.800        CYS 
 292  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          3,311.500        LFT 
 
  SECTION NO. 0004    ROAD CONSTRUCTION - PCCP MAINLINE/PCCP RAMPS 
 
 293  203-02000           EXCAVATION, COMMON                                                   168,178.000        CYS 
 294  203-02070           BORROW                                                               233,788.000        CYS 
 295  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           22,434.000        CYS 
 296  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      8,149.500        TON 
 297  302-06464           SUBBASE FOR PCCP                                                      11,245.000        CYS 
 298  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,899.300        TON 
 299  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        705.600        TON 
 300  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        765.800        TON 
 301  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,456.200        TON 
 302  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,786.800        TON 
 303  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,422.600        TON 
 304  406-05520           ASPHALT FOR TACK COAT                                                      8.020        TON 
 305  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 306  501-06321           QC/QA-PCCP, 10 IN                                                     17,592.500        SYS 
 307  501-09749           QC/QA PCCP, 9.5"                                                      23,766.400        SYS 
 308  503-03489           RETROFITTED TIE BARS                                                      34.000        EACH 
 309  503-05240           D-1 CONTRACTION JOINT                                                 23,267.100        LFT 
 310  503-05310           TERMINAL JOINT                                                           430.000        LFT 
 311  616-02320           GEOTEXTILES                                                            8,008.800        SYS 
 312  706-09545           COARSE AGGREGATE, NO 8                                                 2,671.300        CYS 
 313  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          3,338.500        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   3  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02240           PAVEMENT REMOVAL                                                      15,573.000        SYS 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,250.000        SFT 
  12  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           50.000        LFT 
  13  202-07553           REGULATED MATERIALS, REMOVE, Y                                            10.000        CYS 
  14  202-07554           REGULATED MATERIALS, TRANSPORT, Y                                         10.000        CYS 
  15  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                      10.000        CYS 
  16  203-02000           EXCAVATION, COMMON                                                   687,963.000        CYS 
  17  203-02100           EXCAVATION, PEAT                                                     357,837.000        CYS 
  18  203-09753           GRANULAR SOILS                                                        13,227.000        TON 
  19  203-09754           COHESIVE ENCASEMENT MATERIAL                                           5,720.000        CYS 
  20  203-51223           EXCAVATION, WATERWAY                                                     890.000        CYS 
  21  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       1.000        EACH 
  22  205-03371           SEDIMENT, REMOVE                                                      10,000.000        CYS 
  23  205-06930           SPLASHPAD, RIPRAP                                                        176.400        TON 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,547.000        TON 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                          58.000        EACH 
  26  205-06934           TEMPORARY MULCHING                                                       236.000        TON 
  27  205-06936           TEMPORARY SEDIMENT TRAP                                                2,072.000        TON 
  28  205-06937           TEMPORARY SILT FENCE                                                  19,403.000        LFT 
  29  205-06938           TEMPORARY SLOPE DRAIN                                                    367.000        LFT 
  30  205-09543           NO 2 STONE                                                               100.000        TON 
  31  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,915.000        CYS 
  32  207-08263           SUBGRADE TREATMENT, TYPE IA                                           28,156.000        SYS 
  33  207-08264           SUBGRADE TREATMENT, TYPE II                                           14,717.000        SYS 
  34  207-08266           SUBGRADE TREATMENT, TYPE III                                          13,610.000        SYS 
  35  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,487.000        SYS 
  36  208-02046           GRADING IN GORE AREA                                                       4.000        EACH 
  37  211-02050           B BORROW                                                             554,725.000        CYS 
  38  211-06467           AGGREGATE FOR END BENT BACKFILL                                          547.000        CYS 
  39  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,020.000        CYS 
  40  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              227.000        CYS 
  41  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            7,894.000        CYS 
  42  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               25.000        CYS 
  43  211-09394           SHREDDED TIRE                                                         12,247.000        CYS 
  44  214-07202           GEOGRID, TYPE I                                                        6,583.000        SYS 
  45  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     14,149.000        TON 
  46  302-07455           DENSE GRADED SUBBASE                                                     416.000        CYS 
  47  303-01180           COMPACTED AGGREGATE, NO. 53                                           37,473.000        TON 
  48  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           200.000        TON 
  49  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
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  50  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,717.000        TON 
  51  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                2,024.000        TON 
  52  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       10,718.000        TON 
  53  402-07432           HMA SURFACE, TYPE A                                                    1,111.000        TON 
  54  402-07433           HMA SURFACE, TYPE B                                                      206.000        TON 
  55  402-07434           HMA SURFACE, TYPE C                                                    2,323.000        TON 
  56  402-07435           HMA INTERMEDIATE, TYPE A                                               1,851.000        TON 
  57  402-07438           HMA INTERMEDIATE, TYPE B                                                 478.000        TON 
  58  402-07439           HMA INTERMEDIATE, TYPE C                                               4,646.000        TON 
  59  402-07440           HMA BASE, TYPE A                                                          10.000        TON 
  60  402-07441           HMA BASE, TYPE B                                                          35.000        TON 
  61  402-07442           HMA BASE, TYPE C                                                      13,163.000        TON 
  62  406-05520           ASPHALT FOR TACK COAT                                                    188.010        TON 
  63  501-03707           RAISED CORRUGATED ISLAND, CONCRETE                                     1,426.600        SYS 
  64  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            20.000        EACH 
  65  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            4.000        EACH 
  66  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        2.000        EACH 
  67  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              5.000        EACH 
  68  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              5.000        EACH 
  69  601-08435           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              5.000        EACH 
  70  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              5.000        EACH 
  71  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 
  72  601-94690           GUARDRAIL END TREATMENT, MS                                                8.000        EACH 
  73  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   3,244.000        LFT 
  74  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     2,388.000        LFT 
  75  602-06729           BARRIER DELINEATOR                                                        82.000        EACH 
  76  603-06040           FENCE, FARM FIELD, 47 IN                                              34,903.000        LFT 
  77  605-05523           CURB, HMA                                                              1,600.000        LFT 
  78  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      52,006.000        LFT 
  79  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              2,481.000        SYS 
  80  610-07486           HMA FOR APPROACHES, TYPE A                                               117.200        TON 
  81  615-06490           RIGHT OF WAY MARKER                                                       94.000        EACH 
  82  616-02320           GEOTEXTILES                                                           20,767.000        SYS 
  83  616-05688           RIPRAP, CLASS 1                                                          281.000        TON 
  84  616-05689           RIPRAP, CLASS 2                                                           24.000        TON 
  85  616-06405           RIPRAP, REVETMENT                                                      5,225.000        TON 
  86  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               28.000        EACH 
  87  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                1,824,808.000        SYS 
  88  621-02770           EROSION CONTROL BLANKET                                               12,340.000        SYS 
  89  621-06545           FERTILIZER                                                               265.000        TON 
  90  621-06553           SEED MIXTURE, R                                                       22,508.000        LBS 
  91  621-06565           MULCHING MATERIAL                                                        265.000        TON 
  92  621-06567           WATER                                                                    235.000        kGAL 
  93  621-06574           SODDING                                                               63,486.000        SYS 
  94  628-09403           FIELD OFFICE, C                                                           32.000        MOS 
  95  628-09719           ALL TERRAIN VEHICLE                                                       32.000        MOS 
  96  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                            128.000        MOS 
  97  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  98  701-06011           DYNAMIC PILE LOAD TEST                                                     9.000        EACH 
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  99  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           797.000        LFT 
 100  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               9.000        EACH 
 101  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      9,333.000        LFT 
 102  701-09679           CONICAL PILE TIP, 14 IN                                                  130.000        EACH 
 103  702-51005           CONCRETE, A, SUBSTRUCTURE                                                220.000        CYS 
 104  702-51015           CONCRETE, B, FOOTINGS                                                     82.800        CYS 
 105  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  720.000        LBS 
 106  702-92857           CONCRETE, C, SUBSTRUCTURE                                                470.700        CYS 
 107  703-06028           REINFORCING BARS                                                      32,020.000        LBS 
 108  703-06029           REINFORCING BARS, EPOXY COATED                                       662,014.000        LBS 
 109  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,375.800        CYS 
 110  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 111  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   32.000        EACH 
 112  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   300.000        SYS 
 113  706-09545           COARSE AGGREGATE, NO 8                                                    52.000        CYS 
 114  706-51020           RAILING, CONCRETE, C                                                     224.400        CYS 
 115  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        620.000        LFT 
 116  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                     2,875.000        LFT 
 117  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 118  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 119  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 120  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 121  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 122  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 123  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 124  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 125  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 126  715-02246           PIPE END SECTION, 48 IN                                                   14.000        EACH 
 127  715-04855           PIPE END SECTION, 42 IN                                                    2.000        EACH 
 128  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              265.000        LFT 
 129  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                            2,092.000        LFT 
 130  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            86,906.000        LFT 
 131  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                               45.750        LFT 
 132  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                               30.000        LFT 
 133  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                         15,459.000        LFT 
 134  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              375.000        LFT 
 135  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              100.000        LFT 
 136  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                              106.000        LFT 
 137  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              960.000        LFT 
 138  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,538.000        LFT 
 139  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                               87.000        LFT 
 140  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              368.000        LFT 
 141  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                            4,524.000        LFT 
 142  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              426.000        LFT 
 143  715-05178           PIPE, TYPE 3 CIRCULAR 42 IN                                              152.000        LFT 
 144  715-05208           PIPE, TYPE 4 CIRCULAR 15 IN                                               30.000        LFT 
 145  715-05344           PIPE, TYPE 2 DEFORMED MIN AREA 12.9 SF                                   176.000        LFT 
 146  715-05407           PIPE, END BENT DRAIN, 6 IN                                               855.000        LFT 
 147  715-46000           PIPE END SECTION, 12 IN                                                   16.000        EACH 
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 148  715-46005           PIPE END SECTION, 15 IN                                                   59.000        EACH 
 149  715-46010           PIPE END SECTION, 18 IN                                                   13.000        EACH 
 150  715-46015           PIPE END SECTION, 21 IN                                                    2.000        EACH 
 151  715-46020           PIPE END SECTION, 24 IN                                                    5.000        EACH 
 152  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
 153  715-46040           PIPE END SECTION, 36 IN                                                    4.000        EACH 
 154  716-07631           PIPE INSTALLATION, TRENCHLESS, 15 IN                                     150.000        LFT 
 155  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN                                     350.000        LFT 
 156  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN                                     350.000        LFT 
 157  716-07654           PIPE INSTALLATION, TRENCHLESS, 6 IN                                    3,430.000        LFT 
 158  716-98480           PIPE CASING, 0.282 IN, 16 IN                                             164.000        LFT 
 159  718-06528           OUTLET PROTECTOR, 1                                                      347.000        EACH 
 160  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,000.000        LFT 
 161  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,467.000        CYS 
 162  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            59,579.000        SYS 
 163  719-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                   60.000        LFT 
 164  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   40.000        LFT 
 165  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   40.000        LFT 
 166  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                  30.000        LFT 
 167  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  30.000        LFT 
 168  720-45065           INLET, N12                                                                46.000        EACH 
 169  720-45130           INLET, E7, MODIFIED                                                       17.000        EACH 
 170  720-45410           MANHOLE, C4                                                                1.000        EACH 
 171  720-45415           MANHOLE, D4                                                               14.000        EACH 
 172  720-98174           INLET, B15                                                                16.000        EACH 
 173  731-93945           FACE PANELS, CONCRETE                                                 18,650.000        SFT 
 174  731-93946           WALL ERECTION                                                         18,650.000        SFT 
 175  731-93947           LEVELING PAD, CONCRETE                                                 1,104.000        LFT 
 176  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 177  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 
 178  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 
 179  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           27,533.000        LFT 
 180  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              83.000        EACH 
 181  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
 182  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 
 183  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 
 184  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 185  801-07118           BARRICADE, III-A                                                         160.000        LFT 
 186  801-07119           BARRICADE, III-B                                                         528.000        LFT 
 187  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        150.000        LFT 
 188  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 189  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 190  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        310.500        LFT 
 191  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         69.500        LFT 
 192  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           55.250        SFT 
 193  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              215.690        SFT 
 194  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               29.000        SFT 
 195  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            7,305.000        LBS 
 196  805-96014           SAW CUT, FULL DEPTH                                                      117.000        LFT 
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 197  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         138.000        LFT 
 198  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,538.000        LFT 
 199  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,271.000        LFT 
 200  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,496.000        LFT 
 201  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             20,865.000        LFT 
 202  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            17,542.000        LFT 
 203  808-10043           LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN                                84.000        LFT 
 204  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               986.000        LFT 
 205  808-10059           LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN                              158.000        LFT 
 206  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      152.000        EACH 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
 207  203-02070           BORROW                                                                43,163.000        CYS 
 208  207-08263           SUBGRADE TREATMENT, TYPE IA                                          231,113.000        SYS 
 209  207-08264           SUBGRADE TREATMENT, TYPE II                                            9,447.000        SYS 
 210  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     22,857.000        TON 
 211  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,609.000        TON 
 212  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,164.000        TON 
 213  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      8,609.000        TON 
 214  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                8,634.000        TON 
 215  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               14,510.000        TON 
 216  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       20,722.000        TON 
 217  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           31,575.000        TON 
 218  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       34,649.000        TON 
 219  406-05520           ASPHALT FOR TACK COAT                                                     11.700        TON 
 220  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      29,309.000        LFT 
 221  615-06505           MONUMENT, B                                                               48.000        EACH 
 222  615-06510           MONUMENT, C                                                               19.000        EACH 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION 
 
 223  203-02000           EXCAVATION, COMMON                                                    10,921.000        CYS 
 224  207-08263           SUBGRADE TREATMENT, TYPE IA                                          209,951.000        SYS 
 225  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     15,439.000        TON 
 226  302-06464           SUBBASE FOR PCCP                                                      41,632.000        CYS 
 227  303-01180           COMPACTED AGGREGATE, NO. 53                                           24,875.000        TON 
 228  406-05520           ASPHALT FOR TACK COAT                                                     10.630        TON 
 229  501-06321           QC/QA-PCCP, 10 IN                                                     62,592.000        SYS 
 230  501-08193           QC/QA-PCCP, 10.5 IN                                                  103,937.000        SYS 
 231  503-05240           D-1 CONTRACTION JOINT                                                 88,693.000        LFT 
 232  503-05310           TERMINAL JOINT                                                           480.000        LFT 
 233  606-11064           MILLED PCCP SHOULDER CORRUGATIONS                                     29,309.000        LFT 
 234  615-06510           MONUMENT, C                                                               19.000        EACH 
 235  615-06515           MONUMENT, D                                                               48.000        EACH 
 
  SECTION NO. 0001    NEW ROAD AND BRIDGE CONSTRUCTION 
 
 236  203-02070           BORROW                                                               267,175.000        CYS 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   3  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   4  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   5  202-02271           HEADWALL, REMOVE                                                           6.000        EACH 
   6  202-91385           INLET, REMOVE                                                              4.000        EACH 
   7  202-96133           PIPE, REMOVE                                                             865.000        LFT 
   8  202-99187           FENCE, FARM FIELD, REMOVE                                              4,479.000        LFT 
   9  203-02010           EXCAVATION, ROCK                                                         348.000        CYS 
  10  203-02055           EMBANKMENT                                                         1,142,898.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                       1,920.000        CYS 
  12  205-06930           SPLASHPAD, RIPRAP                                                        589.000        TON 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,072.400        TON 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                          29.000        EACH 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                1,400.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   3,615.000        LFT 
  17  205-06938           TEMPORARY SLOPE DRAIN                                                  2,400.000        LFT 
  18  205-09543           NO 2 STONE                                                               450.000        TON 
  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,569.000        CYS 
  20  207-09934           SUBGRADE TREATMENT, TYPE 1B                                          100,575.000        SYS 
  21  211-02050           B BORROW                                                               1,126.000        CYS 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                          115.400        CYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,149.200        CYS 
  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,962.000        CYS 
  25  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               73.000        CYS 
  26  302-07455           DENSE GRADED SUBBASE                                                      83.600        CYS 
  27  306-08043           MILLING, TRANSITION                                                      896.000        SYS 
  28  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          4,181.000        TON 
  29  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            10.000        EACH 
  30  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              7.000        EACH 
  31  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              7.000        EACH 
  32  601-08435           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              4.000        EACH 
  33  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              4.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  35  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   9,556.250        LFT 
  37  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,000.000        LFT 
  38  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 
  39  603-06040           FENCE, FARM FIELD, 47 IN                                              21,513.000        LFT 
  40  605-06255           CENTER CURB, D, CONCRETE                                                 112.000        SYS 
  41  607-06350           PAVED SIDE DITCH, D                                                       57.400        LFT 
  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                512.000        SYS 
  43  615-06510           MONUMENT, C                                                               13.000        EACH 
  44  616-02320           GEOTEXTILES                                                            8,635.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                      1,888.000        TON 
  46  616-06451           RIPRAP, UNIFORM                                                           42.000        TON 
  47  616-51367           SLOPEWALL, CONCRETE, 4 IN                                              1,116.000        SYS 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  49  621-02770           EROSION CONTROL BLANKET                                               51,354.000        SYS 
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  50  621-06545           FERTILIZER                                                                17.800        TON 
  51  621-06553           SEED MIXTURE, R                                                        7,551.000        LBS 
  52  621-06557           SEED MIXTURE, T                                                        3,332.000        LBS 
  53  621-06565           MULCHING MATERIAL                                                        133.000        TON 
  54  621-06567           WATER                                                                     48.700        kGAL 
  55  621-06574           SODDING                                                               12,174.000        SYS 
  56  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  57  628-09403           FIELD OFFICE, C                                                           26.000        MOS 
  58  628-09406           FIELD LABORATORY, C                                                       26.000        MOS 
  59  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                 130.000        MOS 
  60  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                104.000        MOS 
  61  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  62  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     2.000        EACH 
  63  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  64  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            86.000        LFT 
  65  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  66  701-91792           PILE TIP, STEEL H                                                         20.000        EACH 
  67  701-95780           PILE, STEEL H, HP 12 IN X 74                                             584.000        LFT 
  68  702-51005           CONCRETE, A, SUBSTRUCTURE                                                788.000        CYS 
  69  702-51015           CONCRETE, B, FOOTINGS                                                    364.800        CYS 
  70  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 73.200        CYS 
  71  703-06028           REINFORCING BARS                                                     192,439.000        LBS 
  72  703-06029           REINFORCING BARS, EPOXY COATED                                       271,780.000        LBS 
  73  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              654.000        CYS 
  74  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  75  706-51020           RAILING, CONCRETE, C                                                      86.000        CYS 
  76  707-09634           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN                 2,220.000        LFT 
  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  79  714-11163           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             312.000        LFT 
  80  714-11182           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             468.000        LFT 
  81  714-11183           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             334.000        LFT 
  82  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            39,277.000        LFT 
  83  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          6,825.000        LFT 
  84  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,717.000        LFT 
  85  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              372.000        LFT 
  86  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              395.000        LFT 
  87  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               76.000        LFT 
  88  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               58.000        LFT 
  89  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               16.000        LFT 
  90  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              103.000        LFT 
  91  715-05239           PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SF                                     91.000        LFT 
  92  715-05248           PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SF                                   128.000        LFT 
  93  715-05407           PIPE, END BENT DRAIN, 6 IN                                               240.000        LFT 
  94  715-08171           PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF                                    93.000        LFT 
  95  715-08177           PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SF                                   110.000        LFT 
  96  715-09064           VIDEO INSPECTION FOR PIPE                                              3,025.000        LFT 
  97  715-46000           PIPE END SECTION, 12 IN                                                   21.000        EACH 
  98  715-46005           PIPE END SECTION, 15 IN                                                   12.000        EACH 
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  99  715-46010           PIPE END SECTION, 18 IN                                                    7.000        EACH 
 100  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
 101  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
 102  718-06528           OUTLET PROTECTOR, 1                                                       85.000        EACH 
 103  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 104  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,535.000        CYS 
 105  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            33,255.000        SYS 
 106  720-45065           INLET, N12                                                                22.000        EACH 
 107  720-45066           INLET, N12, MODIFIED                                                       9.000        EACH 
 108  720-45069           INLET, P12                                                                 6.000        EACH 
 109  720-45130           INLET, E7, MODIFIED                                                        9.000        EACH 
 110  723-11253           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     250.000        LFT 
 111  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
 112  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 114  801-06199           ROAD CLOSURE SIGN ASSEMBLY, PERMANENT                                      1.000        EACH 
 115  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,250.000        LFT 
 116  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           25,060.000        LFT 
 117  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
 118  801-06710           FLASHING ARROW SIGN                                                    1,050.000        DAY 
 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 120  801-07118           BARRICADE, III-A                                                         180.000        LFT 
 121  801-07119           BARRICADE, III-B                                                          36.000        LFT 
 122  801-07120           BARRICADE, III, PERMANENT                                                100.000        LFT 
 123  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        609.000        LFT 
 124  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,750.000        LFT 
 125  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              417.000        LFT 
 126  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 127  801-52818           TEMPORARY CROSSOVER, A                                                     2.000        EACH 
 128  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        312.000        LFT 
 129  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         57.000        LFT 
 130  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         27.000        LFT 
 131  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                   4.000        EACH 
 132  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          304.500        SFT 
 133  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               64.000        SFT 
 134  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               54.000        SFT 
 135  802-76125           OVERHEAD SIGN STRUCTURE, CABLESPAN                                         2.000        EACH 
 136  804-06770           DELINEATOR POST                                                           85.000        EACH 
 137  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               3,991.000        LFT 
 138  808-06716           LINE, REMOVE                                                          10,310.000        LFT 
 139  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               140.000        LFT 
 140  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                556.000        LFT 
 141  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               556.000        LFT 
 142  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       417.000        LFT 
 143  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
 144  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 145  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      403.000        EACH 
 146  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,962.000        LFT 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION - HMA 
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 147  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,826.000        TON 
 148  303-01180           COMPACTED AGGREGATE, NO. 53                                           13,765.000        TON 
 149  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               423.000        SYS 
 150  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 151  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,452.000        TON 
 152  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,488.000        TON 
 153  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      4,683.000        TON 
 154  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,502.000        TON 
 155  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                7,879.000        TON 
 156  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,354.000        TON 
 157  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,773.000        TON 
 158  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                           11,161.000        TON 
 159  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       18,139.000        TON 
 160  406-05520           ASPHALT FOR TACK COAT                                                     80.300        TON 
 161  615-06505           MONUMENT, B                                                               19.000        EACH 
 162  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,448.000        LFT 
 163  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,716.000        LFT 
 164  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              19,673.000        LFT 
 165  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       226.000        LFT 
 166  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       155.000        LFT 
 
  SECTION NO. 0003    NEW ROAD CONSTRUCTION - PCCP 
 
 167  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,514.000        TON 
 168  302-06464           SUBBASE FOR PCCP                                                      17,748.000        CYS 
 169  303-01180           COMPACTED AGGREGATE, NO. 53                                           10,002.000        TON 
 170  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,467.000        TON 
 171  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        722.000        TON 
 172  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,212.000        TON 
 173  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,494.000        TON 
 174  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,820.000        TON 
 175  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25.0 mm                            1,255.000        TON 
 176  406-05520           ASPHALT FOR TACK COAT                                                     17.900        TON 
 177  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 178  501-06321           QC/QA-PCCP, 10 IN                                                     52,544.000        SYS 
 179  501-09749           QC/QA PCCP, 9.5"                                                      13,059.000        SYS 
 180  503-05240           D-1 CONTRACTION JOINT                                                 36,901.000        LFT 
 181  503-05310           TERMINAL JOINT                                                           127.000        LFT 
 182  615-06505           MONUMENT, B                                                                5.000        EACH 
 183  615-06515           MONUMENT, D                                                               14.000        EACH 
 184  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,351.000        LFT 
 185  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             23,873.000        LFT 
 186  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            18,569.000        LFT 
 187  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             3,991.000        LFT 
 188  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN                            1,716.000        LFT 
 189  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   155.000        LFT 
 190  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,104.000        LFT 
 191  808-75510           TRANSVERSE MARKINGS, PREFORMED PLASTIC,                                  226.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   5  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   6  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   7  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
   8  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
   9  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                      24,886.000        SYS 
  11  204-02290           SETTLEMENT PLATE                                                          12.000        EACH 
  12  204-08415           STAKE, SETTLEMENT                                                         12.000        EACH 
  13  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          14.000        EACH 
  14  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           6.000        EACH 
  15  205-03371           SEDIMENT, REMOVE                                                         440.000        CYS 
  16  205-06930           SPLASHPAD, RIPRAP                                                         53.000        TON 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    476.000        TON 
  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         156.000        LFT 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  21  205-06934           TEMPORARY MULCHING                                                        50.000        TON 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   27.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   4,375.000        LFT 
  24  205-06938           TEMPORARY SLOPE DRAIN                                                    364.000        LFT 
  25  205-09543           NO 2 STONE                                                             4,361.000        TON 
  26  207-08264           SUBGRADE TREATMENT, TYPE II                                            6,318.000        SYS 
  27  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,285.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,560.000        SYS 
  29  211-02050           B BORROW                                                              21,021.000        CYS 
  30  211-02050           B BORROW                                                              12,692.000        CYS 
  31  211-09194           B BORROW                                                               1,842.000        TON 
  32  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,085.000        CYS 
  33  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            2,343.000        CYS 
  34  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           19,464.000        CYS 
  35  211-09268           STRUCTURAL BACKFILL, TYPE 5                                            1,593.000        CYS 
  36  302-07455           DENSE GRADED SUBBASE                                                      93.800        CYS 
  37  302-08562           COARSE AGGREGATE, NO 8                                                   536.000        TON 
  38  303-02172           TEMPORARY AGGREGATE                                                      992.000        TON 
  39  303-07449           COMPACTED AGGREGATE, NO. 73                                               71.000        TON 
  40  304-07489           HMA PATCHING, TYPE A                                                       6.000        TON 
  41  306-08043           MILLING, TRANSITION                                                      786.000        SYS 
  42  402-07432           HMA SURFACE, TYPE A                                                      715.000        TON 
  43  402-07433           HMA SURFACE, TYPE B                                                      872.000        TON 
  44  402-07435           HMA INTERMEDIATE, TYPE A                                               1,133.000        TON 
  45  402-07438           HMA INTERMEDIATE, TYPE B                                               2,324.000        TON 
  46  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             9.000        EACH 
  47  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 
  48  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  49  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               4.000        EACH 
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  50  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               2.000        EACH 
  51  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  52  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            8.000        EACH 
  53  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            4.000        EACH 
  54  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   2,723.250        LFT 
  56  602-06729           BARRIER DELINEATOR                                                        55.000        EACH 
  57  603-06040           FENCE, FARM FIELD, 47 IN                                              15,388.000        LFT 
  58  603-06045           FENCE, CHAIN LINK, 48 IN                                               2,500.000        LFT 
  59  605-06140           CURB AND GUTTER, CONCRETE                                                865.000        LFT 
  60  605-06145           CURB AND GUTTER, B, CONCRETE                                           1,088.000        LFT 
  61  607-95337           PAVED SIDE DITCH, H, MODIFIED                                            934.000        LFT 
  62  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                546.000        SYS 
  63  610-07486           HMA FOR APPROACHES, TYPE A                                                69.000        TON 
  64  610-08446           PCCP FOR APPROACHES, 6 IN                                                471.000        SYS 
  65  615-06490           RIGHT OF WAY MARKER                                                       26.000        EACH 
  66  615-06510           MONUMENT, C                                                               22.000        EACH 
  67  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  68  616-02320           GEOTEXTILES                                                            6,739.000        SYS 
  69  616-06405           RIPRAP, REVETMENT                                                      1,441.600        TON 
  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  71  621-02770           EROSION CONTROL BLANKET                                                2,811.000        SYS 
  72  621-03787           SEED MIXTURE, D                                                          264.000        LBS 
  73  621-03909           SEED MIXTURE, NATIVE                                                     337.000        LBS 
  74  621-04978           SEED MIXTURE                                                              85.000        SYS 
  75  621-04978           SEED MIXTURE                                                              22.000        SYS 
  76  621-06545           FERTILIZER                                                                27.000        TON 
  77  621-06545           FERTILIZER                                                                55.000        TON 
  78  621-06553           SEED MIXTURE, R                                                        4,523.000        LBS 
  79  621-06557           SEED MIXTURE, T                                                        7,095.000        LBS 
  80  621-06557           SEED MIXTURE, T                                                          480.000        LBS 
  81  621-06565           MULCHING MATERIAL                                                        206.000        TON 
  82  621-06567           WATER                                                                     46.000        kGAL 
  83  621-06574           SODDING                                                                8,945.000        SYS 
  84  624-92647           HERBICIDE TREATMENT                                                       14.000        ACRE 
  85  624-92647           HERBICIDE TREATMENT                                                       14.000        ACRE 
  86  628-09405           FIELD LABORATORY, B                                                       24.000        MOS 
  87  628-09893           WORK TRUCK                                                                81.000        MOS 
  88  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                               240.000        MOS 
  89  628-11068           CELLULAR TELEPHONE/RADIO                                                   8.000        EACH 
  90  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 
  91  701-08253           PILE SLEEVES                                                              28.000        EACH 
  92  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           347.000        LFT 
  93  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 
  94  701-09770           PILE SHOE, HP 14 X 73                                                     53.000        EACH 
  95  701-93575           PILE, STEEL H, HP 14 IN X 73                                           3,915.000        LFT 
  96  702-51005           CONCRETE, A, SUBSTRUCTURE                                                288.600        CYS 
  97  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,610.000        LBS 
  98  703-06028           REINFORCING BARS                                                      28,040.000        LBS 
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  99  703-06029           REINFORCING BARS, EPOXY COATED                                       331,243.000        LBS 
 100  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              844.900        CYS 
 101  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
 102  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                 1,246.000        SYS 
 103  706-51020           RAILING, CONCRETE, C                                                     215.400        CYS 
 104  707-09382           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 54 IN X 61 IN                 1,026.000        LFT 
 105  707-09383           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 60 IN X 61 IN                 1,093.000        LFT 
 106  709-07110           SEAL COAT, GRAFFITI RESISTANT                                         36,709.000        SFT 
 107  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 108  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 109  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 110  711-51070           ANCHOR PLATE, AP 1                                                         8.000        EACH 
 111  714-11073           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              90.000        LFT 
 112  714-11179           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             402.000        LFT 
 113  714-11191           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             140.000        LFT 
 114  714-11322           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              64.000        LFT 
 115  715-04548           GRATED BOX END SECTION, II 6:1 30 IN                                       1.000        EACH 
 116  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              600.000        LFT 
 117  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              238.000        LFT 
 118  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              804.000        LFT 
 119  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            42,942.000        LFT 
 120  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              600.000        LFT 
 121  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          3,642.000        LFT 
 122  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                            2,000.000        LFT 
 123  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              600.000        LFT 
 124  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              340.000        LFT 
 125  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               34.000        LFT 
 126  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              283.000        LFT 
 127  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               38.000        LFT 
 128  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                              600.000        LFT 
 129  715-05217           PIPE, TYPE 5 CIRCULAR 12 IN                                               95.000        LFT 
 130  715-05407           PIPE, END BENT DRAIN, 6 IN                                                75.000        LFT 
 131  715-09446           PIPE, TYPE 4 CIRCULAR 36 IN                                              600.000        LFT 
 132  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 
 133  715-26772           GRATED BOX END SECTION, I, 6:1, 24 IN.                                     2.000        EACH 
 134  715-46000           PIPE END SECTION, 12 IN                                                    4.000        EACH 
 135  715-46005           PIPE END SECTION, 15 IN                                                    7.000        EACH 
 136  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
 137  715-46040           PIPE END SECTION, 36 IN                                                    3.000        EACH 
 138  715-98974           GRATED BOX END SECTION,, II, 6:1, 36 IN                                    1.000        EACH 
 139  715-99044           GRATED BOX END SECTION,, II, 6:1, 18 IN                                    1.000        EACH 
 140  718-06528           OUTLET PROTECTOR, 1                                                       60.000        EACH 
 141  718-06529           OUTLET PROTECTOR, 2                                                       46.000        EACH 
 142  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 143  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,865.000        CYS 
 144  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  50.000        LFT 
 145  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN                                  10.000        LFT 
 146  719-09448           PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN                                 10.000        LFT 
 147  720-08617           INLET, INTAKE RISER                                                       10.000        EACH 
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 148  720-45042           INLET, HA5                                                                 5.000        EACH 
 149  720-45066           INLET, N12, MODIFIED                                                       6.000        EACH 
 150  720-45070           INLET, P12A                                                                6.000        EACH 
 151  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 
 152  720-45410           MANHOLE, C4                                                               10.000        EACH 
 153  720-95310           INLET, P12A, MODIFIED                                                      2.000        EACH 
 154  720-96554           INLET, M13, MODIFIED                                                       1.000        EACH 
 155  720-99416           CATCH BASIN, B15                                                           2.000        EACH 
 156  720-99417           CATCH BASIN, C15                                                           2.000        EACH 
 157  721-43000           AUTOMATIC DRAINAGE GATE, 12 IN                                             6.000        EACH 
 158  721-43010           AUTOMATIC DRAINAGE GATE, 18 IN                                             1.000        EACH 
 159  721-43030           AUTOMATIC DRAINAGE GATE, 30 IN                                             1.000        EACH 
 160  731-93945           FACE PANELS, CONCRETE                                                 32,819.000        SFT 
 161  731-93946           WALL ERECTION                                                         32,819.000        SFT 
 162  731-93947           LEVELING PAD, CONCRETE                                                 2,280.000        LFT 
 163  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 164  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
 165  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      50,100.000        LFT 
 166  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           15,620.000        LFT 
 167  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
 168  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
 169  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 
 170  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
 171  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 172  801-07118           BARRICADE, III-A                                                         108.000        LFT 
 173  801-07119           BARRICADE, III-B                                                         108.000        LFT 
 174  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      2,371.000        LFT 
 175  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,510.000        LFT 
 176  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
 177  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         56.000        LFT 
 178  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           37.000        SFT 
 179  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                6.000        SFT 
 180  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 208.000        LFT 
 181  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,234.000        LFT 
 182  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,272.000        LFT 
 183  808-06716           LINE, REMOVE                                                           3,345.000        LFT 
 184  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,611.000        LFT 
 185  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        18.000        LFT 
 186  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
 187  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
 
  SECTION NO. 0002    ROAD CONSTRUCTION - PCCP 
 
 188  203-02000           EXCAVATION, COMMON                                                   121,640.000        CYS 
 189  203-02070           BORROW                                                               297,755.000        CYS 
 190  207-08263           SUBGRADE TREATMENT, TYPE IA                                           91,194.000        SYS 
 191  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     19,659.000        TON 
 192  302-06464           SUBBASE FOR PCCP                                                      19,605.000        CYS 
 193  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,788.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 21 
 
          CALL ORDER   : 171                                              CONTRACT ID  : IR-34454-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0002    ROAD CONSTRUCTION - PCCP 
 
 194  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        310.000        TON 
 195  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                3,458.000        TON 
 196  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  522.000        TON 
 197  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        3,930.000        TON 
 198  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,453.000        TON 
 199  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              639.000        TON 
 200  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
 201  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
 202  501-06321           QC/QA-PCCP, 10 IN                                                     67,946.000        SYS 
 203  501-06727           CORING, PCCP                                                          LUMP              LUMP 
 204  503-05240           D-1 CONTRACTION JOINT                                                 34,571.000        LFT 
 205  503-05310           TERMINAL JOINT                                                           148.000        LFT 
 206  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      40,266.000        LFT 
 207  615-06505           MONUMENT, B                                                                7.000        EACH 
 208  615-06515           MONUMENT, D                                                               21.000        EACH 
 209  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            38,648.000        SYS 
 
  SECTION NO. 0003    ROAD CONSTRUCTION - HMA 
 
 210  203-02000           EXCAVATION, COMMON                                                   108,540.000        CYS 
 211  203-02070           BORROW                                                               318,600.000        CYS 
 212  207-08263           SUBGRADE TREATMENT, TYPE IA                                           91,198.000        SYS 
 213  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     26,367.000        TON 
 214  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 215  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,070.000        TON 
 216  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,414.000        TON 
 217  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               10,797.000        TON 
 218  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        3,208.000        TON 
 219  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       28,916.000        TON 
 220  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           12,488.000        TON 
 221  406-05520           ASPHALT FOR TACK COAT                                                     85.000        TON 
 222  503-05240           D-1 CONTRACTION JOINT                                                    598.000        LFT 
 223  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      40,264.000        LFT 
 224  615-06505           MONUMENT, B                                                               28.000        EACH 
 225  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            30,918.000        SYS 
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  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        236.000        TON 
  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              551.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                   4,667.000        TON 
  13  306-08043           MILLING, TRANSITION                                                    6,860.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      1,557.000        SYS 
  15  402-07433           HMA SURFACE, TYPE B                                                    2,255.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  17  610-07487           HMA FOR APPROACHES, TYPE B                                               129.000        TON 
  18  615-06520           MONUMENT, RE-ESTABLISH                                                     5.000        EACH 
  19  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  20  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  21  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  22  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  23  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,002.000        LFT 
  26  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,080.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       20,042.000        LFT 
  31  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       8,198.000        LFT 
  32  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              212.000        EACH 
  33  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      212.000        EACH 
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  SECTION NO. 0001    DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE) 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   6  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   7  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  10  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  11  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                       516.220        CYS 
   9  203-02070           BORROW                                                                    44.800        CYS 
  10  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  11  205-06937           TEMPORARY SILT FENCE                                                     490.000        LFT 
  12  205-09543           NO 2 STONE                                                               100.000        TON 
  13  206-51215           EXCAVATION, X                                                             20.000        CYS 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      94.000        CYS 
  15  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               18.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        343.000        TON 
  17  402-07432           HMA SURFACE, TYPE A                                                       10.000        TON 
  18  402-07435           HMA INTERMEDIATE, TYPE A                                                  29.000        TON 
  19  601-03667           RAILING, ORNAMENTAL                                                      104.000        LFT 
  20  601-03667           RAILING, ORNAMENTAL                                                      339.300        LFT 
  21  604-07901           CURB RAMP, CONCRETE, G                                                     7.000        SYS 
  22  604-07902           CURB RAMP, CONCRETE, H                                                    16.300        SYS 
  23  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,285.000        SYS 
  24  605-06120           CURB, CONCRETE                                                           273.000        LFT 
  25  605-09137           CURB, TURNOUT                                                              8.000        LFT 
  26  616-02320           GEOTEXTILES                                                               77.000        SYS 
  27  616-06405           RIPRAP, REVETMENT                                                         31.000        TON 
  28  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  29  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  30  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  32  621-06570           TOPSOIL                                                                1,180.000        CYS 
  33  621-06575           SODDING, NURSERY                                                       6,130.000        SYS 
  34  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             54.000        CYS 
  35  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  36  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  37  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 47.000        CYS 
  38  702-51015           CONCRETE, B, FOOTINGS                                                     21.000        CYS 
  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            32.000        EACH 
  40  703-06028           REINFORCING BARS                                                      10,785.000        LBS 
  41  703-06029           REINFORCING BARS, EPOXY COATED                                           987.000        LBS 
  42  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               29.500        CYS 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  45  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  46  711-51823           EXPANSION ANCHOR, 0.75 IN                                                 32.000        EACH 
  47  712-94080           TIMBER DECK                                                              514.000        SFT 
  48  715-05407           PIPE, END BENT DRAIN, 6 IN                                                14.000        LFT 
  49  724-03855           EXPANSION JOINT, SLIDING PLATE                                            21.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -29949-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, STREETSCAPE 
 
  50  731-03133           CONCRETE FACING                                                          601.000        SFT 
  51  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07118           BARRICADE, III-A                                                          60.000        LFT 
  54  802-04314           SIGN                                                                       1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 26 
 
          CALL ORDER   : 241                                              CONTRACT ID  : R -29987-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-05545           REGULATED MATERIALS, DISPOSE, C                                          922.000        CYS 
  12  202-05550           REGULATED MATERIALS, REMOVE, C                                           922.000        CYS 
  13  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        922.000        CYS 
  14  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND BTEX                         35.000        EACH 
  15  202-91840           FENCE, CHAIN LINK, REMOVE                                                949.000        LFT 
  16  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             1.000        EACH 
  17  202-93999           SIGNAL POLE, REMOVE                                                        1.000        EACH 
  18  202-96133           PIPE, REMOVE                                                             462.100        LFT 
  19  203-02000           EXCAVATION, COMMON                                                     5,334.000        CYS 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     87.750        TON 
  21  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  22  205-06937           TEMPORARY SILT FENCE                                                   3,632.000        LFT 
  23  205-09543           NO 2 STONE                                                               200.000        TON 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                           17,971.700        SYS 
  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,797.500        SYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,561.700        SYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,455.600        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,922.200        TON 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              258.800        TON 
  30  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                         2,500.000        TON 
  31  304-07489           HMA PATCHING, TYPE A                                                      26.100        TON 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               313.600        SYS 
  33  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  34  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        997.200        TON 
  35  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,633.700        TON 
  36  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,740.600        TON 
  37  402-07432           HMA SURFACE, TYPE A                                                      920.700        TON 
  38  402-07435           HMA INTERMEDIATE, TYPE A                                                 788.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     12.500        TON 
  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 
  41  605-06120           CURB, CONCRETE                                                           713.000        LFT 
  42  605-06145           CURB AND GUTTER, B, CONCRETE                                             173.000        LFT 
  43  605-06150           CURB AND GUTTER, C, CONCRETE                                           5,044.000        LFT 
  44  605-94811           CURB TURNOUT                                                               6.000        EACH 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                               683.000        TON 
  46  610-08446           PCCP FOR APPROACHES, 6 IN                                                510.700        SYS 
  47  610-09108           PCCP FOR APPROACHES, 9 IN                                                368.000        SYS 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  16.000        EACH 
  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -29987-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
  50  615-06490           RIGHT OF WAY MARKER                                                       29.000        EACH 
  51  615-06505           MONUMENT, B                                                               21.000        EACH 
  52  615-06510           MONUMENT, C                                                                1.000        EACH 
  53  616-02320           GEOTEXTILES                                                              323.000        SYS 
  54  616-06405           RIPRAP, REVETMENT                                                         18.000        TON 
  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  56  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               12.700        LBS 
  57  621-03893           MULCH, STONE                                                              60.200        TON 
  58  621-06545           FERTILIZER                                                                 0.890        TON 
  59  621-06553           SEED MIXTURE, R                                                          365.500        LBS 
  60  621-06557           SEED MIXTURE, T                                                          471.000        LBS 
  61  621-06565           MULCHING MATERIAL                                                         10.710        TON 
  62  621-06567           WATER                                                                     24.000        kGAL 
  63  621-06574           SODDING                                                                  863.000        SYS 
  64  621-06575           SODDING, NURSERY                                                       5,784.000        SYS 
  65  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                           1.000        EACH 
  66  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       5.000        EACH 
  67  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  68  628-09402           FIELD OFFICE, B                                                           16.000        MOS 
  69  713-11199           TEMPORARY PIPE                                                            17.000        LFT 
  70  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              106.000        LFT 
  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,909.000        LFT 
  72  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              703.000        LFT 
  73  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              300.000        LFT 
  74  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              181.000        LFT 
  75  715-05229           PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SF                                     60.000        LFT 
  76  715-05363           PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF                                     83.000        LFT 
  77  715-09064           VIDEO INSPECTION FOR PIPE                                              2,885.000        LFT 
  78  715-46005           PIPE END SECTION, 15 IN                                                    8.000        EACH 
  79  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  80  715-46055           PIPE END SECTION, MIN AREA 1.8 SF                                          6.000        EACH 
  81  720-45235           CATCH BASIN, E7                                                            4.000        EACH 
  82  720-45240           CATCH BASIN, J10                                                           4.000        EACH 
  83  720-45265           PIPE CATCH BASIN, 15 IN                                                    3.000        EACH 
  84  720-45410           MANHOLE, C4                                                                1.000        EACH 
  85  720-93409           INLET, B15, MODIFIED                                                       1.000        EACH 
  86  720-93411           INLET, C15, MODIFIED                                                      10.000        EACH 
  87  720-94847           INLET, R13, MODIFIED                                                       1.000        EACH 
  88  720-98174           INLET, B15                                                                 5.000        EACH 
  89  720-98555           INLET, C15                                                                 9.000        EACH 
  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           21,233.000        LFT 
  91  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              72.000        EACH 
  92  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  93  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  95  801-07118           BARRICADE, III-A                                                         104.000        LFT 
  96  801-07119           BARRICADE, III-B                                                         300.000        LFT 
  97  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        454.400        LFT 
  98  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        120.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -29987-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 
 
  99  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         15.000        EACH 
 100  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                157.510        SFT 
 101  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                191.240        SFT 
 102  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS                 86.340        SFT 
 103  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 104  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     4.000        EACH 
 105  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 106  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
 107  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             12.000        EACH 
 108  807-02352           WIRE, XHHW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C.                       1,252.000        LFT 
 109  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         320.000        LFT 
 110  807-11476           LIGHT POLE, ROADWAY, 38 FT. E.M.H., 8 FT. MAST                             1.000        EACH 
 111  807-11489           LIGHT POLE, ROADWAY, 38 FT. E.M.H., 6 FT. MAST                            11.000        EACH 
 112  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        12.000        EACH 
 113  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 114  807-86915           CONNECTOR KIT, FUSED                                                      12.000        EACH 
 115  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 
 116  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 
 117  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               12.000        EACH 
 118  807-86955           CABLE-DUCT MARKER                                                         12.000        EACH 
 119  808-05878           YIELD LINE TRIANGLE, THERMOPLASTIC                                        20.000        EACH 
 120  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                  36.000        LFT 
 121  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,352.000        LFT 
 122  808-06716           LINE, REMOVE                                                           5,544.000        LFT 
 123  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,264.000        LFT 
 124  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       886.000        LFT 
 125  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 
 126  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               30.000        EACH 
 127  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       66.000        EACH 
 128  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 2,476.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                 80.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                     1,327.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     13.000        TON 
  14  205-06936           TEMPORARY SEDIMENT TRAP                                                   71.400        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,005.000        LFT 
  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             43.100        SYS 
  17  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,263.000        SYS 
  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              397.000        CYS 
  19  303-01180           COMPACTED AGGREGATE, NO. 53                                              600.600        TON 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,514.000        SYS 
  21  402-07434           HMA SURFACE, TYPE C                                                      223.700        TON 
  22  402-07439           HMA INTERMEDIATE, TYPE C                                                 164.500        TON 
  23  402-07442           HMA BASE, TYPE C                                                         394.700        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  25  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  26  601-02241           GUARDRAIL, REMOVE                                                        728.000        LFT 
  27  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  28  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     481.250        LFT 
  31  610-07487           HMA FOR APPROACHES, TYPE B                                                11.900        TON 
  32  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  33  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 
  34  615-06505           MONUMENT, B                                                                3.000        EACH 
  35  616-02320           GEOTEXTILES                                                              147.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         91.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  38  621-06557           SEED MIXTURE, T                                                           65.900        LBS 
  39  621-06559           MULCHED SEEDING, R                                                     3,676.000        SYS 
  40  621-06565           MULCHING MATERIAL                                                          0.900        TON 
  41  621-06574           SODDING                                                                  347.000        SYS 
  42  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  43  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  44  714-11116           STRUCTURE REINFORCED CONCRETE BOX SECTIONS,                               77.000        LFT 
  45  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               16.000        LFT 
  46  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
  47  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  48  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -30180-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,800.000        LFT 
  51  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 
  52  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  53  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  56  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        743.000        LFT 
  57  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               50.000        LFT 
  58  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         39.000        LFT 
  59  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 
  60  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        140.000        LFT 
  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,116.000        LFT 
  62  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         850.000        LFT 
  63  808-06716           LINE, REMOVE                                                             730.000        LFT 
  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    AUXILLARY LANE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     6,950.000        CYS 
  11  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    169.500        TON 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                   2,797.000        LFT 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                           11,558.000        SYS 
  15  302-06464           SUBBASE FOR PCCP                                                       2,557.000        CYS 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,353.000        SYS 
  17  402-07434           HMA SURFACE, TYPE C                                                    1,373.000        TON 
  18  402-07439           HMA INTERMEDIATE, TYPE C                                               1,972.000        TON 
  19  406-05521           ASPHALT FOR TACK COAT                                                 10,225.000        SYS 
  20  502-06327           PCCP, 10 IN                                                           10,225.000        SYS 
  21  503-03489           RETROFITTED TIE BARS                                                     297.000        EACH 
  22  503-05240           D-1 CONTRACTION JOINT                                                  5,584.000        LFT 
  23  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,400.000        LFT 
  24  615-06500           MONUMENT, A                                                               14.000        EACH 
  25  616-06405           RIPRAP, REVETMENT                                                        425.000        TON 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  27  621-06545           FERTILIZER                                                                 0.720        TON 
  28  621-06554           SEED MIXTURE, U                                                          187.000        LBS 
  29  621-06557           SEED MIXTURE, T                                                          222.500        LBS 
  30  621-06560           MULCHED SEEDING, U                                                     8,141.000        SYS 
  31  621-06565           MULCHING MATERIAL                                                          7.760        TON 
  32  621-06567           WATER                                                                    112.300        kGAL 
  33  621-06574           SODDING                                                                2,227.000        SYS 
  34  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  35  628-09403           FIELD OFFICE, C                                                            8.000        MOS 
  36  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  37  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  38  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             5,605.000        LFT 
  39  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            514.000        LFT 
  40  718-06531           OUTLET PROTECTOR, 3                                                       16.000        EACH 
  41  718-52610           AGGREGATE FOR UNDERDRAINS                                                506.000        CYS 
  42  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,843.000        SYS 
  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,055.000        LFT 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,060.000        LFT 
  46  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  48  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  49  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,015.000        LFT 
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  50  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           60.000        SFT 
  51  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               40.000        SFT 
  52  802-91122           SIGN, GROUND MOUNTED, RESET                                               17.000        EACH 
  53  804-06770           DELINEATOR POST                                                           41.000        EACH 
  54  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  55  805-01842           HANDHOLE, SIGNAL                                                          16.000        EACH 
  56  805-02328           SIGNAL CABLE, 1C/14 GA                                                10,576.000        LFT 
  57  805-04973           CONDUIT                                                                2,453.000        LFT 
  58  805-09366           SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN                         2.000        EACH 
  59  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         19.000        EACH 
  60  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               4.000        EACH 
  61  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        20.000        EACH 
  62  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
  63  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 
  64  805-78420           DISCONNECT HANGER                                                         12.000        EACH 
  65  805-78485           SIGNAL CABLE, 5C/14GA                                                    170.000        LFT 
  66  805-78490           SIGNAL CABLE, 7C/14GA                                                  2,878.000        LFT 
  67  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       6,875.000        LFT 
  68  805-78785           SIGNAL DETECTOR HOUSING                                                   31.000        EACH 
  69  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,353.000        LFT 
  70  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          4.000        EACH 
  71  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           2.000        EACH 
  72  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,477.000        LFT 
  74  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  545.000        LFT 
  75  808-06716           LINE, REMOVE                                                           6,060.000        LFT 
  76  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,016.000        LFT 
  77  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 
  78  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  24.000        EACH 
  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       95.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                       5,610.000        SYS 
  11  202-74035           SIGN, REMOVE                                                              14.000        EACH 
  12  202-91385           INLET, REMOVE                                                              3.000        EACH 
  13  202-91840           FENCE, CHAIN LINK, REMOVE                                                 18.000        LFT 
  14  202-96133           PIPE, REMOVE                                                           2,385.000        LFT 
  15  202-99626           FOUNDATION FOR SIGNING, REMOVE                                             2.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                    12,327.000        CYS 
  17  203-02070           BORROW                                                                 7,674.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.000        TON 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                          56.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                   4,700.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,431.000        SYS 
  23  207-09934           SUBGRADE TREATMENT, TYPE 1B                                           12,473.000        SYS 
  24  210-05533           GRATE                                                                      2.000        EACH 
  25  210-05533           GRATE                                                                      1.000        EACH 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,083.000        CYS 
  27  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               11.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,482.000        TON 
  29  302-07455           DENSE GRADED SUBBASE                                                   1,385.000        CYS 
  30  303-05738           AGGREGATE, NO. 5                                                          50.000        TON 
  31  304-07494           WIDENING WITH HMA, TYPE C                                                 20.000        TON 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               319.000        SYS 
  33  402-07434           HMA SURFACE, TYPE C                                                       68.000        TON 
  34  402-07439           HMA INTERMEDIATE, TYPE C                                                  64.000        TON 
  35  402-07442           HMA BASE, TYPE C                                                         102.000        TON 
  36  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,434.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                      1.330        TON 
  38  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  39  502-03289           QUALITY ASSURANCE ADJUSTMENT                                               1.000        DOL 
  40  502-06327           PCCP, 10 IN                                                            6,294.000        SYS 
  41  502-06327           PCCP, 10 IN                                                              450.000        SYS 
  42  502-06327           PCCP, 10 IN                                                               50.000        SYS 
  43  502-06627           PCCP, 6 IN                                                               545.000        SYS 
  44  503-05240           D-1 CONTRACTION JOINT                                                  4,968.000        LFT 
  45  503-05310           TERMINAL JOINT                                                           254.000        LFT 
  46  603-06045           FENCE, CHAIN LINK, 48 IN                                                 633.000        LFT 
  47  604-03643           BRICK PAVERS                                                             161.000        SYS 
  48  605-06090           CURB, INTEGRAL, CONCRETE                                               2,932.000        LFT 
  49  605-06095           CURB, INTEGRAL, B, CONCRETE                                              440.000        LFT 
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  50  605-06255           CENTER CURB, D, CONCRETE                                                  19.000        SYS 
  51  610-07487           HMA FOR APPROACHES, TYPE B                                               151.000        TON 
  52  610-08446           PCCP FOR APPROACHES, 6 IN                                                323.000        SYS 
  53  610-09108           PCCP FOR APPROACHES, 9 IN                                                542.000        SYS 
  54  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  12.000        EACH 
  55  611-07052           PREFORMED JOINT MATERIAL                                                 750.000        LFT 
  56  616-02320           GEOTEXTILES                                                              462.000        SYS 
  57  616-06405           RIPRAP, REVETMENT                                                         93.000        TON 
  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  59  621-06545           FERTILIZER                                                                 1.000        TON 
  60  621-06554           SEED MIXTURE, U                                                          289.000        LBS 
  61  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  62  621-06567           WATER                                                                     62.000        kGAL 
  63  621-06570           TOPSOIL                                                                  200.000        CYS 
  64  621-06574           SODDING                                                               21,068.000        SYS 
  65  621-09815           ARTICULATED CONCRETE BLOCK                                               148.000        SYS 
  66  621-93582           MULCH, STONE                                                              31.000        CYS 
  67  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             57.000        CYS 
  68  622-05065           MASONRY WALL                                                              38.000        CYS 
  69  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       85.000        EACH 
  70  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN                            2.000        EACH 
  71  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     6.000        EACH 
  72  622-05653           PLANT, GROUND COVER                                                    2,777.000        EACH 
  73  622-05654           PLANT, PERENNIAL                                                         191.000        EACH 
  74  622-05654           PLANT, PERENNIAL                                                          69.000        EACH 
  75  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  76  702-51864           FIELD DRILLED HOLE                                                         3.000        EACH 
  77  711-90932           EDGING, STEEL                                                            405.000        LFT 
  78  715-02246           PIPE END SECTION, 48 IN                                                    1.000        EACH 
  79  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               100.000        LFT 
  80  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 
  81  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              926.000        LFT 
  82  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,057.000        LFT 
  83  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              115.000        LFT 
  84  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              166.000        LFT 
  85  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              310.000        LFT 
  86  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              137.000        LFT 
  87  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                            1,263.000        LFT 
  88  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          116.000        SYS 
  89  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    55.000        TON 
  90  715-09064           VIDEO INSPECTION FOR PIPE                                              2,640.000        LFT 
  91  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  92  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  93  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
  94  720-01092           MANHOLE, J15, MODIFIED                                                    17.000        EACH 
  95  720-08241           MANHOLE, K15, MODIFIED                                                     1.000        EACH 
  96  720-08242           MANHOLE, L15, MODIFIED                                                     2.000        EACH 
  97  720-10138           MANHOLE, L7                                                                3.000        EACH 
  98  720-45030           INLET, E7                                                                  5.000        EACH 
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  99  720-45035           INLET, F7                                                                  3.000        EACH 
 100  720-45410           MANHOLE, C4                                                                3.000        EACH 
 101  720-91050           MANHOLE, K7, MODIFIED                                                      7.000        EACH 
 102  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
 103  720-98174           INLET, B15                                                                 7.000        EACH 
 104  720-98555           INLET, C15                                                                 7.000        EACH 
 105  732-08419           MODULAR BLOCK WALL                                                        25.000        SYS 
 106  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               5.000        EACH 
 107  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
 108  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
 109  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,711.000        LFT 
 110  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                79.000        LFT 
 111  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 
 112  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
 113  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07118           BARRICADE, III-A                                                         156.000        LFT 
 116  801-07119           BARRICADE, III-B                                                          72.000        LFT 
 117  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      301.000        LFT 
 118  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       17.000        LFT 
 119  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           80.000        SFT 
 120  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              110.000        SFT 
 121  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 122  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 
 123  807-03972           CONDUIT, PVC, 1 IN, SCHEDULE 40, FOR ELECTRIC                             30.000        LFT 
 124  807-04654           LIGHT POLE                                                                13.000        EACH 
 125  807-04654           LIGHT POLE                                                                 3.000        EACH 
 126  807-04866           LUMINAIRE,                                                                13.000        EACH 
 127  807-04922           LIGHT STANDARD FOUNDATION                                                 13.000        EACH 
 128  807-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR ELECTRIC                          1,705.000        LFT 
 129  807-86843           WIRE, NO 4 COPPER, 1/C                                                 5,265.000        LFT 
 130  807-95888           WIRE, NO 8 COPPER, 1/C                                                 1,705.000        LFT 
 131  807-95889           WIRE, NO 10 COPPER, 1/C                                                1,020.000        LFT 
 132  808-06716           LINE, REMOVE                                                             600.000        LFT 
 133  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,726.000        LFT 
 134  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,562.000        LFT 
 135  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                162.000        LFT 
 136  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                       94.000        LFT 
 137  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       33.000        LFT 
 138  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,612.000        LFT 
 139  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                1.000        EACH 
 140  808-10089           LINE, MULTI-COMPONENT, BROKEN, WHITE                                     157.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                        12.000        CYS 
  11  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  12  205-06934           TEMPORARY MULCHING                                                         0.400        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                     600.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,124.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            52,634.000        SYS 
  17  306-08036           MILLING, ASPHALT, 2 IN                                                34,154.000        SYS 
  18  306-08042           MILLING, SCARIFICATION/PROFILE                                       147,966.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    1,560.000        SYS 
  20  306-08432           MILLING, APPROACH                                                        369.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      6,308.000        TON 
  23  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     10,473.000        TON 
  24  401-07388           QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm                                3,760.000        TON 
  25  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              930.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                     66.800        TON 
  27  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      90,784.000        LFT 
  28  610-07788           HMA FOR APPROACHES, TYPE D                                                31.000        TON 
  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  30  621-06559           MULCHED SEEDING, R                                                        43.000        SYS 
  31  621-06574           SODDING                                                                   10.000        SYS 
  32  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  33  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  34  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  35  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  36  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             30.000        LFT 
  37  718-06528           OUTLET PROTECTOR, 1                                                        3.000        EACH 
  38  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              18.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  40  801-06198           PATROLLER                                                                120.000        DAY 
  41  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                            9,880.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  43  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  45  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  46  805-06974           WIM STATION, 4 LANE PIEZO                                             LUMP              LUMP 
  47  805-08567           PIEZO, CLASS I                                                             8.000        EACH 
  48  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      810.000        LFT 
  49  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       1,100.000        LFT 
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  50  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     275.000        LFT 
  51  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              11,810.000        LFT 
  52  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                4,688.000        LFT 
  53  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 811.000        LFT 
  54  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  55  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                               44,103.000        LFT 
  56  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              45,866.000        LFT 
  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              593.000        EACH 
  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      593.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                     1,900.000        CYS 
  10  203-02010           EXCAVATION, ROCK                                                         200.000        CYS 
  11  204-02290           SETTLEMENT PLATE                                                           1.000        EACH 
  12  205-06934           TEMPORARY MULCHING                                                         0.800        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                     410.000        LFT 
  14  205-09543           NO 2 STONE                                                               245.000        TON 
  15  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              230.000        SYS 
  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                3.000        CYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               80.000        TON 
  18  402-07432           HMA SURFACE, TYPE A                                                       10.000        TON 
  19  402-07786           HMA BASE, TYPE D                                                          30.000        TON 
  20  406-05521           ASPHALT FOR TACK COAT                                                    170.000        SYS 
  21  601-02241           GUARDRAIL, REMOVE                                                        400.000        LFT 
  22  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     400.000        LFT 
  23  616-02320           GEOTEXTILES                                                              830.000        SYS 
  24  616-06405           RIPRAP, REVETMENT                                                      3,670.000        TON 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-02770           EROSION CONTROL BLANKET                                                1,850.000        SYS 
  27  621-03909           SEED MIXTURE, NATIVE                                                       5.000        LBS 
  28  621-06545           FERTILIZER                                                                 0.200        TON 
  29  621-06557           SEED MIXTURE, T                                                           18.000        LBS 
  30  621-06565           MULCHING MATERIAL                                                          0.800        TON 
  31  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  32  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  33  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 5.000        MOS 
  34  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  35  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               275.000        LFT 
  36  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             40.000        LFT 
  37  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 
  38  718-52610           AGGREGATE FOR UNDERDRAINS                                                 25.000        CYS 
  39  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               188.000        SYS 
  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,355.000        LFT 
  42  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
  43  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  44  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  45  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  48  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  49  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              570.000        LFT 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -31478-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SLIDE CORRECTION 
 
  50  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  51  805-96014           SAW CUT, FULL DEPTH                                                      300.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 
  53  808-06716           LINE, REMOVE                                                             650.000        LFT 
  54  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                240.000        LFT 
  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,214.000        LFT 
  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               41.000        EACH 
  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       41.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -33199-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         147.000        SYS 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       915.000        CYS 
  12  203-02070           BORROW                                                                   500.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   84.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,078.000        LFT 
  17  205-09543           NO 2 STONE                                                                50.000        TON 
  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            513.000        SYS 
  19  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,771.000        SYS 
  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               16.000        CYS 
  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              546.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        675.000        TON 
  23  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            40.000        TON 
  24  306-08033           MILLING, ASPHALT, 1 IN                                                   787.000        SYS 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               853.000        SYS 
  26  306-08036           MILLING, ASPHALT, 2 IN                                                    93.000        SYS 
  27  306-08042           MILLING, SCARIFICATION/PROFILE                                           440.000        SYS 
  28  402-07432           HMA SURFACE, TYPE A                                                      112.000        TON 
  29  402-07434           HMA SURFACE, TYPE C                                                      245.000        TON 
  30  402-07439           HMA INTERMEDIATE, TYPE C                                                 316.000        TON 
  31  402-07440           HMA BASE, TYPE A                                                          53.000        TON 
  32  402-07442           HMA BASE, TYPE C                                                         217.000        TON 
  33  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               26.000        TON 
  34  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  35  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 
  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     425.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                               308.000        TON 
  40  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  41  615-06500           MONUMENT, A                                                                2.000        EACH 
  42  616-02320           GEOTEXTILES                                                              490.000        SYS 
  43  616-06405           RIPRAP, REVETMENT                                                        184.000        TON 
  44  616-06451           RIPRAP, UNIFORM                                                           79.000        TON 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  46  621-01956           SEED MIXTURE, LEGUME, 1                                                  103.000        LBS 
  47  621-02770           EROSION CONTROL BLANKET                                                2,364.000        SYS 
  48  621-06545           FERTILIZER                                                                 0.250        TON 
  49  621-06557           SEED MIXTURE, T                                                          101.000        LBS 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -33199-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  621-06565           MULCHING MATERIAL                                                          2.500        TON 
  51  621-06567           WATER                                                                      2.000        kGAL 
  52  621-06574           SODDING                                                                  385.000        SYS 
  53  621-06575           SODDING, NURSERY                                                         110.000        SYS 
  54  621-52448           SIGN, DO NOT SPRAY                                                         4.000        EACH 
  55  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  56  714-11189           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              54.000        LFT 
  57  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              103.000        LFT 
  58  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               39.000        LFT 
  59  715-46010           PIPE END SECTION, 18 IN                                                    3.000        EACH 
  60  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
  61  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  62  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 
  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,568.000        LFT 
  64  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              270.000        LFT 
  68  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  69  801-97643           TEMPORARY BUZZ STRIPS                                                     24.000        LFT 
  70  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       44.000        LFT 
  71  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           25.000        SFT 
  72  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                    20.000        LFT 
  73  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,860.000        LFT 
  74  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,300.000        LFT 
  75  808-06716           LINE, REMOVE                                                           2,750.000        LFT 
  76  808-75994           PRISMATIC REFLECTOR                                                       10.000        EACH 
  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -34064-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  203-02000           EXCAVATION, COMMON                                                        15.000        CYS 
   7  725-10019           LINER PIPE, THERMOPLASTIC, CIRCULAR 4.9 -5.0 SFT                          64.000        LFT 
   8  725-10196           LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT                         155.000        LFT 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -34065-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  616-02320           GEOTEXTILES                                                               45.000        SYS 
   8  616-06451           RIPRAP, UNIFORM                                                           25.000        TON 
   9  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  10  628-09403           FIELD OFFICE, C                                                            3.000        MOS 
  11  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              6.000        MOS 
  12  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  13  725-10198           LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT                       122.000        LFT 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -34110-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
   8  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               43.000        CYS 
   9  601-06035           GUARDRAIL, RESET                                                          37.500        LFT 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                        70.000        SYS 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  14  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 7.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  16  715-11479           PIPE, RELAID, 54 IN.                                                      35.000        LFT 
  17  715-95490           PIPE, RELAID, 15 IN.                                                      10.000        LFT 
  18  725-10225           LINER PIPE, THERMOPLASTIC, CIRCULAR, 10.7-10.8 SFT                       250.000        LFT 
  19  725-10245           PERPETUATION, EXISTING PIPE                                                2.000        EACH 
  20  725-11027           LINER PIPE THERMOPLASTIC CIRCULAR 0.9-1.0 SFT                            188.000        LFT 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -34241-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                               10.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                      25.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        13,700.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      700.000        SYS 
  13  414-11467           ULTRATHIN BONDED WEARING COURSE, 4.75 mm                              13,700.000        SYS 
  14  610-07487           HMA FOR APPROACHES, TYPE B                                               100.000        TON 
  15  628-09402           FIELD OFFICE, B                                                            2.000        MOS 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              750.000        LFT 
  18  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   75.000        LFT 
  19  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 
  22  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,400.000        LFT 
  24  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        75.000        LFT 
  25  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       220.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -34481-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SLIDE CORRECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02020           EXCAVATION, UNCLASSIFIED                                              14,095.000        CYS 
  11  204-02290           SETTLEMENT PLATE                                                           3.000        EACH 
  12  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           5.000        EACH 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      9.000        TON 
  14  205-06934           TEMPORARY MULCHING                                                         5.400        TON 
  15  205-08517           ROCK FILTER BERM                                                         740.000        TON 
  16  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            3,685.000        SYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               80.000        CYS 
  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               11.000        CYS 
  19  302-08562           COARSE AGGREGATE, NO 8                                                 1,240.000        TON 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,548.000        TON 
  21  303-93506           AGGREGATE, 2                                                           1,245.000        CYS 
  22  304-07493           WIDENING WITH HMA, TYPE B                                                115.000        TON 
  23  306-08043           MILLING, TRANSITION                                                      555.000        SYS 
  24  402-07432           HMA SURFACE, TYPE A                                                       23.000        TON 
  25  402-07433           HMA SURFACE, TYPE B                                                      271.000        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                 361.000        TON 
  27  402-07440           HMA BASE, TYPE A                                                          42.000        TON 
  28  402-07441           HMA BASE, TYPE B                                                         350.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      1.700        TON 
  30  601-02241           GUARDRAIL, REMOVE                                                      1,450.000        LFT 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,450.000        LFT 
  32  605-52807           CURB AND GUTTER, COMBINED                                                800.000        LFT 
  33  605-94811           CURB TURNOUT                                                               1.000        EACH 
  34  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  35  615-06505           MONUMENT, B                                                               12.000        EACH 
  36  615-06510           MONUMENT, C                                                                1.000        EACH 
  37  616-02320           GEOTEXTILES                                                            4,260.000        SYS 
  38  616-06405           RIPRAP, REVETMENT                                                     36,460.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  40  621-02770           EROSION CONTROL BLANKET                                                9,530.000        SYS 
  41  621-06545           FERTILIZER                                                                 1.300        TON 
  42  621-06553           SEED MIXTURE, R                                                          520.000        LBS 
  43  621-06557           SEED MIXTURE, T                                                          220.000        LBS 
  44  621-06565           MULCHING MATERIAL                                                          5.400        TON 
  45  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  46  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  47  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                36.000        MOS 
  48  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  49  715-03584           SAFETY METAL END SECTION, 4:1 18 IN                                        1.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -34481-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SLIDE CORRECTION 
 
  50  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             1,000.000        LFT 
  51  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          1,540.000        LFT 
  52  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                                6.000        LFT 
  53  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              170.000        LFT 
  54  715-46005           PIPE END SECTION, 15 IN                                                    5.000        EACH 
  55  718-06528           OUTLET PROTECTOR, 1                                                       35.000        EACH 
  56  718-52610           AGGREGATE FOR UNDERDRAINS                                                 90.000        CYS 
  57  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               686.000        SYS 
  58  720-45045           INLET, J10                                                                 5.000        EACH 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  60  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,425.000        LFT 
  61  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
  62  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  65  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  67  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  68  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  69  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              600.000        LFT 
  70  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,700.000        LFT 
  72  808-06716           LINE, REMOVE                                                           1,600.000        LFT 
  73  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,000.000        LFT 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       52.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -34613-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,831.000        SYS 
  10  304-07490           HMA PATCHING, TYPE B                                                   5,509.000        TON 
  11  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              100.000        TON 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  14  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,785.000        LFT 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       55,288.000        LFT 
  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      27,208.000        LFT 
  22  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 49 
 
          CALL ORDER   : 381                                              CONTRACT ID  : R -34614-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHAB BITUMINOUS PAVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,253.000        SYS 
  10  304-07490           HMA PATCHING, TYPE B                                                   1,193.000        TON 
  11  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              100.000        TON 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  14  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        933.000        LFT 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        7,460.000        LFT 
  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       5,595.000        LFT 
  22  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                      16,442.000        SYS 
  13  202-02272           PAVED SIDE DITCH, REMOVE                                               1,559.000        LFT 
  14  202-90277           DETECTOR HOUSING, REMOVE                                                  20.000        EACH 
  15  202-91385           INLET, REMOVE                                                              4.000        EACH 
  16  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           15.000        EACH 
  17  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      3.000        EACH 
  18  202-96133           PIPE, REMOVE                                                             219.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                     6,707.000        CYS 
  20  203-02070           BORROW                                                                 3,100.000        CYS 
  21  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    310.000        TON 
  23  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         105.000        LFT 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  25  205-06937           TEMPORARY SILT FENCE                                                   7,383.000        LFT 
  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                              927.000        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            735.000        SYS 
  28  207-09934           SUBGRADE TREATMENT, TYPE 1B                                           24,751.000        SYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              790.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,596.000        TON 
  31  303-01180           COMPACTED AGGREGATE, NO. 53                                            5,825.000        TON 
  32  304-07491           HMA PATCHING, TYPE C                                                   3,151.000        TON 
  33  304-07491           HMA PATCHING, TYPE C                                                   1,847.000        TON 
  34  306-08033           MILLING, ASPHALT, 1 IN                                                11,593.000        SYS 
  35  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            12,712.000        SYS 
  36  306-08042           MILLING, SCARIFICATION/PROFILE                                        78,020.000        SYS 
  37  306-08043           MILLING, TRANSITION                                                    3,820.000        SYS 
  38  306-08432           MILLING, APPROACH                                                      6,357.000        SYS 
  39  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  40  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,720.000        TON 
  41  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               14,910.000        TON 
  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        7,660.000        TON 
  43  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            2,422.000        TON 
  44  402-07434           HMA SURFACE, TYPE C                                                      982.000        TON 
  45  402-07439           HMA INTERMEDIATE, TYPE C                                               1,228.000        TON 
  46  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                          2,587.000        TON 
  47  406-05520           ASPHALT FOR TACK COAT                                                     87.000        TON 
  48  601-01627           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  49  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
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  50  601-02241           GUARDRAIL, REMOVE                                                      1,224.000        LFT 
  51  601-09238           HAND DIG GUARDRAIL POST HOLES                                             60.000        EACH 
  52  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  53  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     818.000        LFT 
  54  601-99123           GUARDRAIL, TRANSITION, GP                                                  4.000        EACH 
  55  603-06060           FENCE, FARM FIELD, RESET                                                  48.000        LFT 
  56  610-07488           HMA FOR APPROACHES, TYPE C                                             1,372.000        TON 
  57  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  58  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             4.400        TON 
  59  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  60  612-60410           DRILLED HOLE FOR UNDERSEAL                                                73.000        EACH 
  61  615-06505           MONUMENT, B                                                               13.000        EACH 
  62  616-02320           GEOTEXTILES                                                              270.000        SYS 
  63  616-05688           RIPRAP, CLASS 1                                                          135.000        TON 
  64  616-05689           RIPRAP, CLASS 2                                                          107.000        TON 
  65  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 
  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  67  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    5,648.000        SYS 
  68  621-02770           EROSION CONTROL BLANKET                                                4,446.000        SYS 
  69  621-06559           MULCHED SEEDING, R                                                    19,838.000        SYS 
  70  621-06567           WATER                                                                     15.000        kGAL 
  71  621-06574           SODDING                                                                3,511.000        SYS 
  72  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          38.000        EACH 
  73  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  74  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  75  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  76  628-11069           CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES                         36.000        MOS 
  77  702-90915           CONCRETE, CLASS A                                                          0.100        CYS 
  78  713-11199           TEMPORARY PIPE                                                           428.000        LFT 
  79  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    101.000        LFT 
  80  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            669.000        LFT 
  81  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              335.000        LFT 
  82  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               90.000        LFT 
  83  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              116.000        LFT 
  84  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               40.000        LFT 
  85  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    20.000        TON 
  86  715-09064           VIDEO INSPECTION FOR PIPE                                                513.000        LFT 
  87  715-46005           PIPE END SECTION, 15 IN                                                   14.000        EACH 
  88  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  89  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
  90  716-07631           PIPE INSTALLATION, TRENCHLESS, 15 IN                                      88.000        LFT 
  91  718-06529           OUTLET PROTECTOR, 2                                                       15.000        EACH 
  92  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  93  718-34000           PIPE, UNDERDRAIN, PERFORATED, 0.052 IN., 6 IN.                         7,429.000        LFT 
  94  718-52610           AGGREGATE FOR UNDERDRAINS                                                590.000        CYS 
  95  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  96  720-45410           MANHOLE, C4                                                                2.000        EACH 
  97  801-03290           CONSTRUCTION SIGN, C                                                      15.000        EACH 
  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
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  99  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      15,396.000        LFT 
 100  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           37,936.000        LFT 
 101  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       19.000        EACH 
 102  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                702.000        LFT 
 103  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,003.000        LFT 
 104  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
 105  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 
 106  801-06645           CONSTRUCTION SIGN, B                                                      58.000        EACH 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07119           BARRICADE, III-B                                                         544.000        LFT 
 109  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      4,301.000        LFT 
 110  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 111  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 112  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
 113  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      648.800        LFT 
 114  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      182.600        LFT 
 115  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            24.000        EACH 
 116  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          8.000        EACH 
 117  802-07060           SIGN, SHEET, RELOCATE                                                     22.000        EACH 
 118  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          137.800        SFT 
 119  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                3.900        SFT 
 120  804-06771           DELINEATOR POST, FLEXIBLE                                                 20.000        EACH 
 121  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 122  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
 123  805-08126           TRAFFIC SIGNAL HEAD                                                        2.000        EACH 
 124  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          5.000        EACH 
 125  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 126  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         5.000        EACH 
 127  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
 128  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
 129  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    9,297.000        LFT 
 130  805-78485           SIGNAL CABLE, 5C/14GA                                                    308.000        LFT 
 131  805-78490           SIGNAL CABLE, 7C/14GA                                                    955.000        LFT 
 132  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,807.000        LFT 
 133  805-78785           SIGNAL DETECTOR HOUSING                                                   29.000        EACH 
 134  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,207.000        LFT 
 135  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             2.000        EACH 
 136  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           2.000        EACH 
 137  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
 138  805-93555           CONTROLLER CABINET, M                                                      1.000        EACH 
 139  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,405.000        LFT 
 140  808-01329           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WRONG WAY RAMP                    2.000        EACH 
 141  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      23.000        EACH 
 142  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  464.000        LFT 
 143  808-06716           LINE, REMOVE                                                           8,275.000        LFT 
 144  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 145  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                666.000        LFT 
 146  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                32.000        LFT 
 147  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                               63,097.000        LFT 
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 148  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,210.000        LFT 
 149  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              47,799.000        LFT 
 150  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       156.000        LFT 
 151  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       902.000        LFT 
 152  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       539.000        LFT 
 153  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  27.000        EACH 
 154  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  23.000        EACH 
 155  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              673.000        EACH 
 156  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      806.000        EACH 
 157  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 3,650.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 54 
 
          CALL ORDER   : 421                                              CONTRACT ID  : RS-31706-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-96133           PIPE, REMOVE                                                              70.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                       260.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     50.000        TON 
  14  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  15  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              265.000        SYS 
  16  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              348.600        CYS 
  17  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              445.000        CYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              925.600        TON 
  19  303-99391           COMPACTED AGGREGATE FOR UNDERCUT BACKFILL, SIZE NO. 53,                   66.000        TON 
  20  304-07489           HMA PATCHING, TYPE A                                                     950.000        TON 
  21  306-08042           MILLING, SCARIFICATION/PROFILE                                        78,520.000        SYS 
  22  306-08043           MILLING, TRANSITION                                                      646.300        SYS 
  23  306-08432           MILLING, APPROACH                                                      3,441.100        SYS 
  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      6,535.000        TON 
  26  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              500.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                     23.300        TON 
  28  601-02241           GUARDRAIL, REMOVE                                                        390.000        LFT 
  29  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     175.000        LFT 
  32  610-07486           HMA FOR APPROACHES, TYPE A                                               283.000        TON 
  33  615-06490           RIGHT OF WAY MARKER                                                       15.000        EACH 
  34  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                       10.000        EACH 
  35  616-02281           GROUT FOR RIPRAP                                                           1.000        CYS 
  36  616-02320           GEOTEXTILES                                                              302.000        SYS 
  37  616-05688           RIPRAP, CLASS 1                                                          309.000        TON 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  39  621-06559           MULCHED SEEDING, R                                                     1,500.000        SYS 
  40  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  41  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  42  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                28.000        MOS 
  43  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  44  714-11184           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              50.000        LFT 
  45  714-11196           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             124.000        LFT 
  46  715-03475           SAFETY METAL END SECTION, 4:1 15 IN                                        1.000        EACH 
  47  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               45.000        LFT 
  48  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               25.000        LFT 
  49  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                   145.000        TON 
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  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  53  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  56  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 
  57  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,766.000        LFT 
  58  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       50,488.000        LFT 
  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      23,945.000        LFT 
  60  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        48.000        LFT 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              528.000        EACH 
  62  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN                                72.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          1,500.000        TON 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                  19.000        EACH 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            9.000        EACH 
  13  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              507.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        565.000        TON 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                              112.000        TON 
  16  304-07491           HMA PATCHING, TYPE C                                                   4,468.000        TON 
  17  304-07491           HMA PATCHING, TYPE C                                                     267.000        TON 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           187,207.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      9,722.000        SYS 
  20  306-08599           MILLING ASPHALT, 1/2 IN                                               53,056.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                    20,297.000        TON 
  23  401-11502           QC/QA-HMA, 1,64, SURFACE, 4.75 mm                                      2,947.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     68.700        TON 
  25  506-06333           PCCP PATCHING, FULL DEPTH                                                310.000        SYS 
  26  601-09238           HAND DIG GUARDRAIL POST HOLES                                             36.000        EACH 
  27  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  28  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 
  29  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      95,000.000        LFT 
  30  610-07488           HMA FOR APPROACHES, TYPE C                                               803.000        TON 
  31  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  32  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  33  621-06559           MULCHED SEEDING, R                                                       400.000        SYS 
  34  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  35  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 30.000        MOS 
  36  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  37  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               15.000        LFT 
  38  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            250.000        LFT 
  39  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               80.000        LFT 
  40  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                              144.000        LFT 
  41  715-05249           PIPE, TYPE 1 DEFORMED MIN AREA 18.1 SF                                   164.000        LFT 
  42  715-06802           CONCRETE ANCHOR, 18.1 SFT                                                  2.000        EACH 
  43  715-06825           CONCRETE ANCHOR                                                            1.000        EACH 
  44  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          212.000        SYS 
  45  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   156.000        TON 
  46  715-09064           VIDEO INSPECTION FOR PIPE                                                536.000        LFT 
  47  715-11503           PIPE, TYPE 1, DEFORMED, MIN. AREA 4.5 SFT.                               148.000        LFT 
  48  715-11504           PIPE END SECTION, MIN. AREA 4.5 SFT.                                       2.000        EACH 
  49  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
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  50  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
  51  718-06529           OUTLET PROTECTOR, 2                                                       48.000        EACH 
  52  718-06531           OUTLET PROTECTOR, 3                                                        2.000        EACH 
  53  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 54.000        EACH 
  54  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 54.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      17,526.000        LFT 
  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           17,526.000        LFT 
  58  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                514.000        LFT 
  59  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  514.000        LFT 
  60  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
  61  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,200.000        DAY 
  64  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    7,114.000        LFT 
  65  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  66  805-78785           SIGNAL DETECTOR HOUSING                                                   19.000        EACH 
  67  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,409.000        LFT 
  68  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              12,794.000        LFT 
  69  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  70  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                               61,139.000        LFT 
  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              49,984.000        LFT 
  72  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       544.000        LFT 
  73  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       514.000        LFT 
  74  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  54.000        EACH 
  75  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              968.000        EACH 
  76  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      968.000        EACH 
  77  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,060.000        LFT 
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  SECTION NO. 0001    CRACK SEALING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      10.800        TON 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  10  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  11  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    DISTRICT SMALL STRUCTURE PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                  60.000        LFT 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       169.000        CYS 
  12  203-02070           BORROW                                                                   152.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 
  14  205-06936           TEMPORARY SEDIMENT TRAP                                                   47.600        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                   1,145.000        LFT 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,197.000        SYS 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             47.100        SYS 
  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              458.000        CYS 
  19  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              281.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        417.100        TON 
  21  306-08043           MILLING, TRANSITION                                                      667.000        SYS 
  22  402-07434           HMA SURFACE, TYPE C                                                       74.900        TON 
  23  402-07439           HMA INTERMEDIATE, TYPE C                                                 122.900        TON 
  24  402-07442           HMA BASE, TYPE C                                                         299.800        TON 
  25  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              553.700        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  27  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  28  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  29  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  30  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     587.500        LFT 
  33  607-06335           PAVED SIDE DITCH, A                                                      132.000        LFT 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                                13.000        TON 
  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  36  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  37  615-06505           MONUMENT, B                                                                2.000        EACH 
  38  616-02320           GEOTEXTILES                                                              204.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        351.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-06559           MULCHED SEEDING, R                                                     1,198.000        SYS 
  42  621-06574           SODDING                                                                   29.600        SYS 
  43  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  44  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  45  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 
  46  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             16.000        MOS 
  47  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  48  723-11203           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      42.500        LFT 
  49  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
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  SECTION NO. 0001    DISTRICT SMALL STRUCTURE PROJECT 
 
  50  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,115.000        LFT 
  53  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 30.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  55  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  58  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        400.000        LFT 
  59  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               90.000        LFT 
  60  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,400.000        LFT 
  61  808-06716           LINE, REMOVE                                                             845.000        LFT 
  62  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                180.000        LFT 
  63  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 725.000        LFT 
  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 
  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     6,872.000        CYS 
  14  203-02070           BORROW                                                                27,000.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                   2,246.000        CYS 
  16  205-03371           SEDIMENT, REMOVE                                                          22.000        CYS 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    542.000        TON 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                          74.000        EACH 
  19  205-06934           TEMPORARY MULCHING                                                         6.400        TON 
  20  205-06936           TEMPORARY SEDIMENT TRAP                                                  278.000        TON 
  21  205-06937           TEMPORARY SILT FENCE                                                   1,325.000        LFT 
  22  205-09543           NO 2 STONE                                                               302.000        TON 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                           16,100.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            526.000        SYS 
  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              415.000        CYS 
  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              686.000        CYS 
  27  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               32.200        CYS 
  28  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          33.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,895.000        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                     136.000        CYS 
  31  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,660.000        TON 
  32  402-07432           HMA SURFACE, TYPE A                                                      816.000        TON 
  33  402-07434           HMA SURFACE, TYPE C                                                      840.000        TON 
  34  402-07439           HMA INTERMEDIATE, TYPE C                                               1,410.000        TON 
  35  402-07442           HMA BASE, TYPE C                                                       3,450.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      9.700        TON 
  37  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  38  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              2.000        EACH 
  39  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              4.000        EACH 
  40  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  41  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  42  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  43  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  44  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  46  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,275.500        LFT 
  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      25.000        LFT 
  49  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
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  50  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                801.600        SYS 
  51  610-07486           HMA FOR APPROACHES, TYPE A                                               227.300        TON 
  52  610-07487           HMA FOR APPROACHES, TYPE B                                               148.100        TON 
  53  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 
  54  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  55  615-06490           RIGHT OF WAY MARKER                                                       58.000        EACH 
  56  615-06505           MONUMENT, B                                                                8.000        EACH 
  57  616-02320           GEOTEXTILES                                                            8,597.000        SYS 
  58  616-05688           RIPRAP, CLASS 1                                                        3,818.000        TON 
  59  616-05689           RIPRAP, CLASS 2                                                        1,341.000        TON 
  60  616-06405           RIPRAP, REVETMENT                                                        817.000        TON 
  61  616-06451           RIPRAP, UNIFORM                                                          228.000        TON 
  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  63  621-06545           FERTILIZER                                                                 1.300        TON 
  64  621-06557           SEED MIXTURE, T                                                          309.000        LBS 
  65  621-06565           MULCHING MATERIAL                                                          5.700        TON 
  66  621-06567           WATER                                                                    320.000        kGAL 
  67  621-06574           SODDING                                                                4,166.000        SYS 
  68  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  5.000        EACH 
  69  622-91786           SEEDLING                                                                 135.000        EACH 
  70  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  71  628-09403           FIELD OFFICE, C                                                           24.000        MOS 
  72  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  73  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                72.000        MOS 
  74  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  75  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      5,028.000        LFT 
  76  701-09675           PILE STEEL PIPE EPOXY COATED 0.312 IN, 14 IN                             822.000        LFT 
  77  701-09679           CONICAL PILE TIP, 14 IN                                                   78.000        EACH 
  78  703-06028           REINFORCING BARS                                                      81,987.000        LBS 
  79  703-06029           REINFORCING BARS, EPOXY COATED                                       151,210.000        LBS 
  80  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              881.100        CYS 
  81  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  82  706-51020           RAILING, CONCRETE, C                                                      47.200        CYS 
  83  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  85  714-11309           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              94.000        LFT 
  86  715-02628           SAFETY METAL END SECTION, 6:1 15 IN                                       17.000        EACH 
  87  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               200.000        LFT 
  88  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               200.000        LFT 
  89  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              200.000        LFT 
  90  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              200.000        LFT 
  91  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              319.000        LFT 
  92  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              428.000        LFT 
  93  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               200.000        LFT 
  94  715-05248           PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SF                                    78.000        LFT 
  95  715-07303           CONCRETE ANCHOR MIN AREA 16.7 SQ.FT                                        2.000        EACH 
  96  715-08162           PIPE, TYPE 1 DEFORMED MIN AREA 8.8 SF                                     60.000        LFT 
  97  715-08163           PIPE END SECTION, MIN AREA 8.8 SF                                          2.000        EACH 
  98  715-08655           PIPE END SECTION, 72 IN                                                    2.000        EACH 
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  99  715-46005           PIPE END SECTION, 15 IN                                                    5.000        EACH 
 100  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
 101  720-45030           INLET, E7                                                                  1.000        EACH 
 102  720-90455           MANHOLE, B2                                                                2.000        EACH 
 103  723-11210           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     103.000        LFT 
 104  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                27.000        EACH 
 105  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              50.000        EACH 
 106  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 
 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 108  801-07118           BARRICADE, III-A                                                         432.000        LFT 
 109  801-07119           BARRICADE, III-B                                                         528.000        LFT 
 110  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        111.000        LFT 
 111  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           48.600        SFT 
 112  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
 113  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 114  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               235.000        LFT 
 115  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              7,746.000        LFT 
 116  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            15,131.000        LFT 
 117  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,170.000        LFT 
 118  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       55.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-01066           HYDRO DEMOLITION                                                         849.000        SYS 
   9  202-02240           PAVEMENT REMOVAL                                                         873.000        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              849.000        SYS 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                       281.000        CYS 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      30.000        CYS 
  15  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,636.000        SYS 
  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           26.000        CYS 
  17  302-06464           SUBBASE FOR PCCP                                                         160.000        CYS 
  18  302-07455           DENSE GRADED SUBBASE                                                      40.000        CYS 
  19  402-07433           HMA SURFACE, TYPE B                                                       83.000        TON 
  20  402-07438           HMA INTERMEDIATE, TYPE B                                                 138.000        TON 
  21  402-07441           HMA BASE, TYPE B                                                         330.000        TON 
  22  406-05521           ASPHALT FOR TACK COAT                                                  1,997.000        SYS 
  23  502-06327           PCCP, 10 IN                                                              643.000        SYS 
  24  503-03489           RETROFITTED TIE BARS                                                      82.000        EACH 
  25  503-05240           D-1 CONTRACTION JOINT                                                    288.000        LFT 
  26  503-05310           TERMINAL JOINT                                                            48.000        LFT 
  27  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  28  601-02241           GUARDRAIL, REMOVE                                                      1,250.000        LFT 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,225.000        LFT 
  31  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                254.000        SYS 
  33  616-02320           GEOTEXTILES                                                              263.000        SYS 
  34  616-06405           RIPRAP, REVETMENT                                                        110.000        TON 
  35  621-06574           SODDING                                                                  151.000        SYS 
  36  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  37  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
  38  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  39  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  40  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  41  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  6.000        CYS 
  42  703-06029           REINFORCING BARS, EPOXY COATED                                        21,966.000        LBS 
  43  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  154.000        EACH 
  44  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               41.000        CYS 
  45  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  46  706-51020           RAILING, CONCRETE, C                                                       2.200        CYS 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  49  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         808.000        SFT 
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  50  722-51842           BRIDGE DECK OVERLAY                                                      884.000        SYS 
  51  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           31.000        CYS 
  52  722-60824           SURFACE MILLING                                                          849.000        SYS 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,082.000        LFT 
  54  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 
  55  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  56  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  59  801-07119           BARRICADE, III-B                                                          20.000        LFT 
  60  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        480.000        LFT 
  61  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              391.000        LFT 
  62  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  63  808-06716           LINE, REMOVE                                                           1,433.000        LFT 
  64  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,860.000        LFT 
  65  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,507.000        LFT 
  66  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               90.000        LFT 
  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               22.000        EACH 
  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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  SECTION NO. 0001    GUARDRAIL, MAINTENANCE AND REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 
   6  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
   7  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED                5.000        EACH 
   8  601-02241           GUARDRAIL, REMOVE                                                        300.000        LFT 
   9  601-02241           GUARDRAIL, REMOVE                                                        223.000        LFT 
  10  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      5.000        EACH 
  11  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               5.000        EACH 
  12  601-03463           GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY                  10.000        EACH 
  13  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               3.000        EACH 
  14  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 
  19  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                     150.000        HRS 
  20  601-05856           CAT                                                                        2.000        EACH 
  21  601-05856           CAT                                                                        2.000        EACH 
  22  601-05856           CAT                                                                        2.000        EACH 
  23  601-05856           CAT                                                                        2.000        EACH 
  24  601-05856           CAT                                                                       10.000        EACH 
  25  601-05856           CAT                                                                        2.000        EACH 
  26  601-05856           CAT                                                                        2.000        EACH 
  27  601-06035           GUARDRAIL, RESET                                                       2,000.000        LFT 
  28  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  29  601-06053           GUARDRAIL                                                                 10.000        EACH 
  30  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           1.000        EACH 
  31  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           5.000        EACH 
  32  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  33  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           2.000        EACH 
  34  601-06728           GUARDRAIL, WR-BEAM                                                       100.000        LFT 
  35  601-06777           GRAVEL BARREL ARRAY                                                       10.000        EACH 
  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 10.000        EACH 
  37  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  38  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  39  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  40  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  41  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  42  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  43  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 
  44  601-07607           IMPACT ATTENUATOR                                                          2.000        EACH 
  45  601-07607           IMPACT ATTENUATOR                                                          2.000        EACH 
  46  601-09238           HAND DIG GUARDRAIL POST HOLES                                              1.000        EACH 
  47  601-52540           GUARDRAIL TERMINAL SECTION, W BEAM                                         5.000        EACH 
  48  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                  374.000        LFT 
  49  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 45.000        EACH 
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  50  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                  200.000        EACH 
  51  601-61360           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                             10.000        EACH 
  52  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 
  53  601-61545           GUARDRAIL POST, ALUMINUM, INSTALL                                         10.000        EACH 
  54  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     15,000.000        LFT 
  55  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                           400.000        LFT 
  56  601-62100           GUARDRAIL POST, STEEL, INSTALL                                            10.000        EACH 
  57  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                          1,500.000        LFT 
  58  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             5.000        EACH 
  59  601-62260           GUARDRAIL FLAT TERMINAL END SECTION, GALVANIZED                            5.000        EACH 
  60  601-62460           GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 IN.                                  5.000        EACH 
  61  601-62510           GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE                     10.000        EACH 
  62  601-62540           GUARDRAIL POST, PLUMB                                                  1,000.000        EACH 
  63  601-62554           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL                         150.000        LFT 
  64  601-90745           GUARDRAIL POST ALUMINUM                                                   10.000        EACH 
  65  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          5.000        EACH 
  66  601-91468           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                            200.000        EACH 
  67  601-91502           GUARDRAIL TERMINAL SECTION, WOOD BREAKAWAY POST                            5.000        EACH 
  68  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         2.000        EACH 
  69  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 
  70  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 
  71  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 
  72  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        10.000        EACH 
  73  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                        10.000        EACH 
  74  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                        10.000        EACH 
  75  601-91578           GUARDRAIL TERMINAL SECTION, ANCHOR PLATE                                   5.000        EACH 
  76  601-91640           GUARDRAIL TERMINAL SECTION, SOIL PLATE                                     2.000        EACH 
  77  601-91642           GUARDRAIL TERMINAL SECTION, BEARING PLATE                                  5.000        EACH 
  78  601-91643           GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X 9 FT.                              5.000        EACH 
  79  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        5.000        EACH 
  80  601-91650           GUARDRAIL THRIE BEAM EXPANSION RAIL, GALVANIZED                           75.000        LFT 
  81  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 
  82  601-91654           GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT, GALVANIZED                        1.000        EACH 
  83  601-91656           GUARDRAIL SQUARE NOSE SUPPORT ATTACHMENT, GALVANIZED                       1.000        EACH 
  84  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  85  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  86  601-95916           GUARDRAIL POST 5 FT 3 IN. LONG, ALUMINUM, INSTALL                         10.000        EACH 
  87  601-95927           GUARDRAIL TERMINAL SECTION, SINGLEFACE, BURIED END,                        5.000        EACH 
  88  601-95928           GUARDRAIL TERMINAL SECTION, DOUBLEFACE, BURIED END,                        2.000        EACH 
  89  601-97948           GUARDRAIL POST, PADDLE, 15.5 LBS PER LFT, GALVANIZED,                      2.000        EACH 
  90  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    300.000        EACH 
  91  601-98076           GUARDRAIL POST BRACKET, MODIFIED                                          10.000        EACH 
  92  602-01064           CONCRETE BARRIER                                                         100.000        LFT 
  93  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        5,000.000        LFT 
  94  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 3.000        EACH 
  95  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  96  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
  97  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  98  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 68 
 
          CALL ORDER   : 561                                              CONTRACT ID  : M -34201-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL, MAINTENANCE AND REPAIR 
 
  99  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
 100  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 102  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 
 103  809-04951           PLATE                                                                  1,425.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  10  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  11  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  12  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  801-92448           CONSTRUCTION SIGNS, MOBILE                                                50.000        DAY 
  15  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                   12,424.000        LFT 
  16  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,310.000        EACH 
  17  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                            9,184.000        SFT 
  18  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               47.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-52710           SIDEWALK, CONCRETE, REMOVE                                                30.000        SYS 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                  11.000        EACH 
   9  304-07490           HMA PATCHING, TYPE B                                                       0.100        TON 
  10  604-07898           CURB RAMP, CONCRETE, D                                                    10.000        SYS 
  11  604-07902           CURB RAMP, CONCRETE, H                                                    10.000        SYS 
  12  604-07903           CURB RAMP, CONCRETE, K                                                    10.000        SYS 
  13  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  15  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
  18  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  19  805-01842           HANDHOLE, SIGNAL                                                          12.000        EACH 
  20  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,839.000        LFT 
  21  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  22  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   12.000        EACH 
  23  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 
  24  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  25  805-09089           RADIO, YAGI ANTENNA                                                        2.000        EACH 
  26  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         21.000        EACH 
  27  805-11375           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
  28  805-11376           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
  29  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
  30  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 4.000        EACH 
  31  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  32  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  33  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 
  34  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        20.000        EACH 
  35  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
  36  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN                   7.000        EACH 
  37  805-78255           TRAFFIS SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN.,                 2.000        EACH 
  38  805-78370           PEDESTRIAN PUSH BUTTON                                                    12.000        EACH 
  39  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
  40  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
  41  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  42  805-78467           SIGNAL CABLE, 3C/8GA                                                     858.000        LFT 
  43  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   12,079.000        LFT 
  44  805-78485           SIGNAL CABLE, 5C/14GA                                                  6,000.000        LFT 
  45  805-78490           SIGNAL CABLE, 7C/14GA                                                  2,575.000        LFT 
  46  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                      12,761.000        LFT 
  47  805-78785           SIGNAL DETECTOR HOUSING                                                   33.000        EACH 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,992.000        LFT 
  49  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT SIGNAL PROJECT 
 
  50  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  51  805-90005           SIGNAL PEDESTAL, 10 FT                                                     2.000        EACH 
  52  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
  53  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                1.000        EACH 
  54  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           6.000        EACH 
  55  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  2.000        EACH 
  56  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         190.000        LFT 
  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 183.000        LFT 
  58  808-06716           LINE, REMOVE                                                           3,120.000        LFT 
  59  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               155.000        LFT 
  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,531.000        LFT 
  61  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,138.000        LFT 
  62  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   176.000        LFT 
  63  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                               4.000        EACH 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 109.000        LFT 
  65  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       337.000        LFT 
  66  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       352.000        LFT 
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          CALL ORDER   : 631                                              CONTRACT ID  : T -34067-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-52710           SIDEWALK, CONCRETE, REMOVE                                               202.000        SYS 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                  21.000        EACH 
   9  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                            12.000        EACH 
  10  604-07894           CURB RAMP, CONCRETE, A                                                    59.000        SYS 
  11  604-07896           CURB RAMP, CONCRETE, B                                                   143.000        SYS 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09403           FIELD OFFICE, C                                                            5.000        MOS 
  14  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             10.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-07060           SIGN, SHEET, RELOCATE                                                     16.000        EACH 
  18  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  19  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  20  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            950.000        LFT 
  21  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  22  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   24.000        EACH 
  23  805-02328           SIGNAL CABLE, 1C/14 GA                                                11,250.000        LFT 
  24  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 
  25  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  26  805-09089           RADIO, YAGI ANTENNA                                                        3.000        EACH 
  27  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         26.000        EACH 
  28  805-11375           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        6.000        EACH 
  29  805-11376           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
  30  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        4.000        EACH 
  31  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                12.000        EACH 
  32  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  33  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    3.000        EACH 
  34  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        32.000        EACH 
  35  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
  36  805-78370           PEDESTRIAN PUSH BUTTON                                                    24.000        EACH 
  37  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  38  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  39  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  40  805-78467           SIGNAL CABLE, 3C/8GA                                                     440.000        LFT 
  41  805-78480           SIGNAL CABLE, 3C/14GA                                                  1,900.000        LFT 
  42  805-78485           SIGNAL CABLE, 5C/14GA                                                  7,600.000        LFT 
  43  805-78490           SIGNAL CABLE, 7C/14GA                                                  2,100.000        LFT 
  44  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       6,810.000        LFT 
  45  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
  46  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,600.000        LFT 
  47  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
  48  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                3.000        EACH 
  49  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          14.300        SYS 
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          CALL ORDER   : 631                                              CONTRACT ID  : T -34067-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  50  808-06368           TRANSVERSE MARKING, REMOVE                                             2,620.000        LFT 
  51  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 525.000        LFT 
  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,155.000        LFT 
  53  808-06716           LINE, REMOVE                                                           6,950.000        LFT 
  54  808-08258           TRANSVERSE MARKINGS                                                      470.000        LFT 
  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,250.000        LFT 
  56  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       370.000        LFT 
  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       470.000        LFT 
  58  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,320.000        LFT 
  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  60  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : T -34198-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-90277           DETECTOR HOUSING, REMOVE                                                  16.000        EACH 
   8  304-07490           HMA PATCHING, TYPE B                                                       0.100        TON 
   9  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
  14  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  15  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             72.000        LFT 
  16  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  17  805-08464           RADIO, INTERCONNECT                                                        1.000        EACH 
  18  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  19  805-09089           RADIO, YAGI ANTENNA                                                        1.000        EACH 
  20  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         10.000        EACH 
  21  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
  22  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 
  23  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
  24  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        14.000        EACH 
  25  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         3.000        EACH 
  26  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         3.000        EACH 
  27  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN                   3.000        EACH 
  28  805-78255           TRAFFIS SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN.,                 1.000        EACH 
  29  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  30  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  31  805-78467           SIGNAL CABLE, 3C/8GA                                                     105.000        LFT 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    6,561.000        LFT 
  33  805-78485           SIGNAL CABLE, 5C/14GA                                                  1,016.000        LFT 
  34  805-78490           SIGNAL CABLE, 7C/14GA                                                  3,379.000        LFT 
  35  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,582.000        LFT 
  36  805-78785           SIGNAL DETECTOR HOUSING                                                   17.000        EACH 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,121.000        LFT 
  38  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          19.000        EACH 
  39  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 782.000        LFT 
  40  808-06716           LINE, REMOVE                                                           1,980.000        LFT 
  41  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,194.000        LFT 
  42  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       237.000        LFT 
  43  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  11.000        EACH 
  44  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
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          CALL ORDER   : 651                                              CONTRACT ID  : T -34239-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-90277           DETECTOR HOUSING, REMOVE                                                  10.000        EACH 
   8  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  10  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
  11  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                1.000        SFT 
  12  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  13  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             20.000        LFT 
  14  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  15  805-02328           SIGNAL CABLE, 1C/14 GA                                                 4,160.000        LFT 
  16  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         14.000        EACH 
  17  805-11375           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
  18  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
  19  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 
  20  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        12.000        EACH 
  21  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
  22  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         1.000        EACH 
  23  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  24  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  25  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  26  805-78467           SIGNAL CABLE, 3C/8GA                                                     290.000        LFT 
  27  805-78485           SIGNAL CABLE, 5C/14GA                                                    590.000        LFT 
  28  805-78490           SIGNAL CABLE, 7C/14GA                                                  1,820.000        LFT 
  29  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,100.000        LFT 
  30  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,365.000        LFT 
  31  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  32  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
  33  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                1.000        EACH 
  34  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           7.600        SYS 
  35  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 320.000        LFT 
  36  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,420.000        LFT 
  37  808-06716           LINE, REMOVE                                                           3,700.000        LFT 
  38  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,740.000        LFT 
  39  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       220.000        LFT 
  40  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  41  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 661                                              CONTRACT ID  : T -34248-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    OVERHEAD SIGN INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      2.000        EACH 
   8  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
   9  601-91147           GUARDRAIL END TREATMENT, RESET                                             1.000        EACH 
  10  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  11  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     548.500        LFT 
  12  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  15  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                24.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  802-07057           SIGN, PANEL, WITH LEGEND                                                 472.000        SFT 
  22  802-07160           CANTILEVER SIGN SUPPORT FOUNDATION, III                                    3.000        EACH 
  23  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                3.000        EACH 
  24  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              109.200        SFT 
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          CALL ORDER   : 671                                              CONTRACT ID  : TM-34135-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-06542           RELOCATE                                                                   1.000        EACH 
   8  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
   9  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 
  14  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           52.000        SFT 
  15  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  16  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
  17  805-02328           SIGNAL CABLE, 1C/14 GA                                                 2,264.000        LFT 
  18  805-02658           CABLE, COAXIAL                                                           100.000        LFT 
  19  805-04973           CONDUIT                                                                  604.000        LFT 
  20  805-08244           CELLULAR MODEM KIT                                                         1.000        EACH 
  21  805-09088           RADIO, OMNI ANTENNA                                                        1.000        EACH 
  22  805-09366           SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN                         4.000        EACH 
  23  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          4.000        EACH 
  24  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  25  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  26  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
  27  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  28  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  29  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  30  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  31  805-78467           SIGNAL CABLE, 3C/8GA                                                      85.000        LFT 
  32  805-78480           SIGNAL CABLE, 3C/14GA                                                    620.000        LFT 
  33  805-78485           SIGNAL CABLE, 5C/14GA                                                    239.000        LFT 
  34  805-78490           SIGNAL CABLE, 7C/14GA                                                    980.000        LFT 
  35  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       1,931.000        LFT 
  36  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
  37  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     788.000        LFT 
  38  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  39  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 
  40  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
  41  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 1.000        EACH 
  42  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        EACH 
  43  808-06368           TRANSVERSE MARKING, REMOVE                                                12.000        LFT 
  44  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  12.000        LFT 
  45  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 78 
 
          CALL ORDER   : 681                                              CONTRACT ID  : TM-34136-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  802-04089           SIGN, SHEET, REMOVE                                                        7.000        EACH 
  16  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           75.000        SFT 
  17  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               43.500        SFT 
  18  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  19  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            100.000        LFT 
  20  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          2.000        EACH 
  21  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
  22  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         2.000        EACH 
  23  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  24  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  25  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  26  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  27  805-78467           SIGNAL CABLE, 3C/8GA                                                      70.000        LFT 
  28  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,250.000        LFT 
  29  805-78485           SIGNAL CABLE, 5C/14GA                                                    625.000        LFT 
  30  805-78490           SIGNAL CABLE, 7C/14GA                                                    450.000        LFT 
  31  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       3,550.000        LFT 
  32  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     500.000        LFT 
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          CALL ORDER   : 691                                              CONTRACT ID  : TM-34540-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    OVERHEAD SIGN INSTALL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      2.000        EACH 
   9  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  10  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 
  11  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  12  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     556.250        LFT 
  13  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 
  14  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  15  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  802-07057           SIGN, PANEL, WITH LEGEND                                                 447.000        SFT 
  22  802-07160           CANTILEVER SIGN SUPPORT FOUNDATION, III                                    3.000        EACH 
  23  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                3.000        EACH 
  24  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              144.990        SFT 



 
 


