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                                                          VENDOR RANKING 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW ROAD AND BRIDGE CONSTRUCTION                            COMPLETION DATE : 06/30/14 
     LOCATION     : ON US 31, FROM 200 LFT NORTH OF KERN ROAD TO JEWEL AVE           PROJECT(S) :  0710760 
                                                                                                   0710760 
                                                                                                   0710760 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   27-0887958     WALSH CONSTRUCTION COMPANY II LLC                                          $    19,520,630.68   80.2961% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    24,310,806.72  100.0000% 
   3   38-2675420     ANLAAN CORPORATION                                                         $    25,040,105.68  102.9999% 
   4   35-1487677     G E  MARSHALL INC                                                          $    27,312,955.54  112.3490% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2  ) 35-0918397          |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  370861.28000      370861.28|  107255.00000      107255.00|  120000.00000      120000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP | 1240000.00000     1240000.00| 1200000.00000     1200000.00|  500000.00000      500000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-52370                       LUMP |  127000.00000      127000.00|  335000.00000      335000.00|  750000.00000      750000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0004 202-02278              109.000  LFT  |       8.93000         973.37|      10.00000        1090.00|       3.60000         392.40 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0005 202-03000                       LUMP |   10000.00000       10000.00|       1.00000           1.00|       0.01000           0.01 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  229                                     |                             |                             | 
0006 202-03000                       LUMP |    9042.00000        9042.00|    6900.00000        6900.00|    9042.00000        9042.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  233                                     |                             |                             | 
0007 202-03000                       LUMP |   10000.00000       10000.00|    6900.00000        6900.00|       0.01000           0.01 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  245                                     |                             |                             | 
0008 202-03000                       LUMP |    8491.00000        8491.00|    9650.00000        9650.00|    8491.00000        8491.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  247                                     |                             |                             | 
0009 202-03000                       LUMP |   13330.00000       13330.00|    5000.00000        5000.00|   13330.00000       13330.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  249                                     |                             |                             | 
0010 202-03000                       LUMP |   10633.00000       10633.00|    9450.00000        9450.00|   10633.00000       10633.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  251                                     |                             |                             | 
0011 202-03000                       LUMP |   25974.00000       25974.00|    5850.00000        5850.00|   25974.00000       25974.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  256                                     |                             |                             | 
0012 202-03000                       LUMP |   20316.00000       20316.00|   12500.00000       12500.00|   20316.00000       20316.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  257                                     |                             |                             | 
0013 202-03000                       LUMP |   17215.00000       17215.00|   10800.00000       10800.00|   17215.00000       17215.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  258                                     |                             |                             | 
0014 202-03000                       LUMP |    9487.00000        9487.00|    6250.00000        6250.00|    9487.00000        9487.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  260                                     |                             |                             | 
0015 202-03000                       LUMP |    8020.00000        8020.00|    6800.00000        6800.00|    8020.00000        8020.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  261                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 131 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   88872.00000       88872.00|    6900.00000        6900.00|   88872.00000       88872.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  272                                     |                             |                             | 
0017 202-03000                       LUMP |   25250.00000       25250.00|       1.00000           1.00|       0.01000           0.01 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  466                                     |                             |                             | 
0018 202-03135             5000.000  SFT  |       5.05000       25250.00|      12.10000       60500.00|       5.05000       25250.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , UNDISTRIBUTED                  |                             |                             | 
0019 202-03729              300.000  LFT  |      24.50000        7350.00|      19.80000        5940.00|      24.50000        7350.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0020 202-05545              170.000  CYS  |      44.00000        7480.00|      65.00000       11050.00|     113.00000       19210.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0021 202-05550              170.000  CYS  |      18.00000        3060.00|      15.50000        2635.00|      14.00000        2380.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0022 202-05555              170.000  CYS  |      15.00000        2550.00|      15.00000        2550.00|      10.00000        1700.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0023 202-05823                1.000  EACH |    4500.00000        4500.00|    5500.00000        5500.00|   10315.00000       10315.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                             |                             | 
0024 202-05826                2.000  EACH |    6000.00000       12000.00|    9500.00000       19000.00|   13300.00000       26600.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, OVER 10000 GALLONS CAPACITY    |                             |                             | 
0025 202-07554               10.000  CYS  |      15.00000         150.00|      15.00000         150.00|      15.00000         150.00 
  REGULATED MATERIALS, TRANSPORT, Y       |                             |                             | 
0026 202-07555               10.000  CYS  |      44.00000         440.00|      65.00000         650.00|      44.00000         440.00 
  REGULATED MATERIALS, DISPOSE, TYPE Y    |                             |                             | 
0027 202-09106                8.000  EACH |     825.00000        6600.00|     750.00000        6000.00|     253.00000        2024.00 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX (WATER), 24 HOUR RETURN   |                             |                             | 
0028 202-09783                       LUMP |   26160.52000       26160.52|   50000.00000       50000.00|   67000.00000       67000.00 
  SEWER, SANITARY, ABANDON IN PLACE       |                             |                             | 
0029 202-91385                2.000  EACH |     338.00000         676.00|      75.00000         150.00|     165.00000         330.00 
  INLET, REMOVE                           |                             |                             | 
0030 202-91840              991.000  LFT  |       3.60000        3567.60|       1.50000        1486.50|       3.60000        3567.60 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0031 202-93047                2.000  EACH |     338.00000         676.00|      75.00000         150.00|     600.00000        1200.00 
  MANHOLE, REMOVE                         |                             |                             | 
0032 202-93615               79.000  SYS  |      12.29000         970.91|       8.00000         632.00|      11.00000         869.00 
  CONCRETE, REMOVE                        |                             |                             | 
0033 202-96035              161.000  LFT  |      12.06000        1941.66|       8.50000        1368.50|      18.00000        2898.00 
  CONCRETE WALL, REMOVE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 202-96133             1690.000  LFT  |       9.45000       15970.50|      20.00000       33800.00|      34.00000       57460.00 
  PIPE, REMOVE                            |                             |                             | 
0035 203-07042            23825.300  SYS  |       2.77000       65996.08|       0.01000         238.25|       5.00000      119126.50 
  EMBANKMENT FOUNDATION SOILS TREATMENT   |                             |                             | 
0036 205-02234                7.000  EACH |     623.91000        4367.37|     335.00000        2345.00|     453.00000        3171.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CULVERT PIPE PROTECTION                 |                             |                             | 
0037 205-03371             1255.000  CYS  |       5.26000        6601.30|       0.01000          12.55|      14.00000       17570.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0038 205-04948                       LUMP |   11569.51000       11569.51|   20000.00000       20000.00|    8000.00000        8000.00 
  TEMPORARY CONSTRUCTION ENTRANCE/EXIT    |                             |                             | 
0039 205-06930                1.400  TON  |     226.53000         317.14|      40.00000          56.00|      60.00000          84.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0040 205-06931              201.500  TON  |      72.85000       14679.28|      40.00000        8060.00|      73.00000       14709.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0041 205-06932               39.000  LFT  |       7.00000         273.00|       7.00000         273.00|       7.00000         273.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0042 205-06933               16.000  EACH |      80.00000        1280.00|     180.00000        2880.00|      80.00000        1280.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0043 205-06934               18.300  TON  |     430.00000        7869.00|     430.00000        7869.00|     430.00000        7869.00 
  TEMPORARY MULCHING                      |                             |                             | 
0044 205-06936              247.300  TON  |      59.75000       14776.18|      35.00000        8655.50|      66.00000       16321.80 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0045 205-06937             5075.000  LFT  |       3.21000       16290.75|       1.13000        5734.75|       1.13000        5734.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0046 205-06938               81.000  LFT  |      16.46000        1333.26|      14.00000        1134.00|      38.00000        3078.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0047 205-09543              300.000  TON  |      29.68000        8904.00|      25.00000        7500.00|      35.00000       10500.00 
  NO 2 STONE                              |                             |                             | 
0048 206-51230              837.000  CYS  |      13.20000       11048.40|      25.00000       20925.00|       5.00000        4185.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0049 207-08263            72516.500  SYS  |       4.16000      301668.64|       3.65000      264685.23|       0.70000       50761.55 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0050 207-08267              783.600  SYS  |      16.60000       13007.76|      19.40000       15201.84|      15.00000       11754.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0051 211-02050            35118.500  CYS  |      16.29000      572080.37|      17.00000      597014.50|      15.42000      541527.27 
  B BORROW                                |                             |                             | 
0052 211-09266            57460.000  CYS  |      19.90000     1143454.00|      17.00000      976820.00|      17.20000      988312.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0053 211-09268              247.800  CYS  |      78.89000       19548.94|      75.00000       18585.00|      55.00000       13629.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0054 302-07455              446.200  CYS  |      43.53000       19423.09|      40.00000       17848.00|      37.10000       16554.02 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 306-08034              572.900  SYS  |       7.15000        4096.24|      11.92000        6828.97|       6.50000        3723.85 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0056 401-06264                       LUMP |    6500.00000        6500.00|    8668.98000        8668.98|    6500.00000        6500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0057 402-07432              626.200  TON  |      60.00000       37572.00|      80.38000       50333.96|      60.00000       37572.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0058 402-07435              966.700  TON  |      54.00000       52201.80|      70.95000       68587.37|      54.00000       52201.80 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0059 601-01522               14.000  EACH |    2225.00000       31150.00|    2000.00000       28000.00|    2225.00000       31150.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0060 601-06246                2.000  EACH |   23900.00000       47800.00|   18000.00000       36000.00|   23900.00000       47800.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0061 601-09149                1.000  EACH |   40200.00000       40200.00|   28000.00000       28000.00|   40200.00000       40200.00 
  IMPACT ATTENUATOR, CR1, W1, TL-3        |                             |                             | 
0062 601-09150                1.000  EACH |   40200.00000       40200.00|   28000.00000       28000.00|   40200.00000       40200.00 
  IMPACT ATTENUATOR, CR1, W2, TL-3        |                             |                             | 
0063 601-94689                3.000  EACH |    2900.00000        8700.00|    2600.00000        7800.00|    2900.00000        8700.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0064 601-94690                3.000  EACH |    4575.00000       13725.00|    3700.00000       11100.00|    4575.00000       13725.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0065 601-99105             2387.500  LFT  |      19.75000       47153.13|      18.00000       42975.00|      19.75000       47153.13 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0066 602-06729               93.000  EACH |      12.00000        1116.00|      14.65000        1362.45|      10.00000         930.00 
  BARRIER DELINEATOR                      |                             |                             | 
0067 602-08603              620.100  LFT  |      61.25000       37981.13|     100.51000       62326.25|      64.00000       39686.40 
  CONCRETE BARRIER, 45 IN                 |                             |                             | 
0068 603-01159             8581.100  LFT  |      12.90000      110696.19|      15.00000      128716.50|      12.90000      110696.19 
  FENCE, CHAIN LINK, 42 IN                |                             |                             | 
0069 604-06070             3551.700  SYS  |      36.54000      129779.12|      40.45000      143666.27|      26.00000       92344.20 
  SIDEWALK, CONCRETE                      |                             |                             | 
0070 604-07897               52.400  SYS  |     143.76000        7533.02|     144.56000        7574.94|     150.00000        7860.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0071 604-07902              137.400  SYS  |     142.42000       19568.51|     144.57000       19863.92|     150.00000       20610.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0072 605-06150             6771.900  LFT  |      15.25000      103271.48|      17.96000      121623.32|      18.00000      121894.20 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0073 609-06259             2676.500  SYS  |      58.97000      157833.21|      45.00000      120442.50|     100.00000      267650.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0074 610-07487              245.500  TON  |     120.00000       29460.00|     102.32000       25119.56|     120.00000       29460.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0075 611-06497               10.000  EACH |     185.00000        1850.00|     140.00000        1400.00|     185.00000        1850.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 615-06490               72.000  EACH |     138.00000        9936.00|     135.00000        9720.00|     138.00000        9936.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0077 615-06505               30.000  EACH |     730.00000       21900.00|     550.00000       16500.00|     730.00000       21900.00 
  MONUMENT, B                             |                             |                             | 
0078 615-06510               14.000  EACH |     560.00000        7840.00|     400.00000        5600.00|     560.00000        7840.00 
  MONUMENT, C                             |                             |                             | 
0079 616-02320              254.200  SYS  |       4.69000        1192.20|       4.50000        1143.90|       2.15000         546.53 
  GEOTEXTILES                             |                             |                             | 
0080 616-05688              123.000  TON  |      52.27000        6429.21|      70.00000        8610.00|      60.00000        7380.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0081 616-06405              773.100  TON  |      32.77000       25334.49|      56.00000       43293.60|      41.00000       31697.10 
  RIPRAP, REVETMENT                       |                             |                             | 
0082 621-01004                4.000  EACH |     320.00000        1280.00|     320.00000        1280.00|     320.00000        1280.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0083 621-02318               13.100  LBS  |      57.00000         746.70|      57.00000         746.70|      57.00000         746.70 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0084 621-02770            37385.000  SYS  |       1.05000       39254.25|       1.05000       39254.25|       1.05000       39254.25 
  EROSION CONTROL BLANKET                 |                             |                             | 
0085 621-06545               11.000  TON  |     620.00000        6820.00|     620.00000        6820.00|     620.00000        6820.00 
  FERTILIZER                              |                             |                             | 
0086 621-06554             2745.000  LBS  |       3.77000       10348.65|       3.77000       10348.65|       3.77000       10348.65 
  SEED MIXTURE, U                         |                             |                             | 
0087 621-06557             1372.000  LBS  |       1.90000        2606.80|       1.90000        2606.80|       1.90000        2606.80 
  SEED MIXTURE, T                         |                             |                             | 
0088 621-06557               48.000  LBS  |       1.90000          91.20|       1.90000          91.20|       1.90000          91.20 
  SEED MIXTURE, T , DITCH                 |                             |                             | 
0089 621-06565               55.000  TON  |     430.00000       23650.00|     430.00000       23650.00|     430.00000       23650.00 
  MULCHING MATERIAL                       |                             |                             | 
0090 621-06567               32.000  kGAL |       1.00000          32.00|       1.00000          32.00|       1.00000          32.00 
  WATER                                   |                             |                             | 
0091 621-06574             2192.700  SYS  |       3.04000        6665.81|       3.04000        6665.81|       3.04000        6665.81 
  SODDING                                 |                             |                             | 
0092 621-06575             6544.800  SYS  |       3.04000       19896.19|       3.04000       19896.19|       3.04000       19896.19 
  SODDING, NURSERY                        |                             |                             | 
0093 628-09403               30.000  MOS  |    1951.67000       58550.10|    2418.28000       72548.40|    1600.00000       48000.00 
  FIELD OFFICE, C                         |                             |                             | 
0095 628-11006               60.000  MOS  |      80.00000        4800.00|     100.00000        6000.00|      70.00000        4200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0096 628-11068                2.000  EACH |     150.00000         300.00|     326.80000         653.60|     250.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 701-06011               12.000  EACH |    1589.39000       19072.68|     500.00000        6000.00|     500.00000        6000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0098 701-08122             3549.000  LFT  |      42.72000      151613.28|      55.00000      195195.00|      28.00000       99372.00 
  PILE, STEEL PIPE, 0.375", 14            |                             |                             | 
0099 701-09557              955.000  LFT  |      49.42000       47196.10|      55.00000       52525.00|      30.00000       28650.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0100 701-09559               12.000  EACH |    1192.04000       14304.48|     500.00000        6000.00|     250.00000        3000.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0101 701-09679              288.000  EACH |     249.56000       71873.28|     250.00000       72000.00|     250.00000       72000.00 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0102 701-09826            13480.000  LFT  |      52.80000      711744.00|      60.00000      808800.00|      35.00000      471800.00 
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             | 
0103 702-51005              488.700  CYS  |     370.00000      180819.00|     550.00000      268785.00|     500.00000      244350.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0104 702-51015              429.100  CYS  |     250.00000      107275.00|     550.00000      236005.00|     350.00000      150185.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0105 702-92857              301.000  CYS  |     400.00000      120400.00|     550.00000      165550.00|     800.00000      240800.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0106 703-06029          1392398.000  LBS  |       0.78000     1086070.44|       0.85000     1183538.30|       0.90000     1253158.20 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0107 704-51002             2481.900  CYS  |     475.00000     1178902.50|     450.00000     1116855.00|     550.00000     1365045.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0108 704-51006             1013.600  CYS  |     500.00000      506800.00|     550.00000      557480.00|     750.00000      760200.00 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                             |                             | 
  MODIFIED SUPERSTRUCTURE CONCRETE        |                             |                             | 
0110 706-05734                3.000  EACH |    2111.54000        6334.62|    2000.00000        6000.00|    2200.00000        6600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , MODIFIED                              |                             |                             | 
0111 706-05734                3.000  EACH |    2111.54000        6334.62|    2000.00000        6000.00|    2200.00000        6600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #3, MODIFIED                   |                             |                             | 
0112 706-08496             5216.600  SYS  |      55.00000      286913.00|      75.00000      391245.00|      79.00000      412111.40 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0113 706-09959             3376.800  LFT  |      57.85000      195347.88|      52.70000      177957.36|      64.00000      216115.20 
  RAILING, CONCRETE, FT                   |                             |                             | 
0114 706-51020              363.200  CYS  |     480.18000      174401.38|     400.00000      145280.00|     520.00000      188864.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0115 707-01065                       LUMP |  550000.00000      550000.00|  200000.00000      200000.00|  750000.00000      750000.00 
  POST-TENSIONING , BRIDGE #5             |                             |                             | 
0116 707-07605             1225.500  LFT  |     145.00000      177697.50|     220.00000      269610.00|     300.00000      367650.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 48 IN                           |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0117 707-08158              282.000  LFT  |     210.00000       59220.00|     250.00000       70500.00|     350.00000       98700.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  42 IN X 49 IN                           |                             |                             | 
0118 709-51821                       LUMP |   76722.18000       76722.18|    4000.00000        4000.00|   76680.00000       76680.00 
  SURFACE SEAL , MODIFIED                 |                             |                             | 
0119 709-51821                       LUMP |    3001.40000        3001.40|    4000.00000        4000.00|    3500.00000        3500.00 
  SURFACE SEAL , BRIDGE #1                |                             |                             | 
0120 709-51821                       LUMP |    3660.80000        3660.80|    4000.00000        4000.00|    4150.00000        4150.00 
  SURFACE SEAL , BRIDGE #2                |                             |                             | 
0121 709-51821                       LUMP |    3053.60000        3053.60|    4000.00000        4000.00|    3450.00000        3450.00 
  SURFACE SEAL , BRIDGE #3                |                             |                             | 
0122 709-51821                       LUMP |    2459.60000        2459.60|    4000.00000        4000.00|    2800.00000        2800.00 
  SURFACE SEAL , BRIDGE #4                |                             |                             | 
0123 709-51821                       LUMP |   34116.60000       34116.60|    4000.00000        4000.00|   36540.00000       36540.00 
  SURFACE SEAL , BRIDGE #5                |                             |                             | 
0124 711-51038                       LUMP | 3000000.00000     3000000.00| 2799114.81000     2799114.81| 3000000.00000     3000000.00 
  STRUCTURAL STEEL , BRIDGE #5            |                             |                             | 
0125 711-51070              104.000  EACH |      54.83000        5702.32|      55.00000        5720.00|       0.01000           1.04 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0126 713-51820                       LUMP |  300000.00000      300000.00|  150000.00000      150000.00|  500000.00000      500000.00 
  TEMPORARY SUPPORT , BRIDGE #5           |                             |                             | 
0127 714-11109              640.000  LFT  |    1300.00000      832000.00|    1100.00000      704000.00|    1196.00000      765440.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 16 FT X 5 FT                  |                             |                             | 
0128 714-11173              168.000  LFT  |     325.00000       54600.00|     290.00000       48720.00|     392.00000       65856.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 6 FT X 3 FT                   |                             |                             | 
0129 714-11191              772.000  LFT  |     300.00000      231600.00|     275.00000      212300.00|     364.00000      281008.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 5 FT X 4 FT                   |                             |                             | 
0130 715-01336                3.000  EACH |    2408.26000        7224.78|    3250.00000        9750.00|    2400.00000        7200.00 
  GATE VALVE, 12 IN                       |                             |                             | 
0131 715-05024              409.000  LFT  |      68.27000       27922.43|      57.00000       23313.00|      66.00000       26994.00 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0132 715-05048            16141.000  LFT  |       2.65000       42773.65|       4.15000       66985.15|       2.70000       43580.70 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0133 715-05149              645.000  LFT  |      33.11000       21355.95|      32.00000       20640.00|      23.00000       14835.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0134 715-05151             5485.000  LFT  |      28.06000      153909.10|      34.00000      186490.00|      26.00000      142610.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0135 715-05152              687.000  LFT  |      31.49000       21633.63|      35.00000       24045.00|      36.00000       24732.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0136 715-05154              330.000  LFT  |      41.37000       13652.10|      42.00000       13860.00|      44.00000       14520.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0137 715-05156              165.000  LFT  |      49.06000        8094.90|      54.00000        8910.00|      53.00000        8745.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0138 715-05161              494.000  LFT  |      90.69000       44800.86|      87.00000       42978.00|     100.00000       49400.00 
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             | 
0139 715-05163              333.000  LFT  |     142.55000       47469.15|      95.00000       31635.00|     134.00000       44622.00 
  PIPE, TYPE 2 CIRCULAR 60 IN             |                             |                             | 
0140 715-05169               52.000  LFT  |      35.88000        1865.76|      40.00000        2080.00|      28.00000        1456.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0141 715-05408               38.000  LFT  |      75.22000        2858.36|      45.00000        1710.00|      47.00000        1786.00 
  PIPE SANITARY SEWER 8 IN                |                             |                             | 
0142 715-05417             1180.000  LFT  |     108.35000      127853.00|     110.00000      129800.00|     160.00000      188800.00 
  PIPE SANITARY SEWER 30 IN               |                             |                             | 
0143 715-05841                3.000  EACH |     983.92000        2951.76|    1500.00000        4500.00|    2450.00000        7350.00 
  CONCRETE ANCHOR 60 IN                   |                             |                             | 
0144 715-06004                3.000  EACH |     813.37000        2440.11|    1400.00000        4200.00|    2000.00000        6000.00 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
0145 715-09064             8548.000  LFT  |       1.10000        9402.80|       1.10000        9402.80|       1.10000        9402.80 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0146 715-46005                8.000  EACH |     501.51000        4012.08|     350.00000        2800.00|     235.00000        1880.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0147 715-46010                2.000  EACH |     488.63000         977.26|     400.00000         800.00|     280.00000         560.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0148 715-46040                2.000  EACH |    1501.55000        3003.10|    1400.00000        2800.00|    1083.00000        2166.00 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0149 715-94780               45.000  LFT  |      67.86000        3053.70|      55.00000        2475.00|      30.00000        1350.00 
  WATER MAIN, DUCTILE IRON, 6 IN          |                             |                             | 
0150 715-95866                3.000  EACH |    1128.26000        3384.78|    1400.00000        4200.00|     400.00000        1200.00 
  GATE VALVE, 6 IN.                       |                             |                             | 
0151 715-96670              465.000  LFT  |      87.77000       40813.05|     117.00000       54405.00|     120.00000       55800.00 
  WATER MAIN, DUCTILE IRON, 12 IN , CLASS |                             |                             | 
  52                                      |                             |                             | 
0152 715-96948                2.000  EACH |    1476.26000        2952.52|    2000.00000        4000.00|    1432.00000        2864.00 
  GATE VALVE, 8 IN                        |                             |                             | 
0153 718-06528               25.000  EACH |     673.97000       16849.25|       0.00000           0.00|     450.00000       11250.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0154 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0155 718-52610             1315.500  CYS  |      36.35000       47818.43|      38.70000       50909.85|      39.00000       51304.50 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0156 718-99153            11283.000  SYS  |       1.35000       15232.05|       0.83000        9364.89|       1.55000       17488.65 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0157 719-93923             3100.000  LBS  |       2.90000        8990.00|       4.50000       13950.00|       2.60000        8060.00 
  DUCTILE IRON FITTINGS                   |                             |                             | 
0158 720-01059                1.000  EACH |    3679.10000        3679.10|    2995.00000        2995.00|    7000.00000        7000.00 
  MANHOLE, E4, DROP                       |                             |                             | 
0159 720-09079               14.000  EACH |    2087.68000       29227.52|    1665.00000       23310.00|    2500.00000       35000.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0160 720-11486                3.000  EACH |    7935.82000       23807.46|    7430.00000       22290.00|    9500.00000       28500.00 
  MANHOLE, E7, MODIFIED                   |                             |                             | 
0161 720-45030                4.000  EACH |    1620.68000        6482.72|    1210.00000        4840.00|    1100.00000        4400.00 
  INLET, E7                               |                             |                             | 
0162 720-45035                1.000  EACH |    1620.70000        1620.70|    1210.00000        1210.00|    1100.00000        1100.00 
  INLET, F7                               |                             |                             | 
0163 720-45042                1.000  EACH |    2087.70000        2087.70|    2125.00000        2125.00|    2500.00000        2500.00 
  INLET, HA5                              |                             |                             | 
0164 720-45065                7.000  EACH |    3777.58000       26443.06|    2815.00000       19705.00|    3200.00000       22400.00 
  INLET, N12                              |                             |                             | 
0165 720-45270                5.000  EACH |    1504.68000        7523.40|    1055.00000        5275.00|    1000.00000        5000.00 
  PIPE CATCH BASIN, 18 IN                 |                             |                             | 
0166 720-45410               21.000  EACH |    2420.38000       50827.98|    1427.00000       29967.00|    2600.00000       54600.00 
  MANHOLE, C4                             |                             |                             | 
0167 720-45415                3.000  EACH |    2934.09000        8802.27|    1950.00000        5850.00|    3500.00000       10500.00 
  MANHOLE, D4                             |                             |                             | 
0168 720-45416                7.000  EACH |    6840.96000       47886.72|    5875.00000       41125.00|    9500.00000       66500.00 
  MANHOLE, E4                             |                             |                             | 
0169 720-45520                1.000  EACH |    3779.10000        3779.10|    2795.00000        2795.00|    4900.00000        4900.00 
  MANHOLE, E4, MODIFIED                   |                             |                             | 
0170 720-94208                1.000  EACH |    2577.90000        2577.90|    2750.00000        2750.00|    3500.00000        3500.00 
  MANHOLE, C10                            |                             |                             | 
0171 720-95422                8.000  EACH |    5891.12000       47128.96|    3540.00000       28320.00|    4700.00000       37600.00 
  MANHOLE, J4 , SANITARY                  |                             |                             | 
0172 720-96999                3.000  EACH |    3728.41000       11185.23|    5450.00000       16350.00|    4000.00000       12000.00 
  FIRE HYDRANT ASSEMBLY , INSTALL         |                             |                             | 
0173 720-97009                4.000  EACH |     374.26000        1497.04|    2875.00000       11500.00|     300.00000        1200.00 
  FIRE HYDRANT ASSEMBLY, REMOVE AND       |                             |                             | 
  SALVAGE                                 |                             |                             | 
0174 720-99416               45.000  EACH |    2937.35000      132180.75|    2145.00000       96525.00|    3000.00000      135000.00 
  CATCH BASIN, B15                        |                             |                             | 
0175 720-99417               32.000  EACH |    2937.35000       93995.20|    2145.00000       68640.00|    3000.00000       96000.00 
  CATCH BASIN, C15                        |                             |                             | 
0176 726-96481                2.000  EACH |   15711.83000       31423.66|    5500.00000       11000.00|   12000.00000       24000.00 
  BEARING ASSEMBLY, EXPANSION , TYPE 1    |                             |                             | 
0177 726-96481                2.000  EACH |   15711.83000       31423.66|    5500.00000       11000.00|   15000.00000       30000.00 
  BEARING ASSEMBLY, EXPANSION , TYPE 2    |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0178 726-96481                6.000  EACH |   15711.83000       94270.98|    3000.00000       18000.00|    8000.00000       48000.00 
  BEARING ASSEMBLY, EXPANSION , TYPE 3    |                             |                             | 
0179 731-93945            82822.000  SFT  |      14.00000     1159508.00|      11.00000      911042.00|      12.00000      993864.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0180 731-93946            82822.000  SFT  |       8.00000      662576.00|       5.15000      426533.30|       5.00000      414110.00 
  WALL ERECTION                           |                             |                             | 
0181 731-93947             4801.000  LFT  |      21.33000      102405.33|       9.50000       45609.50|      15.00000       72015.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0182 732-91739              110.000  LFT  |     114.78000       12625.80|      64.37000        7080.70|      50.00000        5500.00 
  WATER MAIN, DUCTILE IRON, 8 IN          |                             |                             | 
0183 801-03290                4.000  EACH |     135.00000         540.00|     210.00000         840.00|     135.00000         540.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0184 801-04308               15.000  EACH |     230.00000        3450.00|     249.00000        3735.00|     230.00000        3450.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0185 801-06625               24.000  EACH |      75.00000        1800.00|     117.00000        2808.00|      75.00000        1800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0186 801-06640                6.000  EACH |     150.00000         900.00|     196.00000        1176.00|     150.00000         900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0187 801-06775                       LUMP |   75000.00000       75000.00|    5239.00000        5239.00|    5500.00000        5500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0188 801-07118               96.000  LFT  |      16.00000        1536.00|      17.50000        1680.00|      16.00000        1536.00 
  BARRICADE, III-A                        |                             |                             | 
0189 801-07119              168.000  LFT  |      16.00000        2688.00|      18.30000        3074.40|      16.00000        2688.00 
  BARRICADE, III-B                        |                             |                             | 
0190 801-08402              353.000  LFT  |      40.92000       14444.76|      60.00000       21180.00|      45.00000       15885.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 3       |                             |                             | 
0191 802-04089                2.000  EACH |      23.00000          46.00|      23.00000          46.00|      23.00000          46.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0192 802-05701              182.700  LFT  |      13.50000        2466.45|      13.50000        2466.45|      13.50000        2466.45 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0193 802-05702               17.000  LFT  |      12.50000         212.50|      12.50000         212.50|      12.50000         212.50 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0194 802-05704               80.000  LFT  |      20.00000        1600.00|      20.00000        1600.00|      20.00000        1600.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0195 802-07059                8.000  EACH |      38.00000         304.00|      38.00000         304.00|      38.00000         304.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0196 802-09838              119.000  SFT  |      14.50000        1725.50|      14.50000        1725.50|      14.50000        1725.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0197 802-09839               21.000  SFT  |      23.50000         493.50|      23.50000         493.50|      23.50000         493.50 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0198 802-09840              108.200  SFT  |      15.50000        1677.10|      15.50000        1677.10|      15.50000        1677.10 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0199 802-09842               68.000  SFT  |      18.50000        1258.00|      18.50000        1258.00|      18.50000        1258.00 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0200 802-74070                2.000  EACH |    1270.00000        2540.00|    1270.00000        2540.00|    1270.00000        2540.00 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0201 802-76160                2.000  EACH |    1373.00000        2746.00|    1373.00000        2746.00|    1373.00000        2746.00 
  BRIDGE BRACKET ASSEMBLY                 |                             |                             | 
0202 805-01842               14.000  EACH |     683.75000        9572.50|     683.75000        9572.50|     683.75000        9572.50 
  HANDHOLE, SIGNAL                        |                             |                             | 
0203 805-01844             2405.000  LFT  |       9.72000       23376.60|       9.72000       23376.60|       9.72000       23376.60 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0204 805-02152                8.000  EACH |     410.00000        3280.00|     410.00000        3280.00|     410.00000        3280.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0205 805-02645                8.000  EACH |     428.50000        3428.00|     428.50000        3428.00|     428.50000        3428.00 
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             | 
0206 805-03979                4.000  EACH |    1700.00000        6800.00|    1700.00000        6800.00|    1700.00000        6800.00 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  TWO CHANNEL, TWO DIRECTION              |                             |                             | 
0207 805-03985             1442.000  LFT  |       0.70000        1009.40|       0.70000        1009.40|       0.70000        1009.40 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0208 805-06364                1.000  EACH |     172.25000         172.25|     172.25000         172.25|     172.25000         172.25 
  FIBER OPTIC BREAKOUT KIT                |                             |                             | 
0209 805-11373                2.000  EACH |    7295.00000       14590.00|    7295.00000       14590.00|    7295.00000       14590.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  15 FT.                                  |                             |                             | 
0210 805-78106                1.000  EACH |   12400.00000       12400.00|   12400.00000       12400.00|   12400.00000       12400.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0211 805-78205                9.000  EACH |     558.50000        5026.50|     558.50000        5026.50|     558.50000        5026.50 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0212 805-78215                2.000  EACH |     563.50000        1127.00|     563.50000        1127.00|     563.50000        1127.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0213 805-78230                1.000  EACH |     875.50000         875.50|     875.50000         875.50|     875.50000         875.50 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0214 805-78370                8.000  EACH |      96.25000         770.00|      96.25000         770.00|      96.25000         770.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0215 805-78415                2.000  EACH |    1655.00000        3310.00|    1655.00000        3310.00|    1655.00000        3310.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0216 805-78420                2.000  EACH |     248.00000         496.00|     248.00000         496.00|     248.00000         496.00 
  DISCONNECT HANGER                       |                             |                             | 
0217 805-78467               30.000  LFT  |       2.89000          86.70|       2.89000          86.70|       2.89000          86.70 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0218 805-78470             3742.000  LFT  |       0.30000        1122.60|       0.30000        1122.60|       0.30000        1122.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0219 805-78480             2498.000  LFT  |       1.10000        2747.80|       1.10000        2747.80|       1.10000        2747.80 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0220 805-78485             2893.000  LFT  |       1.31000        3789.83|       1.31000        3789.83|       1.31000        3789.83 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0221 805-78490             3002.000  LFT  |       1.54000        4623.08|       1.54000        4623.08|       1.54000        4623.08 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0222 805-78510             4345.000  LFT  |       0.90000        3910.50|       0.90000        3910.50|       0.90000        3910.50 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0223 805-78785               13.000  EACH |     459.00000        5967.00|     459.00000        5967.00|     459.00000        5967.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0224 805-78795             1321.000  LFT  |       7.00000        9247.00|       7.00000        9247.00|       7.00000        9247.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0225 805-78906                4.000  EACH |    1947.00000        7788.00|    1947.00000        7788.00|    1947.00000        7788.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0226 805-78925                1.000  EACH |     740.00000         740.00|     740.00000         740.00|     740.00000         740.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0227 805-81032                4.000  EACH |    4340.00000       17360.00|    4340.00000       17360.00|    4340.00000       17360.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0228 805-90005                8.000  EACH |     620.00000        4960.00|     620.00000        4960.00|     620.00000        4960.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0229 805-92504               10.000  EACH |     409.00000        4090.00|     409.00000        4090.00|     409.00000        4090.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0230 805-94971              596.000  LFT  |       2.25000        1341.00|       2.25000        1341.00|       2.25000        1341.00 
  FIBER OPTICS CABLE                      |                             |                             | 
0231 807-02857                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  CIRCUIT BREAKER PANEL                   |                             |                             | 
0232 807-06592              120.000  LFT  |      13.00000        1560.00|      13.00000        1560.00|      13.00000        1560.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0233 807-07580              350.000  LFT  |       7.20000        2520.00|       7.20000        2520.00|       7.20000        2520.00 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0234 807-86735                6.000  EACH |     702.25000        4213.50|     702.25000        4213.50|     702.25000        4213.50 
  LUMINAIRE, UNDERPASS PENDANT MOUNT HIGH |                             |                             | 
  PRESSURE, 150 WATT SODIUM               |                             |                             | 
0235 807-86750                4.000  EACH |     702.25000        2809.00|     702.25000        2809.00|     702.25000        2809.00 
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                             |                             | 
  HIGH PRESSURE, 150 WATT                 |                             |                             | 
0236 807-86805                2.000  EACH |    2092.00000        4184.00|    2092.00000        4184.00|    2092.00000        4184.00 
  SERVICE POINT, I                        |                             |                             | 
0237 807-86810                1.000  EACH |    4156.00000        4156.00|    4156.00000        4156.00|    4156.00000        4156.00 
  SERVICE POINT, II                       |                             |                             | 
0238 807-86898              820.000  LFT  |       5.00000        4100.00|       5.00000        4100.00|       5.00000        4100.00 
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             | 
0239 807-86955                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  CABLE-DUCT MARKER                       |                             |                             | 
0240 807-87556             2700.000  LFT  |       0.50000        1350.00|       0.50000        1350.00|       0.50000        1350.00 
  WIRE, THW OR TW, NO 10 COPPER STRANDED  |                             |                             | 
0241 807-97237              130.000  LFT  |       7.20000         936.00|       7.20000         936.00|       7.20000         936.00 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0242 808-06694             2518.000  LFT  |       0.50000        1259.00|       0.50000        1259.00|       0.50000        1259.00 
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             | 
0243 808-06713              741.000  LFT  |       0.25000         185.25|       1.00000         741.00|       1.00000         741.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0244 808-06714              184.000  LFT  |       0.25000          46.00|       1.00000         184.00|       1.00000         184.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0245 808-06723                1.000  EACH |      50.00000          50.00|      60.00000          60.00|      60.00000          60.00 
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0246 808-06724                1.000  EACH |      55.00000          55.00|      60.00000          60.00|      60.00000          60.00 
  PAVEMENT MESSAGE MARKING, PAINT, ONLY   |                             |                             | 
0247 808-74815              175.000  LFT  |       2.25000         393.75|       4.00000         700.00|       4.00000         700.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE 12"                      |                             |                             | 
0248 808-75060             1037.000  LFT  |       2.25000        2333.25|       1.75000        1814.75|       1.75000        1814.75 
  TRANSVERSE MARKING, PAINT, CROSSHATCH   |                             |                             | 
  LINE, WHITE, 12"                        |                             |                             | 
0249 808-75205             1000.000  LFT  |       0.55000         550.00|       0.75000         750.00|       0.75000         750.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0250 808-75245             3322.000  LFT  |       0.55000        1827.10|       0.75000        2491.50|       0.75000        2491.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0251 808-75297              108.000  LFT  |       4.45000         480.60|       8.00000         864.00|       8.00000         864.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0252 808-75998               41.000  EACH |      49.00000        2009.00|      35.00000        1435.00|      35.00000        1435.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0314 113-01614                       LUMP |   19900.00000       19900.00|   20000.00000       20000.00|   20000.00000       20000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0315 709-07110            56083.000  SFT  |       3.00000      168249.00|       2.76000      154789.08|       3.00000      168249.00 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0316 706-05734                3.000  EACH |    2111.54000        6334.62|    2000.00000        6000.00|    2200.00000        6600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #2, MODIFIED                   |                             |                             | 
0317 706-05734                3.000  EACH |    2111.54000        6334.62|    2000.00000        6000.00|    2200.00000        6600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #1, MODIFIED                   |                             |                             | 
0318 706-05734                4.000  EACH |    1982.31000        7929.24|    2000.00000        8000.00|    2200.00000        8800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #4, MODIFIED                   |                             |                             | 
0319 711-51070               16.000  EACH |      54.83000         877.28|     880.00000       14080.00|     150.00000        2400.00 
  ANCHOR PLATE, AP 1 , BRIDGE #1, MODIFIE |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    19,520,630.68|           $    18,010,184.91|           $    19,705,937.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROAD CONSTRUCTION - HMA MAINLINE/HMA RAMPS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0253 203-02000           185624.000  CYS  |       0.00000           0.00|       9.00000     1670616.00|       7.00000     1299368.00 
  EXCAVATION, COMMON                      |                             |                             | 
0254 203-02070           222972.000  CYS  |       0.00000           0.00|       9.00000     2006748.00|       8.75000     1951005.00 
  BORROW                                  |                             |                             | 
0255 211-09264            22607.600  CYS  |       0.00000           0.00|       0.01000         226.08|       0.01000         226.08 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0256 301-07448            10593.800  TON  |       0.00000           0.00|      24.77000      262408.43|      21.00000      222469.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0257 303-01180             3627.100  TON  |       0.00000           0.00|      24.93000       90423.60|      25.00000       90677.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0258 401-07320              651.300  TON  |       0.00000           0.00|      77.90000       50736.27|      65.00000       42334.50 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0259 401-07321             2734.000  TON  |       0.00000           0.00|      67.92000      185693.28|      65.00000      177710.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0260 401-07329             1500.900  TON  |       0.00000           0.00|      91.05000      136656.95|      67.00000      100560.30 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0261 401-07389             1953.800  TON  |       0.00000           0.00|      59.66000      116563.71|      51.00000       99643.80 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0262 401-07390             5100.400  TON  |       0.00000           0.00|      61.65000      314439.66|      51.00000      260120.40 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(   3  ) 38-2675420 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0263 401-07399             2512.900  TON  |       0.00000           0.00|      67.96000      170776.68|      48.00000      120619.20 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0264 401-07423             4440.800  TON  |       0.00000           0.00|      59.79000      265515.43|      51.00000      226480.80 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0265 401-07429             6167.000  TON  |       0.00000           0.00|      67.57000      416704.19|      51.00000      314517.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0266 401-08364             5834.600  TON  |       0.00000           0.00|      62.72000      365946.11|      49.00000      285895.40 
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             | 
0267 406-05520               42.050  TON  |       0.00000           0.00|     858.76000       36110.86|       0.01000           0.42 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0268 616-02320             8167.400  SYS  |       0.00000           0.00|       3.17000       25890.66|       2.15000       17559.91 
  GEOTEXTILES                             |                             |                             | 
0269 706-09545             2395.400  CYS  |       0.00000           0.00|      42.63000      102115.90|      39.00000       93420.60 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0270 715-05053             3322.000  LFT  |       0.00000           0.00|      25.00000       83050.00|       9.50000       31559.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $             0.00|           $     6,300,621.81|           $     5,334,167.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    19,520,630.68|           $    24,310,806.72|           $    25,040,105.68 
==================================================================================================================================== 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE CONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  225724.59000      225724.59|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP | 1905607.00000     1905607.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-52370                       LUMP |  836304.00000      836304.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0004 202-02278              109.000  LFT  |       3.39000         369.51|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0005 202-03000                       LUMP |       0.01000           0.01|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  229                                     |                             |                             | 
0006 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  233                                     |                             |                             | 
0007 202-03000                       LUMP |       0.01000           0.01|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  245                                     |                             |                             | 
0008 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  247                                     |                             |                             | 
0009 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  249                                     |                             |                             | 
0010 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  251                                     |                             |                             | 
0011 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  256                                     |                             |                             | 
0012 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  257                                     |                             |                             | 
0013 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  258                                     |                             |                             | 
0014 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  260                                     |                             |                             | 
0015 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  261                                     |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  272                                     |                             |                             | 
0017 202-03000                       LUMP |   10000.00000       10000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  466                                     |                             |                             | 
0018 202-03135             5000.000  SFT  |       5.75000       28750.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE , UNDISTRIBUTED                  |                             |                             | 
0019 202-03729              300.000  LFT  |      17.50000        5250.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0020 202-05545              170.000  CYS  |      44.00000        7480.00|                             | 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0021 202-05550              170.000  CYS  |      18.00000        3060.00|                             | 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0022 202-05555              170.000  CYS  |      15.00000        2550.00|                             | 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0023 202-05823                1.000  EACH |    3750.00000        3750.00|                             | 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                             |                             | 
0024 202-05826                2.000  EACH |    5500.00000       11000.00|                             | 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, OVER 10000 GALLONS CAPACITY    |                             |                             | 
0025 202-07554               10.000  CYS  |      15.00000         150.00|                             | 
  REGULATED MATERIALS, TRANSPORT, Y       |                             |                             | 
0026 202-07555               10.000  CYS  |      44.00000         440.00|                             | 
  REGULATED MATERIALS, DISPOSE, TYPE Y    |                             |                             | 
0027 202-09106                8.000  EACH |     825.00000        6600.00|                             | 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX (WATER), 24 HOUR RETURN   |                             |                             | 
0028 202-09783                       LUMP |   10582.00000       10582.00|                             | 
  SEWER, SANITARY, ABANDON IN PLACE       |                             |                             | 
0029 202-91385                2.000  EACH |     175.00000         350.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0030 202-91840              991.000  LFT  |       2.00000        1982.00|                             | 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0031 202-93047                2.000  EACH |    1900.00000        3800.00|                             | 
  MANHOLE, REMOVE                         |                             |                             | 
0032 202-93615               79.000  SYS  |      12.55000         991.45|                             | 
  CONCRETE, REMOVE                        |                             |                             | 
0033 202-96035              161.000  LFT  |      62.15000       10006.15|                             | 
  CONCRETE WALL, REMOVE                   |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 202-96133             1690.000  LFT  |      13.97000       23609.30|                             | 
  PIPE, REMOVE                            |                             |                             | 
0035 203-07042            23825.300  SYS  |       4.45000      106022.59|                             | 
  EMBANKMENT FOUNDATION SOILS TREATMENT   |                             |                             | 
0036 205-02234                7.000  EACH |     400.00000        2800.00|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CULVERT PIPE PROTECTION                 |                             |                             | 
0037 205-03371             1255.000  CYS  |       3.50000        4392.50|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0038 205-04948                       LUMP |    4315.34000        4315.34|                             | 
  TEMPORARY CONSTRUCTION ENTRANCE/EXIT    |                             |                             | 
0039 205-06930                1.400  TON  |     135.47000         189.66|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0040 205-06931              201.500  TON  |      49.84000       10042.76|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0041 205-06932               39.000  LFT  |       8.19000         319.41|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0042 205-06933               16.000  EACH |      80.00000        1280.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0043 205-06934               18.300  TON  |     430.00000        7869.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0044 205-06936              247.300  TON  |      49.77000       12308.12|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0045 205-06937             5075.000  LFT  |       1.13000        5734.75|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0046 205-06938               81.000  LFT  |      11.87000         961.47|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0047 205-09543              300.000  TON  |      32.22000        9666.00|                             | 
  NO 2 STONE                              |                             |                             | 
0048 206-51230              837.000  CYS  |       7.00000        5859.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0049 207-08263            72516.500  SYS  |       4.70000      340827.55|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0050 207-08267              783.600  SYS  |       9.13000        7154.27|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0051 211-02050            35118.500  CYS  |      14.48000      508515.88|                             | 
  B BORROW                                |                             |                             | 
0052 211-09266            57460.000  CYS  |      23.00000     1321580.00|                             | 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0053 211-09268              247.800  CYS  |      66.20000       16404.36|                             | 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0054 302-07455              446.200  CYS  |      60.00000       26772.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 306-08034              572.900  SYS  |       6.50000        3723.85|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0056 401-06264                       LUMP |    6500.00000        6500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0057 402-07432              626.200  TON  |      60.00000       37572.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0058 402-07435              966.700  TON  |      54.00000       52201.80|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0059 601-01522               14.000  EACH |    2000.00000       28000.00|                             | 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0060 601-06246                2.000  EACH |   18000.00000       36000.00|                             | 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0061 601-09149                1.000  EACH |   28000.00000       28000.00|                             | 
  IMPACT ATTENUATOR, CR1, W1, TL-3        |                             |                             | 
0062 601-09150                1.000  EACH |   28000.00000       28000.00|                             | 
  IMPACT ATTENUATOR, CR1, W2, TL-3        |                             |                             | 
0063 601-94689                3.000  EACH |    2600.00000        7800.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0064 601-94690                3.000  EACH |    3700.00000       11100.00|                             | 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0065 601-99105             2387.500  LFT  |      18.00000       42975.00|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0066 602-06729               93.000  EACH |       4.65000         432.45|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0067 602-08603              620.100  LFT  |     100.00000       62010.00|                             | 
  CONCRETE BARRIER, 45 IN                 |                             |                             | 
0068 603-01159             8581.100  LFT  |      15.00000      128716.50|                             | 
  FENCE, CHAIN LINK, 42 IN                |                             |                             | 
0069 604-06070             3551.700  SYS  |      26.00000       92344.20|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0070 604-07897               52.400  SYS  |     150.00000        7860.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0071 604-07902              137.400  SYS  |     150.00000       20610.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0072 605-06150             6771.900  LFT  |      18.00000      121894.20|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0073 609-06259             2676.500  SYS  |      93.00000      248914.50|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0074 610-07487              245.500  TON  |     120.00000       29460.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0075 611-06497               10.000  EACH |     140.00000        1400.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0076 615-06490               72.000  EACH |     135.00000        9720.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0077 615-06505               30.000  EACH |     550.00000       16500.00|                             | 
  MONUMENT, B                             |                             |                             | 
0078 615-06510               14.000  EACH |     400.00000        5600.00|                             | 
  MONUMENT, C                             |                             |                             | 
0079 616-02320              254.200  SYS  |       1.92000         488.06|                             | 
  GEOTEXTILES                             |                             |                             | 
0080 616-05688              123.000  TON  |      67.30000        8277.90|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0081 616-06405              773.100  TON  |      37.85000       29261.84|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0082 621-01004                4.000  EACH |     320.00000        1280.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0083 621-02318               13.100  LBS  |      57.00000         746.70|                             | 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0084 621-02770            37385.000  SYS  |       0.98000       36637.30|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0085 621-06545               11.000  TON  |     620.00000        6820.00|                             | 
  FERTILIZER                              |                             |                             | 
0086 621-06554             2745.000  LBS  |       3.77000       10348.65|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0087 621-06557             1372.000  LBS  |       1.90000        2606.80|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0088 621-06557               48.000  LBS  |       1.90000          91.20|                             | 
  SEED MIXTURE, T , DITCH                 |                             |                             | 
0089 621-06565               55.000  TON  |     430.00000       23650.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0090 621-06567               32.000  kGAL |       1.00000          32.00|                             | 
  WATER                                   |                             |                             | 
0091 621-06574             2192.700  SYS  |       3.04000        6665.81|                             | 
  SODDING                                 |                             |                             | 
0092 621-06575             6544.800  SYS  |       3.04000       19896.19|                             | 
  SODDING, NURSERY                        |                             |                             | 
0093 628-09403               30.000  MOS  |    2050.00000       61500.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0095 628-11006               60.000  MOS  |     100.00000        6000.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0096 628-11068                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 701-06011               12.000  EACH |    1000.00000       12000.00|                             | 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0098 701-08122             3549.000  LFT  |      51.00000      180999.00|                             | 
  PILE, STEEL PIPE, 0.375", 14            |                             |                             | 
0099 701-09557              955.000  LFT  |      62.00000       59210.00|                             | 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0100 701-09559               12.000  EACH |    1000.00000       12000.00|                             | 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0101 701-09679              288.000  EACH |     280.00000       80640.00|                             | 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
0102 701-09826            13480.000  LFT  |      64.00000      862720.00|                             | 
  PILE, STEEL PIPE, 0.5 IN., 14 IN.       |                             |                             | 
0103 702-51005              488.700  CYS  |     340.00000      166158.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0104 702-51015              429.100  CYS  |     185.00000       79383.50|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0105 702-92857              301.000  CYS  |     375.00000      112875.00|                             | 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0106 703-06029          1392398.000  LBS  |       1.00000     1392398.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0107 704-51002             2481.900  CYS  |     500.00000     1240950.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0108 704-51006             1013.600  CYS  |     710.00000      719656.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                             |                             | 
  MODIFIED SUPERSTRUCTURE CONCRETE        |                             |                             | 
0110 706-05734                3.000  EACH |    2000.00000        6000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , MODIFIED                              |                             |                             | 
0111 706-05734                3.000  EACH |    2000.00000        6000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #3, MODIFIED                   |                             |                             | 
0112 706-08496             5216.600  SYS  |      87.00000      453844.20|                             | 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
0113 706-09959             3376.800  LFT  |     132.00000      445737.60|                             | 
  RAILING, CONCRETE, FT                   |                             |                             | 
0114 706-51020              363.200  CYS  |     575.00000      208840.00|                             | 
  RAILING, CONCRETE, C                    |                             |                             | 
0115 707-01065                       LUMP |  275000.00000      275000.00|                             | 
  POST-TENSIONING , BRIDGE #5             |                             |                             | 
0116 707-07605             1225.500  LFT  |     325.00000      398287.50|                             | 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 48 IN                           |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0117 707-08158              282.000  LFT  |     350.00000       98700.00|                             | 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  42 IN X 49 IN                           |                             |                             | 
0118 709-51821                       LUMP |   76680.00000       76680.00|                             | 
  SURFACE SEAL , MODIFIED                 |                             |                             | 
0119 709-51821                       LUMP |    3500.00000        3500.00|                             | 
  SURFACE SEAL , BRIDGE #1                |                             |                             | 
0120 709-51821                       LUMP |    4150.00000        4150.00|                             | 
  SURFACE SEAL , BRIDGE #2                |                             |                             | 
0121 709-51821                       LUMP |    3450.00000        3450.00|                             | 
  SURFACE SEAL , BRIDGE #3                |                             |                             | 
0122 709-51821                       LUMP |    2800.00000        2800.00|                             | 
  SURFACE SEAL , BRIDGE #4                |                             |                             | 
0123 709-51821                       LUMP |   36540.00000       36540.00|                             | 
  SURFACE SEAL , BRIDGE #5                |                             |                             | 
0124 711-51038                       LUMP | 3330000.00000     3330000.00|                             | 
  STRUCTURAL STEEL , BRIDGE #5            |                             |                             | 
0125 711-51070              104.000  EACH |     100.00000       10400.00|                             | 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0126 713-51820                       LUMP |  185000.00000      185000.00|                             | 
  TEMPORARY SUPPORT , BRIDGE #5           |                             |                             | 
0127 714-11109              640.000  LFT  |    1877.75000     1201760.00|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 16 FT X 5 FT                  |                             |                             | 
0128 714-11173              168.000  LFT  |     395.55000       66452.40|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 6 FT X 3 FT                   |                             |                             | 
0129 714-11191              772.000  LFT  |     389.61000      300778.92|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 5 FT X 4 FT                   |                             |                             | 
0130 715-01336                3.000  EACH |    2336.30000        7008.90|                             | 
  GATE VALVE, 12 IN                       |                             |                             | 
0131 715-05024              409.000  LFT  |      58.17000       23791.53|                             | 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0132 715-05048            16141.000  LFT  |       3.69000       59560.29|                             | 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0133 715-05149              645.000  LFT  |      18.02000       11622.90|                             | 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0134 715-05151             5485.000  LFT  |      22.84000      125277.40|                             | 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0135 715-05152              687.000  LFT  |      29.77000       20451.99|                             | 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
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0136 715-05154              330.000  LFT  |      36.82000       12150.60|                             | 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0137 715-05156              165.000  LFT  |      57.15000        9429.75|                             | 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0138 715-05161              494.000  LFT  |     153.38000       75769.72|                             | 
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             | 
0139 715-05163              333.000  LFT  |     124.65000       41508.45|                             | 
  PIPE, TYPE 2 CIRCULAR 60 IN             |                             |                             | 
0140 715-05169               52.000  LFT  |      20.55000        1068.60|                             | 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0141 715-05408               38.000  LFT  |      57.82000        2197.16|                             | 
  PIPE SANITARY SEWER 8 IN                |                             |                             | 
0142 715-05417             1180.000  LFT  |     207.96000      245392.80|                             | 
  PIPE SANITARY SEWER 30 IN               |                             |                             | 
0143 715-05841                3.000  EACH |    1550.00000        4650.00|                             | 
  CONCRETE ANCHOR 60 IN                   |                             |                             | 
0144 715-06004                3.000  EACH |    1340.00000        4020.00|                             | 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
0145 715-09064             8548.000  LFT  |       1.10000        9402.80|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0146 715-46005                8.000  EACH |     228.00000        1824.00|                             | 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0147 715-46010                2.000  EACH |     278.00000         556.00|                             | 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0148 715-46040                2.000  EACH |     985.00000        1970.00|                             | 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0149 715-94780               45.000  LFT  |      37.82000        1701.90|                             | 
  WATER MAIN, DUCTILE IRON, 6 IN          |                             |                             | 
0150 715-95866                3.000  EACH |     928.30000        2784.90|                             | 
  GATE VALVE, 6 IN.                       |                             |                             | 
0151 715-96670              465.000  LFT  |      76.53000       35586.45|                             | 
  WATER MAIN, DUCTILE IRON, 12 IN , CLASS |                             |                             | 
  52                                      |                             |                             | 
0152 715-96948                2.000  EACH |    1311.10000        2622.20|                             | 
  GATE VALVE, 8 IN                        |                             |                             | 
0153 718-06528               25.000  EACH |     600.00000       15000.00|                             | 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0154 718-06532             3000.000  LFT  |       1.00000        3000.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0155 718-52610             1315.500  CYS  |      34.97000       46003.04|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0156 718-99153            11283.000  SYS  |       1.13000       12749.79|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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0157 719-93923             3100.000  LBS  |       4.85000       15035.00|                             | 
  DUCTILE IRON FITTINGS                   |                             |                             | 
0158 720-01059                1.000  EACH |   13079.63000       13079.63|                             | 
  MANHOLE, E4, DROP                       |                             |                             | 
0159 720-09079               14.000  EACH |    1684.43000       23582.02|                             | 
  INLET, HA5, MODIFIED                    |                             |                             | 
0160 720-11486                3.000  EACH |    5296.49000       15889.47|                             | 
  MANHOLE, E7, MODIFIED                   |                             |                             | 
0161 720-45030                4.000  EACH |    1232.46000        4929.84|                             | 
  INLET, E7                               |                             |                             | 
0162 720-45035                1.000  EACH |    1370.92000        1370.92|                             | 
  INLET, F7                               |                             |                             | 
0163 720-45042                1.000  EACH |    2894.75000        2894.75|                             | 
  INLET, HA5                              |                             |                             | 
0164 720-45065                7.000  EACH |    2955.46000       20688.22|                             | 
  INLET, N12                              |                             |                             | 
0165 720-45270                5.000  EACH |    1222.67000        6113.35|                             | 
  PIPE CATCH BASIN, 18 IN                 |                             |                             | 
0166 720-45410               21.000  EACH |    1972.71000       41426.91|                             | 
  MANHOLE, C4                             |                             |                             | 
0167 720-45415                3.000  EACH |    3280.68000        9842.04|                             | 
  MANHOLE, D4                             |                             |                             | 
0168 720-45416                7.000  EACH |    8987.79000       62914.53|                             | 
  MANHOLE, E4                             |                             |                             | 
0169 720-45520                1.000  EACH |    6639.49000        6639.49|                             | 
  MANHOLE, E4, MODIFIED                   |                             |                             | 
0170 720-94208                1.000  EACH |    2191.69000        2191.69|                             | 
  MANHOLE, C10                            |                             |                             | 
0171 720-95422                8.000  EACH |    5423.08000       43384.64|                             | 
  MANHOLE, J4 , SANITARY                  |                             |                             | 
0172 720-96999                3.000  EACH |    2902.90000        8708.70|                             | 
  FIRE HYDRANT ASSEMBLY , INSTALL         |                             |                             | 
0173 720-97009                4.000  EACH |     400.00000        1600.00|                             | 
  FIRE HYDRANT ASSEMBLY, REMOVE AND       |                             |                             | 
  SALVAGE                                 |                             |                             | 
0174 720-99416               45.000  EACH |    2545.54000      114549.30|                             | 
  CATCH BASIN, B15                        |                             |                             | 
0175 720-99417               32.000  EACH |    2618.23000       83783.36|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0176 726-96481                2.000  EACH |   11000.00000       22000.00|                             | 
  BEARING ASSEMBLY, EXPANSION , TYPE 1    |                             |                             | 
0177 726-96481                2.000  EACH |   16000.00000       32000.00|                             | 
  BEARING ASSEMBLY, EXPANSION , TYPE 2    |                             |                             | 
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0178 726-96481                6.000  EACH |   10000.00000       60000.00|                             | 
  BEARING ASSEMBLY, EXPANSION , TYPE 3    |                             |                             | 
0179 731-93945            82822.000  SFT  |      11.00000      911042.00|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
0180 731-93946            82822.000  SFT  |       5.00000      414110.00|                             | 
  WALL ERECTION                           |                             |                             | 
0181 731-93947             4801.000  LFT  |      25.00000      120025.00|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0182 732-91739              110.000  LFT  |      47.61000        5237.10|                             | 
  WATER MAIN, DUCTILE IRON, 8 IN          |                             |                             | 
0183 801-03290                4.000  EACH |     210.00000         840.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0184 801-04308               15.000  EACH |     249.00000        3735.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0185 801-06625               24.000  EACH |     117.00000        2808.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0186 801-06640                6.000  EACH |     196.00000        1176.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0187 801-06775                       LUMP |   13239.00000       13239.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0188 801-07118               96.000  LFT  |      17.50000        1680.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0189 801-07119              168.000  LFT  |      18.30000        3074.40|                             | 
  BARRICADE, III-B                        |                             |                             | 
0190 801-08402              353.000  LFT  |      45.00000       15885.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 3       |                             |                             | 
0191 802-04089                2.000  EACH |     100.00000         200.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0192 802-05701              182.700  LFT  |      13.00000        2375.10|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0193 802-05702               17.000  LFT  |      13.00000         221.00|                             | 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0194 802-05704               80.000  LFT  |      13.00000        1040.00|                             | 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0195 802-07059                8.000  EACH |     100.00000         800.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0196 802-09838              119.000  SFT  |      13.00000        1547.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0197 802-09839               21.000  SFT  |     110.00000        2310.00|                             | 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
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0198 802-09840              108.200  SFT  |      13.00000        1406.60|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0199 802-09842               68.000  SFT  |      13.00000         884.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0200 802-74070                2.000  EACH |    1000.00000        2000.00|                             | 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0201 802-76160                2.000  EACH |     200.00000         400.00|                             | 
  BRIDGE BRACKET ASSEMBLY                 |                             |                             | 
0202 805-01842               14.000  EACH |     520.00000        7280.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0203 805-01844             2405.000  LFT  |      12.00000       28860.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0204 805-02152                8.000  EACH |     500.00000        4000.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0205 805-02645                8.000  EACH |     200.00000        1600.00|                             | 
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             | 
0206 805-03979                4.000  EACH |    1500.00000        6000.00|                             | 
  EMERGENCY VEHICLE PREEMPTION DETECTOR,  |                             |                             | 
  TWO CHANNEL, TWO DIRECTION              |                             |                             | 
0207 805-03985             1442.000  LFT  |       1.00000        1442.00|                             | 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0208 805-06364                1.000  EACH |     200.00000         200.00|                             | 
  FIBER OPTIC BREAKOUT KIT                |                             |                             | 
0209 805-11373                2.000  EACH |    2000.00000        4000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  15 FT.                                  |                             |                             | 
0210 805-78106                1.000  EACH |   15000.00000       15000.00|                             | 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0211 805-78205                9.000  EACH |     500.00000        4500.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0212 805-78215                2.000  EACH |     500.00000        1000.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0213 805-78230                1.000  EACH |     650.00000         650.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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0214 805-78370                8.000  EACH |     100.00000         800.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0215 805-78415                2.000  EACH |    1300.00000        2600.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0216 805-78420                2.000  EACH |     250.00000         500.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0217 805-78467               30.000  LFT  |       3.00000          90.00|                             | 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0218 805-78470             3742.000  LFT  |       2.00000        7484.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0219 805-78480             2498.000  LFT  |       1.00000        2498.00|                             | 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0220 805-78485             2893.000  LFT  |       1.00000        2893.00|                             | 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0221 805-78490             3002.000  LFT  |       1.00000        3002.00|                             | 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0222 805-78510             4345.000  LFT  |       1.00000        4345.00|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0223 805-78785               13.000  EACH |     520.00000        6760.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0224 805-78795             1321.000  LFT  |       6.00000        7926.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0225 805-78906                4.000  EACH |    2000.00000        8000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0226 805-78925                1.000  EACH |     560.00000         560.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0227 805-81032                4.000  EACH |    3000.00000       12000.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0228 805-90005                8.000  EACH |    1000.00000        8000.00|                             | 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0229 805-92504               10.000  EACH |     500.00000        5000.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0230 805-94971              596.000  LFT  |       2.00000        1192.00|                             | 
  FIBER OPTICS CABLE                      |                             |                             | 
0231 807-02857                2.000  EACH |     800.00000        1600.00|                             | 
  CIRCUIT BREAKER PANEL                   |                             |                             | 
0232 807-06592              120.000  LFT  |      12.00000        1440.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0233 807-07580              350.000  LFT  |       7.00000        2450.00|                             | 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 131 -29 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0234 807-86735                6.000  EACH |     400.00000        2400.00|                             | 
  LUMINAIRE, UNDERPASS PENDANT MOUNT HIGH |                             |                             | 
  PRESSURE, 150 WATT SODIUM               |                             |                             | 
0235 807-86750                4.000  EACH |     400.00000        1600.00|                             | 
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                             |                             | 
  HIGH PRESSURE, 150 WATT                 |                             |                             | 
0236 807-86805                2.000  EACH |    2000.00000        4000.00|                             | 
  SERVICE POINT, I                        |                             |                             | 
0237 807-86810                1.000  EACH |    5000.00000        5000.00|                             | 
  SERVICE POINT, II                       |                             |                             | 
0238 807-86898              820.000  LFT  |      10.00000        8200.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             | 
0239 807-86955                2.000  EACH |     300.00000         600.00|                             | 
  CABLE-DUCT MARKER                       |                             |                             | 
0240 807-87556             2700.000  LFT  |       2.00000        5400.00|                             | 
  WIRE, THW OR TW, NO 10 COPPER STRANDED  |                             |                             | 
0241 807-97237              130.000  LFT  |       7.00000         910.00|                             | 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0242 808-06694             2518.000  LFT  |       0.50000        1259.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             | 
0243 808-06713              741.000  LFT  |       1.00000         741.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0244 808-06714              184.000  LFT  |       1.00000         184.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0245 808-06723                1.000  EACH |      60.00000          60.00|                             | 
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0246 808-06724                1.000  EACH |      60.00000          60.00|                             | 
  PAVEMENT MESSAGE MARKING, PAINT, ONLY   |                             |                             | 
0247 808-74815              175.000  LFT  |       4.00000         700.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE 12"                      |                             |                             | 
0248 808-75060             1037.000  LFT  |       1.75000        1814.75|                             | 
  TRANSVERSE MARKING, PAINT, CROSSHATCH   |                             |                             | 
  LINE, WHITE, 12"                        |                             |                             | 
0249 808-75205             1000.000  LFT  |       0.75000         750.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0250 808-75245             3322.000  LFT  |       0.75000        2491.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0251 808-75297              108.000  LFT  |       8.00000         864.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0252 808-75998               41.000  EACH |      35.00000        1435.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0314 113-01614                       LUMP |   19900.00000       19900.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0315 709-07110            56083.000  SFT  |       3.00000      168249.00|                             | 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0316 706-05734                3.000  EACH |    2000.00000        6000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #2, MODIFIED                   |                             |                             | 
0317 706-05734                3.000  EACH |    2000.00000        6000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #1, MODIFIED                   |                             |                             | 
0318 706-05734                4.000  EACH |    2000.00000        8000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
  , BRIDGE #4, MODIFIED                   |                             |                             | 
0319 711-51070               16.000  EACH |     100.00000        1600.00|                             | 
  ANCHOR PLATE, AP 1 , BRIDGE #1, MODIFIE |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    22,143,768.23|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROAD CONSTRUCTION - HMA MAINLINE/HMA RAMPS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0253 203-02000           185624.000  CYS  |       5.20000      965244.80|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0254 203-02070           222972.000  CYS  |       9.53000     2124923.16|                             | 
  BORROW                                  |                             |                             | 
0255 211-09264            22607.600  CYS  |       0.01000         226.08|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0256 301-07448            10593.800  TON  |      20.98000      222257.92|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0257 303-01180             3627.100  TON  |      24.64000       89371.74|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0258 401-07320              651.300  TON  |      65.00000       42334.50|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0259 401-07321             2734.000  TON  |      65.00000      177710.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0260 401-07329             1500.900  TON  |      67.00000      100560.30|                             | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0261 401-07389             1953.800  TON  |      51.00000       99643.80|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0262 401-07390             5100.400  TON  |      51.00000      260120.40|                             | 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-30132-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1487677          |(       )                    |(      ) 
                                          |G E MARSHALL INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0263 401-07399             2512.900  TON  |      48.00000      120619.20|                             | 
  QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0264 401-07423             4440.800  TON  |      51.00000      226480.80|                             | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0265 401-07429             6167.000  TON  |      51.00000      314517.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0266 401-08364             5834.600  TON  |      49.00000      285895.40|                             | 
  QC/QA-HMA, 4, 64, BASE, 19.0 MM         |                             |                             | 
0267 406-05520               42.050  TON  |       0.01000           0.42|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0268 616-02320             8167.400  SYS  |       1.86000       15191.36|                             | 
  GEOTEXTILES                             |                             |                             | 
0269 706-09545             2395.400  CYS  |      37.45000       89707.73|                             | 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0270 715-05053             3322.000  LFT  |      10.35000       34382.70|                             | 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     5,169,187.31|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    27,312,955.54|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 141 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW ROAD AND BRIDGE CONSTRUCTION                            COMPLETION DATE : 05/23/14 
     LOCATION     : ON SR 25 FROM 0.10 MILE EAST OF SR 29 TO US 24/ US 35            PROJECT(S) :  0500628 
                                                                                                   0901672 
                                                                                                   0901673 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $    15,178,903.13  100.0000% 
   2   38-2051611     HOFFMAN BROTHERS INC                                                       $    15,731,680.93  103.6418% 
   3   34-0907180     E S WAGNER COMPANY                                                         $    16,284,316.33  107.2826% 
   4   99-9996267     WALSH CONSTR II / T J LAMBRECHT J/V                                        $    16,403,378.50  108.0670% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $    16,630,351.05  109.5623% 
   6   38-3082681     D J MCQUESTION & SONS INC                                                  $    17,332,271.12  114.1866% 
   7   37-1047512     HALVERSON CONSTRUCTION COMPANY INC                                         $    18,981,421.08  125.0513% 
   8   35-1875662     CRIDER & CRIDER INC                                                        $    19,241,250.13  126.7631% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 38-2051611          |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE AND ROAD CONSTRUCTION - COMMON ITEMS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   27772.00000       27772.00|  223017.12000      223017.12|   45000.00000       45000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |  747954.70000      747954.70| 1671111.74000     1671111.74|  800000.00000      800000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 113-01614                       LUMP |   19900.00000       19900.00|   20564.55000       20564.55|   20000.00000       20000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 201-52370                       LUMP |   75000.00000       75000.00|  534415.52000      534415.52|  148000.00000      148000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02271                6.000  EACH |     500.00000        3000.00|     180.75000        1084.50|     175.00000        1050.00 
  HEADWALL, REMOVE                        |                             |                             | 
0006 202-91385                4.000  EACH |     500.00000        2000.00|      93.17000         372.68|     200.00000         800.00 
  INLET, REMOVE                           |                             |                             | 
0007 202-96133              865.000  LFT  |      11.50000        9947.50|       9.29000        8035.85|      11.64000       10068.60 
  PIPE, REMOVE                            |                             |                             | 
0008 202-99187             4479.000  LFT  |       1.00000        4479.00|       1.00000        4479.00|       1.00000        4479.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0009 203-02010              348.000  CYS  |      80.00000       27840.00|      45.00000       15660.00|      68.00000       23664.00 
  EXCAVATION, ROCK                        |                             |                             | 
0010 203-02055          1142898.000  CYS  |       4.60000     5257330.80|       3.57000     4080145.86|       5.04000     5760205.92 
  EMBANKMENT                              |                             |                             | 
0011 205-03371             1920.000  CYS  |       6.00000       11520.00|       5.23000       10041.60|       6.98000       13401.60 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06930              589.000  TON  |      40.00000       23560.00|      32.05000       18877.45|      60.72000       35764.08 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931             1072.400  TON  |      54.00000       57909.60|      29.74000       31893.18|      47.31000       50735.24 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933               29.000  EACH |     225.00000        6525.00|      80.00000        2320.00|     313.53000        9092.37 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936             1400.000  TON  |      40.00000       56000.00|      28.80000       40320.00|      38.13000       53382.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             3615.000  LFT  |       2.70000        9760.50|       1.20000        4338.00|       2.82000       10194.30 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938             2400.000  LFT  |      14.00000       33600.00|      15.21000       36504.00|      10.79000       25896.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 205-09543              450.000  TON  |      15.00000        6750.00|      18.24000        8208.00|      18.95000        8527.50 
  NO 2 STONE                              |                             |                             | 
0019 206-51230             1569.000  CYS  |      11.40000       17886.60|      22.00000       34518.00|      16.00000       25104.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0020 207-09934           100575.000  SYS  |       4.60000      462645.00|       4.54000      456610.50|       4.17000      419397.75 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-02050             1126.000  CYS  |      26.83000       30210.58|      23.66000       26641.16|      75.00000       84450.00 
  B BORROW                                |                             |                             | 
0022 211-06467              115.400  CYS  |      50.00000        5770.00|      48.06000        5546.12|      38.00000        4385.20 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 211-09264             1149.200  CYS  |      32.00000       36774.40|      29.19000       33545.15|      20.00000       22984.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09265             2962.000  CYS  |      35.40000      104854.80|      23.95000       70939.90|      20.00000       59240.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0025 211-09268               73.000  CYS  |      94.42000        6892.66|      96.50000        7044.50|      64.00000        4672.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0026 302-07455               83.600  CYS  |      65.00000        5434.00|      37.32000        3119.95|      49.00000        4096.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 306-08043              896.000  SYS  |       4.19000        3754.24|       1.93000        1729.28|       0.01000           8.96 
  MILLING, TRANSITION                     |                             |                             | 
0028 402-10087             4181.000  TON  |      57.70000      241243.70|      20.00000       83620.00|      23.98000      100260.38 
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             | 
0029 601-01522               10.000  EACH |    1900.00000       19000.00|    1900.00000       19000.00|    1900.00000       19000.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0030 601-08433                7.000  EACH |    1100.00000        7700.00|    1100.00000        7700.00|    1100.00000        7700.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-08434                7.000  EACH |    1300.00000        9100.00|    1300.00000        9100.00|    1300.00000        9100.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-08435                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1500.00000        6000.00 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0033 601-08436                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0034 601-94689                7.000  EACH |    2500.00000       17500.00|    2500.00000       17500.00|    2500.00000       17500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-94690                4.000  EACH |    3600.00000       14400.00|    3600.00000       14400.00|    3600.00000       14400.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0036 601-99105             7581.250  LFT  |      17.00000      128881.25|      17.00000      128881.25|      17.00000      128881.25 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 601-99108             1000.000  LFT  |      23.00000       23000.00|      23.00000       23000.00|      23.00000       23000.00 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0038 602-06729               28.000  EACH |       4.85000         135.80|      10.00000         280.00|      10.00000         280.00 
  BARRIER DELINEATOR                      |                             |                             | 
0039 603-06040            21513.000  LFT  |       5.00000      107565.00|       5.00000      107565.00|       5.00000      107565.00 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 605-06255              112.000  SYS  |      60.00000        6720.00|      72.04000        8068.48|     110.00000       12320.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0041 607-06350               57.400  LFT  |      73.35000        4210.29|      59.14000        3394.64|      41.00000        2353.40 
  PAVED SIDE DITCH, D                     |                             |                             | 
0042 609-06259              512.000  SYS  |      79.00000       40448.00|     100.94000       51681.28|      70.00000       35840.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0043 615-06510               13.000  EACH |     350.00000        4550.00|     350.01000        4550.13|     350.00000        4550.00 
  MONUMENT, C                             |                             |                             | 
0044 616-02320             8635.000  SYS  |       2.08000       17960.80|       1.15000        9930.25|       1.68000       14506.80 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405             1888.000  TON  |      28.00000       52864.00|      29.02000       54789.76|      26.28000       49616.64 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 616-06451               42.000  TON  |      26.50000        1113.00|      48.45000        2034.90|      51.55000        2165.10 
  RIPRAP, UNIFORM                         |                             |                             | 
0047 616-51367             1116.000  SYS  |      55.00000       61380.00|      57.51000       64181.16|      56.00000       62496.00 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0048 621-01004                6.000  EACH |     565.00000        3390.00|     150.00000         900.00|     150.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-02770            51354.000  SYS  |       0.95000       48786.30|       0.96000       49299.84|       0.96000       49299.84 
  EROSION CONTROL BLANKET                 |                             |                             | 
0050 621-06545               17.800  TON  |     650.00000       11570.00|     790.00000       14062.00|     790.00000       14062.00 
  FERTILIZER                              |                             |                             | 
0051 621-06553             7551.000  LBS  |       2.95000       22275.45|       2.70000       20387.70|       2.70000       20387.70 
  SEED MIXTURE, R                         |                             |                             | 
0052 621-06557             3332.000  LBS  |       1.70000        5664.40|       1.62000        5397.84|       1.62000        5397.84 
  SEED MIXTURE, T                         |                             |                             | 
0053 621-06565              133.000  TON  |     280.00000       37240.00|     290.00000       38570.00|     290.00000       38570.00 
  MULCHING MATERIAL                       |                             |                             | 
0054 621-06567               48.700  kGAL |       1.00000          48.70|       1.00000          48.70|       1.00000          48.70 
  WATER                                   |                             |                             | 
0055 621-06574            12174.000  SYS  |       3.00000       36522.00|       2.55000       31043.70|       2.48000       30191.52 
  SODDING                                 |                             |                             | 
0056 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0057 628-09403               26.000  MOS  |    1951.80000       50746.80|    1839.34000       47822.84|    6000.00000      156000.00 
  FIELD OFFICE, C                         |                             |                             | 
0060 628-11006              104.000  MOS  |      60.00000        6240.00|      75.00000        7800.00|      75.00000        7800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 628-11068                4.000  EACH |     125.00000         500.00|     200.00000         800.00|     163.84000         655.36 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0063 701-06011                2.000  EACH |     500.00000        1000.00|     750.00000        1500.00|    8500.00000       17000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0064 701-09557               86.000  LFT  |      40.00000        3440.00|      65.00000        5590.00|      37.00000        3182.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0065 701-09559                2.000  EACH |     500.00000        1000.00|     750.00000        1500.00|     875.00000        1750.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0066 701-91792               20.000  EACH |     100.00000        2000.00|     100.00000        2000.00|     100.00000        2000.00 
  PILE TIP, STEEL H                       |                             |                             | 
0067 701-95780              584.000  LFT  |      48.00000       28032.00|      63.00000       36792.00|      50.00000       29200.00 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0068 702-51005              788.000  CYS  |     255.00000      200940.00|     375.00000      295500.00|     290.00000      228520.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 702-51015              364.800  CYS  |     150.00000       54720.00|     300.00000      109440.00|     200.00000       72960.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0070 702-92857               73.200  CYS  |     450.00000       32940.00|     395.00000       28914.00|     475.00000       34770.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0071 703-06028           192439.000  LBS  |       0.90000      173195.10|       0.75000      144329.25|       0.75000      144329.25 
  REINFORCING BARS                        |                             |                             | 
0072 703-06029           271780.000  LBS  |       0.90000      244602.00|       0.85000      231013.00|       0.85000      231013.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0073 704-51002              654.000  CYS  |     460.00000      300840.00|     455.00000      297570.00|     500.00000      327000.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0074 706-05732                8.000  EACH |     780.00000        6240.00|    1200.00000        9600.00|    1400.60000       11204.80 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0075 706-51020               86.000  CYS  |     410.00000       35260.00|     400.00000       34400.00|     370.00000       31820.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0076 707-09634             2220.000  LFT  |     170.00000      377400.00|     215.00000      477300.00|     167.50000      371850.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  48 IN X 49 IN                           |                             |                             | 
0077 709-51821                       LUMP |    5000.00000        5000.00|    6500.00000        6500.00|    6480.00000        6480.00 
  SURFACE SEAL , BRIDGE NO 1              |                             |                             | 
0078 709-51821                       LUMP |    5000.00000        5000.00|    6500.00000        6500.00|    6480.00000        6480.00 
  SURFACE SEAL , BRIDGE NO 2              |                             |                             | 
0079 714-11163              312.000  LFT  |     980.00000      305760.00|    1038.01000      323859.12|    1200.00000      374400.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 9 FT                  |                             |                             | 
0080 714-11182              468.000  LFT  |     560.00000      262080.00|     605.31000      283285.08|     700.00000      327600.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 5 FT                  |                             |                             | 
0081 714-11183              334.000  LFT  |     610.00000      203740.00|     654.58000      218629.72|     750.00000      250500.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 6 FT                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05048            39277.000  LFT  |       2.25000       88373.25|       2.14000       84052.78|       2.00000       78554.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0083 715-05053             6825.000  LFT  |       8.65000       59036.25|      12.31000       84015.75|      10.43000       71184.75 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0084 715-05149             1717.000  LFT  |      28.00000       48076.00|      25.16000       43199.72|      21.00000       36057.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0085 715-05151              372.000  LFT  |      32.00000       11904.00|      32.12000       11948.64|      28.00000       10416.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0086 715-05152              395.000  LFT  |      34.00000       13430.00|      33.12000       13082.40|      32.00000       12640.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0087 715-05154               76.000  LFT  |      41.00000        3116.00|      40.12000        3049.12|      46.70000        3549.20 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0088 715-05156               58.000  LFT  |      49.00000        2842.00|      54.34000        3151.72|      48.64000        2821.12 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0089 715-05168               16.000  LFT  |      30.00000         480.00|      34.30000         548.80|      46.15000         738.40 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0090 715-05169              103.000  LFT  |      33.00000        3399.00|      36.70000        3780.10|      25.94000        2671.82 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0091 715-05239               91.000  LFT  |     127.00000       11557.00|     124.38000       11318.58|     145.00000       13195.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SF   |                             |                             | 
0092 715-05248              128.000  LFT  |     208.00000       26624.00|     217.66000       27860.48|     230.00000       29440.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SF  |                             |                             | 
0093 715-05407              240.000  LFT  |      13.00000        3120.00|      12.16000        2918.40|       5.79000        1389.60 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0094 715-08171               93.000  LFT  |     179.00000       16647.00|     180.26000       16764.18|     190.00000       17670.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF  |                             |                             | 
0095 715-08177              110.000  LFT  |     150.00000       16500.00|     141.16000       15527.60|     165.00000       18150.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SF  |                             |                             | 
0096 715-09064             3025.000  LFT  |       1.25000        3781.25|       0.00000           0.00|       1.08000        3267.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0097 715-46000               21.000  EACH |     265.00000        5565.00|     401.96000        8441.16|     300.00000        6300.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0098 715-46005               12.000  EACH |     300.00000        3600.00|     476.14000        5713.68|     325.00000        3900.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0099 715-46010                7.000  EACH |     340.00000        2380.00|     558.92000        3912.44|     360.00000        2520.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0100 715-46020                2.000  EACH |     340.00000         680.00|     693.92000        1387.84|     400.00000         800.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0101 715-46030                1.000  EACH |     570.00000         570.00|    1020.98000        1020.98|     550.00000         550.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0102 718-06528               85.000  EACH |     480.00000       40800.00|     771.39000       65568.15|     500.00000       42500.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0103 718-06532             6500.000  LFT  |       1.00000        6500.00|       0.90000        5850.00|       0.98000        6370.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0104 718-52610             3535.000  CYS  |      29.50000      104282.50|      29.05000      102691.75|      24.94000       88162.90 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0105 718-99153            33255.000  SYS  |       0.85000       28266.75|       0.79000       26271.45|       0.75000       24941.25 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0106 720-45065               22.000  EACH |    3390.00000       74580.00|    2135.69000       46985.18|    3500.00000       77000.00 
  INLET, N12                              |                             |                             | 
0107 720-45066                9.000  EACH |    3650.00000       32850.00|    2697.79000       24280.11|    3600.00000       32400.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0108 720-45069                6.000  EACH |    2250.00000       13500.00|    2562.79000       15376.74|    2500.00000       15000.00 
  INLET, P12                              |                             |                             | 
0109 720-45130                9.000  EACH |    1875.00000       16875.00|    1286.37000       11577.33|     950.00000        8550.00 
  INLET, E7, MODIFIED                     |                             |                             | 
0110 723-11253              250.000  LFT  |    1638.84000      409710.00|    1656.46000      414115.00|    1650.00000      412500.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 144 IN X 96 IN    |                             |                             | 
0111 801-01093                8.000  EACH |     690.00000        5520.00|    1455.00000       11640.00|     690.00000        5520.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0112 801-03290                6.000  EACH |     204.00000        1224.00|     360.00000        2160.00|     204.00000        1224.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0113 801-04308                4.000  EACH |     314.00000        1256.00|     550.00000        2200.00|     314.00000        1256.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0114 801-06199                1.000  EACH |     221.00000         221.00|     575.00000         575.00|     221.00000         221.00 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
0115 801-06203             5250.000  LFT  |       0.29000        1522.50|       0.29000        1522.50|       0.29000        1522.50 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0116 801-06207            25060.000  LFT  |       0.80000       20048.00|       0.80000       20048.00|       0.80000       20048.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0117 801-06640               41.000  EACH |     169.00000        6929.00|       0.39000          15.99|     169.00000        6929.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0118 801-06710             1050.000  DAY  |       7.50000        7875.00|       0.90000         945.00|       7.50000        7875.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0119 801-06775                       LUMP |   20564.40000       20564.40|  330191.02000      330191.02|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0120 801-07118              180.000  LFT  |      15.36000        2764.80|      14.00000        2520.00|      15.36000        2764.80 
  BARRICADE, III-A                        |                             |                             | 
0121 801-07119               36.000  LFT  |      17.65000         635.40|      16.00000         576.00|      17.65000         635.40 
  BARRICADE, III-B                        |                             |                             | 
0122 801-07120              100.000  LFT  |      26.25000        2625.00|      35.00000        3500.00|      26.25000        2625.00 
  BARRICADE, III, PERMANENT               |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0123 801-07606              609.000  LFT  |      22.00000       13398.00|      37.17000       22636.53|      44.36000       27015.24 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0124 801-08401             1750.000  LFT  |      19.00000       33250.00|      32.25000       56437.50|      17.91000       31342.50 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0125 801-08508              417.000  LFT  |      19.00000        7923.00|      38.25000       15950.25|      43.17000       18001.89 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0126 801-52817                1.000  EACH |   20500.00000       20500.00|    4728.37000        4728.37|   26000.00000       26000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0127 801-52818                2.000  EACH |   28000.00000       56000.00|     728.14000        1456.28|   16000.00000       32000.00 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
0128 802-05701              312.000  LFT  |      11.50000        3588.00|      11.50000        3588.00|      11.68000        3644.16 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0129 802-05702               57.000  LFT  |      11.00000         627.00|      11.00000         627.00|      11.17000         636.69 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0130 802-05703               27.000  LFT  |      12.00000         324.00|      12.00000         324.00|      12.18000         328.86 
  SIGN POST, SQUARE, TYPE 3, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0131 802-07135                4.000  EACH |    2120.00000        8480.00|    2120.00000        8480.00|    2152.29000        8609.16 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0132 802-09838              304.500  SFT  |      14.20000        4323.90|      14.20000        4323.90|      14.42000        4390.89 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0133 802-09840               64.000  SFT  |      12.05000         771.20|      12.05000         771.20|      12.23000         782.72 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0134 802-09842               54.000  SFT  |      25.00000        1350.00|      25.00000        1350.00|      25.38000        1370.52 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0135 802-76125                2.000  EACH |   10498.00000       20996.00|   10498.00000       20996.00|   10657.87000       21315.74 
  OVERHEAD SIGN STRUCTURE, CABLESPAN      |                             |                             | 
0136 804-06770               85.000  EACH |      13.50000        1147.50|      13.50000        1147.50|      23.00000        1955.00 
  DELINEATOR POST                         |                             |                             | 
0137 808-06702             3991.000  LFT  |       0.46000        1835.86|       0.46000        1835.86|       0.46000        1835.86 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0138 808-06716            10310.000  LFT  |       0.35000        3608.50|       0.35000        3608.50|       0.35000        3608.50 
  LINE, REMOVE                            |                             |                             | 
0139 808-10031              140.000  LFT  |       2.50000         350.00|       2.50000         350.00|       2.50000         350.00 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0140 808-10033              556.000  LFT  |       2.50000        1390.00|       2.50000        1390.00|       2.50000        1390.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0141 808-10034              556.000  LFT  |       2.50000        1390.00|       2.50000        1390.00|       2.50000        1390.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0142 808-75290              417.000  LFT  |       5.50000        2293.50|       5.50000        2293.50|       5.50000        2293.50 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0143 808-75320                8.000  EACH |      85.00000         680.00|      85.00000         680.00|      85.00000         680.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0144 808-75325                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0145 808-75998              403.000  EACH |      17.30000        6971.90|      17.50000        7052.50|      17.50000        7052.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0146 808-92027             1962.000  LFT  |       1.75000        3433.50|       1.75000        3433.50|       1.75000        3433.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0192 628-09404               26.000  MOS  |    1301.80000       33846.80|     574.23000       14929.98|     500.00000       13000.00 
  FIELD LABORATORY, A                     |                             |                             | 
0193 715-05118             1000.000  LFT  |       9.00000        9000.00|       0.01000          10.00|      18.00000       18000.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0194 715-05123             1000.000  LFT  |      14.00000       14000.00|       0.01000          10.00|      34.00000       34000.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0195 715-05019             1000.000  LFT  |      21.00000       21000.00|       0.01000          10.00|      49.00000       49000.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0196 715-05052             1000.000  LFT  |       9.00000        9000.00|       0.01000          10.00|      18.00000       18000.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0197 715-05212             1000.000  LFT  |      14.00000       14000.00|       0.01000          10.00|      35.00000       35000.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0198 715-09446             1000.000  LFT  |      21.00000       21000.00|       0.01000          10.00|      50.00000       50000.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0199 719-05443              100.000  LFT  |      50.00000        5000.00|      21.39000        2139.00|      26.00000        2600.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0200 719-09447              100.000  LFT  |      60.00000        6000.00|      35.97000        3597.00|      36.00000        3600.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0201 719-09448              100.000  LFT  |      66.00000        6600.00|      62.76000        6276.00|      51.00000        5100.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0202 207-08267              533.000  SYS  |      15.00000        7995.00|      10.52000        5607.16|       5.00000        2665.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0203 610-07487              260.000  TON  |      77.00000       20020.00|      34.14000        8876.40|      23.98000        6234.80 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0204 715-97804                4.000  EACH |     675.00000        2700.00|    2455.14000        9820.56|    2000.00000        8000.00 
  PIPE END SECTION,, MIN AREA 7.4 SF      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    11,778,240.73|           $    12,351,776.33|           $    12,609,192.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NEW ROAD CONSTRUCTION - PCCP 



------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0167 301-07448             4514.000  TON  |      13.20000       59584.80|      12.00000       54168.00|      13.00000       58682.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0168 302-06464            17748.000  CYS  |      26.00000      461448.00|      25.42000      451154.16|      25.60000      454348.80 
  SUBBASE FOR PCCP                        |                             |                             | 
0169 303-01180            10002.000  TON  |      13.20000      132026.40|      15.00000      150030.00|      13.60000      136027.20 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0170 401-07320             1467.000  TON  |      63.37000       92963.79|      75.00000      110025.00|     103.13000      151291.71 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0171 401-07328              722.000  TON  |      66.95000       48337.90|      75.00000       54150.00|     103.13000       74459.86 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0172 401-07398             1212.000  TON  |      60.59000       73435.08|      40.00000       48480.00|      53.96000       65399.52 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0173 401-07406             4494.000  TON  |      49.77000      223666.38|      40.00000      179760.00|      49.17000      220969.98 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0174 401-07424             2820.000  TON  |      53.56000      151039.20|      75.00000      211500.00|      89.94000      253630.80 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0175 401-07430             1255.000  TON  |      58.56000       73492.80|      37.00000       46435.00|      53.96000       67719.80 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25. |                             |                             | 
  0 mm                                    |                             |                             | 
0176 406-05520               17.900  TON  |       1.00000          17.90|       1.00000          17.90|       1.20000          21.48 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0177 501-06266                       LUMP |    2840.00000        2840.00|    5917.38000        5917.38|    5947.39000        5947.39 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0178 501-06321            52544.000  SYS  |      25.00000     1313600.00|      25.33000     1330939.52|      27.31000     1434976.64 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0179 501-09749            13059.000  SYS  |      28.30000      369569.70|      24.56000      320729.04|      24.68000      322296.12 
  QC/QA PCCP, 9.5"                        |                             |                             | 
0180 503-05240            36901.000  LFT  |       9.05000      333954.05|       9.41000      347238.41|       9.46000      349083.46 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0181 503-05310              127.000  LFT  |     178.20000       22631.40|     215.00000       27305.00|     300.90000       38214.30 
  TERMINAL JOINT                          |                             |                             | 
0182 615-06505                5.000  EACH |     550.00000        2750.00|     550.01000        2750.05|     550.00000        2750.00 
  MONUMENT, B                             |                             |                             | 
0183 615-06515               14.000  EACH |     150.00000        2100.00|     150.01000        2100.14|     150.00000        2100.00 
  MONUMENT, D                             |                             |                             | 
0184 808-06703             4351.000  LFT  |       0.46000        2001.46|       0.46000        2001.46|       0.46000        2001.46 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0185 808-10033            23873.000  LFT  |       0.55000       13130.15|       0.55000       13130.15|       0.55000       13130.15 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0186 808-10034            18569.000  LFT  |       0.55000       10212.95|       0.55000       10212.95|       0.55000       10212.95 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 38-2051611         |(   3  ) 34-0907180 
                                          |PRIMCO INC                   |HOFFMAN BROTHERS INC         |E S WAGNER COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0187 808-10054             3991.000  LFT  |       0.60000        2394.60|       0.60000        2394.60|       0.60000        2394.60 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             | 
  IN                                      |                             |                             | 
0188 808-75053             1716.000  LFT  |       3.00000        5148.00|       3.00000        5148.00|       3.00000        5148.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  8 IN                                    |                             |                             | 
0189 808-75067              155.000  LFT  |      10.00000        1550.00|      10.00000        1550.00|      10.00000        1550.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0190 808-75245             1104.000  LFT  |       0.46000         507.84|       0.46000         507.84|       0.46000         507.84 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0191 808-75510              226.000  LFT  |      10.00000        2260.00|      10.00000        2260.00|      10.00000        2260.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  CROSSHATCH LINE, WHITE, 24 IN           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,400,662.40|           $     3,379,904.60|           $     3,675,124.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    15,178,903.13|           $    15,731,680.93|           $    16,284,316.33 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE AND ROAD CONSTRUCTION - COMMON ITEMS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  539847.01000      539847.01|   70000.00000       70000.00|  140000.00000      140000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |  820000.00000      820000.00|  755000.00000      755000.00| 1026000.00000     1026000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 113-01614                       LUMP |   18500.00000       18500.00|   25000.00000       25000.00|   20000.00000       20000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 201-52370                       LUMP |  180000.00000      180000.00|  600000.00000      600000.00|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02271                6.000  EACH |     358.00000        2148.00|     200.00000        1200.00|     400.00000        2400.00 
  HEADWALL, REMOVE                        |                             |                             | 
0006 202-91385                4.000  EACH |     550.00000        2200.00|     100.00000         400.00|     300.00000        1200.00 
  INLET, REMOVE                           |                             |                             | 
0007 202-96133              865.000  LFT  |      10.75000        9298.75|      10.00000        8650.00|      10.00000        8650.00 
  PIPE, REMOVE                            |                             |                             | 
0008 202-99187             4479.000  LFT  |       2.20000        9853.80|       1.60000        7166.40|       1.00000        4479.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0009 203-02010              348.000  CYS  |      16.68000        5804.64|     100.00000       34800.00|      45.00000       15660.00 
  EXCAVATION, ROCK                        |                             |                             | 
0010 203-02055          1142898.000  CYS  |       4.66000     5325904.68|       4.00000     4571592.00|       5.93000     6777385.14 
  EMBANKMENT                              |                             |                             | 
0011 205-03371             1920.000  CYS  |       5.75000       11040.00|       6.00000       11520.00|       0.01000          19.20 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06930              589.000  TON  |      25.00000       14725.00|      40.00000       23560.00|      45.00000       26505.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931             1072.400  TON  |      25.00000       26810.00|      54.00000       57909.60|      28.00000       30027.20 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933               29.000  EACH |     104.00000        3016.00|      80.00000        2320.00|      80.00000        2320.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936             1400.000  TON  |      25.00000       35000.00|      40.00000       56000.00|      32.00000       44800.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             3615.000  LFT  |       1.90000        6868.50|       2.15000        7772.25|       1.20000        4338.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938             2400.000  LFT  |      15.75000       37800.00|      14.00000       33600.00|      12.00000       28800.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 205-09543              450.000  TON  |      36.25000       16312.50|      15.00000        6750.00|      19.00000        8550.00 
  NO 2 STONE                              |                             |                             | 
0019 206-51230             1569.000  CYS  |      13.75000       21573.75|      15.00000       23535.00|      22.00000       34518.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0020 207-09934           100575.000  SYS  |       5.25000      528018.75|       4.75000      477731.25|       4.40000      442530.00 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-02050             1126.000  CYS  |      11.18000       12588.68|      40.00000       45040.00|      20.00000       22520.00 
  B BORROW                                |                             |                             | 
0022 211-06467              115.400  CYS  |      39.01000        4501.75|      84.00000        9693.60|      32.00000        3692.80 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 211-09264             1149.200  CYS  |      12.36000       14204.11|      32.00000       36774.40|      24.00000       27580.80 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09265             2962.000  CYS  |      26.00000       77012.00|      27.00000       79974.00|      31.00000       91822.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0025 211-09268               73.000  CYS  |      81.74000        5967.02|     125.00000        9125.00|     100.00000        7300.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0026 302-07455               83.600  CYS  |      48.71000        4072.16|      70.00000        5852.00|      40.00000        3344.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 306-08043              896.000  SYS  |       0.01000           8.96|      10.00000        8960.00|       0.01000           8.96 
  MILLING, TRANSITION                     |                             |                             | 
0028 402-10087             4181.000  TON  |      20.00000       83620.00|      66.00000      275946.00|      20.00000       83620.00 
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             | 
0029 601-01522               10.000  EACH |    2100.00000       21000.00|    2100.00000       21000.00|    1900.00000       19000.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0030 601-08433                7.000  EACH |     610.00000        4270.00|     610.00000        4270.00|    1100.00000        7700.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-08434                7.000  EACH |    1100.00000        7700.00|    1100.00000        7700.00|    1300.00000        9100.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-08435                4.000  EACH |    1100.00000        4400.00|    1100.00000        4400.00|    1500.00000        6000.00 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0033 601-08436                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0034 601-94689                7.000  EACH |    2620.00000       18340.00|    2620.00000       18340.00|    2500.00000       17500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-94690                4.000  EACH |    4200.00000       16800.00|    4200.00000       16800.00|    3600.00000       14400.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0036 601-99105             7581.250  LFT  |      18.40000      139495.00|      18.00000      136462.50|      17.00000      128881.25 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 601-99108             1000.000  LFT  |      27.00000       27000.00|      27.00000       27000.00|      23.00000       23000.00 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0038 602-06729               28.000  EACH |      10.00000         280.00|      15.00000         420.00|      12.00000         336.00 
  BARRIER DELINEATOR                      |                             |                             | 
0039 603-06040            21513.000  LFT  |       5.70000      122624.10|       5.70000      122624.10|       5.00000      107565.00 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 605-06255              112.000  SYS  |      75.45000        8450.40|     115.00000       12880.00|      68.00000        7616.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0041 607-06350               57.400  LFT  |      59.09000        3391.77|     101.00000        5797.40|      45.00000        2583.00 
  PAVED SIDE DITCH, D                     |                             |                             | 
0042 609-06259              512.000  SYS  |      64.34000       32942.08|     101.00000       51712.00|      65.00000       33280.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0043 615-06510               13.000  EACH |     530.00000        6890.00|     530.00000        6890.00|     350.00000        4550.00 
  MONUMENT, C                             |                             |                             | 
0044 616-02320             8635.000  SYS  |       1.70000       14679.50|       2.00000       17270.00|       1.75000       15111.25 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405             1888.000  TON  |      25.00000       47200.00|      28.00000       52864.00|      23.00000       43424.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 616-06451               42.000  TON  |      25.00000        1050.00|      26.50000        1113.00|      30.00000        1260.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0047 616-51367             1116.000  SYS  |      38.01000       42419.16|      64.00000       71424.00|      45.00000       50220.00 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0048 621-01004                6.000  EACH |     150.00000         900.00|     150.00000         900.00|     150.00000         900.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-02770            51354.000  SYS  |       0.96000       49299.84|       0.95000       48786.30|       0.96000       49299.84 
  EROSION CONTROL BLANKET                 |                             |                             | 
0050 621-06545               17.800  TON  |     790.00000       14062.00|     650.00000       11570.00|     790.00000       14062.00 
  FERTILIZER                              |                             |                             | 
0051 621-06553             7551.000  LBS  |       2.70000       20387.70|       2.95000       22275.45|       2.70000       20387.70 
  SEED MIXTURE, R                         |                             |                             | 
0052 621-06557             3332.000  LBS  |       1.62000        5397.84|       1.70000        5664.40|       1.62000        5397.84 
  SEED MIXTURE, T                         |                             |                             | 
0053 621-06565              133.000  TON  |     290.00000       38570.00|     280.00000       37240.00|     290.00000       38570.00 
  MULCHING MATERIAL                       |                             |                             | 
0054 621-06567               48.700  kGAL |       1.00000          48.70|       1.00000          48.70|       1.00000          48.70 
  WATER                                   |                             |                             | 
0055 621-06574            12174.000  SYS  |       2.41000       29339.34|       3.00000       36522.00|       2.41000       29339.34 
  SODDING                                 |                             |                             | 
0056 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0057 628-09403               26.000  MOS  |    1999.62000       51990.12|    2200.00000       57200.00|    1900.00000       49400.00 
  FIELD OFFICE, C                         |                             |                             | 
0060 628-11006              104.000  MOS  |      80.00000        8320.00|      52.00000        5408.00|      90.00000        9360.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 628-11068                4.000  EACH |     150.00000         600.00|      78.00000         312.00|     150.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0063 701-06011                2.000  EACH |    1666.13000        3332.26|    3390.00000        6780.00|     750.00000        1500.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0064 701-09557               86.000  LFT  |      51.34000        4415.24|      34.00000        2924.00|      65.00000        5590.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0065 701-09559                2.000  EACH |    1249.59000        2499.18|    2830.00000        5660.00|     750.00000        1500.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0066 701-91792               20.000  EACH |      81.00000        1620.00|      97.00000        1940.00|     100.00000        2000.00 
  PILE TIP, STEEL H                       |                             |                             | 
0067 701-95780              584.000  LFT  |      51.03000       29801.52|      60.00000       35040.00|      63.00000       36792.00 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0068 702-51005              788.000  CYS  |     350.00000      275800.00|     345.00000      271860.00|     375.00000      295500.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 702-51015              364.800  CYS  |     250.00000       91200.00|     200.00000       72960.00|     300.00000      109440.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0070 702-92857               73.200  CYS  |     550.00000       40260.00|    1000.00000       73200.00|     395.00000       28914.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0071 703-06028           192439.000  LBS  |       0.71000      136631.69|       0.70000      134707.30|       0.75000      144329.25 
  REINFORCING BARS                        |                             |                             | 
0072 703-06029           271780.000  LBS  |       0.78000      211988.40|       0.90000      244602.00|       0.85000      231013.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0073 704-51002              654.000  CYS  |     600.00000      392400.00|     730.00000      477420.00|     455.00000      297570.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0074 706-05732                8.000  EACH |    1350.96000       10807.68|    3800.00000       30400.00|    1200.00000        9600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0075 706-51020               86.000  CYS  |     298.70000       25688.20|    1150.00000       98900.00|     400.00000       34400.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0076 707-09634             2220.000  LFT  |     260.00000      577200.00|     205.00000      455100.00|     215.00000      477300.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  48 IN X 49 IN                           |                             |                             | 
0077 709-51821                       LUMP |    4902.97000        4902.97|   10000.00000       10000.00|    6500.00000        6500.00 
  SURFACE SEAL , BRIDGE NO 1              |                             |                             | 
0078 709-51821                       LUMP |    4902.97000        4902.97|   10000.00000       10000.00|    6500.00000        6500.00 
  SURFACE SEAL , BRIDGE NO 2              |                             |                             | 
0079 714-11163              312.000  LFT  |     915.00000      285480.00|    1500.00000      468000.00|    1135.00000      354120.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 9 FT                  |                             |                             | 
0080 714-11182              468.000  LFT  |     560.00000      262080.00|     680.00000      318240.00|     600.00000      280800.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 5 FT                  |                             |                             | 
0081 714-11183              334.000  LFT  |     598.00000      199732.00|     530.00000      177020.00|     675.00000      225450.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 6 FT                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05048            39277.000  LFT  |       1.88000       73840.76|       2.25000       88373.25|       2.65000      104084.05 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0083 715-05053             6825.000  LFT  |      10.01000       68318.25|      12.50000       85312.50|      12.00000       81900.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0084 715-05149             1717.000  LFT  |      21.32000       36606.44|      28.00000       48076.00|      37.00000       63529.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0085 715-05151              372.000  LFT  |      26.08000        9701.76|      32.00000       11904.00|      40.00000       14880.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0086 715-05152              395.000  LFT  |      31.07000       12272.65|      34.00000       13430.00|      42.00000       16590.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0087 715-05154               76.000  LFT  |      45.09000        3426.84|      41.00000        3116.00|      58.00000        4408.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0088 715-05156               58.000  LFT  |      57.80000        3352.40|      49.00000        2842.00|      70.00000        4060.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0089 715-05168               16.000  LFT  |      48.25000         772.00|      30.00000         480.00|     100.00000        1600.00 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0090 715-05169              103.000  LFT  |      28.91000        2977.73|      33.00000        3399.00|      40.00000        4120.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0091 715-05239               91.000  LFT  |     106.53000        9694.23|     127.00000       11557.00|     127.00000       11557.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SF   |                             |                             | 
0092 715-05248              128.000  LFT  |     181.40000       23219.20|     190.00000       24320.00|     250.00000       32000.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SF  |                             |                             | 
0093 715-05407              240.000  LFT  |       5.88000        1411.20|      18.00000        4320.00|      15.00000        3600.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0094 715-08171               93.000  LFT  |     153.96000       14318.28|     225.00000       20925.00|     178.00000       16554.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF  |                             |                             | 
0095 715-08177              110.000  LFT  |     126.37000       13900.70|     150.00000       16500.00|     158.00000       17380.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SF  |                             |                             | 
0096 715-09064             3025.000  LFT  |       1.00000        3025.00|       1.00000        3025.00|       1.25000        3781.25 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0097 715-46000               21.000  EACH |     228.43000        4797.03|     400.00000        8400.00|     400.00000        8400.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0098 715-46005               12.000  EACH |     255.72000        3068.64|     300.00000        3600.00|     420.00000        5040.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0099 715-46010                7.000  EACH |     270.15000        1891.05|     600.00000        4200.00|     450.00000        3150.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0100 715-46020                2.000  EACH |     549.09000        1098.18|     700.00000        1400.00|     550.00000        1100.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0101 715-46030                1.000  EACH |     639.07000         639.07|    1000.00000        1000.00|     800.00000         800.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0102 718-06528               85.000  EACH |     660.53000       56145.05|     175.00000       14875.00|     600.00000       51000.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0103 718-06532             6500.000  LFT  |       1.00000        6500.00|       1.00000        6500.00|       1.00000        6500.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0104 718-52610             3535.000  CYS  |      25.22000       89152.70|      29.00000      102515.00|      29.00000      102515.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0105 718-99153            33255.000  SYS  |       0.80000       26604.00|       0.85000       28266.75|       0.85000       28266.75 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0106 720-45065               22.000  EACH |    2995.75000       65906.50|    2200.00000       48400.00|    3500.00000       77000.00 
  INLET, N12                              |                             |                             | 
0107 720-45066                9.000  EACH |    2995.75000       26961.75|    2700.00000       24300.00|    3500.00000       31500.00 
  INLET, N12, MODIFIED                    |                             |                             | 
0108 720-45069                6.000  EACH |    2102.75000       12616.50|    2600.00000       15600.00|    2400.00000       14400.00 
  INLET, P12                              |                             |                             | 
0109 720-45130                9.000  EACH |    1254.68000       11292.12|    1875.00000       16875.00|    1400.00000       12600.00 
  INLET, E7, MODIFIED                     |                             |                             | 
0110 723-11253              250.000  LFT  |    1650.00000      412500.00|    2300.00000      575000.00|    1580.00000      395000.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 144 IN X 96 IN    |                             |                             | 
0111 801-01093                8.000  EACH |    1455.00000       11640.00|    1456.00000       11648.00|     690.00000        5520.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0112 801-03290                6.000  EACH |     360.00000        2160.00|     360.00000        2160.00|     204.00000        1224.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0113 801-04308                4.000  EACH |     550.00000        2200.00|     550.00000        2200.00|     314.00000        1256.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0114 801-06199                1.000  EACH |     575.00000         575.00|     575.00000         575.00|     221.00000         221.00 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
0115 801-06203             5250.000  LFT  |       0.39000        2047.50|       0.40000        2100.00|       0.29000        1522.50 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0116 801-06207            25060.000  LFT  |       0.90000       22554.00|       1.00000       25060.00|       0.80000       20048.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0117 801-06640               41.000  EACH |     325.00000       13325.00|     325.00000       13325.00|     169.00000        6929.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0118 801-06710             1050.000  DAY  |       9.00000        9450.00|       9.00000        9450.00|       7.50000        7875.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0119 801-06775                       LUMP |  300000.00000      300000.00|  275000.00000      275000.00|  215000.00000      215000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0120 801-07118              180.000  LFT  |      14.00000        2520.00|      14.00000        2520.00|      15.36000        2764.80 
  BARRICADE, III-A                        |                             |                             | 
0121 801-07119               36.000  LFT  |      16.00000         576.00|      16.00000         576.00|      17.65000         635.40 
  BARRICADE, III-B                        |                             |                             | 
0122 801-07120              100.000  LFT  |      35.00000        3500.00|      35.00000        3500.00|      26.25000        2625.00 
  BARRICADE, III, PERMANENT               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0123 801-07606              609.000  LFT  |      30.00000       18270.00|      28.00000       17052.00|      30.00000       18270.00 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0124 801-08401             1750.000  LFT  |      20.94000       36645.00|      29.60000       51800.00|      28.00000       49000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0125 801-08508              417.000  LFT  |      28.70000       11967.90|      31.00000       12927.00|      36.00000       15012.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0126 801-52817                1.000  EACH |   29999.99000       29999.99|   25000.00000       25000.00|   20000.00000       20000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0127 801-52818                2.000  EACH |   10000.00000       20000.00|   12000.00000       24000.00|   15000.00000       30000.00 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
0128 802-05701              312.000  LFT  |      13.20000        4118.40|      19.90000        6208.80|      13.20000        4118.40 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0129 802-05702               57.000  LFT  |      13.00000         741.00|      17.40000         991.80|      13.00000         741.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0130 802-05703               27.000  LFT  |      16.00000         432.00|      24.70000         666.90|      16.00000         432.00 
  SIGN POST, SQUARE, TYPE 3, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0131 802-07135                4.000  EACH |    2410.00000        9640.00|    2760.00000       11040.00|    2410.00000        9640.00 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0132 802-09838              304.500  SFT  |      13.22000        4025.49|      19.00000        5785.50|      13.22000        4025.49 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0133 802-09840               64.000  SFT  |      14.00000         896.00|      22.00000        1408.00|      14.00000         896.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0134 802-09842               54.000  SFT  |      18.00000         972.00|      24.00000        1296.00|      18.00000         972.00 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0135 802-76125                2.000  EACH |   11400.00000       22800.00|   12000.00000       24000.00|   11400.00000       22800.00 
  OVERHEAD SIGN STRUCTURE, CABLESPAN      |                             |                             | 
0136 804-06770               85.000  EACH |      22.00000        1870.00|      22.00000        1870.00|      13.50000        1147.50 
  DELINEATOR POST                         |                             |                             | 
0137 808-06702             3991.000  LFT  |       0.63000        2514.33|       0.65000        2594.15|       0.46000        1835.86 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0138 808-06716            10310.000  LFT  |       0.38000        3917.80|       0.40000        4124.00|       0.35000        3608.50 
  LINE, REMOVE                            |                             |                             | 
0139 808-10031              140.000  LFT  |       0.98000         137.20|       1.00000         140.00|       2.50000         350.00 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0140 808-10033              556.000  LFT  |       0.98000         544.88|       1.00000         556.00|       2.50000        1390.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0141 808-10034              556.000  LFT  |       0.98000         544.88|       1.00000         556.00|       2.50000        1390.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0142 808-75290              417.000  LFT  |       4.19000        1747.23|       5.00000        2085.00|       5.50000        2293.50 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0143 808-75320                8.000  EACH |      72.00000         576.00|      72.00000         576.00|      85.00000         680.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0144 808-75325                2.000  EACH |     102.00000         204.00|     102.00000         204.00|     100.00000         200.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0145 808-75998              403.000  EACH |      20.55000        8281.65|      21.00000        8463.00|      17.50000        7052.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0146 808-92027             1962.000  LFT  |       1.03000        2020.86|       1.00000        1962.00|       1.75000        3433.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0192 628-09404               26.000  MOS  |    1461.54000       38000.04|    2200.00000       57200.00|     400.00000       10400.00 
  FIELD LABORATORY, A                     |                             |                             | 
0193 715-05118             1000.000  LFT  |      26.20000       26200.00|      18.00000       18000.00|       6.00000        6000.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0194 715-05123             1000.000  LFT  |      41.05000       41050.00|      28.00000       28000.00|      12.00000       12000.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0195 715-05019             1000.000  LFT  |      64.61000       64610.00|      42.00000       42000.00|      25.00000       25000.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0196 715-05052             1000.000  LFT  |      26.20000       26200.00|      18.00000       18000.00|       6.00000        6000.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0197 715-05212             1000.000  LFT  |      41.05000       41050.00|      28.00000       28000.00|      12.00000       12000.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0198 715-09446             1000.000  LFT  |      64.61000       64610.00|      42.00000       42000.00|      25.00000       25000.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0199 719-05443              100.000  LFT  |      23.59000        2359.00|      50.00000        5000.00|      20.00000        2000.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0200 719-09447              100.000  LFT  |      39.46000        3946.00|      60.00000        6000.00|      30.00000        3000.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0201 719-09448              100.000  LFT  |      66.21000        6621.00|      66.00000        6600.00|      50.00000        5000.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0202 207-08267              533.000  SYS  |       6.50000        3464.50|      15.00000        7995.00|       7.00000        3731.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0203 610-07487              260.000  TON  |      20.00000        5200.00|     115.00000       29900.00|      20.00000        5200.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0204 715-97804                4.000  EACH |    1594.41000        6377.64|     675.00000        2700.00|    1350.00000        5400.00 
  PIPE END SECTION,, MIN AREA 7.4 SF      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    13,002,399.04|           $    12,986,846.30|           $    13,856,736.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NEW ROAD CONSTRUCTION - PCCP 



------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0167 301-07448             4514.000  TON  |      13.88000       62654.32|      16.50000       74481.00|      12.00000       54168.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0168 302-06464            17748.000  CYS  |      25.52000      452928.96|      28.50000      505818.00|      30.20000      535989.60 
  SUBBASE FOR PCCP                        |                             |                             | 
0169 303-01180            10002.000  TON  |      13.00000      130026.00|      15.80000      158031.60|      15.00000      150030.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0170 401-07320             1467.000  TON  |      75.00000      110025.00|      65.00000       95355.00|      75.00000      110025.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0171 401-07328              722.000  TON  |      75.00000       54150.00|      69.00000       49818.00|      75.00000       54150.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0172 401-07398             1212.000  TON  |      40.00000       48480.00|      62.00000       75144.00|      40.00000       48480.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0173 401-07406             4494.000  TON  |      40.00000      179760.00|      50.50000      226947.00|      40.00000      179760.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0174 401-07424             2820.000  TON  |      75.00000      211500.00|      54.50000      153690.00|      75.00000      211500.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0175 401-07430             1255.000  TON  |      37.00000       46435.00|      60.00000       75300.00|      37.00000       46435.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25. |                             |                             | 
  0 mm                                    |                             |                             | 
0176 406-05520               17.900  TON  |       1.00000          17.90|       1.00000          17.90|       1.00000          17.90 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0177 501-06266                       LUMP |    5917.38000        5917.38|    4500.00000        4500.00|    5917.38000        5917.38 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0178 501-06321            52544.000  SYS  |      25.88000     1359838.72|      28.50000     1497504.00|      25.33000     1330939.52 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0179 501-09749            13059.000  SYS  |      24.56000      320729.04|      27.50000      359122.50|      24.56000      320729.04 
  QC/QA PCCP, 9.5"                        |                             |                             | 
0180 503-05240            36901.000  LFT  |       9.41000      347238.41|       8.50000      313658.50|       9.41000      347238.41 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0181 503-05310              127.000  LFT  |     243.26000       30894.02|     100.00000       12700.00|     300.00000       38100.00 
  TERMINAL JOINT                          |                             |                             | 
0182 615-06505                5.000  EACH |     745.00000        3725.00|     750.00000        3750.00|     550.00000        2750.00 
  MONUMENT, B                             |                             |                             | 
0183 615-06515               14.000  EACH |     132.00000        1848.00|     135.00000        1890.00|     150.00000        2100.00 
  MONUMENT, D                             |                             |                             | 
0184 808-06703             4351.000  LFT  |       0.45000        1957.95|       0.45000        1957.95|       0.46000        2001.46 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0185 808-10033            23873.000  LFT  |       0.39000        9310.47|       0.40000        9549.20|       0.55000       13130.15 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0186 808-10034            18569.000  LFT  |       0.39000        7241.91|       0.40000        7427.60|       0.55000       10212.95 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 99-9996267          |(   5   ) 35-1917625         |(   6  ) 38-3082681 
                                          |WALSH CONSTR II / T J LAMBRE |MILESTONE CONTRACTORS LP     |D J MCQUESTION & SONS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0187 808-10054             3991.000  LFT  |       0.49000        1955.59|       0.50000        1995.50|       0.60000        2394.60 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             | 
  IN                                      |                             |                             | 
0188 808-75053             1716.000  LFT  |       4.84000        8305.44|       5.00000        8580.00|       3.00000        5148.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  8 IN                                    |                             |                             | 
0189 808-75067              155.000  LFT  |      14.55000        2255.25|      15.00000        2325.00|      10.00000        1550.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0190 808-75245             1104.000  LFT  |       0.45000         496.80|       0.50000         552.00|       0.46000         507.84 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0191 808-75510              226.000  LFT  |      14.55000        3288.30|      15.00000        3390.00|      10.00000        2260.00 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  CROSSHATCH LINE, WHITE, 24 IN           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,400,979.46|           $     3,643,504.75|           $     3,475,534.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    16,403,378.50|           $    16,630,351.05|           $    17,332,271.12 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE AND ROAD CONSTRUCTION - COMMON ITEMS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  185000.00000      185000.00|  900000.00000      900000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |  900000.00000      900000.00|  850000.00000      850000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 113-01614                       LUMP |   22000.00000       22000.00|   20000.00000       20000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0004 201-52370                       LUMP |   70000.00000       70000.00|  150000.00000      150000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 202-02271                6.000  EACH |     725.00000        4350.00|     500.00000        3000.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0006 202-91385                4.000  EACH |     625.00000        2500.00|     500.00000        2000.00| 
  INLET, REMOVE                           |                             |                             | 
0007 202-96133              865.000  LFT  |      12.00000       10380.00|      10.00000        8650.00| 
  PIPE, REMOVE                            |                             |                             | 
0008 202-99187             4479.000  LFT  |       2.00000        8958.00|       1.00000        4479.00| 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0009 203-02010              348.000  CYS  |      55.00000       19140.00|      45.00000       15660.00| 
  EXCAVATION, ROCK                        |                             |                             | 
0010 203-02055          1142898.000  CYS  |       6.50000     7428837.00|       7.00000     8000286.00| 
  EMBANKMENT                              |                             |                             | 
0011 205-03371             1920.000  CYS  |       6.00000       11520.00|      15.00000       28800.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06930              589.000  TON  |      60.00000       35340.00|      35.00000       20615.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931             1072.400  TON  |      30.00000       32172.00|      40.00000       42896.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933               29.000  EACH |     140.00000        4060.00|      60.00000        1740.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936             1400.000  TON  |      20.00000       28000.00|      35.00000       49000.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             3615.000  LFT  |       3.50000       12652.50|       1.20000        4338.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938             2400.000  LFT  |      15.00000       36000.00|      10.00000       24000.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 205-09543              450.000  TON  |      25.00000       11250.00|      20.00000        9000.00| 
  NO 2 STONE                              |                             |                             | 
0019 206-51230             1569.000  CYS  |      80.00000      125520.00|      22.00000       34518.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0020 207-09934           100575.000  SYS  |       4.50000      452587.50|       4.50000      452587.50| 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-02050             1126.000  CYS  |      20.00000       22520.00|      25.00000       28150.00| 
  B BORROW                                |                             |                             | 
0022 211-06467              115.400  CYS  |      35.00000        4039.00|      32.00000        3692.80| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 211-09264             1149.200  CYS  |      25.00000       28730.00|      25.00000       28730.00| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09265             2962.000  CYS  |      30.00000       88860.00|      30.00000       88860.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0025 211-09268               73.000  CYS  |      85.00000        6205.00|      90.00000        6570.00| 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0026 302-07455               83.600  CYS  |      60.00000        5016.00|      40.00000        3344.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 306-08043              896.000  SYS  |       0.01000           8.96|       3.00000        2688.00| 
  MILLING, TRANSITION                     |                             |                             | 
0028 402-10087             4181.000  TON  |      20.00000       83620.00|      25.00000      104525.00| 
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             | 
0029 601-01522               10.000  EACH |    2100.00000       21000.00|    1900.00000       19000.00| 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0030 601-08433                7.000  EACH |     610.00000        4270.00|    1100.00000        7700.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-08434                7.000  EACH |    1100.00000        7700.00|    1300.00000        9100.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0032 601-08435                4.000  EACH |    1100.00000        4400.00|    1500.00000        6000.00| 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0033 601-08436                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00| 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0034 601-94689                7.000  EACH |    2620.00000       18340.00|    2500.00000       17500.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-94690                4.000  EACH |    4200.00000       16800.00|    3600.00000       14400.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0036 601-99105             7581.250  LFT  |      18.40000      139495.00|      17.00000      128881.25| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0037 601-99108             1000.000  LFT  |      27.00000       27000.00|      23.00000       23000.00| 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0038 602-06729               28.000  EACH |      16.00000         448.00|      15.00000         420.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0039 603-06040            21513.000  LFT  |       5.70000      122624.10|       5.00000      107565.00| 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 605-06255              112.000  SYS  |      68.00000        7616.00|      68.00000        7616.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0041 607-06350               57.400  LFT  |      45.00000        2583.00|      45.00000        2583.00| 
  PAVED SIDE DITCH, D                     |                             |                             | 
0042 609-06259              512.000  SYS  |      90.00000       46080.00|      65.00000       33280.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0043 615-06510               13.000  EACH |     300.00000        3900.00|     350.00000        4550.00| 
  MONUMENT, C                             |                             |                             | 
0044 616-02320             8635.000  SYS  |       1.50000       12952.50|       1.50000       12952.50| 
  GEOTEXTILES                             |                             |                             | 
0045 616-06405             1888.000  TON  |      20.00000       37760.00|      30.00000       56640.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0046 616-06451               42.000  TON  |      45.00000        1890.00|      50.00000        2100.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0047 616-51367             1116.000  SYS  |      54.00000       60264.00|      45.00000       50220.00| 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0048 621-01004                6.000  EACH |     150.00000         900.00|     150.00000         900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-02770            51354.000  SYS  |       0.96000       49299.84|       0.96000       49299.84| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0050 621-06545               17.800  TON  |     790.00000       14062.00|     790.00000       14062.00| 
  FERTILIZER                              |                             |                             | 
0051 621-06553             7551.000  LBS  |       2.70000       20387.70|       2.70000       20387.70| 
  SEED MIXTURE, R                         |                             |                             | 
0052 621-06557             3332.000  LBS  |       1.62000        5397.84|       1.62000        5397.84| 
  SEED MIXTURE, T                         |                             |                             | 
0053 621-06565              133.000  TON  |     290.00000       38570.00|     290.00000       38570.00| 
  MULCHING MATERIAL                       |                             |                             | 
0054 621-06567               48.700  kGAL |       1.00000          48.70|       1.00000          48.70| 
  WATER                                   |                             |                             | 
0055 621-06574            12174.000  SYS  |       2.41000       29339.34|       2.41000       29339.34| 
  SODDING                                 |                             |                             | 
0056 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0057 628-09403               26.000  MOS  |    2700.00000       70200.00|    2500.00000       65000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0060 628-11006              104.000  MOS  |     120.00000       12480.00|      75.00000        7800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 628-11068                4.000  EACH |     120.00000         480.00|     250.00000        1000.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0063 701-06011                2.000  EACH |    4500.00000        9000.00|     750.00000        1500.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0064 701-09557               86.000  LFT  |      90.00000        7740.00|      65.00000        5590.00| 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0065 701-09559                2.000  EACH |    3100.00000        6200.00|     750.00000        1500.00| 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0066 701-91792               20.000  EACH |      95.00000        1900.00|     100.00000        2000.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0067 701-95780              584.000  LFT  |      70.00000       40880.00|      63.00000       36792.00| 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0068 702-51005              788.000  CYS  |     400.00000      315200.00|     375.00000      295500.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 702-51015              364.800  CYS  |     255.00000       93024.00|     300.00000      109440.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0070 702-92857               73.200  CYS  |     770.00000       56364.00|     395.00000       28914.00| 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0071 703-06028           192439.000  LBS  |       0.90000      173195.10|       0.75000      144329.25| 
  REINFORCING BARS                        |                             |                             | 
0072 703-06029           271780.000  LBS  |       0.95000      258191.00|       0.85000      231013.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0073 704-51002              654.000  CYS  |     575.00000      376050.00|     455.00000      297570.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0074 706-05732                8.000  EACH |    1685.00000       13480.00|    1200.00000        9600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0075 706-51020               86.000  CYS  |     385.00000       33110.00|     400.00000       34400.00| 
  RAILING, CONCRETE, C                    |                             |                             | 
0076 707-09634             2220.000  LFT  |     320.00000      710400.00|     215.00000      477300.00| 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  48 IN X 49 IN                           |                             |                             | 
0077 709-51821                       LUMP |    6100.00000        6100.00|    8000.00000        8000.00| 
  SURFACE SEAL , BRIDGE NO 1              |                             |                             | 
0078 709-51821                       LUMP |    6100.00000        6100.00|    8000.00000        8000.00| 
  SURFACE SEAL , BRIDGE NO 2              |                             |                             | 
0079 714-11163              312.000  LFT  |    1050.00000      327600.00|    1000.00000      312000.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 9 FT                  |                             |                             | 
0080 714-11182              468.000  LFT  |     700.00000      327600.00|     600.00000      280800.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 5 FT                  |                             |                             | 
0081 714-11183              334.000  LFT  |     740.00000      247160.00|     700.00000      233800.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 6 FT                  |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05048            39277.000  LFT  |       2.20000       86409.40|       2.50000       98192.50| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0083 715-05053             6825.000  LFT  |      11.54000       78760.50|      12.00000       81900.00| 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0084 715-05149             1717.000  LFT  |      23.00000       39491.00|      25.00000       42925.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0085 715-05151              372.000  LFT  |      28.00000       10416.00|      27.00000       10044.00| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0086 715-05152              395.000  LFT  |      29.00000       11455.00|      30.00000       11850.00| 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0087 715-05154               76.000  LFT  |      40.00000        3040.00|      40.00000        3040.00| 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0088 715-05156               58.000  LFT  |      55.00000        3190.00|      50.00000        2900.00| 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0089 715-05168               16.000  LFT  |      55.00000         880.00|      25.00000         400.00| 
  PIPE, TYPE 3 CIRCULAR 12 IN             |                             |                             | 
0090 715-05169              103.000  LFT  |      30.00000        3090.00|      27.00000        2781.00| 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0091 715-05239               91.000  LFT  |     110.00000       10010.00|     110.00000       10010.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SF   |                             |                             | 
0092 715-05248              128.000  LFT  |     200.00000       25600.00|     200.00000       25600.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SF  |                             |                             | 
0093 715-05407              240.000  LFT  |      17.00000        4080.00|      15.00000        3600.00| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0094 715-08171               93.000  LFT  |     160.00000       14880.00|     175.00000       16275.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SF  |                             |                             | 
0095 715-08177              110.000  LFT  |     140.00000       15400.00|     150.00000       16500.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SF  |                             |                             | 
0096 715-09064             3025.000  LFT  |       1.50000        4537.50|       1.00000        3025.00| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0097 715-46000               21.000  EACH |     600.00000       12600.00|     250.00000        5250.00| 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0098 715-46005               12.000  EACH |     635.00000        7620.00|     350.00000        4200.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0099 715-46010                7.000  EACH |     700.00000        4900.00|     375.00000        2625.00| 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0100 715-46020                2.000  EACH |     750.00000        1500.00|     600.00000        1200.00| 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0101 715-46030                1.000  EACH |     900.00000         900.00|     800.00000         800.00| 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0102 718-06528               85.000  EACH |     500.00000       42500.00|     600.00000       51000.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0103 718-06532             6500.000  LFT  |       1.75000       11375.00|       1.00000        6500.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0104 718-52610             3535.000  CYS  |      36.50000      129027.50|      30.00000      106050.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0105 718-99153            33255.000  SYS  |       0.93000       30927.15|       1.00000       33255.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0106 720-45065               22.000  EACH |    2800.00000       61600.00|    2500.00000       55000.00| 
  INLET, N12                              |                             |                             | 
0107 720-45066                9.000  EACH |    3500.00000       31500.00|    2500.00000       22500.00| 
  INLET, N12, MODIFIED                    |                             |                             | 
0108 720-45069                6.000  EACH |    1750.00000       10500.00|    1750.00000       10500.00| 
  INLET, P12                              |                             |                             | 
0109 720-45130                9.000  EACH |    2100.00000       18900.00|    1600.00000       14400.00| 
  INLET, E7, MODIFIED                     |                             |                             | 
0110 723-11253              250.000  LFT  |    1750.00000      437500.00|    1750.00000      437500.00| 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 144 IN X 96 IN    |                             |                             | 
0111 801-01093                8.000  EACH |     690.00000        5520.00|     690.00000        5520.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0112 801-03290                6.000  EACH |     204.00000        1224.00|     204.00000        1224.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0113 801-04308                4.000  EACH |     314.00000        1256.00|     314.00000        1256.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0114 801-06199                1.000  EACH |     221.00000         221.00|     221.00000         221.00| 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                             |                             | 
0115 801-06203             5250.000  LFT  |       0.29000        1522.50|       0.29000        1522.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0116 801-06207            25060.000  LFT  |       0.80000       20048.00|       0.80000       20048.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0117 801-06640               41.000  EACH |     169.00000        6929.00|     169.00000        6929.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0118 801-06710             1050.000  DAY  |       7.50000        7875.00|       7.50000        7875.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0119 801-06775                       LUMP |  239531.26000      239531.26|  250000.00000      250000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0120 801-07118              180.000  LFT  |      15.36000        2764.80|      15.36000        2764.80| 
  BARRICADE, III-A                        |                             |                             | 
0121 801-07119               36.000  LFT  |      17.65000         635.40|      17.65000         635.40| 
  BARRICADE, III-B                        |                             |                             | 
0122 801-07120              100.000  LFT  |      26.25000        2625.00|      26.25000        2625.00| 
  BARRICADE, III, PERMANENT               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0123 801-07606              609.000  LFT  |      35.00000       21315.00|      10.00000        6090.00| 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0124 801-08401             1750.000  LFT  |      35.00000       61250.00|      35.00000       61250.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0125 801-08508              417.000  LFT  |      45.00000       18765.00|      50.00000       20850.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0126 801-52817                1.000  EACH |   30000.00000       30000.00|   20000.00000       20000.00| 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0127 801-52818                2.000  EACH |   15000.00000       30000.00|   12500.00000       25000.00| 
  TEMPORARY CROSSOVER, A                  |                             |                             | 
0128 802-05701              312.000  LFT  |      13.20000        4118.40|      11.50000        3588.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0129 802-05702               57.000  LFT  |      13.00000         741.00|      11.00000         627.00| 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0130 802-05703               27.000  LFT  |      16.00000         432.00|      12.00000         324.00| 
  SIGN POST, SQUARE, TYPE 3, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0131 802-07135                4.000  EACH |    2410.00000        9640.00|    2120.00000        8480.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0132 802-09838              304.500  SFT  |      13.22000        4025.49|      14.20000        4323.90| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0133 802-09840               64.000  SFT  |      14.00000         896.00|      12.05000         771.20| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0134 802-09842               54.000  SFT  |      18.00000         972.00|      25.00000        1350.00| 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0135 802-76125                2.000  EACH |   11400.00000       22800.00|   10498.00000       20996.00| 
  OVERHEAD SIGN STRUCTURE, CABLESPAN      |                             |                             | 
0136 804-06770               85.000  EACH |      42.00000        3570.00|      20.00000        1700.00| 
  DELINEATOR POST                         |                             |                             | 
0137 808-06702             3991.000  LFT  |       0.46000        1835.86|       0.46000        1835.86| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0138 808-06716            10310.000  LFT  |       0.35000        3608.50|       0.35000        3608.50| 
  LINE, REMOVE                            |                             |                             | 
0139 808-10031              140.000  LFT  |       2.50000         350.00|       2.50000         350.00| 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0140 808-10033              556.000  LFT  |       2.50000        1390.00|       2.50000        1390.00| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0141 808-10034              556.000  LFT  |       2.50000        1390.00|       2.50000        1390.00| 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0142 808-75290              417.000  LFT  |       5.50000        2293.50|       5.50000        2293.50| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0143 808-75320                8.000  EACH |      85.00000         680.00|      85.00000         680.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0144 808-75325                2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0145 808-75998              403.000  EACH |      17.50000        7052.50|      17.50000        7052.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0146 808-92027             1962.000  LFT  |       1.75000        3433.50|       1.75000        3433.50| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0192 628-09404               26.000  MOS  |    2200.00000       57200.00|    1000.00000       26000.00| 
  FIELD LABORATORY, A                     |                             |                             | 
0193 715-05118             1000.000  LFT  |      20.00000       20000.00|       5.00000        5000.00| 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0194 715-05123             1000.000  LFT  |      35.00000       35000.00|      10.00000       10000.00| 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0195 715-05019             1000.000  LFT  |      55.00000       55000.00|      15.00000       15000.00| 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0196 715-05052             1000.000  LFT  |      20.00000       20000.00|       5.00000        5000.00| 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0197 715-05212             1000.000  LFT  |      35.00000       35000.00|      10.00000       10000.00| 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0198 715-09446             1000.000  LFT  |      55.00000       55000.00|      15.00000       15000.00| 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0199 719-05443              100.000  LFT  |      45.00000        4500.00|      20.00000        2000.00| 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0200 719-09447              100.000  LFT  |      55.00000        5500.00|      35.00000        3500.00| 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0201 719-09448              100.000  LFT  |      75.00000        7500.00|      50.00000        5000.00| 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0202 207-08267              533.000  SYS  |       9.00000        4797.00|      10.00000        5330.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0203 610-07487              260.000  TON  |      20.00000        5200.00|      20.00000        5200.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0204 715-97804                4.000  EACH |     600.00000        2400.00|     800.00000        3200.00| 
  PIPE END SECTION,, MIN AREA 7.4 SF      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    15,373,445.84|           $    15,837,748.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   NEW ROAD CONSTRUCTION - PCCP 



------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0167 301-07448             4514.000  TON  |      12.00000       54168.00|      12.00000       54168.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0168 302-06464            17748.000  CYS  |      30.00000      532440.00|      27.00000      479196.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0169 303-01180            10002.000  TON  |      15.00000      150030.00|      15.00000      150030.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0170 401-07320             1467.000  TON  |      75.00000      110025.00|      75.00000      110025.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0171 401-07328              722.000  TON  |      75.00000       54150.00|      75.00000       54150.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0172 401-07398             1212.000  TON  |      40.00000       48480.00|      40.00000       48480.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0173 401-07406             4494.000  TON  |      40.00000      179760.00|      40.00000      179760.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0174 401-07424             2820.000  TON  |      75.00000      211500.00|      75.00000      211500.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0175 401-07430             1255.000  TON  |      37.00000       46435.00|      37.00000       46435.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 25. |                             |                             | 
  0 mm                                    |                             |                             | 
0176 406-05520               17.900  TON  |       1.00000          17.90|       1.00000          17.90| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0177 501-06266                       LUMP |    6348.67000        6348.67|    5917.38000        5917.38| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0178 501-06321            52544.000  SYS  |      27.18000     1428145.92|      25.33000     1330939.52| 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0179 501-09749            13059.000  SYS  |      26.35000      344104.65|      24.56000      320729.04| 
  QC/QA PCCP, 9.5"                        |                             |                             | 
0180 503-05240            36901.000  LFT  |      10.10000      372700.10|       9.41000      347238.41| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0181 503-05310              127.000  LFT  |     225.00000       28575.00|     180.00000       22860.00| 
  TERMINAL JOINT                          |                             |                             | 
0182 615-06505                5.000  EACH |     400.00000        2000.00|     550.00000        2750.00| 
  MONUMENT, B                             |                             |                             | 
0183 615-06515               14.000  EACH |     135.00000        1890.00|     150.00000        2100.00| 
  MONUMENT, D                             |                             |                             | 
0184 808-06703             4351.000  LFT  |       0.46000        2001.46|       0.46000        2001.46| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0185 808-10033            23873.000  LFT  |       0.55000       13130.15|       0.55000       13130.15| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0186 808-10034            18569.000  LFT  |       0.55000       10212.95|       0.55000       10212.95| 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : IR-30852-A                   COUNTIES : CASS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 37-1047512          |(   8   ) 35-1875662         |(      ) 
                                          |HALVERSON CONSTRUCTION CO IN |CRIDER & CRIDER INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0187 808-10054             3991.000  LFT  |       0.60000        2394.60|       0.60000        2394.60| 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             | 
  IN                                      |                             |                             | 
0188 808-75053             1716.000  LFT  |       3.00000        5148.00|       3.00000        5148.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  8 IN                                    |                             |                             | 
0189 808-75067              155.000  LFT  |      10.00000        1550.00|      10.00000        1550.00| 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0190 808-75245             1104.000  LFT  |       0.46000         507.84|       0.46000         507.84| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0191 808-75510              226.000  LFT  |      10.00000        2260.00|      10.00000        2260.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  CROSSHATCH LINE, WHITE, 24 IN           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,607,975.24|           $     3,403,501.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    18,981,421.08|           $    19,241,250.13|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 161                     CONTRACT ID : IR-34282-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : DEMOLITION, HOUSES AND BUILDINGS REMOVE                     COMPLETION DATE : 06/23/12 
     LOCATION     : ALONG PR 69/SR 37, SOUTH OF THE TOWN OF MARTINSVILLE             PROJECT(S) :  0900013 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $        49,772.74  100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                       $        61,052.96  122.6634% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        77,924.40  156.5604% 
   4   35-1801998     CLR INC                                                                    $        97,343.85  195.5766% 
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     CALL ORDER   : 161                     CONTRACT ID : IR-34282-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-1310611          |(   3  ) 35-1817574 
                                          |CALUMET CIVIL CONTRACTORS IN |DUNCAN ROBERTSON INC         |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS REMOVE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    2500.00000        2500.00|    8000.00000        8000.00|    3710.00000        3710.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-03000                       LUMP |    6000.00000        6000.00|    8000.00000        8000.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 1, North Property                |                             |                             | 
0007 202-03000                       LUMP |    5500.00000        5500.00|    8500.00000        8500.00|   12000.00000       12000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 1, South Properties              |                             |                             | 
0008 202-03000                       LUMP |    6000.00000        6000.00|    7000.00000        7000.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 2                                |                             |                             | 
0009 202-03000                       LUMP |    6000.00000        6000.00|    7000.00000        7000.00|   12000.00000       12000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 3                                |                             |                             | 
0010 205-06932               48.000  LFT  |      15.00000         720.00|      15.62000         749.76|      15.00000         720.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06933                4.000  EACH |      75.00000         300.00|     150.00000         600.00|     100.00000         400.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937             1586.000  LFT  |       1.35000        2141.10|       1.00000        1586.00|       2.00000        3172.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 205-09543              217.000  TON  |      20.00000        4340.00|      18.00000        3906.00|      24.00000        5208.00 
  NO 2 STONE                              |                             |                             | 
0014 621-01004                1.000  EACH |     250.00000         250.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0015 621-06560             9016.000  SYS  |       0.79000        7122.64|       0.45000        4057.20|       0.65000        5860.40 
  MULCHED SEEDING, U                      |                             |                             | 
0016 621-06570              250.000  CYS  |      30.00000        7500.00|      30.00000        7500.00|      30.00000        7500.00 
  TOPSOIL                                 |                             |                             | 
0017 801-03290                3.000  EACH |      55.00000         165.00|     350.00000        1050.00|     150.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 161                     CONTRACT ID : IR-34282-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-1310611         |(   3  ) 35-1817574 
                                          |CALUMET CIVIL CONTRACTORS IN |DUNCAN ROBERTSON INC         |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-06640                6.000  EACH |      55.00000         330.00|     350.00000        2100.00|     150.00000         900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |     900.00000         900.00|     500.00000         500.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        49,772.74|           $        61,052.96|           $        77,924.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,772.74|           $        61,052.96|           $        77,924.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 161                     CONTRACT ID : IR-34282-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(       )                    |(      ) 
                                          |CLR INC                      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, HOUSES AND BUILDINGS REMOVE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    4800.00000        4800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-03000                       LUMP |   19200.00000       19200.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 1, North Property                |                             |                             | 
0007 202-03000                       LUMP |   28000.00000       28000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 1, South Properties              |                             |                             | 
0008 202-03000                       LUMP |    7800.00000        7800.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 2                                |                             |                             | 
0009 202-03000                       LUMP |   20500.00000       20500.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  Parcel 3                                |                             |                             | 
0010 205-06932               48.000  LFT  |       5.80000         278.40|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06933                4.000  EACH |      85.50000         342.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937             1586.000  LFT  |       1.65000        2616.90|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 205-09543              217.000  TON  |      16.65000        3613.05|                             | 
  NO 2 STONE                              |                             |                             | 
0014 621-01004                1.000  EACH |    1550.00000        1550.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0015 621-06560             9016.000  SYS  |       0.25000        2254.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0016 621-06570              250.000  CYS  |      16.25000        4062.50|                             | 
  TOPSOIL                                 |                             |                             | 
0017 801-03290                3.000  EACH |      67.00000         201.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 161                     CONTRACT ID : IR-34282-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(       )                    |(      ) 
                                          |CLR INC                      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-06640                6.000  EACH |      87.00000         522.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |    1600.00000        1600.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        97,343.85|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,343.85|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 08/20/14 
     LOCATION     : ON US 31, FROM 0.11 MILE NORTH OF CR 550N TO                     PROJECT(S) :  0600592 
                    0.27 MILE SOUTH OF CR 700N                                                     0600594 
                                                                                                   1173405 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   27-0887958     WALSH CONSTRUCTION COMPANY II LLC                                          $    14,294,438.22  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    15,720,000.00  109.9728% 
       35-1128289      BEATY CONSTRUCTION INC                                                              IRREGULAR 
       37-1047512      HALVERSON CONSTRUCTION COMPANY INC                                                  IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW ROAD AND BRIDGE CONSTRUCTION COMMON ITEMS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  335557.98000      335557.98|   80000.00000       80000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06845                       LUMP |   15000.00000       15000.00|   35115.41000       35115.41| 
  CONSTRUCTION ENGINEERING , GPS ROVER    |                             |                             | 
0003 110-01001                       LUMP |  718000.00000      718000.00| 1376300.00000     1376300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 113-01614                       LUMP |   20500.00000       20500.00|   21400.00000       21400.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0005 201-52370                       LUMP |  143000.00000      143000.00|   77326.65000       77326.65| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 201-52370                       LUMP |   50000.00000       50000.00|   27000.00000       27000.00| 
  CLEARING RIGHT OF WAY , BRIDGE NO 1     |                             |                             | 
0007 202-01000                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  402S2                                   |                             |                             | 
0008 202-01000                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  402SC                                   |                             |                             | 
0009 202-01000                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  402SD                                   |                             |                             | 
0010 202-02240            24886.000  SYS  |       3.92000       97553.12|       6.10000      151804.60| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 204-02290               12.000  EACH |    1125.99000       13511.88|     950.00000       11400.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0012 204-08415               12.000  EACH |     312.66000        3751.92|     165.00000        1980.00| 
  STAKE, SETTLEMENT                       |                             |                             | 
0013 205-02236                3.000  EACH |     247.56000         742.68|      85.00000         255.00| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0014 205-02236               17.000  EACH |     142.71000        2426.07|     120.00000        2040.00| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION , GRAVEL RING     |                             |                             | 
0015 205-03371              440.000  CYS  |      17.92000        7884.80|      12.00000        5280.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06930               53.000  TON  |      42.04000        2228.12|      26.00000        1378.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0017 205-06931              476.000  TON  |      52.12000       24809.12|      26.00000       12376.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 205-06932              156.000  LFT  |      30.66000        4782.96|      10.00000        1560.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0020 205-06933                9.000  EACH |      11.11000          99.99|     100.00000         900.00| 
  TEMPORARY DITCH INLET PROTECTION ,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0021 205-06934               50.000  TON  |     298.00000       14900.00|     455.00000       22750.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0022 205-06936               27.000  TON  |      78.70000        2124.90|      31.00000         837.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0023 205-06937             4375.000  LFT  |       2.82000       12337.50|       1.15000        5031.25| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 205-06938              364.000  LFT  |      11.96000        4353.44|      13.00000        4732.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0025 205-09543             4070.000  TON  |      13.55000       55148.50|      15.00000       61050.00| 
  NO 2 STONE                              |                             |                             | 
0026 207-08264             6318.000  SYS  |       1.67000       10551.06|       4.60000       29062.80| 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0027 207-08266             2285.000  SYS  |       2.00000        4570.00|       2.20000        5027.00| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0028 207-08267            10560.000  SYS  |       6.89000       72758.40|       5.90000       62304.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-02050            22794.000  CYS  |      21.00000      478674.00|      21.50000      490071.00| 
  B BORROW                                |                             |                             | 
0030 211-02050            11651.000  CYS  |      17.17000      200047.67|      19.00000      221369.00| 
  B BORROW , FOUNDATION SOILS             |                             |                             | 
0032 211-09264             1085.000  CYS  |      17.11000       18564.35|      19.00000       20615.00| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0033 211-09265             2343.000  CYS  |      25.28000       59231.04|      25.00000       58575.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0034 211-09266            19749.000  CYS  |      19.97000      394387.53|      21.92000      432898.08| 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0035 211-09268             1593.000  CYS  |      73.04000      116352.72|      77.00000      122661.00| 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0036 302-07455               93.800  CYS  |      33.87000        3177.01|      66.00000        6190.80| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0037 302-08562              486.000  TON  |      20.39000        9909.54|      18.00000        8748.00| 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0038 303-02172              992.000  TON  |      18.48000       18332.16|      22.00000       21824.00| 
  TEMPORARY AGGREGATE                     |                             |                             | 
0039 303-07449               71.000  TON  |      29.80000        2115.80|      30.00000        2130.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0040 304-07489                6.000  TON  |     425.00000        2550.00|     651.00000        3906.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 306-08043              786.000  SYS  |       2.00000        1572.00|      10.00000        7860.00| 
  MILLING, TRANSITION                     |                             |                             | 
0042 402-07432              715.000  TON  |      76.00000       54340.00|      76.00000       54340.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0043 402-07433              872.000  TON  |      76.00000       66272.00|      76.00000       66272.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0044 402-07435             1133.000  TON  |      55.00000       62315.00|      55.00000       62315.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0045 402-07438             2324.000  TON  |      55.00000      127820.00|      55.00000      127820.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0046 601-01522                7.000  EACH |    2100.00000       14700.00|    2000.00000       14000.00| 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0047 601-01839                1.000  EACH |    1900.00000        1900.00|    1800.00000        1800.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 6                               |                             |                             | 
0048 601-01846                1.000  EACH |    1700.00000        1700.00|    1800.00000        1800.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0049 601-03464                2.000  EACH |      45.00000          90.00|      50.00000         100.00| 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0050 601-05071                2.000  EACH |    2320.00000        4640.00|    1800.00000        3600.00| 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0051 601-05586                1.000  EACH |    2170.00000        2170.00|    1800.00000        1800.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0052 601-06233                4.000  EACH |    7900.00000       31600.00|    7700.00000       30800.00| 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0054 601-94689                5.000  EACH |    2600.00000       13000.00|    2600.00000       13000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0055 601-99105             2573.250  LFT  |      18.20000       46833.15|      18.00000       46318.50| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0056 602-06729               55.000  EACH |      15.00000         825.00|      10.00000         550.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0057 603-06040            15388.000  LFT  |       5.45000       83864.60|       5.00000       76940.00| 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0058 603-06045             2500.000  LFT  |      11.60000       29000.00|      15.00000       37500.00| 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0059 605-06140              865.000  LFT  |      16.08000       13909.20|      12.50000       10812.50| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0060 605-06145             1088.000  LFT  |      12.79000       13915.52|      12.25000       13328.00| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 607-95337              840.000  LFT  |      46.24000       38841.60|      85.00000       71400.00| 
  PAVED SIDE DITCH, H, MODIFIED           |                             |                             | 
0062 609-06259              546.000  SYS  |      56.66000       30936.36|      76.00000       41496.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0063 610-07486               69.000  TON  |     105.00000        7245.00|     105.00000        7245.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0064 610-08446              471.000  SYS  |      44.39000       20907.69|      52.34000       24652.14| 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0065 615-06490               26.000  EACH |     132.00000        3432.00|     135.00000        3510.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0066 615-06510               22.000  EACH |     440.00000        9680.00|     400.00000        8800.00| 
  MONUMENT, C                             |                             |                             | 
0067 615-06527                1.000  EACH |     555.00000         555.00|     450.00000         450.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0068 616-02320             5934.000  SYS  |       2.22000       13173.48|       1.50000        8901.00| 
  GEOTEXTILES                             |                             |                             | 
0069 616-06405             1441.600  TON  |      20.60000       29696.96|      23.00000       33156.80| 
  RIPRAP, REVETMENT                       |                             |                             | 
0070 621-01004                2.000  EACH |     400.00000         800.00|     500.00000        1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0071 621-02770             2811.000  SYS  |       1.30000        3654.30|       1.13000        3176.43| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0072 621-03787              264.000  LBS  |      32.55000        8593.20|      46.00000       12144.00| 
  SEED MIXTURE, D                         |                             |                             | 
0073 621-03909              337.000  LBS  |      67.00000       22579.00|      36.50000       12300.50| 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0076 621-06545               27.000  TON  |     650.00000       17550.00|     600.00000       16200.00| 
  FERTILIZER                              |                             |                             | 
0077 621-06545               55.000  TON  |     105.00000        5775.00|     125.00000        6875.00| 
  FERTILIZER , LIME                       |                             |                             | 
0078 621-06553             4523.000  LBS  |       4.20000       18996.60|       3.30000       14925.90| 
  SEED MIXTURE, R                         |                             |                             | 
0079 621-06557             7095.000  LBS  |       2.62000       18588.90|       1.00000        7095.00| 
  SEED MIXTURE, T                         |                             |                             | 
0080 621-06557              480.000  LBS  |       5.45000        2616.00|       8.60000        4128.00| 
  SEED MIXTURE, T , NATIVE                |                             |                             | 
0081 621-06565              206.000  TON  |     215.00000       44290.00|     350.00000       72100.00| 
  MULCHING MATERIAL                       |                             |                             | 
0082 621-06567               46.000  kGAL |       1.00000          46.00|       1.00000          46.00| 
  WATER                                   |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 621-06574             8945.000  SYS  |       2.72000       24330.40|       3.10000       27729.50| 
  SODDING                                 |                             |                             | 
0084 624-92647               14.000  ACRE |     125.00000        1750.00|     250.00000        3500.00| 
  HERBICIDE TREATMENT , NATIVE GRASS      |                             |                             | 
0085 624-92647               14.000  ACRE |     125.00000        1750.00|     250.00000        3500.00| 
  HERBICIDE TREATMENT , TEMPORARY NATIVE  |                             |                             | 
  GRASS                                   |                             |                             | 
0086 628-09405               24.000  MOS  |    1702.92000       40870.08|    2600.00000       62400.00| 
  FIELD LABORATORY, B                     |                             |                             | 
0087 628-09893               81.000  MOS  |     775.00000       62775.00|    2300.00000      186300.00| 
  WORK TRUCK , 3 EACH                     |                             |                             | 
0088 628-10246              240.000  MOS  |      90.00000       21600.00|     110.00000       26400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0089 628-11068                8.000  EACH |     150.00000        1200.00|     110.00000         880.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0090 701-06011                4.000  EACH |    1666.13000        6664.52|    2100.00000        8400.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0091 701-08253               28.000  EACH |       0.01000           0.28|     570.00000       15960.00| 
  PILE SLEEVES                            |                             |                             | 
0092 701-09557              347.000  LFT  |      42.91000       14889.77|      36.00000       12492.00| 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0093 701-09559                4.000  EACH |    1249.60000        4998.40|    1236.00000        4944.00| 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0094 701-09770               53.000  EACH |      98.86000        5239.58|     131.00000        6943.00| 
  PILE SHOE, HP 14 X 73                   |                             |                             | 
0095 701-93575             3915.000  LFT  |      42.33000      165721.95|      48.00000      187920.00| 
  PILE, STEEL H, HP 14 IN X 73            |                             |                             | 
0096 702-51005              288.600  CYS  |     475.00000      137085.00|     526.00000      151803.60| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0097 702-51110             1610.000  LBS  |       3.72000        5989.20|       7.00000       11270.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0098 703-06028            20948.000  LBS  |       0.65000       13616.20|       0.82000       17177.36| 
  REINFORCING BARS                        |                             |                             | 
0099 703-06029           349656.000  LBS  |       0.76000      265738.56|       0.89000      311193.84| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0100 704-51002              844.900  CYS  |     510.44000      431270.76|     550.00000      464695.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0101 706-05732                8.000  EACH |    1300.59000       10404.72|    1850.00000       14800.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0102 706-08496             1177.000  SYS  |     114.89000      135225.53|     206.00000      242462.00| 
  REINFORCED CONCRETE MOMENT SLAB, 12 IN  |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0103 706-51020              215.400  CYS  |     246.45000       53085.33|     385.00000       82929.00| 
  RAILING, CONCRETE, C                    |                             |                             | 
0104 707-09382             1026.000  LFT  |     355.00000      364230.00|     294.78000      302444.28| 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 61 IN                           |                             |                             | 
0105 707-09383             1093.000  LFT  |     375.00000      409875.00|     266.36000      291131.48| 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  60 IN X 61 IN                           |                             |                             | 
0106 709-07110            45873.000  SFT  |       0.95000       43579.35|       0.60000       27523.80| 
  SEAL COAT, GRAFFITI RESISTANT           |                             |                             | 
0107 709-51821                       LUMP |    1399.95000        1399.95|   20200.00000       20200.00| 
  SURFACE SEAL                            |                             |                             | 
0108 709-51821                       LUMP |    5115.20000        5115.20|    9100.00000        9100.00| 
  SURFACE SEAL , BRIDGE NO 1              |                             |                             | 
0109 709-51821                       LUMP |    7777.90000        7777.90|   12898.00000       12898.00| 
  SURFACE SEAL , BRIDGE NO 2              |                             |                             | 
0110 711-51070                8.000  EACH |     101.10000         808.80|     116.00000         928.00| 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0111 714-11073               90.000  LFT  |     688.39000       61955.10|     930.00000       83700.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 9 FT X 6 FT                   |                             |                             | 
0112 714-11179              375.000  LFT  |     502.51000      188441.25|     590.00000      221250.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 8 FT X 6 FT                   |                             |                             | 
0113 714-11191              140.000  LFT  |     317.43000       44440.20|     460.00000       64400.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 5 FT X 4 FT                   |                             |                             | 
0114 714-11322               64.000  LFT  |     202.95000       12988.80|     550.00000       35200.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 4FT X 4FT                     |                             |                             | 
0115 715-04548                1.000  EACH |    7400.47000        7400.47|    7500.00000        7500.00| 
  GRATED BOX END SECTION, II 6:1 30 IN    |                             |                             | 
0116 715-05019              600.000  LFT  |      28.30000       16980.00|      20.00000       12000.00| 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0117 715-05024              238.000  LFT  |      53.33000       12692.54|      81.00000       19278.00| 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0118 715-05032              804.000  LFT  |      18.94000       15227.76|      35.00000       28140.00| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0119 715-05048            42942.000  LFT  |       1.83000       78583.86|       3.95000      169620.90| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0120 715-05052              600.000  LFT  |      25.36000       15216.00|      10.00000        6000.00| 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0121 715-05053             3642.000  LFT  |      12.45000       45342.90|      11.00000       40062.00| 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0122 715-05118             2000.000  LFT  |      22.68000       45360.00|      10.00000       20000.00| 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0123 715-05123              600.000  LFT  |      39.77000       23862.00|      15.00000        9000.00| 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0124 715-05149              340.000  LFT  |      16.40000        5576.00|      32.00000       10880.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0125 715-05152               34.000  LFT  |      54.37000        1848.58|      48.00000        1632.00| 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0126 715-05154              283.000  LFT  |      31.86000        9016.38|      51.00000       14433.00| 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0127 715-05156               38.000  LFT  |      41.35000        1571.30|      78.00000        2964.00| 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0128 715-05212              600.000  LFT  |      39.92000       23952.00|      15.00000        9000.00| 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0129 715-05217               95.000  LFT  |      15.70000        1491.50|      32.00000        3040.00| 
  PIPE, TYPE 5 CIRCULAR 12 IN             |                             |                             | 
0130 715-05407               75.000  LFT  |       4.33000         324.75|       7.76000         582.00| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0131 715-09446              600.000  LFT  |      30.11000       18066.00|      20.00000       12000.00| 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0132 715-09938                       LUMP |    8450.71000        8450.71|   19800.00000       19800.00| 
  PIPE, BRIDGE DECK DRAIN SYSTEM , BRIDGE |                             |                             | 
  NO 2                                    |                             |                             | 
0133 715-26772                2.000  EACH |    6510.48000       13020.96|    5200.00000       10400.00| 
  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                             |                             | 
0134 715-46000                5.000  EACH |     227.72000        1138.60|     600.00000        3000.00| 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0135 715-46005                7.000  EACH |     251.72000        1762.04|     625.00000        4375.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0136 715-46020                1.000  EACH |     394.07000         394.07|     950.00000         950.00| 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0137 715-46040                3.000  EACH |     716.46000        2149.38|    1235.00000        3705.00| 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0138 715-98974                1.000  EACH |    7400.47000        7400.47|    8500.00000        8500.00| 
  GRATED BOX END SECTION,, II, 6:1, 36 IN |                             |                             | 
0139 715-99044                1.000  EACH |    4108.11000        4108.11|    3900.00000        3900.00| 
  GRATED BOX END SECTION,, II, 6:1, 18 IN |                             |                             | 
0140 718-06528               60.000  EACH |     662.99000       39779.40|     500.00000       30000.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0141 718-06529               46.000  EACH |     522.24000       24023.04|     500.00000       23000.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 171 -9 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0142 718-06532             6500.000  LFT  |       0.90000        5850.00|       0.90000        5850.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0143 718-52610             3865.000  CYS  |      26.40000      102036.00|      28.00000      108220.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0144 719-05443               50.000  LFT  |      21.26000        1063.00|      45.00000        2250.00| 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0145 719-09447               10.000  LFT  |      47.00000         470.00|      55.00000         550.00| 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0146 719-09448               10.000  LFT  |      89.20000         892.00|      65.00000         650.00| 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0147 720-08617               10.000  EACH |     368.18000        3681.80|     350.00000        3500.00| 
  INLET, INTAKE RISER                     |                             |                             | 
0148 720-45042                5.000  EACH |    1785.64000        8928.20|    2800.00000       14000.00| 
  INLET, HA5                              |                             |                             | 
0149 720-45066                6.000  EACH |    3078.52000       18471.12|    9100.00000       54600.00| 
  INLET, N12, MODIFIED                    |                             |                             | 
0150 720-45070                6.000  EACH |    2813.52000       16881.12|    2100.00000       12600.00| 
  INLET, P12A                             |                             |                             | 
0151 720-45275                1.000  EACH |    1362.40000        1362.40|    1500.00000        1500.00| 
  PIPE CATCH BASIN, 24 IN                 |                             |                             | 
0152 720-45410               10.000  EACH |    1980.36000       19803.60|     500.00000        5000.00| 
  MANHOLE, C4                             |                             |                             | 
0153 720-95310                2.000  EACH |    2844.35000        5688.70|    2200.00000        4400.00| 
  INLET, P12A, MODIFIED                   |                             |                             | 
0154 720-96554                1.000  EACH |    4362.47000        4362.47|    3200.00000        3200.00| 
  INLET, M13, MODIFIED                    |                             |                             | 
0155 720-99416                2.000  EACH |    2278.84000        4557.68|    2000.00000        4000.00| 
  CATCH BASIN, B15                        |                             |                             | 
0156 720-99417                2.000  EACH |    2063.84000        4127.68|    2200.00000        4400.00| 
  CATCH BASIN, C15                        |                             |                             | 
0157 721-43000                6.000  EACH |     681.72000        4090.32|     500.00000        3000.00| 
  AUTOMATIC DRAINAGE GATE, 12 IN          |                             |                             | 
0158 721-43010                1.000  EACH |     812.72000         812.72|    1200.00000        1200.00| 
  AUTOMATIC DRAINAGE GATE, 18 IN          |                             |                             | 
0159 721-43030                1.000  EACH |    1404.43000        1404.43|    2000.00000        2000.00| 
  AUTOMATIC DRAINAGE GATE, 30 IN          |                             |                             | 
0160 731-93945            33701.000  SFT  |      14.00000      471814.00|      13.00000      438113.00| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0161 731-93946            33701.000  SFT  |       5.50000      185355.50|       7.50000      252757.50| 
  WALL ERECTION                           |                             |                             | 
0162 731-93947             2278.000  LFT  |      14.81000       33737.18|      17.00000       38726.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0163 801-03290                6.000  EACH |     111.68000         670.08|     379.00000        2274.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0164 801-04308                4.000  EACH |     137.06000         548.24|     462.00000        1848.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0165 801-06203            50100.000  LFT  |       0.20000       10020.00|       0.29000       14529.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0166 801-06207            15620.000  LFT  |       0.86000       13433.20|       0.87000       13589.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0167 801-06625               18.000  EACH |      71.07000        1279.26|     124.00000        2232.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0168 801-06640               50.000  EACH |      91.37000        4568.50|     286.00000       14300.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0169 801-06645               17.000  EACH |      65.99000        1121.83|      83.00000        1411.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0170 801-06710              300.000  DAY  |       7.11000        2133.00|      10.00000        3000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0171 801-06775                       LUMP |  100000.00000      100000.00|  260000.00000      260000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0172 801-07118              108.000  LFT  |       8.12000         876.96|      24.25000        2619.00| 
  BARRICADE, III-A                        |                             |                             | 
0173 801-07119              108.000  LFT  |       8.12000         876.96|      28.50000        3078.00| 
  BARRICADE, III-B                        |                             |                             | 
0174 801-08400             2371.000  LFT  |      14.40000       34142.40|      28.36000       67241.56| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0175 801-08401             3510.000  LFT  |      14.76000       51807.60|      23.45000       82309.50| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0176 801-09133                4.000  EACH |    6091.37000       24365.48|    7450.00000       29800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0177 802-05701               56.000  LFT  |      15.00000         840.00|      14.00000         784.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0178 802-09838               37.000  SFT  |      21.00000         777.00|      13.50000         499.50| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0179 802-09840                6.000  SFT  |      35.00000         210.00|      15.00000          90.00| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0180 808-06703              208.000  LFT  |       0.96000         199.68|       0.90000         187.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0181 808-06713             4234.000  LFT  |       0.56000        2371.04|       0.36000        1524.24| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0182 808-06714             1272.000  LFT  |       0.56000         712.32|       0.36000         457.92| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0183 808-06716             3345.000  LFT  |       0.56000        1873.20|       0.65000        2174.25| 
  LINE, REMOVE                            |                             |                             | 
0184 808-75245             3611.000  LFT  |       0.96000        3466.56|       0.70000        2527.70| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0185 808-75297               18.000  LFT  |       8.12000         146.16|       5.40000          97.20| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0186 808-75320                1.000  EACH |     111.68000         111.68|     101.00000         101.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0187 808-75325                1.000  EACH |     131.98000         131.98|     137.00000         137.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0226 601-01626                1.000  EACH |    1500.00000        1500.00|    1700.00000        1700.00| 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2 , MODIFIED                    |                             |                             | 
0227 621-04258               85.000  LBS  |       6.15000         522.75|       8.60000         731.00| 
  SEED MIXTURE , ANNUAL COVER CROP        |                             |                             | 
0228 621-04258               22.000  LBS  |      80.56000        1772.32|     105.00000        2310.00| 
  SEED MIXTURE , EROSION CONTROL/BANK     |                             |                             | 
  STABILIZATION                           |                             |                             | 
0229 801-07024                2.000  EACH |    7950.00000       15900.00|    6600.00000       13200.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     7,944,681.59|           $     9,200,461.09|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROAD CONSTRUCTION - PCCP 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0188 203-02000           121640.000  CYS  |       7.50000      912300.00|       7.50000      912300.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0189 203-02070           297285.000  CYS  |       4.36000     1296162.60|       3.70000     1099954.50| 
  BORROW                                  |                             |                             | 
0190 207-08263            91194.000  SYS  |       4.19000      382102.86|       4.50000      410373.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0191 301-07448            19659.000  TON  |      13.58000      266969.22|      17.00000      334203.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0192 302-06464            19605.000  CYS  |      25.90000      507769.50|      29.03000      569133.15| 
  SUBBASE FOR PCCP                        |                             |                             | 
0193 401-07320             1788.000  TON  |      67.00000      119796.00|      67.00000      119796.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0194 401-07328              310.000  TON  |      95.00000       29450.00|      95.00000       29450.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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     CALL ORDER   : 171                     CONTRACT ID : IR-34454-A                   COUNTIES : TIPTON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 27-0887958          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH CONSTRUCTION COMPANY I |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0195 401-07389             3458.000  TON  |      53.00000      183274.00|      53.00000      183274.00| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0196 401-07398              522.000  TON  |      67.00000       34974.00|      67.00000       34974.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0197 401-07406             3930.000  TON  |      51.00000      200430.00|      51.00000      200430.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0198 401-07424             1453.000  TON  |      59.50000       86453.50|      59.50000       86453.50| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0199 401-07429              639.000  TON  |      59.50000       38020.50|      59.50000       38020.50| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0200 406-05520               14.000  TON  |     200.00000        2800.00|     200.00000        2800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0201 501-06266                       LUMP |   11838.77000       11838.77|    5000.00000        5000.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0202 501-06321            67946.000  SYS  |      28.50000     1936461.00|      30.00000     2038380.00| 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0203 501-06727                       LUMP |    5667.72000        5667.72|    2500.00000        2500.00| 
  CORING, PCCP                            |                             |                             | 
0204 503-05240            34560.000  LFT  |       8.03000      277516.80|      10.51000      363225.60| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0205 503-05310              148.000  LFT  |     134.68000       19932.64|     156.00000       23088.00| 
  TERMINAL JOINT                          |                             |                             | 
0206 606-07484            40266.000  LFT  |       0.06000        2415.96|       0.51000       20535.66| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0207 615-06505                7.000  EACH |     635.00000        4445.00|     550.00000        3850.00| 
  MONUMENT, B                             |                             |                             | 
0208 615-06515               21.000  EACH |     150.00000        3150.00|     150.00000        3150.00| 
  MONUMENT, D                             |                             |                             | 
0209 718-99153            38648.000  SYS  |       0.72000       27826.56|       1.00000       38648.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     6,349,756.63|           $     6,519,538.91|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    14,294,438.22|           $    15,720,000.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 211                     CONTRACT ID : M -34538-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : WEDGE AND LEVEL                                             COMPLETION DATE : 08/17/12 
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE FORT WAYNE DISTRICT              PROJECT(S) :  1173585 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       464,375.78  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       521,234.10  112.2440% 
   3   35-1145884     L I C A CONSTRUCTION                                                       $       580,577.89  125.0233% 
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     CALL ORDER   : 211                     CONTRACT ID : M -34538-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   WEDGE AND LEVEL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   23000.00000       23000.00|   26000.00000       26000.00|   26733.00000       26733.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 301-07448              236.000  TON  |       5.00000        1180.00|       5.00000        1180.00|      10.00000        2360.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0011 303-07449              551.000  TON  |      20.50000       11295.50|      27.00000       14877.00|      33.00000       18183.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 304-07490             4667.000  TON  |      54.76000      255564.92|      53.00000      247351.00|      68.49000      319642.83 
  HMA PATCHING, TYPE B , FULL DEPTH       |                             |                             | 
0013 306-08043             6860.000  SYS  |       0.01000          68.60|       3.00000       20580.00|       1.64000       11250.40 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432             1557.000  SYS  |       0.01000          15.57|       0.10000         155.70|       3.00000        4671.00 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07433             2255.000  TON  |      60.00000      135300.00|      73.00000      164615.00|      67.90000      153114.50 
  HMA SURFACE, TYPE B , 9.5 mm            |                             |                             | 
0016 406-05520               14.000  TON  |       1.00000          14.00|      50.00000         700.00|      10.00000         140.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07487              129.000  TON  |      20.00000        2580.00|      45.00000        5805.00|      95.00000       12255.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0018 615-06520                5.000  EACH |     400.00000        2000.00|     210.00000        1050.00|    1175.00000        5875.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0019 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : M -34538-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 628-09408                4.000  MOS  |     170.00000         680.00|     325.00000        1300.00|     300.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0021 628-09409                4.000  MOS  |      82.00000         328.00|     180.00000         720.00|      80.00000         320.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0022 628-11006                8.000  MOS  |      50.00000         400.00|      80.00000         640.00|      50.00000         400.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0023 628-11068                2.000  EACH |      86.00000         172.00|      80.00000         160.00|      80.00000         160.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 801-03290                5.000  EACH |      90.00000         450.00|      90.00000         450.00|      73.00000         365.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0025 801-06207             1002.000  LFT  |       0.88000         881.76|       1.00000        1002.00|       0.70000         701.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0026 801-06640               28.000  EACH |      90.00000        2520.00|      90.00000        2520.00|      61.00000        1708.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   15504.43000       15504.43|   18700.00000       18700.00|   11890.00000       11890.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 801-92448              500.000  DAY  |       0.01000           5.00|       1.00000         500.00|       1.00000         500.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0029 808-06712             2080.000  LFT  |       0.15000         312.00|       0.15000         312.00|       0.14000         291.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0030 808-06713            20042.000  LFT  |       0.15000        3006.30|       0.15000        3006.30|       0.14000        2805.88 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0031 808-06714             8198.000  LFT  |       0.15000        1229.70|       0.15000        1229.70|       0.14000        1147.72 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0032 808-75996              212.000  EACH |       5.00000        1060.00|       2.70000         572.40|       3.00000         636.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0033 808-75998              212.000  EACH |      25.00000        5300.00|      25.00000        5300.00|      12.83000        2719.96 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       464,375.78|           $       521,234.10|           $       580,577.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       464,375.78|           $       521,234.10|           $       580,577.89 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 221 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29499-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 09/29/12 
     LOCATION     : ON US 30 OVER TURF FARM DITCH, 0.11 MILE WEST OF SR 39           PROJECT(S) :  2004027 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       657,805.14  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       678,329.42  103.1201% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       758,495.51  115.3070% 
   4   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       805,505.97  122.4536% 
   5   35-0461550     LARSON DANIELSON CONSTRUCTION                                              $       807,392.52  122.7404% 
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     CALL ORDER   : 221                     CONTRACT ID : R -29499-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2  ) 35-1817530          |(   3  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3065.18000        3065.18|    1950.00000        1950.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   83493.13000       83493.13|   42500.00000       42500.00|   37924.78000       37924.78 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-01015                       LUMP |    7515.33000        7515.33|    7000.00000        7000.00|    5000.00000        5000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0009 202-51330                       LUMP |   39723.87000       39723.87|   29000.00000       29000.00|   49669.62000       49669.62 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02070              356.000  CYS  |      16.10000        5731.60|      48.00000       17088.00|      48.00000       17088.00 
  BORROW                                  |                             |                             | 
0011 203-08607              557.000  LFT  |       7.52000        4188.64|       8.00000        4456.00|      13.50000        7519.50 
  LINEAR GRADING                          |                             |                             | 
0012 205-06932              147.000  LFT  |      12.72000        1869.84|      11.85000        1741.95|      13.17000        1935.99 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06934                1.000  TON  |     894.32000         894.32|     833.00000         833.00|     925.56000         925.56 
  TEMPORARY MULCHING                      |                             |                             | 
0014 205-06937              450.000  LFT  |       3.22000        1449.00|       4.00000        1800.00|       2.84000        1278.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-09935              440.000  SYS  |      15.57000        6850.80|      30.00000       13200.00|      35.00000       15400.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0016 211-09265              750.000  CYS  |      74.12000       55590.00|      56.00000       42000.00|      35.03000       26272.50 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0017 303-01180              110.000  TON  |      25.77000        2834.70|      30.00000        3300.00|      53.50000        5885.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 303-07449               84.000  TON  |      26.30000        2209.20|      40.00000        3360.00|      55.00000        4620.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 304-07789              264.000  TON  |     103.35000       27284.40|     114.00000       30096.00|      96.26000       25412.64 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
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     CALL ORDER   : 221                     CONTRACT ID : R -29499-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1817530         |(   3  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 306-08034             1735.000  SYS  |       2.68000        4649.80|       1.30000        2255.50|       7.23000       12544.05 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0021 402-07784              181.000  TON  |     103.83000       18793.23|     105.00000       19005.00|      96.71000       17504.51 
  HMA SURFACE, TYPE D                     |                             |                             | 
0022 402-07785               61.000  TON  |     145.57000        8879.77|     120.00000        7320.00|     135.59000        8270.99 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0023 402-07786              146.000  TON  |      98.14000       14328.44|      95.00000       13870.00|      91.41000       13345.86 
  HMA BASE, TYPE D                        |                             |                             | 
0024 406-05521             5135.000  SYS  |       0.29000        1489.15|       0.20000        1027.00|       0.27000        1386.45 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-06035              437.500  LFT  |      16.10000        7043.75|      15.00000        6562.50|      44.44000       19442.50 
  GUARDRAIL, RESET                        |                             |                             | 
0026 616-02320               35.000  SYS  |       5.37000         187.95|      10.00000         350.00|       4.52000         158.20 
  GEOTEXTILES                             |                             |                             | 
0027 616-06405               26.000  TON  |      64.42000        1674.92|      40.00000        1040.00|      73.34000        1906.84 
  RIPRAP, REVETMENT                       |                             |                             | 
0028 621-01004                3.000  EACH |     375.77000        1127.31|     350.00000        1050.00|     388.89000        1166.67 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0031 628-09402                7.000  MOS  |    1720.24000       12041.68|    2250.00000       15750.00|    1912.70000       13388.90 
  FIELD OFFICE, B                         |                             |                             | 
0033 628-11006               14.000  MOS  |     107.36000        1503.04|     130.00000        1820.00|     111.11000        1555.54 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0034 628-11068                2.000  EACH |     214.72000         429.44|     205.00000         410.00|     166.67000         333.34 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0035 714-11143              145.000  LFT  |    1708.35000      247710.75|    2340.00000      339300.00|    2531.83000      367115.35 
  STRUCTURE, COATED REINFORCED CONCRETE   |                             |                             | 
  BOX SECTIONS, 16 FT X 8 FT              |                             |                             | 
0036 715-05119               75.000  LFT  |      56.90000        4267.50|      34.00000        2550.00|      55.76000        4182.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0037 715-46005                1.000  EACH |     375.77000         375.77|     350.00000         350.00|     571.00000         571.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0038 720-45005                1.000  EACH |    1610.43000        1610.43|    1030.00000        1030.00|    1703.76000        1703.76 
  INLET, A2                               |                             |                             | 
0039 801-03290                4.000  EACH |     101.99000         407.96|     102.00000         408.00|     113.33000         453.32 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-06207             7800.000  LFT  |       0.86000        6708.00|       0.80000        6240.00|       0.89000        6942.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29499-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-3919039          |(   2   ) 35-1817530         |(   3  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |PIONEER ASSOCIATES INC       |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 801-06640               17.000  EACH |     106.29000        1806.93|      92.00000        1564.00|     102.22000        1737.74 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06710              240.000  DAY  |      10.74000        2577.60|       8.00000        1920.00|       8.89000        2133.60 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |    3113.49000        3113.49|    3700.00000        3700.00|    4016.67000        4016.67 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07024                2.000  EACH |    9984.65000       19969.30|    9300.00000       18600.00|    4444.45000        8888.90 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0045 801-07117                8.000  EACH |     118.10000         944.80|     390.00000        3120.00|     433.33000        3466.64 
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0046 801-07119               80.000  LFT  |      11.92000         953.60|      10.15000         812.00|      11.28000         902.40 
  BARRICADE, III-B                        |                             |                             | 
0048 808-06701              375.000  LFT  |       2.68000        1005.00|       0.87000         326.25|       0.97000         363.75 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0049 808-06703             1000.000  LFT  |       2.68000        2680.00|       0.84000         840.00|       0.93000         930.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0050 808-06716              600.000  LFT  |       0.54000         324.00|       0.40000         240.00|       0.44000         264.00 
  LINE, REMOVE                            |                             |                             | 
0051 808-75247              600.000  LFT  |       2.68000        1608.00|       0.84000         504.00|       0.93000         558.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 6 I |                             |                             | 
0052 808-75996                8.000  EACH |     107.36000         858.88|      35.00000         280.00|      45.89000         367.12 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 801-08508             1100.000  LFT  |      40.52000       44572.00|      24.00000       26400.00|      52.16000       57376.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0054 621-06626              569.000  SYS  |       2.56000        1456.64|       2.38000        1354.22|       2.78000        1581.82 
  MULCHED SEEDING, D                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       657,805.14|           $       678,329.42|           $       758,495.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       657,805.14|           $       678,329.42|           $       758,495.51 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29499-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1106884          |(   5   ) 35-0461550         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |LARSON DANIELSON CONSTRUCTIO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|   44929.57000       44929.57| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   40000.00000       40000.00|  131491.51000      131491.51| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-01015                       LUMP |   10000.00000       10000.00|    8298.17000        8298.17| 
  CLEARING AND GRUBBING                   |                             |                             | 
0009 202-51330                       LUMP |  115500.00000      115500.00|   30534.91000       30534.91| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02070              356.000  CYS  |      23.45000        8348.20|      25.70000        9149.20| 
  BORROW                                  |                             |                             | 
0011 203-08607              557.000  LFT  |      10.50000        5848.50|       5.59000        3113.63| 
  LINEAR GRADING                          |                             |                             | 
0012 205-06932              147.000  LFT  |      11.85000        1741.95|      18.66000        2743.02| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06934                1.000  TON  |     833.00000         833.00|     891.31000         891.31| 
  TEMPORARY MULCHING                      |                             |                             | 
0014 205-06937              450.000  LFT  |       2.35000        1057.50|       6.78000        3051.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-09935              440.000  SYS  |      22.30000        9812.00|      16.07000        7070.80| 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0016 211-09265              750.000  CYS  |      57.00000       42750.00|      56.09000       42067.50| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0017 303-01180              110.000  TON  |      27.65000        3041.50|      40.16000        4417.60| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 303-07449               84.000  TON  |      28.15000        2364.60|      49.42000        4151.28| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0019 304-07789              264.000  TON  |      76.00000       20064.00|      81.32000       21468.48| 
  WIDENING WITH HMA, TYPE D               |                             |                             | 
0020 306-08034             1735.000  SYS  |       5.00000        8675.00|       6.08000       10548.80| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 221                     CONTRACT ID : R -29499-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1106884          |(   5   ) 35-0461550         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |LARSON DANIELSON CONSTRUCTIO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 402-07784              181.000  TON  |     115.00000       20815.00|     123.05000       22272.05| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0022 402-07785               61.000  TON  |     110.00000        6710.00|     117.70000        7179.70| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0023 402-07786              146.000  TON  |      90.00000       13140.00|      96.30000       14059.80| 
  HMA BASE, TYPE D                        |                             |                             | 
0024 406-05521             5135.000  SYS  |       0.70000        3594.50|       0.75000        3851.25| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-06035              437.500  LFT  |      15.00000        6562.50|      16.05000        7021.88| 
  GUARDRAIL, RESET                        |                             |                             | 
0026 616-02320               35.000  SYS  |       8.00000         280.00|       6.11000         213.85| 
  GEOTEXTILES                             |                             |                             | 
0027 616-06405               26.000  TON  |      72.50000        1885.00|      70.68000        1837.68| 
  RIPRAP, REVETMENT                       |                             |                             | 
0028 621-01004                3.000  EACH |     350.00000        1050.00|     374.50000        1123.50| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0031 628-09402                7.000  MOS  |    2500.00000       17500.00|    2167.15000       15170.05| 
  FIELD OFFICE, B                         |                             |                             | 
0033 628-11006               14.000  MOS  |      50.00000         700.00|     139.10000        1947.40| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0034 628-11068                2.000  EACH |     200.00000         400.00|     128.40000         256.80| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0035 714-11143              145.000  LFT  |    2680.00000      388600.00|    2194.56000      318211.20| 
  STRUCTURE, COATED REINFORCED CONCRETE   |                             |                             | 
  BOX SECTIONS, 16 FT X 8 FT              |                             |                             | 
0036 715-05119               75.000  LFT  |      38.35000        2876.25|      36.35000        2726.25| 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0037 715-46005                1.000  EACH |     527.00000         527.00|     490.65000         490.65| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0038 720-45005                1.000  EACH |    2255.00000        2255.00|    1661.63000        1661.63| 
  INLET, A2                               |                             |                             | 
0039 801-03290                4.000  EACH |     102.00000         408.00|     109.14000         436.56| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0040 801-06207             7800.000  LFT  |       0.80000        6240.00|       0.86000        6708.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0041 801-06640               17.000  EACH |      92.00000        1564.00|      98.44000        1673.48| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 221                     CONTRACT ID : R -29499-A                   COUNTIES : LAPORTE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1106884          |(   5   ) 35-0461550         |(      ) 
                                          |ELLAS CONSTRUCTION COMPANY I |LARSON DANIELSON CONSTRUCTIO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 801-06710              240.000  DAY  |       8.00000        1920.00|       8.56000        2054.40| 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |    4615.00000        4615.00|   12184.71000       12184.71| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07024                2.000  EACH |    9300.00000       18600.00|   10486.00000       20972.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0045 801-07117                8.000  EACH |     390.00000        3120.00|     417.30000        3338.40| 
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0046 801-07119               80.000  LFT  |      10.15000         812.00|      10.86000         868.80| 
  BARRICADE, III-B                        |                             |                             | 
0048 808-06701              375.000  LFT  |       0.87000         326.25|       0.93000         348.75| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0049 808-06703             1000.000  LFT  |       0.84000         840.00|       0.90000         900.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0050 808-06716              600.000  LFT  |       0.40000         240.00|       0.43000         258.00| 
  LINE, REMOVE                            |                             |                             | 
0051 808-75247              600.000  LFT  |       0.84000         504.00|       0.90000         540.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 6 I |                             |                             | 
0052 808-75996                8.000  EACH |      25.00000         200.00|     107.00000         856.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 801-08508             1100.000  LFT  |      20.75000       22825.00|      29.86000       32846.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0054 621-06626              569.000  SYS  |       2.38000        1354.22|       2.55000        1450.95| 
  MULCHED SEEDING, D                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       805,505.97|           $       807,392.52|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       805,505.97|           $       807,392.52|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29949-B                   COUNTIES : JASPER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ENHANCEMENT, STREETSCAPE                                    COMPLETION DATE : 10/26/12 
     LOCATION     : AT THE NORTH COLLEGE AVENUE STREAM CROSSING, 1468 LFT            PROJECT(S) :  0600378 
                    SOUTH OF WEST CLARK STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     YATES CONSTRUCTION INC                                                     $       670,380.81  100.0000% 
   2   35-0461550     LARSON DANIELSON CONSTRUCTION                                              $       780,439.84  116.4174% 
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     CALL ORDER   : 231                     CONTRACT ID : R -29949-B                   COUNTIES : JASPER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-0461550          |(      ) 
                                          |YATES CONSTRUCTION INC       |LARSON DANIELSON CONSTRUCTIO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT, STREETSCAPE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7900.00000        7900.00|    7487.19000        7487.19| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   51000.00000       51000.00|   78029.22000       78029.22| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   10000.00000       10000.00|   16707.50000       16707.50| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000              120.000  CYS  |      13.50000        1620.00|      35.92000        4310.40| 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070              315.000  CYS  |      17.50000        5512.50|      26.92000        8479.80| 
  BORROW                                  |                             |                             | 
0010 205-04948                       LUMP |     750.00000         750.00|    1402.08000        1402.08| 
  TEMPORARY CONSTRUCTION ENTRANCE/EXIT    |                             |                             | 
0011 205-06937              490.000  LFT  |       4.25000        2082.50|       2.04000         999.60| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 205-09543              100.000  TON  |      24.00000        2400.00|      29.14000        2914.00| 
  NO 2 STONE                              |                             |                             | 
0013 206-51215               20.000  CYS  |     600.00000       12000.00|     288.29000        5765.80| 
  EXCAVATION, X                           |                             |                             | 
0014 206-51230               94.000  CYS  |      18.00000        1692.00|      41.18000        3870.92| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 211-09267               18.000  CYS  |      35.00000         630.00|     207.44000        3733.92| 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0016 301-07448              343.000  TON  |      23.50000        8060.50|      29.56000       10139.08| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 402-07432               10.000  TON  |     235.00000        2350.00|     409.08000        4090.80| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 402-07435               29.000  TON  |     225.00000        6525.00|      86.06000        2495.74| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0019 601-03667              104.000  LFT  |     275.00000       28600.00|     314.68000       32726.72| 
  RAILING, ORNAMENTAL , TYPE A            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 231 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29949-B                   COUNTIES : JASPER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-0461550         |(      ) 
                                          |YATES CONSTRUCTION INC       |LARSON DANIELSON CONSTRUCTIO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-03667              339.300  LFT  |     275.00000       93307.50|     372.09000      126250.14| 
  RAILING, ORNAMENTAL , TYPE B            |                             |                             | 
0021 604-07901                7.000  SYS  |     175.00000        1225.00|      98.57000         689.99| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-07902               16.300  SYS  |     175.00000        2852.50|      83.40000        1359.42| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0023 604-91531             1285.000  SYS  |      45.00000       57825.00|      34.21000       43959.85| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0024 605-06120              273.000  LFT  |      40.00000       10920.00|      18.43000        5031.39| 
  CURB, CONCRETE                          |                             |                             | 
0025 605-09137                8.000  LFT  |     140.00000        1120.00|      37.84000         302.72| 
  CURB, TURNOUT                           |                             |                             | 
0026 616-02320               77.000  SYS  |       4.50000         346.50|      19.86000        1529.22| 
  GEOTEXTILES                             |                             |                             | 
0027 616-06405               31.000  TON  |      48.00000        1488.00|      70.43000        2183.33| 
  RIPRAP, REVETMENT                       |                             |                             | 
0028 619-11052                       LUMP |   13000.00000       13000.00|   32553.00000       32553.00| 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             | 
0029 619-51859                       LUMP |    7000.00000        7000.00|   32553.00000       32553.00| 
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             | 
0030 619-51859                       LUMP |    7000.00000        7000.00|    2170.20000        2170.20| 
  PAINT STEEL BRIDGE, BR. NO. , 1,        |                             |                             | 
  SEALANT ONLY                            |                             |                             | 
0031 621-01004                1.000  EACH |     450.00000         450.00|     325.53000         325.53| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06570             1180.000  CYS  |      15.00000       17700.00|      45.48000       53666.40| 
  TOPSOIL                                 |                             |                             | 
0033 621-06575             6130.000  SYS  |       4.86000       29791.80|       3.49000       21393.70| 
  SODDING, NURSERY                        |                             |                             | 
0034 621-98038               54.000  CYS  |      90.00000        4860.00|      84.64000        4570.56| 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0035 628-09402                6.000  MOS  |    2300.00000       13800.00|    2137.65000       12825.90| 
  FIELD OFFICE, B                         |                             |                             | 
0036 628-09407                6.000  MOS  |     300.00000        1800.00|       1.00000           6.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0037 702-51005               47.000  CYS  |     500.00000       23500.00|     527.54000       24794.38| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0038 702-51015               21.000  CYS  |     500.00000       10500.00|     201.61000        4233.81| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0039 702-51863               32.000  EACH |      15.00000         480.00|      31.43000        1005.76| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -29949-B                   COUNTIES : JASPER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-0461550         |(      ) 
                                          |YATES CONSTRUCTION INC       |LARSON DANIELSON CONSTRUCTIO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 703-06028            10785.000  LBS  |       0.95000       10245.75|       1.40000       15099.00| 
  REINFORCING BARS                        |                             |                             | 
0041 703-06029              987.000  LBS  |       0.98000         967.26|       1.83000        1806.21| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0042 704-51002               29.500  CYS  |     750.00000       22125.00|     606.56000       17893.52| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0043 709-51821                       LUMP |    1600.00000        1600.00|    1953.18000        1953.18| 
  SURFACE SEAL                            |                             |                             | 
0044 711-51038                       LUMP |   65000.00000       65000.00|   86569.28000       86569.28| 
  STRUCTURAL STEEL                        |                             |                             | 
0045 711-51038                       LUMP |   69464.00000       69464.00|   59007.74000       59007.74| 
  STRUCTURAL STEEL , HISTORIC BRIDGE      |                             |                             | 
  REPAIR                                  |                             |                             | 
0046 711-51823               32.000  EACH |     110.00000        3520.00|      22.58000         722.56| 
  EXPANSION ANCHOR, 0.75 IN               |                             |                             | 
0047 712-94080              514.000  SFT  |      25.00000       12850.00|      15.09000        7756.26| 
  TIMBER DECK                             |                             |                             | 
0048 715-05407               14.000  LFT  |       6.50000          91.00|      17.13000         239.82| 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0049 724-03855               21.000  LFT  |     225.00000        4725.00|      17.48000         367.08| 
  EXPANSION JOINT, SLIDING PLATE          |                             |                             | 
0050 731-03133              601.000  SFT  |      30.00000       18030.00|      25.41000       15271.41| 
  CONCRETE FACING                         |                             |                             | 
0051 801-06640                2.000  EACH |     110.00000         220.00|     205.08000         410.16| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-06775                       LUMP |    5000.00000        5000.00|    2822.97000        2822.97| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07118               60.000  LFT  |      20.00000        1200.00|      15.88000         952.80| 
  BARRICADE, III-A                        |                             |                             | 
0054 802-04314                1.000  EACH |   14250.00000       14250.00|   14461.02000       14461.02| 
  SIGN , TRAIL INFORMATION, IDENTITY,     |                             |                             | 
0055 802-03896                2.000  EACH |     500.00000        1000.00|     272.88000         545.76| 
  BOLLARD                                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       670,380.81|           $       780,439.84|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       670,380.81|           $       780,439.84|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 241 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 11/02/13 
     LOCATION     : ON SR 144, AT KITCHEN ROAD, 3.2 MILES EAST OF SR 67              PROJECT(S) :  4455007 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,796,800.00  100.0000% 
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,865,000.00  103.7956% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,885,000.00  104.9087% 
   4   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,936,882.12  107.7962% 
   5   35-1139301     E & B PAVING INC                                                           $     1,947,700.00  108.3983% 
   6   35-0999231     HUNT PAVING COMPANY INC                                                    $     1,983,935.92  110.4150% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1151771          |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   11800.00000       11800.00|   15000.00000       15000.00|   35000.00000       35000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  100052.81000      100052.81|  123000.00000      123000.00|   93000.00000       93000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   45000.00000       45000.00|   38000.00000       38000.00|   35000.00000       35000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-03000                       LUMP |   10950.00000       10950.00|   11000.00000       11000.00|   18748.76000       18748.76 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
0011 202-05545              922.000  CYS  |      52.35000       48266.70|      52.35000       48266.70|      50.00000       46100.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0012 202-05550              922.000  CYS  |       3.50000        3227.00|       3.50000        3227.00|       9.00000        8298.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0013 202-05555              922.000  CYS  |      13.65000       12585.30|      13.65000       12585.30|      16.00000       14752.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0014 202-09106               35.000  EACH |      70.00000        2450.00|      70.00000        2450.00|     200.00000        7000.00 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX (WATER), 24 HOUR RETURN   |                             |                             | 
0015 202-91840              949.000  LFT  |       3.00000        2847.00|       1.00000         949.00|       4.00000        3796.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0016 202-93995                1.000  EACH |     285.00000         285.00|     285.00000         285.00|     285.00000         285.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0017 202-93999                1.000  EACH |     220.00000         220.00|     220.00000         220.00|     220.00000         220.00 
  SIGNAL POLE, REMOVE                     |                             |                             | 
0018 202-96133              462.100  LFT  |      25.00000       11552.50|       1.00000         462.10|      20.00000        9242.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000             6608.000  CYS  |      25.00000      165200.00|      22.00000      145376.00|      19.00000      125552.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06931               87.750  TON  |      80.00000        7020.00|      35.00000        3071.25|      40.00000        3510.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933                6.000  EACH |      80.00000         480.00|     100.00000         600.00|      80.00000         480.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06937             3632.000  LFT  |       1.46000        5302.72|       1.46000        5302.72|       1.46000        5302.72 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              200.000  TON  |      17.00000        3400.00|      15.00000        3000.00|      17.00000        3400.00 
  NO 2 STONE                              |                             |                             | 
0024 207-08263            17971.700  SYS  |       4.82000       86623.59|       5.00000       89858.50|       5.00000       89858.50 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 207-08266             5797.500  SYS  |       1.30000        7536.75|       7.50000       43481.25|       9.00000       52177.50 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0026 207-08267             1561.700  SYS  |      11.00000       17178.70|       8.50000       13274.45|      15.00000       23425.50 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-09264             1455.600  CYS  |      34.00000       49490.40|      11.00000       16011.60|      25.00000       36390.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 301-07448             6922.200  TON  |      17.00000      117677.40|      14.00000       96910.80|      16.00000      110755.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 303-01180              258.800  TON  |      20.00000        5176.00|      35.00000        9058.00|      20.00000        5176.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 303-08210             2500.000  TON  |       1.00000        2500.00|       1.00000        2500.00|       5.00000       12500.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0031 304-07489               26.100  TON  |     250.00000        6525.00|     120.00000        3132.00|     180.00000        4698.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0032 306-08034              313.600  SYS  |      16.88000        5293.57|      11.00000        3449.60|      13.00000        4076.80 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 401-06264                       LUMP |       1.00000           1.00|    1000.00000        1000.00|       1.00000           1.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07328              997.200  TON  |      89.00000       88750.80|      73.00000       72795.60|     100.00000       99720.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07398             1633.700  TON  |      69.00000      112725.30|      62.00000      101289.40|      70.00000      114359.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             1740.600  TON  |      63.00000      109657.80|      57.00000       99214.20|      55.00000       95733.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432              920.700  TON  |      65.00000       59845.50|      75.00000       69052.50|      65.00000       59845.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07435              788.000  TON  |      57.50000       45310.00|      65.00000       51220.00|      56.00000       44128.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0039 406-05520               12.500  TON  |     500.00000        6250.00|     100.00000        1250.00|     400.00000        5000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 601-99105               50.000  LFT  |      63.00000        3150.00|      30.00000        1500.00|      30.00000        1500.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 605-06120              720.000  LFT  |      12.00000        8640.00|      35.00000       25200.00|      25.00000       18000.00 
  CURB, CONCRETE                          |                             |                             | 
0042 605-06145              173.000  LFT  |      25.00000        4325.00|      94.00000       16262.00|      45.00000        7785.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0043 605-06150             5075.000  LFT  |      13.00000       65975.00|      18.00000       91350.00|      18.00000       91350.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0045 610-07487              683.000  TON  |      88.00000       60104.00|      63.00000       43029.00|      20.00000       13660.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0046 610-08446              510.700  SYS  |      50.00000       25535.00|      50.00000       25535.00|      45.00000       22981.50 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0047 610-09108              368.000  SYS  |      51.00000       18768.00|      58.00000       21344.00|      70.00000       25760.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0048 611-06497               16.000  EACH |     135.00000        2160.00|     170.00000        2720.00|     170.00000        2720.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0049 611-06498                3.000  EACH |     165.00000         495.00|     250.00000         750.00|     250.00000         750.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0050 615-06490               29.000  EACH |     140.00000        4060.00|     132.00000        3828.00|     132.00000        3828.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0051 615-06505               21.000  EACH |     600.00000       12600.00|     710.00000       14910.00|     710.00000       14910.00 
  MONUMENT, B                             |                             |                             | 
0052 615-06510                1.000  EACH |     400.00000         400.00|     535.00000         535.00|     535.00000         535.00 
  MONUMENT, C                             |                             |                             | 
0053 616-02320               50.000  SYS  |       1.00000          50.00|       3.25000         162.50|       3.00000         150.00 
  GEOTEXTILES                             |                             |                             | 
0054 616-06405               18.000  TON  |     200.00000        3600.00|      50.00000         900.00|      65.00000        1170.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 621-01004                6.000  EACH |     285.00000        1710.00|     285.00000        1710.00|     285.00000        1710.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0056 621-02318               12.700  LBS  |      92.00000        1168.40|      92.00000        1168.40|      92.00000        1168.40 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0057 621-03893               60.200  TON  |      69.00000        4153.80|      69.00000        4153.80|      69.00000        4153.80 
  MULCH, STONE                            |                             |                             | 
0058 621-06545                0.890  TON  |     920.00000         818.80|     920.00000         818.80|     920.00000         818.80 
  FERTILIZER                              |                             |                             | 
0059 621-06553              365.500  LBS  |       4.03000        1472.97|       4.03000        1472.97|       4.05000        1480.28 
  SEED MIXTURE, R                         |                             |                             | 
0060 621-06557              471.000  LBS  |       2.49000        1172.79|       2.49000        1172.79|       2.50000        1177.50 
  SEED MIXTURE, T                         |                             |                             | 
0061 621-06565               10.710  TON  |     345.00000        3694.95|     345.00000        3694.95|     345.00000        3694.95 
  MULCHING MATERIAL                       |                             |                             | 
0062 621-06567               24.000  kGAL |       1.00000          24.00|       1.00000          24.00|       1.00000          24.00 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 621-06574              863.000  SYS  |       2.68000        2312.84|       4.75000        4099.25|       3.00000        2589.00 
  SODDING                                 |                             |                             | 
0064 621-06575             5784.000  SYS  |       2.68000       15501.12|       4.75000       27474.00|       3.00000       17352.00 
  SODDING, NURSERY                        |                             |                             | 
0065 622-05626                1.000  EACH |     505.00000         505.00|     505.00000         505.00|     505.00000         505.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT , OVER 72 TO 96 IN        |                             |                             | 
0066 622-05650                5.000  EACH |     315.00000        1575.00|     315.00000        1575.00|     315.00000        1575.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0067 622-52436                4.000  EACH |      40.00000         160.00|      40.00000         160.00|      40.00000         160.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0068 628-09402               16.000  MOS  |    2300.00000       36800.00|    2000.00000       32000.00|    2200.00000       35200.00 
  FIELD OFFICE, B                         |                             |                             | 
0069 713-11199               17.000  LFT  |      53.00000         901.00|      50.00000         850.00|      45.00000         765.00 
  TEMPORARY PIPE                          |                             |                             | 
0070 715-05119              106.000  LFT  |      34.00000        3604.00|      34.00000        3604.00|      54.00000        5724.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0071 715-05149             1909.000  LFT  |      29.00000       55361.00|      28.00000       53452.00|      29.00000       55361.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05152              703.000  LFT  |      34.00000       23902.00|      34.00000       23902.00|      44.00000       30932.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0073 715-05154              300.000  LFT  |      45.00000       13500.00|      49.00000       14700.00|      53.00000       15900.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0074 715-05169              181.000  LFT  |      35.00000        6335.00|      39.00000        7059.00|      59.00000       10679.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0075 715-05229               60.000  LFT  |      60.00000        3600.00|      37.00000        2220.00|      43.00000        2580.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0076 715-05363               83.000  LFT  |      67.00000        5561.00|      46.00000        3818.00|      38.00000        3154.00 
  PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0077 715-09064             2885.000  LFT  |       1.35000        3894.75|       1.25000        3606.25|       1.50000        4327.50 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0078 715-46005                8.000  EACH |     318.00000        2544.00|     400.00000        3200.00|     380.00000        3040.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0079 715-46020                1.000  EACH |     408.00000         408.00|     500.00000         500.00|     480.00000         480.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0080 715-46055                6.000  EACH |     847.24000        5083.44|     450.00000        2700.00|     390.00000        2340.00 
  PIPE END SECTION, MIN AREA 1.8 SF       |                             |                             | 
0081 720-45235                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1600.00000        6400.00 
  CATCH BASIN, E7                         |                             |                             | 
0082 720-45240                4.000  EACH |    2200.00000        8800.00|    2500.00000       10000.00|    2400.00000        9600.00 
  CATCH BASIN, J10                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 720-45265                3.000  EACH |    1170.00000        3510.00|    1700.00000        5100.00|     900.00000        2700.00 
  PIPE CATCH BASIN, 15 IN                 |                             |                             | 
0084 720-45410                1.000  EACH |    2550.00000        2550.00|    2400.00000        2400.00|    2300.00000        2300.00 
  MANHOLE, C4                             |                             |                             | 
0085 720-93409                1.000  EACH |    2150.00000        2150.00|    2200.00000        2200.00|    2700.00000        2700.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0086 720-93411               10.000  EACH |    2250.00000       22500.00|    2300.00000       23000.00|    3000.00000       30000.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0087 720-94847                1.000  EACH |    2050.00000        2050.00|    2000.00000        2000.00|    2600.00000        2600.00 
  INLET, R13, MODIFIED                    |                             |                             | 
0088 720-98174                5.000  EACH |    2150.00000       10750.00|    2100.00000       10500.00|    2700.00000       13500.00 
  INLET, B15                              |                             |                             | 
0089 720-98555                9.000  EACH |    2250.00000       20250.00|    2100.00000       18900.00|    2700.00000       24300.00 
  INLET, C15                              |                             |                             | 
0090 801-06207            21233.000  LFT  |       0.67000       14226.11|       0.80000       16986.40|       1.10000       23356.30 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0091 801-06625               72.000  EACH |      87.00000        6264.00|     108.00000        7776.00|      87.00000        6264.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0092 801-06640               50.000  EACH |     184.00000        9200.00|     176.00000        8800.00|     184.00000        9200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0093 801-06645                8.000  EACH |      62.00000         496.00|      69.00000         552.00|      62.00000         496.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0094 801-06775                       LUMP |   22000.00000       22000.00|  108906.07000      108906.07|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0095 801-07118              104.000  LFT  |      14.00000        1456.00|      12.75000        1326.00|      14.00000        1456.00 
  BARRICADE, III-A                        |                             |                             | 
0096 801-07119              300.000  LFT  |      16.00000        4800.00|      14.80000        4440.00|      16.00000        4800.00 
  BARRICADE, III-B                        |                             |                             | 
0097 802-05701              454.400  LFT  |      10.20000        4634.88|      10.20000        4634.88|      10.20000        4634.88 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0098 802-05702              120.000  LFT  |      10.00000        1200.00|      10.00000        1200.00|      13.00000        1560.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0099 802-07059               15.000  EACH |      38.00000         570.00|      38.00000         570.00|      38.00000         570.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0100 802-09837              157.510  SFT  |      12.00000        1890.12|      12.00000        1890.12|      17.00000        2677.67 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.080 IN THICKNESS                      |                             |                             | 
0101 802-09839              191.240  SFT  |      12.75000        2438.31|      12.75000        2438.31|      18.00000        3442.32 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 802-09841               86.340  SFT  |      14.00000        1208.76|      14.00000        1208.76|      20.00000        1726.80 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.125 IN THICKNESS                      |                             |                             | 
0103 805-01300                1.000  EACH |     575.00000         575.00|     575.00000         575.00|     575.00000         575.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0104 805-06742                4.000  EACH |    4496.00000       17984.00|    4496.00000       17984.00|    4496.00000       17984.00 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0105 805-78445                1.000  EACH |     642.00000         642.00|     642.00000         642.00|     642.00000         642.00 
  SIGNAL SERVICE                          |                             |                             | 
0106 807-02191                4.000  EACH |     805.00000        3220.00|     805.00000        3220.00|     805.00000        3220.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0107 807-02193               12.000  EACH |     930.00000       11160.00|     930.00000       11160.00|     930.00000       11160.00 
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             | 
  X 8FT                                   |                             |                             | 
0108 807-02352             1252.000  LFT  |       7.35000        9202.20|       7.35000        9202.20|       7.40000        9264.80 
  WIRE, XHHW, NO 4 COPPER, IN PLASTIC     |                             |                             | 
  DUCT, 4 1/C.                            |                             |                             | 
0109 807-06592              320.000  LFT  |      12.00000        3840.00|      12.00000        3840.00|      12.00000        3840.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0110 807-11476                1.000  EACH |    1485.00000        1485.00|    1485.00000        1485.00|    1485.00000        1485.00 
  LIGHT POLE, ROADWAY, 38 FT. E.M.H., 8   |                             |                             | 
  FT. MAST ARM, TRANSFORMER BASE          |                             |                             | 
0111 807-11489               11.000  EACH |    1404.00000       15444.00|    1404.00000       15444.00|    1404.00000       15444.00 
  LIGHT POLE, ROADWAY, 38 FT. E.M.H., 6   |                             |                             | 
  FT. MAST ARM, TRANSFORMER BASE          |                             |                             | 
0112 807-86615               12.000  EACH |     225.00000        2700.00|     225.00000        2700.00|     225.00000        2700.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0113 807-86805                1.000  EACH |    2510.00000        2510.00|    2510.00000        2510.00|    2510.00000        2510.00 
  SERVICE POINT, I                        |                             |                             | 
0114 807-86915               12.000  EACH |      25.00000         300.00|      25.00000         300.00|      25.00000         300.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0115 807-86925               28.000  EACH |      42.00000        1176.00|      42.00000        1176.00|      42.00000        1176.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0116 807-86935               40.000  EACH |      42.00000        1680.00|      42.00000        1680.00|      42.00000        1680.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0117 807-86950               12.000  EACH |      32.00000         384.00|      32.00000         384.00|      32.00000         384.00 
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0118 807-86955               12.000  EACH |      75.00000         900.00|      75.00000         900.00|      75.00000         900.00 
  CABLE-DUCT MARKER                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1917625 
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0119 808-05878               20.000  EACH |      27.70000         554.00|      29.00000         580.00|      27.70000         554.00 
  YIELD LINE TRIANGLE, THERMOPLASTIC      |                             |                             | 
0120 808-06702               36.000  LFT  |       4.55000         163.80|       1.94000          69.84|       4.55000         163.80 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0121 808-06703             6352.000  LFT  |       0.58000        3684.16|       0.66000        4192.32|       0.58000        3684.16 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0122 808-06716             5544.000  LFT  |       0.38000        2106.72|       0.36000        1995.84|       0.38000        2106.72 
  LINE, REMOVE                            |                             |                             | 
0123 808-75245             1264.000  LFT  |       0.56000         707.84|       0.66000         834.24|       0.56000         707.84 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0124 808-75278              886.000  LFT  |       2.45000        2170.70|       1.52000        1346.72|       2.45000        2170.70 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0125 808-75297               60.000  LFT  |       4.95000         297.00|       5.24000         314.40|       4.95000         297.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0126 808-75996               30.000  EACH |      21.10000         633.00|      21.10000         633.00|      22.00000         660.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0127 808-75998               66.000  EACH |      23.15000        1527.90|      23.15000        1527.90|      24.00000        1584.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0128 808-92027             2476.000  LFT  |       1.30000        3218.80|       1.32000        3268.32|       1.30000        3218.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0130 801-03290                5.000  EACH |     309.00000        1545.00|     246.00000        1230.00|     309.00000        1545.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0131 807-86910               12.000  EACH |      25.00000         300.00|      25.00000         300.00|      25.00000         300.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0132 801-04308                4.000  EACH |     233.00000         932.00|     178.00000         712.00|     233.00000         932.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,796,800.00|           $     1,865,000.00|           $     1,885,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,796,800.00|           $     1,865,000.00|           $     1,885,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1139301         |(   6  ) 35-0999231 
                                          |DAVE OMARA CONTRACTOR INC    |E & B PAVING INC             |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   18000.00000       18000.00|   18100.00000       18100.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   96000.00000       96000.00|   97000.00000       97000.00|   99000.00000       99000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   38000.00000       38000.00|   41967.60000       41967.60|   39500.00000       39500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-03000                       LUMP |   20000.00000       20000.00|   15224.03000       15224.03|   20000.00000       20000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
0011 202-05545              922.000  CYS  |      44.50000       41029.00|      34.34000       31661.48|      56.00000       51632.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0012 202-05550              922.000  CYS  |      17.25000       15904.50|       7.40000        6822.80|       3.75000        3457.50 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0013 202-05555              922.000  CYS  |      18.50000       17057.00|      13.73000       12659.06|      15.00000       13830.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0014 202-09106               35.000  EACH |     125.00000        4375.00|     415.25000       14533.75|      75.00000        2625.00 
  TESTING FOR CONTAMINATED MATERIALS,     |                             |                             | 
  MTBE AND BTEX (WATER), 24 HOUR RETURN   |                             |                             | 
0015 202-91840              949.000  LFT  |       2.50000        2372.50|       3.00000        2847.00|       4.45000        4223.05 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0016 202-93995                1.000  EACH |     650.00000         650.00|     285.00000         285.00|     315.00000         315.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0017 202-93999                1.000  EACH |     535.00000         535.00|     220.00000         220.00|     240.00000         240.00 
  SIGNAL POLE, REMOVE                     |                             |                             | 
0018 202-96133              462.100  LFT  |      18.75000        8664.38|      15.10000        6977.71|      14.50000        6700.45 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000             6608.000  CYS  |      21.25000      140420.00|      30.11000      198966.88|      25.50000      168504.00 
  EXCAVATION, COMMON                      |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1139301         |(   6  ) 35-0999231 
                                          |DAVE OMARA CONTRACTOR INC    |E & B PAVING INC             |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06931               87.750  TON  |      65.00000        5703.75|      44.57000        3911.02|      42.50000        3729.38 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0021 205-06933                6.000  EACH |      85.00000         510.00|     115.17000         691.02|      85.00000         510.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0022 205-06937             3632.000  LFT  |       1.40000        5084.80|       1.90000        6900.80|       1.35000        4903.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0023 205-09543              200.000  TON  |      21.75000        4350.00|      19.54000        3908.00|      24.00000        4800.00 
  NO 2 STONE                              |                             |                             | 
0024 207-08263            17971.700  SYS  |       6.00000      107830.20|       4.95000       88959.92|       6.00000      107830.20 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0025 207-08266             5797.500  SYS  |       1.35000        7826.63|       1.62000        9391.95|       2.00000       11595.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0026 207-08267             1561.700  SYS  |      15.50000       24206.35|      13.79000       21535.84|      15.50000       24206.35 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0027 211-09264             1455.600  CYS  |      20.50000       29839.80|      33.28000       48442.37|      28.00000       40756.80 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 301-07448             6922.200  TON  |      17.50000      121138.50|      21.25000      147096.75|      17.50000      121138.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 303-01180              258.800  TON  |      27.50000        7117.00|      31.00000        8022.80|      26.00000        6728.80 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0030 303-08210             2500.000  TON  |      17.50000       43750.00|      10.00000       25000.00|       0.01000          25.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0031 304-07489               26.100  TON  |     210.00000        5481.00|     200.00000        5220.00|     125.00000        3262.50 
  HMA PATCHING, TYPE A                    |                             |                             | 
0032 306-08034              313.600  SYS  |      11.50000        3606.40|      12.00000        3763.20|      16.00000        5017.60 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 401-06264                       LUMP |    4000.00000        4000.00|    3653.14000        3653.14|    1000.00000        1000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07328              997.200  TON  |      82.35000       82119.42|      96.00000       95731.20|      78.00000       77781.60 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07398             1633.700  TON  |      63.00000      102923.10|      76.00000      124161.20|      66.30000      108314.31 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             1740.600  TON  |      62.25000      108352.35|      61.00000      106176.60|      60.95000      106089.57 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432              920.700  TON  |      75.50000       69512.85|      85.00000       78259.50|      80.20000       73840.14 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07435              788.000  TON  |      71.50000       56342.00|      70.00000       55160.00|      69.50000       54766.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0039 406-05520               12.500  TON  |     600.00000        7500.00|     500.00000        6250.00|     640.00000        8000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0040 601-99105               50.000  LFT  |      31.75000        1587.50|      63.00000        3150.00|      32.00000        1600.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1139301         |(   6  ) 35-0999231 
                                          |DAVE OMARA CONTRACTOR INC    |E & B PAVING INC             |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 605-06120              720.000  LFT  |      24.75000       17820.00|      30.00000       21600.00|      17.65000       12708.00 
  CURB, CONCRETE                          |                             |                             | 
0042 605-06145              173.000  LFT  |      31.75000        5492.75|      60.00000       10380.00|      50.00000        8650.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0043 605-06150             5075.000  LFT  |      17.00000       86275.00|      15.00000       76125.00|      15.50000       78662.50 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0045 610-07487              683.000  TON  |      91.00000       62153.00|      65.00000       44395.00|      66.00000       45078.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0046 610-08446              510.700  SYS  |      50.00000       25535.00|      44.00000       22470.80|      45.00000       22981.50 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0047 610-09108              368.000  SYS  |      51.00000       18768.00|      50.00000       18400.00|      52.00000       19136.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0048 611-06497               16.000  EACH |     180.00000        2880.00|     185.00000        2960.00|     180.00000        2880.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0049 611-06498                3.000  EACH |     265.00000         795.00|     215.00000         645.00|     265.00000         795.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0050 615-06490               29.000  EACH |     140.00000        4060.00|     140.00000        4060.00|     140.00000        4060.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0051 615-06505               21.000  EACH |     750.00000       15750.00|     600.00000       12600.00|     755.00000       15855.00 
  MONUMENT, B                             |                             |                             | 
0052 615-06510                1.000  EACH |     565.00000         565.00|     400.00000         400.00|     570.00000         570.00 
  MONUMENT, C                             |                             |                             | 
0053 616-02320               50.000  SYS  |       4.00000         200.00|       8.59000         429.50|       6.75000         337.50 
  GEOTEXTILES                             |                             |                             | 
0054 616-06405               18.000  TON  |      40.00000         720.00|      37.38000         672.84|      42.50000         765.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 621-01004                6.000  EACH |     370.00000        2220.00|     285.00000        1710.00|     375.00000        2250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0056 621-02318               12.700  LBS  |     110.00000        1397.00|      92.00000        1168.40|     110.00000        1397.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0057 621-03893               60.200  TON  |     153.00000        9210.60|      69.00000        4153.80|     155.00000        9331.00 
  MULCH, STONE                            |                             |                             | 
0058 621-06545                0.890  TON  |     435.00000         387.15|     920.00000         818.80|     440.00000         391.60 
  FERTILIZER                              |                             |                             | 
0059 621-06553              365.500  LBS  |       7.70000        2814.35|       4.03000        1472.97|       7.80000        2850.90 
  SEED MIXTURE, R                         |                             |                             | 
0060 621-06557              471.000  LBS  |       4.40000        2072.40|       2.49000        1172.79|       4.50000        2119.50 
  SEED MIXTURE, T                         |                             |                             | 
0061 621-06565               10.710  TON  |     415.00000        4444.65|     345.00000        3694.95|     410.00000        4391.10 
  MULCHING MATERIAL                       |                             |                             | 
0062 621-06567               24.000  kGAL |       1.00000          24.00|       1.00000          24.00|       1.00000          24.00 
  WATER                                   |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1139301         |(   6  ) 35-0999231 
                                          |DAVE OMARA CONTRACTOR INC    |E & B PAVING INC             |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 621-06574              863.000  SYS  |       3.00000        2589.00|       3.12000        2692.56|       2.75000        2373.25 
  SODDING                                 |                             |                             | 
0064 621-06575             5784.000  SYS  |       3.00000       17352.00|       3.14000       18161.76|       2.75000       15906.00 
  SODDING, NURSERY                        |                             |                             | 
0065 622-05626                1.000  EACH |     665.00000         665.00|     505.00000         505.00|     660.00000         660.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT , OVER 72 TO 96 IN        |                             |                             | 
0066 622-05650                5.000  EACH |     595.00000        2975.00|     315.00000        1575.00|     600.00000        3000.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0067 622-52436                4.000  EACH |      37.00000         148.00|      40.00000         160.00|      37.00000         148.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0068 628-09402               16.000  MOS  |    1575.00000       25200.00|    2230.82000       35693.12|    2400.00000       38400.00 
  FIELD OFFICE, B                         |                             |                             | 
0069 713-11199               17.000  LFT  |      20.50000         348.50|      59.54000        1012.18|      75.00000        1275.00 
  TEMPORARY PIPE                          |                             |                             | 
0070 715-05119              106.000  LFT  |      35.50000        3763.00|      29.86000        3165.16|      29.00000        3074.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0071 715-05149             1909.000  LFT  |      39.50000       75405.50|      23.20000       44288.80|      42.00000       80178.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0072 715-05152              703.000  LFT  |      50.00000       35150.00|      30.74000       21610.22|      45.00000       31635.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0073 715-05154              300.000  LFT  |      56.25000       16875.00|      34.19000       10257.00|      52.50000       15750.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0074 715-05169              181.000  LFT  |      30.50000        5520.50|      29.05000        5258.05|      29.00000        5249.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0075 715-05229               60.000  LFT  |      39.00000        2340.00|      40.54000        2432.40|      42.00000        2520.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0076 715-05363               83.000  LFT  |      39.00000        3237.00|      39.62000        3288.46|      32.00000        2656.00 
  PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0077 715-09064             2885.000  LFT  |       1.40000        4039.00|       0.97000        2798.45|       2.20000        6347.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0078 715-46005                8.000  EACH |     230.00000        1840.00|     359.38000        2875.04|     830.00000        6640.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0079 715-46020                1.000  EACH |     600.00000         600.00|     452.88000         452.88|    1440.00000        1440.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0080 715-46055                6.000  EACH |     300.00000        1800.00|     448.00000        2688.00|     660.00000        3960.00 
  PIPE END SECTION, MIN AREA 1.8 SF       |                             |                             | 
0081 720-45235                4.000  EACH |    1400.00000        5600.00|    1729.88000        6919.52|    1400.00000        5600.00 
  CATCH BASIN, E7                         |                             |                             | 
0082 720-45240                4.000  EACH |    2300.00000        9200.00|    2387.99000        9551.96|    2100.00000        8400.00 
  CATCH BASIN, J10                        |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1139301         |(   6  ) 35-0999231 
                                          |DAVE OMARA CONTRACTOR INC    |E & B PAVING INC             |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 720-45265                3.000  EACH |    1050.00000        3150.00|    1322.19000        3966.57|     975.00000        2925.00 
  PIPE CATCH BASIN, 15 IN                 |                             |                             | 
0084 720-45410                1.000  EACH |    1950.00000        1950.00|    1852.55000        1852.55|    2300.00000        2300.00 
  MANHOLE, C4                             |                             |                             | 
0085 720-93409                1.000  EACH |    2200.00000        2200.00|    2458.65000        2458.65|    2300.00000        2300.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0086 720-93411               10.000  EACH |    2350.00000       23500.00|    2750.72000       27507.20|    2400.00000       24000.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0087 720-94847                1.000  EACH |    2100.00000        2100.00|    2115.45000        2115.45|    2025.00000        2025.00 
  INLET, R13, MODIFIED                    |                             |                             | 
0088 720-98174                5.000  EACH |    2200.00000       11000.00|    2273.83000       11369.15|    2300.00000       11500.00 
  INLET, B15                              |                             |                             | 
0089 720-98555                9.000  EACH |    2250.00000       20250.00|    2335.92000       21023.28|    2300.00000       20700.00 
  INLET, C15                              |                             |                             | 
0090 801-06207            21233.000  LFT  |       0.70000       14863.10|       0.80000       16986.40|       0.70000       14863.10 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0091 801-06625               72.000  EACH |      92.00000        6624.00|     108.00000        7776.00|      94.00000        6768.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0092 801-06640               50.000  EACH |     195.00000        9750.00|     176.00000        8800.00|     200.00000       10000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0093 801-06645                8.000  EACH |      55.00000         440.00|      69.00000         552.00|      67.00000         536.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0094 801-06775                       LUMP |   45800.00000       45800.00|   38377.87000       38377.87|   97995.00000       97995.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0095 801-07118              104.000  LFT  |      14.80000        1539.20|      12.75000        1326.00|      15.00000        1560.00 
  BARRICADE, III-A                        |                             |                             | 
0096 801-07119              300.000  LFT  |      17.00000        5100.00|      14.80000        4440.00|      17.00000        5100.00 
  BARRICADE, III-B                        |                             |                             | 
0097 802-05701              454.400  LFT  |      10.80000        4907.52|      10.20000        4634.88|      11.00000        4998.40 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0098 802-05702              120.000  LFT  |      10.60000        1272.00|      10.00000        1200.00|      10.50000        1260.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0099 802-07059               15.000  EACH |      40.00000         600.00|      38.00000         570.00|      41.00000         615.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0100 802-09837              157.510  SFT  |      12.70000        2000.38|      12.00000        1890.12|      12.50000        1968.88 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.080 IN THICKNESS                      |                             |                             | 
0101 802-09839              191.240  SFT  |      13.50000        2581.74|      12.75000        2438.31|      13.50000        2581.74 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1139301         |(   6  ) 35-0999231 
                                          |DAVE OMARA CONTRACTOR INC    |E & B PAVING INC             |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 802-09841               86.340  SFT  |      14.85000        1282.15|      14.00000        1208.76|      15.00000        1295.10 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.125 IN THICKNESS                      |                             |                             | 
0103 805-01300                1.000  EACH |     610.00000         610.00|     575.00000         575.00|     615.00000         615.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0104 805-06742                4.000  EACH |    4765.00000       19060.00|    4496.00000       17984.00|    4800.00000       19200.00 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0105 805-78445                1.000  EACH |     680.00000         680.00|     642.00000         642.00|     680.00000         680.00 
  SIGNAL SERVICE                          |                             |                             | 
0106 807-02191                4.000  EACH |     855.00000        3420.00|     805.00000        3220.00|     850.00000        3400.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0107 807-02193               12.000  EACH |     985.00000       11820.00|     930.00000       11160.00|     975.00000       11700.00 
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             | 
  X 8FT                                   |                             |                             | 
0108 807-02352             1252.000  LFT  |       7.80000        9765.60|       7.35000        9202.20|       7.75000        9703.00 
  WIRE, XHHW, NO 4 COPPER, IN PLASTIC     |                             |                             | 
  DUCT, 4 1/C.                            |                             |                             | 
0109 807-06592              320.000  LFT  |      12.70000        4064.00|      12.00000        3840.00|      12.80000        4096.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0110 807-11476                1.000  EACH |    1575.00000        1575.00|    1485.00000        1485.00|    1600.00000        1600.00 
  LIGHT POLE, ROADWAY, 38 FT. E.M.H., 8   |                             |                             | 
  FT. MAST ARM, TRANSFORMER BASE          |                             |                             | 
0111 807-11489               11.000  EACH |    1490.00000       16390.00|    1404.00000       15444.00|    1500.00000       16500.00 
  LIGHT POLE, ROADWAY, 38 FT. E.M.H., 6   |                             |                             | 
  FT. MAST ARM, TRANSFORMER BASE          |                             |                             | 
0112 807-86615               12.000  EACH |     240.00000        2880.00|     225.00000        2700.00|     240.00000        2880.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 250 WATT                        |                             |                             | 
0113 807-86805                1.000  EACH |    2650.00000        2650.00|    2510.00000        2510.00|    2700.00000        2700.00 
  SERVICE POINT, I                        |                             |                             | 
0114 807-86915               12.000  EACH |      26.50000         318.00|      25.00000         300.00|      26.50000         318.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0115 807-86925               28.000  EACH |      44.50000        1246.00|      42.00000        1176.00|      45.00000        1260.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0116 807-86935               40.000  EACH |      44.50000        1780.00|      42.00000        1680.00|      45.00000        1800.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0117 807-86950               12.000  EACH |      34.00000         408.00|      32.00000         384.00|      34.00000         408.00 
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0118 807-86955               12.000  EACH |      79.50000         954.00|      75.00000         900.00|      80.00000         960.00 
  CABLE-DUCT MARKER                       |                             |                             | 
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     CALL ORDER   : 241                     CONTRACT ID : R -29987-A                   COUNTIES : MORGAN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1139301         |(   6  ) 35-0999231 
                                          |DAVE OMARA CONTRACTOR INC    |E & B PAVING INC             |HUNT PAVING COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0119 808-05878               20.000  EACH |      29.50000         590.00|      29.00000         580.00|      29.50000         590.00 
  YIELD LINE TRIANGLE, THERMOPLASTIC      |                             |                             | 
0120 808-06702               36.000  LFT  |       4.80000         172.80|       1.94000          69.84|       5.00000         180.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0121 808-06703             6352.000  LFT  |       0.60000        3811.20|       0.66000        4192.32|       0.65000        4128.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0122 808-06716             5544.000  LFT  |       0.40000        2217.60|       0.36000        1995.84|       0.40000        2217.60 
  LINE, REMOVE                            |                             |                             | 
0123 808-75245             1264.000  LFT  |       0.60000         758.40|       0.66000         834.24|       0.60000         758.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0124 808-75278              886.000  LFT  |       2.60000        2303.60|       1.52000        1346.72|       2.65000        2347.90 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0125 808-75297               60.000  LFT  |       5.25000         315.00|       5.24000         314.40|       5.50000         330.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0126 808-75996               30.000  EACH |       5.00000         150.00|       7.90000         237.00|      23.00000         690.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0127 808-75998               66.000  EACH |      24.50000        1617.00|      23.15000        1527.90|      25.00000        1650.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0128 808-92027             2476.000  LFT  |       1.40000        3466.40|       1.32000        3268.32|       1.45000        3590.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0130 801-03290                5.000  EACH |     325.00000        1625.00|     246.00000        1230.00|     325.00000        1625.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0131 807-86910               12.000  EACH |      26.50000         318.00|      25.00000         300.00|      27.00000         324.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0132 801-04308                4.000  EACH |     245.00000         980.00|     178.00000         712.00|     255.00000        1020.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,936,882.12|           $     1,947,700.00|           $     1,983,935.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,936,882.12|           $     1,947,700.00|           $     1,983,935.92 
==================================================================================================================================== 
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                                                                                                                   PAGE : 251 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 08/28/12 
     LOCATION     : ON US 24 OVER DIENER DITCH, 0.68 MILE EAST OF SR 43              PROJECT(S) :  1441038 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       503,567.09  100.0000% 
   2   35-2094565     3D COMPANY INC                                                             $       548,672.25  108.9571% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       563,298.33  111.8616% 
   4   35-1523985     YATES CONSTRUCTION INC                                                     $       591,522.32  117.4664% 
   5   35-1325036     DEICHMAN EXCAVATING CO                                                     $       592,519.52  117.6645% 
   6   38-3806996     HIS CONSTRUCTORS INC                                                       $       599,702.90  119.0910% 
   7   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       632,646.31  125.6330% 
   8   35-1917625     MILESTONE CONTRACTORS LP                                                   $       722,757.06  143.5275% 
   9   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       819,716.00  162.7819% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-2094565          |(   3  ) 35-1817530 
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|    9500.00000        9500.00|    3450.00000        3450.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   23900.00000       23900.00|   28600.00000       28600.00|   40000.00000       40000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   12500.00000       12500.00|    3210.00000        3210.00|    7800.00000        7800.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02286                1.000  EACH |   14000.00000       14000.00|    9307.00000        9307.00|   13000.00000       13000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-99187               80.000  LFT  |       2.00000         160.00|       5.10000         408.00|       3.00000         240.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0011 203-02000             1327.000  CYS  |      19.00000       25213.00|      28.60000       37952.20|      30.00000       39810.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-03371               10.000  CYS  |       1.00000          10.00|      18.70000         187.00|      90.00000         900.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0013 205-06931               13.000  TON  |      30.00000         390.00|      49.80000         647.40|      80.00000        1040.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06936               71.400  TON  |      45.00000        3213.00|      40.10000        2863.14|      40.00000        2856.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937             1005.000  LFT  |       1.50000        1507.50|       2.46000        2472.30|       3.00000        3015.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267               43.100  SYS  |      10.00000         431.00|      18.43000         794.33|      23.00000         991.30 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-09935             1263.000  SYS  |      19.00000       23997.00|      13.68000       17277.84|      24.00000       30312.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0018 211-09265              397.000  CYS  |      35.00000       13895.00|      34.93000       13867.21|      48.00000       19056.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 303-01180              600.600  TON  |      20.00000       12012.00|      18.32000       11002.99|      22.00000       13213.20 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-2094565         |(   3  ) 35-1817530 
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 306-08034             1514.000  SYS  |       5.00000        7570.00|       3.49000        5283.86|       4.00000        6056.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0021 402-07434              223.700  TON  |      88.09000       19705.73|      81.90000       18321.03|      78.00000       17448.60 
  HMA SURFACE, TYPE C                     |                             |                             | 
0022 402-07439              164.500  TON  |      68.09000       11200.81|      60.90000       10018.05|      58.00000        9541.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0023 402-07442              394.700  TON  |      64.09000       25296.32|      56.70000       22379.49|      54.00000       21313.80 
  HMA BASE, TYPE C                        |                             |                             | 
0024 406-05520                1.300  TON  |     100.00000         130.00|     105.00000         136.50|     100.00000         130.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    2060.00000        2060.00|    2163.00000        2163.00|    2060.00000        2060.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-02241              728.000  LFT  |       4.00000        2912.00|       4.20000        3057.60|       4.00000        2912.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0027 601-08433                2.000  EACH |     735.00000        1470.00|     771.75000        1543.50|     735.00000        1470.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0028 601-08434                1.000  EACH |     735.00000         735.00|     771.75000         771.75|    1567.00000        1567.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0029 601-94689                3.000  EACH |    2375.00000        7125.00|    2493.75000        7481.25|    2375.00000        7125.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105              481.250  LFT  |      18.00000        8662.50|      18.90000        9095.63|      18.00000        8662.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 610-07487               11.900  TON  |     100.00000        1190.00|     105.00000        1249.50|     100.00000        1190.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 611-06497                1.000  EACH |     235.00000         235.00|     258.50000         258.50|     235.00000         235.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0033 615-06490               10.000  EACH |     181.00000        1810.00|     190.05000        1900.50|     181.00000        1810.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                3.000  EACH |     660.00000        1980.00|     693.00000        2079.00|     660.00000        1980.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              147.000  SYS  |       3.00000         441.00|       2.26000         332.22|       4.00000         588.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               91.000  TON  |      30.00000        2730.00|      43.51000        3959.41|      35.00000        3185.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     250.00000         500.00|     288.75000         577.50|     275.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06557               65.900  LBS  |       4.00000         263.60|       5.02000         330.82|       4.78000         315.00 
  SEED MIXTURE, T                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-2094565         |(   3  ) 35-1817530 
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 621-06559             3676.000  SYS  |       0.80000        2940.80|       0.71000        2609.96|       0.68000        2499.68 
  MULCHED SEEDING, R                      |                             |                             | 
0040 621-06565                0.900  TON  |     450.00000         405.00|     488.26000         439.43|     465.00000         418.50 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06574              347.000  SYS  |       5.50000        1908.50|       5.36000        1859.92|       7.87000        2730.89 
  SODDING                                 |                             |                             | 
0042 628-09401                5.000  MOS  |    1500.00000        7500.00|    2668.00000       13340.00|    2150.00000       10750.00 
  FIELD OFFICE, A                         |                             |                             | 
0044 714-11116               77.000  LFT  |    1950.00000      150150.00|    2561.86000      197263.22|    2575.00000      198275.00 
  STRUCTURE REINFORCED CONCRETE BOX       |                             |                             | 
  SECTIONS, 13 FT X 8 FT                  |                             |                             | 
0045 715-05171               16.000  LFT  |      28.00000         448.00|      82.85000        1325.60|      56.00000         896.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0046 715-46010                1.000  EACH |     400.00000         400.00|     504.18000         504.18|     575.00000         575.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0047 801-01851                       LUMP |   31000.00000       31000.00|   38730.00000       38730.00|   31000.00000       31000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0048 801-03290                8.000  EACH |      84.00000         672.00|      92.40000         739.20|      84.00000         672.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0049 801-04308                2.000  EACH |     129.00000         258.00|     141.90000         283.80|     129.00000         258.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06207             1800.000  LFT  |       0.85000        1530.00|       0.94000        1692.00|       0.85000        1530.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0051 801-06216               24.000  LFT  |       3.98000          95.52|       4.38000         105.12|       3.98000          95.52 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0052 801-06640               22.000  EACH |      76.00000        1672.00|      83.60000        1839.20|      76.00000        1672.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645                9.000  EACH |      25.00000         225.00|      27.50000         247.50|      25.00000         225.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-06775                       LUMP |   15000.00000       15000.00|   13000.00000       13000.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07119               24.000  LFT  |      12.03000         288.72|      13.25000         318.00|      12.03000         288.72 
  BARRICADE, III-B                        |                             |                             | 
0056 801-08401              743.000  LFT  |      55.00000       40865.00|      46.82000       34787.26|      25.00000       18575.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0057 801-08508               50.000  LFT  |      65.00000        3250.00|     156.04000        7802.00|     365.00000       18250.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0058 802-05701               39.000  LFT  |       6.95000         271.05|      21.00000         819.00|      20.00000         780.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-2094565         |(   3  ) 35-1817530 
                                          |JACK ISOM CONSTRUCTION CO    |3D COMPANY INC               |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 802-91122                3.000  EACH |      45.00000         135.00|     115.50000         346.50|     105.00000         315.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0060 808-06712              140.000  LFT  |       0.32000          44.80|       0.36000          50.40|       0.32000          44.80 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0061 808-06713             1116.000  LFT  |       0.32000         357.12|       0.36000         401.76|       0.32000         357.12 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0062 808-06714              850.000  LFT  |       0.32000         272.00|       0.36000         306.00|       0.32000         272.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0063 808-06716              730.000  LFT  |       0.45000         328.50|       0.50000         365.00|       0.45000         328.50 
  LINE, REMOVE                            |                             |                             | 
0064 808-75996               14.000  EACH |      25.00000         350.00|       5.65000          79.10|      22.30000         312.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               14.000  EACH |      67.83000         949.62|      27.47000         384.58|      25.00000         350.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       503,567.09|           $       548,672.25|           $       563,298.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       503,567.09|           $       548,672.25|           $       563,298.33 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1325036         |(   6  ) 38-3806996 
                                          |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    6500.00000        6500.00|    9000.00000        9000.00|    3600.00000        3600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   75000.00000       75000.00|   49500.00000       49500.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    3500.00000        3500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02286                1.000  EACH |   30000.00000       30000.00|   15000.00000       15000.00|   58000.00000       58000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-99187               80.000  LFT  |       5.00000         400.00|       5.00000         400.00|       5.25000         420.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0011 203-02000             1327.000  CYS  |      13.50000       17914.50|      26.00000       34502.00|      18.00000       23886.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-03371               10.000  CYS  |      12.00000         120.00|      45.00000         450.00|      40.00000         400.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0013 205-06931               13.000  TON  |      48.00000         624.00|      50.00000         650.00|      43.00000         559.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06936               71.400  TON  |      42.00000        2998.80|      50.00000        3570.00|      39.00000        2784.60 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937             1005.000  LFT  |       2.10000        2110.50|       2.70000        2713.50|       1.75000        1758.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267               43.100  SYS  |      18.50000         797.35|      30.00000        1293.00|      22.00000         948.20 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-09935             1263.000  SYS  |       9.10000       11493.30|      22.00000       27786.00|      14.00000       17682.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0018 211-09265              397.000  CYS  |      78.00000       30966.00|      45.00000       17865.00|      46.00000       18262.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 303-01180              600.600  TON  |      22.00000       13213.20|      20.00000       12012.00|      29.00000       17417.40 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 306-08034             1514.000  SYS  |       4.50000        6813.00|       4.50000        6813.00|       4.25000        6434.50 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1325036         |(   6  ) 38-3806996 
                                          |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 402-07434              223.700  TON  |      88.00000       19685.60|      78.00000       17448.60|      80.00000       17896.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0022 402-07439              164.500  TON  |      90.00000       14805.00|      58.00000        9541.00|      60.00000        9870.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0023 402-07442              394.700  TON  |      75.00000       29602.50|      54.00000       21313.80|      56.00000       22103.20 
  HMA BASE, TYPE C                        |                             |                             | 
0024 406-05520                1.300  TON  |     475.00000         617.50|     100.00000         130.00|     105.00000         136.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1850.00000        1850.00|    1900.00000        1900.00|    1825.00000        1825.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-02241              728.000  LFT  |       8.00000        5824.00|       3.00000        2184.00|       6.25000        4550.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0027 601-08433                2.000  EACH |     700.00000        1400.00|    1100.00000        2200.00|     630.00000        1260.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0028 601-08434                1.000  EACH |    1500.00000        1500.00|    1300.00000        1300.00|    1125.00000        1125.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0029 601-94689                3.000  EACH |    3000.00000        9000.00|    2400.00000        7200.00|    2725.00000        8175.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105              481.250  LFT  |      23.00000       11068.75|      18.00000        8662.50|      21.00000       10106.25 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 610-07487               11.900  TON  |     100.00000        1190.00|     100.00000        1190.00|     105.00000        1249.50 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 611-06497                1.000  EACH |     375.00000         375.00|     200.00000         200.00|     355.00000         355.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0033 615-06490               10.000  EACH |     170.00000        1700.00|     150.00000        1500.00|     145.00000        1450.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                3.000  EACH |     800.00000        2400.00|     700.00000        2100.00|     760.00000        2280.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              147.000  SYS  |       4.00000         588.00|       5.00000         735.00|       4.95000         727.65 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               91.000  TON  |      48.00000        4368.00|      50.00000        4550.00|      47.00000        4277.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     325.00000         650.00|     310.00000         620.00|     280.00000         560.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06557               65.900  LBS  |       5.10000         336.09|       5.25000         345.98|       5.00000         329.50 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06559             3676.000  SYS  |       0.85000        3124.60|       0.75000        2757.00|       0.75000        2757.00 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1325036         |(   6  ) 38-3806996 
                                          |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 621-06565                0.900  TON  |     510.00000         459.00|     515.00000         463.50|     475.00000         427.50 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06574              347.000  SYS  |       5.75000        1995.25|       5.60000        1943.20|       5.25000        1821.75 
  SODDING                                 |                             |                             | 
0042 628-09401                5.000  MOS  |    2400.00000       12000.00|    2050.00000       10250.00|    1650.00000        8250.00 
  FIELD OFFICE, A                         |                             |                             | 
0044 714-11116               77.000  LFT  |    1850.00000      142450.00|    2850.00000      219450.00|    2265.00000      174405.00 
  STRUCTURE REINFORCED CONCRETE BOX       |                             |                             | 
  SECTIONS, 13 FT X 8 FT                  |                             |                             | 
0045 715-05171               16.000  LFT  |      68.00000        1088.00|      80.00000        1280.00|      52.00000         832.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0046 715-46010                1.000  EACH |     225.00000         225.00|     700.00000         700.00|     540.00000         540.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0047 801-01851                       LUMP |   42000.00000       42000.00|   35500.00000       35500.00|   32900.00000       32900.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0048 801-03290                8.000  EACH |      95.00000         760.00|      96.60000         772.80|      85.00000         680.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0049 801-04308                2.000  EACH |     142.00000         284.00|     148.35000         296.70|     130.00000         260.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06207             1800.000  LFT  |       1.25000        2250.00|       0.98000        1764.00|       0.95000        1710.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0051 801-06216               24.000  LFT  |       5.50000         132.00|       4.58000         109.92|       4.25000         102.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0052 801-06640               22.000  EACH |      85.00000        1870.00|      87.40000        1922.80|      78.00000        1716.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645                9.000  EACH |      35.00000         315.00|      28.75000         258.75|      26.00000         234.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-06775                       LUMP |   20000.00000       20000.00|   22500.00000       22500.00|   50800.00000       50800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07119               24.000  LFT  |      15.00000         360.00|      13.85000         332.40|      12.25000         294.00 
  BARRICADE, III-B                        |                             |                             | 
0056 801-08401              743.000  LFT  |      55.00000       40865.00|      24.00000       17832.00|      59.00000       43837.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0057 801-08508               50.000  LFT  |      58.00000        2900.00|      28.00000        1400.00|      42.00000        2100.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0058 802-05701               39.000  LFT  |      15.00000         585.00|       8.00000         312.00|      11.50000         448.50 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0059 802-91122                3.000  EACH |      48.00000         144.00|      51.75000         155.25|      42.00000         126.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1523985          |(   5   ) 35-1325036         |(   6  ) 38-3806996 
                                          |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 808-06712              140.000  LFT  |       0.38000          53.20|       0.37000          51.80|       0.35000          49.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0061 808-06713             1116.000  LFT  |       0.38000         424.08|       0.37000         412.92|       0.35000         390.60 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0062 808-06714              850.000  LFT  |       0.38000         323.00|       0.37000         314.50|       0.35000         297.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0063 808-06716              730.000  LFT  |       0.52000         379.60|       0.52000         379.60|       0.50000         365.00 
  LINE, REMOVE                            |                             |                             | 
0064 808-75996               14.000  EACH |       6.25000          87.50|      50.00000         700.00|       5.25000          73.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               14.000  EACH |      38.00000         532.00|      70.00000         980.00|      25.25000         353.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       591,522.32|           $       592,519.52|           $       599,702.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       591,522.32|           $       592,519.52|           $       599,702.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4616.59000        4616.59|   15000.00000       15000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   88861.77000       88861.77|   75000.00000       75000.00|   40985.80000       40985.80 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   13957.12000       13957.12|   14000.00000       14000.00|   16394.32000       16394.32 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02286                1.000  EACH |   49640.11000       49640.11|   40000.00000       40000.00|  155803.68000      155803.68 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-99187               80.000  LFT  |      10.74000         859.20|      13.25000        1060.00|      10.67000         853.60 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0011 203-02000             1327.000  CYS  |      17.18000       22797.86|      31.50000       41800.50|      36.67000       48661.09 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-03371               10.000  CYS  |      53.68000         536.80|      69.00000         690.00|      89.33000         893.30 
  SEDIMENT, REMOVE                        |                             |                             | 
0013 205-06931               13.000  TON  |      80.52000        1046.76|     102.00000        1326.00|     164.95000        2144.35 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06936               71.400  TON  |      53.68000        3832.75|      48.00000        3427.20|      81.10000        5790.54 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937             1005.000  LFT  |       3.76000        3778.80|       2.00000        2010.00|       1.62000        1628.10 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08267               43.100  SYS  |      16.10000         693.91|      20.50000         883.55|      40.94000        1764.51 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0017 207-09935             1263.000  SYS  |      16.10000       20334.30|      22.00000       27786.00|      33.07000       41767.41 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0018 211-09265              397.000  CYS  |      76.87000       30517.39|      34.50000       13696.50|      20.56000        8162.32 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 303-01180              600.600  TON  |      19.33000       11609.60|      29.50000       17717.70|      30.37000       18240.22 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0020 306-08034             1514.000  SYS  |       2.15000        3255.10|       6.00000        9084.00|       5.60000        8478.40 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 402-07434              223.700  TON  |      83.74000       18732.64|     105.00000       23488.50|     125.00000       27962.50 
  HMA SURFACE, TYPE C                     |                             |                             | 
0022 402-07439              164.500  TON  |      62.27000       10243.42|      92.00000       15134.00|     125.00000       20562.50 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0023 402-07442              394.700  TON  |      57.98000       22884.71|      83.00000       32760.10|     105.00000       41443.50 
  HMA BASE, TYPE C                        |                             |                             | 
0024 406-05520                1.300  TON  |     107.36000         139.57|     300.00000         390.00|     500.00000         650.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01846                1.000  EACH |    1932.52000        1932.52|    1800.00000        1800.00|    1800.00000        1800.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-02241              728.000  LFT  |       6.44000        4688.32|       6.00000        4368.00|       6.00000        4368.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0027 601-08433                2.000  EACH |     761.02000        1522.04|     625.00000        1250.00|     625.00000        1250.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0028 601-08434                1.000  EACH |    1180.99000        1180.99|    1100.00000        1100.00|    1100.00000        1100.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0029 601-94689                3.000  EACH |    2898.79000        8696.37|    2700.00000        8100.00|    2700.00000        8100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105              481.250  LFT  |      21.47000       10332.44|      20.00000        9625.00|      20.00000        9625.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 610-07487               11.900  TON  |     107.36000        1277.58|     205.00000        2439.50|     230.00000        2737.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0032 611-06497                1.000  EACH |     375.77000         375.77|     350.00000         350.00|     350.00000         350.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0033 615-06490               10.000  EACH |     150.31000        1503.10|     181.00000        1810.00|     140.00000        1400.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06505                3.000  EACH |     810.59000        2431.77|     660.00000        1980.00|     755.00000        2265.00 
  MONUMENT, B                             |                             |                             | 
0035 616-02320              147.000  SYS  |       4.83000         710.01|       1.50000         220.50|       6.70000         984.90 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               91.000  TON  |     126.06000       11471.46|      54.00000        4914.00|      66.96000        6093.36 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                2.000  EACH |     295.25000         590.50|     275.00000         550.00|     275.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06557               65.900  LBS  |       5.13000         338.07|       4.75000         313.03|       4.78000         315.00 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06559             3676.000  SYS  |       0.73000        2683.48|       0.68000        2499.68|       0.68000        2499.68 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 621-06565                0.900  TON  |     499.24000         449.32|     465.00000         418.50|     465.00000         418.50 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06574              347.000  SYS  |       5.48000        1901.56|       5.10000        1769.70|       5.10000        1769.70 
  SODDING                                 |                             |                             | 
0042 628-09401                5.000  MOS  |    1957.43000        9787.15|    3000.00000       15000.00|    3521.50000       17607.50 
  FIELD OFFICE, A                         |                             |                             | 
0044 714-11116               77.000  LFT  |    2074.12000      159707.24|    2275.00000      175175.00|    2352.17000      181117.09 
  STRUCTURE REINFORCED CONCRETE BOX       |                             |                             | 
  SECTIONS, 13 FT X 8 FT                  |                             |                             | 
0045 715-05171               16.000  LFT  |      85.89000        1374.24|      56.00000         896.00|      77.57000        1241.12 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0046 715-46010                1.000  EACH |     429.45000         429.45|     710.00000         710.00|     750.85000         750.85 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0047 801-01851                       LUMP |   37040.05000       37040.05|   31000.00000       31000.00|   31000.00000       31000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0048 801-03290                8.000  EACH |      80.52000         644.16|     120.00000         960.00|      84.00000         672.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0049 801-04308                2.000  EACH |     101.99000         203.98|     130.00000         260.00|     129.00000         258.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0050 801-06207             1800.000  LFT  |       0.91000        1638.00|       0.90000        1620.00|       0.85000        1530.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0051 801-06216               24.000  LFT  |       2.25000          54.00|       8.00000         192.00|       3.98000          95.52 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0052 801-06640               22.000  EACH |      77.30000        1700.60|     108.00000        2376.00|      76.00000        1672.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0053 801-06645                9.000  EACH |      53.68000         483.12|      60.00000         540.00|      25.00000         225.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0054 801-06775                       LUMP |    9590.02000        9590.02|   45000.00000       45000.00|   10472.19000       10472.19 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07119               24.000  LFT  |       8.05000         193.20|      13.00000         312.00|      12.03000         288.72 
  BARRICADE, III-B                        |                             |                             | 
0056 801-08401              743.000  LFT  |      29.49000       21911.07|      80.00000       59440.00|      85.02000       63169.86 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0057 801-08508               50.000  LFT  |     437.74000       21887.00|     127.00000        6350.00|      99.38000        4969.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0058 802-05701               39.000  LFT  |      13.96000         544.44|      13.00000         507.00|       6.95000         271.05 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0059 802-91122                3.000  EACH |      48.31000         144.93|     105.00000         315.00|      45.00000         135.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -30180-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 808-06712              140.000  LFT  |       0.38000          53.20|       0.35000          49.00|       0.32000          44.80 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0061 808-06713             1116.000  LFT  |       0.38000         424.08|       0.35000         390.60|       0.32000         357.12 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0062 808-06714              850.000  LFT  |       0.38000         323.00|       0.35000         297.50|       0.32000         272.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0063 808-06716              730.000  LFT  |       3.38000        2467.40|       0.80000         584.00|       0.45000         328.50 
  LINE, REMOVE                            |                             |                             | 
0064 808-75996               14.000  EACH |      42.70000         597.80|      12.00000         168.00|       5.13000          71.82 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               14.000  EACH |      72.82000        1019.48|     132.00000        1848.00|      24.97000         349.58 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       632,646.31|           $       722,757.06|           $       819,716.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       632,646.31|           $       722,757.06|           $       819,716.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : INTERCHANGE MODIFICATION                                    COMPLETION DATE : 09/30/12 
     LOCATION     : ON I-265 AT SR 111 AND AT SR 311                                 PROJECT(S) :  0401134 
                                                                                                   0401135 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     1,724,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     1,793,500.00  104.0313% 
   3   61-1256623     LOUISVILLE PAVING CO                                                       $     1,835,000.00  106.4385% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,134,261.80  123.7971% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(   3  ) 61-1256623 
                                          |GOHMANN CONSTRUCTION INC     |MAC CONSTRUCTION & EXCAVATIN |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   AUXILLARY LANE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   60000.00000       60000.00|   30000.00000       30000.00|   27000.00000       27000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   84676.35000       84676.35|   86080.41000       86080.41|   89858.88000       89858.88 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   17000.00000       17000.00|   50000.00000       50000.00|    6000.00000        6000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000             6950.000  CYS  |      19.00000      132050.00|      13.00000       90350.00|      16.00000      111200.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06931              169.500  TON  |      40.00000        6780.00|      35.00000        5932.50|      33.00000        5593.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                2.000  EACH |     190.00000         380.00|      75.00000         150.00|     130.00000         260.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             2797.000  LFT  |       1.60000        4475.20|       1.19000        3328.43|       1.25000        3496.25 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08263            11558.000  SYS  |       7.45000       86107.10|      12.00000      138696.00|      12.50000      144475.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 302-06464             2557.000  CYS  |      49.00000      125293.00|      28.00000       71596.00|      30.00000       76710.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0016 306-08034             6353.000  SYS  |       2.00000       12706.00|       1.87000       11880.11|       2.16000       13722.48 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0017 402-07434             1373.000  TON  |      75.00000      102975.00|      75.00000      102975.00|      69.92000       96000.16 
  HMA SURFACE, TYPE C                     |                             |                             | 
0018 402-07439             1972.000  TON  |      58.00000      114376.00|      63.00000      124236.00|      66.00000      130152.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0019 406-05521            10225.000  SYS  |       0.10000        1022.50|       0.15000        1533.75|       0.20000        2045.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(   3  ) 61-1256623 
                                          |GOHMANN CONSTRUCTION INC     |MAC CONSTRUCTION & EXCAVATIN |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 503-03489              297.000  EACH |      15.00000        4455.00|      15.00000        4455.00|       5.00000        1485.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0022 503-05240             5584.000  LFT  |       8.50000       47464.00|       9.00000       50256.00|       8.50000       47464.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0023 606-07484             2400.000  LFT  |       2.00000        4800.00|       1.50000        3600.00|       2.00000        4800.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0024 615-06500               14.000  EACH |     715.00000       10010.00|     715.00000       10010.00|     750.00000       10500.00 
  MONUMENT, A                             |                             |                             | 
0025 616-06405              425.000  TON  |      30.00000       12750.00|      25.00000       10625.00|      25.00000       10625.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0026 621-01004                8.000  EACH |     295.00000        2360.00|     295.00000        2360.00|     500.00000        4000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06545                0.720  TON  |     700.00000         504.00|     700.00000         504.00|     600.00000         432.00 
  FERTILIZER                              |                             |                             | 
0028 621-06554              187.000  LBS  |       3.70000         691.90|       3.70000         691.90|       3.75000         701.25 
  SEED MIXTURE, U                         |                             |                             | 
0029 621-06557              222.500  LBS  |       0.05000          11.13|       0.05000          11.13|       2.10000         467.25 
  SEED MIXTURE, T                         |                             |                             | 
0030 621-06560             8141.000  SYS  |       0.38000        3093.58|       0.38000        3093.58|       0.34000        2767.94 
  MULCHED SEEDING, U                      |                             |                             | 
0031 621-06565                7.760  TON  |     348.00000        2700.48|     348.00000        2700.48|     450.00000        3492.00 
  MULCHING MATERIAL                       |                             |                             | 
0032 621-06567              112.300  kGAL |       0.01000           1.12|       0.01000           1.12|       1.00000         112.30 
  WATER                                   |                             |                             | 
0033 621-06574             2227.000  SYS  |       3.87000        8618.49|       3.87000        8618.49|       3.75000        8351.25 
  SODDING                                 |                             |                             | 
0034 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0035 628-09403                8.000  MOS  |    2200.00000       17600.00|    1500.00000       12000.00|    2000.00000       16000.00 
  FIELD OFFICE, C                         |                             |                             | 
0036 628-10246               24.000  MOS  |      75.00000        1800.00|     175.00000        4200.00|     100.00000        2400.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0037 628-11068                3.000  EACH |     100.00000         300.00|     350.00000        1050.00|     200.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0038 715-05048             5605.000  LFT  |       3.60000       20178.00|       8.50000       47642.50|       7.00000       39235.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0039 715-05053              514.000  LFT  |      18.00000        9252.00|       9.00000        4626.00|      10.00000        5140.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0040 718-06531               16.000  EACH |     500.00000        8000.00|     450.00000        7200.00|     800.00000       12800.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(   3  ) 61-1256623 
                                          |GOHMANN CONSTRUCTION INC     |MAC CONSTRUCTION & EXCAVATIN |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 718-52610              506.000  CYS  |      45.00000       22770.00|      20.00000       10120.00|      22.00000       11132.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0042 718-99153             3843.000  SYS  |       1.15000        4419.45|       1.60000        6148.80|       1.00000        3843.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0043 801-03290                4.000  EACH |     174.00000         696.00|     125.00000         500.00|     125.00000         500.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06203             3055.000  LFT  |       0.55000        1680.25|       0.14000         427.70|       0.14000         427.70 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0045 801-06207             6060.000  LFT  |       2.00000       12120.00|       1.80000       10908.00|       1.80000       10908.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0046 801-06640               48.000  EACH |     113.00000        5424.00|      96.00000        4608.00|      96.00000        4608.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06775                       LUMP |   52000.00000       52000.00|  100000.00000      100000.00|   12000.00000       12000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07118              144.000  LFT  |      11.00000        1584.00|      10.00000        1440.00|      10.00000        1440.00 
  BARRICADE, III-A                        |                             |                             | 
0049 801-08401             3015.000  LFT  |      12.00000       36180.00|      18.75000       56531.25|      31.50000       94972.50 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0050 802-09838               60.000  SFT  |      13.00000         780.00|      16.50000         990.00|      36.50000        2190.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0051 802-09842               40.000  SFT  |      15.00000         600.00|      18.30000         732.00|      38.50000        1540.00 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0052 802-91122               17.000  EACH |     150.00000        2550.00|     229.00000        3893.00|     233.00000        3961.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0053 804-06770               41.000  EACH |      25.00000        1025.00|      25.00000        1025.00|      50.00000        2050.00 
  DELINEATOR POST                         |                             |                             | 
0054 805-01300                4.000  EACH |    1300.00000        5200.00|    1747.00000        6988.00|    2334.00000        9336.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0055 805-01842               16.000  EACH |     750.00000       12000.00|     907.00000       14512.00|     854.00000       13664.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0056 805-02328            10576.000  LFT  |       0.20000        2115.20|       0.21000        2220.96|       0.60000        6345.60 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0057 805-04973             2453.000  LFT  |       9.10000       22322.30|      12.30000       30171.90|      15.50000       38021.50 
  CONDUIT 2" PVC, SCHEDULE 80             |                             |                             | 
0058 805-09366                2.000  EACH |    1300.00000        2600.00|    1885.00000        3770.00|    2740.00000        5480.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN        |                             |                             | 
  DIAMETER X 120 IN                       |                             |                             | 
0059 805-09539               19.000  EACH |     350.00000        6650.00|     345.00000        6555.00|     363.00000        6897.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(   3  ) 61-1256623 
                                          |GOHMANN CONSTRUCTION INC     |MAC CONSTRUCTION & EXCAVATIN |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 805-78100                4.000  EACH |    9500.00000       38000.00|    9570.00000       38280.00|   10848.00000       43392.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0061 805-78205               20.000  EACH |     600.00000       12000.00|     592.00000       11840.00|     544.00000       10880.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0062 805-78230                4.000  EACH |     861.00000        3444.00|     932.00000        3728.00|     869.00000        3476.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0063 805-78415               12.000  EACH |    1700.00000       20400.00|    2298.00000       27576.00|    2829.00000       33948.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0064 805-78420               12.000  EACH |     240.00000        2880.00|     298.00000        3576.00|     253.00000        3036.00 
  DISCONNECT HANGER                       |                             |                             | 
0065 805-78485              170.000  LFT  |       2.00000         340.00|       2.30000         391.00|       1.40000         238.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0066 805-78490             2878.000  LFT  |       2.20000        6331.60|       2.50000        7195.00|       1.50000        4317.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0067 805-78510             6875.000  LFT  |       1.50000       10312.50|       1.40000        9625.00|       0.95000        6531.25 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0068 805-78785               31.000  EACH |     650.00000       20150.00|     876.00000       27156.00|     803.00000       24893.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0069 805-78795             3353.000  LFT  |       8.40000       28165.20|       6.30000       21123.90|       7.00000       23471.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0070 805-78925                4.000  EACH |     800.00000        3200.00|     922.00000        3688.00|     968.00000        3872.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0071 805-81060                2.000  EACH |    4700.00000        9400.00|    4497.00000        8994.00|    5093.00000       10186.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0072 805-92504                4.000  EACH |     250.00000        1000.00|     269.00000        1076.00|     261.00000        1044.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0073 808-06703             6477.000  LFT  |       0.69000        4469.13|       0.43000        2785.11|       0.43000        2785.11 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-06705              545.000  LFT  |       1.80000         981.00|       0.90000         490.50|       0.90000         490.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0075 808-06716             6060.000  LFT  |       0.40000        2424.00|       0.51000        3090.60|       0.51000        3090.60 
  LINE, REMOVE                            |                             |                             | 
0076 808-75245             3016.000  LFT  |       0.67000        2020.72|       0.43000        1296.88|       0.43000        1296.88 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0077 808-75297               96.000  LFT  |       5.45000         523.20|      10.00000         960.00|      10.00000         960.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0078 808-75320               24.000  EACH |      99.00000        2376.00|      75.00000        1800.00|      75.00000        1800.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(   3  ) 61-1256623 
                                          |GOHMANN CONSTRUCTION INC     |MAC CONSTRUCTION & EXCAVATIN |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0079 808-75998               95.000  EACH |      19.88000        1888.60|      46.00000        4370.00|      24.28000        2306.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0080 305-07458            10225.000  SYS  |      42.00000      429450.00|      41.00000      419225.00|      45.50000      465237.50 
  PCC BASE, 10 IN                         |                             |                             | 
0081 718-06532             3000.000  LFT  |       1.00000        3000.00|       1.45000        4350.00|       8.00000       24000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0082 801-06539                       LUMP |    4250.00000        4250.00|    1491.00000        1491.00|    1939.00000        1939.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0083 801-08508             1560.000  LFT  |      14.00000       21840.00|      24.00000       37440.00|      35.00000       54600.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,724,000.00|           $     1,793,500.00|           $     1,835,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,724,000.00|           $     1,793,500.00|           $     1,835,000.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 261 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   AUXILLARY LANE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    9000.00000        9000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  106713.09000      106713.09|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   21342.61000       21342.61|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02000             6950.000  CYS  |      25.00000      173750.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06931              169.500  TON  |      32.00000        5424.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06933                2.000  EACH |     130.00000         260.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0013 205-06937             2797.000  LFT  |       1.25000        3496.25|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08263            11558.000  SYS  |      18.00000      208044.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 302-06464             2557.000  CYS  |      35.00000       89495.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0016 306-08034             6353.000  SYS  |       2.70000       17153.10|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0017 402-07434             1373.000  TON  |      69.92000       96000.16|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0018 402-07439             1972.000  TON  |      66.00000      130152.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0019 406-05521            10225.000  SYS  |       0.20000        2045.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 503-03489              297.000  EACH |      30.00000        8910.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 503-05240             5584.000  LFT  |      15.00000       83760.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0023 606-07484             2400.000  LFT  |       2.55000        6120.00|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0024 615-06500               14.000  EACH |     715.00000       10010.00|                             | 
  MONUMENT, A                             |                             |                             | 
0025 616-06405              425.000  TON  |      30.00000       12750.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0026 621-01004                8.000  EACH |     500.00000        4000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06545                0.720  TON  |     600.00000         432.00|                             | 
  FERTILIZER                              |                             |                             | 
0028 621-06554              187.000  LBS  |       3.75000         701.25|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0029 621-06557              222.500  LBS  |       2.10000         467.25|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0030 621-06560             8141.000  SYS  |       0.34000        2767.94|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0031 621-06565                7.760  TON  |     450.00000        3492.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0032 621-06567              112.300  kGAL |       1.00000         112.30|                             | 
  WATER                                   |                             |                             | 
0033 621-06574             2227.000  SYS  |       3.75000        8351.25|                             | 
  SODDING                                 |                             |                             | 
0034 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0035 628-09403                8.000  MOS  |    3000.00000       24000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0036 628-10246               24.000  MOS  |      69.00000        1656.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0037 628-11068                3.000  EACH |     300.00000         900.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0038 715-05048             5605.000  LFT  |      22.00000      123310.00|                             | 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0039 715-05053              514.000  LFT  |      40.00000       20560.00|                             | 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0040 718-06531               16.000  EACH |     500.00000        8000.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0041 718-52610              506.000  CYS  |      24.00000       12144.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 718-99153             3843.000  SYS  |       1.50000        5764.50|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0043 801-03290                4.000  EACH |     174.00000         696.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06203             3055.000  LFT  |       0.55000        1680.25|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0045 801-06207             6060.000  LFT  |       0.90000        5454.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0046 801-06640               48.000  EACH |     113.00000        5424.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0047 801-06775                       LUMP |   50000.00000       50000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07118              144.000  LFT  |      11.00000        1584.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0049 801-08401             3015.000  LFT  |      40.00000      120600.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0050 802-09838               60.000  SFT  |      13.00000         780.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0051 802-09842               40.000  SFT  |      15.00000         600.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0052 802-91122               17.000  EACH |     150.00000        2550.00|                             | 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0053 804-06770               41.000  EACH |      58.00000        2378.00|                             | 
  DELINEATOR POST                         |                             |                             | 
0054 805-01300                4.000  EACH |    1300.00000        5200.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0055 805-01842               16.000  EACH |     750.00000       12000.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0056 805-02328            10576.000  LFT  |       0.20000        2115.20|                             | 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0057 805-04973             2453.000  LFT  |       9.10000       22322.30|                             | 
  CONDUIT 2" PVC, SCHEDULE 80             |                             |                             | 
0058 805-09366                2.000  EACH |    1300.00000        2600.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN        |                             |                             | 
  DIAMETER X 120 IN                       |                             |                             | 
0059 805-09539               19.000  EACH |     350.00000        6650.00|                             | 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0060 805-78100                4.000  EACH |    9500.00000       38000.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 805-78205               20.000  EACH |     600.00000       12000.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0062 805-78230                4.000  EACH |     861.00000        3444.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0063 805-78415               12.000  EACH |    1700.00000       20400.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0064 805-78420               12.000  EACH |     240.00000        2880.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0065 805-78485              170.000  LFT  |       2.00000         340.00|                             | 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0066 805-78490             2878.000  LFT  |       2.20000        6331.60|                             | 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0067 805-78510             6875.000  LFT  |       1.50000       10312.50|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0068 805-78785               31.000  EACH |     650.00000       20150.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0069 805-78795             3353.000  LFT  |       8.40000       28165.20|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0070 805-78925                4.000  EACH |     800.00000        3200.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0071 805-81060                2.000  EACH |    4700.00000        9400.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0072 805-92504                4.000  EACH |     250.00000        1000.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0073 808-06703             6477.000  LFT  |       0.69000        4469.13|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0074 808-06705              545.000  LFT  |       1.80000         981.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0075 808-06716             6060.000  LFT  |       0.40000        2424.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0076 808-75245             3016.000  LFT  |       0.67000        2020.72|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0077 808-75297               96.000  LFT  |       5.45000         523.20|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0078 808-75320               24.000  EACH |      99.00000        2376.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0079 808-75998               95.000  EACH |      35.00000        3325.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 261                     CONTRACT ID : R -30453-A                   COUNTIES : FLOYD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 305-07458            10225.000  SYS  |      45.00000      460125.00|                             | 
  PCC BASE, 10 IN                         |                             |                             | 
0081 718-06532             3000.000  LFT  |       1.50000        4500.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0082 801-06539                       LUMP |    4250.00000        4250.00|                             | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0083 801-08508             1560.000  LFT  |      32.00000       49920.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,134,261.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,134,261.80|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : INTERSECTION IMPROVEMENT, ROUNDABOUT                        COMPLETION DATE : 11/16/12 
     LOCATION     : ON OLD US 30 AT ZIMMER ROAD                                      PROJECT(S) :  0710955 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,262,701.05  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $     2,310,117.78  102.0956% 
   3   35-2094565     3D COMPANY INC                                                             $     2,384,644.97  105.3893% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,398,116.76  105.9847% 
   5   35-1120685     WALSH & KELLY INC                                                          $     2,476,145.06  109.4332% 
   6   35-1067077     RITSCHARD BROTHERS                                                         $     2,568,687.88  113.5231% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   18600.00000       18600.00|   32000.00000       32000.00|   36500.00000       36500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |   32051.60000       32051.60|    6200.00000        6200.00|   14500.00000       14500.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  112000.00000      112000.00|  115500.00000      115500.00|  108000.00000      108000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   15989.46000       15989.46|   86000.00000       86000.00|   16000.00000       16000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240             5610.000  SYS  |       8.96000       50265.60|       3.40000       19074.00|       8.96000       50265.60 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-74035               14.000  EACH |      10.00000         140.00|      74.00000        1036.00|      11.00000         154.00 
  SIGN, REMOVE                            |                             |                             | 
0012 202-91385                3.000  EACH |     344.97000        1034.91|     430.00000        1290.00|     344.97000        1034.91 
  INLET, REMOVE                           |                             |                             | 
0013 202-91840               18.000  LFT  |      10.00000         180.00|      22.00000         396.00|      10.50000         189.00 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0014 202-96133             2385.000  LFT  |       7.51000       17911.35|       6.00000       14310.00|       7.51000       17911.35 
  PIPE, REMOVE                            |                             |                             | 
0015 202-99626                2.000  EACH |     400.00000         800.00|     540.00000        1080.00|     440.00000         880.00 
  FOUNDATION FOR SIGNING, REMOVE          |                             |                             | 
0016 203-02000            12327.000  CYS  |      15.00000      184905.00|      16.10000      198464.70|      17.82000      219667.14 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070             7674.000  CYS  |      11.29000       86639.46|       9.00000       69066.00|      11.29000       86639.46 
  BORROW                                  |                             |                             | 
0018 205-06931               14.000  TON  |      49.32000         690.48|      54.40000         761.60|      49.32000         690.48 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06933               56.000  EACH |     121.28000        6791.68|     120.00000        6720.00|     121.28000        6791.68 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06937             4700.000  LFT  |       1.93000        9071.00|       1.54000        7238.00|       1.93000        9071.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 205-09543              100.000  TON  |      22.52000        2252.00|      24.00000        2400.00|      22.52000        2252.00 
  NO 2 STONE                              |                             |                             | 
0022 207-08267             4431.000  SYS  |      10.13000       44886.03|      11.40000       50513.40|      10.13000       44886.03 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 207-09934            12311.000  SYS  |       6.81000       83837.91|       5.85000       72019.35|       7.20000       88639.20 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0024 210-05533                2.000  EACH |    2933.58000        5867.16|    1160.00000        2320.00|    2933.58000        5867.16 
  GRATE , STORM SEWER, 30 IN.             |                             |                             | 
0025 210-05533                1.000  EACH |    3258.08000        3258.08|    1830.00000        1830.00|    3258.08000        3258.08 
  GRATE , STORM SEWER, 48 IN., DOOR       |                             |                             | 
0026 211-09264             2873.000  CYS  |      12.00000       34476.00|       9.00000       25857.00|      19.88000       57115.24 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09268              221.000  CYS  |      82.56000       18245.76|      88.00000       19448.00|      82.56000       18245.76 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0028 301-07448             1702.000  TON  |      22.21000       37801.42|      21.30000       36252.60|      22.21000       37801.42 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 302-07455             1366.000  CYS  |      43.52000       59448.32|      52.50000       71715.00|      38.90000       53137.40 
  DENSE GRADED SUBBASE                    |                             |                             | 
0030 303-05738               50.000  TON  |      22.00000        1100.00|      38.30000        1915.00|      29.40000        1470.00 
  AGGREGATE, NO. 5                        |                             |                             | 
0031 304-07494               20.000  TON  |     135.38760        2707.75|     111.00000        2220.00|     346.50000        6930.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0032 306-08034              319.000  SYS  |      16.24000        5180.56|      14.00000        4466.00|      15.54000        4957.26 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 402-07434               68.000  TON  |      81.89080        5568.57|     130.00000        8840.00|     136.50000        9282.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0034 402-07439               64.000  TON  |      67.80100        4339.26|      97.10000        6214.40|     126.00000        8064.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0035 402-07442              102.000  TON  |      66.48280        6781.25|      91.40000        9322.80|      97.65000        9960.30 
  HMA BASE, TYPE C                        |                             |                             | 
0036 402-10084             1434.000  TON  |      63.35230       90847.20|      49.30000       70696.20|      64.05000       91847.70 
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             | 
0037 406-05520                1.330  TON  |     473.17000         629.32|       1.00000           1.33|     105.00000         139.65 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 501-06727                       LUMP |    1158.17000        1158.17|    2000.00000        2000.00|    1182.00000        1182.00 
  CORING, PCCP                            |                             |                             | 
0039 502-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0040 502-06327             6294.000  SYS  |      38.49000      242256.06|      38.65000      243263.10|      39.26000      247102.44 
  PCCP, 10 IN                             |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 502-06327              450.000  SYS  |      76.00000       34200.00|      97.85000       44032.50|      77.52000       34884.00 
  PCCP, 10 IN , COLORED AND PATTERNED     |                             |                             | 
0042 502-06327               50.000  SYS  |      44.49000        2224.50|      44.65000        2232.50|      45.38000        2269.00 
  PCCP, 10 IN , REINFORCED                |                             |                             | 
0043 502-06627              545.000  SYS  |      61.00000       33245.00|      49.00000       26705.00|      62.22000       33909.90 
  PCCP, 6 IN , COLORED AND PATTERNED      |                             |                             | 
0044 503-05240             4968.000  LFT  |       9.62000       47792.16|       9.80000       48686.40|       9.82000       48785.76 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0045 503-05310              254.000  LFT  |      94.53000       24010.62|      95.00000       24130.00|      96.43000       24493.22 
  TERMINAL JOINT                          |                             |                             | 
0046 603-06045              633.000  LFT  |      16.30000       10317.90|      15.00000        9495.00|      17.12000       10836.96 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0047 604-03643              161.000  SYS  |     132.00000       21252.00|     101.00000       16261.00|     106.05000       17074.05 
  BRICK PAVERS                            |                             |                             | 
0048 605-06090             2932.000  LFT  |      18.00000       52776.00|      12.70000       37236.40|      18.36000       53831.52 
  CURB, INTEGRAL, CONCRETE , BARRIER      |                             |                             | 
0049 605-06095              440.000  LFT  |      28.00000       12320.00|      19.60000        8624.00|      28.56000       12566.40 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0050 605-06255               19.000  SYS  |     130.00000        2470.00|      92.90000        1765.10|     132.60000        2519.40 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0051 610-07487              151.000  TON  |      94.11320       14211.09|      75.80000       11445.80|     141.75000       21404.25 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0052 610-08446              323.000  SYS  |      48.00000       15504.00|      42.20000       13630.60|      48.97000       15817.31 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0053 610-09108              542.000  SYS  |      58.00000       31436.00|      46.00000       24932.00|      59.16000       32064.72 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0054 611-06497               12.000  EACH |     140.00000        1680.00|     140.00000        1680.00|     147.00000        1764.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0055 611-07052              750.000  LFT  |       1.25000         937.50|      11.00000        8250.00|       6.30000        4725.00 
  PREFORMED JOINT MATERIAL                |                             |                             | 
0056 616-02320              462.000  SYS  |       1.70000         785.40|       2.60000        1201.20|       1.70000         785.40 
  GEOTEXTILES                             |                             |                             | 
0057 616-06405               93.000  TON  |      37.23000        3462.39|      32.30000        3003.90|      37.23000        3462.39 
  RIPRAP, REVETMENT                       |                             |                             | 
0058 621-01004                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     600.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0059 621-06545                1.000  TON  |     780.00000         780.00|     780.00000         780.00|     819.00000         819.00 
  FERTILIZER                              |                             |                             | 
0060 621-06554              289.000  LBS  |       5.36000        1549.04|       5.36000        1549.04|       5.63000        1627.07 
  SEED MIXTURE, U                         |                             |                             | 
0061 621-06565                4.000  TON  |     410.00000        1640.00|     410.00000        1640.00|     430.50000        1722.00 
  MULCHING MATERIAL                       |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 621-06567               62.000  kGAL |       1.00000          62.00|       1.00000          62.00|       1.05000          65.10 
  WATER                                   |                             |                             | 
0063 621-06570              200.000  CYS  |      41.16000        8232.00|      25.50000        5100.00|      41.16000        8232.00 
  TOPSOIL                                 |                             |                             | 
0064 621-06574            21068.000  SYS  |       2.81000       59201.08|       2.62000       55198.16|       2.94000       61939.92 
  SODDING                                 |                             |                             | 
0065 621-09815              148.000  SYS  |     323.00000       47804.00|     235.00000       34780.00|     246.75000       36519.00 
  ARTICULATED CONCRETE BLOCK              |                             |                             | 
0066 621-93582               31.000  CYS  |      69.00000        2139.00|      69.00000        2139.00|      72.45000        2245.95 
  MULCH, STONE                            |                             |                             | 
0067 621-98038               57.000  CYS  |      59.00000        3363.00|      59.00000        3363.00|      61.95000        3531.15 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0068 622-05065               38.000  CYS  |    1530.00000       58140.00|    1530.00000       58140.00|    1606.50000       61047.00 
  MASONRY WALL                            |                             |                             | 
0069 622-05640               85.000  EACH |      45.00000        3825.00|      45.00000        3825.00|      47.25000        4016.25 
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN     |                             |                             | 
0070 622-05646                2.000  EACH |     334.00000         668.00|     334.00000         668.00|     350.70000         701.40 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 96   |                             |                             | 
  TO 120 IN                               |                             |                             | 
0071 622-05651                6.000  EACH |     455.00000        2730.00|     455.00000        2730.00|     478.00000        2868.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN                      |                             |                             | 
0072 622-05653             2777.000  EACH |       2.05000        5692.85|       2.05000        5692.85|       2.16000        5998.32 
  PLANT, GROUND COVER                     |                             |                             | 
0073 622-05654              191.000  EACH |      14.05000        2683.55|      14.05000        2683.55|      14.76000        2819.16 
  PLANT, PERENNIAL , 1 GAL                |                             |                             | 
0074 622-05654               69.000  EACH |      20.75000        1431.75|      20.75000        1431.75|      21.79000        1503.51 
  PLANT, PERENNIAL , 3 GAL                |                             |                             | 
0075 628-09401                9.000  MOS  |    1860.49000       16744.41|    2145.00000       19305.00|    2464.00000       22176.00 
  FIELD OFFICE, A                         |                             |                             | 
0076 702-51864                3.000  EACH |    1062.37000        3187.11|     900.00000        2700.00|    1062.37000        3187.11 
  FIELD DRILLED HOLE                      |                             |                             | 
0077 711-90932              405.000  LFT  |       5.55000        2247.75|       5.55000        2247.75|       5.90000        2389.50 
  EDGING, STEEL                           |                             |                             | 
0078 715-02246                1.000  EACH |    2301.37000        2301.37|    1600.00000        1600.00|    2301.37000        2301.37 
  PIPE END SECTION, 48 IN                 |                             |                             | 
0079 715-05048              100.000  LFT  |      11.00000        1100.00|      17.00000        1700.00|      11.00000        1100.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0080 715-05049              100.000  LFT  |      11.88000        1188.00|      18.00000        1800.00|      11.88000        1188.00 
  PIPE, TYPE 4 CIRCULAR 8 IN              |                             |                             | 
0081 715-05052              926.000  LFT  |      22.77000       21085.02|      25.00000       23150.00|      22.77000       21085.02 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05149             1057.000  LFT  |      26.85000       28380.45|      27.00000       28539.00|      26.85000       28380.45 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0083 715-05151              115.000  LFT  |      30.66000        3525.90|      28.00000        3220.00|      30.66000        3525.90 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0084 715-05152              166.000  LFT  |      33.06000        5487.96|      33.00000        5478.00|      33.06000        5487.96 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0085 715-05154              310.000  LFT  |      39.90000       12369.00|      31.00000        9610.00|      39.90000       12369.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0086 715-05156              137.000  LFT  |      55.59000        7615.83|      49.00000        6713.00|      55.59000        7615.83 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0087 715-05161             1263.000  LFT  |      80.63000      101835.69|      91.00000      114933.00|      80.63000      101835.69 
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             | 
0089 715-08306               74.000  TON  |      78.37080        5799.44|     148.00000       10952.00|     169.00000       12506.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0090 715-09064             2640.000  LFT  |       1.10000        2904.00|       1.10000        2904.00|       1.18000        3115.20 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0091 715-46000                1.000  EACH |     326.87000         326.87|     315.00000         315.00|     326.87000         326.87 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0092 715-46005                1.000  EACH |     359.87000         359.87|     360.00000         360.00|     359.87000         359.87 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0093 715-46030                2.000  EACH |     933.76000        1867.52|     700.00000        1400.00|     933.76000        1867.52 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0094 720-01092               17.000  EACH |    3709.35000       63058.95|    3640.00000       61880.00|    3709.35000       63058.95 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0095 720-08241                1.000  EACH |    5283.18000        5283.18|    5400.00000        5400.00|    5283.18000        5283.18 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0096 720-08242                2.000  EACH |    7026.68000       14053.36|    6800.00000       13600.00|    7026.68000       14053.36 
  MANHOLE, L15, MODIFIED                  |                             |                             | 
0097 720-10138                3.000  EACH |    6311.68000       18935.04|    6300.00000       18900.00|    6311.68000       18935.04 
  MANHOLE, L7 , MODIFIED                  |                             |                             | 
0098 720-45030                5.000  EACH |    1827.14000        9135.70|    1500.00000        7500.00|    1827.14000        9135.70 
  INLET, E7                               |                             |                             | 
0099 720-45035                3.000  EACH |    2309.50000        6928.50|    2300.00000        6900.00|    2309.50000        6928.50 
  INLET, F7                               |                             |                             | 
0100 720-45410                3.000  EACH |    2346.90000        7040.70|    2500.00000        7500.00|    2346.90000        7040.70 
  MANHOLE, C4                             |                             |                             | 
0101 720-91050                7.000  EACH |    4535.40000       31747.80|    4500.00000       31500.00|    4535.40000       31747.80 
  MANHOLE, K7, MODIFIED                   |                             |                             | 
0102 720-95409                1.000  EACH |    2925.19000        2925.19|    4100.00000        4100.00|    2925.19000        2925.19 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0103 720-98174                7.000  EACH |    2287.52000       16012.64|    2600.00000       18200.00|    2287.52000       16012.64 
  INLET, B15                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 271 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0104 720-98555                7.000  EACH |    2767.16000       19370.12|    2800.00000       19600.00|    2767.16000       19370.12 
  INLET, C15                              |                             |                             | 
0105 732-08419               25.000  SYS  |     297.50000        7437.50|     297.50000        7437.50|     504.00000       12600.00 
  MODULAR BLOCK WALL , REMOVE AND         |                             |                             | 
  RECONSTUCT                              |                             |                             | 
0106 801-01093                5.000  EACH |     298.00000        1490.00|     490.00000        2450.00|    1838.00000        9190.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0107 801-03290                6.000  EACH |     106.00000         636.00|     108.00000         648.00|     231.00000        1386.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0108 801-04308                7.000  EACH |     307.00000        2149.00|     149.00000        1043.00|     248.00000        1736.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0109 801-06207             8711.000  LFT  |       0.64000        5575.04|       0.84000        7317.24|       1.05000        9146.55 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0110 801-06577               79.000  LFT  |      10.45000         825.55|       5.10000         402.90|       3.15000         248.85 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24"                                     |                             |                             | 
0111 801-06625               15.000  EACH |      83.00000        1245.00|      74.00000        1110.00|      92.40000        1386.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0112 801-06640               19.000  EACH |     126.00000        2394.00|      98.00000        1862.00|     142.00000        2698.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0113 801-06645               11.000  EACH |      75.00000         825.00|      32.00000         352.00|      69.00000         759.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0114 801-06775                       LUMP |   21800.00000       21800.00|  105000.00000      105000.00|   28600.00000       28600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0115 801-07118              156.000  LFT  |       9.34000        1457.04|       5.96000         929.76|      14.70000        2293.20 
  BARRICADE, III-A                        |                             |                             | 
0116 801-07119               72.000  LFT  |      11.50000         828.00|       9.45000         680.40|      14.70000        1058.40 
  BARRICADE, III-B                        |                             |                             | 
0117 802-05704              301.000  LFT  |      10.00000        3010.00|       8.00000        2408.00|       9.45000        2844.45 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0118 802-05705               17.000  LFT  |       9.00000         153.00|       8.00000         136.00|       9.45000         160.65 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0119 802-09838               80.000  SFT  |      15.00000        1200.00|      13.20000        1056.00|       9.45000         756.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0120 802-09840              110.000  SFT  |      16.00000        1760.00|      14.70000        1617.00|      10.50000        1155.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0121 807-02191                3.000  EACH |     650.00000        1950.00|     655.00000        1965.00|     683.00000        2049.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0122 807-02194                1.000  EACH |    3800.00000        3800.00|    5600.00000        5600.00|    3990.00000        3990.00 
  SERVICE POINT, II, MODIFIED             |                             |                             | 
0123 807-03972               30.000  LFT  |       4.50000         135.00|       5.00000         150.00|       4.75000         142.50 
  CONDUIT, PVC, 1 IN, SCHEDULE 40, FOR    |                             |                             | 
  ELECTRIC                                |                             |                             | 
0124 807-04654               13.000  EACH |    1100.00000       14300.00|    1085.00000       14105.00|    1155.00000       15015.00 
  LIGHT POLE , HA                         |                             |                             | 
0125 807-04654                3.000  EACH |     500.00000        1500.00|      71.00000         213.00|     525.00000        1575.00 
  LIGHT POLE , REMOVE AND REINSTALL       |                             |                             | 
0126 807-04866               13.000  EACH |     300.00000        3900.00|     285.00000        3705.00|     315.00000        4095.00 
  LUMINAIRE,                              |                             |                             | 
0127 807-04922               13.000  EACH |     700.00000        9100.00|     575.00000        7475.00|     735.00000        9555.00 
  LIGHT STANDARD FOUNDATION               |                             |                             | 
0128 807-08214             1705.000  LFT  |       4.50000        7672.50|       3.00000        5115.00|       4.75000        8098.75 
  CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR    |                             |                             | 
  ELECTRIC                                |                             |                             | 
0129 807-86843             5265.000  LFT  |       1.80000        9477.00|       1.60000        8424.00|       1.90000       10003.50 
  WIRE, NO 4 COPPER, 1/C                  |                             |                             | 
0130 807-95888             1705.000  LFT  |       1.15000        1960.75|       0.90000        1534.50|       1.27000        2165.35 
  WIRE, NO 8 COPPER, 1/C                  |                             |                             | 
0131 807-95889             1020.000  LFT  |       0.75000         765.00|       0.60000         612.00|       0.83000         846.60 
  WIRE, NO 10 COPPER, 1/C                 |                             |                             | 
0132 808-06716              600.000  LFT  |       0.69000         414.00|       0.50000         300.00|       0.55000         330.00 
  LINE, REMOVE                            |                             |                             | 
0133 808-10033             2726.000  LFT  |       0.45000        1226.70|       0.45000        1226.70|       0.77000        2099.02 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0134 808-10034             1562.000  LFT  |       0.45000         702.90|       0.45000         702.90|       0.77000        1202.74 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0135 808-10037              162.000  LFT  |       1.20000         194.40|       1.20000         194.40|       1.93000         312.66 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             | 
  IN                                      |                             |                             | 
0136 808-10042               94.000  LFT  |       5.60000         526.40|       5.60000         526.40|       2.75000         258.50 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0137 808-10051               33.000  LFT  |      12.65000         417.45|      12.65000         417.45|       5.50000         181.50 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
0138 808-10058             1612.000  LFT  |       1.20000        1934.40|       1.20000        1934.40|       1.93000        3111.16 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-2094565 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0139 808-10077                1.000  EACH |     140.00000         140.00|     140.00000         140.00|     220.00000         220.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0140 808-10089              157.000  LFT  |       3.25000         510.25|       3.25000         510.25|       2.75000         431.75 
  LINE, MULTI-COMPONENT, BROKEN, WHITE 12 |                             |                             | 
  IN                                      |                             |                             | 
0141 107-09358               15.000  EACH |     410.17000        6152.55|     575.00000        8625.00|     410.20000        6153.00 
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             | 
0142 107-09367               10.000  EACH |     355.48000        3554.80|     470.00000        4700.00|     355.50000        3555.00 
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             | 
0143 207-09935              116.000  SYS  |      19.61000        2274.76|      22.50000        2610.00|      19.75000        2291.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0144 211-02050             1850.000  CYS  |      14.99000       27731.50|      10.20000       18870.00|      15.00000       27750.00 
  B BORROW                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,262,701.05|           $     2,310,117.78|           $     2,384,644.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,262,701.05|           $     2,310,117.78|           $     2,384,644.97 
==================================================================================================================================== 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  100000.00000      100000.00|   20000.00000       20000.00|  115342.00000      115342.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |    5000.00000        5000.00|   20000.00000       20000.00|   28996.00000       28996.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   95000.00000       95000.00|  122000.00000      122000.00|  287087.00000      287087.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   17500.00000       17500.00|   35000.00000       35000.00|   55981.00000       55981.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240             5610.000  SYS  |       8.96000       50265.60|      13.00000       72930.00|       8.90000       49929.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-74035               14.000  EACH |      32.00000         448.00|      10.00000         140.00|      50.37000         705.18 
  SIGN, REMOVE                            |                             |                             | 
0012 202-91385                3.000  EACH |     344.97000        1034.91|     344.97000        1034.91|     122.82000         368.46 
  INLET, REMOVE                           |                             |                             | 
0013 202-91840               18.000  LFT  |      22.00000         396.00|      13.10000         235.80|      13.22000         237.96 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0014 202-96133             2385.000  LFT  |       7.51000       17911.35|       7.51000       17911.35|       4.24000       10112.40 
  PIPE, REMOVE                            |                             |                             | 
0015 202-99626                2.000  EACH |     703.37000        1406.74|     400.00000         800.00|     304.71000         609.42 
  FOUNDATION FOR SIGNING, REMOVE          |                             |                             | 
0016 203-02000            12327.000  CYS  |      17.82000      219667.14|      17.82000      219667.14|      12.15000      149773.05 
  EXCAVATION, COMMON                      |                             |                             | 
0017 203-02070             7674.000  CYS  |      11.29000       86639.46|      11.29000       86639.46|      14.36000      110198.64 
  BORROW                                  |                             |                             | 
0018 205-06931               14.000  TON  |      49.32000         690.48|      49.32000         690.48|     162.00000        2268.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0019 205-06933               56.000  EACH |     121.28000        6791.68|     121.28000        6791.68|     229.60000       12857.60 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06937             4700.000  LFT  |       1.93000        9071.00|       1.93000        9071.00|       2.72000       12784.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 205-09543              100.000  TON  |      22.52000        2252.00|      22.52000        2252.00|      20.50000        2050.00 
  NO 2 STONE                              |                             |                             | 
0022 207-08267             4431.000  SYS  |      10.13000       44886.03|      13.92000       61679.52|       7.72000       34207.32 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 207-09934            12311.000  SYS  |       6.81000       83837.91|       6.81000       83837.91|       7.32000       90116.52 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0024 210-05533                2.000  EACH |    2933.58000        5867.16|    2933.58000        5867.16|    2288.12000        4576.24 
  GRATE , STORM SEWER, 30 IN.             |                             |                             | 
0025 210-05533                1.000  EACH |    3258.08000        3258.08|    3258.08000        3258.08|    2187.02000        2187.02 
  GRATE , STORM SEWER, 48 IN., DOOR       |                             |                             | 
0026 211-09264             2873.000  CYS  |      19.88000       57115.24|      19.88000       57115.24|      15.21000       43698.33 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09268              221.000  CYS  |      82.56000       18245.76|      82.56000       18245.76|      70.02000       15474.42 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0028 301-07448             1702.000  TON  |      19.00000       32338.00|      22.00000       37444.00|      22.47000       38243.94 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 302-07455             1366.000  CYS  |      30.00000       40980.00|      30.00000       40980.00|      39.97000       54599.02 
  DENSE GRADED SUBBASE                    |                             |                             | 
0030 303-05738               50.000  TON  |      64.00000        3200.00|      60.00000        3000.00|      34.21000        1710.50 
  AGGREGATE, NO. 5                        |                             |                             | 
0031 304-07494               20.000  TON  |     200.00000        4000.00|     350.00000        7000.00|     340.30000        6806.00 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0032 306-08034              319.000  SYS  |      12.00000        3828.00|      15.00000        4785.00|       8.20000        2615.80 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0033 402-07434               68.000  TON  |     130.00000        8840.00|     140.00000        9520.00|     134.06000        9116.08 
  HMA SURFACE, TYPE C                     |                             |                             | 
0034 402-07439               64.000  TON  |     117.00000        7488.00|     130.00000        8320.00|     123.75000        7920.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0035 402-07442              102.000  TON  |     113.00000       11526.00|     100.00000       10200.00|      95.90000        9781.80 
  HMA BASE, TYPE C                        |                             |                             | 
0036 402-10084             1434.000  TON  |      68.00000       97512.00|      60.00000       86040.00|      64.90000       93066.60 
  HMA FOR TEMPORARY PAVEMENT, B           |                             |                             | 
0037 406-05520                1.330  TON  |       1.00000           1.33|       0.01000           0.01|       0.02000           0.03 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 501-06727                       LUMP |     630.00000         630.00|    2500.00000        2500.00|    2022.00000        2022.00 
  CORING, PCCP                            |                             |                             | 
0039 502-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0040 502-06327             6294.000  SYS  |      42.00000      264348.00|      43.00000      270642.00|      44.34000      279075.96 
  PCCP, 10 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 502-06327              450.000  SYS  |      94.00000       42300.00|      94.00000       42300.00|     100.90000       45405.00 
  PCCP, 10 IN , COLORED AND PATTERNED     |                             |                             | 
0042 502-06327               50.000  SYS  |      97.00000        4850.00|     100.00000        5000.00|     103.12000        5156.00 
  PCCP, 10 IN , REINFORCED                |                             |                             | 
0043 502-06627              545.000  SYS  |      81.00000       44145.00|      60.00000       32700.00|      50.53000       27538.85 
  PCCP, 6 IN , COLORED AND PATTERNED      |                             |                             | 
0044 503-05240             4968.000  LFT  |      13.00000       64584.00|       9.00000       44712.00|       9.28000       46103.04 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0045 503-05310              254.000  LFT  |     149.00000       37846.00|      75.00000       19050.00|      77.34000       19644.36 
  TERMINAL JOINT                          |                             |                             | 
0046 603-06045              633.000  LFT  |      17.00000       10761.00|      16.30000       10317.90|      15.47000        9792.51 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0047 604-03643              161.000  SYS  |     101.00000       16261.00|     101.00000       16261.00|     104.15000       16768.15 
  BRICK PAVERS                            |                             |                             | 
0048 605-06090             2932.000  LFT  |      12.00000       35184.00|      15.00000       43980.00|      15.47000       45358.04 
  CURB, INTEGRAL, CONCRETE , BARRIER      |                             |                             | 
0049 605-06095              440.000  LFT  |      17.00000        7480.00|      26.00000       11440.00|      26.81000       11796.40 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0050 605-06255               19.000  SYS  |     100.00000        1900.00|     120.00000        2280.00|     123.75000        2351.25 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0051 610-07487              151.000  TON  |     110.00000       16610.00|     135.00000       20385.00|     139.21000       21020.71 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0052 610-08446              323.000  SYS  |      38.00000       12274.00|      44.00000       14212.00|      34.03000       10991.69 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0053 610-09108              542.000  SYS  |      49.00000       26558.00|      53.00000       28726.00|      39.19000       21240.98 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0054 611-06497               12.000  EACH |     200.00000        2400.00|       1.10000          13.20|     155.60000        1867.20 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0055 611-07052              750.000  LFT  |       0.85000         637.50|       5.00000        3750.00|       5.16000        3870.00 
  PREFORMED JOINT MATERIAL                |                             |                             | 
0056 616-02320              462.000  SYS  |       1.70000         785.40|       1.70000         785.40|       1.14000         526.68 
  GEOTEXTILES                             |                             |                             | 
0057 616-06405               93.000  TON  |      37.23000        3462.39|      37.23000        3462.39|      29.48000        2741.64 
  RIPRAP, REVETMENT                       |                             |                             | 
0058 621-01004                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     464.05000         464.05 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0059 621-06545                1.000  TON  |     780.00000         780.00|     780.00000         780.00|    1183.84000        1183.84 
  FERTILIZER                              |                             |                             | 
0060 621-06554              289.000  LBS  |       5.36000        1549.04|       5.36000        1549.04|       4.18000        1208.02 
  SEED MIXTURE, U                         |                             |                             | 
0061 621-06565                4.000  TON  |     410.00000        1640.00|     410.00000        1640.00|     529.02000        2116.08 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 621-06567               62.000  kGAL |       1.00000          62.00|       1.00000          62.00|      25.78000        1598.36 
  WATER                                   |                             |                             | 
0063 621-06570              200.000  CYS  |      41.16000        8232.00|      41.16000        8232.00|      21.82000        4364.00 
  TOPSOIL                                 |                             |                             | 
0064 621-06574            21068.000  SYS  |       2.81000       59201.08|       2.81000       59201.08|       3.74000       78794.32 
  SODDING                                 |                             |                             | 
0065 621-09815              148.000  SYS  |     235.00000       34780.00|     485.00000       71780.00|     242.34000       35866.32 
  ARTICULATED CONCRETE BLOCK              |                             |                             | 
0066 621-93582               31.000  CYS  |      69.00000        2139.00|      69.00000        2139.00|     118.59000        3676.29 
  MULCH, STONE                            |                             |                             | 
0067 621-98038               57.000  CYS  |      59.00000        3363.00|      59.00000        3363.00|      51.56000        2938.92 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0068 622-05065               38.000  CYS  |    1530.00000       58140.00|    1755.00000       66690.00|    1577.77000       59955.26 
  MASONRY WALL                            |                             |                             | 
0069 622-05640               85.000  EACH |      45.00000        3825.00|      45.00000        3825.00|      46.40000        3944.00 
  PLANT, DECIDUOUS SHRUB, 24 TO 36 IN     |                             |                             | 
0070 622-05646                2.000  EACH |     334.00000         668.00|     334.00000         668.00|     221.71000         443.42 
  PLANT, DECIDUOUS TREE, MULTI-STEM, 96   |                             |                             | 
  TO 120 IN                               |                             |                             | 
0071 622-05651                6.000  EACH |     455.00000        2730.00|     455.00000        2730.00|     293.90000        1763.40 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN                      |                             |                             | 
0072 622-05653             2777.000  EACH |       2.05000        5692.85|       2.05000        5692.85|       1.13000        3138.01 
  PLANT, GROUND COVER                     |                             |                             | 
0073 622-05654              191.000  EACH |      14.05000        2683.55|      14.05000        2683.55|       9.28000        1772.48 
  PLANT, PERENNIAL , 1 GAL                |                             |                             | 
0074 622-05654               69.000  EACH |      20.75000        1431.75|      20.75000        1431.75|      19.59000        1351.71 
  PLANT, PERENNIAL , 3 GAL                |                             |                             | 
0075 628-09401                9.000  MOS  |    1000.00000        9000.00|    2405.56000       21650.04|    1801.76000       16215.84 
  FIELD OFFICE, A                         |                             |                             | 
0076 702-51864                3.000  EACH |    1062.37000        3187.11|    1062.37000        3187.11|     834.08000        2502.24 
  FIELD DRILLED HOLE                      |                             |                             | 
0077 711-90932              405.000  LFT  |       5.55000        2247.75|       5.55000        2247.75|       4.12000        1668.60 
  EDGING, STEEL                           |                             |                             | 
0078 715-02246                1.000  EACH |    2301.37000        2301.37|    2301.37000        2301.37|    1691.52000        1691.52 
  PIPE END SECTION, 48 IN                 |                             |                             | 
0079 715-05048              100.000  LFT  |      11.00000        1100.00|      11.00000        1100.00|      18.16000        1816.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0080 715-05049              100.000  LFT  |      11.88000        1188.00|      11.88000        1188.00|      18.94000        1894.00 
  PIPE, TYPE 4 CIRCULAR 8 IN              |                             |                             | 
0081 715-05052              926.000  LFT  |      22.77000       21085.02|      22.77000       21085.02|      19.19000       17769.94 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05149             1057.000  LFT  |      26.85000       28380.45|      26.85000       28380.45|      19.41000       20516.37 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0083 715-05151              115.000  LFT  |      30.66000        3525.90|      30.66000        3525.90|      21.54000        2477.10 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0084 715-05152              166.000  LFT  |      33.06000        5487.96|      33.06000        5487.96|      25.33000        4204.78 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0085 715-05154              310.000  LFT  |      39.90000       12369.00|      39.90000       12369.00|      34.44000       10676.40 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0086 715-05156              137.000  LFT  |      55.59000        7615.83|      55.59000        7615.83|      57.53000        7881.61 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0087 715-05161             1263.000  LFT  |      80.63000      101835.69|      80.63000      101835.69|      84.11000      106230.93 
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             | 
0089 715-08306               74.000  TON  |     135.00000        9990.00|     150.00000       11100.00|     166.82000       12344.68 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0090 715-09064             2640.000  LFT  |       1.18000        3115.20|       1.18000        3115.20|       0.95000        2508.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0091 715-46000                1.000  EACH |     326.87000         326.87|     326.87000         326.87|     281.62000         281.62 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0092 715-46005                1.000  EACH |     359.87000         359.87|     359.87000         359.87|     309.43000         309.43 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0093 715-46030                2.000  EACH |     933.76000        1867.52|     933.76000        1867.52|     643.06000        1286.12 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0094 720-01092               17.000  EACH |    3709.35000       63058.95|    3709.35000       63058.95|    2642.03000       44914.51 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0095 720-08241                1.000  EACH |    5283.18000        5283.18|    5283.18000        5283.18|    3798.27000        3798.27 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0096 720-08242                2.000  EACH |    7026.68000       14053.36|    7026.68000       14053.36|    5605.43000       11210.86 
  MANHOLE, L15, MODIFIED                  |                             |                             | 
0097 720-10138                3.000  EACH |    6311.68000       18935.04|    6311.68000       18935.04|    4909.25000       14727.75 
  MANHOLE, L7 , MODIFIED                  |                             |                             | 
0098 720-45030                5.000  EACH |    1827.14000        9135.70|    1827.14000        9135.70|    1206.30000        6031.50 
  INLET, E7                               |                             |                             | 
0099 720-45035                3.000  EACH |    2309.50000        6928.50|    2309.50000        6928.50|    1373.12000        4119.36 
  INLET, F7                               |                             |                             | 
0100 720-45410                3.000  EACH |    2346.90000        7040.70|    2346.90000        7040.70|    1425.39000        4276.17 
  MANHOLE, C4                             |                             |                             | 
0101 720-91050                7.000  EACH |    4535.40000       31747.80|    4535.40000       31747.80|    2829.98000       19809.86 
  MANHOLE, K7, MODIFIED                   |                             |                             | 
0102 720-95409                1.000  EACH |    2925.19000        2925.19|    2925.19000        2925.19|    2578.05000        2578.05 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0103 720-98174                7.000  EACH |    2287.52000       16012.64|    2287.52000       16012.64|    2002.57000       14017.99 
  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0104 720-98555                7.000  EACH |    2767.16000       19370.12|    2767.16000       19370.12|    2328.68000       16300.76 
  INLET, C15                              |                             |                             | 
0105 732-08419               25.000  SYS  |     297.50000        7437.50|     494.24000       12356.00|     494.99000       12374.75 
  MODULAR BLOCK WALL , REMOVE AND         |                             |                             | 
  RECONSTUCT                              |                             |                             | 
0106 801-01093                5.000  EACH |     490.00000        2450.00|     490.00000        2450.00|     505.30000        2526.50 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0107 801-03290                6.000  EACH |     108.00000         648.00|     108.00000         648.00|     111.37000         668.22 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0108 801-04308                7.000  EACH |     149.00000        1043.00|     149.00000        1043.00|     153.65000        1075.55 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0109 801-06207             8711.000  LFT  |       0.84000        7317.24|       0.84000        7317.24|       0.87000        7578.57 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0110 801-06577               79.000  LFT  |       5.10000         402.90|       5.10000         402.90|       5.26000         415.54 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24"                                     |                             |                             | 
0111 801-06625               15.000  EACH |      74.00000        1110.00|      74.00000        1110.00|      76.31000        1144.65 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0112 801-06640               19.000  EACH |      98.00000        1862.00|      98.00000        1862.00|     101.06000        1920.14 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0113 801-06645               11.000  EACH |      32.00000         352.00|      32.00000         352.00|      33.00000         363.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0114 801-06775                       LUMP |   29095.00000       29095.00|   58041.88000       58041.88|   42240.00000       42240.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0115 801-07118              156.000  LFT  |       5.96000         929.76|       5.96000         929.76|       6.15000         959.40 
  BARRICADE, III-A                        |                             |                             | 
0116 801-07119               72.000  LFT  |       9.45000         680.40|       9.45000         680.40|       9.75000         702.00 
  BARRICADE, III-B                        |                             |                             | 
0117 802-05704              301.000  LFT  |      10.60000        3190.60|      10.00000        3010.00|      10.31000        3103.31 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0118 802-05705               17.000  LFT  |      10.50000         178.50|       9.00000         153.00|       9.28000         157.76 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0119 802-09838               80.000  SFT  |      12.60000        1008.00|      15.00000        1200.00|      15.47000        1237.60 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0120 802-09840              110.000  SFT  |      15.00000        1650.00|      16.00000        1760.00|      16.50000        1815.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0121 807-02191                3.000  EACH |    1200.00000        3600.00|     650.00000        1950.00|     670.29000        2010.87 
  HANDHOLE, LIGHTING                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0122 807-02194                1.000  EACH |    3820.00000        3820.00|    3800.00000        3800.00|    3918.64000        3918.64 
  SERVICE POINT, II, MODIFIED             |                             |                             | 
0123 807-03972               30.000  LFT  |      10.00000         300.00|       4.50000         135.00|       4.64000         139.20 
  CONDUIT, PVC, 1 IN, SCHEDULE 40, FOR    |                             |                             | 
  ELECTRIC                                |                             |                             | 
0124 807-04654               13.000  EACH |    1280.00000       16640.00|    1100.00000       14300.00|    1134.34000       14746.42 
  LIGHT POLE , HA                         |                             |                             | 
0125 807-04654                3.000  EACH |    1400.00000        4200.00|     500.00000        1500.00|     515.61000        1546.83 
  LIGHT POLE , REMOVE AND REINSTALL       |                             |                             | 
0126 807-04866               13.000  EACH |     340.00000        4420.00|     300.00000        3900.00|     309.37000        4021.81 
  LUMINAIRE,                              |                             |                             | 
0127 807-04922               13.000  EACH |     700.00000        9100.00|     700.00000        9100.00|     721.85000        9384.05 
  LIGHT STANDARD FOUNDATION               |                             |                             | 
0128 807-08214             1705.000  LFT  |       7.00000       11935.00|       4.50000        7672.50|       4.64000        7911.20 
  CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR    |                             |                             | 
  ELECTRIC                                |                             |                             | 
0129 807-86843             5265.000  LFT  |       1.80000        9477.00|       1.80000        9477.00|       1.86000        9792.90 
  WIRE, NO 4 COPPER, 1/C                  |                             |                             | 
0130 807-95888             1705.000  LFT  |       1.00000        1705.00|       1.15000        1960.75|       1.19000        2028.95 
  WIRE, NO 8 COPPER, 1/C                  |                             |                             | 
0131 807-95889             1020.000  LFT  |       0.88000         897.60|       0.75000         765.00|       0.77000         785.40 
  WIRE, NO 10 COPPER, 1/C                 |                             |                             | 
0132 808-06716              600.000  LFT  |       0.69000         414.00|       0.50000         300.00|       0.52000         312.00 
  LINE, REMOVE                            |                             |                             | 
0133 808-10033             2726.000  LFT  |       0.45000        1226.70|       0.70000        1908.20|       0.72000        1962.72 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0134 808-10034             1562.000  LFT  |       0.45000         702.90|       0.70000        1093.40|       0.72000        1124.64 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0135 808-10037              162.000  LFT  |       1.20000         194.40|       1.75000         283.50|       1.80000         291.60 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             | 
  IN                                      |                             |                             | 
0136 808-10042               94.000  LFT  |       5.60000         526.40|       2.50000         235.00|       2.58000         242.52 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0137 808-10051               33.000  LFT  |      12.65000         417.45|       5.00000         165.00|       5.16000         170.28 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
0138 808-10058             1612.000  LFT  |       1.20000        1934.40|       1.75000        2821.00|       1.80000        2901.60 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 271                     CONTRACT ID : R -30880-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1120685         |(   6  ) 35-1067077 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |RITSCHARD BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0139 808-10077                1.000  EACH |     140.00000         140.00|     200.00000         200.00|     206.24000         206.24 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0140 808-10089              157.000  LFT  |       3.25000         510.25|       2.50000         392.50|       2.58000         405.06 
  LINE, MULTI-COMPONENT, BROKEN, WHITE 12 |                             |                             | 
  IN                                      |                             |                             | 
0141 107-09358               15.000  EACH |     410.17000        6152.55|     410.17000        6152.55|     465.51000        6982.65 
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             | 
0142 107-09367               10.000  EACH |     355.48000        3554.80|     355.48000        3554.80|     345.67000        3456.70 
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             | 
0143 207-09935              116.000  SYS  |      19.61000        2274.76|      19.61000        2274.76|      23.13000        2683.08 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0144 211-02050             1850.000  CYS  |      14.99000       27731.50|      14.99000       27731.50|      15.16000       28046.00 
  B BORROW                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,398,116.76|           $     2,476,145.06|           $     2,568,687.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,398,116.76|           $     2,476,145.06|           $     2,568,687.88 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 281                     CONTRACT ID : R -31068-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 12/01/12 
     LOCATION     : ON I-64 FROM 0.5 MILE EAST OF US 41 TO 0.41 MILE EAST            PROJECT(S) :  0710130 
                    OF I-164 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,875,000.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     1,959,327.74  104.4975% 
   3   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     2,036,500.00  108.6133% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : R -31068-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2900.00000        2900.00|    6500.00000        6500.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   90000.00000       90000.00|   98000.00000       98000.00|  101804.23000      101804.23 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 203-02000               12.000  CYS  |      60.00000         720.00|      43.00000         516.00|      50.00000         600.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371                5.000  CYS  |     137.74000         688.70|      66.00000         330.00|      10.00000          50.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06934                0.400  TON  |    4740.00000        1896.00|    5000.00000        2000.00|    4740.00000        1896.00 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06937              600.000  LFT  |       3.67000        2202.00|       3.00000        1800.00|       3.75000        2250.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |      18.00000        1800.00|      26.00000        2600.00|      15.00000        1500.00 
  NO 2 STONE                              |                             |                             | 
0015 303-01180             1124.000  TON  |      30.00000       33720.00|      34.00000       38216.00|      28.00000       31472.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 306-08034            52634.000  SYS  |       0.15000        7895.10|       0.13000        6842.42|       0.12000        6316.08 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0017 306-08036            34154.000  SYS  |       0.15000        5123.10|       0.13000        4440.02|       0.14000        4781.56 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0018 306-08042           147966.000  SYS  |       0.15000       22194.90|       0.39000       57706.74|       0.17000       25154.22 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0019 306-08043             1560.000  SYS  |       0.15000         234.00|       1.15000        1794.00|       1.50000        2340.00 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : R -31068-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 306-08432              369.000  SYS  |       0.15000          55.35|       3.00000        1107.00|       3.00000        1107.00 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |    4500.00000        4500.00|    3000.00000        3000.00|    2800.00000        2800.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07320             4644.000  TON  |      61.00000      283284.00|      61.00000      283284.00|      61.00000      283284.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 401-07337            12137.000  TON  |      74.00000      898138.00|      71.50000      867795.50|      80.00000      970960.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07388             3760.000  TON  |      61.00000      229360.00|      69.00000      259440.00|      70.00000      263200.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0025 402-07787              930.000  TON  |      70.00000       65100.00|      77.00000       71610.00|      70.00000       65100.00 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0026 406-05520               66.800  TON  |     100.00000        6680.00|     550.00000       36740.00|     400.00000       26720.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 606-07484            90784.000  LFT  |       0.10000        9078.40|       0.20000       18156.80|       0.09000        8170.56 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0028 610-07788               31.000  TON  |     165.00000        5115.00|     150.00000        4650.00|     125.00000        3875.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0029 621-01004                2.000  EACH |    1050.00000        2100.00|    1050.00000        2100.00|    1050.00000        2100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559               43.000  SYS  |      53.00000        2279.00|      53.00000        2279.00|      53.00000        2279.00 
  MULCHED SEEDING, R                      |                             |                             | 
0031 621-06574               10.000  SYS  |      42.00000         420.00|      42.00000         420.00|      42.00000         420.00 
  SODDING                                 |                             |                             | 
0032 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0033 628-09403               12.000  MOS  |    1840.05000       22080.60|    1500.00000       18000.00|    2000.00000       24000.00 
  FIELD OFFICE, C                         |                             |                             | 
0034 628-09407               12.000  MOS  |     185.00000        2220.00|     260.00000        3120.00|     150.00000        1800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0035 628-11006               24.000  MOS  |      60.00000        1440.00|      90.00000        2160.00|      75.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0036 715-05053               30.000  LFT  |      30.00000         900.00|      25.00000         750.00|      25.00000         750.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0037 718-06528                3.000  EACH |     980.00000        2940.00|    1000.00000        3000.00|     500.00000        1500.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0038 801-01093               18.000  EACH |     950.00000       17100.00|    1000.00000       18000.00|     950.00000       17100.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : R -31068-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 801-03290               10.000  EACH |     182.00000        1820.00|     200.00000        2000.00|     182.00000        1820.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 801-06209             9880.000  LFT  |       0.10000         988.00|       1.35000       13338.00|       1.85000       18278.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  6 IN                                    |                             |                             | 
0042 801-06640               25.000  EACH |     127.00000        3175.00|     140.00000        3500.00|     127.00000        3175.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 801-06710              420.000  DAY  |       4.00000        1680.00|       4.40000        1848.00|       0.01000           4.20 
  FLASHING ARROW SIGN                     |                             |                             | 
0044 801-06775                       LUMP |   42708.70000       42708.70|   17120.28000       17120.28|   47500.00000       47500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 801-09133                2.000  EACH |    3500.00000        7000.00|    3800.00000        7600.00|    3300.00000        6600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0046 805-06974                       LUMP |    5400.00000        5400.00|    5400.00000        5400.00|    5400.00000        5400.00 
  WIM STATION, 4 LANE PIEZO , CALIBRATE   |                             |                             | 
0047 805-08567                8.000  EACH |    1920.00000       15360.00|    1920.00000       15360.00|    1920.00000       15360.00 
  PIEZO, CLASS I                          |                             |                             | 
0048 805-78470              810.000  LFT  |       0.40000         324.00|       0.40000         324.00|       0.40000         324.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0049 805-78510             1100.000  LFT  |       1.25000        1375.00|       1.25000        1375.00|       1.25000        1375.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0050 805-78795              275.000  LFT  |      14.40000        3960.00|      14.40000        3960.00|      14.40000        3960.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0051 808-06702            11810.000  LFT  |       0.68000        8030.80|       0.68000        8030.80|       0.68000        8030.80 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0052 808-06705             4688.000  LFT  |       0.75000        3516.00|       0.75000        3516.00|       0.75000        3516.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0053 808-06706              811.000  LFT  |       5.57000        4517.27|       5.60000        4541.60|       5.57000        4517.27 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             | 
0054 808-09381                       LUMP |    4450.00000        4450.00|    4450.00000        4450.00|    4200.00000        4200.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0055 808-75205            44103.000  LFT  |       0.38000       16759.14|       0.38000       16759.14|       0.38000       16759.14 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0056 808-75245            45866.000  LFT  |       0.39000       17887.74|       0.39000       17887.74|       0.39000       17887.74 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0057 808-75996              593.000  EACH |       5.00000        2965.00|       8.00000        4744.00|       8.00000        4744.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0058 808-75998              593.000  EACH |      18.40000       10911.20|      18.90000       11207.70|      18.40000       10911.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,875,000.00|           $     1,959,327.74|           $     2,036,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,875,000.00|           $     1,959,327.74|           $     2,036,500.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31478-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : SLIDE CORRECTION                                            COMPLETION DATE : 09/14/12 
     LOCATION     : ALONG US 50 AT 0.4 MILES WEST OF CR 950W                         PROJECT(S) :  9999220 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       270,031.22  100.0000% 
   2   38-3806996     HIS CONSTRUCTORS INC                                                       $       326,341.74  120.8533% 
   3   61-1256623     LOUISVILLE PAVING CO                                                       $       356,837.60  132.1468% 
   4   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       366,031.77  135.5516% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       384,452.40  142.3733% 
   6   35-1817574     YARDBERRY LANDSCAPE                                                        $       518,047.40  191.8472% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31478-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 38-3806996          |(   3  ) 61-1256623 
                                          |PAUL H ROHE COMPANY          |HIS CONSTRUCTORS INC         |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE CORRECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1900.00000        1900.00|    2000.00000        2000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   10415.00000       10415.00|   16317.08000       16317.08|   17337.38000       17337.38 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    7440.00000        7440.00|    3263.41000        3263.41|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 203-02000             1900.000  CYS  |      12.00000       22800.00|      23.50000       44650.00|      20.00000       38000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02010              200.000  CYS  |      51.50000       10300.00|      66.00000       13200.00|     200.00000       40000.00 
  EXCAVATION, ROCK                        |                             |                             | 
0011 204-02290                1.000  EACH |    3000.00000        3000.00|     550.00000         550.00|    1250.00000        1250.00 
  SETTLEMENT PLATE                        |                             |                             | 
0012 205-06934                0.800  TON  |    1215.00000         972.00|     810.00000         648.00|     800.00000         640.00 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06937              410.000  LFT  |       3.00000        1230.00|       2.10000         861.00|       2.00000         820.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              245.000  TON  |      20.50000        5022.50|      22.00000        5390.00|      18.00000        4410.00 
  NO 2 STONE                              |                             |                             | 
0015 207-09935              230.000  SYS  |      16.60000        3818.00|      15.25000        3507.50|      11.50000        2645.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0016 211-09265                3.000  CYS  |     100.00000         300.00|      28.50000          85.50|     165.00000         495.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0017 303-01180               80.000  TON  |      25.00000        2000.00|      55.50000        4440.00|      18.00000        1440.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 402-07432               10.000  TON  |     110.00000        1100.00|     410.00000        4100.00|     225.00000        2250.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0019 402-07786               30.000  TON  |     100.00000        3000.00|     185.00000        5550.00|     177.50000        5325.00 
  HMA BASE, TYPE D                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31478-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 38-3806996         |(   3  ) 61-1256623 
                                          |PAUL H ROHE COMPANY          |HIS CONSTRUCTORS INC         |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 406-05521              170.000  SYS  |       3.50000         595.00|       2.10000         357.00|       0.60000         102.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 601-02241              400.000  LFT  |       3.75000        1500.00|       4.00000        1600.00|      10.00000        4000.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0022 601-99105              400.000  LFT  |      18.00000        7200.00|      20.00000        8000.00|      25.00000       10000.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0023 616-02320              830.000  SYS  |       5.00000        4150.00|       2.50000        2075.00|       1.40000        1162.00 
  GEOTEXTILES                             |                             |                             | 
0024 616-06405             3670.000  TON  |      21.00000       77070.00|      21.75000       79822.50|      20.00000       73400.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0025 621-01004                2.000  EACH |     225.00000         450.00|     210.00000         420.00|     650.00000        1300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-02770             1850.000  SYS  |       1.50000        2775.00|       1.55000        2867.50|       1.50000        2775.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0027 621-03909                5.000  LBS  |     100.00000         500.00|     105.00000         525.00|      50.00000         250.00 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0028 621-06545                0.200  TON  |     600.00000         120.00|     605.00000         121.00|     700.00000         140.00 
  FERTILIZER                              |                             |                             | 
0029 621-06557               18.000  LBS  |       0.05000           0.90|       0.05000           0.90|       4.00000          72.00 
  SEED MIXTURE, T                         |                             |                             | 
0030 621-06565                0.800  TON  |     300.00000         240.00|     310.00000         248.00|     500.00000         400.00 
  MULCHING MATERIAL                       |                             |                             | 
0031 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0032 628-09402                5.000  MOS  |    1850.00000        9250.00|    2100.00000       10500.00|    1000.00000        5000.00 
  FIELD OFFICE, B                         |                             |                             | 
0033 628-10246                5.000  MOS  |     100.00000         500.00|     125.00000         625.00|     100.00000         500.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0034 628-11068                1.000  EACH |     100.00000         100.00|     175.00000         175.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0035 715-05048              275.000  LFT  |      21.75000        5981.25|      18.00000        4950.00|       8.00000        2200.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0036 715-05053               40.000  LFT  |      15.00000         600.00|      30.00000        1200.00|      10.00000         400.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0037 718-06528                2.000  EACH |     600.00000        1200.00|     305.00000         610.00|     800.00000        1600.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0038 718-52610               25.000  CYS  |      53.00000        1325.00|      31.00000         775.00|      22.00000         550.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0039 718-99153              188.000  SYS  |       3.50000         658.00|       2.00000         376.00|       1.00000         188.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31478-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 38-3806996         |(   3  ) 61-1256623 
                                          |PAUL H ROHE COMPANY          |HIS CONSTRUCTORS INC         |LOUISVILLE PAVING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 801-03290                2.000  EACH |     197.00000         394.00|     200.00000         400.00|     125.00000         250.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0041 801-06207             3355.000  LFT  |       0.92000        3086.60|       0.95000        3187.25|       1.80000        6039.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0042 801-06218               24.000  LFT  |      10.00000         240.00|      10.50000         252.00|      10.00000         240.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0044 801-06640               10.000  EACH |     119.00000        1190.00|     125.00000        1250.00|      96.00000         960.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06645                6.000  EACH |      67.00000         402.00|      70.00000         420.00|      75.00000         450.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0046 801-06775                       LUMP |   10100.00000       10100.00|   19500.00000       19500.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07119               48.000  LFT  |      12.00000         576.00|      13.00000         624.00|      10.00000         480.00 
  BARRICADE, III-B                        |                             |                             | 
0049 801-08508              620.000  LFT  |      24.00000       14880.00|      34.00000       21080.00|      35.00000       21700.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0050 801-09133                2.000  EACH |    2500.00000        5000.00|    2650.00000        5300.00|    2500.00000        5000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0052 808-06703              400.000  LFT  |       0.85000         340.00|       0.90000         360.00|       0.43000         172.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-06716              650.000  LFT  |       0.80000         520.00|       0.85000         552.50|       0.70000         455.00 
  LINE, REMOVE                            |                             |                             | 
0054 808-75240              240.000  LFT  |       1.38000         331.20|       1.40000         336.00|       0.43000         103.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0055 808-75245             2214.000  LFT  |       0.87000        1926.18|       0.90000        1992.60|       0.43000         952.02 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0056 808-75996               41.000  EACH |      39.39000        1614.99|       7.00000         287.00|      13.50000         553.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998               41.000  EACH |      57.60000        2361.60|      24.00000         984.00|      21.50000         881.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0058 801-01851                       LUMP |   39550.00000       39550.00|   50000.00000       50000.00|   64744.00000       64744.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       270,031.22|           $       326,341.74|           $       356,837.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       270,031.22|           $       326,341.74|           $       356,837.60 
==================================================================================================================================== 
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     CALL ORDER   : 291                     CONTRACT ID : R -31478-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1357381         |(   6  ) 35-1817574 
                                          |FORCE CONSTRUCTION CO INC    |DAVE OMARA CONTRACTOR INC    |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE CORRECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1200.00000        1200.00|    2500.00000        2500.00|   14000.00000       14000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   18000.00000       18000.00|   19000.00000       19000.00|   24400.00000       24400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   23500.00000       23500.00|   15000.00000       15000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 203-02000             1900.000  CYS  |      36.00000       68400.00|      35.00000       66500.00|      24.00000       45600.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02010              200.000  CYS  |      67.52800       13505.60|     144.00000       28800.00|     165.00000       33000.00 
  EXCAVATION, ROCK                        |                             |                             | 
0011 204-02290                1.000  EACH |     500.00000         500.00|    1300.00000        1300.00|    1000.00000        1000.00 
  SETTLEMENT PLATE                        |                             |                             | 
0012 205-06934                0.800  TON  |     800.00000         640.00|     830.00000         664.00|     650.00000         520.00 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06937              410.000  LFT  |       3.75000        1537.50|       2.20000         902.00|       3.00000        1230.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              245.000  TON  |      23.28100        5703.85|      18.50000        4532.50|      28.00000        6860.00 
  NO 2 STONE                              |                             |                             | 
0015 207-09935              230.000  SYS  |      25.00000        5750.00|      18.00000        4140.00|      16.00000        3680.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0016 211-09265                3.000  CYS  |     136.02000         408.06|     100.00000         300.00|      60.00000         180.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0017 303-01180               80.000  TON  |      21.57600        1726.08|      18.00000        1440.00|      35.00000        2800.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 402-07432               10.000  TON  |     400.00000        4000.00|     375.00000        3750.00|     240.00000        2400.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0019 402-07786               30.000  TON  |     180.00000        5400.00|     150.00000        4500.00|     220.00000        6600.00 
  HMA BASE, TYPE D                        |                             |                             | 
0020 406-05521              170.000  SYS  |       2.00000         340.00|       0.15000          25.50|       2.00000         340.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31478-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1357381         |(   6  ) 35-1817574 
                                          |FORCE CONSTRUCTION CO INC    |DAVE OMARA CONTRACTOR INC    |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 601-02241              400.000  LFT  |       3.75000        1500.00|       5.00000        2000.00|       6.00000        2400.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0022 601-99105              400.000  LFT  |      18.00000        7200.00|      20.00000        8000.00|      20.00000        8000.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0023 616-02320              830.000  SYS  |       2.15100        1785.33|       3.50000        2905.00|       5.00000        4150.00 
  GEOTEXTILES                             |                             |                             | 
0024 616-06405             3670.000  TON  |      20.57100       75495.57|      23.50000       86245.00|      44.00000      161480.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0025 621-01004                2.000  EACH |     225.00000         450.00|     675.00000        1350.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-02770             1850.000  SYS  |       1.50000        2775.00|       1.70000        3145.00|       2.50000        4625.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0027 621-03909                5.000  LBS  |     100.00000         500.00|      53.00000         265.00|      50.00000         250.00 
  SEED MIXTURE, NATIVE                    |                             |                             | 
0028 621-06545                0.200  TON  |     600.00000         120.00|     740.00000         148.00|    1200.00000         240.00 
  FERTILIZER                              |                             |                             | 
0029 621-06557               18.000  LBS  |       0.05000           0.90|       4.30000          77.40|      20.00000         360.00 
  SEED MIXTURE, T                         |                             |                             | 
0030 621-06565                0.800  TON  |     300.00000         240.00|     525.00000         420.00|     650.00000         520.00 
  MULCHING MATERIAL                       |                             |                             | 
0031 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0032 628-09402                5.000  MOS  |    2362.36000       11811.80|    1500.00000        7500.00|    2400.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0033 628-10246                5.000  MOS  |       1.00000           5.00|     125.00000         625.00|     150.00000         750.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0034 628-11068                1.000  EACH |     151.87000         151.87|     175.00000         175.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0035 715-05048              275.000  LFT  |       3.38200         930.05|       3.80000        1045.00|      25.00000        6875.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0036 715-05053               40.000  LFT  |       3.37400         134.96|      25.00000        1000.00|      30.00000        1200.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0037 718-06528                2.000  EACH |     600.00000        1200.00|    1100.00000        2200.00|     450.00000         900.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0038 718-52610               25.000  CYS  |      39.17800         979.45|      76.00000        1900.00|      35.00000         875.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0039 718-99153              188.000  SYS  |       1.36400         256.43|       2.90000         545.20|       6.50000        1222.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0040 801-03290                2.000  EACH |     197.00000         394.00|     220.00000         440.00|     230.00000         460.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 291 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 291                     CONTRACT ID : R -31478-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-1357381         |(   6  ) 35-1817574 
                                          |FORCE CONSTRUCTION CO INC    |DAVE OMARA CONTRACTOR INC    |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 801-06207             3355.000  LFT  |       0.92000        3086.60|       1.10000        3690.50|       2.00000        6710.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0042 801-06218               24.000  LFT  |      10.00000         240.00|      11.00000         264.00|      12.00000         288.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0044 801-06640               10.000  EACH |     119.00000        1190.00|     130.00000        1300.00|     150.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06645                6.000  EACH |      67.00000         402.00|      70.00000         420.00|     100.00000         600.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0046 801-06775                       LUMP |   16904.54000       16904.54|   32000.00000       32000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-07119               48.000  LFT  |      12.00000         576.00|      13.00000         624.00|      15.00000         720.00 
  BARRICADE, III-B                        |                             |                             | 
0049 801-08508              620.000  LFT  |      57.89000       35891.80|      28.00000       17360.00|      42.00000       26040.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0050 801-09133                2.000  EACH |    2500.00000        5000.00|    2700.00000        5400.00|    2850.00000        5700.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0052 808-06703              400.000  LFT  |       0.85000         340.00|       0.95000         380.00|       2.00000         800.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-06716              650.000  LFT  |       0.80000         520.00|       0.90000         585.00|       2.00000        1300.00 
  LINE, REMOVE                            |                             |                             | 
0054 808-75240              240.000  LFT  |       1.38000         331.20|       1.55000         372.00|       2.50000         600.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0055 808-75245             2214.000  LFT  |       0.87000        1926.18|       0.95000        2103.30|       1.50000        3321.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0056 808-75996               41.000  EACH |      40.00000        1640.00|      38.00000        1558.00|      45.00000        1845.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0057 808-75998               41.000  EACH |      46.00000        1886.00|      50.00000        2050.00|      52.00000        2132.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0058 801-01851                       LUMP |   39550.00000       39550.00|   43000.00000       43000.00|   71218.40000       71218.40 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       366,031.77|           $       384,452.40|           $       518,047.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       366,031.77|           $       384,452.40|           $       518,047.40 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 08/10/12 
     LOCATION     : ON US 24 OVER BURNETT'S CREEK, 7.8 MILES EAST OF SR 39           PROJECT(S) :  1005478 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       532,216.27  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       544,850.06  102.3738% 
   3   35-2094565     3D COMPANY INC                                                             $       552,229.53  103.7604% 
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $       606,518.35  113.9609% 
   5   35-1523985     YATES CONSTRUCTION INC                                                     $       611,822.72  114.9575% 
   6   35-1325036     DEICHMAN EXCAVATING CO                                                     $       636,974.95  119.6835% 
   7   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $       641,121.39  120.4626% 
   8   35-1917625     MILESTONE CONTRACTORS LP                                                   $       699,974.90  131.5208% 
   9   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       854,839.00  160.6187% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1817530          |(   3  ) 35-2094565 
                                          |JACK ISOM CONSTRUCTION CO    |PIONEER ASSOCIATES INC       |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|    3950.00000        3950.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   25300.00000       25300.00|   27100.00000       27100.00|   26800.00000       26800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   10000.00000       10000.00|   11000.00000       11000.00|    3300.00000        3300.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              147.000  SYS  |      25.00000        3675.00|      24.82000        3648.54|      16.33000        2400.51 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51330                       LUMP |   15000.00000       15000.00|   21000.00000       21000.00|    9308.00000        9308.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              915.000  CYS  |      18.00000       16470.00|      13.00000       11895.00|      40.98000       37496.70 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              500.000  CYS  |      20.00000       10000.00|      17.33000        8665.00|      12.18000        6090.00 
  BORROW                                  |                             |                             | 
0013 205-03371               20.000  CYS  |      10.00000         200.00|      60.00000        1200.00|      16.50000         330.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06933                1.000  EACH |      88.00000          88.00|     100.00000         100.00|     137.50000         137.50 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936               84.000  TON  |      42.00000        3528.00|      57.00000        4788.00|      42.54000        3573.36 
  TEMPORARY SEDIMENT TRAP , MODIFIED      |                             |                             | 
0016 205-06937             1078.000  LFT  |       1.25000        1347.50|       3.50000        3773.00|       2.30000        2479.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543               50.000  TON  |      25.00000        1250.00|      32.00000        1600.00|      22.58000        1129.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08267              513.000  SYS  |       8.00000        4104.00|       8.00000        4104.00|      10.46000        5365.98 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 207-09935             1771.000  SYS  |      19.00000       33649.00|      14.50000       25679.50|      10.76000       19055.96 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1817530         |(   3  ) 35-2094565 
                                          |JACK ISOM CONSTRUCTION CO    |PIONEER ASSOCIATES INC       |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 211-09264               16.000  CYS  |      22.00000         352.00|      39.00000         624.00|      37.00000         592.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0021 211-09265              546.000  CYS  |      30.00000       16380.00|      38.00000       20748.00|      30.29000       16538.34 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0022 301-07448              675.000  TON  |      17.50000       11812.50|      23.00000       15525.00|      20.83000       14060.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-08210               40.000  TON  |      19.00000         760.00|      23.00000         920.00|      22.66000         906.40 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0024 306-08033              787.000  SYS  |       5.00000        3935.00|       1.85000        1455.95|       2.65000        2085.55 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0025 306-08034              853.000  SYS  |       5.00000        4265.00|       1.85000        1578.05|       2.97000        2533.41 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0026 306-08036               93.000  SYS  |       5.00000         465.00|       5.40000         502.20|       4.70000         437.10 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0027 306-08042              440.000  SYS  |       5.00000        2200.00|       1.85000         814.00|       3.80000        1672.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0028 402-07432              112.000  TON  |      80.87000        9057.44|      76.85000        8607.20|      78.75000        8820.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0029 402-07434              245.000  TON  |      70.87000       17363.15|      66.61000       16319.45|      68.25000       16721.25 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07439              316.000  TON  |      61.87000       19550.92|      57.38000       18132.08|      58.80000       18580.80 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0031 402-07440               53.000  TON  |      58.87000        3120.11|      54.31000        2878.43|      55.65000        2949.45 
  HMA BASE, TYPE A                        |                             |                             | 
0032 402-07442              217.000  TON  |      58.87000       12774.79|      54.31000       11785.27|      55.65000       12076.05 
  HMA BASE, TYPE C                        |                             |                             | 
0033 402-07452               26.000  TON  |      61.87000        1608.62|      57.38000        1491.88|      56.54000        1470.04 
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             | 
0034 406-05520                1.300  TON  |     100.00000         130.00|     102.47000         133.21|     105.00000         136.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-01839                1.000  EACH |    2040.00000        2040.00|    1970.00000        1970.00|    1995.00000        1995.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 6                               |                             |                             | 
0036 601-06854                2.000  EACH |    4420.00000        8840.00|    2835.00000        5670.00|    2310.00000        4620.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0037 601-94689                3.000  EACH |    2360.00000        7080.00|    2740.00000        8220.00|    2520.00000        7560.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-99105              425.000  LFT  |      18.00000        7650.00|      19.25000        8181.25|      18.90000        8032.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0039 610-07487              308.000  TON  |      61.87000       19055.96|      57.38000       17673.04|      58.80000       18110.40 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1817530         |(   3  ) 35-2094565 
                                          |JACK ISOM CONSTRUCTION CO    |PIONEER ASSOCIATES INC       |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 615-06490                8.000  EACH |     173.00000        1384.00|     142.00000        1136.00|     157.50000        1260.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0041 615-06500                2.000  EACH |     660.00000        1320.00|     675.00000        1350.00|     997.50000        1995.00 
  MONUMENT, A                             |                             |                             | 
0042 616-02320              490.000  SYS  |       3.50000        1715.00|       3.50000        1715.00|       1.88000         921.20 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              184.000  TON  |      30.00000        5520.00|      45.00000        8280.00|      43.05000        7921.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-06451               79.000  TON  |      30.00000        2370.00|      35.00000        2765.00|      43.81000        3460.99 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     210.00000         420.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-01956              103.000  LBS  |       7.50000         772.50|       3.42000         352.26|       3.60000         370.80 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0047 621-02770             2364.000  SYS  |       1.10000        2600.40|       1.38000        3262.32|       1.45000        3427.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                0.250  TON  |    1500.00000         375.00|    1526.00000         381.50|    1602.32000         400.58 
  FERTILIZER                              |                             |                             | 
0049 621-06557              101.000  LBS  |       2.00000         202.00|       3.54000         357.54|       3.72000         375.72 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565                2.500  TON  |     450.00000        1125.00|     354.00000         885.00|       0.40000           1.00 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                2.000  kGAL |       1.00000           2.00|       1.00000           2.00|       2.00000           4.00 
  WATER                                   |                             |                             | 
0052 621-06574              385.000  SYS  |       4.00000        1540.00|       3.98000        1532.30|       4.18000        1609.30 
  SODDING                                 |                             |                             | 
0053 621-06575              110.000  SYS  |       4.00000         440.00|       3.98000         437.80|       4.18000         459.80 
  SODDING, NURSERY                        |                             |                             | 
0054 621-52448                4.000  EACH |      23.00000          92.00|      40.00000         160.00|      36.75000         147.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0055 628-09402                5.000  MOS  |    2200.00000       11000.00|    2960.00000       14800.00|    2668.00000       13340.00 
  FIELD OFFICE, B                         |                             |                             | 
0056 714-11189               54.000  LFT  |    2395.00000      129330.00|    2960.00000      159840.00|    2947.00000      159138.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 10 FT                 |                             |                             | 
0057 715-05152              103.000  LFT  |      40.00000        4120.00|      34.00000        3502.00|      29.00000        2987.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0058 715-05171               39.000  LFT  |      38.00000        1482.00|      34.00000        1326.00|      31.50000        1228.50 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0059 715-46010                3.000  EACH |     450.00000        1350.00|     425.00000        1275.00|     491.10000        1473.30 
  PIPE END SECTION, 18 IN                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1817530         |(   3  ) 35-2094565 
                                          |JACK ISOM CONSTRUCTION CO    |PIONEER ASSOCIATES INC       |3D COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 720-45235                1.000  EACH |    1800.00000        1800.00|    1500.00000        1500.00|    1576.12000        1576.12 
  CATCH BASIN, E7                         |                             |                             | 
0061 801-03290                2.000  EACH |      89.00000         178.00|      89.00000         178.00|      97.90000         195.80 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0062 801-03291                4.000  EACH |      34.00000         136.00|      34.00000         136.00|      37.40000         149.60 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0063 801-06207             5568.000  LFT  |       0.84000        4677.12|       0.84000        4677.12|       0.93000        5178.24 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0064 801-06640               15.000  EACH |      68.00000        1020.00|      68.00000        1020.00|      74.80000        1122.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645               10.000  EACH |      23.00000         230.00|      23.00000         230.00|      25.30000         253.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |   15000.00000       15000.00|   13632.77000       13632.77|   14907.90000       14907.90 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-08508              270.000  LFT  |      55.00000       14850.00|      35.00000        9450.00|      57.75000       15592.50 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0068 801-53072                       LUMP |   33000.00000       33000.00|   31700.00000       31700.00|   39578.00000       39578.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTION |                             |                             | 
0069 801-97643               24.000  LFT  |      40.25000         966.00|      40.25000         966.00|      42.27000        1014.48 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0070 802-05704               44.000  LFT  |       7.59000         333.96|      12.00000         528.00|       8.35000         367.40 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0071 802-09838               25.000  SFT  |      15.10000         377.50|      25.00000         625.00|      16.61000         415.25 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0072 808-01428               20.000  LFT  |       4.29000          85.80|       4.29000          85.80|       4.72000          94.40 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0073 808-06713             1860.000  LFT  |       0.30000         558.00|       0.30000         558.00|       0.41000         762.60 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0074 808-06714             2300.000  LFT  |       0.30000         690.00|       0.30000         690.00|       0.33000         759.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0075 808-06716             2750.000  LFT  |       0.40000        1100.00|       0.30000         825.00|       0.44000        1210.00 
  LINE, REMOVE                            |                             |                             | 
0076 808-75994               10.000  EACH |      42.50000         425.00|      17.00000         170.00|       4.95000          49.50 
  PRISMATIC REFLECTOR                     |                             |                             | 
0077 808-75996               10.000  EACH |      25.00000         250.00|      47.20000         472.00|      13.75000         137.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               22.000  EACH |      61.00000        1342.00|      86.80000        1909.60|      25.30000         556.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       532,216.27|           $       544,850.06|           $       552,229.53 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       532,216.27|           $       544,850.06|           $       552,229.53 



==================================================================================================================================== 



 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 301 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4100.00000        4100.00|    7300.00000        7300.00|    7600.00000        7600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   30000.00000       30000.00|   60000.00000       60000.00|   54600.00000       54600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    3500.00000        3500.00|   20000.00000       20000.00|   14500.00000       14500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              147.000  SYS  |      30.00000        4410.00|      12.00000        1764.00|      12.50000        1837.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51330                       LUMP |   27000.00000       27000.00|   25000.00000       25000.00|   18600.00000       18600.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              915.000  CYS  |      19.00000       17385.00|      13.50000       12352.50|      35.00000       32025.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              500.000  CYS  |      11.25000        5625.00|      24.00000       12000.00|      40.00000       20000.00 
  BORROW                                  |                             |                             | 
0013 205-03371               20.000  CYS  |      27.00000         540.00|      12.00000         240.00|      40.00000         800.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06933                1.000  EACH |     105.00000         105.00|     200.00000         200.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936               84.000  TON  |      53.00000        4452.00|      23.00000        1932.00|      50.00000        4200.00 
  TEMPORARY SEDIMENT TRAP , MODIFIED      |                             |                             | 
0016 205-06937             1078.000  LFT  |       1.65000        1778.70|       1.75000        1886.50|       2.60000        2802.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543               50.000  TON  |      25.50000        1275.00|      23.00000        1150.00|      25.00000        1250.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08267              513.000  SYS  |      11.50000        5899.50|      15.00000        7695.00|      12.00000        6156.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 207-09935             1771.000  SYS  |      15.00000       26565.00|       9.00000       15939.00|      22.00000       38962.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0020 211-09264               16.000  CYS  |       8.00000         128.00|      38.00000         608.00|      70.00000        1120.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-09265              546.000  CYS  |      46.00000       25116.00|      78.00000       42588.00|      32.00000       17472.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0022 301-07448              675.000  TON  |      24.00000       16200.00|      23.00000       15525.00|      24.00000       16200.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-08210               40.000  TON  |      24.00000         960.00|      23.00000         920.00|      40.00000        1600.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0024 306-08033              787.000  SYS  |       3.00000        2361.00|       3.85000        3029.95|       0.05000          39.35 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0025 306-08034              853.000  SYS  |       3.50000        2985.50|       3.85000        3284.05|       0.05000          42.65 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0026 306-08036               93.000  SYS  |       6.20000         576.60|       3.85000         358.05|       0.05000           4.65 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0027 306-08042              440.000  SYS  |       3.50000        1540.00|       3.85000        1694.00|       0.05000          22.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0028 402-07432              112.000  TON  |      77.00000        8624.00|      85.00000        9520.00|      75.00000        8400.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0029 402-07434              245.000  TON  |      67.00000       16415.00|      85.00000       20825.00|      65.00000       15925.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07439              316.000  TON  |      58.00000       18328.00|      69.00000       21804.00|      56.00000       17696.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0031 402-07440               53.000  TON  |      55.00000        2915.00|      80.00000        4240.00|      53.00000        2809.00 
  HMA BASE, TYPE A                        |                             |                             | 
0032 402-07442              217.000  TON  |      55.00000       11935.00|      80.00000       17360.00|      53.00000       11501.00 
  HMA BASE, TYPE C                        |                             |                             | 
0033 402-07452               26.000  TON  |      58.00000        1508.00|      85.00000        2210.00|      56.00000        1456.00 
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             | 
0034 406-05520                1.300  TON  |     105.00000         136.50|     525.00000         682.50|     100.00000         130.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-01839                1.000  EACH |    1975.00000        1975.00|    2300.00000        2300.00|    1900.00000        1900.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 6                               |                             |                             | 
0036 601-06854                2.000  EACH |    2850.00000        5700.00|    3300.00000        6600.00|    2200.00000        4400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0037 601-94689                3.000  EACH |    2750.00000        8250.00|    3000.00000        9000.00|    2400.00000        7200.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-99105              425.000  LFT  |      19.50000        8287.50|      22.00000        9350.00|      18.00000        7650.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0039 610-07487              308.000  TON  |      58.00000       17864.00|      85.00000       26180.00|      56.00000       17248.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 615-06490                8.000  EACH |     145.00000        1160.00|     170.00000        1360.00|     150.00000        1200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 615-06500                2.000  EACH |     700.00000        1400.00|       7.25000          14.50|     950.00000        1900.00 
  MONUMENT, A                             |                             |                             | 
0042 616-02320              490.000  SYS  |       3.65000        1788.50|       4.50000        2205.00|       4.00000        1960.00 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              184.000  TON  |      48.00000        8832.00|      48.00000        8832.00|      40.00000        7360.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-06451               79.000  TON  |      37.00000        2923.00|      48.00000        3792.00|      40.00000        3160.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                2.000  EACH |     205.00000         410.00|     300.00000         600.00|     216.00000         432.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-01956              103.000  LBS  |       3.50000         360.50|       4.00000         412.00|       3.69000         380.07 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0047 621-02770             2364.000  SYS  |       1.50000        3546.00|       2.00000        4728.00|       1.50000        3546.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                0.250  TON  |    1530.00000         382.50|    1650.00000         412.50|    1650.00000         412.50 
  FERTILIZER                              |                             |                             | 
0049 621-06557              101.000  LBS  |       3.60000         363.60|       4.00000         404.00|       3.82000         385.82 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565                2.500  TON  |     355.00000         887.50|     375.00000         937.50|     390.00000         975.00 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                2.000  kGAL |       1.05000           2.10|       1.25000           2.50|       1.10000           2.20 
  WATER                                   |                             |                             | 
0052 621-06574              385.000  SYS  |       4.00000        1540.00|       4.35000        1674.75|       4.40000        1694.00 
  SODDING                                 |                             |                             | 
0053 621-06575              110.000  SYS  |       4.00000         440.00|       4.50000         495.00|       4.40000         484.00 
  SODDING, NURSERY                        |                             |                             | 
0054 621-52448                4.000  EACH |      42.00000         168.00|      42.00000         168.00|      44.00000         176.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0055 628-09402                5.000  MOS  |    1850.00000        9250.00|    2200.00000       11000.00|    2100.00000       10500.00 
  FIELD OFFICE, B                         |                             |                             | 
0056 714-11189               54.000  LFT  |    3012.00000      162648.00|    2350.00000      126900.00|    2880.00000      155520.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 10 FT                 |                             |                             | 
0057 715-05152              103.000  LFT  |      36.00000        3708.00|      38.00000        3914.00|      60.00000        6180.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0058 715-05171               39.000  LFT  |      45.00000        1755.00|      40.00000        1560.00|      60.00000        2340.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0059 715-46010                3.000  EACH |     750.00000        2250.00|     350.00000        1050.00|     700.00000        2100.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0060 720-45235                1.000  EACH |    1750.00000        1750.00|    2200.00000        2200.00|    2200.00000        2200.00 
  CATCH BASIN, E7                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 35-1523985         |(   6  ) 35-1325036 
                                          |HIS CONSTRUCTORS INC         |YATES CONSTRUCTION INC       |DEICHMAN EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 801-03290                2.000  EACH |      92.00000         184.00|     220.00000         440.00|      98.00000         196.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0062 801-03291                4.000  EACH |      36.00000         144.00|     150.00000         600.00|      37.40000         149.60 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0063 801-06207             5568.000  LFT  |       0.95000        5289.60|       0.92000        5122.56|       0.93000        5178.24 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0064 801-06640               15.000  EACH |      70.00000        1050.00|      75.00000        1125.00|      74.80000        1122.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645               10.000  EACH |      24.00000         240.00|      28.00000         280.00|      25.30000         253.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |   57300.00000       57300.00|    7000.00000        7000.00|   39900.00000       39900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-08508              270.000  LFT  |      48.00000       12960.00|      35.00000        9450.00|      28.00000        7560.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0068 801-53072                       LUMP |   33700.00000       33700.00|   43947.56000       43947.56|   37500.00000       37500.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTION |                             |                             | 
0069 801-97643               24.000  LFT  |      41.00000         984.00|      48.00000        1152.00|      44.28000        1062.72 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0070 802-05704               44.000  LFT  |      12.25000         539.00|      12.00000         528.00|       8.35000         367.40 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0071 802-09838               25.000  SFT  |      25.25000         631.25|      19.00000         475.00|      16.61000         415.25 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0072 808-01428               20.000  LFT  |       4.50000          90.00|       6.25000         125.00|       4.72000          94.40 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0073 808-06713             1860.000  LFT  |       0.35000         651.00|       0.38000         706.80|       0.33000         613.80 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0074 808-06714             2300.000  LFT  |       0.35000         805.00|       0.38000         874.00|       0.33000         759.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0075 808-06716             2750.000  LFT  |       0.45000        1237.50|       0.38000        1045.00|       0.44000        1210.00 
  LINE, REMOVE                            |                             |                             | 
0076 808-75994               10.000  EACH |       4.75000          47.50|       5.25000          52.50|       6.00000          60.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0077 808-75996               10.000  EACH |      12.75000         127.50|      14.50000         145.00|      80.00000         800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               22.000  EACH |      24.00000         528.00|      25.00000         550.00|      26.00000         572.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       606,518.35|           $       611,822.72|           $       636,974.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       606,518.35|           $       611,822.72|           $       636,974.95 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4616.67000        4616.67|   15000.00000       15000.00|    6900.00000        6900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   91547.49000       91547.49|   35000.00000       35000.00|   42741.95000       42741.95 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   13957.37000       13957.37|   10000.00000       10000.00|   17096.78000       17096.78 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              147.000  SYS  |      21.47000        3156.09|      13.00000        1911.00|      20.18000        2966.46 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51330                       LUMP |   32209.32000       32209.32|   35000.00000       35000.00|  165682.29000      165682.29 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              915.000  CYS  |      19.33000       17686.95|      36.00000       32940.00|      31.04000       28401.60 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              500.000  CYS  |      21.47000       10735.00|      30.50000       15250.00|      51.56000       25780.00 
  BORROW                                  |                             |                             | 
0013 205-03371               20.000  CYS  |      42.95000         859.00|      30.00000         600.00|      86.49000        1729.80 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06933                1.000  EACH |     107.36000         107.36|     128.00000         128.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936               84.000  TON  |      48.31000        4058.04|      61.00000        5124.00|      58.36000        4902.24 
  TEMPORARY SEDIMENT TRAP , MODIFIED      |                             |                             | 
0016 205-06937             1078.000  LFT  |       3.76000        4053.28|       2.75000        2964.50|       1.55000        1670.90 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543               50.000  TON  |      26.84000        1342.00|      60.00000        3000.00|      46.85000        2342.50 
  NO 2 STONE                              |                             |                             | 
0018 207-08267              513.000  SYS  |      10.20000        5232.60|      18.50000        9490.50|      11.85000        6079.05 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 207-09935             1771.000  SYS  |      17.72000       31382.12|      23.00000       40733.00|      29.00000       51359.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0020 211-09264               16.000  CYS  |      88.58000        1417.28|      46.50000         744.00|      27.97000         447.52 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-09265              546.000  CYS  |      73.31000       40027.26|      34.50000       18837.00|      24.74000       13508.04 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0022 301-07448              675.000  TON  |      21.47000       14492.25|      30.25000       20418.75|      42.31000       28559.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 303-08210               40.000  TON  |      32.21000        1288.40|      50.00000        2000.00|      43.78000        1751.20 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0024 306-08033              787.000  SYS  |       1.99000        1566.13|       5.00000        3935.00|       1.73000        1361.51 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0025 306-08034              853.000  SYS  |       1.99000        1697.47|       5.00000        4265.00|      10.83000        9237.99 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0026 306-08036               93.000  SYS  |       1.99000         185.07|       5.00000         465.00|       1.73000         160.89 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0027 306-08042              440.000  SYS  |       1.99000         875.60|       5.00000        2200.00|       1.73000         761.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0028 402-07432              112.000  TON  |      80.52000        9018.24|      95.00000       10640.00|     100.00000       11200.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0029 402-07434              245.000  TON  |      69.79000       17098.55|     110.00000       26950.00|     100.00000       24500.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0030 402-07439              316.000  TON  |      60.12000       18997.92|      78.00000       24648.00|      95.00000       30020.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0031 402-07440               53.000  TON  |      56.90000        3015.70|      82.00000        4346.00|      95.00000        5035.00 
  HMA BASE, TYPE A                        |                             |                             | 
0032 402-07442              217.000  TON  |      56.90000       12347.30|      88.00000       19096.00|      95.00000       20615.00 
  HMA BASE, TYPE C                        |                             |                             | 
0033 402-07452               26.000  TON  |      60.12000        1563.12|      85.00000        2210.00|     120.00000        3120.00 
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             | 
0034 406-05520                1.300  TON  |     107.36000         139.57|     300.00000         390.00|     500.00000         650.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0035 601-01839                1.000  EACH |    2115.08000        2115.08|    1900.00000        1900.00|    1970.00000        1970.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 6                               |                             |                             | 
0036 601-06854                2.000  EACH |    3043.78000        6087.56|    2200.00000        4400.00|    2835.00000        5670.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0037 601-94689                3.000  EACH |    2941.78000        8825.34|    2400.00000        7200.00|    2740.00000        8220.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-99105              425.000  LFT  |      20.67000        8784.75|      18.00000        7650.00|      19.25000        8181.25 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0039 610-07487              308.000  TON  |      60.12000       18516.96|      80.00000       24640.00|      97.00000       29876.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0040 615-06490                8.000  EACH |     152.46000        1219.68|     150.00000        1200.00|     142.00000        1136.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 615-06500                2.000  EACH |     724.71000        1449.42|     950.00000        1900.00|     675.00000        1350.00 
  MONUMENT, A                             |                             |                             | 
0042 616-02320              490.000  SYS  |       4.83000        2366.70|       1.30000         637.00|       2.76000        1352.40 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405              184.000  TON  |      45.63000        8395.92|      56.50000       10396.00|      55.11000       10140.24 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-06451               79.000  TON  |      53.68000        4240.72|      89.00000        7031.00|      59.00000        4661.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                2.000  EACH |     214.73000         429.46|     340.00000         680.00|     200.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-01956              103.000  LBS  |       3.67000         378.01|       7.11000         732.33|       3.42000         352.26 
  SEED MIXTURE, LEGUME, 1                 |                             |                             | 
0047 621-02770             2364.000  SYS  |       1.48000        3498.72|       1.08000        2553.12|       1.38000        3262.32 
  EROSION CONTROL BLANKET                 |                             |                             | 
0048 621-06545                0.250  TON  |    1638.38000         409.60|     500.00000         125.00|    1526.00000         381.50 
  FERTILIZER                              |                             |                             | 
0049 621-06557              101.000  LBS  |       3.80000         383.80|       1.55000         156.55|       3.54000         357.54 
  SEED MIXTURE, T                         |                             |                             | 
0050 621-06565                2.500  TON  |     380.07000         950.18|     480.00000        1200.00|     354.00000         885.00 
  MULCHING MATERIAL                       |                             |                             | 
0051 621-06567                2.000  kGAL |       1.07000           2.14|       1.00000           2.00|       1.00000           2.00 
  WATER                                   |                             |                             | 
0052 621-06574              385.000  SYS  |       4.27000        1643.95|       3.55000        1366.75|       3.98000        1532.30 
  SODDING                                 |                             |                             | 
0053 621-06575              110.000  SYS  |       4.27000         469.70|       3.55000         390.50|       3.98000         437.80 
  SODDING, NURSERY                        |                             |                             | 
0054 621-52448                4.000  EACH |      42.95000         171.80|      35.00000         140.00|      40.00000         160.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0055 628-09402                5.000  MOS  |    1492.79000        7463.95|    3000.00000       15000.00|    3877.22000       19386.10 
  FIELD OFFICE, B                         |                             |                             | 
0056 714-11189               54.000  LFT  |    2410.37000      130159.98|    2550.00000      137700.00|    2972.62000      160521.48 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 10 FT                 |                             |                             | 
0057 715-05152              103.000  LFT  |      59.05000        6082.15|      34.00000        3502.00|      29.18000        3005.54 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0058 715-05171               39.000  LFT  |      64.42000        2512.38|      31.00000        1209.00|      27.16000        1059.24 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0059 715-46010                3.000  EACH |     429.46000        1288.38|     715.00000        2145.00|     640.47000        1921.41 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0060 720-45235                1.000  EACH |    3059.89000        3059.89|    2000.00000        2000.00|    1058.37000        1058.37 
  CATCH BASIN, E7                         |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : R -33199-A                   COUNTIES : WHITE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 26-3919039          |(   8   ) 35-1917625         |(   9  ) 35-0918397 
                                          |TONN AND BLANK CONSTRUCTION  |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 801-03290                2.000  EACH |      80.52000         161.04|      90.00000         180.00|      89.00000         178.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0062 801-03291                4.000  EACH |      53.68000         214.72|      40.00000         160.00|      34.00000         136.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0063 801-06207             5568.000  LFT  |       0.91000        5066.88|       0.89000        4955.52|       0.84000        4677.12 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0064 801-06640               15.000  EACH |      77.30000        1159.50|      75.00000        1125.00|      68.00000        1020.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645               10.000  EACH |      53.68000         536.80|      45.00000         450.00|      23.00000         230.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |    6703.83000        6703.83|   40000.00000       40000.00|    6223.00000        6223.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-08508              270.000  LFT  |      42.99000       11607.30|     100.00000       27000.00|     106.01000       28622.70 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0068 801-53072                       LUMP |   40261.65000       40261.65|   35000.00000       35000.00|   33000.00000       33000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTION |                             |                             | 
0069 801-97643               24.000  LFT  |      68.00000        1632.00|      22.00000         528.00|      40.25000         966.00 
  TEMPORARY BUZZ STRIPS                   |                             |                             | 
0070 802-05704               44.000  LFT  |      12.88000         566.72|      13.00000         572.00|       7.59000         333.96 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0071 802-09838               25.000  SFT  |      26.84000         671.00|      15.00000         375.00|      15.10000         377.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0072 808-01428               20.000  LFT  |       8.05000         161.00|       9.00000         180.00|       4.29000          85.80 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0073 808-06713             1860.000  LFT  |       0.38000         706.80|       0.27000         502.20|       0.30000         558.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0074 808-06714             2300.000  LFT  |       0.38000         874.00|       0.23000         529.00|       0.30000         690.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0075 808-06716             2750.000  LFT  |       0.90000        2475.00|       0.65000        1787.50|       0.40000        1100.00 
  LINE, REMOVE                            |                             |                             | 
0076 808-75994               10.000  EACH |       4.83000          48.30|      11.00000         110.00|       4.50000          45.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0077 808-75996               10.000  EACH |      84.82000         848.20|      12.00000         120.00|      12.50000         125.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0078 808-75998               22.000  EACH |      83.74000        1842.28|     102.44000        2253.68|      23.00000         506.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       641,121.39|           $       699,974.90|           $       854,839.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       641,121.39|           $       699,974.90|           $       854,839.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 321 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 321                     CONTRACT ID : R -34064-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 09/30/12 
     LOCATION     : ALONG US 40 AT 0.033 MILE EAST OF I-465 AND ON SR 128,           PROJECT(S) :  1172471 
                    0.08 MILE EAST OF FRANKTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $        79,750.00  100.0000% 
   2   35-2097364     INDIANA RELINE INC                                                         $        82,919.00  103.9737% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        84,919.00  106.4815% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 321 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 321                     CONTRACT ID : R -34064-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 35-2097364          |(   3  ) 35-1817574 
                                          |TEMPLE & TEMPLE EXCAVATING & |INDIANA RELINE INC           |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    3500.00000        3500.00|    4000.00000        4000.00|    3000.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 203-02000               15.000  CYS  |      95.00000        1425.00|      18.00000         270.00|      50.00000         750.00 
  EXCAVATION, COMMON                      |                             |                             | 
0007 725-10019               64.000  LFT  |     250.00000       16000.00|     295.00000       18880.00|     281.25000       18000.00 
  LINER PIPE, THERMOPLASTIC, CIRCULAR 4.9 |                             |                             | 
  -5.0 SFT SS-128-48-06.10                |                             |                             | 
0008 725-10196              155.000  LFT  |     350.00000       54250.00|     340.00000       52700.00|     373.00000       57815.00 
  LINER PIPE, THERMOPLASTIC, DEFORMED, 9. |                             |                             | 
  2-9.7 SFT SS-40-49-84.55                |                             |                             | 
0009 801-03290                4.000  EACH |     250.00000        1000.00|     185.00000         740.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               15.000  EACH |     150.00000        2250.00|     115.00000        1725.00|     150.00000        2250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    1321.00000        1321.00|    4600.00000        4600.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        79,750.00|           $        82,919.00|           $        84,919.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        79,750.00|           $        82,919.00|           $        84,919.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 331 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 331                     CONTRACT ID : R -34065-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 07/10/12 
     LOCATION     : ON SR 28 AT 6.39 MILES EAST OF US 27                             PROJECT(S) :  1172472 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2097364     INDIANA RELINE INC                                                         $       111,065.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $       121,330.00  109.2423% 
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       127,865.00  115.1263% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 331 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : R -34065-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2097364          |(   2  ) 35-1817574          |(   3  ) 35-1004746 
                                          |INDIANA RELINE INC           |YARDBERRY LANDSCAPE          |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1350.00000        1350.00|    5500.00000        5500.00|    1900.00000        1900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    5500.00000        5500.00|    5700.00000        5700.00|    6000.00000        6000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 616-02320               45.000  SYS  |       7.00000         315.00|      10.00000         450.00|      15.00000         675.00 
  GEOTEXTILES                             |                             |                             | 
0008 616-06451               25.000  TON  |      59.00000        1475.00|      65.00000        1625.00|      75.00000        1875.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0009 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0010 628-09403                3.000  MOS  |    2500.00000        7500.00|     800.00000        2400.00|    1300.00000        3900.00 
  FIELD OFFICE, C                         |                             |                             | 
0011 628-11007                6.000  MOS  |     100.00000         600.00|     150.00000         900.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0012 628-11068                2.000  EACH |     235.00000         470.00|     350.00000         700.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0013 725-10198              122.000  LFT  |     725.00000       88450.00|     825.00000      100650.00|     900.00000      109800.00 
  LINER PIPE, THERMOPLASTIC, DEFORMED, 26 |                             |                             | 
  6-28.3 SFT                              |                             |                             | 
0014 801-03290                2.000  EACH |     202.00000         404.00|     150.00000         300.00|     250.00000         500.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06640                4.000  EACH |     249.00000         996.00|     150.00000         600.00|     300.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    1360.00000        1360.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       111,065.00|           $       121,330.00|           $       127,865.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       111,065.00|           $       121,330.00|           $       127,865.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 341 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : R -34110-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 10/01/12 
     LOCATION     : ALONG I-164 OVER LINCOLN AVE, AT 1.48 MILES NORTH OF SR 662      PROJECT(S) :  1172468 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       116,950.00  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       120,275.00  102.8431% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       163,459.50  139.7687% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : R -34110-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 35-1009310          |(   3  ) 35-1817574 
                                          |TEMPLE & TEMPLE EXCAVATING & |DEIG BROTHERS LUMBER & CONST |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1750.00000        1750.00|    5000.00000        5000.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    5002.50000        5002.50|    5500.00000        5500.00|    7785.00000        7785.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 205-06937              100.000  LFT  |      15.00000        1500.00|      11.70000        1170.00|       4.00000         400.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 211-09265               43.000  CYS  |      70.00000        3010.00|      54.00000        2322.00|      35.00000        1505.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0009 601-06035               37.500  LFT  |      25.00000         937.50|      22.00000         825.00|      35.00000        1312.50 
  GUARDRAIL, RESET                        |                             |                             | 
0010 621-01004                1.000  EACH |     300.00000         300.00|    1060.00000        1060.00|     400.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-06559               70.000  SYS  |      40.00000        2800.00|      32.00000        2240.00|       5.00000         350.00 
  MULCHED SEEDING, R                      |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09402                7.000  MOS  |    1000.00000        7000.00|    1645.00000       11515.00|    1000.00000        7000.00 
  FIELD OFFICE, B                         |                             |                             | 
0014 628-10246                7.000  MOS  |      50.00000         350.00|      55.00000         385.00|     150.00000        1050.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0015 628-11068                1.000  EACH |     100.00000         100.00|      30.00000          30.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 715-11479               35.000  LFT  |     250.00000        8750.00|     207.00000        7245.00|     100.00000        3500.00 
  PIPE, RELAID, 54 IN.                    |                             |                             | 
0017 715-95490               10.000  LFT  |     250.00000        2500.00|     233.00000        2330.00|     100.00000        1000.00 
  PIPE, RELAID, 15 IN.                    |                             |                             | 
0018 725-10225              250.000  LFT  |     265.00000       66250.00|     223.00000       55750.00|     366.00000       91500.00 
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 10 |                             |                             | 
  7-10.8 SFT                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : R -34110-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2   ) 35-1009310         |(   3  ) 35-1817574 
                                          |TEMPLE & TEMPLE EXCAVATING & |DEIG BROTHERS LUMBER & CONST |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 725-10245                2.000  EACH |    1800.00000        3600.00|    2250.00000        4500.00|    3500.00000        7000.00 
  PERPETUATION, EXISTING PIPE             |                             |                             | 
0020 725-11027              188.000  LFT  |      50.00000        9400.00|      64.00000       12032.00|     154.00000       28952.00 
  LINER PIPE THERMOPLASTIC CIRCULAR 0.9-1 |                             |                             | 
  0 SFT                                   |                             |                             | 
0021 801-03290                2.000  EACH |     200.00000         400.00|     247.00000         494.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640                7.000  EACH |     200.00000        1400.00|     196.00000        1372.00|     150.00000        1050.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    1895.00000        1895.00|    6500.00000        6500.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       116,950.00|           $       120,275.00|           $       163,459.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       116,950.00|           $       120,275.00|           $       163,459.50 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 351 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : R -34241-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, THIN HMA OVERLAY                         COMPLETION DATE : 07/20/12 
     LOCATION     : ON SR 28, FROM SR 67 TO MISSISSINEWA AVENUE                      PROJECT(S) :  1173042 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                       $        96,919.92  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $        98,980.75  102.1263% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       107,959.00  111.3899% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 351 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : R -34241-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |L I C A CONSTRUCTION         |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT THIN HMA OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     400.00000         400.00|    1000.00000        1000.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    4750.00000        4750.00|    5000.00000        5000.00|    5397.00000        5397.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-07449               10.000  TON  |      12.00000         120.00|      25.00000         250.00|      85.00000         850.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07490               25.000  TON  |      90.00000        2250.00|      75.00000        1875.00|     200.00000        5000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042            13700.000  SYS  |       0.57000        7809.00|       1.50000       20550.00|       1.00000       13700.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043              700.000  SYS  |       1.26000         882.00|       0.25000         175.00|       1.30000         910.00 
  MILLING, TRANSITION                     |                             |                             | 
0014 610-07487              100.000  TON  |      85.00000        8500.00|      50.00000        5000.00|     100.00000       10000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09402                2.000  MOS  |    2100.00000        4200.00|    1582.00000        3164.00|    2021.00000        4042.00 
  FIELD OFFICE, B                         |                             |                             | 
0016 801-03290                2.000  EACH |     148.00000         296.00|      95.00000         190.00|      95.00000         190.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06207              750.000  LFT  |       0.70000         525.00|       0.50000         375.00|       0.94000         705.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0018 801-06218               75.000  LFT  |       3.60000         270.00|       2.41000         180.75|       3.76000         282.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0019 801-06640               26.000  EACH |     104.00000        2704.00|      95.00000        2470.00|      95.00000        2470.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                                                                                   PAGE : 351 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : R -34241-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |L I C A CONSTRUCTION         |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 801-06775                       LUMP |    8751.92000        8751.92|    4040.00000        4040.00|    9702.00000        9702.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-04298                2.000  EACH |     426.00000         852.00|     550.00000        1100.00|     550.00000        1100.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (RXR)                                   |                             |                             | 
0022 808-09381                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0023 808-75245             7400.000  LFT  |       0.61000        4514.00|       0.40000        2960.00|       0.40000        2960.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0024 808-75297               75.000  LFT  |       8.00000         600.00|      15.00000        1125.00|       5.00000         375.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0025 808-75300              220.000  LFT  |       2.00000         440.00|       6.00000        1320.00|       2.00000         440.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0026 306-08432             1000.000  SYS  |       1.65000        1650.00|       4.20000        4200.00|       0.43000         430.00 
  MILLING, APPROACH                       |                             |                             | 
0027 402-07433              580.000  TON  |      80.00000       46400.00|      75.00000       43500.00|      80.00000       46400.00 
  HMA SURFACE, TYPE B , 4.75 mm           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        96,919.92|           $        98,980.75|           $       107,959.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        96,919.92|           $        98,980.75|           $       107,959.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : SLIDE CORRECTION                                            COMPLETION DATE : 11/09/12 
     LOCATION     : ALONG SR 62 AT 5.0 MILES WEST OF SR 262, AND AT 2.5 MILES        PROJECT(S) :  1173261 
                    WEST OF SR 262                                                                 1173262 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,611,696.17  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $     1,629,522.20  101.1060% 
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,676,185.20  104.0013% 
   4   35-1549010     MCALISTER EXCAVATING CO INC                                                $     1,705,183.65  105.8006% 
   5   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,835,420.60  113.8813% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2  ) 35-0844079          |(   3  ) 35-1357381 
                                          |HIS CONSTRUCTORS INC         |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE CORRECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    9000.00000        9000.00|    8850.00000        8850.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   80584.80000       80584.80|   61200.00000       61200.00|   84000.00000       84000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   32233.92000       32233.92|   74625.00000       74625.00|   45000.00000       45000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02020            14095.000  CYS  |      12.50000      176187.50|      17.40000      245253.00|      19.50000      274852.50 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0011 204-02290                3.000  EACH |     525.00000        1575.00|     700.00000        2100.00|    1300.00000        3900.00 
  SETTLEMENT PLATE                        |                             |                             | 
0012 205-02237                5.000  EACH |     105.00000         525.00|     100.00000         500.00|     230.00000        1150.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06931                9.000  TON  |      38.00000         342.00|      80.00000         720.00|      48.00000         432.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06934                5.400  TON  |     415.00000        2241.00|     250.00000        1350.00|     280.00000        1512.00 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-08517              740.000  TON  |      36.00000       26640.00|      44.00000       32560.00|      20.00000       14800.00 
  ROCK FILTER BERM                        |                             |                             | 
0016 207-09935             3685.000  SYS  |      13.75000       50668.75|      13.00000       47905.00|      17.00000       62645.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0017 211-09264               80.000  CYS  |      18.00000        1440.00|      40.00000        3200.00|      52.00000        4160.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0018 211-09265               11.000  CYS  |      28.00000         308.00|      50.00000         550.00|      70.00000         770.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 302-08562             1240.000  TON  |      24.00000       29760.00|      19.00000       23560.00|      19.00000       23560.00 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2   ) 35-0844079         |(   3  ) 35-1357381 
                                          |HIS CONSTRUCTORS INC         |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 303-01180             1548.000  TON  |      23.00000       35604.00|      17.50000       27090.00|      18.00000       27864.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-93506             1245.000  CYS  |      22.00000       27390.00|      34.00000       42330.00|      31.00000       38595.00 
  AGGREGATE, 2                            |                             |                             | 
0022 304-07493              115.000  TON  |     115.00000       13225.00|      85.00000        9775.00|     105.00000       12075.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0023 306-08043              555.000  SYS  |      15.00000        8325.00|       5.75000        3191.25|       9.00000        4995.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432               23.000  TON  |     120.00000        2760.00|      80.00000        1840.00|     115.00000        2645.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433              271.000  TON  |      78.00000       21138.00|      72.00000       19512.00|      75.00000       20325.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              361.000  TON  |      62.00000       22382.00|      62.00000       22382.00|      56.00000       20216.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 402-07440               42.000  TON  |     128.00000        5376.00|      72.00000        3024.00|     125.00000        5250.00 
  HMA BASE, TYPE A                        |                             |                             | 
0028 402-07441              350.000  TON  |      72.00000       25200.00|      60.00000       21000.00|      65.00000       22750.00 
  HMA BASE, TYPE B                        |                             |                             | 
0029 406-05520                1.700  TON  |     505.00000         858.50|     420.00000         714.00|     530.00000         901.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-02241             1450.000  LFT  |       5.00000        7250.00|       3.80000        5510.00|       6.00000        8700.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0031 601-99105             1450.000  LFT  |      20.00000       29000.00|      18.60000       26970.00|      20.00000       29000.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 605-52807              825.000  LFT  |      45.00000       37125.00|      14.00000       11550.00|      15.50000       12787.50 
  CURB AND GUTTER, COMBINED               |                             |                             | 
0034 615-06490                8.000  EACH |     195.00000        1560.00|     190.00000        1520.00|     215.00000        1720.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505               12.000  EACH |     675.00000        8100.00|     655.00000        7860.00|     675.00000        8100.00 
  MONUMENT, B                             |                             |                             | 
0036 615-06510                1.000  EACH |     530.00000         530.00|     495.00000         495.00|     480.00000         480.00 
  MONUMENT, C                             |                             |                             | 
0037 616-02320             4260.000  SYS  |       2.50000       10650.00|       4.90000       20874.00|       3.15000       13419.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405            36460.000  TON  |      17.00000      619820.00|      18.50000      674510.00|      18.50000      674510.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-01004                4.000  EACH |     232.00000         928.00|     225.00000         900.00|     250.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-02770             9530.000  SYS  |       1.15000       10959.50|       1.10000       10483.00|       1.40000       13342.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0041 621-06545                1.300  TON  |     610.00000         793.00|     600.00000         780.00|     630.00000         819.00 
  FERTILIZER                              |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2   ) 35-0844079         |(   3  ) 35-1357381 
                                          |HIS CONSTRUCTORS INC         |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 621-06553              520.000  LBS  |       3.60000        1872.00|       3.50000        1820.00|       3.80000        1976.00 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06557              220.000  LBS  |       0.11000          24.20|       0.10000          22.00|       0.15000          33.00 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06565                5.400  TON  |     370.00000        1998.00|     350.00000        1890.00|     380.00000        2052.00 
  MULCHING MATERIAL                       |                             |                             | 
0045 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0046 628-09402               12.000  MOS  |    1850.00000       22200.00|    1450.00000       17400.00|    1500.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0047 628-10246               36.000  MOS  |     125.00000        4500.00|      95.00000        3420.00|     150.00000        5400.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0048 628-11068                3.000  EACH |     150.00000         450.00|     100.00000         300.00|     175.00000         525.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0049 715-03584                1.000  EACH |     850.00000         850.00|     820.00000         820.00|     515.00000         515.00 
  SAFETY METAL END SECTION, 4:1 18 IN     |                             |                             | 
0050 715-05048             1000.000  LFT  |       5.00000        5000.00|       8.00000        8000.00|       2.90000        2900.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0051 715-05053             1540.000  LFT  |      32.00000       49280.00|      18.00000       27720.00|      25.50000       39270.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0052 715-05121                6.000  LFT  |      85.00000         510.00|      65.00000         390.00|      95.00000         570.00 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0053 715-05151              170.000  LFT  |      70.00000       11900.00|      37.00000        6290.00|      42.00000        7140.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0054 715-46005                5.000  EACH |    1050.00000        5250.00|     500.00000        2500.00|     360.00000        1800.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0055 718-06528               35.000  EACH |     325.00000       11375.00|     410.00000       14350.00|     725.00000       25375.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0056 718-52610               90.000  CYS  |      38.00000        3420.00|      55.00000        4950.00|      74.00000        6660.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0057 718-99153              686.000  SYS  |       2.00000        1372.00|       2.20000        1509.20|       1.70000        1166.20 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0058 720-45045                5.000  EACH |    2650.00000       13250.00|    1800.00000        9000.00|    1500.00000        7500.00 
  INLET, J10                              |                             |                             | 
0059 801-04308                4.000  EACH |     235.00000         940.00|     360.00000        1440.00|     250.00000        1000.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06207             1425.000  LFT  |       0.92000        1311.00|       1.15000        1638.75|       1.00000        1425.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0061 801-06218               24.000  LFT  |       9.25000         222.00|       6.00000         144.00|      10.00000         240.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-3806996          |(   2   ) 35-0844079         |(   3  ) 35-1357381 
                                          |HIS CONSTRUCTORS INC         |PAUL H ROHE COMPANY          |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 801-06625               42.000  EACH |     105.00000        4410.00|     105.00000        4410.00|     110.00000        4620.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06640               40.000  EACH |     135.00000        5400.00|     150.00000        6000.00|     150.00000        6000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645                4.000  EACH |      58.00000         232.00|      75.00000         300.00|      60.00000         240.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |   71800.00000       71800.00|   26440.00000       26440.00|   23500.00000       23500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0068 801-07119               96.000  LFT  |      14.00000        1344.00|      16.50000        1584.00|      14.50000        1392.00 
  BARRICADE, III-B                        |                             |                             | 
0069 801-08508              650.000  LFT  |      35.00000       22750.00|      40.00000       26000.00|      25.50000       16575.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0070 801-09133                2.000  EACH |    4250.00000        8500.00|    2550.00000        5100.00|    3400.00000        6800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0071 808-06703             2700.000  LFT  |       0.85000        2295.00|       0.90000        2430.00|       0.95000        2565.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0072 808-06716             1600.000  LFT  |       0.85000        1360.00|       1.47000        2352.00|       0.95000        1520.00 
  LINE, REMOVE                            |                             |                             | 
0073 808-75245             3000.000  LFT  |       0.85000        2550.00|       0.92000        2760.00|       0.95000        2850.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0075 801-01851                       LUMP |   53000.00000       53000.00|   32250.00000       32250.00|   37000.00000       37000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0076 801-03290                2.000  EACH |     200.00000         400.00|     250.00000         500.00|     210.00000         420.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0077 616-06451               38.000  TON  |      38.00000        1444.00|      29.00000        1102.00|      23.00000         874.00 
  RIPRAP, UNIFORM                         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,611,696.17|           $     1,629,522.20|           $     1,676,185.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,611,696.17|           $     1,629,522.20|           $     1,676,185.20 
==================================================================================================================================== 
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     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1385672         |(      ) 
                                          |MCALISTER EXCAVATING CO INC  |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SLIDE CORRECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   10000.00000       10000.00|    2600.00000        2600.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   80000.00000       80000.00|   91771.03000       91771.03| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   88000.00000       88000.00|   67981.77000       67981.77| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 203-02020            14095.000  CYS  |      13.00000      183235.00|      16.21000      228479.95| 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0011 204-02290                3.000  EACH |     850.00000        2550.00|     500.00000        1500.00| 
  SETTLEMENT PLATE                        |                             |                             | 
0012 205-02237                5.000  EACH |     241.00000        1205.00|     134.69000         673.45| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06931                9.000  TON  |      38.00000         342.00|      41.89000         377.01| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06934                5.400  TON  |     717.00000        3871.80|     250.00000        1350.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-08517              740.000  TON  |      38.00000       28120.00|      35.30000       26122.00| 
  ROCK FILTER BERM                        |                             |                             | 
0016 207-09935             3685.000  SYS  |      15.00000       55275.00|      14.04000       51737.40| 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0017 211-09264               80.000  CYS  |      65.00000        5200.00|      48.53000        3882.40| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0018 211-09265               11.000  CYS  |      37.00000         407.00|     130.18000        1431.98| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 302-08562             1240.000  TON  |      22.00000       27280.00|      19.93000       24713.20| 
  COARSE AGGREGATE, NO 8                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 361 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1385672         |(      ) 
                                          |MCALISTER EXCAVATING CO INC  |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 303-01180             1548.000  TON  |      20.00000       30960.00|      22.56000       34922.88| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0021 303-93506             1245.000  CYS  |      20.00000       24900.00|      28.96000       36055.20| 
  AGGREGATE, 2                            |                             |                             | 
0022 304-07493              115.000  TON  |     120.00000       13800.00|     158.04000       18174.60| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0023 306-08043              555.000  SYS  |       8.50000        4717.50|      15.29000        8485.95| 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07432               23.000  TON  |     125.00000        2875.00|     115.00000        2645.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0025 402-07433              271.000  TON  |      85.00000       23035.00|      75.00000       20325.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              361.000  TON  |      70.00000       25270.00|      60.00000       21660.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 402-07440               42.000  TON  |     135.00000        5670.00|     125.00000        5250.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0028 402-07441              350.000  TON  |      80.00000       28000.00|      70.00000       24500.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0029 406-05520                1.700  TON  |     550.00000         935.00|     500.00000         850.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-02241             1450.000  LFT  |       4.00000        5800.00|       3.69000        5350.50| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0031 601-99105             1450.000  LFT  |      19.25000       27912.50|      18.04000       26158.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 605-52807              825.000  LFT  |      20.00000       16500.00|      15.33000       12647.25| 
  CURB AND GUTTER, COMBINED               |                             |                             | 
0034 615-06490                8.000  EACH |     145.00000        1160.00|     190.00000        1520.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505               12.000  EACH |     655.00000        7860.00|     655.00000        7860.00| 
  MONUMENT, B                             |                             |                             | 
0036 615-06510                1.000  EACH |     585.00000         585.00|     495.00000         495.00| 
  MONUMENT, C                             |                             |                             | 
0037 616-02320             4260.000  SYS  |       2.80000       11928.00|       2.06000        8775.60| 
  GEOTEXTILES                             |                             |                             | 
0038 616-06405            36460.000  TON  |      21.00000      765660.00|      23.44000      854622.40| 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-01004                4.000  EACH |    1176.00000        4704.00|     225.00000         900.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-02770             9530.000  SYS  |       1.50000       14295.00|       1.10000       10483.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0041 621-06545                1.300  TON  |     840.00000        1092.00|     600.00000         780.00| 
  FERTILIZER                              |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1385672         |(      ) 
                                          |MCALISTER EXCAVATING CO INC  |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 621-06553              520.000  LBS  |       4.55000        2366.00|       3.50000        1820.00| 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06557              220.000  LBS  |       3.45000         759.00|       0.10000          22.00| 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06565                5.400  TON  |     638.00000        3445.20|     350.00000        1890.00| 
  MULCHING MATERIAL                       |                             |                             | 
0045 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0046 628-09402               12.000  MOS  |    1800.00000       21600.00|    2018.55000       24222.60| 
  FIELD OFFICE, B                         |                             |                             | 
0047 628-10246               36.000  MOS  |      60.00000        2160.00|       1.00000          36.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0048 628-11068                3.000  EACH |     125.00000         375.00|     145.28000         435.84| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0049 715-03584                1.000  EACH |     559.00000         559.00|     607.35000         607.35| 
  SAFETY METAL END SECTION, 4:1 18 IN     |                             |                             | 
0050 715-05048             1000.000  LFT  |       4.00000        4000.00|       3.23000        3230.00| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0051 715-05053             1540.000  LFT  |       8.00000       12320.00|      28.64000       44105.60| 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0052 715-05121                6.000  LFT  |      30.00000         180.00|      65.38000         392.28| 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0053 715-05151              170.000  LFT  |      25.00000        4250.00|      42.24000        7180.80| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0054 715-46005                5.000  EACH |     379.00000        1895.00|     599.23000        2996.15| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0055 718-06528               35.000  EACH |     500.00000       17500.00|     600.00000       21000.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0056 718-52610               90.000  CYS  |      40.00000        3600.00|      37.46000        3371.40| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0057 718-99153              686.000  SYS  |       4.00000        2744.00|       1.30000         891.80| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0058 720-45045                5.000  EACH |    1700.00000        8500.00|    1514.99000        7574.95| 
  INLET, J10                              |                             |                             | 
0059 801-04308                4.000  EACH |     249.00000         996.00|    2089.85000        8359.40| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06207             1425.000  LFT  |       0.97000        1382.25|       0.87000        1239.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0061 801-06218               24.000  LFT  |      10.10000         242.40|       9.00000         216.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
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     CALL ORDER   : 361                     CONTRACT ID : R -34481-A                   COUNTIES : RIPLEY          DEARBORN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1549010          |(   5   ) 35-1385672         |(      ) 
                                          |MCALISTER EXCAVATING CO INC  |FORCE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 801-06625               42.000  EACH |     111.00000        4662.00|      99.00000        4158.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0064 801-06640               40.000  EACH |     143.00000        5720.00|     128.00000        5120.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06645                4.000  EACH |      61.00000         244.00|      55.00000         220.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0066 801-06775                       LUMP |   14500.00000       14500.00|    6152.75000        6152.75| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0068 801-07119               96.000  LFT  |      15.00000        1440.00|      13.25000        1272.00| 
  BARRICADE, III-B                        |                             |                             | 
0069 801-08508              650.000  LFT  |      52.00000       33800.00|      55.73000       36224.50| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0070 801-09133                2.000  EACH |    4474.00000        8948.00|    3995.00000        7990.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0071 808-06703             2700.000  LFT  |       0.92000        2484.00|       0.82000        2214.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0072 808-06716             1600.000  LFT  |       0.90000        1440.00|       0.80000        1280.00| 
  LINE, REMOVE                            |                             |                             | 
0073 808-75245             3000.000  LFT  |       0.90000        2700.00|       0.80000        2400.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0075 801-01851                       LUMP |   36000.00000       36000.00|   32250.00000       32250.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0076 801-03290                2.000  EACH |     211.00000         422.00|     189.00000         378.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0077 616-06451               38.000  TON  |      21.00000         798.00|      28.47000        1081.86| 
  RIPRAP, UNIFORM                         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,705,183.65|           $     1,835,420.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,705,183.65|           $     1,835,420.60|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : R -34613-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : PATCH AND REHAB PAVEMENT                                    COMPLETION DATE : 08/31/12 
     LOCATION     : ON SR 250 FROM SR 39 TO US 31 AND ON SR 256 FROM                 PROJECT(S) :  1173763 
                    SR 3 TO SR 62 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       644,605.10  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       728,456.63  113.0082% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $       796,877.72  123.6226% 
   4   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     1,175,000.00  182.2821% 
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     CALL ORDER   : 371                     CONTRACT ID : R -34613-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PATCH AND REHAB 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3000.00000        3000.00|    5600.00000        5600.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   10000.00000       10000.00|   37000.00000       37000.00|   38000.00000       38000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 207-08267            10831.000  SYS  |       8.00000       86648.00|       5.75000       62278.25|      13.00000      140803.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0010 304-07490             5509.000  TON  |      80.00000      440720.00|     101.50000      559163.50|      96.00000      528864.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 402-07451              100.000  TON  |     110.00000       11000.00|      92.00000        9200.00|      98.00000        9800.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09402                6.000  MOS  |    1200.00000        7200.00|    1800.00000       10800.00|    1600.00000        9600.00 
  FIELD OFFICE, B                         |                             |                             | 
0014 628-11006               12.000  MOS  |      80.00000         960.00|     100.00000        1200.00|     150.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0015 628-11068                2.000  EACH |     300.00000         600.00|     100.00000         200.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 801-03290               12.000  EACH |     185.00000        2220.00|     187.00000        2244.00|     120.00000        1440.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640               80.000  EACH |     115.00000        9200.00|      92.00000        7360.00|     105.00000        8400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   53000.00000       53000.00|   22000.00000       22000.00|   41999.00000       41999.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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     CALL ORDER   : 371                     CONTRACT ID : R -34613-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 808-06712             1785.000  LFT  |       0.30000         535.50|       0.24000         428.40|       0.12000         214.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0020 808-06713            55288.000  LFT  |       0.25000       13822.00|       0.13000        7187.44|       0.12000        6634.56 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0021 808-06714            27208.000  LFT  |       0.20000        5441.60|       0.13000        3537.04|       0.12000        3264.96 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0022 808-09381                       LUMP |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0023 406-05520                0.500  TON  |     500.00000         250.00|     500.00000         250.00|     500.00000         250.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       644,605.10|           $       728,456.63|           $       796,877.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       644,605.10|           $       728,456.63|           $       796,877.72 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : R -34613-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN CONSTRUCTION INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PATCH AND REHAB 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7500.00000        7500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   58700.00000       58700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 207-08267            10831.000  SYS  |      34.00000      368254.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0010 304-07490             5509.000  TON  |     122.00000      672098.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 402-07451              100.000  TON  |     120.00000       12000.00|                             | 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09402                6.000  MOS  |    1500.00000        9000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0014 628-11006               12.000  MOS  |     115.00000        1380.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0015 628-11068                2.000  EACH |     220.00000         440.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 801-03290               12.000  EACH |     139.00000        1668.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640               80.000  EACH |     109.00000        8720.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   23796.97000       23796.97|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 371 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : R -34613-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN CONSTRUCTION INC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 808-06712             1785.000  LFT  |       0.23000         410.55|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0020 808-06713            55288.000  LFT  |       0.13000        7187.44|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0021 808-06714            27208.000  LFT  |       0.13000        3537.04|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0022 808-09381                       LUMP |       1.00000           1.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0023 406-05520                0.500  TON  |     600.00000         300.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,175,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,175,000.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 381 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 381                     CONTRACT ID : R -34614-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : PATCH AND REHAB BITUMINOUS PAVEMENT                         COMPLETION DATE : 07/02/12 
     LOCATION     : ON SR 252 FROM WHITEWATER RIVER TO THE OHIO STATE LINE           PROJECT(S) :  1173761 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       194,936.60  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       215,204.04  110.3969% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       304,130.68  156.0152% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : R -34614-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-1917625 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PATCH AND REHAB BITUMINOUS PAVEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3100.00000        3100.00|    2410.00000        2410.00|    3500.00000        3500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |    9000.00000        9000.00|   10750.00000       10750.00|   15250.00000       15250.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 207-08267             2253.000  SYS  |       8.00000       18024.00|      12.00000       27036.00|       8.90000       20051.70 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0010 304-07490             1193.000  TON  |     101.00000      120493.00|     110.00000      131230.00|     180.00000      214740.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 402-07451              100.000  TON  |     115.00000       11500.00|      90.00000        9000.00|     125.00000       12500.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09402                4.000  MOS  |    1200.00000        4800.00|    1400.00000        5600.00|    2400.00000        9600.00 
  FIELD OFFICE, B                         |                             |                             | 
0014 628-10246                4.000  MOS  |      80.00000         320.00|      80.00000         320.00|     150.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0015 628-11068                1.000  EACH |     300.00000         300.00|      90.00000          90.00|      90.00000          90.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 801-03290                3.000  EACH |     170.00000         510.00|     250.00000         750.00|     173.00000         519.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640               37.000  EACH |      95.00000        3515.00|     160.00000        5920.00|      94.00000        3478.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   17000.00000       17000.00|   17275.00000       17275.00|   17424.00000       17424.00 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 381                     CONTRACT ID : R -34614-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1917625 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 808-06712              933.000  LFT  |       0.80000         746.40|       0.33000         307.89|       0.81000         755.73 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0020 808-06713             7460.000  LFT  |       0.42000        3133.20|       0.33000        2461.80|       0.42000        3133.20 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0021 808-06714             5595.000  LFT  |       0.40000        2238.00|       0.33000        1846.35|       0.39000        2182.05 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0023 406-05520                0.500  TON  |     500.00000         250.00|     400.00000         200.00|     600.00000         300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       194,936.60|           $       215,204.04|           $       304,130.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       194,936.60|           $       215,204.04|           $       304,130.68 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 385                     CONTRACT ID : R -34762-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : ENVIRONMENTAL MITIGATION                                    COMPLETION DATE : 11/09/12 
     LOCATION     : ALONG THE NORTH SIDE OF SR 42, 5.46 MILES WEST OF SR 243         PROJECT(S) :  1173176 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $       165,982.81  100.0000% 
   2   35-1606893     OLCO INC                                                                   $       198,363.48  119.5084% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       215,605.85  129.8965% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 385                     CONTRACT ID : R -34762-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1606893          |(   3  ) 35-1817574 
                                          |CLR INC                      |OLCO INC                     |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENVIRONMENTAL MITIGATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    8300.00000        8300.00|   20000.00000       20000.00|   10267.00000       10267.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-96133               60.000  LFT  |      31.00000        1860.00|      28.00000        1680.00|      15.00000         900.00 
  PIPE, REMOVE                            |                             |                             | 
0007 202-99187              100.000  LFT  |       6.25000         625.00|      11.00000        1100.00|      15.00000        1500.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0008 203-02000             1065.000  CYS  |      22.25000       23696.25|      17.00000       18105.00|      24.00000       25560.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-04948                       LUMP |    3000.00000        3000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  TEMPORARY CONSTRUCTION ENTRANCE/EXIT    |                             |                             | 
0010 205-06931               30.000  TON  |      35.00000        1050.00|      42.00000        1260.00|     100.00000        3000.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06934               14.000  TON  |     300.00000        4200.00|     280.00000        3920.00|     425.00000        5950.00 
  TEMPORARY MULCHING                      |                             |                             | 
0012 205-06937              951.000  LFT  |       4.17000        3965.67|       5.00000        4755.00|       2.50000        2377.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 205-09543              655.000  TON  |      18.00000       11790.00|      22.00000       14410.00|      31.00000       20305.00 
  NO 2 STONE                              |                             |                             | 
0014 603-06040              100.000  LFT  |      37.00000        3700.00|      21.00000        2100.00|      35.00000        3500.00 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0015 603-96042                2.000  EACH |    2075.00000        4150.00|    2200.00000        4400.00|    3565.00000        7130.00 
  FENCE GATE, FARM FIELD, 47 IN X 24FT    |                             |                             | 
0016 621-01004                1.000  EACH |    2500.00000        2500.00|    4000.00000        4000.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0017 621-02318               80.000  LBS  |      39.00000        3120.00|      66.00000        5280.00|      47.00000        3760.00 
  SEED MIXTURE, PRAIRIE GRASS             |                             |                             | 
0018 621-02356                9.000  LBS  |      90.00000         810.00|     142.00000        1278.00|     180.00000        1620.00 
  SEEDING, WETLAND                        |                             |                             | 
0019 621-02770              375.000  SYS  |       5.50000        2062.50|       4.30000        1612.50|       3.50000        1312.50 
  EROSION CONTROL BLANKET                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 385                     CONTRACT ID : R -34762-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1606893         |(   3  ) 35-1817574 
                                          |CLR INC                      |OLCO INC                     |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 621-06553               20.000  LBS  |      50.00000        1000.00|      18.00000         360.00|      25.00000         500.00 
  SEED MIXTURE, R                         |                             |                             | 
0021 621-06567              570.000  kGAL |      16.84000        9598.80|      25.00000       14250.00|       1.00000         570.00 
  WATER                                   |                             |                             | 
0022 621-08161               75.000  SYS  |      13.00000         975.00|      31.00000        2325.00|      15.00000        1125.00 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0023 621-09399               52.320  LBS  |      51.00000        2668.32|     385.00000       20143.20|     185.00000        9679.20 
  SEED MIXTURE, WET MESIC                 |                             |                             | 
0024 621-09400               95.570  LBS  |      61.00000        5829.77|      54.00000        5160.78|     145.00000       13857.65 
  SEED MIXTURE, SEDGE MEADOW              |                             |                             | 
0025 621-52448                3.000  EACH |     300.00000         900.00|      60.00000         180.00|      55.00000         165.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0026 622-05638              474.000  EACH |      34.00000       16116.00|      26.00000       12324.00|      32.00000       15168.00 
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             | 
0027 622-05648              389.000  EACH |      36.50000       14198.50|      28.00000       10892.00|      95.00000       36955.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN OR UNDER                          |                             |                             | 
0028 624-92647                7.000  ACRE |     650.00000        4550.00|     550.00000        3850.00|    1100.00000        7700.00 
  HERBICIDE TREATMENT                     |                             |                             | 
0029 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0030 628-09402                9.000  MOS  |     900.00000        8100.00|    1100.00000        9900.00|    1600.00000       14400.00 
  FIELD OFFICE, B                         |                             |                             | 
0031 628-09407                9.000  MOS  |      25.00000         225.00|     150.00000        1350.00|     550.00000        4950.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0032 628-11007               18.000  MOS  |      25.00000         450.00|      88.00000        1584.00|     150.00000        2700.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0033 628-11068                2.000  EACH |      19.00000          38.00|     120.00000         240.00|     350.00000         700.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0034 702-76240                1.000  CYS  |    1500.00000        1500.00|     900.00000         900.00|    1200.00000        1200.00 
  CONCRETE                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       165,982.81|           $       198,363.48|           $       215,605.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       165,982.81|           $       198,363.48|           $       215,605.85 
==================================================================================================================================== 
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                                                                                                                   PAGE : 411 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/30/12 
     LOCATION     : ON SR 127 FROM 2.53 MILES NORTH OF US 20 TO SR 120               PROJECT(S) :  0710855 
                                                                                                   0710856 
                                                                                                   0801085 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     4,050,269.52  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     4,382,807.00  108.2103% 
   3   62-1492793     API CONSTRUCTION CORP                                                      $     4,893,209.09  120.8119% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   18000.00000       18000.00|   15000.00000       15000.00|   37690.00000       37690.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  203000.00000      203000.00|  210000.00000      210000.00|  244245.00000      244245.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   12500.00000       12500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240            16442.000  SYS  |       5.00000       82210.00|       9.00000      147978.00|       4.00000       65768.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02272             1559.000  LFT  |       5.00000        7795.00|       2.30000        3585.70|       6.85000       10679.15 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0014 202-90277               20.000  EACH |     200.00000        4000.00|     200.00000        4000.00|     200.00000        4000.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 202-91385                4.000  EACH |     400.00000        1600.00|     150.00000         600.00|     377.00000        1508.00 
  INLET, REMOVE                           |                             |                             | 
0016 202-93741               15.000  EACH |     500.00000        7500.00|     220.00000        3300.00|     535.00000        8025.00 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0017 202-93763                3.000  EACH |     675.00000        2025.00|     675.00000        2025.00|     675.00000        2025.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0018 202-96133              219.000  LFT  |      62.00000       13578.00|      10.00000        2190.00|      13.00000        2847.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000             6707.000  CYS  |      18.00000      120726.00|      12.00000       80484.00|      18.20000      122067.40 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 203-02070              400.000  CYS  |      13.00000        5200.00|      18.00000        7200.00|      13.00000        5200.00 
  BORROW                                  |                             |                             | 
0021 205-03371               50.000  CYS  |       5.00000         250.00|       1.00000          50.00|      12.50000         625.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0022 205-06931              310.000  TON  |      45.00000       13950.00|      50.00000       15500.00|      45.00000       13950.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0023 205-06932              105.000  LFT  |       9.40000         987.00|      12.00000        1260.00|       9.40000         987.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0024 205-06933                7.000  EACH |     190.00000        1330.00|      90.00000         630.00|     190.00000        1330.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06937             7383.000  LFT  |       5.00000       36915.00|       2.15000       15873.45|       2.50000       18457.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 207-08263              927.000  SYS  |      15.75000       14600.25|      16.00000       14832.00|      15.75000       14600.25 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0027 207-08267              735.000  SYS  |      12.00000        8820.00|      12.00000        8820.00|       9.75000        7166.25 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0028 207-09934            24751.000  SYS  |       2.00000       49502.00|       4.60000      113854.60|       4.95000      122517.45 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0029 211-09264              790.000  CYS  |      13.40000       10586.00|      20.00000       15800.00|      13.40000       10586.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0030 301-07448             2596.000  TON  |       7.00000       18172.00|      12.00000       31152.00|      16.65000       43223.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 303-01180             5825.000  TON  |      10.00000       58250.00|      14.00000       81550.00|      18.20000      106015.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0032 304-07491             3151.000  TON  |      65.00000      204815.00|      75.00000      236325.00|      72.00000      226872.00 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0033 304-07491             1847.000  TON  |      65.00000      120055.00|     186.00000      343542.00|      93.00000      171771.00 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0034 306-08033            11593.000  SYS  |       0.10000        1159.30|       0.40000        4637.20|       0.85000        9854.05 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0035 306-08034            12712.000  SYS  |       0.10000        1271.20|       0.44000        5593.28|       0.95000       12076.40 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0036 306-08042            78020.000  SYS  |       0.10000        7802.00|       0.20000       15604.00|       0.50000       39010.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0037 306-08043             3820.000  SYS  |       0.10000         382.00|       1.70000        6494.00|       0.60000        2292.00 
  MILLING, TRANSITION                     |                             |                             | 
0038 306-08432             6357.000  SYS  |       0.10000         635.70|       0.50000        3178.50|       3.00000       19071.00 
  MILLING, APPROACH                       |                             |                             | 
0039 401-06264                       LUMP |    5000.00000        5000.00|    3500.00000        3500.00|    7000.00000        7000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0040 401-07328             9720.000  TON  |      60.00000      583200.00|      62.00000      602640.00|      68.00000      660960.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 401-07398            14910.000  TON  |      50.00000      745500.00|      47.00000      700770.00|      58.00000      864780.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0042 401-07424             7660.000  TON  |      45.00000      344700.00|      45.00000      344700.00|      58.00000      444280.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0043 401-07429             2422.000  TON  |      45.00000      108990.00|      55.00000      133210.00|      63.75000      154402.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0044 402-07434              982.000  TON  |      90.00000       88380.00|      80.00000       78560.00|      79.00000       77578.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0045 402-07439             1228.000  TON  |      90.00000      110520.00|      49.00000       60172.00|      60.00000       73680.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0046 402-10086             2587.000  TON  |      91.00000      235417.00|      35.00000       90545.00|     124.00000      320788.00 
  HMA FOR TEMPORARY PAVEMENT, C           |                             |                             | 
0047 406-05520               87.000  TON  |      40.00000        3480.00|       1.00000          87.00|     495.00000       43065.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0049 601-01700                1.000  EACH |    1800.00000        1800.00|    1600.00000        1600.00|    1600.00000        1600.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0050 601-02241             1224.000  LFT  |       3.00000        3672.00|       4.00000        4896.00|       4.00000        4896.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0051 601-09238               60.000  EACH |      60.00000        3600.00|      65.00000        3900.00|      65.00000        3900.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0052 601-94689               10.000  EACH |    2600.00000       26000.00|    2850.00000       28500.00|    2850.00000       28500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0053 601-99105              818.000  LFT  |      22.00000       17996.00|      20.00000       16360.00|      20.00000       16360.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0054 601-99123                4.000  EACH |    2500.00000       10000.00|    3365.00000       13460.00|    3365.00000       13460.00 
  GUARDRAIL, TRANSITION, GP               |                             |                             | 
0055 603-06060               48.000  LFT  |      25.00000        1200.00|      23.00000        1104.00|       5.00000         240.00 
  FENCE, FARM FIELD, RESET                |                             |                             | 
0056 610-07488             1372.000  TON  |      65.00000       89180.00|      90.00000      123480.00|      96.50000      132398.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0057 611-08232                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     200.00000         400.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0058 612-04315                4.400  TON  |    4505.00000       19822.00|    4505.00000       19822.00|    4505.00000       19822.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0059 612-05081                1.000  EACH |    6060.00000        6060.00|    6060.00000        6060.00|    6060.00000        6060.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0060 612-60410               73.000  EACH |      61.00000        4453.00|      61.00000        4453.00|      61.00000        4453.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0061 615-06505               13.000  EACH |     550.00000        7150.00|     725.00000        9425.00|     725.00000        9425.00 
  MONUMENT, B                             |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 616-02320              270.000  SYS  |       5.00000        1350.00|       2.00000         540.00|       5.00000        1350.00 
  GEOTEXTILES                             |                             |                             | 
0063 616-05688              135.000  TON  |      60.00000        8100.00|      50.00000        6750.00|      60.00000        8100.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0064 616-05689              107.000  TON  |      60.00000        6420.00|      50.00000        5350.00|      60.00000        6420.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0065 616-06405               38.000  TON  |      45.00000        1710.00|      29.00000        1102.00|      45.00000        1710.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0066 621-01004                5.000  EACH |     500.00000        2500.00|     375.00000        1875.00|     500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0067 621-02363             5648.000  SYS  |       0.25000        1412.00|       0.30000        1694.40|       0.25000        1412.00 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0068 621-02770             4446.000  SYS  |       1.00000        4446.00|       1.25000        5557.50|       1.00000        4446.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0069 621-06559            19838.000  SYS  |       1.00000       19838.00|       0.50000        9919.00|       0.45000        8927.10 
  MULCHED SEEDING, R                      |                             |                             | 
0070 621-06567               15.000  kGAL |       1.00000          15.00|       2.00000          30.00|       1.00000          15.00 
  WATER                                   |                             |                             | 
0071 621-06574             3511.000  SYS  |       3.75000       13166.25|       3.50000       12288.50|       3.75000       13166.25 
  SODDING , FOR DITCHES                   |                             |                             | 
0072 622-05625               38.000  EACH |     145.00000        5510.00|     175.00000        6650.00|     145.00000        5510.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT , 48 IN TO 72 IN          |                             |                             | 
0073 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0074 628-09402               12.000  MOS  |    2187.33000       26247.96|    1825.00000       21900.00|    2470.00000       29640.00 
  FIELD OFFICE, B                         |                             |                             | 
0075 628-11068                3.000  EACH |      75.00000         225.00|      86.00000         258.00|     150.00000         450.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0076 628-11069               36.000  MOS  |      75.00000        2700.00|      50.00000        1800.00|      75.00000        2700.00 
  CELLULAR TELEPHONE/RADIO SERVICE,       |                             |                             | 
  ANYTIME MINUTES , 600 MINUTES           |                             |                             | 
0077 702-90915                0.100  CYS  |    5000.00000         500.00|    1000.00000         100.00|    5000.00000         500.00 
  CONCRETE, CLASS A , FOR STRUCUTRE       |                             |                             | 
0078 713-11199              428.000  LFT  |      40.00000       17120.00|      50.00000       21400.00|      40.00000       17120.00 
  TEMPORARY PIPE                          |                             |                             | 
0079 715-01662              101.000  LFT  |      30.00000        3030.00|      28.30000        2858.30|      30.00000        3030.00 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0080 715-05053              669.000  LFT  |      10.50000        7024.50|      14.00000        9366.00|      10.50000        7024.50 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0081 715-05119              335.000  LFT  |      29.00000        9715.00|      60.00000       20100.00|      29.00000        9715.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0082 715-05121               90.000  LFT  |      34.00000        3060.00|      40.00000        3600.00|      34.00000        3060.00 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0083 715-05169              116.000  LFT  |      29.40000        3410.40|      45.00000        5220.00|      29.40000        3410.40 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0084 715-05173               40.000  LFT  |      39.00000        1560.00|      50.00000        2000.00|      39.00000        1560.00 
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             | 
0085 715-08306               20.000  TON  |     120.00000        2400.00|      85.00000        1700.00|     157.50000        3150.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0086 715-09064              513.000  LFT  |       3.00000        1539.00|       2.40000        1231.20|       2.40000        1231.20 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0087 715-46005               14.000  EACH |     350.00000        4900.00|     200.00000        2800.00|     350.00000        4900.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0088 715-46010                2.000  EACH |     375.00000         750.00|     300.00000         600.00|     375.00000         750.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0089 715-46020                2.000  EACH |     575.00000        1150.00|     500.00000        1000.00|     575.00000        1150.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0090 716-07631               88.000  LFT  |     150.00000       13200.00|     150.00000       13200.00|     150.00000       13200.00 
  PIPE INSTALLATION, TRENCHLESS, 15 IN    |                             |                             | 
0091 718-06529               15.000  EACH |     400.00000        6000.00|     525.00000        7875.00|     800.00000       12000.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0092 718-06532             3000.000  LFT  |       1.00000        3000.00|       0.90000        2700.00|       0.90000        2700.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0094 718-52610              590.000  CYS  |      35.00000       20650.00|      30.00000       17700.00|      35.00000       20650.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0095 720-44000                1.000  EACH |     450.00000         450.00|     200.00000         200.00|     450.00000         450.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0096 720-45410                2.000  EACH |    2300.00000        4600.00|    3000.00000        6000.00|    2300.00000        4600.00 
  MANHOLE, C4 , TEMPORARY                 |                             |                             | 
0097 801-03290               15.000  EACH |     120.00000        1800.00|     120.00000        1800.00|     225.00000        3375.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0098 801-04308                1.000  EACH |     345.00000         345.00|     345.00000         345.00|     190.00000         190.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0099 801-06203            15396.000  LFT  |       0.25000        3849.00|       0.28000        4310.88|       0.35000        5388.60 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0100 801-06207            37936.000  LFT  |       0.01000         379.36|       1.00000       37936.00|       1.00000       37936.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0101 801-06211               19.000  EACH |      25.00000         475.00|      55.00000        1045.00|     125.00000        2375.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 801-06216              702.000  LFT  |       1.00000         702.00|       2.11000        1481.22|       2.25000        1579.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0103 801-06218             1003.000  LFT  |       1.00000        1003.00|       3.00000        3009.00|       2.00000        2006.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0104 801-06625               28.000  EACH |      88.00000        2464.00|      88.00000        2464.00|      65.00000        1820.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0105 801-06640               63.000  EACH |     111.00000        6993.00|     111.00000        6993.00|     128.00000        8064.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0106 801-06645               58.000  EACH |      40.00000        2320.00|      46.72000        2709.76|      58.00000        3364.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0107 801-06775                       LUMP |   36800.00000       36800.00|  135513.60000      135513.60|   36285.00000       36285.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0108 801-07119              544.000  LFT  |       5.00000        2720.00|       8.50000        4624.00|      17.00000        9248.00 
  BARRICADE, III-B                        |                             |                             | 
0109 801-08401             4301.000  LFT  |      24.00000      103224.00|      16.00000       68816.00|      26.25000      112901.25 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0110 801-09133                2.000  EACH |    4800.00000        9600.00|    4800.00000        9600.00|    5000.00000       10000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0111 801-53072                       LUMP |    5500.00000        5500.00|    5500.00000        5500.00|    5500.00000        5500.00 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0112 801-92448              720.000  DAY  |       0.01000           7.20|       1.25000         900.00|       5.50000        3960.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0113 802-05704              648.800  LFT  |       7.50000        4866.00|       7.50000        4866.00|       9.00000        5839.20 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0114 802-05705              182.600  LFT  |       6.95000        1269.07|       6.95000        1269.07|       9.00000        1643.40 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0115 802-07058               24.000  EACH |      55.00000        1320.00|      55.00000        1320.00|      42.00000        1008.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0116 802-07059                8.000  EACH |      45.00000         360.00|      45.00000         360.00|      20.00000         160.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0117 802-07060               22.000  EACH |      45.00000         990.00|      45.00000         990.00|      37.00000         814.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0118 802-09838              137.800  SFT  |      10.25000        1412.45|      10.25000        1412.45|      10.00000        1378.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0119 802-09840                3.900  SFT  |      15.00000          58.50|      15.00000          58.50|      12.00000          46.80 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0120 804-06771               20.000  EACH |      25.00000         500.00|      30.00000         600.00|      30.00000         600.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
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     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0121 805-01300                2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1200.00000        2400.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0122 805-01842                8.000  EACH |     650.00000        5200.00|     650.00000        5200.00|     650.00000        5200.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0123 805-08126                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  TRAFFIC SIGNAL HEAD 3 FACE 12" RED      |                             |                             | 
  ARROW, AMBER ARROW, GREEN               |                             |                             | 
0124 805-09539                5.000  EACH |     250.00000        1250.00|     250.00000        1250.00|     250.00000        1250.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0125 805-78100                1.000  EACH |    9675.00000        9675.00|    9675.00000        9675.00|    9675.00000        9675.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0126 805-78205                5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     500.00000        2500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0127 805-78415                3.000  EACH |    1800.00000        5400.00|    1800.00000        5400.00|    1800.00000        5400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0128 805-78420                3.000  EACH |     225.00000         675.00|     225.00000         675.00|     225.00000         675.00 
  DISCONNECT HANGER                       |                             |                             | 
0129 805-78470             9297.000  LFT  |       0.45000        4183.65|       0.45000        4183.65|       0.45000        4183.65 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0130 805-78485              308.000  LFT  |       1.65000         508.20|       1.65000         508.20|       1.65000         508.20 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0131 805-78490              955.000  LFT  |       1.85000        1766.75|       1.85000        1766.75|       1.85000        1766.75 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0132 805-78510             4807.000  LFT  |       0.85000        4085.95|       0.85000        4085.95|       0.85000        4085.95 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0133 805-78785               29.000  EACH |     600.00000       17400.00|     600.00000       17400.00|     600.00000       17400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0134 805-78795             3207.000  LFT  |       8.00000       25656.00|       8.00000       25656.00|       8.00000       25656.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0135 805-78906                2.000  EACH |    1750.00000        3500.00|    1750.00000        3500.00|    1750.00000        3500.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0136 805-81060                2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|    5000.00000       10000.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0137 805-92504                3.000  EACH |     235.00000         705.00|     235.00000         705.00|     235.00000         705.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0138 805-93555                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  CONTROLLER CABINET, M , MODIFY TO P1    |                             |                             | 
0139 807-06592             1405.000  LFT  |       8.00000       11240.00|       8.00000       11240.00|       8.00000       11240.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 808-01329                2.000  EACH |     102.00000         204.00|     102.00000         204.00|      85.00000         170.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WRONG WAY RAMP ARROW                    |                             |                             | 
0141 808-02977               23.000  EACH |      55.00000        1265.00|      55.00000        1265.00|      85.00000        1955.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  BIKE SYMBOL                             |                             |                             | 
0142 808-06705              464.000  LFT  |       1.00000         464.00|       0.86000         399.04|       1.35000         626.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0143 808-06716             8275.000  LFT  |       0.50000        4137.50|       0.32000        2648.00|       0.75000        6206.25 
  LINE, REMOVE                            |                             |                             | 
0144 808-09381                       LUMP |     500.00000         500.00|     500.00000         500.00|    1500.00000        1500.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0145 808-11482              666.000  LFT  |       1.00000         666.00|       1.00000         666.00|       1.67000        1112.22 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0146 808-11493               32.000  LFT  |       2.00000          64.00|       2.00000          64.00|       1.67000          53.44 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0147 808-75205            63097.000  LFT  |       0.35000       22083.95|       0.43000       27131.71|       0.38000       23976.86 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0148 808-75240             1210.000  LFT  |       0.35000         423.50|       0.43000         520.30|       0.38000         459.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0149 808-75245            47799.000  LFT  |       0.45000       21509.55|       0.43000       20553.57|       0.38000       18163.62 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0150 808-75260              156.000  LFT  |       2.00000         312.00|       1.86000         290.16|       2.00000         312.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, WHITE, 12"             |                             |                             | 
0151 808-75278              902.000  LFT  |       1.90000        1713.80|       1.86000        1677.72|       2.00000        1804.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0152 808-75297              539.000  LFT  |       4.00000        2156.00|       3.75000        2021.25|       4.05000        2182.95 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0153 808-75320               27.000  EACH |      65.00000        1755.00|      65.00000        1755.00|      70.00000        1890.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0154 808-75320               23.000  EACH |      58.00000        1334.00|      58.00000        1334.00|      55.00000        1265.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW , FOR BIKE LANE   |                             |                             | 
0155 808-75996              673.000  EACH |       0.01000           6.73|       0.05000          33.65|       0.05000          33.65 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : RS-30635-A                   COUNTIES : STEUBEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 62-1492793 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0156 808-75998              806.000  EACH |      17.00000       13702.00|      15.49000       12484.94|      15.50000       12493.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0157 808-92027             3650.000  LFT  |       0.75000        2737.50|       0.86000        3139.00|       1.35000        4927.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0158 601-01846                1.000  EACH |    1800.00000        1800.00|    1900.00000        1900.00|    1900.00000        1900.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3 , MODIFIED                    |                             |                             | 
0159 715-05048             7429.000  LFT  |       3.70000       27487.30|       6.00000       44574.00|       3.70000       27487.30 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     4,050,269.52|           $     4,382,807.00|           $     4,893,209.09 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,050,269.52|           $     4,382,807.00|           $     4,893,209.09 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : RS-31706-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/25/12 
     LOCATION     : ON US 231 AT 2.76 MILES NORTH OF SR 66 TO SR 70                  PROJECT(S) :  0810013 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     1,224,612.00  100.0000% 
   2   35-0626844     J H RUDOLPH & COMPANY                                                      $     1,279,658.00  104.4950% 
   3   35-2040801     GOHMANN CONSTRUCTION INC                                                   $     1,462,000.00  119.3848% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : RS-31706-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0626844          |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|   11000.88000       11000.88|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   60000.00000       60000.00|   63000.00000       63000.00|   72869.01000       72869.01 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-96133               70.000  LFT  |      45.00000        3150.00|      46.35000        3244.50|      24.00000        1680.00 
  PIPE, REMOVE                            |                             |                             | 
0011 203-02000              260.000  CYS  |      15.00000        3900.00|      15.45000        4017.00|      42.00000       10920.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-03371               20.000  CYS  |      10.00000         200.00|      10.30000         206.00|      20.00000         400.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0013 205-06931               50.000  TON  |      50.00000        2500.00|      51.50000        2575.00|      75.00000        3750.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06937              200.000  LFT  |      10.73000        2146.00|       7.50000        1500.00|       8.30000        1660.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-09935              265.000  SYS  |      29.00000        7685.00|      30.00000        7950.00|      28.00000        7420.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0016 211-09265              348.600  CYS  |      33.00000       11503.80|      34.00000       11852.40|      62.00000       21613.20 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0017 211-09268              445.000  CYS  |      85.00000       37825.00|      88.00000       39160.00|     120.00000       53400.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0018 303-01180              925.600  TON  |      35.00000       32396.00|      20.00000       18512.00|      30.00000       27768.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0019 303-99391               66.000  TON  |      50.00000        3300.00|      51.50000        3399.00|      52.00000        3432.00 
  COMPACTED AGGREGATE FOR UNDERCUT        |                             |                             | 
  BACKFILL, SIZE NO. 53, MODIFIED         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : RS-31706-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 304-07489              950.000  TON  |     110.00000      104500.00|     110.00000      104500.00|     175.00000      166250.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0021 306-08042            78520.000  SYS  |       0.31000       24341.20|       0.25000       19630.00|       0.45000       35334.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0022 306-08043              646.300  SYS  |       0.31000         200.35|       0.75000         484.73|       0.45000         290.84 
  MILLING, TRANSITION                     |                             |                             | 
0023 306-08432             3441.100  SYS  |       3.00000       10323.30|       2.40000        8258.64|       3.50000       12043.85 
  MILLING, APPROACH                       |                             |                             | 
0024 401-06264                       LUMP |    6000.00000        6000.00|    2800.00000        2800.00|    1800.00000        1800.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0025 401-07321             6535.000  TON  |      60.00000      392100.00|      66.00000      431310.00|      70.00000      457450.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0026 402-07450              500.000  TON  |      60.00000       30000.00|      74.00000       37000.00|      75.00000       37500.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0027 406-05520               23.300  TON  |     100.00000        2330.00|     600.00000       13980.00|     400.00000        9320.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-02241              441.500  LFT  |       9.00000        3973.50|       5.00000        2207.50|       5.00000        2207.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-05586                1.000  EACH |    3250.00000        3250.00|    2500.00000        2500.00|    2500.00000        2500.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0030 601-06854                4.000  EACH |    3000.00000       12000.00|    3000.00000       12000.00|    3000.00000       12000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-99105               37.500  LFT  |      19.00000         712.50|      19.00000         712.50|      19.00000         712.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 610-07486              283.000  TON  |     150.00000       42450.00|     120.00000       33960.00|     125.00000       35375.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 615-06490               15.000  EACH |     145.00000        2175.00|     145.00000        2175.00|     145.00000        2175.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0034 615-06525               10.000  EACH |     500.00000        5000.00|     800.00000        8000.00|     800.00000        8000.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0035 616-02281                1.000  CYS  |     600.00000         600.00|     620.00000         620.00|     800.00000         800.00 
  GROUT FOR RIPRAP                        |                             |                             | 
0036 616-02320              302.000  SYS  |       3.50000        1057.00|       3.60000        1087.20|       2.60000         785.20 
  GEOTEXTILES                             |                             |                             | 
0037 616-05688              309.000  TON  |      38.00000       11742.00|      39.20000       12112.80|      50.00000       15450.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0038 621-01004                3.000  EACH |     890.00000        2670.00|     890.00000        2670.00|     890.00000        2670.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0039 621-06559             1500.000  SYS  |       1.77000        2655.00|       1.80000        2700.00|       1.77000        2655.00 
  MULCHED SEEDING, R                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : RS-31706-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0041 628-09402               14.000  MOS  |    2040.42000       28565.88|    1600.00000       22400.00|    2200.00000       30800.00 
  FIELD OFFICE, B                         |                             |                             | 
0042 628-10246               28.000  MOS  |      55.00000        1540.00|      90.00000        2520.00|     100.00000        2800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0043 628-11068                2.000  EACH |      75.00000         150.00|     165.00000         330.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0044 714-11184               50.000  LFT  |    1600.00000       80000.00|    1900.00000       95000.00|    1700.00000       85000.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 10 FT X 7 FT                  |                             |                             | 
0045 714-11196              124.000  LFT  |    1475.00000      182900.00|    1800.00000      223200.00|    1750.00000      217000.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 7 FT                  |                             |                             | 
0046 715-03475                1.000  EACH |     600.00000         600.00|     620.00000         620.00|     800.00000         800.00 
  SAFETY METAL END SECTION, 4:1 15 IN     |                             |                             | 
0047 715-05019               45.000  LFT  |      75.00000        3375.00|      78.00000        3510.00|      70.00000        3150.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0048 715-05169               25.000  LFT  |      60.00000        1500.00|      62.00000        1550.00|      60.00000        1500.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0049 715-08282              145.000  TON  |     126.75000       18378.75|     110.00000       15950.00|     130.00000       18850.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0050 801-03290                4.000  EACH |     165.00000         660.00|     218.00000         872.00|     165.00000         660.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-04308                3.000  EACH |     325.00000         975.00|     115.00000         345.00|     325.00000         975.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               26.000  EACH |      89.00000        2314.00|     105.00000        2730.00|      89.00000        2314.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               52.000  EACH |     145.00000        7540.00|     139.00000        7228.00|     145.00000        7540.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   46110.22000       46110.22|   25000.00000       25000.00|   56000.00000       56000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               72.000  LFT  |       9.50000         684.00|       8.50000         612.00|       9.50000         684.00 
  BARRICADE, III-A                        |                             |                             | 
0056 808-04298                2.000  EACH |     450.00000         900.00|     760.00000        1520.00|     450.00000         900.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (RXR)                                   |                             |                             | 
0057 808-06712             1766.000  LFT  |       0.10000         176.60|       0.20000         353.20|       0.10000         176.60 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0058 808-06713            50488.000  LFT  |       0.10000        5048.80|       0.10000        5048.80|       0.10000        5048.80 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : RS-31706-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0626844         |(   3  ) 35-2040801 
                                          |E & B PAVING INC             |J H RUDOLPH & COMPANY        |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 808-06714            23945.000  LFT  |       0.10000        2394.50|       0.09000        2155.05|       0.10000        2394.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0060 808-75297               48.000  LFT  |       6.95000         333.60|       8.20000         393.60|       6.95000         333.60 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0061 808-75996              528.000  EACH |       4.95000        2613.60|       5.00000        2640.00|       4.50000        2376.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-97323               72.000  LFT  |       2.20000         158.40|       7.60000         547.20|       2.20000         158.40 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN                                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,224,612.00|           $     1,279,658.00|           $     1,462,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,224,612.00|           $     1,279,658.00|           $     1,462,000.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 425                     CONTRACT ID : RS-34167-A                   COUNTIES : CLAY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE          COMPLETION DATE : 06/30/12 
     LOCATION     : ON SR 59 FROM 0.42 MILE NORTH OF SR 246 TO SR 46                 PROJECT(S) :  1173035 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO LLC                                               $       691,274.04  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : RS-34167-A                   COUNTIES : CLAY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(      )                     |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1536.64000        1536.64|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   41973.26000       41973.26|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490              500.000  TON  |      51.79000       25895.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 305-60400              100.000  TON  |      12.00000        1200.00|                             | 
  COMPACTED AGGREGATE FOR PATCHING        |                             |                             | 
0010 306-08043              840.000  SYS  |      10.87000        9130.80|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0013 408-07478               20.000  TON  |    3713.85000       74277.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0014 615-01469               11.000  EACH |     687.75000        7565.25|                             | 
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             | 
0015 615-06525                8.000  EACH |    1165.50000        9324.00|                             | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0016 615-06527               11.000  EACH |     236.25000        2598.75|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0017 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0018 628-09402                6.000  MOS  |    1600.00000        9600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0019 628-11007                6.000  MOS  |      78.75000         472.50|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0020 628-11068                1.000  EACH |      78.75000          78.75|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 425                     CONTRACT ID : RS-34167-A                   COUNTIES : CLAY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO LLC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 801-03290                4.000  EACH |     157.50000         630.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               32.000  EACH |     105.00000        3360.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   30119.32000       30119.32|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06716           123451.000  LFT  |       0.05000        6172.55|                             | 
  LINE, REMOVE                            |                             |                             | 
0025 808-10033            71738.000  LFT  |       0.25000       17934.50|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0026 808-10034            16624.000  LFT  |       0.25000        4156.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0027 808-10036            35077.000  LFT  |       0.10000        3507.70|                             | 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0028 808-10051               12.000  LFT  |       5.78000          69.36|                             | 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
0029 808-75996              633.000  EACH |       3.15000        1993.95|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0030 808-75998              633.000  EACH |      12.60000        7975.80|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0031 414-11468           103524.440  SYS  |       4.17000      431696.91|                             | 
  ULTRATHIN BONDED WEARING COURSE, 9.5 mm |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       691,274.04|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       691,274.04|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 431 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : RS-34203-A                   COUNTIES : WABASH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/16/12 
     LOCATION     : ON US 24 FROM 0.08 MILE WEST OF SR 115 TO 0.04 MILE EAST         PROJECT(S) :  1173172 
                    OF SR 13 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,178,727.42  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $     2,368,370.99  108.7043% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,499,477.00  114.7219% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : RS-34203-A                   COUNTIES : WABASH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1300.00000        1300.00|    2000.00000        2000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  108000.00000      108000.00|  118000.00000      118000.00|  111791.00000      111791.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02676             1500.000  TON  |       3.00000        4500.00|       3.00000        4500.00|       3.35000        5025.00 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             | 
  MATERIAL                                |                             |                             | 
0011 202-90277               19.000  EACH |      40.00000         760.00|      40.00000         760.00|      40.00000         760.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0012 202-93741                9.000  EACH |     392.76000        3534.84|     525.00000        4725.00|     300.00000        2700.00 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0013 211-09265              507.000  CYS  |      10.00000        5070.00|      32.26000       16355.82|      30.00000       15210.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0014 301-07448              565.000  TON  |      10.00000        5650.00|       7.50000        4237.50|      10.00000        5650.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-07449              112.000  TON  |      50.00000        5600.00|     150.00000       16800.00|      25.00000        2800.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07491             4468.000  TON  |      48.00000      214464.00|      55.00000      245740.00|      60.00000      268080.00 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0017 304-07491              267.000  TON  |      48.00000       12816.00|      55.00000       14685.00|     220.00000       58740.00 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0018 306-08034           187207.000  SYS  |       0.10000       18720.70|       0.15000       28081.05|       0.45000       84243.15 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : RS-34203-A                   COUNTIES : WABASH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 306-08432             9722.000  SYS  |       0.10000         972.20|       0.15000        1458.30|       0.87000        8458.14 
  MILLING, APPROACH                       |                             |                             | 
0020 306-08599            53056.000  SYS  |       0.10000        5305.60|       0.15000        7958.40|       0.38000       20161.28 
  MILLING ASPHALT, 1/2 IN                 |                             |                             | 
0021 401-06264                       LUMP |    5000.00000        5000.00|   14000.00000       14000.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07348            20297.000  TON  |      61.00000     1238117.00|      64.00000     1299008.00|      60.00000     1217820.00 
  QC/QA-HMA, 4, 70, SURFACE, 12.5 mm      |                             |                             | 
0023 401-11502             2947.000  TON  |      52.00000      153244.00|      57.00000      167979.00|      65.00000      191555.00 
  QC/QA-HMA, 1,64, SURFACE, 4.75 mm       |                             |                             | 
0024 406-05520               68.700  TON  |      50.00000        3435.00|       1.00000          68.70|      10.00000         687.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 506-06333              310.000  SYS  |      70.00000       21700.00|     200.00000       62000.00|      50.00000       15500.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0026 601-09238               36.000  EACH |      45.00000        1620.00|      45.00000        1620.00|      60.00000        2160.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0027 601-94689                5.000  EACH |    3046.94000       15234.70|    2700.00000       13500.00|    2950.00000       14750.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0028 601-94690                4.000  EACH |    4496.94000       17987.76|    4150.00000       16600.00|    3950.00000       15800.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0029 606-07484            95000.000  LFT  |       0.13000       12350.00|       0.04000        3800.00|       0.06000        5700.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0030 610-07488              803.000  TON  |      42.00000       33726.00|      40.00000       32120.00|      85.00000       68255.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0031 615-06525                1.000  EACH |     250.00000         250.00|     850.00000         850.00|    1000.00000        1000.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0032 615-06525                2.000  EACH |     450.00000         900.00|     850.00000        1700.00|    1000.00000        2000.00 
  CASTING ADJUSTED TO GRADE, MONUMENT ,   |                             |                             | 
  FURNISH                                 |                             |                             | 
0033 621-06559              400.000  SYS  |       4.18000        1672.00|       4.18000        1672.00|       4.18000        1672.00 
  MULCHED SEEDING, R                      |                             |                             | 
0034 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0035 628-11006               30.000  MOS  |      80.00000        2400.00|      50.00000        1500.00|      50.00000        1500.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0036 628-11068                3.000  EACH |      80.00000         240.00|     300.00000         900.00|      86.00000         258.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0037 715-05019               15.000  LFT  |     115.00000        1725.00|     129.05000        1935.75|      87.00000        1305.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0038 715-05053              250.000  LFT  |      30.00000        7500.00|      29.30000        7325.00|       5.00000        1250.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : RS-34203-A                   COUNTIES : WABASH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 715-05119               80.000  LFT  |      80.00000        6400.00|      54.61000        4368.80|      72.00000        5760.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0040 715-05125              144.000  LFT  |     100.00000       14400.00|      79.60000       11462.40|      82.00000       11808.00 
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             | 
0041 715-05249              164.000  LFT  |     150.00000       24600.00|     178.33000       29246.12|     155.00000       25420.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 18.1 SF  |                             |                             | 
0042 715-06802                2.000  EACH |    1550.00000        3100.00|    2251.50000        4503.00|    1250.00000        2500.00 
  CONCRETE ANCHOR, 18.1 SFT               |                             |                             | 
0043 715-06825                1.000  EACH |    1550.00000        1550.00|    2306.50000        2306.50|    1250.00000        1250.00 
  CONCRETE ANCHOR ,36 IN.                 |                             |                             | 
0044 715-08283              212.000  SYS  |     110.00000       23320.00|      80.82000       17133.84|      44.00000        9328.00 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0045 715-08306              156.000  TON  |      90.00000       14040.00|     155.00000       24180.00|      80.00000       12480.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0046 715-09064              536.000  LFT  |       4.65000        2492.40|       1.78000         954.08|       4.65000        2492.40 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0047 715-11503              148.000  LFT  |     100.00000       14800.00|      81.58000       12073.84|      84.00000       12432.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.5   |                             |                             | 
  SFT.                                    |                             |                             | 
0048 715-11504                2.000  EACH |     540.00000        1080.00|     563.48000        1126.96|     325.00000         650.00 
  PIPE END SECTION, MIN. AREA 4.5 SFT.    |                             |                             | 
0049 715-46005                1.000  EACH |     420.00000         420.00|     329.82000         329.82|     205.00000         205.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0050 715-46030                2.000  EACH |     700.00000        1400.00|     896.78000        1793.56|     495.00000         990.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0051 718-06529               48.000  EACH |     450.00000       21600.00|     669.81000       32150.88|     475.00000       22800.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0052 718-06531                2.000  EACH |     480.00000         960.00|     627.00000        1254.00|     450.00000         900.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0053 801-01504               54.000  EACH |       5.00000         270.00|      40.00000        2160.00|      40.00000        2160.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0054 801-01504               54.000  EACH |       5.00000         270.00|       0.01000           0.54|      55.00000        2970.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW ,REMOVABLE        |                             |                             | 
0055 801-03290                8.000  EACH |     151.00000        1208.00|      98.00000         784.00|      98.00000         784.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0056 801-06203            17526.000  LFT  |       0.20000        3505.20|       0.01000         175.26|       0.20000        3505.20 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0057 801-06207            17526.000  LFT  |       0.30000        5257.80|       0.01000         175.26|       0.60000       10515.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : RS-34203-A                   COUNTIES : WABASH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 801-06216              514.000  LFT  |       3.48000        1788.72|       0.01000           5.14|       2.50000        1285.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0059 801-06218              514.000  LFT  |       4.68000        2405.52|       0.01000           5.14|       2.50000        1285.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0060 801-06640               42.000  EACH |      88.50000        3717.00|      91.00000        3822.00|      91.00000        3822.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06710              200.000  DAY  |       6.00000        1200.00|       0.01000           2.00|      10.00000        2000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0062 801-06775                       LUMP |    3300.00000        3300.00|   12000.00000       12000.00|  100761.90000      100761.90 
  MAINTAINING TRAFFIC                     |                             |                             | 
0063 801-92448             1200.000  DAY  |       1.00000        1200.00|       0.01000          12.00|       2.36000        2832.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0064 805-78470             7114.000  LFT  |       0.15000        1067.10|       0.15000        1067.10|       0.15000        1067.10 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0065 805-78510              300.000  LFT  |       1.20000         360.00|       1.20000         360.00|       1.20000         360.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0066 805-78785               19.000  EACH |     580.00000       11020.00|     580.00000       11020.00|     580.00000       11020.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0067 805-78795             2409.000  LFT  |       6.85000       16501.65|       6.85000       16501.65|       6.85000       16501.65 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0069 808-09381                       LUMP |     880.00000         880.00|    1200.00000        1200.00|    1200.00000        1200.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0072 808-75278              544.000  LFT  |       3.40000        1849.60|       2.00000        1088.00|       2.00000        1088.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0073 808-75297              514.000  LFT  |       6.50000        3341.00|       4.00000        2056.00|       4.00000        2056.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0074 808-75320               54.000  EACH |      87.00000        4698.00|      69.00000        3726.00|      69.00000        3726.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0075 808-75996              968.000  EACH |       3.22000        3116.96|       0.05000          48.40|       3.75000        3630.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0076 808-75998              968.000  EACH |      15.94000       15429.92|      12.00000       11616.00|      16.30000       15778.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0078 808-75059            12794.000  LFT  |       2.95000       37742.30|       2.80000       35823.20|       2.80000       35823.20 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  4 IN , EXTENDED WARRANTY                |                             |                             | 
0079 808-10033            61139.000  LFT  |       0.21500       13144.89|       0.26000       15896.14|       0.26000       15896.14 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : RS-34203-A                   COUNTIES : WABASH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(   3  ) 35-1065659 
                                          |E & B PAVING INC             |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 808-10034            49984.000  LFT  |       0.21500       10746.56|       0.26000       12995.84|       0.26000       12995.84 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0081 808-10058             1060.000  LFT  |       0.70000         742.00|       1.00000        1060.00|       1.00000        1060.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,178,727.42|           $     2,368,370.99|           $     2,499,477.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,178,727.42|           $     2,368,370.99|           $     2,499,477.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 441                     CONTRACT ID : RS-34212-A                   COUNTIES : POSEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : CRACK SEALING                                               COMPLETION DATE : 10/01/12 
     LOCATION     : ON SR 62 AT ILLINOIS/INDIANA STATE LINE TO 1.96 MILES            PROJECT(S) :  1173184 
                    EAST OF SR 69 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-2625522     SCODELLER CONSTRUCTION INC                                                 $        58,175.00  100.0000% 
   2   37-1215990     HUFF SEALING CORPORATION                                                   $        58,530.00  100.6102% 
   3   35-2139506     HARDCORE CONCRETE SAWING INC                                               $       102,352.00  175.9381% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : RS-34212-A                   COUNTIES : POSEY 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-2625522          |(   2  ) 37-1215990          |(   3  ) 35-2139506 
                                          |SCODELLER CONSTRUCTION INC   |HUFF SEALING CORPORATION     |HARDCORE CONCRETE SAWING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CRACK SEALING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3750.00000        3750.00|    2450.00000        2450.00|    2728.00000        2728.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    6580.00000        6580.00|    2000.00000        2000.00|   14700.00000       14700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 408-07478               10.800  TON  |    3400.00000       36720.00|    3450.00000       37260.00|    5595.00000       60426.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0008 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0009 628-09402                6.000  MOS  |     450.00000        2700.00|     750.00000        4500.00|     750.00000        4500.00 
  FIELD OFFICE, B                         |                             |                             | 
0010 628-10246                6.000  MOS  |      50.00000         300.00|      45.00000         270.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0011 628-11068                1.000  EACH |      75.00000          75.00|     150.00000         150.00|      50.00000          50.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0012 801-03290                3.000  EACH |     195.00000         585.00|     195.00000         585.00|     205.00000         615.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06640               24.000  EACH |     165.00000        3960.00|     165.00000        3960.00|     172.00000        4128.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06775                       LUMP |    3500.00000        3500.00|    7350.00000        7350.00|   14600.00000       14600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        58,175.00|           $        58,530.00|           $       102,352.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        58,175.00|           $        58,530.00|           $       102,352.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 09/21/12 
     LOCATION     : ON US 231 OVER EAST BRANCH OF STONEY RUN, 3.7 MILES              PROJECT(S) :  5345004 
                    NORTHWEST OF SR 2 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1106884     ELLAS CONSTRUCTION COMPANY INC                                             $       755,002.76  100.0000% 
   2   35-1523985     YATES CONSTRUCTION INC                                                     $       799,617.12  105.9092% 
   3   35-0461550     LARSON DANIELSON CONSTRUCTION                                              $       818,753.29  108.4437% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,098,593.14  145.5085% 
       35-1035122      GARIUP CONSTRUCTION CO INC                                                          IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2  ) 35-1523985          |(   3  ) 35-0461550 
                                          |ELLAS CONSTRUCTION COMPANY I |YATES CONSTRUCTION INC       |LARSON DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|   65000.00000       65000.00|   43184.18000       43184.18 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   37500.00000       37500.00|  100000.00000      100000.00|  126097.34000      126097.34 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    7500.00000        7500.00|    8000.00000        8000.00|    6511.44000        6511.44 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               60.000  LFT  |      13.50000         810.00|       7.50000         450.00|      14.73000         883.80 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51330                       LUMP |  112685.00000      112685.00|   50000.00000       50000.00|   30811.94000       30811.94 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              169.000  CYS  |      19.50000        3295.50|      15.00000        2535.00|      36.99000        6251.31 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              152.000  CYS  |      19.75000        3002.00|      18.00000        2736.00|      34.59000        5257.68 
  BORROW                                  |                             |                             | 
0013 205-03371                5.000  CYS  |      30.00000         150.00|      50.00000         250.00|      90.69000         453.45 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06936               47.600  TON  |      69.00000        3284.40|      52.00000        2475.20|      99.78000        4749.53 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937             1145.000  LFT  |       1.85000        2118.25|       2.25000        2576.25|       4.33000        4957.85 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08263             1197.000  SYS  |      20.00000       23940.00|       7.00000        8379.00|      19.43000       23257.71 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 207-08267               47.100  SYS  |      10.00000         471.00|      18.00000         847.80|      27.37000        1289.13 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-09265               10.000  CYS  |      51.00000         510.00|      32.00000         320.00|      75.19000         751.90 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 211-09268              670.000  CYS  |      98.00000       65660.00|      60.00000       40200.00|      71.87000       48152.90 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1523985         |(   3  ) 35-0461550 
                                          |ELLAS CONSTRUCTION COMPANY I |YATES CONSTRUCTION INC       |LARSON DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 301-07448              417.100  TON  |      24.00000       10010.40|      28.00000       11678.80|      30.45000       12700.70 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08043              667.000  SYS  |       9.50000        6336.50|      15.00000       10005.00|       9.32000        6216.44 
  MILLING, TRANSITION                     |                             |                             | 
0022 402-07434               74.900  TON  |     185.00000       13856.50|     215.00000       16103.50|     201.31000       15078.12 
  HMA SURFACE, TYPE C                     |                             |                             | 
0023 402-07439              122.900  TON  |      80.00000        9832.00|      95.00000       11675.50|      87.05000       10698.45 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0024 402-07442              299.800  TON  |      70.00000       20986.00|      90.00000       26982.00|      76.17000       22835.77 
  HMA BASE, TYPE C                        |                             |                             | 
0025 402-07452              553.700  TON  |      70.00000       38759.00|      90.00000       49833.00|      76.17000       42175.33 
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             | 
0026 406-05520                1.300  TON  |       0.01000           0.01|       0.05000           0.07|       1.00000           1.30 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                1.000  EACH |    1800.00000        1800.00|    2400.00000        2400.00|    1958.65000        1958.65 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-06854                2.000  EACH |    2800.00000        5600.00|    5300.00000       10600.00|    3046.79000        6093.58 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-08433                2.000  EACH |     625.00000        1250.00|     800.00000        1600.00|     680.09000        1360.18 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0030 601-08434                1.000  EACH |    1100.00000        1100.00|     800.00000         800.00|    1196.95000        1196.95 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0031 601-94689                3.000  EACH |    2700.00000        8100.00|    3200.00000        9600.00|    2937.98000        8813.94 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              587.500  LFT  |      20.00000       11750.00|      22.50000       13218.75|      21.76000       12784.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0033 607-06335              132.000  LFT  |      23.25000        3069.00|      30.00000        3960.00|      29.02000        3830.64 
  PAVED SIDE DITCH, A                     |                             |                             | 
0034 610-07487               13.000  TON  |     170.00000        2210.00|     190.00000        2470.00|     184.98000        2404.74 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 611-06497                1.000  EACH |     350.00000         350.00|     275.00000         275.00|     380.85000         380.85 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 615-06490                4.000  EACH |     135.00000         540.00|     220.00000         880.00|     146.90000         587.60 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     825.00000        1650.00|     725.00000        1450.00|     897.72000        1795.44 
  MONUMENT, B                             |                             |                             | 
0038 616-02320              204.000  SYS  |       3.00000         612.00|       4.50000         918.00|      10.70000        2182.80 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              351.000  TON  |      52.50000       18427.50|      55.00000       19305.00|      42.60000       14952.60 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1523985         |(   3  ) 35-0461550 
                                          |ELLAS CONSTRUCTION COMPANY I |YATES CONSTRUCTION INC       |LARSON DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 621-01004                2.000  EACH |     200.00000         400.00|     600.00000        1200.00|     217.63000         435.26 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06559             1198.000  SYS  |       0.90000        1078.20|       1.70000        2036.60|       6.42000        7691.16 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06574               29.600  SYS  |       6.00000         177.60|      68.00000        2012.80|       6.53000         193.29 
  SODDING                                 |                             |                             | 
0043 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0044 628-09401                8.000  MOS  |    2500.00000       20000.00|    2400.00000       19200.00|    1523.40000       12187.20 
  FIELD OFFICE, A                         |                             |                             | 
0046 628-11007               16.000  MOS  |      50.00000         800.00|     100.00000        1600.00|     141.46000        2263.36 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0047 628-11068                2.000  EACH |     200.00000         400.00|     150.00000         300.00|     130.58000         261.16 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0048 723-11203               52.000  LFT  |    4770.00000      248040.00|    3500.00000      182000.00|    4169.71000      216824.92 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 240 IN. X 180 IN. |                             |                             | 
0049 801-01851                       LUMP |   31000.00000       31000.00|   41000.00000       41000.00|   33188.27000       33188.27 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0050 801-03290                8.000  EACH |     100.00000         800.00|      92.00000         736.00|      87.05000         696.40 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-04308                2.000  EACH |     300.00000         600.00|     210.00000         420.00|     194.78000         389.56 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06207             3115.000  LFT  |       0.86000        2678.90|       0.88000        2741.20|       0.91000        2834.65 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0053 801-06216               30.000  LFT  |       5.00000         150.00|       6.50000         195.00|       5.55000         166.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0054 801-06640               20.000  EACH |      98.00000        1960.00|      80.00000        1600.00|      80.52000        1610.40 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06645                9.000  EACH |      45.00000         405.00|      30.00000         270.00|      28.29000         254.61 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-06775                       LUMP |    3300.00000        3300.00|   30000.00000       30000.00|    9371.34000        9371.34 
  MAINTAINING TRAFFIC                     |                             |                             | 
0057 801-07119               24.000  LFT  |       8.50000         204.00|      15.50000         372.00|      14.87000         356.88 
  BARRICADE, III-B                        |                             |                             | 
0058 801-08401              400.000  LFT  |      16.25000        6500.00|      46.00000       18400.00|      35.11000       14044.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1106884          |(   2   ) 35-1523985         |(   3  ) 35-0461550 
                                          |ELLAS CONSTRUCTION COMPANY I |YATES CONSTRUCTION INC       |LARSON DANIELSON CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 801-08508               90.000  LFT  |      18.25000        1642.50|      48.00000        4320.00|     341.99000       30779.10 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0060 808-06703             1400.000  LFT  |       0.60000         840.00|       0.89000        1246.00|       0.91000        1274.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0061 808-06716              845.000  LFT  |       0.50000         422.50|       0.50000         422.50|       0.44000         371.80 
  LINE, REMOVE                            |                             |                             | 
0062 808-75240              180.000  LFT  |       0.60000         108.00|       0.98000         176.40|       0.96000         172.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0063 808-75245              725.000  LFT  |       0.60000         435.00|       0.95000         688.75|       0.91000         659.75 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0064 808-75996               10.000  EACH |      25.00000         250.00|      35.00000         350.00|      31.56000         315.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               10.000  EACH |     160.00000        1600.00|     110.00000        1100.00|     190.42000        1904.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0066 202-02240              200.000  SYS  |      15.20000        3040.00|      13.50000        2700.00|      16.57000        3314.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0067 801-07023                1.000  EACH |    6000.00000        6000.00|    7000.00000        7000.00|    6528.84000        6528.84 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       755,002.76|           $       799,617.12|           $       818,753.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       755,002.76|           $       799,617.12|           $       818,753.29 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 481 -6 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7500.00000        7500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   54929.35000       54929.35|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   10985.87000       10985.87|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               60.000  LFT  |      15.00000         900.00|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51330                       LUMP |  100000.00000      100000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000              169.000  CYS  |      45.00000        7605.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              152.000  CYS  |      45.00000        6840.00|                             | 
  BORROW                                  |                             |                             | 
0013 205-03371                5.000  CYS  |      45.00000         225.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0014 205-06936               47.600  TON  |      45.00000        2142.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937             1145.000  LFT  |       1.85000        2118.25|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 207-08263             1197.000  SYS  |      25.00000       29925.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0017 207-08267               47.100  SYS  |      35.00000        1648.50|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-09265               10.000  CYS  |     125.00000        1250.00|                             | 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0019 211-09268              670.000  CYS  |     125.00000       83750.00|                             | 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0020 301-07448              417.100  TON  |      35.00000       14598.50|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 306-08043              667.000  SYS  |      17.25000       11505.75|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0022 402-07434               74.900  TON  |     250.00000       18725.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0023 402-07439              122.900  TON  |     150.00000       18435.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0024 402-07442              299.800  TON  |     100.00000       29980.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0025 402-07452              553.700  TON  |      45.00000       24916.50|                             | 
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             | 
0026 406-05520                1.300  TON  |       1.00000           1.30|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                1.000  EACH |    1800.00000        1800.00|                             | 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-06854                2.000  EACH |    2800.00000        5600.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0029 601-08433                2.000  EACH |     625.00000        1250.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0030 601-08434                1.000  EACH |    1100.00000        1100.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0031 601-94689                3.000  EACH |    2700.00000        8100.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-99105              587.500  LFT  |      20.00000       11750.00|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0033 607-06335              132.000  LFT  |      75.00000        9900.00|                             | 
  PAVED SIDE DITCH, A                     |                             |                             | 
0034 610-07487               13.000  TON  |     220.00000        2860.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0035 611-06497                1.000  EACH |     350.00000         350.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0036 615-06490                4.000  EACH |     135.00000         540.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     825.00000        1650.00|                             | 
  MONUMENT, B                             |                             |                             | 
0038 616-02320              204.000  SYS  |       5.00000        1020.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              351.000  TON  |      60.00000       21060.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 621-06559             1198.000  SYS  |       1.46000        1749.08|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0042 621-06574               29.600  SYS  |      55.70000        1648.72|                             | 
  SODDING                                 |                             |                             | 
0043 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0044 628-09401                8.000  MOS  |    2500.00000       20000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0046 628-11007               16.000  MOS  |     120.00000        1920.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0047 628-11068                2.000  EACH |     400.00000         800.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0048 723-11203               52.000  LFT  |    6241.87000      324577.24|                             | 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 240 IN. X 180 IN. |                             |                             | 
0049 801-01851                       LUMP |   31000.00000       31000.00|                             | 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0050 801-03290                8.000  EACH |      80.00000         640.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0051 801-04308                2.000  EACH |     179.00000         358.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06207             3115.000  LFT  |       0.84000        2616.60|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0053 801-06216               30.000  LFT  |       5.10000         153.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0054 801-06640               20.000  EACH |      74.00000        1480.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06645                9.000  EACH |      26.00000         234.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-06775                       LUMP |  170000.00000      170000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0057 801-07119               24.000  LFT  |      13.67000         328.08|                             | 
  BARRICADE, III-B                        |                             |                             | 
0058 801-08401              400.000  LFT  |      65.00000       26000.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0059 801-08508               90.000  LFT  |      70.00000        6300.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : B -30466-A                   COUNTIES : LAKE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 808-06703             1400.000  LFT  |       0.84000        1176.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0061 808-06716              845.000  LFT  |       0.40000         338.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0062 808-75240              180.000  LFT  |       0.88000         158.40|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0063 808-75245              725.000  LFT  |       0.84000         609.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0064 808-75996               10.000  EACH |      79.00000         790.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               10.000  EACH |     175.00000        1750.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0066 202-02240              200.000  SYS  |      10.00000        2000.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0067 801-07023                1.000  EACH |    6000.00000        6000.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,098,593.14|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,098,593.14|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 10/15/13 
     LOCATION     : ON SR 32 OVER NEESE DITCH, 2.68 MILES WEST OF US 421             PROJECT(S) :  0810386 
                                                                                                   0901196 
                                                                                                   0884021 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $     3,583,234.80  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,653,760.00  101.9682% 
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,809,833.00  106.3238% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2  ) 35-0918397          |(   3  ) 35-1128289 
                                          |DUNCAN ROBERTSON INC         |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   25000.00000       25000.00|   18800.00000       18800.00|   26400.00000       26400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  175000.00000      175000.00|  358547.08000      358547.08|  193000.00000      193000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |  100000.00000      100000.00|   54738.02000       54738.02|  115800.00000      115800.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-51330                       LUMP |   45000.00000       45000.00|   36588.91000       36588.91|   41666.43000       41666.43 
  PRESENT STRUCTURE, REMOVE , BRIDGE NO.  |                             |                             | 
0012 202-51330                       LUMP |   45000.00000       45000.00|   20855.73000       20855.73|   41626.00000       41626.00 
  PRESENT STRUCTURE, REMOVE , BRIDGE NO.  |                             |                             | 
0013 203-02000             6872.000  CYS  |      10.00000       68720.00|      19.32000      132767.04|      11.50000       79028.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070            27000.000  CYS  |      14.00000      378000.00|      11.49000      310230.00|      15.70000      423900.00 
  BORROW                                  |                             |                             | 
0015 203-51223             2246.000  CYS  |      10.00000       22460.00|      17.11000       38429.06|      10.00000       22460.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0016 205-03371               22.000  CYS  |      15.00000         330.00|      34.32000         755.04|      13.50000         297.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06931              542.000  TON  |      20.00000       10840.00|      51.84000       28097.28|      45.00000       24390.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06933               74.000  EACH |      40.00000        2960.00|      85.00000        6290.00|     180.00000       13320.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0019 205-06934                6.400  TON  |     550.00000        3520.00|     334.00000        2137.60|     334.00000        2137.60 
  TEMPORARY MULCHING                      |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-0918397         |(   3  ) 35-1128289 
                                          |DUNCAN ROBERTSON INC         |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06936              278.000  TON  |      20.00000        5560.00|      54.07000       15031.46|      56.40000       15679.20 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0021 205-06937             1325.000  LFT  |       1.60000        2120.00|       1.80000        2385.00|       1.80000        2385.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-09543              302.000  TON  |      25.00000        7550.00|      31.42000        9488.84|      42.00000       12684.00 
  NO 2 STONE                              |                             |                             | 
0023 207-08263            16100.000  SYS  |       7.00000      112700.00|       5.22000       84042.00|       8.00000      128800.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0024 207-08267              526.000  SYS  |       6.00000        3156.00|      15.31000        8053.06|       9.50000        4997.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0025 211-09264              415.000  CYS  |      40.00000       16600.00|      21.37000        8868.55|      44.60000       18509.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0026 211-09265              686.000  CYS  |      40.00000       27440.00|      67.00000       45962.00|      44.00000       30184.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0027 211-09267               32.200  CYS  |     100.00000        3220.00|      91.32000        2940.50|     103.00000        3316.60 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0028 213-09269               33.000  CYS  |     100.00000        3300.00|      67.33000        2221.89|     122.00000        4026.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0029 301-07448             1895.000  TON  |      20.00000       37900.00|      19.25000       36478.75|      25.00000       47375.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 302-07455              136.000  CYS  |      50.00000        6800.00|      48.34000        6574.24|      61.00000        8296.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0031 303-01180             1660.000  TON  |      20.00000       33200.00|      25.35000       42081.00|      26.00000       43160.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0032 402-07432              816.000  TON  |      72.00000       58752.00|      91.22000       74435.52|      68.00000       55488.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0033 402-07434              840.000  TON  |      98.00000       82320.00|     103.32000       86788.80|      94.00000       78960.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0034 402-07439             1410.000  TON  |      65.00000       91650.00|      70.49000       99390.90|      61.00000       86010.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0035 402-07442             3450.000  TON  |      53.00000      182850.00|      59.20000      204240.00|      49.00000      169050.00 
  HMA BASE, TYPE C                        |                             |                             | 
0036 406-05520                9.700  TON  |     500.00000        4850.00|     508.77000        4935.07|     450.00000        4365.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0037 601-01522                8.000  EACH |    2200.00000       17600.00|    1980.00000       15840.00|    2020.00000       16160.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0038 601-01626                2.000  EACH |    1650.00000        3300.00|    1795.00000        3590.00|    1510.00000        3020.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0039 601-01740                4.000  EACH |    2200.00000        8800.00|    2080.00000        8320.00|    2080.00000        8320.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 4                               |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-0918397         |(   3  ) 35-1128289 
                                          |DUNCAN ROBERTSON INC         |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 601-01846                1.000  EACH |    1900.00000        1900.00|    2080.00000        2080.00|    1745.00000        1745.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0041 601-05586                1.000  EACH |    2500.00000        2500.00|    2080.00000        2080.00|    2228.00000        2228.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 9                               |                             |                             | 
0042 601-06854                2.000  EACH |    2850.00000        5700.00|    4365.00000        8730.00|    2690.00000        5380.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0043 601-08433                2.000  EACH |     650.00000        1300.00|     725.00000        1450.00|     595.00000        1190.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0044 601-08434                2.000  EACH |    1200.00000        2400.00|     725.00000        1450.00|    1075.00000        2150.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0045 601-94689                7.000  EACH |    2750.00000       19250.00|    2395.00000       16765.00|    2565.00000       17955.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0046 601-94689                1.000  EACH |    4500.00000        4500.00|    4270.00000        4270.00|    4185.00000        4185.00 
  GUARDRAIL END TREATMENT, OS MODIFIED    |                             |                             | 
0047 601-99105             1275.500  LFT  |      19.00000       24234.50|      18.00000       22959.00|      18.00000       22959.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0048 601-99105               25.000  LFT  |      55.00000        1375.00|      83.00000        2075.00|      50.00000        1250.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
  MODIFIED                                |                             |                             | 
0049 602-06729               20.000  EACH |      10.00000         200.00|      16.00000         320.00|      25.00000         500.00 
  BARRIER DELINEATOR                      |                             |                             | 
0050 609-06259              801.600  SYS  |      90.00000       72144.00|      82.53000       66156.05|      75.00000       60120.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0051 610-07486              227.300  TON  |      78.00000       17729.40|      84.32000       19165.94|      74.00000       16820.20 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0052 610-07487              148.100  TON  |      78.00000       11551.80|     100.04000       14815.92|      74.00000       10959.40 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0053 611-06497                4.000  EACH |     225.00000         900.00|     195.00000         780.00|     200.00000         800.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0054 611-06498                2.000  EACH |     250.00000         500.00|     390.00000         780.00|     230.00000         460.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0055 615-06490               58.000  EACH |     140.00000        8120.00|     179.00000       10382.00|     128.00000        7424.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0056 615-06505                8.000  EACH |     650.00000        5200.00|     665.00000        5320.00|     585.00000        4680.00 
  MONUMENT, B                             |                             |                             | 
0057 616-02320             8597.000  SYS  |       3.25000       27940.25|       2.22000       19085.34|       3.00000       25791.00 
  GEOTEXTILES                             |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-0918397         |(   3  ) 35-1128289 
                                          |DUNCAN ROBERTSON INC         |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 616-05688             3818.000  TON  |      30.00000      114540.00|      41.22000      157377.96|      40.00000      152720.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0059 616-05689             1341.000  TON  |      30.00000       40230.00|      40.35000       54109.35|      42.00000       56322.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0060 616-06405              817.000  TON  |      25.00000       20425.00|      34.21000       27949.57|      30.00000       24510.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0061 616-06451              228.000  TON  |      25.00000        5700.00|      57.65000       13144.20|      33.00000        7524.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0062 621-01004                4.000  EACH |     625.00000        2500.00|     375.00000        1500.00|     375.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0063 621-06545                1.300  TON  |     135.00000         175.50|     580.00000         754.00|     580.00000         754.00 
  FERTILIZER                              |                             |                             | 
0064 621-06557              309.000  LBS  |       4.25000        1313.25|       3.38000        1044.42|       3.40000        1050.60 
  SEED MIXTURE, T                         |                             |                             | 
0065 621-06565                5.700  TON  |     400.00000        2280.00|     326.00000        1858.20|     326.00000        1858.20 
  MULCHING MATERIAL                       |                             |                             | 
0066 621-06567              320.000  kGAL |       0.55000         176.00|       0.50000         160.00|       0.50000         160.00 
  WATER                                   |                             |                             | 
0067 621-06574             4166.000  SYS  |       3.00000       12498.00|       2.85000       11873.10|       3.00000       12498.00 
  SODDING                                 |                             |                             | 
0068 622-52436                5.000  EACH |      46.00000         230.00|      40.00000         200.00|      40.00000         200.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0069 622-91786              135.000  EACH |      15.00000        2025.00|       9.55000        1289.25|       9.55000        1289.25 
  SEEDLING                                |                             |                             | 
0070 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0071 628-09403               24.000  MOS  |    1800.00000       43200.00|    3073.80000       73771.20|    2000.00000       48000.00 
  FIELD OFFICE, C                         |                             |                             | 
0073 628-10246               72.000  MOS  |     100.00000        7200.00|     105.99000        7631.28|     165.00000       11880.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0074 628-11068                3.000  EACH |     300.00000         900.00|     105.99000         317.97|     165.00000         495.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0075 701-09663             5028.000  LFT  |      50.00000      251400.00|      35.50000      178494.00|      30.00000      150840.00 
  PILE, STEEL PIPE, 0.312 IN, 14 IN       |                             |                             | 
0076 701-09675              822.000  LFT  |      75.00000       61650.00|      64.50000       53019.00|      83.40000       68554.80 
  PILE STEEL PIPE EPOXY COATED 0.312 IN,  |                             |                             | 
  14 IN                                   |                             |                             | 
0077 701-09679               78.000  EACH |     250.00000       19500.00|     210.00000       16380.00|     216.00000       16848.00 
  CONICAL PILE TIP, 14 IN                 |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-0918397         |(   3  ) 35-1128289 
                                          |DUNCAN ROBERTSON INC         |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0078 703-06028            81987.000  LBS  |       1.00000       81987.00|       0.82000       67229.34|       0.80000       65589.60 
  REINFORCING BARS                        |                             |                             | 
0079 703-06029           151210.000  LBS  |       1.00000      151210.00|       0.89000      134576.90|       0.90000      136089.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0080 704-51002              881.100  CYS  |     600.00000      528660.00|     491.11000      432717.02|     700.00000      616770.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0081 706-05732                8.000  EACH |    1500.00000       12000.00|    1636.33000       13090.64|    2000.00000       16000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0082 706-51020               47.200  CYS  |     750.00000       35400.00|     616.01000       29075.67|     630.00000       29736.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0083 709-51821                       LUMP |    6000.00000        6000.00|    6360.00000        6360.00|    5300.00000        5300.00 
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             | 
0084 709-51821                       LUMP |    4500.00000        4500.00|    4650.00000        4650.00|    3410.00000        3410.00 
  SURFACE SEAL , BRIDGE NO. 3             |                             |                             | 
0085 714-11309               94.000  LFT  |     600.00000       56400.00|     806.85000       75843.90|     700.00000       65800.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 9 FT X 5 FT                   |                             |                             | 
0086 715-02628               17.000  EACH |     700.00000       11900.00|     578.53000        9835.01|     665.00000       11305.00 
  SAFETY METAL END SECTION, 6:1 15 IN     |                             |                             | 
0087 715-05048              200.000  LFT  |       5.00000        1000.00|      15.12000        3024.00|      18.50000        3700.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0088 715-05049              200.000  LFT  |       5.00000        1000.00|      16.71000        3342.00|      20.00000        4000.00 
  PIPE, TYPE 4 CIRCULAR 8 IN              |                             |                             | 
0089 715-05051              200.000  LFT  |       7.50000        1500.00|      17.82000        3564.00|      21.50000        4300.00 
  PIPE, TYPE 4 CIRCULAR 10 IN             |                             |                             | 
0090 715-05052              200.000  LFT  |      10.00000        2000.00|      18.38000        3676.00|      22.00000        4400.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0091 715-05156              319.000  LFT  |      55.00000       17545.00|      64.52000       20581.88|      41.00000       13079.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0092 715-05169              428.000  LFT  |      34.00000       14552.00|      24.20000       10357.60|      34.00000       14552.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0093 715-05203              200.000  LFT  |       4.00000         800.00|      13.82000        2764.00|      18.00000        3600.00 
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             | 
0094 715-05248               78.000  LFT  |     150.00000       11700.00|     135.85000       10596.30|     140.00000       10920.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SF  |                             |                             | 
0095 715-07303                2.000  EACH |    1500.00000        3000.00|    1910.47000        3820.94|    2000.00000        4000.00 
  CONCRETE ANCHOR MIN AREA 16.7 SQ.FT     |                             |                             | 
0096 715-08162               60.000  LFT  |     100.00000        6000.00|     122.90000        7374.00|     105.00000        6300.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 8.8 SF   |                             |                             | 
0097 715-08163                2.000  EACH |    1000.00000        2000.00|    1082.85000        2165.70|     820.00000        1640.00 
  PIPE END SECTION, MIN AREA 8.8 SF       |                             |                             | 
0098 715-08655                2.000  EACH |    3000.00000        6000.00|    3993.68000        7987.36|    2100.00000        4200.00 
  PIPE END SECTION, 72 IN                 |                             |                             | 
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     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-0918397         |(   3  ) 35-1128289 
                                          |DUNCAN ROBERTSON INC         |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0099 715-46005                5.000  EACH |     375.00000        1875.00|     345.80000        1729.00|     410.00000        2050.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0100 715-46030                1.000  EACH |     750.00000         750.00|     736.25000         736.25|     665.00000         665.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0101 720-45030                1.000  EACH |    1500.00000        1500.00|    1878.88000        1878.88|    2000.00000        2000.00 
  INLET, E7                               |                             |                             | 
0102 720-90455                2.000  EACH |    2000.00000        4000.00|    2790.68000        5581.36|    3500.00000        7000.00 
  MANHOLE, B2                             |                             |                             | 
0103 723-11210              103.000  LFT  |    1750.00000      180250.00|    1709.72000      176101.16|    2000.00000      206000.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 192 IN X 108 IN   |                             |                             | 
0104 801-04308               27.000  EACH |     150.00000        4050.00|     141.00000        3807.00|     120.00000        3240.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0105 801-06625               50.000  EACH |     155.00000        7750.00|     147.00000        7350.00|      60.00000        3000.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0106 801-06640               66.000  EACH |     150.00000        9900.00|     137.00000        9042.00|      95.00000        6270.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06775                       LUMP |   20000.00000       20000.00|    7459.42000        7459.42|   65000.00000       65000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0108 801-07118              432.000  LFT  |       6.00000        2592.00|       5.35000        2311.20|      10.00000        4320.00 
  BARRICADE, III-A                        |                             |                             | 
0109 801-07119              528.000  LFT  |       7.00000        3696.00|       6.50000        3432.00|      10.00000        5280.00 
  BARRICADE, III-B                        |                             |                             | 
0110 802-05702              111.000  LFT  |      13.00000        1443.00|      20.00000        2220.00|      12.00000        1332.00 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0111 802-09838               48.600  SFT  |      27.50000        1336.50|      26.00000        1263.60|      27.00000        1312.20 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0112 802-91122                1.000  EACH |      75.00000          75.00|     195.00000         195.00|      70.00000          70.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0113 808-09381                       LUMP |    1300.00000        1300.00|    1200.00000        1200.00|    1300.00000        1300.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0114 808-10031              235.000  LFT  |       0.30000          70.50|       0.29000          68.15|       0.31000          72.85 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0115 808-10033             7746.000  LFT  |       0.30000        2323.80|       0.29000        2246.34|       0.31000        2401.26 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0116 808-10034            15131.000  LFT  |       0.30000        4539.30|       0.29000        4387.99|       0.31000        4690.61 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0117 808-10036             1170.000  LFT  |       0.30000         351.00|       0.29000         339.30|       0.31000         362.70 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : B -31060-A                   COUNTIES : BOONE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-0918397         |(   3  ) 35-1128289 
                                          |DUNCAN ROBERTSON INC         |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0118 808-10051               55.000  LFT  |       7.00000         385.00|       6.00000         330.00|       6.50000         357.50 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,583,234.80|           $     3,653,760.00|           $     3,809,833.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,583,234.80|           $     3,653,760.00|           $     3,809,833.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 511 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 511                     CONTRACT ID : B -31070-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : NEW BRIDGE CONSTRUCTION                                     COMPLETION DATE : 10/15/13 
     LOCATION     : ON SR 42 OVER UNNAMED TRIBUTARY, 5.33 MILES WEST OF              PROJECT(S) :  1006569 
                    SR 243                                                                         5460009 
                                                                                                   5460009 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $     1,897,669.44  100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,956,676.55  103.1095% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,096,000.00  110.4513% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : B -31070-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1385672          |(   3  ) 35-0918397 
                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   11800.00000       11800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   94800.00000       94800.00|   97500.00000       97500.00|  234393.40000      234393.40 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   18960.00000       18960.00|   44500.00000       44500.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 202-51330                       LUMP |   11000.00000       11000.00|   20051.89000       20051.89|    6149.44000        6149.44 
  PRESENT STRUCTURE, REMOVE , BRIDGE NO 1 |                             |                             | 
0012 202-51330                       LUMP |   11000.00000       11000.00|   17655.22000       17655.22|   19856.00000       19856.00 
  PRESENT STRUCTURE, REMOVE , BRIDGE NO 2 |                             |                             | 
0013 202-51330                       LUMP |    4000.00000        4000.00|   16757.60000       16757.60|    3349.14000        3349.14 
  PRESENT STRUCTURE, REMOVE , STR 15      |                             |                             | 
0014 203-02000             1137.000  m3   |      27.25000       30983.25|      21.56000       24513.72|      44.58000       50687.46 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070            12852.500  m3   |      14.00000      179935.00|      16.40000      210781.00|      14.79000      190088.48 
  BORROW                                  |                             |                             | 
0016 203-51223             1293.180  m3   |      12.00000       15518.16|      13.56000       17535.52|      11.21000       14496.55 
  EXCAVATION, WATERWAY                    |                             |                             | 
0017 205-03371              132.000  m3   |      13.50000        1782.00|      13.64000        1800.48|      30.60000        4039.20 
  SEDIMENT, REMOVE                        |                             |                             | 
0018 205-06930               42.000  Mg   |      34.00000        1428.00|      48.56000        2039.52|     111.16000        4668.72 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0019 205-06931               57.000  Mg   |      41.00000        2337.00|      47.06000        2682.42|      76.55000        4363.35 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : B -31070-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1385672         |(   3  ) 35-0918397 
                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06936               54.000  Mg   |      42.00000        2268.00|      54.87000        2962.98|     125.68000        6786.72 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0021 205-06937             1298.000  m    |       6.25000        8112.50|       4.59000        5957.82|       4.49000        5828.02 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-09543               38.560  Mg   |      33.00000        1272.48|      42.68000        1645.74|      74.14000        2858.84 
  NO 2 STONE                              |                             |                             | 
0023 207-08265             7615.100  m2   |       5.00000       38075.50|       6.22000       47365.92|       6.72000       51173.47 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0024 207-08267              811.700  m2   |       9.50000        7711.15|       8.35000        6777.70|      14.76000       11980.69 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0025 211-06467               44.400  m3   |     125.00000        5550.00|      99.45000        4415.58|      88.38000        3924.07 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0026 211-09264               55.030  m3   |      50.00000        2751.50|      76.14000        4189.98|      42.33000        2329.42 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0027 211-09268              113.010  m3   |     164.00000       18533.64|     139.15000       15725.34|     102.69000       11605.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0028 214-07202              141.760  m2   |       8.00000        1134.08|       5.50000         779.68|       5.60000         793.86 
  GEOGRID, TYPE I                         |                             |                             | 
0029 301-07448               28.560  Mg   |     110.00000        3141.60|      67.64000        1931.80|     121.96000        3483.18 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 302-07455               57.400  m3   |     105.00000        6027.00|      77.74000        4462.28|      78.27000        4492.70 
  DENSE GRADED SUBBASE                    |                             |                             | 
0031 303-01180             1189.490  Mg   |      25.00000       29737.25|      20.72000       24646.23|      27.02000       32140.02 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0032 306-08043              504.000  m2   |      13.00000        6552.00|       9.37000        4722.48|      13.61000        6859.44 
  MILLING, TRANSITION                     |                             |                             | 
0033 401-06264                       LUMP |     500.00000         500.00|    1000.00000        1000.00|    2452.93000        2452.93 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07406             3466.200  Mg   |      72.13000      250017.01|      73.00000      253032.60|      65.62000      227452.04 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0035 402-07432              637.700  Mg   |      69.26000       44167.10|      70.00000       44639.00|      85.59000       54580.74 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07435             1055.840  Mg   |      59.72000       63054.76|      60.00000       63350.40|      63.16000       66686.85 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0037 406-05520                5.860  Mg   |     518.72000        3039.70|     550.00000        3223.00|     590.77000        3461.91 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 601-01522                8.000  EACH |    2275.00000       18200.00|    2020.00000       16160.00|    2020.00000       16160.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0039 601-01704                2.000  EACH |    1300.00000        2600.00|    2110.00000        4220.00|    2110.00000        4220.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0040 601-01740                1.000  EACH |    2265.00000        2265.00|    2110.00000        2110.00|    2110.00000        2110.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 4                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : B -31070-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1385672         |(   3  ) 35-0918397 
                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 601-01839                2.000  EACH |    2175.00000        4350.00|    2110.00000        4220.00|    2110.00000        4220.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 6                               |                             |                             | 
0042 601-02241              148.490  m    |       9.00000        1336.41|      14.00000        2078.86|      14.00000        2078.86 
  GUARDRAIL, REMOVE                       |                             |                             | 
0043 601-06854                2.000  EACH |    3000.00000        6000.00|    4555.00000        9110.00|    4555.00000        9110.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0044 601-94689                5.000  EACH |    4000.00000       20000.00|    2430.00000       12150.00|    2430.00000       12150.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-99105              369.570  m    |      67.00000       24761.19|      55.00000       20326.35|      55.00000       20326.35 
  GUARDRAIL, W-BEAM, 1.905 m SPACING      |                             |                             | 
0046 602-06729               18.000  EACH |      21.00000         378.00|      14.00000         252.00|      14.00000         252.00 
  BARRIER DELINEATOR                      |                             |                             | 
0047 609-06259              377.200  m2   |     150.00000       56580.00|      84.49000       31869.63|      86.58000       32657.98 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  304 mm                                  |                             |                             | 
0048 610-07487              243.400  Mg   |      84.00000       20445.60|      78.00000       18985.20|     126.05000       30680.57 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0049 611-06497                4.000  EACH |     300.00000        1200.00|     205.00000         820.00|     205.00000         820.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0050 615-06490               28.000  EACH |     132.00000        3696.00|     185.00000        5180.00|     185.00000        5180.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0051 615-06505                8.000  EACH |     600.00000        4800.00|     670.00000        5360.00|     670.00000        5360.00 
  MONUMENT, B                             |                             |                             | 
0052 616-02320             1599.300  m2   |       4.00000        6397.20|       2.52000        4030.24|       3.07000        4909.85 
  GEOTEXTILES                             |                             |                             | 
0053 616-06405             1114.490  Mg   |      34.00000       37892.66|      27.59000       30748.78|      43.30000       48257.42 
  RIPRAP, REVETMENT                       |                             |                             | 
0054 621-02770             2617.800  m2   |       1.50000        3926.70|       1.24000        3246.07|       1.24000        3246.07 
  EROSION CONTROL BLANKET                 |                             |                             | 
0055 621-06545                0.838  Mg   |    2000.00000        1676.00|     862.69000         722.93|     873.08000         731.64 
  FERTILIZER                              |                             |                             | 
0056 621-06553              175.510  kg   |       9.00000        1579.59|       7.76000        1361.96|       7.76000        1361.96 
  SEED MIXTURE, R                         |                             |                             | 
0057 621-06557              331.760  kg   |       1.70000         563.99|       4.30000        1426.57|       4.30000        1426.57 
  SEED MIXTURE, T                         |                             |                             | 
0058 621-06565               12.940  Mg   |     555.00000        7181.70|     403.00000        5214.82|     403.00000        5214.82 
  MULCHING MATERIAL                       |                             |                             | 
0059 621-06567                3.550  kL   |      10.00000          35.50|       2.00000           7.10|       2.00000           7.10 
  WATER                                   |                             |                             | 
0060 621-06574              217.600  m2   |       6.70000        1457.92|      10.60000        2306.56|      10.60000        2306.56 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : B -31070-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1385672         |(   3  ) 35-0918397 
                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 622-91786              188.000  EACH |       9.45000        1776.60|       9.45000        1776.60|       9.45000        1776.60 
  SEEDLING                                |                             |                             | 
0062 622-98200                7.000  EACH |      23.00000         161.00|      23.00000         161.00|       4.00000          28.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0063 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0064 628-09402                9.000  MOS  |    2400.00000       21600.00|    2370.98000       21338.82|    2456.22000       22105.98 
  FIELD OFFICE, B                         |                             |                             | 
0066 628-11007               18.000  MOS  |      23.00000         414.00|     110.90000        1996.20|     111.65000        2009.70 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0067 628-11068                2.000  EACH |      25.00000          50.00|     156.57000         313.14|     111.65000         223.30 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0069 701-06011                3.000  EACH |    1000.00000        3000.00|    1600.00000        4800.00|     999.30000        2997.90 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0070 701-09557               83.300  m    |     163.00000       13577.90|     287.30000       23932.09|     171.20000       14260.96 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0071 701-09559                3.000  EACH |    1000.00000        3000.00|    1250.00000        3750.00|     861.57000        2584.71 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0072 701-09663              158.400  m    |     171.00000       27086.40|     202.95000       32147.28|     179.19000       28383.70 
  PILE, STEEL PIPE, 7.92 mm, 350 mm       |                             |                             | 
0073 701-09826              170.700  m    |     289.00000       49332.30|     239.35000       40857.05|     208.29000       35555.10 
  PILE, STEEL PIPE, 12.7 mm 350 mm        |                             |                             | 
0074 703-06029            40096.000  kg   |       2.30000       92220.80|       2.36000       94626.56|       2.12000       85003.52 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0075 704-51002              195.140  m3   |     750.00000      146355.00|     864.68000      168733.66|     915.61000      178672.14 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0076 706-05732                8.000  EACH |    1300.00000       10400.00|    1295.00000       10360.00|    1794.52000       14356.16 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0077 706-51020               22.000  m3   |     960.00000       21120.00|     530.00000       11660.00|     967.07000       21275.54 
  RAILING, CONCRETE, C                    |                             |                             | 
0078 707-07605              110.000  m    |    1240.00000      136400.00|    1038.62000      114248.20|    1037.50000      114125.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  1372 mm X 1220 mm                       |                             |                             | 
0079 707-11517               85.750  m    |     712.00000       61054.00|     665.80000       57092.35|     760.98000       65254.04 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  686 mm X 914 mm                         |                             |                             | 
0080 709-51821                       LUMP |    8500.00000        8500.00|    7650.00000        7650.00|    7650.00000        7650.00 
  SURFACE SEAL                            |                             |                             | 
0081 714-11109               21.200  m    |    6000.00000      127200.00|    6865.90000      145557.08|    7507.66000      159162.39 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 4800 mm X 1500 mm             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : B -31070-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1385672         |(   3  ) 35-0918397 
                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05121               18.500  m    |     122.00000        2257.00|     135.66000        2509.71|     115.44000        2135.64 
  PIPE, TYPE 1 CIRCULAR 450 mm            |                             |                             | 
0083 715-05129               25.500  m    |     376.00000        9588.00|     367.69000        9376.10|     405.83000       10348.67 
  PIPE, TYPE 1 CIRCULAR 1350 mm           |                             |                             | 
0084 715-05169               28.800  m    |      79.00000        2275.20|     122.46000        3526.85|     112.76000        3247.49 
  PIPE, TYPE 3 CIRCULAR 375 mm            |                             |                             | 
0085 715-05171               22.500  m    |     122.00000        2745.00|     186.50000        4196.25|     106.06000        2386.35 
  PIPE, TYPE 3 CIRCULAR 450 mm            |                             |                             | 
0086 715-05407               64.000  m    |      29.00000        1856.00|      18.43000        1179.52|      22.43000        1435.52 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0087 715-06492                2.000  EACH |    2100.00000        4200.00|    1344.87000        2689.74|    1964.66000        3929.32 
  CONCRETE ANCHOR, 1350 mm                |                             |                             | 
0088 715-46005                4.000  EACH |     325.00000        1300.00|     339.68000        1358.72|     391.80000        1567.20 
  PIPE END SECTION, 375 mm                |                             |                             | 
0089 715-46010                4.000  EACH |     400.00000        1600.00|     469.89000        1879.56|     419.60000        1678.40 
  PIPE END SECTION, 450 mm                |                             |                             | 
0090 801-03290                2.000  EACH |      85.00000         170.00|     359.00000         718.00|     359.00000         718.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0091 801-04308                4.000  EACH |     125.00000         500.00|     139.00000         556.00|     139.00000         556.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0092 801-06625               23.000  EACH |      66.00000        1518.00|      89.00000        2047.00|      89.00000        2047.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0093 801-06640               30.000  EACH |      65.00000        1950.00|     136.00000        4080.00|     136.00000        4080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0094 801-06645                2.000  EACH |      75.00000         150.00|      49.00000          98.00|      49.00000          98.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0095 801-06775                       LUMP |   23500.00000       23500.00|   27749.10000       27749.10|   12699.28000       12699.28 
  MAINTAINING TRAFFIC                     |                             |                             | 
0096 801-07118               21.600  m    |      25.00000         540.00|      30.00000         648.00|      30.00000         648.00 
  BARRICADE, III-A                        |                             |                             | 
0097 801-07119               28.800  m    |      25.00000         720.00|      32.00000         921.60|      32.00000         921.60 
  BARRICADE, III-B                        |                             |                             | 
0098 802-05701                2.900  m    |     125.00000         362.50|      80.00000         232.00|      80.00000         232.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0099 802-07059                2.000  EACH |      76.00000         152.00|      80.00000         160.00|      40.00000          80.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0100 802-09840                0.520  m2   |     600.00000         312.00|     340.00000         176.80|     340.00000         176.80 
  SIGN, SHEET, WITH LEGEND 2.54mm         |                             |                             | 
  THICKNESS                               |                             |                             | 
0101 808-06703             1580.000  m    |       2.46000        3886.80|       2.28000        3602.40|       2.28000        3602.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100  |                             |                             | 
  mm                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : B -31070-A                   COUNTIES : OWEN 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1385672         |(   3  ) 35-0918397 
                                          |CLR INC                      |FORCE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 808-10033              132.000  m    |      13.00000        1716.00|       6.20000         818.40|       6.20000         818.40 
  LINE, MULTI-COMPONENT, SOLID, WHITE,    |                             |                             | 
  100 mm                                  |                             |                             | 
0103 808-10034              132.000  m    |      13.00000        1716.00|       6.20000         818.40|       6.20000         818.40 
  LINE, MULTI-COMPONENT, SOLID, YELLOW,   |                             |                             | 
  100 mm                                  |                             |                             | 
0104 808-75245             1580.000  m    |       2.46000        3886.80|       2.23000        3523.40|       2.23000        3523.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW,100  |                             |                             | 
  mm                                      |                             |                             | 
0105 621-01004                5.000  EACH |     360.00000        1800.00|     450.00000        2250.00|     450.00000        2250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,897,669.44|           $     1,956,676.55|           $     2,096,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,897,669.44|           $     1,956,676.55|           $     2,096,000.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 11/01/12 
     LOCATION     : ON SR 61, OVER NORFOLK SOUTHERN RR, 0.27 MILE SOUTH OF SR 62     PROJECT(S) :  0300313 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE INC                                                                  $       684,766.90  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       688,265.65  100.5109% 
   3   35-2040801     GOHMANN CONSTRUCTION INC                                                   $       759,200.00  110.8698% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       773,586.89  112.9708% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 35-1009310          |(   3  ) 35-2040801 
                                          |RAGLE INC                    |DEIG BROTHERS LUMBER & CONST |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3500.00000        3500.00|    9175.00000        9175.00|    4800.00000        4800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   34000.00000       34000.00|   34000.00000       34000.00|   37900.00000       37900.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01066              849.000  SYS  |      40.00000       33960.00|      32.75000       27804.75|      38.00000       32262.00 
  HYDRO DEMOLITION                        |                             |                             | 
0009 202-02240              873.000  SYS  |       9.50000        8293.50|       9.60000        8380.80|      31.00000       27063.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   51500.00000       51500.00|   26330.00000       26330.00|   60000.00000       60000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-51822              849.000  SYS  |      14.50000       12310.50|       9.80000        8320.20|      12.00000       10188.00 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0012 202-93741                4.000  EACH |     150.00000         600.00|     270.00000        1080.00|     250.00000        1000.00 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0013 203-02000              281.000  CYS  |      23.50000        6603.50|      17.50000        4917.50|      25.00000        7025.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 206-51230               30.000  CYS  |      35.00000        1050.00|      17.50000         525.00|      60.00000        1800.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 207-09935             1636.000  SYS  |      16.00000       26176.00|      19.75000       32311.00|      15.00000       24540.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0016 211-06467               26.000  CYS  |      75.00000        1950.00|      51.00000        1326.00|     100.00000        2600.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 302-06464              160.000  CYS  |      55.00000        8800.00|      42.00000        6720.00|      70.00000       11200.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0018 302-07455               40.000  CYS  |      75.00000        3000.00|      51.00000        2040.00|      80.00000        3200.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0019 402-07433               83.000  TON  |     145.00000       12035.00|     163.00000       13529.00|     108.00000        8964.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(   3  ) 35-2040801 
                                          |RAGLE INC                    |DEIG BROTHERS LUMBER & CONST |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 402-07438              138.000  TON  |     100.00000       13800.00|     112.00000       15456.00|      97.00000       13386.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0021 402-07441              330.000  TON  |      75.00000       24750.00|      84.00000       27720.00|      94.00000       31020.00 
  HMA BASE, TYPE B                        |                             |                             | 
0022 406-05521             1997.000  SYS  |       0.10000         199.70|       0.11000         219.67|       0.11000         219.67 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 502-06327              643.000  SYS  |      49.00000       31507.00|      60.00000       38580.00|      49.00000       31507.00 
  PCCP, 10 IN                             |                             |                             | 
0024 503-03489               82.000  EACH |      11.00000         902.00|      13.60000        1115.20|      11.00000         902.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0025 503-05240              288.000  LFT  |       9.25000        2664.00|       7.00000        2016.00|       9.25000        2664.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0026 503-05310               48.000  LFT  |     200.00000        9600.00|     235.00000       11280.00|     175.00000        8400.00 
  TERMINAL JOINT                          |                             |                             | 
0027 601-01522                4.000  EACH |    2300.00000        9200.00|    2365.00000        9460.00|    2190.00000        8760.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0028 601-02241             1250.000  LFT  |       4.00000        5000.00|       6.30000        7875.00|       5.90000        7375.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-94689                4.000  EACH |    2800.00000       11200.00|    2585.00000       10340.00|    2395.00000        9580.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105             1225.000  LFT  |      20.00000       24500.00|      21.00000       25725.00|      19.75000       24193.75 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 602-06729               12.000  EACH |      10.00000         120.00|      20.00000         240.00|      15.00000         180.00 
  BARRIER DELINEATOR                      |                             |                             | 
0032 609-06259              254.000  SYS  |     100.00000       25400.00|      97.00000       24638.00|     115.00000       29210.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0033 616-02320              263.000  SYS  |       2.75000         723.25|       3.75000         986.25|       6.50000        1709.50 
  GEOTEXTILES                             |                             |                             | 
0034 616-06405              110.000  TON  |      30.00000        3300.00|      42.00000        4620.00|      50.00000        5500.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 621-06574              151.000  SYS  |       8.00000        1208.00|      25.00000        3775.00|      24.00000        3624.00 
  SODDING                                 |                             |                             | 
0036 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0037 628-09403               12.000  MOS  |    1100.00000       13200.00|    1620.00000       19440.00|    1800.00000       21600.00 
  FIELD OFFICE, C                         |                             |                             | 
0038 628-09407               12.000  MOS  |     100.00000        1200.00|     107.00000        1284.00|     350.00000        4200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0039 628-11006               24.000  MOS  |      60.00000        1440.00|      54.00000        1296.00|     125.00000        3000.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(   3  ) 35-2040801 
                                          |RAGLE INC                    |DEIG BROTHERS LUMBER & CONST |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 628-11068                2.000  EACH |      80.00000         160.00|      27.00000          54.00|     275.00000         550.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0041 702-51005                6.000  CYS  |    1850.00000       11100.00|     998.00000        5988.00|    1900.00000       11400.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 703-06029            21966.000  LBS  |       1.20000       26359.20|       1.32000       28995.12|       1.20000       26359.20 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0043 703-97936              154.000  EACH |      18.00000        2772.00|      30.00000        4620.00|      13.25000        2040.50 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0044 704-51002               41.000  CYS  |     825.00000       33825.00|     570.00000       23370.00|    1150.00000       47150.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0045 706-05732                4.000  EACH |    1600.00000        6400.00|    1500.00000        6000.00|    1550.00000        6200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0046 706-51020                2.200  CYS  |    1325.00000        2915.00|    1000.00000        2200.00|    1600.00000        3520.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0047 709-51821                       LUMP |    7800.00000        7800.00|    8375.00000        8375.00|    7760.00000        7760.00 
  SURFACE SEAL                            |                             |                             | 
0048 720-44000                2.000  EACH |     150.00000         300.00|     570.00000        1140.00|     450.00000         900.00 
  CASTING, ADJUST TO GRADE , EXISTING     |                             |                             | 
0049 722-51401              808.000  SFT  |      25.00000       20200.00|      35.00000       28280.00|      20.00000       16160.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0050 722-51842              884.000  SYS  |      85.00000       75140.00|      78.00000       68952.00|      85.50000       75582.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0051 722-51846               31.000  CYS  |     550.00000       17050.00|     927.00000       28737.00|     550.00000       17050.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0052 722-60824              849.000  SYS  |       2.00000        1698.00|       1.20000        1018.80|       5.00000        4245.00 
  SURFACE MILLING                         |                             |                             | 
0053 801-06207             3082.000  LFT  |       0.90000        2773.80|       1.08000        3328.56|       1.00000        3082.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0054 801-06216               24.000  LFT  |       6.00000         144.00|       6.50000         156.00|       6.00000         144.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0055 801-06640               21.000  EACH |     175.00000        3675.00|     145.00000        3045.00|     135.00000        2835.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06645               10.000  EACH |     140.00000        1400.00|      75.00000         750.00|      70.00000         700.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |   10000.00000       10000.00|   18700.00000       18700.00|   16000.00000       16000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-07023                1.000  EACH |    2500.00000        2500.00|    3025.00000        3025.00|    2800.00000        2800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0059 801-07119               20.000  LFT  |      22.00000         440.00|      27.00000         540.00|      25.00000         500.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(   3  ) 35-2040801 
                                          |RAGLE INC                    |DEIG BROTHERS LUMBER & CONST |GOHMANN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 801-08401              480.000  LFT  |      25.00000       12000.00|      38.00000       18240.00|      30.00000       14400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0061 801-08508              391.000  LFT  |      30.00000       11730.00|      48.00000       18768.00|      35.00000       13685.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0062 801-53072                       LUMP |   45000.00000       45000.00|   24605.00000       24605.00|   39974.88000       39974.88 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0063 808-06716             1433.000  LFT  |       0.40000         573.20|       1.10000        1576.30|       1.00000        1433.00 
  LINE, REMOVE                            |                             |                             | 
0064 808-10033             1860.000  LFT  |       1.25000        2325.00|       0.50000         930.00|       0.50000         930.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0065 808-10034             1507.000  LFT  |       1.25000        1883.75|       0.50000         753.50|       0.50000         753.50 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0066 808-10036               90.000  LFT  |       1.25000         112.50|       0.50000          45.00|       1.00000          90.00 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0067 808-75996               22.000  EACH |      10.00000         220.00|      75.00000        1650.00|      20.00000         440.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               22.000  EACH |      26.00000         572.00|      86.00000        1892.00|     133.50000        2937.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       684,766.90|           $       688,265.65|           $       759,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       684,766.90|           $       688,265.65|           $       759,200.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   38679.34000       38679.34|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01066              849.000  SYS  |      40.00000       33960.00|                             | 
  HYDRO DEMOLITION                        |                             |                             | 
0009 202-02240              873.000  SYS  |      20.00000       17460.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   44500.00000       44500.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-51822              849.000  SYS  |       7.00000        5943.00|                             | 
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             | 
0012 202-93741                4.000  EACH |     150.00000         600.00|                             | 
  GUARDRAIL END TREATMENT, REMOVE         |                             |                             | 
0013 203-02000              281.000  CYS  |      50.00000       14050.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0014 206-51230               30.000  CYS  |      50.00000        1500.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 207-09935             1636.000  SYS  |      10.00000       16360.00|                             | 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0016 211-06467               26.000  CYS  |      80.00000        2080.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 302-06464              160.000  CYS  |      60.00000        9600.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0018 302-07455               40.000  CYS  |      80.00000        3200.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0019 402-07433               83.000  TON  |      98.50000        8175.50|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07438              138.000  TON  |      86.25000       11902.50|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 402-07441              330.000  TON  |      83.20000       27456.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0022 406-05521             1997.000  SYS  |       0.15000         299.55|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 502-06327              643.000  SYS  |      78.00000       50154.00|                             | 
  PCCP, 10 IN                             |                             |                             | 
0024 503-03489               82.000  EACH |      25.00000        2050.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0025 503-05240              288.000  LFT  |      15.00000        4320.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0026 503-05310               48.000  LFT  |     200.00000        9600.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
0027 601-01522                4.000  EACH |    2300.00000        9200.00|                             | 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0028 601-02241             1250.000  LFT  |       4.00000        5000.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0029 601-94689                4.000  EACH |    2800.00000       11200.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0030 601-99105             1225.000  LFT  |      20.00000       24500.00|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0031 602-06729               12.000  EACH |      15.00000         180.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0032 609-06259              254.000  SYS  |      80.00000       20320.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0033 616-02320              263.000  SYS  |       5.00000        1315.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0034 616-06405              110.000  TON  |      75.00000        8250.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 621-06574              151.000  SYS  |      10.00000        1510.00|                             | 
  SODDING                                 |                             |                             | 
0036 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0037 628-09403               12.000  MOS  |    3000.00000       36000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0038 628-09407               12.000  MOS  |     300.00000        3600.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0039 628-11006               24.000  MOS  |      75.00000        1800.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 628-11068                2.000  EACH |     360.00000         720.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0041 702-51005                6.000  CYS  |    1740.00000       10440.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 703-06029            21966.000  LBS  |       1.25000       27457.50|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0043 703-97936              154.000  EACH |      25.00000        3850.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0044 704-51002               41.000  CYS  |    1115.00000       45715.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0045 706-05732                4.000  EACH |    2000.00000        8000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0046 706-51020                2.200  CYS  |    1030.00000        2266.00|                             | 
  RAILING, CONCRETE, C                    |                             |                             | 
0047 709-51821                       LUMP |    7760.00000        7760.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0048 720-44000                2.000  EACH |     750.00000        1500.00|                             | 
  CASTING, ADJUST TO GRADE , EXISTING     |                             |                             | 
0049 722-51401              808.000  SFT  |      55.00000       44440.00|                             | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0050 722-51842              884.000  SYS  |      95.00000       83980.00|                             | 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0051 722-51846               31.000  CYS  |     550.00000       17050.00|                             | 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0052 722-60824              849.000  SYS  |       7.00000        5943.00|                             | 
  SURFACE MILLING                         |                             |                             | 
0053 801-06207             3082.000  LFT  |       1.25000        3852.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0054 801-06216               24.000  LFT  |      15.00000         360.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0055 801-06640               21.000  EACH |     120.00000        2520.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06645               10.000  EACH |      65.00000         650.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |    9000.00000        9000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-07023                1.000  EACH |    6500.00000        6500.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0059 801-07119               20.000  LFT  |      14.00000         280.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 521                     CONTRACT ID : B -33655-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 801-08401              480.000  LFT  |      36.00000       17280.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0061 801-08508              391.000  LFT  |      36.00000       14076.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0062 801-53072                       LUMP |   22800.00000       22800.00|                             | 
  TEMPORARY TRAFFIC SIGNAL                |                             |                             | 
0063 808-06716             1433.000  LFT  |       0.75000        1074.75|                             | 
  LINE, REMOVE                            |                             |                             | 
0064 808-10033             1860.000  LFT  |       1.25000        2325.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0065 808-10034             1507.000  LFT  |       1.25000        1883.75|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0066 808-10036               90.000  LFT  |       1.25000         112.50|                             | 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0067 808-75996               22.000  EACH |      25.00000         550.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0068 808-75998               22.000  EACH |      65.00000        1430.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       773,586.89|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       773,586.89|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 561 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : GUARDRAIL MAINTENANCE OR REPAIR                             COMPLETION DATE : 06/29/13 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE FORT WAYNE DISTRICT          PROJECT(S) :  1173181 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1643252     C-TECH CORPORATION INC                                                     $       380,132.00  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       403,725.00  106.2065% 
   3   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       465,401.00  122.4314% 
   4   38-2932367     RMD HOLDINGS LTD                                                           $     1,134,040.00  298.3279% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2  ) 35-0821499          |(   3  ) 35-2110733 
                                          |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL, MAINTENANCE AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 601-01625                2.000  EACH |    1400.00000        2800.00|    1300.00000        2600.00|    1600.00000        3200.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0006 601-01626                1.000  EACH |    1400.00000        1400.00|    1455.00000        1455.00|    1600.00000        1600.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0007 601-02211                5.000  EACH |      80.00000         400.00|      70.00000         350.00|      80.00000         400.00 
  GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O |                             |                             | 
  IN LONG, GALVANIZED                     |                             |                             | 
0008 601-02241              300.000  LFT  |       1.80000         540.00|       1.80000         540.00|       2.00000         600.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 601-02241              223.000  LFT  |       1.00000         223.00|       1.00000         223.00|       2.00000         446.00 
  GUARDRAIL, REMOVE , ALUMINUM            |                             |                             | 
0010 601-03452                5.000  EACH |     100.00000         500.00|     225.00000        1125.00|      50.00000         250.00 
  EXCAVATION OF DAMAGED STEEL BEAM        |                             |                             | 
  GUARDRAIL BURIED END SECTION, LABOR ONLY|                             |                             | 
0011 601-03456                5.000  EACH |      60.00000         300.00|      70.00000         350.00|      60.00000         300.00 
  GUARDRAIL POST, WOOD TYPE W5            |                             |                             | 
0012 601-03463               10.000  EACH |      20.00000         200.00|      20.00000         200.00|      20.00000         200.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION, LABOR ONLY                     |                             |                             | 
0013 601-03467                3.000  EACH |      90.00000         270.00|      75.00000         225.00|     125.00000         375.00 
  ALUMINUM TO STEEL SPLICE CONNECTOR,     |                             |                             | 
  TYPE A S                                |                             |                             | 
0014 601-03471                1.000  EACH |    1450.00000        1450.00|    1400.00000        1400.00|    1500.00000        1500.00 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1                 |                             |                             | 
0015 601-03471                1.000  EACH |    2250.00000        2250.00|    2225.00000        2225.00|    2000.00000        2000.00 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1 & 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(   3  ) 35-2110733 
                                          |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 601-03471                1.000  EACH |    4400.00000        4400.00|    3800.00000        3800.00|    3000.00000        3000.00 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1, 2, 3, & 4 MS   |                             |                             | 
0017 601-03471                1.000  EACH |    4400.00000        4400.00|    3800.00000        3800.00|    3000.00000        3000.00 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1, 2, 3, & 4 OS   |                             |                             | 
0018 601-03471                1.000  EACH |    3600.00000        3600.00|    2850.00000        2850.00|    2500.00000        2500.00 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1, 2, and 3       |                             |                             | 
0019 601-03683              150.000  HRS  |     280.00000       42000.00|     215.00000       32250.00|     250.00000       37500.00 
  COMBINATION ATTENUATING TERMINAL,       |                             |                             | 
  REPAIR, LABOR ONLY                      |                             |                             | 
0020 601-05856                2.000  EACH |     450.00000         900.00|     550.00000        1100.00|     400.00000         800.00 
  CAT 10 GA. Slotted Rail, MKWB           |                             |                             | 
0021 601-05856                2.000  EACH |     400.00000         800.00|     500.00000        1000.00|     300.00000         600.00 
  CAT 12 GA. Slotted Rail, MKWB           |                             |                             | 
0022 601-05856                2.000  EACH |      75.00000         150.00|     375.00000         750.00|     200.00000         400.00 
  CAT Foundation Tube, Reset              |                             |                             | 
0023 601-05856                2.000  EACH |     475.00000         950.00|     350.00000         700.00|     150.00000         300.00 
  CAT Nose Plate, MKNP                    |                             |                             | 
0024 601-05856               10.000  EACH |     480.00000        4800.00|     350.00000        3500.00|     200.00000        2000.00 
  CAT Nose Side Plate, MKSD               |                             |                             | 
0025 601-05856                2.000  EACH |     150.00000         300.00|     200.00000         400.00|     150.00000         300.00 
  CAT Post, Wood, No. 1                   |                             |                             | 
0026 601-05856                2.000  EACH |     150.00000         300.00|     200.00000         400.00|     150.00000         300.00 
  CAT Post, Wood, No. 2-6                 |                             |                             | 
0027 601-06035             2000.000  LFT  |       5.00000       10000.00|       5.00000       10000.00|       7.00000       14000.00 
  GUARDRAIL, RESET                        |                             |                             | 
0028 601-06037                3.000  EACH |     870.00000        2610.00|     800.00000        2400.00|    1000.00000        3000.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0029 601-06053               10.000  EACH |      10.00000         100.00|       8.00000          80.00|      40.00000         400.00 
  GUARDRAIL Diaphragm, Aluminum Install   |                             |                             | 
0030 601-06273                1.000  EACH |    1200.00000        1200.00|    1350.00000        1350.00|    1200.00000        1200.00 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Head Only                         |                             |                             | 
0031 601-06273                5.000  EACH |     180.00000         900.00|     225.00000        1125.00|     250.00000        1250.00 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Post Only                         |                             |                             | 
0032 601-06273                2.000  EACH |     325.00000         650.00|     375.00000         750.00|     200.00000         400.00 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Reset Head                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(   3  ) 35-2110733 
                                          |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 601-06273                2.000  EACH |     350.00000         700.00|     425.00000         850.00|     300.00000         600.00 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Slotted Rail Only                 |                             |                             | 
0034 601-06728              100.000  LFT  |      30.00000        3000.00|      20.00000        2000.00|      40.00000        4000.00 
  GUARDRAIL, WR-BEAM                      |                             |                             | 
0035 601-06777               10.000  EACH |     400.00000        4000.00|     300.00000        3000.00|     350.00000        3500.00 
  GRAVEL BARREL ARRAY GRAVEL/SAND BARREL  |                             |                             | 
  IMPACT ATTENUATOR                       |                             |                             | 
0036 601-06854               10.000  EACH |      15.00000         150.00|      12.00000         120.00|      20.00000         200.00 
  GUARDRAIL, W-BEAM, NESTED Timber Block  |                             |                             | 
  Only                                    |                             |                             | 
0037 601-07607                1.000  EACH |    1200.00000        1200.00|    1100.00000        1100.00|    1200.00000        1200.00 
  IMPACT ATTENUATOR , QUADGUARD, DIAPHRAM |                             |                             | 
0038 601-07607                1.000  EACH |     900.00000         900.00|     900.00000         900.00|    1200.00000        1200.00 
  IMPACT ATTENUATOR , QUADGUARD, FENDER   |                             |                             | 
  PANEL                                   |                             |                             | 
0039 601-07607                1.000  EACH |     900.00000         900.00|     975.00000         975.00|    1200.00000        1200.00 
  IMPACT ATTENUATOR GREAT SYSTEM          |                             |                             | 
  Cartridge, HEX Foam II,                 |                             |                             | 
0040 601-07607                1.000  EACH |    1100.00000        1100.00|    1075.00000        1075.00|    1200.00000        1200.00 
  IMPACT ATTENUATOR GREAT SYSTEM, NOSE    |                             |                             | 
  ASSEMBLY, GREAT                         |                             |                             | 
0041 601-07607                1.000  EACH |    1000.00000        1000.00|    1050.00000        1050.00|    1100.00000        1100.00 
  IMPACT ATTENUATOR QUADGUARD, CARTRIDGE  |                             |                             | 
  ASSEMBLY, TYPE                          |                             |                             | 
0042 601-07607                1.000  EACH |    1025.00000        1025.00|    1100.00000        1100.00|    1150.00000        1150.00 
  IMPACT ATTENUATOR QUADGUARD, CARTRIDGE  |                             |                             | 
  ASSEMBLY, TYPE                          |                             |                             | 
0043 601-07607                1.000  EACH |     900.00000         900.00|    1025.00000        1025.00|    1050.00000        1050.00 
  IMPACT ATTENUATOR QUADGUARD, PLASTIC    |                             |                             | 
  NOSE ASSEMBLY, YELLOW                   |                             |                             | 
0044 601-07607                2.000  EACH |    1120.00000        2240.00|     795.00000        1590.00|    1200.00000        2400.00 
  IMPACT ATTENUATOR SENTRE & GREAT        |                             |                             | 
  THRIE-BEAM FENDER PANEL                 |                             |                             | 
0045 601-07607                2.000  EACH |     350.00000         700.00|     795.00000        1590.00|     500.00000        1000.00 
  IMPACT ATTENUATOR SENTRE BULL NOSE      |                             |                             | 
  ASSEMBLY, PLASTIC                       |                             |                             | 
0046 601-09238                1.000  EACH |      75.00000          75.00|      85.00000          85.00|      75.00000          75.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0047 601-52540                5.000  EACH |      50.00000         250.00|      44.68000         223.40|      60.00000         300.00 
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             | 
0048 601-61320              374.000  LFT  |      16.00000        5984.00|      17.00000        6358.00|      20.00000        7480.00 
  CURVED SECTION, STEEL BEAM GUARDRAIL    |                             |                             | 
  GALVANIZED, 12 GA.                      |                             |                             | 
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     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(   3  ) 35-2110733 
                                          |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 601-61340               45.000  EACH |      40.00000        1800.00|     120.00000        5400.00|     125.00000        5625.00 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0050 601-61350              200.000  EACH |      10.00000        2000.00|      30.00000        6000.00|      40.00000        8000.00 
  GUARDRAIL POST BRACKET, 15.5 LBS  PER   |                             |                             | 
  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                             |                             | 
0051 601-61360               10.000  EACH |      30.00000         300.00|      35.00000         350.00|      30.00000         300.00 
  GUARDRAIL POST, 8.5 LBS PER LFT.,       |                             |                             | 
  GALVANIZED, 5 FT. 9 IN. LONG            |                             |                             | 
0052 601-61390               10.000  EACH |      50.00000         500.00|      32.00000         320.00|      40.00000         400.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALV                       |                             |                             | 
0053 601-61545               10.000  EACH |      25.00000         250.00|      25.00000         250.00|      30.00000         300.00 
  GUARDRAIL POST, ALUMINUM, INSTALL       |                             |                             | 
0054 601-62070            15000.000  LFT  |       8.25000      123750.00|       8.50000      127500.00|      10.00000      150000.00 
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             | 
0055 601-62090              400.000  LFT  |       4.00000        1600.00|       4.00000        1600.00|       5.00000        2000.00 
  GUARDRAIL, STEEL BEAM, INSTALL          |                             |                             | 
0056 601-62100               10.000  EACH |      20.00000         200.00|      30.00000         300.00|      30.00000         300.00 
  GUARDRAIL POST, STEEL, INSTALL          |                             |                             | 
0057 601-62110             1500.000  LFT  |       3.40000        5100.00|       3.60000        5400.00|       5.00000        7500.00 
  GUARDRAIL, CHANNEL, 6.7 LBS PER LFT.,   |                             |                             | 
  INSTALL                                 |                             |                             | 
0058 601-62150                5.000  EACH |      80.00000         400.00|     100.00000         500.00|     100.00000         500.00 
  GUARDRAIL POST, 15.5 LBS PER LFT.,      |                             |                             | 
  GALVANIZED, 7 FT. 0 IN. LONG            |                             |                             | 
0059 601-62260                5.000  EACH |      55.00000         275.00|      35.00000         175.00|      50.00000         250.00 
  GUARDRAIL FLAT TERMINAL END SECTION,    |                             |                             | 
  GALVANIZED                              |                             |                             | 
0060 601-62460                5.000  EACH |      70.00000         350.00|      80.00000         400.00|      80.00000         400.00 
  GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75   |                             |                             | 
  IN.                                     |                             |                             | 
0061 601-62510               10.000  EACH |      55.00000         550.00|      45.00000         450.00|      50.00000         500.00 
  GUARDRAIL BREAKAWAY CABLE TERMINAL,     |                             |                             | 
  MICHIGAN END SHOE                       |                             |                             | 
0062 601-62540             1000.000  EACH |      14.00000       14000.00|      17.00000       17000.00|      18.00000       18000.00 
  GUARDRAIL POST, PLUMB                   |                             |                             | 
0063 601-62554              150.000  LFT  |       3.50000         525.00|       5.00000         750.00|       6.00000         900.00 
  GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM |                             |                             | 
  INSTALL                                 |                             |                             | 
0064 601-90745               10.000  EACH |      25.00000         250.00|      25.00000         250.00|      40.00000         400.00 
  GUARDRAIL POST ALUMINUM 5A, Install     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(   3  ) 35-2110733 
                                          |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0065 601-91426                5.000  EACH |      60.00000         300.00|      70.00000         350.00|      75.00000         375.00 
  GUARDRAIL TERMINAL END SECTION, A       |                             |                             | 
0066 601-91468              200.000  EACH |      48.00000        9600.00|      34.00000        6800.00|      40.00000        8000.00 
  GUARDRAIL POST, 8.5 LBS PER LFT.,       |                             |                             | 
  GALVANIZED, 6 FT. 0 IN. LONG            |                             |                             | 
0067 601-91502                5.000  EACH |      65.00000         325.00|      75.00000         375.00|      75.00000         375.00 
  GUARDRAIL TERMINAL SECTION, WOOD        |                             |                             | 
  BREAKAWAY POST                          |                             |                             | 
0068 601-91504                2.000  EACH |     120.00000         240.00|      73.00000         146.00|      90.00000         180.00 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 
0069 601-91505                5.000  EACH |      85.00000         425.00|      60.00000         300.00|      70.00000         350.00 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0070 601-91510                5.000  EACH |      85.00000         425.00|      60.00000         300.00|      70.00000         350.00 
  GUARDRAIL POST, W3, 8 IN. X 8 IN.       |                             |                             | 
0071 601-91511                5.000  EACH |      85.00000         425.00|      60.00000         300.00|      70.00000         350.00 
  GUARDRAIL POST, W4, 8 IN. X 8 IN.       |                             |                             | 
0072 601-91542               10.000  EACH |      20.00000         200.00|      13.00000         130.00|      15.00000         150.00 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 
0073 601-91575               10.000  EACH |      20.00000         200.00|      13.00000         130.00|      15.00000         150.00 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B2      |                             |                             | 
0074 601-91576               10.000  EACH |      20.00000         200.00|      13.00000         130.00|      15.00000         150.00 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B3      |                             |                             | 
0075 601-91578                5.000  EACH |      50.00000         250.00|      42.00000         210.00|      45.00000         225.00 
  GUARDRAIL TERMINAL SECTION, ANCHOR PLAT |                             |                             | 
0076 601-91640                2.000  EACH |      75.00000         150.00|      55.00000         110.00|      60.00000         120.00 
  GUARDRAIL TERMINAL SECTION, SOIL PLATE  |                             |                             | 
0077 601-91642                5.000  EACH |      60.00000         300.00|      32.00000         160.00|      60.00000         300.00 
  GUARDRAIL TERMINAL SECTION, BEARING     |                             |                             | 
  PLATE                                   |                             |                             | 
0078 601-91643                5.000  EACH |      75.00000         375.00|      65.00000         325.00|      70.00000         350.00 
  GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X |                             |                             | 
  9 FT.                                   |                             |                             | 
0079 601-91649                5.000  EACH |     160.00000         800.00|     120.00000         600.00|     110.00000         550.00 
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 
  GALVANIZED                              |                             |                             | 
0080 601-91650               75.000  LFT  |      18.00000        1350.00|      19.00000        1425.00|      25.00000        1875.00 
  GUARDRAIL THRIE BEAM EXPANSION RAIL,    |                             |                             | 
  GALVANIZED                              |                             |                             | 
0081 601-91653                2.000  EACH |     120.00000         240.00|      90.30000         180.60|     100.00000         200.00 
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 
  GALVANIZED                              |                             |                             | 
0082 601-91654                1.000  EACH |     700.00000         700.00|     500.00000         500.00|    1000.00000        1000.00 
  GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT |                             |                             | 
  GALVANIZED                              |                             |                             | 
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     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(   3  ) 35-2110733 
                                          |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 601-91656                1.000  EACH |     700.00000         700.00|     500.00000         500.00|    1000.00000        1000.00 
  GUARDRAIL SQUARE NOSE SUPPORT           |                             |                             | 
  ATTACHMENT, GALVANIZED                  |                             |                             | 
0084 601-94689                1.000  EACH |    3300.00000        3300.00|    2600.00000        2600.00|    2700.00000        2700.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0085 601-94690                1.000  EACH |    4400.00000        4400.00|    3750.00000        3750.00|    3900.00000        3900.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0086 601-95916               10.000  EACH |      24.00000         240.00|      10.00000         100.00|      20.00000         200.00 
  GUARDRAIL POST 5 FT 3 IN. LONG,         |                             |                             | 
  ALUMINUM, INSTALL                       |                             |                             | 
0087 601-95927                5.000  EACH |      70.00000         350.00|      20.00000         100.00|      50.00000         250.00 
  GUARDRAIL TERMINAL SECTION, SINGLEFACE, |                             |                             | 
  BURIED END, ALUMINUM, INSTALL           |                             |                             | 
0088 601-95928                2.000  EACH |      80.00000         160.00|      32.00000          64.00|      75.00000         150.00 
  GUARDRAIL TERMINAL SECTION, DOUBLEFACE, |                             |                             | 
  BURIED END, ALUMINUM, INSTALL           |                             |                             | 
0089 601-97948                2.000  EACH |      90.00000         180.00|     135.00000         270.00|     135.00000         270.00 
  GUARDRAIL POST, PADDLE, 15.5 LBS PER    |                             |                             | 
  LFT, GALVANIZED, 6 FT. 3 IN. LONG       |                             |                             | 
0090 601-97950              300.000  EACH |       9.50000        2850.00|       9.50000        2850.00|      10.00000        3000.00 
  GUARDRAIL POST BRACKET, TREATED TIMBER, |                             |                             | 
  6 IN. X 6 IN.                           |                             |                             | 
0091 601-98076               10.000  EACH |      12.00000         120.00|      40.00000         400.00|      50.00000         500.00 
  GUARDRAIL POST BRACKET, MODIFIED        |                             |                             | 
  BRACKET FOR 4 X 6 POST                  |                             |                             | 
0092 602-01064              100.000  LFT  |     100.00000       10000.00|     140.00000       14000.00|     190.00000       19000.00 
  CONCRETE BARRIER , MODIFIED             |                             |                             | 
0093 627-09327             5000.000  LFT  |      10.00000       50000.00|      12.00000       60000.00|      12.00000       60000.00 
  CABLE BARRIER SYSTEM, TYPE TL-4 , REPAI |                             |                             | 
0094 627-09331                3.000  EACH |    1500.00000        4500.00|    1100.00000        3300.00|    2000.00000        6000.00 
  SAFETY TERMINAL, TYPE TL-4 , REPAIR     |                             |                             | 
0095 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0096 628-09408               12.000  MOS  |     150.00000        1800.00|     200.00000        2400.00|     250.00000        3000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0097 628-09409               12.000  MOS  |     120.00000        1440.00|     115.00000        1380.00|     125.00000        1500.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0098 628-11006               12.000  MOS  |     120.00000        1440.00|     150.00000        1800.00|     175.00000        2100.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0099 628-11068                1.000  EACH |     250.00000         250.00|     150.00000         150.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1643252          |(   2   ) 35-0821499         |(   3  ) 35-2110733 
                                          |C-TECH CORPORATION INC       |JAMES H DREW CORPORATION     |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 801-03290                8.000  EACH |      50.00000         400.00|     300.00000        2400.00|     200.00000        1600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0101 801-06775                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 801-92448             1000.000  DAY  |       5.00000        5000.00|      15.00000       15000.00|      18.00000       18000.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0103 809-04951             1425.000  EACH |       5.00000        7125.00|       6.00000        8550.00|       5.00000        7125.00 
  PLATE , D                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       380,132.00|           $       403,725.00|           $       465,401.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       380,132.00|           $       403,725.00|           $       465,401.00 
==================================================================================================================================== 
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     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2932367          |(       )                    |(      ) 
                                          |RMD HOLDINGS LTD             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL, MAINTENANCE AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 601-01625                2.000  EACH |    2798.00000        5596.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0006 601-01626                1.000  EACH |    2749.00000        2749.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0007 601-02211                5.000  EACH |     150.00000         750.00|                             | 
  GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O |                             |                             | 
  IN LONG, GALVANIZED                     |                             |                             | 
0008 601-02241              300.000  LFT  |       6.00000        1800.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 601-02241              223.000  LFT  |       6.00000        1338.00|                             | 
  GUARDRAIL, REMOVE , ALUMINUM            |                             |                             | 
0010 601-03452                5.000  EACH |     588.00000        2940.00|                             | 
  EXCAVATION OF DAMAGED STEEL BEAM        |                             |                             | 
  GUARDRAIL BURIED END SECTION, LABOR ONLY|                             |                             | 
0011 601-03456                5.000  EACH |     184.00000         920.00|                             | 
  GUARDRAIL POST, WOOD TYPE W5            |                             |                             | 
0012 601-03463               10.000  EACH |    1764.00000       17640.00|                             | 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION, LABOR ONLY                     |                             |                             | 
0013 601-03467                3.000  EACH |     260.00000         780.00|                             | 
  ALUMINUM TO STEEL SPLICE CONNECTOR,     |                             |                             | 
  TYPE A S                                |                             |                             | 
0014 601-03471                1.000  EACH |     925.00000         925.00|                             | 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1                 |                             |                             | 
0015 601-03471                1.000  EACH |    2118.00000        2118.00|                             | 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1 & 2             |                             |                             | 
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     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2932367          |(       )                    |(      ) 
                                          |RMD HOLDINGS LTD             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 601-03471                1.000  EACH |    3821.00000        3821.00|                             | 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1, 2, 3, & 4 MS   |                             |                             | 
0017 601-03471                1.000  EACH |    3527.00000        3527.00|                             | 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1, 2, 3, & 4 OS   |                             |                             | 
0018 601-03471                1.000  EACH |    2939.00000        2939.00|                             | 
  CAT UNIT, COMPLETE WITHOUT FOUNDATION   |                             |                             | 
  TUBES OR SOIL PLATES, ABOVE GROUND      |                             |                             | 
  COMPONENTS ONLY Stage 1, 2, and 3       |                             |                             | 
0019 601-03683              150.000  HRS  |     587.00000       88050.00|                             | 
  COMBINATION ATTENUATING TERMINAL,       |                             |                             | 
  REPAIR, LABOR ONLY                      |                             |                             | 
0020 601-05856                2.000  EACH |     457.00000         914.00|                             | 
  CAT 10 GA. Slotted Rail, MKWB           |                             |                             | 
0021 601-05856                2.000  EACH |     373.00000         746.00|                             | 
  CAT 12 GA. Slotted Rail, MKWB           |                             |                             | 
0022 601-05856                2.000  EACH |     588.00000        1176.00|                             | 
  CAT Foundation Tube, Reset              |                             |                             | 
0023 601-05856                2.000  EACH |     265.00000         530.00|                             | 
  CAT Nose Plate, MKNP                    |                             |                             | 
0024 601-05856               10.000  EACH |     275.00000        2750.00|                             | 
  CAT Nose Side Plate, MKSD               |                             |                             | 
0025 601-05856                2.000  EACH |     230.00000         460.00|                             | 
  CAT Post, Wood, No. 1                   |                             |                             | 
0026 601-05856                2.000  EACH |     230.00000         460.00|                             | 
  CAT Post, Wood, No. 2-6                 |                             |                             | 
0027 601-06035             2000.000  LFT  |      17.45000       34900.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0028 601-06037                3.000  EACH |    1638.00000        4914.00|                             | 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0029 601-06053               10.000  EACH |     295.00000        2950.00|                             | 
  GUARDRAIL Diaphragm, Aluminum Install   |                             |                             | 
0030 601-06273                1.000  EACH |     970.00000         970.00|                             | 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Head Only                         |                             |                             | 
0031 601-06273                5.000  EACH |     170.00000         850.00|                             | 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Post Only                         |                             |                             | 
0032 601-06273                2.000  EACH |     197.00000         394.00|                             | 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Reset Head                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2932367          |(       )                    |(      ) 
                                          |RMD HOLDINGS LTD             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 601-06273                2.000  EACH |     407.00000         814.00|                             | 
  GUARDRAIL END TREATMENT, SKT-350 or ET  |                             |                             | 
  2000, Slotted Rail Only                 |                             |                             | 
0034 601-06728              100.000  LFT  |      16.75000        1675.00|                             | 
  GUARDRAIL, WR-BEAM                      |                             |                             | 
0035 601-06777               10.000  EACH |     715.00000        7150.00|                             | 
  GRAVEL BARREL ARRAY GRAVEL/SAND BARREL  |                             |                             | 
  IMPACT ATTENUATOR                       |                             |                             | 
0036 601-06854               10.000  EACH |    2953.00000       29530.00|                             | 
  GUARDRAIL, W-BEAM, NESTED Timber Block  |                             |                             | 
  Only                                    |                             |                             | 
0037 601-07607                1.000  EACH |    1974.00000        1974.00|                             | 
  IMPACT ATTENUATOR , QUADGUARD, DIAPHRAM |                             |                             | 
0038 601-07607                1.000  EACH |    1448.00000        1448.00|                             | 
  IMPACT ATTENUATOR , QUADGUARD, FENDER   |                             |                             | 
  PANEL                                   |                             |                             | 
0039 601-07607                1.000  EACH |    2022.00000        2022.00|                             | 
  IMPACT ATTENUATOR GREAT SYSTEM          |                             |                             | 
  Cartridge, HEX Foam II,                 |                             |                             | 
0040 601-07607                1.000  EACH |    1873.00000        1873.00|                             | 
  IMPACT ATTENUATOR GREAT SYSTEM, NOSE    |                             |                             | 
  ASSEMBLY, GREAT                         |                             |                             | 
0041 601-07607                1.000  EACH |    1587.00000        1587.00|                             | 
  IMPACT ATTENUATOR QUADGUARD, CARTRIDGE  |                             |                             | 
  ASSEMBLY, TYPE                          |                             |                             | 
0042 601-07607                1.000  EACH |    1640.00000        1640.00|                             | 
  IMPACT ATTENUATOR QUADGUARD, CARTRIDGE  |                             |                             | 
  ASSEMBLY, TYPE                          |                             |                             | 
0043 601-07607                1.000  EACH |    1500.00000        1500.00|                             | 
  IMPACT ATTENUATOR QUADGUARD, PLASTIC    |                             |                             | 
  NOSE ASSEMBLY, YELLOW                   |                             |                             | 
0044 601-07607                2.000  EACH |     998.00000        1996.00|                             | 
  IMPACT ATTENUATOR SENTRE & GREAT        |                             |                             | 
  THRIE-BEAM FENDER PANEL                 |                             |                             | 
0045 601-07607                2.000  EACH |     294.00000         588.00|                             | 
  IMPACT ATTENUATOR SENTRE BULL NOSE      |                             |                             | 
  ASSEMBLY, PLASTIC                       |                             |                             | 
0046 601-09238                1.000  EACH |      78.00000          78.00|                             | 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0047 601-52540                5.000  EACH |     460.00000        2300.00|                             | 
  GUARDRAIL TERMINAL SECTION, W BEAM      |                             |                             | 
0048 601-61320              374.000  LFT  |      40.00000       14960.00|                             | 
  CURVED SECTION, STEEL BEAM GUARDRAIL    |                             |                             | 
  GALVANIZED, 12 GA.                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2932367          |(       )                    |(      ) 
                                          |RMD HOLDINGS LTD             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0049 601-61340               45.000  EACH |      45.00000        2025.00|                             | 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0050 601-61350              200.000  EACH |      45.00000        9000.00|                             | 
  GUARDRAIL POST BRACKET, 15.5 LBS  PER   |                             |                             | 
  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                             |                             | 
0051 601-61360               10.000  EACH |      15.00000         150.00|                             | 
  GUARDRAIL POST, 8.5 LBS PER LFT.,       |                             |                             | 
  GALVANIZED, 5 FT. 9 IN. LONG            |                             |                             | 
0052 601-61390               10.000  EACH |     178.00000        1780.00|                             | 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALV                       |                             |                             | 
0053 601-61545               10.000  EACH |       9.80000          98.00|                             | 
  GUARDRAIL POST, ALUMINUM, INSTALL       |                             |                             | 
0054 601-62070            15000.000  LFT  |      32.50000      487500.00|                             | 
  GUARDRAIL, STEEL BEAM, GALVANIZED       |                             |                             | 
0055 601-62090              400.000  LFT  |      11.75000        4700.00|                             | 
  GUARDRAIL, STEEL BEAM, INSTALL          |                             |                             | 
0056 601-62100               10.000  EACH |      98.00000         980.00|                             | 
  GUARDRAIL POST, STEEL, INSTALL          |                             |                             | 
0057 601-62110             1500.000  LFT  |      11.25000       16875.00|                             | 
  GUARDRAIL, CHANNEL, 6.7 LBS PER LFT.,   |                             |                             | 
  INSTALL                                 |                             |                             | 
0058 601-62150                5.000  EACH |     160.00000         800.00|                             | 
  GUARDRAIL POST, 15.5 LBS PER LFT.,      |                             |                             | 
  GALVANIZED, 7 FT. 0 IN. LONG            |                             |                             | 
0059 601-62260                5.000  EACH |      80.00000         400.00|                             | 
  GUARDRAIL FLAT TERMINAL END SECTION,    |                             |                             | 
  GALVANIZED                              |                             |                             | 
0060 601-62460                5.000  EACH |     133.00000         665.00|                             | 
  GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75   |                             |                             | 
  IN.                                     |                             |                             | 
0061 601-62510               10.000  EACH |     825.00000        8250.00|                             | 
  GUARDRAIL BREAKAWAY CABLE TERMINAL,     |                             |                             | 
  MICHIGAN END SHOE                       |                             |                             | 
0062 601-62540             1000.000  EACH |      50.00000       50000.00|                             | 
  GUARDRAIL POST, PLUMB                   |                             |                             | 
0063 601-62554              150.000  LFT  |       6.00000         900.00|                             | 
  GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM |                             |                             | 
  INSTALL                                 |                             |                             | 
0064 601-90745               10.000  EACH |      98.00000         980.00|                             | 
  GUARDRAIL POST ALUMINUM 5A, Install     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2932367          |(       )                    |(      ) 
                                          |RMD HOLDINGS LTD             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0065 601-91426                5.000  EACH |     206.00000        1030.00|                             | 
  GUARDRAIL TERMINAL END SECTION, A       |                             |                             | 
0066 601-91468              200.000  EACH |     145.00000       29000.00|                             | 
  GUARDRAIL POST, 8.5 LBS PER LFT.,       |                             |                             | 
  GALVANIZED, 6 FT. 0 IN. LONG            |                             |                             | 
0067 601-91502                5.000  EACH |     160.00000         800.00|                             | 
  GUARDRAIL TERMINAL SECTION, WOOD        |                             |                             | 
  BREAKAWAY POST                          |                             |                             | 
0068 601-91504                2.000  EACH |     160.00000         320.00|                             | 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 
0069 601-91505                5.000  EACH |     160.00000         800.00|                             | 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0070 601-91510                5.000  EACH |     160.00000         800.00|                             | 
  GUARDRAIL POST, W3, 8 IN. X 8 IN.       |                             |                             | 
0071 601-91511                5.000  EACH |     160.00000         800.00|                             | 
  GUARDRAIL POST, W4, 8 IN. X 8 IN.       |                             |                             | 
0072 601-91542               10.000  EACH |      84.00000         840.00|                             | 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 
0073 601-91575               10.000  EACH |      84.00000         840.00|                             | 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B2      |                             |                             | 
0074 601-91576               10.000  EACH |      84.00000         840.00|                             | 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B3      |                             |                             | 
0075 601-91578                5.000  EACH |     140.00000         700.00|                             | 
  GUARDRAIL TERMINAL SECTION, ANCHOR PLAT |                             |                             | 
0076 601-91640                2.000  EACH |     110.00000         220.00|                             | 
  GUARDRAIL TERMINAL SECTION, SOIL PLATE  |                             |                             | 
0077 601-91642                5.000  EACH |     130.00000         650.00|                             | 
  GUARDRAIL TERMINAL SECTION, BEARING     |                             |                             | 
  PLATE                                   |                             |                             | 
0078 601-91643                5.000  EACH |     175.00000         875.00|                             | 
  GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X |                             |                             | 
  9 FT.                                   |                             |                             | 
0079 601-91649                5.000  EACH |     235.00000        1175.00|                             | 
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 
  GALVANIZED                              |                             |                             | 
0080 601-91650               75.000  LFT  |      45.00000        3375.00|                             | 
  GUARDRAIL THRIE BEAM EXPANSION RAIL,    |                             |                             | 
  GALVANIZED                              |                             |                             | 
0081 601-91653                2.000  EACH |     160.00000         320.00|                             | 
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 
  GALVANIZED                              |                             |                             | 
0082 601-91654                1.000  EACH |     300.00000         300.00|                             | 
  GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT |                             |                             | 
  GALVANIZED                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2932367          |(       )                    |(      ) 
                                          |RMD HOLDINGS LTD             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 601-91656                1.000  EACH |     400.00000         400.00|                             | 
  GUARDRAIL SQUARE NOSE SUPPORT           |                             |                             | 
  ATTACHMENT, GALVANIZED                  |                             |                             | 
0084 601-94689                1.000  EACH |    3650.00000        3650.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0085 601-94690                1.000  EACH |    5560.00000        5560.00|                             | 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0086 601-95916               10.000  EACH |      97.00000         970.00|                             | 
  GUARDRAIL POST 5 FT 3 IN. LONG,         |                             |                             | 
  ALUMINUM, INSTALL                       |                             |                             | 
0087 601-95927                5.000  EACH |    1175.00000        5875.00|                             | 
  GUARDRAIL TERMINAL SECTION, SINGLEFACE, |                             |                             | 
  BURIED END, ALUMINUM, INSTALL           |                             |                             | 
0088 601-95928                2.000  EACH |    1175.00000        2350.00|                             | 
  GUARDRAIL TERMINAL SECTION, DOUBLEFACE, |                             |                             | 
  BURIED END, ALUMINUM, INSTALL           |                             |                             | 
0089 601-97948                2.000  EACH |     250.00000         500.00|                             | 
  GUARDRAIL POST, PADDLE, 15.5 LBS PER    |                             |                             | 
  LFT, GALVANIZED, 6 FT. 3 IN. LONG       |                             |                             | 
0090 601-97950              300.000  EACH |      75.00000       22500.00|                             | 
  GUARDRAIL POST BRACKET, TREATED TIMBER, |                             |                             | 
  6 IN. X 6 IN.                           |                             |                             | 
0091 601-98076               10.000  EACH |     110.00000        1100.00|                             | 
  GUARDRAIL POST BRACKET, MODIFIED        |                             |                             | 
  BRACKET FOR 4 X 6 POST                  |                             |                             | 
0092 602-01064              100.000  LFT  |     113.00000       11300.00|                             | 
  CONCRETE BARRIER , MODIFIED             |                             |                             | 
0093 627-09327             5000.000  LFT  |      14.05000       70250.00|                             | 
  CABLE BARRIER SYSTEM, TYPE TL-4 , REPAI |                             |                             | 
0094 627-09331                3.000  EACH |    2340.00000        7020.00|                             | 
  SAFETY TERMINAL, TYPE TL-4 , REPAIR     |                             |                             | 
0095 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0096 628-09408               12.000  MOS  |      70.00000         840.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0097 628-09409               12.000  MOS  |      70.00000         840.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0098 628-11006               12.000  MOS  |     115.00000        1380.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0099 628-11068                1.000  EACH |     280.00000         280.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 561                     CONTRACT ID : M -34201-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2932367          |(       )                    |(      ) 
                                          |RMD HOLDINGS LTD             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 801-03290                8.000  EACH |     330.00000        2640.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0101 801-06775                       LUMP |    7500.00000        7500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 801-92448             1000.000  DAY  |       1.50000        1500.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0103 809-04951             1425.000  EACH |      70.00000       99750.00|                             | 
  PLATE , D                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,134,040.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,134,040.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 601                     CONTRACT ID : T -33725-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 10/15/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE TOWN OF AVON                 PROJECT(S) :  1006096 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS INC                                                          $       188,500.00  100.0000% 
   2   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $       209,283.83  111.0259% 
   3   35-1673827     H E HENDERSON INC                                                          $       224,628.93  119.1665% 
   4   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       252,834.60  134.1298% 
   5   43-1012298     COLLINS & HERMANN INC                                                      $       253,416.29  134.4384% 
   6   06-1675328     MARTELL ELECTRIC LLC                                                       $       267,397.50  141.8554% 
   7   90-0690005     TC ELECTRIC INC                                                            $       293,047.00  155.4626% 
   8   35-0965412     SHAMBAUGH & SON LP                                                         $       299,382.00  158.8233% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : T -33725-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 35-2040834          |(   3  ) 35-1673827 
                                          |M A S MARKERS INC            |GRIDLOCK TRAFFIC SYSTEMS INC |H E HENDERSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN INSTALLATION / REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   12500.00000       12500.00|    5000.00000        5000.00|    7258.84000        7258.84 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   15627.36000       15627.36|   10000.00000       10000.00|   23200.00000       23200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 628-09408                6.000  MOS  |      60.00000         360.00|     100.00000         600.00|     160.50000         963.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0009 628-09409                6.000  MOS  |      60.00000         360.00|      50.00000         300.00|     160.50000         963.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0010 628-10246                6.000  MOS  |      50.00000         300.00|     100.00000         600.00|     128.40000         770.40 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0011 628-11068                1.000  EACH |      50.00000          50.00|     250.83000         250.83|      85.60000          85.60 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0012 801-06710               50.000  DAY  |       0.10000           5.00|      10.00000         500.00|      26.75000        1337.50 
  FLASHING ARROW SIGN                     |                             |                             | 
0013 801-06775                       LUMP |    7800.00000        7800.00|    5000.00000        5000.00|    9911.20000        9911.20 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 801-92448               50.000  DAY  |       0.10000           5.00|      10.00000         500.00|      42.80000        2140.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0015 802-05704            12424.000  LFT  |       5.25000       65226.00|       8.00000       99392.00|       6.32000       78519.68 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0016 802-07059             1310.000  EACH |       6.00000        7860.00|      10.00000       13100.00|      13.68000       17920.80 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0017 802-09840             9184.000  SFT  |       8.46000       77696.64|       8.00000       73472.00|       8.83000       81094.72 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : T -33725-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2   ) 35-2040834         |(   3  ) 35-1673827 
                                          |M A S MARKERS INC            |GRIDLOCK TRAFFIC SYSTEMS INC |H E HENDERSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 802-09842               47.000  SFT  |      15.00000         705.00|      12.00000         564.00|       9.77000         459.19 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       188,500.00|           $       209,283.83|           $       224,628.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       188,500.00|           $       209,283.83|           $       224,628.93 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 601 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : T -33725-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2421492          |(   5   ) 43-1012298         |(   6  ) 06-1675328 
                                          |ACTION TRAFFIC MAINTENANCE   |COLLINS & HERMANN INC        |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN INSTALLATION / REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|   18965.35000       18965.35|    1250.00000        1250.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    8500.00000        8500.00|   13546.68000       13546.68|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 628-09408                6.000  MOS  |      50.00000         300.00|     303.05000        1818.30|     150.00000         900.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0009 628-09409                6.000  MOS  |      50.00000         300.00|     101.02000         606.12|      95.00000         570.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0010 628-10246                6.000  MOS  |      50.00000         300.00|     101.02000         606.12|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0011 628-11068                1.000  EACH |     200.00000         200.00|     151.52000         151.52|      95.00000          95.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0012 801-06710               50.000  DAY  |      10.00000         500.00|      50.51000        2525.50|      15.00000         750.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0013 801-06775                       LUMP |    9000.00000        9000.00|   16697.07000       16697.07|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 801-92448               50.000  DAY  |       3.00000         150.00|      31.50000        1575.00|      75.00000        3750.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0015 802-05704            12424.000  LFT  |       7.65000       95043.60|       7.52000       93428.48|       8.00000       99392.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0016 802-07059             1310.000  EACH |       5.00000        6550.00|      20.32000       26619.20|      16.00000       20960.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0017 802-09840             9184.000  SFT  |      12.65000      116177.60|       8.32000       76410.88|      13.25000      121688.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0018 802-09842               47.000  SFT  |      17.20000         808.40|       9.81000         461.07|      12.50000         587.50 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       252,834.60|           $       253,416.29|           $       267,397.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



     CONTRACT TOTALS                      |           $       252,834.60|           $       253,416.29|           $       267,397.50 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : T -33725-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2421492          |(   5   ) 43-1012298         |(   6  ) 06-1675328 
                                          |ACTION TRAFFIC MAINTENANCE   |COLLINS & HERMANN INC        |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : T -33725-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 90-0690005          |(   8   ) 35-0965412         |(      ) 
                                          |TC ELECTRIC INC              |SHAMBAUGH & SON LP           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN INSTALLATION / REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5800.00000        5800.00|    7500.00000        7500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9000.00000        9000.00|   16000.00000       16000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 628-09408                6.000  MOS  |     100.00000         600.00|    1100.00000        6600.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0009 628-09409                6.000  MOS  |     100.00000         600.00|     100.00000         600.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0010 628-10246                6.000  MOS  |     100.00000         600.00|     125.00000         750.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0011 628-11068                1.000  EACH |     100.00000         100.00|     500.00000         500.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0012 801-06710               50.000  DAY  |      50.00000        2500.00|      45.00000        2250.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0013 801-06775                       LUMP |    9000.00000        9000.00|    8000.00000        8000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 801-92448               50.000  DAY  |     130.00000        6500.00|      75.00000        3750.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0015 802-05704            12424.000  LFT  |      10.00000      124240.00|       8.00000       99392.00| 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0016 802-07059             1310.000  EACH |      14.25000       18667.50|      40.00000       52400.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0017 802-09840             9184.000  SFT  |      12.50000      114800.00|      11.00000      101024.00| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0018 802-09842               47.000  SFT  |      13.50000         634.50|      13.00000         611.00| 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       293,047.00|           $       299,382.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



     CONTRACT TOTALS                      |           $       293,047.00|           $       299,382.00|           $ 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 601                     CONTRACT ID : T -33725-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 90-0690005          |(   8   ) 35-0965412         |(      ) 
                                          |TC ELECTRIC INC              |SHAMBAUGH & SON LP           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
==================================================================================================================================== 
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                                                                                                                   PAGE : 621 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 09/30/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT          PROJECT(S) :  1172478 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       350,151.62  100.0000% 
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       357,676.20  102.1489% 
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       369,207.85  105.4423% 
   4   90-0690005     TC ELECTRIC INC                                                            $       369,306.49  105.4705% 
   5   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       378,478.08  108.0898% 
   6   06-1675328     MARTELL ELECTRIC LLC                                                       $       383,449.18  109.5095% 
   7   35-0965412     SHAMBAUGH & SON LP                                                         $       390,434.60  111.5044% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2  ) 35-2046222          |(   3  ) 35-0821499 
                                          |SIGNAL CONSTRUCTION INC      |MORPHEY CONSTRUCTION INC     |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT SIGNAL PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2500.00000        2500.00|     475.00000         475.00|    1785.00000        1785.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   14500.00000       14500.00|    8400.00000        8400.00|    4740.00000        4740.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-52710               30.000  SYS  |      63.00000        1890.00|      63.00000        1890.00|      63.00000        1890.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-90277               11.000  EACH |     200.00000        2200.00|      95.00000        1045.00|     398.00000        4378.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 304-07490                0.100  TON  |    3150.00000         315.00|    3150.00000         315.00|    3150.00000         315.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 604-07898               10.000  SYS  |     235.00000        2350.00|     240.00000        2400.00|     238.00000        2380.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0011 604-07902               10.000  SYS  |     165.00000        1650.00|     170.00000        1700.00|     168.00000        1680.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0012 604-07903               10.000  SYS  |     160.00000        1600.00|     160.00000        1600.00|     158.00000        1580.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0013 801-03290               10.000  EACH |     180.00000        1800.00|     185.00000        1850.00|     181.00000        1810.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640               30.000  EACH |     115.00000        3450.00|     115.00000        3450.00|     114.00000        3420.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710              120.000  DAY  |       0.01000           1.20|       6.00000         720.00|       4.20000         504.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |    4800.00000        4800.00|    5500.00000        5500.00|    4587.00000        4587.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07060               10.000  EACH |     125.00000        1250.00|      90.00000         900.00|     215.00000        2150.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0018 805-01300                4.000  EACH |    1000.00000        4000.00|    1700.00000        6800.00|    2159.00000        8636.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0019 805-01842               12.000  EACH |     725.00000        8700.00|     950.00000       11400.00|     822.00000        9864.00 
  HANDHOLE, SIGNAL                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 621 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-2046222         |(   3  ) 35-0821499 
                                          |SIGNAL CONSTRUCTION INC      |MORPHEY CONSTRUCTION INC     |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-01844             2839.000  LFT  |      12.00000       34068.00|      14.75000       41875.25|      15.00000       42585.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0021 805-02087                       LUMP |    1000.00000        1000.00|     650.00000         650.00|    2159.00000        2159.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02152               12.000  EACH |     425.00000        5100.00|     450.00000        5400.00|     403.00000        4836.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0023 805-08464                1.000  EACH |    4000.00000        4000.00|    1850.00000        1850.00|    4089.00000        4089.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0024 805-08493                       LUMP |     500.00000         500.00|     440.00000         440.00|     906.00000         906.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0025 805-09089                2.000  EACH |     275.00000         550.00|     390.00000         780.00|     250.00000         500.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0026 805-09539               21.000  EACH |     390.00000        8190.00|     260.00000        5460.00|     344.00000        7224.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0027 805-11375                1.000  EACH |    9650.00000        9650.00|    9300.00000        9300.00|    8993.00000        8993.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0028 805-11376                1.000  EACH |    9950.00000        9950.00|    9600.00000        9600.00|    9281.00000        9281.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  30 FT.                                  |                             |                             | 
0029 805-11377                2.000  EACH |   10200.00000       20400.00|   10100.00000       20200.00|    9565.00000       19130.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0030 805-11383                4.000  EACH |    2500.00000       10000.00|    2050.00000        8200.00|    2694.00000       10776.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0031 805-78100                1.000  EACH |   10400.00000       10400.00|   10500.00000       10500.00|   10290.00000       10290.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0032 805-78106                1.000  EACH |   14000.00000       14000.00|   11800.00000       11800.00|   14047.00000       14047.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                2.000  EACH |   10400.00000       20800.00|   11400.00000       22800.00|   10290.00000       20580.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               20.000  EACH |     525.00000       10500.00|     480.00000        9600.00|     549.00000       10980.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-2046222         |(   3  ) 35-0821499 
                                          |SIGNAL CONSTRUCTION INC      |MORPHEY CONSTRUCTION INC     |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0035 805-78230                4.000  EACH |     725.00000        2900.00|     820.00000        3280.00|     819.00000        3276.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0036 805-78245                7.000  EACH |    2700.00000       18900.00|    2675.00000       18725.00|    2837.00000       19859.00 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN RED, AMBER,   |                             |                             | 
  GREEN                                   |                             |                             | 
0037 805-78255                2.000  EACH |    2700.00000        5400.00|    2600.00000        5200.00|    2837.00000        5674.00 
  TRAFFIS SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN., RED, AMBER  |                             |                             | 
  YELLOW, GREEN ARROW                     |                             |                             | 
0038 805-78370               12.000  EACH |      95.00000        1140.00|     150.00000        1800.00|     164.00000        1968.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0039 805-78415                8.000  EACH |    1950.00000       15600.00|    2800.00000       22400.00|    2685.00000       21480.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0040 805-78420                8.000  EACH |     295.00000        2360.00|     270.00000        2160.00|     239.00000        1912.00 
  DISCONNECT HANGER                       |                             |                             | 
0041 805-78445                1.000  EACH |     900.00000         900.00|     550.00000         550.00|     980.00000         980.00 
  SIGNAL SERVICE                          |                             |                             | 
0042 805-78467              858.000  LFT  |       2.00000        1716.00|       2.30000        1973.40|       2.30000        1973.40 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0043 805-78470            12079.000  LFT  |       0.15000        1811.85|       0.15000        1811.85|       0.55000        6643.45 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0044 805-78485             6000.000  LFT  |       1.25000        7500.00|       1.40000        8400.00|       1.30000        7800.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0045 805-78490             2575.000  LFT  |       1.55000        3991.25|       1.60000        4120.00|       1.50000        3862.50 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0046 805-78510            12761.000  LFT  |       1.10000       14037.10|       1.00000       12761.00|       0.90000       11484.90 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0047 805-78785               33.000  EACH |     650.00000       21450.00|     820.00000       27060.00|     760.00000       25080.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0048 805-78795             3992.000  LFT  |       6.50000       25948.00|       5.70000       22754.40|       6.00000       23952.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0049 805-78900                2.000  EACH |     450.00000         900.00|     710.00000        1420.00|     705.00000        1410.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0050 805-78925                1.000  EACH |     750.00000         750.00|    1400.00000        1400.00|     925.00000         925.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0051 805-90005                2.000  EACH |     550.00000        1100.00|     500.00000        1000.00|     508.00000        1016.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0052 805-92504                3.000  EACH |     300.00000         900.00|     240.00000         720.00|     248.00000         744.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0053 805-97509                1.000  EACH |     600.00000         600.00|    1000.00000        1000.00|     870.00000         870.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
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     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-2046222         |(   3  ) 35-0821499 
                                          |SIGNAL CONSTRUCTION INC      |MORPHEY CONSTRUCTION INC     |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0054 808-02157                6.000  EACH |      91.35000         548.10|      91.00000         546.00|      91.50000         549.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0055 808-03179                2.000  EACH |     270.00000         540.00|     270.00000         540.00|     270.00000         540.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0056 808-03439              190.000  LFT  |       6.00000        1140.00|       6.10000        1159.00|       6.00000        1140.00 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 
0057 808-06703              183.000  LFT  |       1.00000         183.00|       1.00000         183.00|       1.00000         183.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-06716             3120.000  LFT  |       0.80000        2496.00|       0.80000        2496.00|       0.80000        2496.00 
  LINE, REMOVE                            |                             |                             | 
0059 808-10031              155.000  LFT  |       0.63000          97.65|       0.65000         100.75|       0.65000         100.75 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10033             1531.000  LFT  |       0.63000         964.53|       0.65000         995.15|       0.65000         995.15 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0061 808-10034             1138.000  LFT  |       0.63000         716.94|       0.65000         739.70|       0.65000         739.70 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0062 808-75067              176.000  LFT  |      11.50000        2024.00|      11.50000        2024.00|      11.50000        2024.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0063 808-75071                4.000  EACH |     190.00000         760.00|     190.00000         760.00|     193.00000         772.00 
  PAVEMENT MESSAGE MARKING, PREFORMED     |                             |                             | 
  PLASTIC, LANE INDICATION ARROW          |                             |                             | 
0064 808-75245              109.000  LFT  |       1.00000         109.00|       1.00000         109.00|       1.00000         109.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0065 808-75297              337.000  LFT  |       6.00000        2022.00|       6.10000        2055.70|       6.00000        2022.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0066 808-75300              352.000  LFT  |       1.50000         528.00|       1.50000         528.00|       1.50000         528.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       350,151.62|           $       357,676.20|           $       369,207.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       350,151.62|           $       357,676.20|           $       369,207.85 
==================================================================================================================================== 
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     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 90-0690005          |(   5   ) 35-1262778         |(   6  ) 06-1675328 
                                          |TC ELECTRIC INC              |MIDWESTERN ELECTRIC INC      |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT SIGNAL PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    6000.00000        6000.00|    2540.00000        2540.00|     500.00000         500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   15000.00000       15000.00|   14765.00000       14765.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-52710               30.000  SYS  |      60.00000        1800.00|      63.00000        1890.00|      60.00000        1800.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-90277               11.000  EACH |     200.00000        2200.00|     288.00000        3168.00|     175.00000        1925.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 304-07490                0.100  TON  |    3000.00000         300.00|    3700.00000         370.00|    3000.00000         300.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 604-07898               10.000  SYS  |     225.00000        2250.00|     238.00000        2380.00|     227.00000        2270.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0011 604-07902               10.000  SYS  |     195.00000        1950.00|     168.00000        1680.00|     160.00000        1600.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0012 604-07903               10.000  SYS  |     195.00000        1950.00|     157.00000        1570.00|     150.00000        1500.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0013 801-03290               10.000  EACH |     150.00000        1500.00|     180.00000        1800.00|     175.00000        1750.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640               30.000  EACH |     150.00000        4500.00|     114.00000        3420.00|     109.00000        3270.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710              120.000  DAY  |      50.00000        6000.00|      42.00000        5040.00|       4.00000         480.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |    4200.00000        4200.00|   10875.00000       10875.00|    5500.00000        5500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07060               10.000  EACH |     140.00000        1400.00|      85.00000         850.00|      40.00000         400.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0018 805-01300                4.000  EACH |    1100.00000        4400.00|    2978.00000       11912.00|    1750.00000        7000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0019 805-01842               12.000  EACH |     725.00000        8700.00|     835.00000       10020.00|     975.00000       11700.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0020 805-01844             2839.000  LFT  |      11.00000       31229.00|      15.00000       42585.00|      17.35000       49256.65 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 90-0690005          |(   5   ) 35-1262778         |(   6  ) 06-1675328 
                                          |TC ELECTRIC INC              |MIDWESTERN ELECTRIC INC      |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 805-02087                       LUMP |     580.00000         580.00|    1120.00000        1120.00|     690.00000         690.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02152               12.000  EACH |     525.00000        6300.00|     368.00000        4416.00|     420.00000        5040.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0023 805-08464                1.000  EACH |    2000.00000        2000.00|    3740.00000        3740.00|    4100.00000        4100.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0024 805-08493                       LUMP |     725.00000         725.00|     745.00000         745.00|    1125.00000        1125.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0025 805-09089                2.000  EACH |     250.00000         500.00|     233.00000         466.00|     275.00000         550.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0026 805-09539               21.000  EACH |     275.00000        5775.00|     398.00000        8358.00|     350.00000        7350.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0027 805-11375                1.000  EACH |    8500.00000        8500.00|    7524.00000        7524.00|    8300.00000        8300.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0028 805-11376                1.000  EACH |    8900.00000        8900.00|    7848.00000        7848.00|    8400.00000        8400.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  30 FT.                                  |                             |                             | 
0029 805-11377                2.000  EACH |    9200.00000       18400.00|    8173.00000       16346.00|    8500.00000       17000.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0030 805-11383                4.000  EACH |    1571.00000        6284.00|    2276.00000        9104.00|    1900.00000        7600.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0031 805-78100                1.000  EACH |    9500.00000        9500.00|    9780.00000        9780.00|   10000.00000       10000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0032 805-78106                1.000  EACH |   10000.00000       10000.00|   13248.00000       13248.00|   14050.00000       14050.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                2.000  EACH |   10000.00000       20000.00|    9780.00000       19560.00|   10100.00000       20200.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               20.000  EACH |     640.00000       12800.00|     498.00000        9960.00|     550.00000       11000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0035 805-78230                4.000  EACH |     865.00000        3460.00|     885.00000        3540.00|     850.00000        3400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 90-0690005          |(   5   ) 35-1262778         |(   6  ) 06-1675328 
                                          |TC ELECTRIC INC              |MIDWESTERN ELECTRIC INC      |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 805-78245                7.000  EACH |    2400.00000       16800.00|    2963.00000       20741.00|    2900.00000       20300.00 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN RED, AMBER,   |                             |                             | 
  GREEN                                   |                             |                             | 
0037 805-78255                2.000  EACH |    2400.00000        4800.00|    2963.00000        5926.00|    2925.00000        5850.00 
  TRAFFIS SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN., RED, AMBER  |                             |                             | 
  YELLOW, GREEN ARROW                     |                             |                             | 
0038 805-78370               12.000  EACH |     175.00000        2100.00|     128.00000        1536.00|     195.00000        2340.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0039 805-78415                8.000  EACH |    2200.00000       17600.00|    2352.00000       18816.00|    1725.00000       13800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0040 805-78420                8.000  EACH |     200.00000        1600.00|     260.00000        2080.00|     300.00000        2400.00 
  DISCONNECT HANGER                       |                             |                             | 
0041 805-78445                1.000  EACH |    1200.00000        1200.00|     665.00000         665.00|     690.00000         690.00 
  SIGNAL SERVICE                          |                             |                             | 
0042 805-78467              858.000  LFT  |       5.15000        4418.70|       3.25000        2788.50|       3.50000        3003.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0043 805-78470            12079.000  LFT  |       0.16000        1932.64|       0.40000        4831.60|       0.20000        2415.80 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0044 805-78485             6000.000  LFT  |       1.90000       11400.00|       1.52000        9120.00|       2.15000       12900.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0045 805-78490             2575.000  LFT  |       2.15000        5536.25|       1.65000        4248.75|       2.30000        5922.50 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0046 805-78510            12761.000  LFT  |       1.50000       19141.50|       0.85000       10846.85|       1.40000       17865.40 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0047 805-78785               33.000  EACH |     700.00000       23100.00|     646.00000       21318.00|     700.00000       23100.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0048 805-78795             3992.000  LFT  |       8.50000       33932.00|       6.88000       27464.96|       8.35000       33333.20 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0049 805-78900                2.000  EACH |     680.00000        1360.00|     565.00000        1130.00|     290.00000         580.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0050 805-78925                1.000  EACH |     800.00000         800.00|     990.00000         990.00|     750.00000         750.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0051 805-90005                2.000  EACH |     800.00000        1600.00|     718.00000        1436.00|     525.00000        1050.00 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0052 805-92504                3.000  EACH |     250.00000         750.00|     295.00000         885.00|     250.00000         750.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0053 805-97509                1.000  EACH |    1150.00000        1150.00|     910.00000         910.00|     750.00000         750.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0054 808-02157                6.000  EACH |      40.00000         240.00|      91.00000         546.00|      87.00000         522.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
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     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 90-0690005          |(   5   ) 35-1262778         |(   6  ) 06-1675328 
                                          |TC ELECTRIC INC              |MIDWESTERN ELECTRIC INC      |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 808-03179                2.000  EACH |     175.00000         350.00|     270.00000         540.00|     257.00000         514.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0056 808-03439              190.000  LFT  |       6.00000        1140.00|       6.10000        1159.00|       5.80000        1102.00 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 
0057 808-06703              183.000  LFT  |       1.50000         274.50|       1.00000         183.00|       0.96000         175.68 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-06716             3120.000  LFT  |       0.50000        1560.00|       0.78000        2433.60|       0.75000        2340.00 
  LINE, REMOVE                            |                             |                             | 
0059 808-10031              155.000  LFT  |       1.35000         209.25|       0.63000          97.65|       0.60000          93.00 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10033             1531.000  LFT  |       1.35000        2066.85|       0.63000         964.53|       0.60000         918.60 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0061 808-10034             1138.000  LFT  |       1.35000        1536.30|       0.63000         716.94|       0.60000         682.80 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0062 808-75067              176.000  LFT  |      12.00000        2112.00|      11.50000        2024.00|      11.00000        1936.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0063 808-75071                4.000  EACH |     150.00000         600.00|     192.36000         769.44|     184.00000         736.00 
  PAVEMENT MESSAGE MARKING, PREFORMED     |                             |                             | 
  PLASTIC, LANE INDICATION ARROW          |                             |                             | 
0064 808-75245              109.000  LFT  |       1.50000         163.50|       1.00000         109.00|       0.95000         103.55 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0065 808-75297              337.000  LFT  |       6.00000        2022.00|       6.06000        2042.22|       5.80000        1954.60 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0066 808-75300              352.000  LFT  |       2.00000         704.00|       1.52000         535.04|       1.45000         510.40 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       369,306.49|           $       378,478.08|           $       383,449.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       369,306.49|           $       378,478.08|           $       383,449.18 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0965412          |(       )                    |(      ) 
                                          |SHAMBAUGH & SON LP           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT SIGNAL PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   21000.00000       21000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-52710               30.000  SYS  |      60.00000        1800.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-90277               11.000  EACH |     300.00000        3300.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 304-07490                0.100  TON  |    5000.00000         500.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 604-07898               10.000  SYS  |     227.00000        2270.00|                             | 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0011 604-07902               10.000  SYS  |     160.00000        1600.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0012 604-07903               10.000  SYS  |     150.00000        1500.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0013 801-03290               10.000  EACH |      72.00000         720.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640               30.000  EACH |      72.00000        2160.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710              120.000  DAY  |      30.00000        3600.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |   10000.00000       10000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07060               10.000  EACH |     125.00000        1250.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0018 805-01300                4.000  EACH |    1500.00000        6000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0019 805-01842               12.000  EACH |     750.00000        9000.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0020 805-01844             2839.000  LFT  |      12.00000       34068.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0965412          |(       )                    |(      ) 
                                          |SHAMBAUGH & SON LP           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 805-02087                       LUMP |    2000.00000        2000.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02152               12.000  EACH |     355.00000        4260.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0023 805-08464                1.000  EACH |    2590.00000        2590.00|                             | 
  RADIO, INTERCONNECT                     |                             |                             | 
0024 805-08493                       LUMP |     500.00000         500.00|                             | 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0025 805-09089                2.000  EACH |     230.00000         460.00|                             | 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0026 805-09539               21.000  EACH |     255.00000        5355.00|                             | 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0027 805-11375                1.000  EACH |    9000.00000        9000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0028 805-11376                1.000  EACH |    9000.00000        9000.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  30 FT.                                  |                             |                             | 
0029 805-11377                2.000  EACH |    9700.00000       19400.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0030 805-11383                4.000  EACH |    1800.00000        7200.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0031 805-78100                1.000  EACH |    9850.00000        9850.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0032 805-78106                1.000  EACH |   10800.00000       10800.00|                             | 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                2.000  EACH |   10675.00000       21350.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               20.000  EACH |     500.00000       10000.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0035 805-78230                4.000  EACH |     820.00000        3280.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0965412          |(       )                    |(      ) 
                                          |SHAMBAUGH & SON LP           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 805-78245                7.000  EACH |    2750.00000       19250.00|                             | 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN RED, AMBER,   |                             |                             | 
  GREEN                                   |                             |                             | 
0037 805-78255                2.000  EACH |    3000.00000        6000.00|                             | 
  TRAFFIS SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN., RED, AMBER  |                             |                             | 
  YELLOW, GREEN ARROW                     |                             |                             | 
0038 805-78370               12.000  EACH |      90.00000        1080.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0039 805-78415                8.000  EACH |    2400.00000       19200.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0040 805-78420                8.000  EACH |     225.00000        1800.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0041 805-78445                1.000  EACH |     700.00000         700.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0042 805-78467              858.000  LFT  |       2.85000        2445.30|                             | 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0043 805-78470            12079.000  LFT  |       0.55000        6643.45|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0044 805-78485             6000.000  LFT  |       1.65000        9900.00|                             | 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0045 805-78490             2575.000  LFT  |       1.75000        4506.25|                             | 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0046 805-78510            12761.000  LFT  |       0.85000       10846.85|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0047 805-78785               33.000  EACH |     650.00000       21450.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0048 805-78795             3992.000  LFT  |      11.00000       43912.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0049 805-78900                2.000  EACH |     625.00000        1250.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0050 805-78925                1.000  EACH |     575.00000         575.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0051 805-90005                2.000  EACH |     945.00000        1890.00|                             | 
  SIGNAL PEDESTAL, 10 FT                  |                             |                             | 
0052 805-92504                3.000  EACH |     235.00000         705.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0053 805-97509                1.000  EACH |     650.00000         650.00|                             | 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0054 808-02157                6.000  EACH |      45.00000         270.00|                             | 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : T -34066-A                   COUNTIES : MARION 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0965412          |(       )                    |(      ) 
                                          |SHAMBAUGH & SON LP           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0055 808-03179                2.000  EACH |     180.00000         360.00|                             | 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0056 808-03439              190.000  LFT  |       6.30000        1197.00|                             | 
  TRANSVERSE MARKING THERMOPLASTIC        |                             |                             | 
  CROSSWALK, WHITE 24"                    |                             |                             | 
0057 808-06703              183.000  LFT  |       1.75000         320.25|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-06716             3120.000  LFT  |       0.55000        1716.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0059 808-10031              155.000  LFT  |       1.40000         217.00|                             | 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10033             1531.000  LFT  |       1.40000        2143.40|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0061 808-10034             1138.000  LFT  |       1.40000        1593.20|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0062 808-75067              176.000  LFT  |      12.50000        2200.00|                             | 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0063 808-75071                4.000  EACH |     160.00000         640.00|                             | 
  PAVEMENT MESSAGE MARKING, PREFORMED     |                             |                             | 
  PLASTIC, LANE INDICATION ARROW          |                             |                             | 
0064 808-75245              109.000  LFT  |       1.60000         174.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0065 808-75297              337.000  LFT  |       6.50000        2190.50|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0066 808-75300              352.000  LFT  |       2.25000         792.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       390,434.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       390,434.60|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 11/02/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT          PROJECT(S) :  1172479 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0965412     SHAMBAUGH & SON LP                                                         $       424,998.55  100.0000% 
   2   06-1675328     MARTELL ELECTRIC LLC                                                       $       430,263.00  101.2387% 
   3   90-0690005     TC ELECTRIC INC                                                            $       462,088.70  108.7271% 
   4   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       471,844.85  111.0227% 
   5   35-0821499     JAMES H DREW CORPORATION                                                   $       481,228.75  113.2307% 
   6   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       487,667.75  114.7457% 
   7   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       488,587.43  114.9621% 
   8   35-0392360     HOOSIER COMPANY INC                                                        $       510,842.14  120.1986% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0965412          |(   2  ) 06-1675328          |(   3  ) 90-0690005 
                                          |SHAMBAUGH & SON LP           |MARTELL ELECTRIC LLC         |TC ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7500.00000        7500.00|    1000.00000        1000.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   22000.00000       22000.00|   18000.00000       18000.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-52710              202.000  SYS  |      30.00000        6060.00|      30.00000        6060.00|      30.00000        6060.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-90277               21.000  EACH |     250.00000        5250.00|     165.00000        3465.00|     270.00000        5670.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 202-93995               12.000  EACH |     500.00000        6000.00|     165.00000        1980.00|     500.00000        6000.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0010 604-07894               59.000  SYS  |     108.00000        6372.00|     108.00000        6372.00|     150.00000        8850.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0011 604-07896              143.000  SYS  |     105.00000       15015.00|     105.00000       15015.00|     165.00000       23595.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09403                5.000  MOS  |    1400.00000        7000.00|    4000.00000       20000.00|    2000.00000       10000.00 
  FIELD OFFICE, C                         |                             |                             | 
0014 628-11007               10.000  MOS  |     125.00000        1250.00|      75.00000         750.00|     100.00000        1000.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-11068                2.000  EACH |     500.00000        1000.00|      75.00000         150.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 801-06775                       LUMP |    9000.00000        9000.00|    6500.00000        6500.00|    8000.00000        8000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07060               16.000  EACH |     125.00000        2000.00|      40.00000         640.00|      25.00000         400.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0018 805-01300                4.000  EACH |    1500.00000        6000.00|    1835.00000        7340.00|    2800.00000       11200.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0965412          |(   2   ) 06-1675328         |(   3  ) 90-0690005 
                                          |SHAMBAUGH & SON LP           |MARTELL ELECTRIC LLC         |TC ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 805-01842                2.000  EACH |     650.00000        1300.00|     940.00000        1880.00|    1000.00000        2000.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0020 805-01844              950.000  LFT  |       9.00000        8550.00|      17.00000       16150.00|      13.00000       12350.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0021 805-02087                       LUMP |    2500.00000        2500.00|     670.00000         670.00|     680.00000         680.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02152               24.000  EACH |     355.00000        8520.00|     425.00000       10200.00|     550.00000       13200.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0023 805-02328            11250.000  LFT  |       0.65000        7312.50|       0.12000        1350.00|       0.15000        1687.50 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0024 805-08464                1.000  EACH |    2500.00000        2500.00|    2950.00000        2950.00|    3225.20000        3225.20 
  RADIO, INTERCONNECT                     |                             |                             | 
0025 805-08493                       LUMP |     500.00000         500.00|     900.00000         900.00|     610.00000         610.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0026 805-09089                3.000  EACH |     310.00000         930.00|     375.00000        1125.00|     570.00000        1710.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0027 805-09539               14.000  EACH |     255.00000        3570.00|     260.00000        3640.00|     260.00000        3640.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0028 805-11375                6.000  EACH |    8450.00000       50700.00|    8000.00000       48000.00|    8400.00000       50400.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0029 805-11376                2.000  EACH |    9000.00000       18000.00|    8100.00000       16200.00|    8100.00000       16200.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  30 FT.                                  |                             |                             | 
0030 805-11377                4.000  EACH |    9000.00000       36000.00|    8300.00000       33200.00|    9000.00000       36000.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0031 805-11383               12.000  EACH |    1875.00000       22500.00|    1870.00000       22440.00|    1400.00000       16800.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0032 805-78106                1.000  EACH |   10700.00000       10700.00|   11725.00000       11725.00|   10000.00000       10000.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                2.000  EACH |   10000.00000       20000.00|   10835.00000       21670.00|    9500.00000       19000.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               32.000  EACH |     555.00000       17760.00|     535.00000       17120.00|     650.00000       20800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0965412          |(   2   ) 06-1675328         |(   3  ) 90-0690005 
                                          |SHAMBAUGH & SON LP           |MARTELL ELECTRIC LLC         |TC ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0035 805-78215                2.000  EACH |     457.00000         914.00|     485.00000         970.00|     600.00000        1200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0036 805-78370               24.000  EACH |      85.00000        2040.00|     180.00000        4320.00|     315.00000        7560.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0037 805-78415                4.000  EACH |    2700.00000       10800.00|    1700.00000        6800.00|    2000.00000        8000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0038 805-78420                4.000  EACH |     225.00000         900.00|     280.00000        1120.00|     150.00000         600.00 
  DISCONNECT HANGER                       |                             |                             | 
0039 805-78445                4.000  EACH |     575.00000        2300.00|     535.00000        2140.00|    1000.00000        4000.00 
  SIGNAL SERVICE                          |                             |                             | 
0040 805-78467              440.000  LFT  |       2.65000        1166.00|       3.15000        1386.00|       4.90000        2156.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0042 805-78485             7600.000  LFT  |       1.65000       12540.00|       1.85000       14060.00|       2.00000       15200.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0043 805-78490             2100.000  LFT  |       1.85000        3885.00|       2.00000        4200.00|       2.25000        4725.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0044 805-78510             6810.000  LFT  |       0.85000        5788.50|       1.35000        9193.50|       1.60000       10896.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0045 805-78785               21.000  EACH |     575.00000       12075.00|     685.00000       14385.00|     800.00000       16800.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0046 805-78795             3600.000  LFT  |       7.00000       25200.00|       8.20000       29520.00|       9.00000       32400.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0047 805-92504                1.000  EACH |     230.00000         230.00|     235.00000         235.00|     240.00000         240.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0048 805-97509                3.000  EACH |     575.00000        1725.00|    1215.00000        3645.00|    1300.00000        3900.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0049 808-05866               14.300  SYS  |      38.00000         543.40|      40.00000         572.00|      40.00000         572.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0050 808-06368             2620.000  LFT  |       1.45000        3799.00|       1.50000        3930.00|       0.70000        1834.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0051 808-06701              525.000  LFT  |       1.40000         735.00|       1.45000         761.25|       1.25000         656.25 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0052 808-06703             1155.000  LFT  |       0.63000         727.65|       0.65000         750.75|       1.25000        1443.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-06716             6950.000  LFT  |       0.49000        3405.50|       0.50000        3475.00|       0.50000        3475.00 
  LINE, REMOVE                            |                             |                             | 
0054 808-08258              470.000  LFT  |       4.40000        2068.00|       4.65000        2185.50|       1.25000         587.50 
  TRANSVERSE MARKINGS                     |                             |                             | 
0055 808-75245             5250.000  LFT  |       0.68000        3570.00|       0.70000        3675.00|       1.25000        6562.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0965412          |(   2   ) 06-1675328         |(   3  ) 90-0690005 
                                          |SHAMBAUGH & SON LP           |MARTELL ELECTRIC LLC         |TC ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 808-75290              370.000  LFT  |       5.45000        2016.50|       5.75000        2127.50|       6.00000        2220.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0057 808-75297              470.000  LFT  |       5.55000        2608.50|       5.85000        2749.50|       6.00000        2820.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0058 808-75300             1320.000  LFT  |       1.40000        1848.00|       1.50000        1980.00|       1.70000        2244.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0059 808-75320                4.000  EACH |     100.00000         400.00|     105.00000         420.00|     100.00000         400.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0060 808-75325                3.000  EACH |     137.00000         411.00|     145.00000         435.00|     150.00000         450.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0061 801-06640               40.000  EACH |     119.00000        4760.00|     125.00000        5000.00|     207.00000        8280.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 805-78100                1.000  EACH |   10600.00000       10600.00|   11450.00000       11450.00|    9500.00000        9500.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0063 801-03290               12.000  EACH |     179.00000        2148.00|     190.00000        2280.00|     257.00000        3084.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       424,998.55|           $       430,263.00|           $       462,088.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       424,998.55|           $       430,263.00|           $       462,088.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 35-0821499         |(   6  ) 35-2046222 
                                          |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION     |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2500.00000        2500.00|    1995.00000        1995.00|     600.00000         600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   20000.00000       20000.00|    7672.00000        7672.00|   17000.00000       17000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-52710              202.000  SYS  |      30.00000        6060.00|      31.50000        6363.00|      32.00000        6464.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-90277               21.000  EACH |     200.00000        4200.00|     426.00000        8946.00|     190.00000        3990.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 202-93995               12.000  EACH |     350.00000        4200.00|     578.00000        6936.00|     450.00000        5400.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0010 604-07894               59.000  SYS  |     120.00000        7080.00|     113.00000        6667.00|     115.00000        6785.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0011 604-07896              143.000  SYS  |     120.00000       17160.00|     110.00000       15730.00|     110.00000       15730.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09403                5.000  MOS  |    2500.00000       12500.00|    1200.00000        6000.00|    1800.00000        9000.00 
  FIELD OFFICE, C                         |                             |                             | 
0014 628-11007               10.000  MOS  |     200.00000        2000.00|     100.00000        1000.00|     125.00000        1250.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-11068                2.000  EACH |     400.00000         800.00|     200.00000         400.00|     200.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 801-06775                       LUMP |   10000.00000       10000.00|   16074.00000       16074.00|    9900.00000        9900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07060               16.000  EACH |     150.00000        2400.00|     193.00000        3088.00|     130.00000        2080.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0018 805-01300                4.000  EACH |    2000.00000        8000.00|    2311.00000        9244.00|     960.00000        3840.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0019 805-01842                2.000  EACH |     900.00000        1800.00|    1001.00000        2002.00|    1400.00000        2800.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
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     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 35-0821499         |(   6  ) 35-2046222 
                                          |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION     |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-01844              950.000  LFT  |      20.00000       19000.00|      23.00000       21850.00|      29.00000       27550.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0021 805-02087                       LUMP |    2000.00000        2000.00|    1156.00000        1156.00|    4400.00000        4400.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02152               24.000  EACH |     440.00000       10560.00|     409.00000        9816.00|     425.00000       10200.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0023 805-02328            11250.000  LFT  |       0.20000        2250.00|       0.60000        6750.00|       0.25000        2812.50 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0024 805-08464                1.000  EACH |    4000.00000        4000.00|    6424.00000        6424.00|    2800.00000        2800.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0025 805-08493                       LUMP |     350.00000         350.00|     940.00000         940.00|     650.00000         650.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0026 805-09089                3.000  EACH |     250.00000         750.00|     256.00000         768.00|     480.00000        1440.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0027 805-09539               14.000  EACH |     305.00000        4270.00|     342.00000        4788.00|     260.00000        3640.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0028 805-11375                6.000  EACH |   10000.00000       60000.00|    8888.00000       53328.00|    9400.00000       56400.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0029 805-11376                2.000  EACH |   10250.00000       20500.00|    9174.00000       18348.00|    9700.00000       19400.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  30 FT.                                  |                             |                             | 
0030 805-11377                4.000  EACH |   10550.00000       42200.00|    9449.00000       37796.00|   10200.00000       40800.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0031 805-11383               12.000  EACH |    2500.00000       30000.00|    2806.00000       33672.00|    2700.00000       32400.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0032 805-78106                1.000  EACH |   13000.00000       13000.00|   13991.00000       13991.00|   11700.00000       11700.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                2.000  EACH |   12500.00000       25000.00|   10273.00000       20546.00|   10900.00000       21800.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               32.000  EACH |     550.00000       17600.00|     556.00000       17792.00|     620.00000       19840.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0035 805-78215                2.000  EACH |     510.00000        1020.00|     541.00000        1082.00|     570.00000        1140.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 35-0821499         |(   6  ) 35-2046222 
                                          |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION     |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 805-78370               24.000  EACH |     100.00000        2400.00|     172.00000        4128.00|     180.00000        4320.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0037 805-78415                4.000  EACH |    2000.00000        8000.00|    2338.00000        9352.00|    2700.00000       10800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0038 805-78420                4.000  EACH |     295.00000        1180.00|     241.00000         964.00|     300.00000        1200.00 
  DISCONNECT HANGER                       |                             |                             | 
0039 805-78445                4.000  EACH |     800.00000        3200.00|    1018.00000        4072.00|     970.00000        3880.00 
  SIGNAL SERVICE                          |                             |                             | 
0040 805-78467              440.000  LFT  |       2.00000         880.00|       2.30000        1012.00|       2.80000        1232.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0042 805-78485             7600.000  LFT  |       1.25000        9500.00|       1.40000       10640.00|       2.10000       15960.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0043 805-78490             2100.000  LFT  |       1.50000        3150.00|       1.50000        3150.00|       2.20000        4620.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0044 805-78510             6810.000  LFT  |       1.20000        8172.00|       0.95000        6469.50|       1.70000       11577.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0045 805-78785               21.000  EACH |     695.00000       14595.00|    1073.00000       22533.00|     970.00000       20370.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0046 805-78795             3600.000  LFT  |       6.75000       24300.00|       9.50000       34200.00|       6.90000       24840.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0047 805-92504                1.000  EACH |     295.00000         295.00|     247.00000         247.00|     240.00000         240.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0048 805-97509                3.000  EACH |     650.00000        1950.00|     908.00000        2724.00|    1300.00000        3900.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0049 808-05866               14.300  SYS  |      39.50000         564.85|      40.00000         572.00|      40.00000         572.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0050 808-06368             2620.000  LFT  |       1.50000        3930.00|       1.50000        3930.00|       1.50000        3930.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0051 808-06701              525.000  LFT  |       1.45000         761.25|       1.50000         787.50|       1.50000         787.50 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0052 808-06703             1155.000  LFT  |       0.65000         750.75|       0.65000         750.75|       0.65000         750.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-06716             6950.000  LFT  |       0.50000        3475.00|       0.50000        3475.00|       0.55000        3822.50 
  LINE, REMOVE                            |                             |                             | 
0054 808-08258              470.000  LFT  |       4.60000        2162.00|       4.60000        2162.00|       4.60000        2162.00 
  TRANSVERSE MARKINGS                     |                             |                             | 
0055 808-75245             5250.000  LFT  |       0.70000        3675.00|       0.70000        3675.00|       0.75000        3937.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0056 808-75290              370.000  LFT  |       5.70000        2109.00|       5.50000        2035.00|       5.70000        2109.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
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     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 35-0821499         |(   6  ) 35-2046222 
                                          |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION     |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 808-75297              470.000  LFT  |       5.80000        2726.00|       6.00000        2820.00|       5.80000        2726.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0058 808-75300             1320.000  LFT  |       1.45000        1914.00|       1.50000        1980.00|       1.50000        1980.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0059 808-75320                4.000  EACH |     105.00000         420.00|     105.00000         420.00|     105.00000         420.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0060 808-75325                3.000  EACH |     142.00000         426.00|     144.00000         432.00|     145.00000         435.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0061 801-06640               40.000  EACH |     124.00000        4960.00|     125.00000        5000.00|     125.00000        5000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 805-78100                1.000  EACH |   12900.00000       12900.00|   10273.00000       10273.00|   11600.00000       11600.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0063 801-03290               12.000  EACH |     187.00000        2244.00|     188.00000        2256.00|     190.00000        2280.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       471,844.85|           $       481,228.75|           $       487,667.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       471,844.85|           $       481,228.75|           $       487,667.75 
==================================================================================================================================== 
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     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1262778          |(   8   ) 35-0392360         |(      ) 
                                          |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3250.00000        3250.00|    1964.00000        1964.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   36947.00000       36947.00|   35029.00000       35029.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-52710              202.000  SYS  |      32.00000        6464.00|      61.20000       12362.40| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 202-90277               21.000  EACH |     352.00000        7392.00|     757.00000       15897.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 202-93995               12.000  EACH |     845.00000       10140.00|     858.00000       10296.00| 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0010 604-07894               59.000  SYS  |     113.00000        6667.00|     112.00000        6608.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0011 604-07896              143.000  SYS  |     110.00000       15730.00|     109.00000       15587.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0012 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0013 628-09403                5.000  MOS  |    2015.00000       10075.00|    1344.00000        6720.00| 
  FIELD OFFICE, C                         |                             |                             | 
0014 628-11007               10.000  MOS  |     150.00000        1500.00|      77.50000         775.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-11068                2.000  EACH |     175.00000         350.00|     103.00000         206.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 801-06775                       LUMP |   16870.00000       16870.00|   11515.00000       11515.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 802-07060               16.000  EACH |      85.00000        1360.00|     215.00000        3440.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0018 805-01300                4.000  EACH |    4450.00000       17800.00|    2756.00000       11024.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0019 805-01842                2.000  EACH |    1277.00000        2554.00|    1211.00000        2422.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1262778          |(   8   ) 35-0392360         |(      ) 
                                          |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-01844              950.000  LFT  |      27.00000       25650.00|      26.40000       25080.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0021 805-02087                       LUMP |    1940.00000        1940.00|    1435.00000        1435.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-02152               24.000  EACH |     390.00000        9360.00|     476.00000       11424.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0023 805-02328            11250.000  LFT  |       0.46000        5175.00|       0.22000        2475.00| 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0024 805-08464                1.000  EACH |    5553.00000        5553.00|    5414.00000        5414.00| 
  RADIO, INTERCONNECT                     |                             |                             | 
0025 805-08493                       LUMP |     980.00000         980.00|     500.00000         500.00| 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0026 805-09089                3.000  EACH |     242.00000         726.00|     389.00000        1167.00| 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0027 805-09539               14.000  EACH |     410.00000        5740.00|     341.00000        4774.00| 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0028 805-11375                6.000  EACH |    7484.00000       44904.00|    8654.00000       51924.00| 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0029 805-11376                2.000  EACH |    7610.00000       15220.00|    8922.00000       17844.00| 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  30 FT.                                  |                             |                             | 
0030 805-11377                4.000  EACH |    7942.00000       31768.00|    9181.00000       36724.00| 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0031 805-11383               12.000  EACH |    2455.00000       29460.00|    2059.00000       24708.00| 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0032 805-78106                1.000  EACH |   13485.00000       13485.00|   13310.00000       13310.00| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0033 805-78109                2.000  EACH |    9761.00000       19522.00|    9589.00000       19178.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0034 805-78205               32.000  EACH |     522.00000       16704.00|     581.00000       18592.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0035 805-78215                2.000  EACH |     534.00000        1068.00|     566.00000        1132.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
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     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1262778          |(   8   ) 35-0392360         |(      ) 
                                          |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 805-78370               24.000  EACH |     135.00000        3240.00|     176.00000        4224.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0037 805-78415                4.000  EACH |    2688.00000       10752.00|    1749.00000        6996.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0038 805-78420                4.000  EACH |     255.00000        1020.00|     298.00000        1192.00| 
  DISCONNECT HANGER                       |                             |                             | 
0039 805-78445                4.000  EACH |     712.00000        2848.00|     828.00000        3312.00| 
  SIGNAL SERVICE                          |                             |                             | 
0040 805-78467              440.000  LFT  |       3.20000        1408.00|       3.20000        1408.00| 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0042 805-78485             7600.000  LFT  |       1.65000       12540.00|       2.50000       19000.00| 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0043 805-78490             2100.000  LFT  |       1.85000        3885.00|       2.70000        5670.00| 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0044 805-78510             6810.000  LFT  |       1.00000        6810.00|       1.60000       10896.00| 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0045 805-78785               21.000  EACH |     643.00000       13503.00|     901.00000       18921.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0046 805-78795             3600.000  LFT  |       6.88000       24768.00|       7.00000       25200.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0047 805-92504                1.000  EACH |     321.00000         321.00|     246.00000         246.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0048 805-97509                3.000  EACH |     978.00000        2934.00|    1512.00000        4536.00| 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0049 808-05866               14.300  SYS  |      39.75000         568.43|      39.30000         561.99| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0050 808-06368             2620.000  LFT  |       1.55000        4061.00|       1.50000        3930.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0051 808-06701              525.000  LFT  |       1.46000         766.50|       1.50000         787.50| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0052 808-06703             1155.000  LFT  |       0.66000         762.30|       0.65000         750.75| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0053 808-06716             6950.000  LFT  |       0.51000        3544.50|       0.51000        3544.50| 
  LINE, REMOVE                            |                             |                             | 
0054 808-08258              470.000  LFT  |       4.60000        2162.00|       4.60000        2162.00| 
  TRANSVERSE MARKINGS                     |                             |                             | 
0055 808-75245             5250.000  LFT  |       0.71000        3727.50|       0.70000        3675.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0056 808-75290              370.000  LFT  |       5.70000        2109.00|       5.60000        2072.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
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     CALL ORDER   : 631                     CONTRACT ID : T -34067-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1262778          |(   8   ) 35-0392360         |(      ) 
                                          |MIDWESTERN ELECTRIC INC      |HOOSIER COMPANY INC          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 808-75297              470.000  LFT  |       5.80000        2726.00|       5.70000        2679.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0058 808-75300             1320.000  LFT  |       1.46000        1927.20|       1.50000        1980.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0059 808-75320                4.000  EACH |     105.00000         420.00|     103.00000         412.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0060 808-75325                3.000  EACH |     145.00000         435.00|     142.00000         426.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0061 801-06640               40.000  EACH |     125.00000        5000.00|     123.00000        4920.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0062 805-78100                1.000  EACH |    9710.00000        9710.00|    9589.00000        9589.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0063 801-03290               12.000  EACH |     190.00000        2280.00|     185.00000        2220.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       488,587.43|           $       510,842.14|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       488,587.43|           $       510,842.14|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 11/09/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT          PROJECT(S) :  1173150 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   90-0690005     TC ELECTRIC INC                                                            $       147,825.06  100.0000% 
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       153,531.25  103.8601% 
   3   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       156,390.39  105.7942% 
   4   35-0965412     SHAMBAUGH & SON LP                                                         $       169,669.45  114.7772% 
   5   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       169,706.85  114.8025% 
   6   06-1675328     MARTELL ELECTRIC LLC                                                       $       177,775.85  120.2610% 
   7   35-0821499     JAMES H DREW CORPORATION                                                   $       195,490.75  132.2447% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 90-0690005          |(   2  ) 35-2046222          |(   3  ) 35-1262778 
                                          |TC ELECTRIC INC              |MORPHEY CONSTRUCTION INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4000.00000        4000.00|     550.00000         550.00|     975.00000         975.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    6000.00000        6000.00|    7500.00000        7500.00|    9890.00000        9890.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-90277               16.000  EACH |     140.00000        2240.00|      80.00000        1280.00|     288.00000        4608.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0008 304-07490                0.100  TON  |    3000.00000         300.00|    3000.00000         300.00|    5000.00000         500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 801-03290                8.000  EACH |      50.00000         400.00|     185.00000        1480.00|     152.00000        1216.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               24.000  EACH |      50.00000        1200.00|     107.00000        2568.00|     121.00000        2904.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06710               60.000  DAY  |      10.00000         600.00|       4.00000         240.00|      35.00000        2100.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |    6000.00000        6000.00|     700.00000         700.00|    3840.00000        3840.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07060                4.000  EACH |      60.00000         240.00|      20.00000          80.00|      65.00000         260.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 805-01300                2.000  EACH |    1300.00000        2600.00|    2000.00000        4000.00|    1520.00000        3040.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0015 805-01844               72.000  LFT  |      11.25000         810.00|      23.00000        1656.00|      30.00000        2160.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0016 805-02087                       LUMP |     600.00000         600.00|     325.00000         325.00|     975.00000         975.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0017 805-08464                1.000  EACH |    2500.00000        2500.00|    2970.00000        2970.00|    2595.00000        2595.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0018 805-08493                       LUMP |     600.00000         600.00|     350.00000         350.00|     645.00000         645.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
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     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 90-0690005          |(   2   ) 35-2046222         |(   3  ) 35-1262778 
                                          |TC ELECTRIC INC              |MORPHEY CONSTRUCTION INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 805-09089                1.000  EACH |     250.00000         250.00|     294.00000         294.00|     235.00000         235.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0020 805-09539               10.000  EACH |     350.00000        3500.00|     340.00000        3400.00|     389.00000        3890.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0021 805-11377                1.000  EACH |     350.00000         350.00|   13000.00000       13000.00|    7984.00000        7984.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0022 805-11383                1.000  EACH |    1000.00000        1000.00|    2950.00000        2950.00|    2310.00000        2310.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0023 805-78100                2.000  EACH |   11000.00000       22000.00|   12000.00000       24000.00|   10975.00000       21950.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0024 805-78205               14.000  EACH |     680.00000        9520.00|     630.00000        8820.00|     528.00000        7392.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0025 805-78215                3.000  EACH |     700.00000        2100.00|     656.00000        1968.00|     543.00000        1629.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0026 805-78230                3.000  EACH |     980.00000        2940.00|     945.00000        2835.00|     884.00000        2652.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0027 805-78245                3.000  EACH |    3200.00000        9600.00|    3700.00000       11100.00|    3362.00000       10086.00 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN RED, AMBER,   |                             |                             | 
  GREEN                                   |                             |                             | 
0028 805-78255                1.000  EACH |    5000.00000        5000.00|    5950.00000        5950.00|    5425.00000        5425.00 
  TRAFFIS SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN., RED, AMBER  |                             |                             | 
  YELLOW, GREEN ARROW                     |                             |                             | 
0029 805-78415                4.000  EACH |    2500.00000       10000.00|    1850.00000        7400.00|    2210.00000        8840.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0030 805-78420                4.000  EACH |     240.00000         960.00|     265.00000        1060.00|     258.00000        1032.00 
  DISCONNECT HANGER                       |                             |                             | 
0031 805-78467              105.000  LFT  |       5.00000         525.00|       2.00000         210.00|       3.00000         315.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0032 805-78470             6561.000  LFT  |       0.16000        1049.76|       0.15000         984.15|       0.44000        2886.84 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0033 805-78485             1016.000  LFT  |       2.00000        2032.00|       1.60000        1625.60|       1.50000        1524.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0034 805-78490             3379.000  LFT  |       2.20000        7433.80|       1.85000        6251.15|       1.65000        5575.35 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 641 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 90-0690005          |(   2   ) 35-2046222         |(   3  ) 35-1262778 
                                          |TC ELECTRIC INC              |MORPHEY CONSTRUCTION INC     |MIDWESTERN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0035 805-78510             4582.000  LFT  |       1.50000        6873.00|       1.15000        5269.30|       0.85000        3894.70 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0036 805-78785               17.000  EACH |     600.00000       10200.00|     675.00000       11475.00|     590.00000       10030.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0037 805-78795             2121.000  LFT  |       8.50000       18028.50|       6.00000       12726.00|       6.80000       14422.80 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0038 808-02157               19.000  EACH |      40.00000         760.00|      75.00000        1425.00|      52.40000         995.60 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0039 808-06703              782.000  LFT  |       0.50000         391.00|       1.00000         782.00|       1.05000         821.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0040 808-06716             1980.000  LFT  |       0.50000         990.00|       0.60000        1188.00|       1.05000        2079.00 
  LINE, REMOVE                            |                             |                             | 
0041 808-75245             1194.000  LFT  |       0.50000         597.00|       0.95000        1134.30|       1.05000        1253.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0042 808-75297              237.000  LFT  |       8.00000        1896.00|       5.75000        1362.75|       6.30000        1493.10 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0043 808-75320               11.000  EACH |      85.00000         935.00|     106.00000        1166.00|      96.20000        1058.20 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0044 808-75325                8.000  EACH |     100.00000         800.00|     144.00000        1152.00|     113.00000         904.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       147,825.06|           $       153,531.25|           $       156,390.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       147,825.06|           $       153,531.25|           $       156,390.39 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1710202         |(   6  ) 06-1675328 
                                          |SHAMBAUGH & SON LP           |SIGNAL CONSTRUCTION INC      |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3500.00000        3500.00|    1000.00000        1000.00|     500.00000         500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9000.00000        9000.00|   10000.00000       10000.00|    7500.00000        7500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-90277               16.000  EACH |     250.00000        4000.00|     200.00000        3200.00|     175.00000        2800.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0008 304-07490                0.100  TON  |    1000.00000         100.00|    4500.00000         450.00|     500.00000          50.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 801-03290                8.000  EACH |      54.00000         432.00|     100.00000         800.00|     105.00000         840.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               24.000  EACH |      54.00000        1296.00|     100.00000        2400.00|     100.00000        2400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06710               60.000  DAY  |      10.00000         600.00|      10.00000         600.00|      10.00000         600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |    8400.00000        8400.00|    4000.00000        4000.00|    3500.00000        3500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07060                4.000  EACH |     125.00000         500.00|     175.00000         700.00|     100.00000         400.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 805-01300                2.000  EACH |    2000.00000        4000.00|    1000.00000        2000.00|    2250.00000        4500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0015 805-01844               72.000  LFT  |      10.00000         720.00|      30.00000        2160.00|      25.00000        1800.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0016 805-02087                       LUMP |    2000.00000        2000.00|     500.00000         500.00|     450.00000         450.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0017 805-08464                1.000  EACH |    3095.00000        3095.00|    3500.00000        3500.00|    3200.00000        3200.00 
  RADIO, INTERCONNECT                     |                             |                             | 
0018 805-08493                       LUMP |     500.00000         500.00|     500.00000         500.00|     950.00000         950.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0019 805-09089                1.000  EACH |     215.00000         215.00|     250.00000         250.00|     325.00000         325.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
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     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1710202         |(   6  ) 06-1675328 
                                          |SHAMBAUGH & SON LP           |SIGNAL CONSTRUCTION INC      |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-09539               10.000  EACH |     342.00000        3420.00|     410.00000        4100.00|     375.00000        3750.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0021 805-11377                1.000  EACH |   11750.00000       11750.00|   13500.00000       13500.00|   13050.00000       13050.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0022 805-11383                1.000  EACH |    1895.00000        1895.00|    3000.00000        3000.00|    2310.00000        2310.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0023 805-78100                2.000  EACH |   10775.00000       21550.00|   12500.00000       25000.00|   12150.00000       24300.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0024 805-78205               14.000  EACH |     555.00000        7770.00|     625.00000        8750.00|     700.00000        9800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0025 805-78215                3.000  EACH |     575.00000        1725.00|     650.00000        1950.00|     725.00000        2175.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0026 805-78230                3.000  EACH |     925.00000        2775.00|     925.00000        2775.00|    1110.00000        3330.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0027 805-78245                3.000  EACH |    3250.00000        9750.00|    3850.00000       11550.00|    3835.00000       11505.00 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN RED, AMBER,   |                             |                             | 
  GREEN                                   |                             |                             | 
0028 805-78255                1.000  EACH |    5325.00000        5325.00|    5800.00000        5800.00|    6200.00000        6200.00 
  TRAFFIS SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN., RED, AMBER  |                             |                             | 
  YELLOW, GREEN ARROW                     |                             |                             | 
0029 805-78415                4.000  EACH |    2500.00000       10000.00|    3200.00000       12800.00|    1835.00000        7340.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0030 805-78420                4.000  EACH |     225.00000         900.00|     295.00000        1180.00|     270.00000        1080.00 
  DISCONNECT HANGER                       |                             |                             | 
0031 805-78467              105.000  LFT  |       2.75000         288.75|       2.00000         210.00|       3.40000         357.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0032 805-78470             6561.000  LFT  |       0.65000        4264.65|       0.20000        1312.20|       0.30000        1968.30 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0033 805-78485             1016.000  LFT  |       1.65000        1676.40|       1.30000        1320.80|       2.40000        2438.40 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0034 805-78490             3379.000  LFT  |       1.85000        6251.15|       1.65000        5575.35|       2.70000        9123.30 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0035 805-78510             4582.000  LFT  |       0.85000        3894.70|       1.20000        5498.40|       1.60000        7331.20 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
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     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1710202         |(   6  ) 06-1675328 
                                          |SHAMBAUGH & SON LP           |SIGNAL CONSTRUCTION INC      |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 805-78785               17.000  EACH |     600.00000       10200.00|     695.00000       11815.00|     750.00000       12750.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0037 805-78795             2121.000  LFT  |      10.00000       21210.00|       6.75000       14316.75|       9.25000       19619.25 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0038 808-02157               19.000  EACH |      45.00000         855.00|      48.00000         912.00|      85.00000        1615.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0039 808-06703              782.000  LFT  |       0.55000         430.10|       0.60000         469.20|       1.10000         860.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0040 808-06716             1980.000  LFT  |       0.55000        1089.00|       0.60000        1188.00|       0.75000        1485.00 
  LINE, REMOVE                            |                             |                             | 
0041 808-75245             1194.000  LFT  |       0.55000         656.70|       0.60000         716.40|       1.05000        1253.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0042 808-75297              237.000  LFT  |       8.00000        1896.00|       8.75000        2073.75|       6.50000        1540.50 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0043 808-75320               11.000  EACH |      85.00000         935.00|      90.00000         990.00|     125.00000        1375.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0044 808-75325                8.000  EACH |     100.00000         800.00|     105.00000         840.00|     175.00000        1400.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       169,669.45|           $       169,706.85|           $       177,775.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       169,669.45|           $       169,706.85|           $       177,775.85 
==================================================================================================================================== 
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     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1933.00000        1933.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    2443.00000        2443.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-90277               16.000  EACH |     483.00000        7728.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0008 304-07490                0.100  TON  |  157500.00000       15750.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 801-03290                8.000  EACH |     152.00000        1216.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               24.000  EACH |     121.00000        2904.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06710               60.000  DAY  |      10.50000         630.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |    1529.00000        1529.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07060                4.000  EACH |     183.00000         732.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 805-01300                2.000  EACH |    2618.00000        5236.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0015 805-01844               72.000  LFT  |      32.00000        2304.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0016 805-02087                       LUMP |     655.00000         655.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0017 805-08464                1.000  EACH |    3944.00000        3944.00|                             | 
  RADIO, INTERCONNECT                     |                             |                             | 
0018 805-08493                       LUMP |    1694.00000        1694.00|                             | 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0019 805-09089                1.000  EACH |     282.00000         282.00|                             | 
  RADIO, YAGI ANTENNA                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 641 -9 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-09539               10.000  EACH |     364.00000        3640.00|                             | 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0021 805-11377                1.000  EACH |   12293.00000       12293.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
0022 805-11383                1.000  EACH |    3033.00000        3033.00|                             | 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0023 805-78100                2.000  EACH |   12615.00000       25230.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0024 805-78205               14.000  EACH |     645.00000        9030.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0025 805-78215                3.000  EACH |     669.00000        2007.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0026 805-78230                3.000  EACH |    1022.00000        3066.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0027 805-78245                3.000  EACH |    3809.00000       11427.00|                             | 
  TRAFFIC SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN RED, AMBER,   |                             |                             | 
  GREEN                                   |                             |                             | 
0028 805-78255                1.000  EACH |    5924.00000        5924.00|                             | 
  TRAFFIS SIGNAL HEAD, OPTICALLY          |                             |                             | 
  PROGRAMMED, 3 FACE, 12 IN., RED, AMBER  |                             |                             | 
  YELLOW, GREEN ARROW                     |                             |                             | 
0029 805-78415                4.000  EACH |    2651.00000       10604.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0030 805-78420                4.000  EACH |     262.00000        1048.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0031 805-78467              105.000  LFT  |       2.40000         252.00|                             | 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0032 805-78470             6561.000  LFT  |       0.65000        4264.65|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0033 805-78485             1016.000  LFT  |       1.40000        1422.40|                             | 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0034 805-78490             3379.000  LFT  |       1.60000        5406.40|                             | 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0035 805-78510             4582.000  LFT  |       1.10000        5040.20|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 641                     CONTRACT ID : T -34198-A                   COUNTIES : MADISON 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0821499          |(       )                    |(      ) 
                                          |JAMES H DREW CORPORATION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 805-78785               17.000  EACH |     875.00000       14875.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0037 805-78795             2121.000  LFT  |       9.00000       19089.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0038 808-02157               19.000  EACH |      52.50000         997.50|                             | 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0039 808-06703              782.000  LFT  |       1.10000         860.20|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0040 808-06716             1980.000  LFT  |       1.10000        2178.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0041 808-75245             1194.000  LFT  |       1.10000        1313.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0042 808-75297              237.000  LFT  |       6.50000        1540.50|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0043 808-75320               11.000  EACH |      96.50000        1061.50|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0044 808-75325                8.000  EACH |     113.00000         904.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       195,490.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       195,490.75|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 09/14/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE GREENFIELD DISTRICT          PROJECT(S) :  1173279 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       128,424.00  100.0000% 
   2   06-1675328     MARTELL ELECTRIC LLC                                                       $       133,879.50  104.2480% 
   3   35-1657131     MICHIANA CONTRACTING INC                                                   $       135,376.65  105.4138% 
   4   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       137,210.70  106.8419% 
   5   90-0690005     TC ELECTRIC INC                                                            $       143,452.60  111.7023% 
   6   35-0965412     SHAMBAUGH & SON LP                                                         $       144,719.50  112.6888% 
   7   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       149,414.00  116.3443% 
   8   35-0821499     JAMES H DREW CORPORATION                                                   $       172,554.45  134.3631% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2046222          |(   2  ) 06-1675328          |(   3  ) 35-1657131 
                                          |MORPHEY CONSTRUCTION INC     |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     500.00000         500.00|     500.00000         500.00|     100.00000         100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    1600.00000        1600.00|    5000.00000        5000.00|   21100.00000       21100.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-90277               10.000  EACH |      80.00000         800.00|      75.00000         750.00|     115.00000        1150.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 801-06775                       LUMP |    1000.00000        1000.00|    4500.00000        4500.00|     100.00000         100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-07060                7.000  EACH |      25.00000         175.00|      85.00000         595.00|      50.00000         350.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0011 802-09840                7.500  SFT  |      19.00000         142.50|      45.00000         337.50|      20.00000         150.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0012 805-01300                2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    1500.00000        3000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0013 805-01844               20.000  LFT  |      38.00000         760.00|      25.00000         500.00|      28.00000         560.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0014 805-02087                       LUMP |     650.00000         650.00|     275.00000         275.00|     275.00000         275.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0015 805-02328             4160.000  LFT  |       0.15000         624.00|       0.25000        1040.00|       0.12000         499.20 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0016 805-09539                8.000  EACH |     390.00000        3120.00|     405.00000        3240.00|     400.00000        3200.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0017 805-11375                2.000  EACH |    9800.00000       19600.00|    9500.00000       19000.00|    9100.00000       18200.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0018 805-11377                1.000  EACH |   10400.00000       10400.00|   10250.00000       10250.00|    9700.00000        9700.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2046222          |(   2   ) 06-1675328         |(   3  ) 35-1657131 
                                          |MORPHEY CONSTRUCTION INC     |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-78205               12.000  EACH |     600.00000        7200.00|     640.00000        7680.00|     570.00000        6840.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0021 805-78215                2.000  EACH |     635.00000        1270.00|     675.00000        1350.00|     600.00000        1200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0022 805-78230                1.000  EACH |    1085.00000        1085.00|    1125.00000        1125.00|    1115.00000        1115.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0023 805-78415                4.000  EACH |    1850.00000        7400.00|    1440.00000        5760.00|    1680.00000        6720.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420                4.000  EACH |     265.00000        1060.00|     300.00000        1200.00|     240.00000         960.00 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78445                2.000  EACH |     765.00000        1530.00|     550.00000        1100.00|     665.00000        1330.00 
  SIGNAL SERVICE                          |                             |                             | 
0026 805-78467              290.000  LFT  |       2.00000         580.00|       3.40000         986.00|       2.30000         667.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0027 805-78485              590.000  LFT  |       1.60000         944.00|       2.25000        1327.50|       1.50000         885.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0028 805-78490             1820.000  LFT  |       1.90000        3458.00|       2.55000        4641.00|       1.65000        3003.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0029 805-78510             4100.000  LFT  |       1.20000        4920.00|       1.50000        6150.00|       1.15000        4715.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0030 805-78795             1365.000  LFT  |       6.50000        8872.50|       8.30000       11329.50|       7.65000       10442.25 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0031 805-78925                1.000  EACH |    1050.00000        1050.00|     750.00000         750.00|     865.00000         865.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0032 805-92504                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     255.00000         255.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0033 805-97509                1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|     495.00000         495.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0034 808-05866                7.600  SYS  |      40.00000         304.00|      40.00000         304.00|      57.00000         433.20 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0035 808-06701              320.000  LFT  |       1.75000         560.00|       1.75000         560.00|       0.85000         272.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0036 808-06703             1420.000  LFT  |       0.80000        1136.00|       0.75000        1065.00|       0.85000        1207.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-06716             3700.000  LFT  |       0.60000        2220.00|       0.65000        2405.00|       0.55000        2035.00 
  LINE, REMOVE                            |                             |                             | 
0038 808-75245             1740.000  LFT  |       0.70000        1218.00|       0.75000        1305.00|       0.85000        1479.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2046222          |(   2   ) 06-1675328         |(   3  ) 35-1657131 
                                          |MORPHEY CONSTRUCTION INC     |MARTELL ELECTRIC LLC         |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-75297              220.000  LFT  |       5.30000        1166.00|       5.50000        1210.00|       8.00000        1760.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0040 808-75320                3.000  EACH |      95.00000         285.00|     100.00000         300.00|     135.00000         405.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0041 808-75325                1.000  EACH |     130.00000         130.00|     125.00000         125.00|     160.00000         160.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0042 202-93995                3.000  EACH |     350.00000        1050.00|     300.00000         900.00|     190.00000         570.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0043 801-03290                4.000  EACH |     190.00000         760.00|     200.00000         800.00|     250.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06640               16.000  EACH |     125.00000        2000.00|     135.00000        2160.00|     200.00000        3200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 805-11383                3.000  EACH |    2950.00000        8850.00|    1885.00000        5655.00|    1825.00000        5475.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0046 805-78100                2.000  EACH |    9000.00000       18000.00|    9000.00000       18000.00|    8700.00000       17400.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0047 805-78785               10.000  EACH |     675.00000        6750.00|     570.00000        5700.00|     210.00000        2100.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       128,424.00|           $       133,879.50|           $       135,376.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       128,424.00|           $       133,879.50|           $       135,376.65 
==================================================================================================================================== 
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     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 90-0690005         |(   6  ) 35-0965412 
                                          |MIDWESTERN ELECTRIC INC      |TC ELECTRIC INC              |SHAMBAUGH & SON LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     980.00000         980.00|    3000.00000        3000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   12470.00000       12470.00|    8000.00000        8000.00|    7500.00000        7500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-90277               10.000  EACH |     295.00000        2950.00|     300.00000        3000.00|     250.00000        2500.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 801-06775                       LUMP |    4650.00000        4650.00|    2500.00000        2500.00|    3250.00000        3250.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-07060                7.000  EACH |      85.00000         595.00|     130.00000         910.00|     150.00000        1050.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0011 802-09840                7.500  SFT  |      35.00000         262.50|      14.00000         105.00|      15.00000         112.50 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0012 805-01300                2.000  EACH |    1644.00000        3288.00|    1300.00000        2600.00|    2000.00000        4000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0013 805-01844               20.000  LFT  |      35.00000         700.00|      11.40000         228.00|      10.00000         200.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0014 805-02087                       LUMP |    1250.00000        1250.00|     600.00000         600.00|    1750.00000        1750.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0015 805-02328             4160.000  LFT  |       0.44000        1830.40|       0.16000         665.60|       0.55000        2288.00 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0016 805-09539                8.000  EACH |     440.00000        3520.00|     390.00000        3120.00|     385.00000        3080.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0017 805-11375                2.000  EACH |    7648.00000       15296.00|    8600.00000       17200.00|    8885.00000       17770.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0018 805-11377                1.000  EACH |    7984.00000        7984.00|    9000.00000        9000.00|    9450.00000        9450.00 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
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     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 90-0690005         |(   6  ) 35-0965412 
                                          |MIDWESTERN ELECTRIC INC      |TC ELECTRIC INC              |SHAMBAUGH & SON LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-78205               12.000  EACH |     505.00000        6060.00|     600.00000        7200.00|     525.00000        6300.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0021 805-78215                2.000  EACH |     535.00000        1070.00|     650.00000        1300.00|     555.00000        1110.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0022 805-78230                1.000  EACH |    1018.00000        1018.00|    1100.00000        1100.00|    1050.00000        1050.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0023 805-78415                4.000  EACH |    2155.00000        8620.00|    2000.00000        8000.00|    2500.00000       10000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420                4.000  EACH |     252.00000        1008.00|     210.00000         840.00|     225.00000         900.00 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78445                2.000  EACH |     675.00000        1350.00|    1700.00000        3400.00|     650.00000        1300.00 
  SIGNAL SERVICE                          |                             |                             | 
0026 805-78467              290.000  LFT  |       3.10000         899.00|       5.00000        1450.00|       2.75000         797.50 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0027 805-78485              590.000  LFT  |       1.50000         885.00|       2.00000        1180.00|       1.65000         973.50 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0028 805-78490             1820.000  LFT  |       1.65000        3003.00|       2.25000        4095.00|       1.85000        3367.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0029 805-78510             4100.000  LFT  |       0.85000        3485.00|       1.50000        6150.00|       0.85000        3485.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0030 805-78795             1365.000  LFT  |       6.80000        9282.00|       9.00000       12285.00|      10.00000       13650.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0031 805-78925                1.000  EACH |     988.00000         988.00|     900.00000         900.00|     700.00000         700.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0032 805-92504                1.000  EACH |     288.00000         288.00|     250.00000         250.00|     250.00000         250.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0033 805-97509                1.000  EACH |     965.00000         965.00|    1200.00000        1200.00|     500.00000         500.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0034 808-05866                7.600  SYS  |      42.00000         319.20|      50.00000         380.00|      50.00000         380.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0035 808-06701              320.000  LFT  |       1.85000         592.00|       0.75000         240.00|       0.80000         256.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0036 808-06703             1420.000  LFT  |       0.75000        1065.00|       0.75000        1065.00|       0.80000        1136.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-06716             3700.000  LFT  |       0.63000        2331.00|       0.50000        1850.00|       0.60000        2220.00 
  LINE, REMOVE                            |                             |                             | 
0038 808-75245             1740.000  LFT  |       0.72000        1252.80|       0.75000        1305.00|       0.80000        1392.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1262778          |(   5   ) 90-0690005         |(   6  ) 35-0965412 
                                          |MIDWESTERN ELECTRIC INC      |TC ELECTRIC INC              |SHAMBAUGH & SON LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-75297              220.000  LFT  |       5.54000        1218.80|       7.00000        1540.00|       7.50000        1650.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0040 808-75320                3.000  EACH |     100.00000         300.00|     120.00000         360.00|     140.00000         420.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0041 808-75325                1.000  EACH |     136.00000         136.00|     140.00000         140.00|     160.00000         160.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0042 202-93995                3.000  EACH |     895.00000        2685.00|     530.00000        1590.00|     500.00000        1500.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0043 801-03290                4.000  EACH |     200.00000         800.00|     200.00000         800.00|      48.00000         192.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06640               16.000  EACH |     131.00000        2096.00|     300.00000        4800.00|      36.00000         576.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 805-11383                3.000  EACH |    2240.00000        6720.00|    1400.00000        4200.00|    2000.00000        6000.00 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0046 805-78100                2.000  EACH |    8522.00000       17044.00|    8600.00000       17200.00|    9000.00000       18000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0047 805-78785               10.000  EACH |     595.00000        5950.00|     770.00000        7700.00|     600.00000        6000.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       137,210.70|           $       143,452.60|           $       144,719.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       137,210.70|           $       143,452.60|           $       144,719.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1710202          |(   8   ) 35-0821499         |(      ) 
                                          |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    1626.00000        1626.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10000.00000       10000.00|    2441.00000        2441.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-90277               10.000  EACH |     200.00000        2000.00|     649.00000        6490.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0009 801-06775                       LUMP |    2000.00000        2000.00|    2924.00000        2924.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0010 802-07060                7.000  EACH |     175.00000        1225.00|     646.00000        4522.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0011 802-09840                7.500  SFT  |      25.00000         187.50|      25.50000         191.25| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0012 805-01300                2.000  EACH |    2000.00000        4000.00|    2596.00000        5192.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0013 805-01844               20.000  LFT  |      50.00000        1000.00|      37.00000         740.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0014 805-02087                       LUMP |    1000.00000        1000.00|    1916.00000        1916.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0015 805-02328             4160.000  LFT  |       0.25000        1040.00|       0.80000        3328.00| 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0016 805-09539                8.000  EACH |     450.00000        3600.00|     411.00000        3288.00| 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0017 805-11375                2.000  EACH |   10200.00000       20400.00|   10401.00000       20802.00| 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  25 FT.                                  |                             |                             | 
0018 805-11377                1.000  EACH |   10750.00000       10750.00|   10973.00000       10973.00| 
  SIGNAL CANTILEVER STRUCTURE, SIGNAL ARM |                             |                             | 
  35 FT.                                  |                             |                             | 
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     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1710202          |(   8   ) 35-0821499         |(      ) 
                                          |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-78205               12.000  EACH |     565.00000        6780.00|     613.00000        7356.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0021 805-78215                2.000  EACH |     625.00000        1250.00|     645.00000        1290.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0022 805-78230                1.000  EACH |    1065.00000        1065.00|    1157.00000        1157.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0023 805-78415                4.000  EACH |    3200.00000       12800.00|    2327.00000        9308.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420                4.000  EACH |     295.00000        1180.00|     261.00000        1044.00| 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78445                2.000  EACH |     800.00000        1600.00|    1089.00000        2178.00| 
  SIGNAL SERVICE                          |                             |                             | 
0026 805-78467              290.000  LFT  |       2.00000         580.00|       2.40000         696.00| 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0027 805-78485              590.000  LFT  |       1.25000         737.50|       1.40000         826.00| 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0028 805-78490             1820.000  LFT  |       1.65000        3003.00|       1.60000        2912.00| 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0029 805-78510             4100.000  LFT  |       1.20000        4920.00|       1.10000        4510.00| 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0030 805-78795             1365.000  LFT  |       7.00000        9555.00|      10.00000       13650.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0031 805-78925                1.000  EACH |     800.00000         800.00|    1343.00000        1343.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0032 805-92504                1.000  EACH |     310.00000         310.00|     263.00000         263.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0033 805-97509                1.000  EACH |     650.00000         650.00|    2246.00000        2246.00| 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0034 808-05866                7.600  SYS  |      42.00000         319.20|      42.00000         319.20| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0035 808-06701              320.000  LFT  |       1.85000         592.00|       1.80000         576.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0036 808-06703             1420.000  LFT  |       0.75000        1065.00|       0.75000        1065.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0037 808-06716             3700.000  LFT  |       0.63000        2331.00|       0.65000        2405.00| 
  LINE, REMOVE                            |                             |                             | 
0038 808-75245             1740.000  LFT  |       0.72000        1252.80|       0.70000        1218.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
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     CALL ORDER   : 651                     CONTRACT ID : T -34239-A                   COUNTIES : DELAWARE 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1710202          |(   8   ) 35-0821499         |(      ) 
                                          |SIGNAL CONSTRUCTION INC      |JAMES H DREW CORPORATION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-75297              220.000  LFT  |       5.50000        1210.00|       5.50000        1210.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0040 808-75320                3.000  EACH |     100.00000         300.00|     100.00000         300.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0041 808-75325                1.000  EACH |     135.00000         135.00|     137.00000         137.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0042 202-93995                3.000  EACH |     450.00000        1350.00|    2874.00000        8622.00| 
  SIGNAL POLE FOUNDATION, REMOVE          |                             |                             | 
0043 801-03290                4.000  EACH |     198.00000         792.00|     200.00000         800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0044 801-06640               16.000  EACH |     130.00000        2080.00|     131.00000        2096.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 805-11383                3.000  EACH |    2500.00000        7500.00|    3974.00000       11922.00| 
  SIGNAL CANTILEVER STRUCTURE, DRILLED    |                             |                             | 
  SHAFT FOUNDATION, TYPE A                |                             |                             | 
0046 805-78100                2.000  EACH |    9800.00000       19600.00|    9989.00000       19978.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0047 805-78785               10.000  EACH |     695.00000        6950.00|     869.00000        8690.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       149,414.00|           $       172,554.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       149,414.00|           $       172,554.45|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 661 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 661                     CONTRACT ID : T -34248-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : OVERHEAD SIGN INSTALLATION                                  COMPLETION DATE : 11/15/12 
     LOCATION     : ON US 231 AT SR 62, 3.0 MILES SOUTH OF I-64                      PROJECT(S) :  1173297 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       169,117.36  100.0000% 
   2   35-1675187     HUMMEL ELECTRIC INC                                                        $       189,575.00  112.0967% 
   3   35-0392360     HOOSIER COMPANY INC                                                        $       191,102.53  112.9999% 
   4   35-0821499     JAMES H DREW CORPORATION                                                   $       223,807.10  132.3383% 
   5   43-1012298     COLLINS & HERMANN INC                                                      $       229,837.73  135.9043% 
   6   06-1675328     MARTELL ELECTRIC LLC                                                       $       243,602.90  144.0437% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 661                     CONTRACT ID : T -34248-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1675187          |(   3  ) 35-0392360 
                                          |MICHIANA CONTRACTING INC     |HUMMEL ELECTRIC INC          |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERHEAD SIGN INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     100.00000         100.00|    1900.00000        1900.00|    1975.00000        1975.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    8225.00000        8225.00|    9000.15000        9000.15|    7748.00000        7748.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-74045                2.000  EACH |      45.00000          90.00|      45.00000          90.00|     117.00000         234.00 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0008 601-01701                1.000  EACH |    2270.00000        2270.00|    1900.00000        1900.00|    2078.00000        2078.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0009 601-91147                1.000  EACH |    1590.00000        1590.00|    1420.00000        1420.00|    2598.00000        2598.00 
  GUARDRAIL END TREATMENT, RESET          |                             |                             | 
0010 601-94689                2.000  EACH |    2600.00000        5200.00|    2670.00000        5340.00|    3118.00000        6236.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0011 601-99105              548.500  LFT  |      21.00000       11518.50|      18.50000       10147.25|      24.90000       13657.65 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0012 621-06559              100.000  SYS  |       1.00000         100.00|      25.00000        2500.00|       2.10000         210.00 
  MULCHED SEEDING, R                      |                             |                             | 
0013 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0014 628-09402               12.000  MOS  |    1710.00000       20520.00|    1280.00000       15360.00|    1351.00000       16212.00 
  FIELD OFFICE, B                         |                             |                             | 
0015 628-10246               24.000  MOS  |      27.00000         648.00|      72.00000        1728.00|      77.90000        1869.60 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0016 628-11068                2.000  EACH |      55.00000         110.00|      80.00000         160.00|     104.00000         208.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0017 801-03290                6.000  EACH |     425.00000        2550.00|     125.00000         750.00|     140.00000         840.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               18.000  EACH |     155.00000        2790.00|     125.00000        2250.00|     125.00000        2250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 661                     CONTRACT ID : T -34248-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1675187         |(   3  ) 35-0392360 
                                          |MICHIANA CONTRACTING INC     |HUMMEL ELECTRIC INC          |HOOSIER COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-06710               30.000  DAY  |      21.00000         630.00|      10.00000         300.00|      18.70000         561.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |    1950.00000        1950.00|    3000.00000        3000.00|    1860.00000        1860.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 802-07057              472.000  SFT  |      15.35000        7245.20|      18.50000        8732.00|      16.20000        7646.40 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0023 802-09578                3.000  EACH |   31350.00000       94050.00|   34865.00000      104595.00|   31611.00000       94833.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0024 802-09840              109.200  SFT  |      18.55000        2025.66|      18.00000        1965.60|      18.90000        2063.88 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0025 802-09581                3.000  EACH |    2500.00000        7500.00|    6144.00000       18432.00|    9339.00000       28017.00 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       169,117.36|           $       189,575.00|           $       191,102.53 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       169,117.36|           $       189,575.00|           $       191,102.53 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/22/12 
                                                                                                                   PAGE : 661 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 661                     CONTRACT ID : T -34248-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0821499          |(   5   ) 43-1012298         |(   6  ) 06-1675328 
                                          |JAMES H DREW CORPORATION     |COLLINS & HERMANN INC        |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERHEAD SIGN INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1995.00000        1995.00|    1916.33000        1916.33|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    7769.00000        7769.00|   10948.73000       10948.73|    8500.00000        8500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-74045                2.000  EACH |     680.00000        1360.00|      65.17000         130.34|      85.00000         170.00 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0008 601-01701                1.000  EACH |    2100.00000        2100.00|    1788.58000        1788.58|    2100.00000        2100.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0009 601-91147                1.000  EACH |    1470.00000        1470.00|    1202.04000        1202.04|    1470.00000        1470.00 
  GUARDRAIL END TREATMENT, RESET          |                             |                             | 
0010 601-94689                2.000  EACH |    2415.00000        4830.00|    2564.84000        5129.68|    2415.00000        4830.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0011 601-99105              548.500  LFT  |      19.00000       10421.50|      26.07000       14299.40|      19.00000       10421.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0012 621-06559              100.000  SYS  |      26.50000        2650.00|      10.09000        1009.00|      11.00000        1100.00 
  MULCHED SEEDING, R                      |                             |                             | 
0013 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0014 628-09402               12.000  MOS  |    1672.00000       20064.00|    1512.89000       18154.68|    4750.00000       57000.00 
  FIELD OFFICE, B                         |                             |                             | 
0015 628-10246               24.000  MOS  |     100.00000        2400.00|     100.86000        2420.64|      90.00000        2160.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0016 628-11068                2.000  EACH |     200.00000         400.00|     151.29000         302.58|      90.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0017 801-03290                6.000  EACH |     415.00000        2490.00|     201.72000        1210.32|     150.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               18.000  EACH |     152.00000        2736.00|     201.72000        3630.96|     140.00000        2520.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 661                     CONTRACT ID : T -34248-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0821499          |(   5   ) 43-1012298         |(   6  ) 06-1675328 
                                          |JAMES H DREW CORPORATION     |COLLINS & HERMANN INC        |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-06710               30.000  DAY  |      21.00000         630.00|      50.43000        1512.90|      20.00000         600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |   14922.00000       14922.00|    8953.24000        8953.24|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 802-07057              472.000  SFT  |      24.00000       11328.00|      13.20000        6230.40|      20.00000        9440.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0023 802-09578                3.000  EACH |   35176.00000      105528.00|   37602.24000      112806.72|   37450.00000      112350.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0024 802-09840              109.200  SFT  |      50.50000        5514.60|       7.95000         868.14|      17.00000        1856.40 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0025 802-09581                3.000  EACH |    8398.00000       25194.00|   12439.35000       37318.05|    6500.00000       19500.00 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       223,807.10|           $       229,837.73|           $       243,602.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       223,807.10|           $       229,837.73|           $       243,602.90 
==================================================================================================================================== 
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     CALL ORDER   : 671                     CONTRACT ID : TM-34135-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 07/27/12 
     LOCATION     : ON SR 57 AT OLD US 50, 1.62 MILE NORTH OF US 50/US150            PROJECT(S) :  1172464 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1675187     HUMMEL ELECTRIC INC                                                        $       126,030.40  100.0000% 
   2   06-1675328     MARTELL ELECTRIC LLC                                                       $       137,532.20  109.1262% 
   3   35-1878024     RAGLE INC                                                                  $       166,711.40  132.2787% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : TM-34135-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2  ) 06-1675328          |(   3  ) 35-1878024 
                                          |HUMMEL ELECTRIC INC          |MARTELL ELECTRIC LLC         |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     880.00000         880.00|     275.00000         275.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    6229.22000        6229.22|    6000.00000        6000.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-06542                1.000  EACH |     250.00000         250.00|     425.00000         425.00|     750.00000         750.00 
  RELOCATE SIGNAL SERVICE                 |                             |                             | 
0008 805-02087                       LUMP |     360.00000         360.00|     350.00000         350.00|     625.00000         625.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0009 628-11068                1.000  EACH |      80.00000          80.00|      75.00000          75.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0010 801-03290                4.000  EACH |     144.00000         576.00|     135.00000         540.00|     195.00000         780.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0011 801-06640               12.000  EACH |     130.00000        1560.00|     125.00000        1500.00|     175.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06775                       LUMP |    1200.00000        1200.00|    1500.00000        1500.00|   17500.00000       17500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07058                4.000  EACH |     140.00000         560.00|     100.00000         400.00|      65.00000         260.00 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0014 802-09838               52.000  SFT  |      24.00000        1248.00|      19.00000         988.00|      21.00000        1092.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0015 805-01300                1.000  EACH |    2100.00000        2100.00|    3000.00000        3000.00|    3500.00000        3500.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0016 805-01842                5.000  EACH |     840.00000        4200.00|     995.00000        4975.00|     850.00000        4250.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0017 805-02328             2264.000  LFT  |       0.40000         905.60|       0.30000         679.20|       1.10000        2490.40 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0018 805-02658              100.000  LFT  |       2.25000         225.00|       3.00000         300.00|       2.50000         250.00 
  CABLE, COAXIAL                          |                             |                             | 
0019 805-04973              604.000  LFT  |      14.40000        8697.60|      14.15000        8546.60|      22.00000       13288.00 
  CONDUIT , 2" PVC, SCH 80 UNDERGROUND    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : TM-34135-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2   ) 06-1675328         |(   3  ) 35-1878024 
                                          |HUMMEL ELECTRIC INC          |MARTELL ELECTRIC LLC         |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 805-08244                1.000  EACH |    1120.00000        1120.00|    1150.00000        1150.00|    1250.00000        1250.00 
  CELLULAR MODEM KIT                      |                             |                             | 
0021 805-09088                1.000  EACH |     580.00000         580.00|     900.00000         900.00|     650.00000         650.00 
  RADIO, OMNI ANTENNA                     |                             |                             | 
0022 805-09366                4.000  EACH |    1800.00000        7200.00|    2000.00000        8000.00|    1850.00000        7400.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN        |                             |                             | 
  DIAMETER X 120 IN                       |                             |                             | 
0023 805-09539                4.000  EACH |     410.00000        1640.00|     400.00000        1600.00|     750.00000        3000.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0024 805-78106                1.000  EACH |   25000.00000       25000.00|   25245.00000       25245.00|   26500.00000       26500.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0025 805-78205                4.000  EACH |     680.00000        2720.00|     765.00000        3060.00|     800.00000        3200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0026 805-78230                4.000  EACH |    1080.00000        4320.00|    1200.00000        4800.00|    1200.00000        4800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0027 805-02152                8.000  EACH |     650.00000        5200.00|     700.00000        5600.00|     750.00000        6000.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0028 805-78370                8.000  EACH |     165.00000        1320.00|     150.00000        1200.00|     165.00000        1320.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0029 805-78415                4.000  EACH |    1280.00000        5120.00|    1800.00000        7200.00|    1350.00000        5400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0030 805-78420                4.000  EACH |     280.00000        1120.00|     300.00000        1200.00|     505.00000        2020.00 
  DISCONNECT HANGER                       |                             |                             | 
0031 805-78467               85.000  LFT  |       2.50000         212.50|       3.65000         310.25|       2.50000         212.50 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0032 805-78480              620.000  LFT  |       1.44000         892.80|       2.00000        1240.00|       1.00000         620.00 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0033 805-78485              239.000  LFT  |       1.60000         382.40|       2.35000         561.65|       1.50000         358.50 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0034 805-78490              980.000  LFT  |       1.80000        1764.00|       2.65000        2597.00|       1.60000        1568.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0035 805-78510             1931.000  LFT  |       0.88000        1699.28|       1.50000        2896.50|       1.00000        1931.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0036 805-78785                8.000  EACH |     600.00000        4800.00|     740.00000        5920.00|     750.00000        6000.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0037 805-78795              788.000  LFT  |       8.00000        6304.00|      10.00000        7880.00|       6.50000        5122.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : TM-34135-A                   COUNTIES : DAVIESS 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2   ) 06-1675328         |(   3  ) 35-1878024 
                                          |HUMMEL ELECTRIC INC          |MARTELL ELECTRIC LLC         |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 805-78925                1.000  EACH |    1330.00000        1330.00|     780.00000         780.00|    1800.00000        1800.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0039 805-81060                4.000  EACH |    5225.00000       20900.00|    5400.00000       21600.00|    5500.00000       22000.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0040 805-92504                2.000  EACH |     285.00000         570.00|     270.00000         540.00|    1100.00000        2200.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0041 807-02785                1.000  EACH |    1400.00000        1400.00|    1340.00000        1340.00|    1750.00000        1750.00 
  LUMINAIRE, MAST ARM, 25 FT              |                             |                             | 
0042 808-02157                4.000  EACH |     125.00000         500.00|      88.00000         352.00|      80.00000         320.00 
  PAVEMENT MESSAGE MARKING, REMOVE Lane   |                             |                             | 
  Indication Arrow Remove                 |                             |                             | 
0043 808-06368               12.000  LFT  |      12.00000         144.00|      27.50000         330.00|      25.00000         300.00 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0044 808-06706               12.000  LFT  |      18.00000         216.00|      66.00000         792.00|      60.00000         720.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             | 
0045 808-75320                4.000  EACH |     125.00000         500.00|     220.00000         880.00|     200.00000         800.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       126,030.40|           $       137,532.20|           $       166,711.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       126,030.40|           $       137,532.20|           $       166,711.40 
==================================================================================================================================== 
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     CALL ORDER   : 681                     CONTRACT ID : TM-34136-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 08/01/12 
     LOCATION     : ON SR 62 AT ROSENBERGER AVE, 3.38 MILES WEST OF US 41            PROJECT(S) :  1172465 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1675187     HUMMEL ELECTRIC INC                                                        $        45,636.00  100.0000% 
   2   35-1878024     RAGLE INC                                                                  $        56,483.75  123.7702% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $        65,253.75  142.9874% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 681                     CONTRACT ID : TM-34136-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2  ) 35-1878024          |(   3  ) 06-1675328 
                                          |HUMMEL ELECTRIC INC          |RAGLE INC                    |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     500.00000         500.00|    2500.00000        2500.00|     175.00000         175.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    2281.30000        2281.30|    2700.00000        2700.00|    3000.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-90277                1.000  EACH |     100.00000         100.00|     700.00000         700.00|     375.00000         375.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0008 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0009 628-10246                4.000  MOS  |      72.00000         288.00|      80.00000         320.00|      95.00000         380.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0010 628-11068                1.000  EACH |      80.00000          80.00|      80.00000          80.00|      75.00000          75.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0011 801-03290                2.000  EACH |     160.00000         320.00|     195.00000         390.00|     200.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0012 801-06640                6.000  EACH |     144.00000         864.00|     175.00000        1050.00|     200.00000        1200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06710               20.000  DAY  |      10.00000         200.00|      20.00000         400.00|      20.00000         400.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0014 801-06775                       LUMP |     800.00000         800.00|    4000.00000        4000.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0015 802-04089                7.000  EACH |      45.00000         315.00|      35.00000         245.00|      25.00000         175.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0016 802-09838               75.000  SFT  |      24.00000        1800.00|      19.00000        1425.00|      25.00000        1875.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0017 802-09842               43.500  SFT  |      26.20000        1139.70|      20.00000         870.00|      25.00000        1087.50 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0018 805-01300                1.000  EACH |    1400.00000        1400.00|    3500.00000        3500.00|    1750.00000        1750.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 681                     CONTRACT ID : TM-34136-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1675187          |(   2   ) 35-1878024         |(   3  ) 06-1675328 
                                          |HUMMEL ELECTRIC INC          |RAGLE INC                    |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 805-01844              100.000  LFT  |      25.00000        2500.00|      30.00000        3000.00|      25.00000        2500.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0020 805-09539                2.000  EACH |     300.00000         600.00|     450.00000         900.00|     375.00000         750.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0021 805-78205                8.000  EACH |     600.00000        4800.00|     750.00000        6000.00|     775.00000        6200.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0022 805-78215                2.000  EACH |     620.00000        1240.00|     850.00000        1700.00|     800.00000        1600.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0023 805-78230                2.000  EACH |    1000.00000        2000.00|    1200.00000        2400.00|    1400.00000        2800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0024 805-78415                4.000  EACH |    2360.00000        9440.00|    1800.00000        7200.00|    2100.00000        8400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0025 805-78420                4.000  EACH |     280.00000        1120.00|     450.00000        1800.00|     385.00000        1540.00 
  DISCONNECT HANGER                       |                             |                             | 
0026 805-78445                1.000  EACH |     655.00000         655.00|    1200.00000        1200.00|     875.00000         875.00 
  SIGNAL SERVICE                          |                             |                             | 
0027 805-78467               70.000  LFT  |       2.40000         168.00|       2.25000         157.50|       4.15000         290.50 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0028 805-78470             1250.000  LFT  |       0.36000         450.00|       1.50000        1875.00|       0.65000         812.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0029 805-78485              625.000  LFT  |       1.60000        1000.00|       1.55000         968.75|       2.75000        1718.75 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0030 805-78490              450.000  LFT  |       1.80000         810.00|       1.75000         787.50|       3.10000        1395.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0031 805-78510             3550.000  LFT  |       1.20000        4260.00|       1.20000        4260.00|       2.19000        7774.50 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0032 805-78785                4.000  EACH |     625.00000        2500.00|     700.00000        2800.00|    1050.00000        4200.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795              500.000  LFT  |       8.00000        4000.00|       6.50000        3250.00|      12.00000        6000.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        45,636.00|           $        56,483.75|           $        65,253.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        45,636.00|           $        56,483.75|           $        65,253.75 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 691                     CONTRACT ID : TM-34540-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : SIGN INSTALLATION                                           COMPLETION DATE : 11/15/12 
     LOCATION     : ON SR 64 AT SR 37                                                PROJECT(S) :  1173292 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       146,992.33  100.0000% 
   2   35-1675187     HUMMEL ELECTRIC INC                                                        $       173,298.00  117.8959% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $       188,762.32  128.4164% 
   4   43-1012298     COLLINS & HERMANN INC                                                      $       210,960.36  143.5179% 
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     CALL ORDER   : 691                     CONTRACT ID : TM-34540-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1675187          |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |HUMMEL ELECTRIC INC          |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERHEAD SIGN INSTALL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     100.00000         100.00|    1900.00000        1900.00|    1750.00000        1750.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    6300.00000        6300.00|    8000.99000        8000.99|    8000.00000        8000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-74045                2.000  EACH |      45.00000          90.00|      60.00000         120.00|      25.00000          50.00 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0009 601-01701                1.000  EACH |    2500.00000        2500.00|    1900.00000        1900.00|    2285.00000        2285.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0010 601-06035               25.000  LFT  |      18.40000         460.00|      25.00000         625.00|      17.00000         425.00 
  GUARDRAIL, RESET                        |                             |                             | 
0011 601-94689                3.000  EACH |    2900.00000        8700.00|    2670.00000        8010.00|    2680.00000        8040.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0012 601-99105              556.250  LFT  |      20.00000       11125.00|      18.75000       10429.69|      18.60000       10346.25 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0013 621-06559              100.000  SYS  |       1.00000         100.00|      25.00000        2500.00|      11.00000        1100.00 
  MULCHED SEEDING, R                      |                             |                             | 
0014 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-10246               12.000  MOS  |      27.00000         324.00|      80.00000         960.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0016 628-11068                1.000  EACH |      54.00000          54.00|      80.00000          80.00|      75.00000          75.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0017 801-03290                3.000  EACH |     425.00000        1275.00|     130.00000         390.00|     135.00000         405.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640                9.000  EACH |     155.00000        1395.00|     130.00000        1170.00|     125.00000        1125.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 691                     CONTRACT ID : TM-34540-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1675187         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |HUMMEL ELECTRIC INC          |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-06710               30.000  DAY  |      21.00000         630.00|      10.00000         300.00|      20.00000         600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 802-07057              447.000  SFT  |      15.50000        6928.50|      18.50000        8269.50|      19.75000        8828.25 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0023 802-09578                3.000  EACH |   31700.00000       95100.00|   34865.00000      104595.00|   38425.00000      115275.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0024 802-09840              144.990  SFT  |      17.00000        2464.83|      18.00000        2609.82|      17.60000        2551.82 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0025 802-09581                3.000  EACH |    2480.00000        7440.00|    6144.00000       18432.00|    6500.00000       19500.00 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       146,992.33|           $       173,298.00|           $       188,762.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       146,992.33|           $       173,298.00|           $       188,762.32 
==================================================================================================================================== 
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     CALL ORDER   : 691                     CONTRACT ID : TM-34540-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 43-1012298          |(       )                    |(      ) 
                                          |COLLINS & HERMANN INC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERHEAD SIGN INSTALL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1916.33000        1916.33|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   10948.73000       10948.73|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-74045                2.000  EACH |      65.17000         130.34|                             | 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0009 601-01701                1.000  EACH |    1788.58000        1788.58|                             | 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0010 601-06035               25.000  LFT  |      27.52000         688.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0011 601-94689                3.000  EACH |    2564.84000        7694.52|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0012 601-99105              556.250  LFT  |      26.07000       14501.44|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0013 621-06559              100.000  SYS  |      10.09000        1009.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0014 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0015 628-10246               12.000  MOS  |     100.86000        1210.32|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0016 628-11068                1.000  EACH |     151.29000         151.29|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0017 801-03290                3.000  EACH |     201.72000         605.16|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640                9.000  EACH |     201.72000        1815.48|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 691                     CONTRACT ID : TM-34540-A                   COUNTIES : CRAWFORD 
     LETTING DATE : 04/04/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 43-1012298          |(       )                    |(      ) 
                                          |COLLINS & HERMANN INC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-06710               30.000  DAY  |      50.43000        1512.90|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0020 801-06775                       LUMP |    8953.24000        8953.24|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 802-07057              447.000  SFT  |      13.17000        5886.99|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0023 802-09578                3.000  EACH |   37891.89000      113675.67|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0024 802-09840              144.990  SFT  |       7.92000        1148.32|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0025 802-09581                3.000  EACH |   12439.35000       37318.05|                             | 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       210,960.36|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       210,960.36|           $             0.00|           $ 
==================================================================================================================================== 
 


