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          CALL ORDER   : 261                                              CONTRACT ID  : R -24382-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT SISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  202-74035           SIGN, REMOVE                                                              30.000        EACH 
  13  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      2.000        EACH 
  14  202-86946           HANDHOLE, REMOVE                                                           1.000        EACH 
  15  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 
  16  202-93999           SIGNAL POLE, REMOVE                                                        2.000        EACH 
  17  202-95579           SERVICE POINT, REMOVE                                                      2.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                    40,990.000        CYS 
  19  203-02010           EXCAVATION, ROCK                                                       9,740.000        CYS 
  20  203-02070           BORROW                                                                10,588.000        CYS 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,258.000        TON 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       2,415.000        LFT 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                   3,960.000        LFT 
  25  205-09543           NO 2 STONE                                                               100.000        TON 
  26  207-06014           LIME STABILIZED SOIL                                                  10,313.200        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,305.000        SYS 
  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,599.700        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,316.200        TON 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              611.000        TON 
  31  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           316.800        TON 
  32  306-08043           MILLING, TRANSITION                                                      614.000        SYS 
  33  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  34  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        224.400        TON 
  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,272.000        TON 
  36  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  673.100        TON 
  37  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,119.000        TON 
  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,119.000        TON 
  39  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            1,927.000        TON 
  40  402-07432           HMA SURFACE, TYPE A                                                    1,170.000        TON 
  41  402-07435           HMA INTERMEDIATE, TYPE A                                               3,518.700        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                     16.200        TON 
  43  601-01270           GUARDRAIL, W BEAM, 6FT-3 IN SPACING, FOR TEMP PIPE AND                   200.000        LFT 
  44  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              3.000        EACH 
  45  601-02241           GUARDRAIL, REMOVE                                                        281.000        LFT 
  46  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            9.000        EACH 
  47  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
  49  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      4.000        EACH 
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  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,181.000        LFT 
  51  605-92800           CURB AND GUTTER, COMBINED, B, MODIFIED                                   285.000        LFT 
  52  610-07486           HMA FOR APPROACHES, TYPE A                                               366.300        TON 
  53  610-07487           HMA FOR APPROACHES, TYPE B                                               266.000        TON 
  54  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  55  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                       77.000        EACH 
  57  615-06505           MONUMENT, B                                                                7.000        EACH 
  58  615-06510           MONUMENT, C                                                                1.000        EACH 
  59  616-02320           GEOTEXTILES                                                           12,169.000        SYS 
  60  616-02842           RIPRAP, DITCH                                                          2,881.400        TON 
  61  616-05688           RIPRAP, CLASS 1                                                           94.100        TON 
  62  616-05689           RIPRAP, CLASS 2                                                          117.800        TON 
  63  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  64  621-01597           EROSION CONTROL, MAT                                                   3,058.100        SYS 
  65  621-06545           FERTILIZER                                                                 3.900        TON 
  66  621-06553           SEED MIXTURE, R                                                        1,172.000        LBS 
  67  621-06557           SEED MIXTURE, T                                                          213.500        LBS 
  68  621-06565           MULCHING MATERIAL                                                         19.100        TON 
  69  621-06567           WATER                                                                     48.400        kGAL 
  70  621-06574           SODDING                                                                6,926.400        SYS 
  71  621-06575           SODDING, NURSERY                                                       5,173.300        SYS 
  72  628-09401           FIELD OFFICE, A                                                           22.000        MOS 
  73  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  74  701-99155           SHEET PILING, STEEL, TEMP                                             LUMP              LUMP 
  75  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
  76  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             113.000        LFT 
  77  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             9,698.000        LFT 
  78  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 
  79  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              100.000        LFT 
  80  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            692.000        LFT 
  81  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               32.000        LFT 
  82  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              218.000        LFT 
  83  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              109.000        LFT 
  84  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              386.000        LFT 
  85  715-05133           PIPE, TYPE 1 CIRCULAR 60 IN                                              124.000        LFT 
  86  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              410.000        LFT 
  87  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               56.000        LFT 
  88  715-05841           CONCRETE ANCHOR 60 IN                                                      2.000        EACH 
  89  715-46005           PIPE END SECTION, 15 IN                                                   18.000        EACH 
  90  715-46010           PIPE END SECTION, 18 IN                                                    5.000        EACH 
  91  715-46020           PIPE END SECTION, 24 IN                                                   10.000        EACH 
  92  718-06528           OUTLET PROTECTOR, 1                                                       16.000        EACH 
  93  718-52610           AGGREGATE FOR UNDERDRAINS                                                762.000        CYS 
  94  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             6,578.000        SYS 
  95  720-45015           INLET, A8                                                                  1.000        EACH 
  96  720-45030           INLET, E7                                                                  1.000        EACH 
  97  720-45080           INLET, S14                                                                 2.000        EACH 
  98  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
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  99  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 100  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      16,378.000        LFT 
 101  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           26,919.000        LFT 
 102  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 103  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
 104  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                      102.000        EACH 
 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 106  801-07118           BARRICADE, III-A                                                          72.000        LFT 
 107  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 108  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,644.000        LFT 
 109  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              963.000        LFT 
 110  802-03783           SIGN, PANEL, REMOVE                                                       12.000        EACH 
 111  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        157.500        LFT 
 112  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         94.500        LFT 
 113  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           96.250        SFT 
 114  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               34.700        SFT 
 115  802-99045           SIGN REMOUNTING                                                            7.000        EACH 
 116  804-06725           DELINEATOR WITH POST, D1                                                  60.000        EACH 
 117  804-06740           DELINEATOR WITH POST, D2                                                 136.000        EACH 
 118  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 119  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,037.000        LFT 
 120  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,518.000        LFT 
 121  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      13,776.000        LFT 
 122  808-06716           LINE, REMOVE                                                             713.000        LFT 
 123  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       123.000        LFT 
 124  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
 125  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
 126  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              124.000        EACH 
 127  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      146.000        EACH 
 128  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,464.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         250.000        SYS 
  10  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  11  203-02000           EXCAVATION, COMMON                                                       713.000        CYS 
  12  203-02070           BORROW                                                                 2,535.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     24.000        TON 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     12.000        TON 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,331.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,552.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            108.000        SYS 
  20  211-02050           B BORROW                                                                 263.000        CYS 
  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,095.000        CYS 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                              276.000        TON 
  23  303-07449           COMPACTED AGGREGATE, NO. 73                                                2.000        TON 
  24  304-07493           WIDENING WITH HMA, TYPE B                                                147.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               661.000        SYS 
  26  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,246.000        SYS 
  27  306-08043           MILLING, TRANSITION                                                      500.000        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      328.000        TON 
  29  402-07433           HMA SURFACE, TYPE B                                                       37.000        TON 
  30  402-07438           HMA INTERMEDIATE, TYPE B                                                 119.000        TON 
  31  402-07438           HMA INTERMEDIATE, TYPE B                                                  89.000        TON 
  32  402-07441           HMA BASE, TYPE B                                                         181.000        TON 
  33  402-07441           HMA BASE, TYPE B                                                         132.000        TON 
  34  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              412.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     406.250        LFT 
  39  603-06040           FENCE, FARM FIELD, 47 IN                                                 115.000        LFT 
  40  605-06120           CURB, CONCRETE                                                           110.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                               478.000        TON 
  42  610-08446           PCCP FOR APPROACHES, 6 IN                                                108.000        SYS 
  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  44  615-06505           MONUMENT, B                                                                7.000        EACH 
  45  615-92498           BENCH MARK                                                                 1.000        EACH 
  46  616-02320           GEOTEXTILES                                                              446.000        SYS 
  47  616-06405           RIPRAP, REVETMENT                                                        285.000        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  49  621-06545           FERTILIZER                                                                 0.300        TON 
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  50  621-06553           SEED MIXTURE, R                                                          135.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                          1.600        TON 
  52  621-06567           WATER                                                                      3.000        kGAL 
  53  621-06575           SODDING, NURSERY                                                         845.000        SYS 
  54  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  55  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  56  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  57  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  58  714-11120           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              50.000        LFT 
  59  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              100.000        LFT 
  60  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              221.000        LFT 
  61  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              254.000        LFT 
  62  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    79.000        TON 
  63  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  64  720-45005           INLET, A2                                                                  2.000        EACH 
  65  720-45055           INLET, M10                                                                 1.000        EACH 
  66  720-45070           INLET, P12A                                                                1.000        EACH 
  67  720-45410           MANHOLE, C4                                                                3.000        EACH 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 
  70  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-07119           BARRICADE, III-B                                                         276.000        LFT 
  73  802-04089           SIGN, SHEET, REMOVE                                                        4.000        EACH 
  74  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      108.000        LFT 
  75  802-07060           SIGN, SHEET, RELOCATE                                                      8.000        EACH 
  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,747.000        LFT 
  77  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 63.000        LFT 
  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,300.000        LFT 
  79  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        85.000        LFT 
  80  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        27.000        LFT 
  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               32.000        EACH 
  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 
  83  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   530.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-07846           TREE                                                                       4.000        EACH 
  10  202-99187           FENCE, FARM FIELD, REMOVE                                                810.000        LFT 
  11  203-02000           EXCAVATION, COMMON                                                     9,303.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   3,467.000        LFT 
  13  205-09543           NO 2 STONE                                                               212.600        TON 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      30.000        CYS 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         13,769.000        SYS 
  16  210-04181           BICYCLE RACK                                                               3.000        EACH 
  17  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                3.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,666.000        TON 
  19  302-06464           SUBBASE FOR PCCP                                                         110.000        CYS 
  20  402-07432           HMA SURFACE, TYPE A                                                      850.000        TON 
  21  402-07435           HMA INTERMEDIATE, TYPE A                                               1,462.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                      3.010        TON 
  23  502-06329           PCCP, 12 IN                                                                2.000        SYS 
  24  502-06627           PCCP, 6 IN                                                               660.000        SYS 
  25  601-03871           RAILING, WOOD, END TREATMENT                                               8.000        EACH 
  26  601-98352           BICYCLE RAILING                                                          638.000        LFT 
  27  601-98352           BICYCLE RAILING                                                          130.000        LFT 
  28  601-98352           BICYCLE RAILING                                                          356.000        LFT 
  29  603-06040           FENCE, FARM FIELD, 47 IN                                                 702.000        LFT 
  30  603-06060           FENCE, FARM FIELD, RESET                                                  83.000        LFT 
  31  603-92230           FENCE, CHAIN LINK, SECURITY, 72 IN                                       140.000        LFT 
  32  604-07894           CURB RAMP, CONCRETE, A                                                    96.000        SYS 
  33  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 147.000        SYS 
  34  605-06120           CURB, CONCRETE                                                           377.000        LFT 
  35  611-03671           TRASH RECEPTACLE                                                           2.000        EACH 
  36  615-06496           PARKING BARRIER                                                            7.000        EACH 
  37  616-02320           GEOTEXTILES                                                              390.000        SYS 
  38  616-06405           RIPRAP, REVETMENT                                                        180.000        TON 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  40  621-01935           SEED MIXTURE, A                                                          881.000        LBS 
  41  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               31.300        LBS 
  42  621-02770           EROSION CONTROL BLANKET                                                4,849.000        SYS 
  43  621-06545           FERTILIZER                                                                 0.240        TON 
  44  621-06565           MULCHING MATERIAL                                                          6.500        TON 
  45  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            185.000        CYS 
  46  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                   144.000        EACH 
  47  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       83.000        EACH 
  48  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       12.000        EACH 
  49  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           3.000        EACH 
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  50  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      16.000        EACH 
  51  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN, 14 IN                     986.000        LFT 
  52  701-09679           CONICAL PILE TIP, 14 IN                                                   14.000        EACH 
  53  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 19.500        CYS 
  54  703-06028           REINFORCING BARS                                                      30,841.000        LBS 
  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              125.300        CYS 
  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  57  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  58  711-92500           ANCHOR ROD                                                               324.000        EACH 
  59  711-92500           ANCHOR ROD                                                                24.000        EACH 
  60  712-03812           BENCH                                                                      3.000        EACH 
  61  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               97.000        LFT 
  62  715-46000           PIPE END SECTION, 12 IN                                                    8.000        EACH 
  63  732-06623           SLEEVE                                                                    10.000        EACH 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       80.000        LFT 
  66  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           61.500        SFT 
  67  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               32.250        SFT 
  68  802-97428           SIGN POST, TUBULAR                                                       227.500        LFT 
  69  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 108.000        LFT 
  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          290.000        LFT 
  71  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      4.000        EACH 
  72  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           280.000        LFT 
  73  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       805.000        CYS 
  11  203-02070           BORROW                                                                   435.000        CYS 
  12  205-03371           SEDIMENT, REMOVE                                                          40.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     38.000        TON 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          36.000        LFT 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                  213.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                     215.000        LFT 
  17  205-09235           TEMPORARY FILTER BAG                                                      30.000        DAY 
  18  205-09543           NO 2 STONE                                                               200.000        TON 
  19  207-08262           SUBGRADE TREATMENT, TYPE I                                             1,666.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            206.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                5.000        CYS 
  22  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              249.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              801.000        TON 
  24  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            39.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               245.000        SYS 
  26  402-07433           HMA SURFACE, TYPE B                                                      184.000        TON 
  27  402-07438           HMA INTERMEDIATE, TYPE B                                                  44.000        TON 
  28  402-07441           HMA BASE, TYPE B                                                         105.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  2,926.000        SYS 
  30  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 
  31  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  32  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  33  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           3.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     350.000        LFT 
  36  610-07487           HMA FOR APPROACHES, TYPE B                                               236.000        TON 
  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  38  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 
  39  615-06505           MONUMENT, B                                                                7.000        EACH 
  40  615-06530           BENCH MARK POST                                                            1.000        EACH 
  41  616-02320           GEOTEXTILES                                                              855.000        SYS 
  42  616-05689           RIPRAP, CLASS 2                                                          301.000        TON 
  43  616-06451           RIPRAP, UNIFORM                                                          370.500        TON 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  45  621-02770           EROSION CONTROL BLANKET                                                1,105.000        SYS 
  46  621-06557           SEED MIXTURE, T                                                           71.000        LBS 
  47  621-06559           MULCHED SEEDING, R                                                     4,521.000        SYS 
  48  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  49  622-98200           SIGN, DO NOT DISTURB                                                       8.000        EACH 
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  50  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  51  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  53  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 7.000        MOS 
  54  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  55  714-11398           STRUCTURE, COATED REINFORCED CONCRETE,                                    55.000        LFT 
  56  715-03475           SAFETY METAL END SECTION, 4:1 15 IN                                        1.000        EACH 
  57  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               37.000        LFT 
  58  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,360.000        LFT 
  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,950.000        LFT 
  62  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  63  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  801-07119           BARRICADE, III-B                                                         180.000        LFT 
  66  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         22.000        LFT 
  67  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        400.000        LFT 
  68  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              150.000        LFT 
  69  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         47.000        LFT 
  70  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           31.750        SFT 
  71  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,740.000        LFT 
  72  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      16,506.000        LFT 
  73  808-06716           LINE, REMOVE                                                           1,670.000        LFT 
  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01502           LIGHT STANDARD, REMOVE                                                    10.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                       4,290.000        SYS 
  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  14  203-02000           EXCAVATION, COMMON                                                     1,096.000        CYS 
  15  203-02070           BORROW                                                                 3,871.000        CYS 
  16  203-51223           EXCAVATION, WATERWAY                                                     900.000        CYS 
  17  205-06937           TEMPORARY SILT FENCE                                                   2,780.000        LFT 
  18  205-08517           ROCK FILTER BERM                                                         370.000        TON 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  206-51220           EXCAVATION, WET                                                          207.000        CYS 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,507.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            738.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,198.000        CYS 
  24  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               72.000        CYS 
  25  302-07455           DENSE GRADED SUBBASE                                                      94.000        CYS 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              101.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               439.000        SYS 
  28  402-07434           HMA SURFACE, TYPE C                                                      512.000        TON 
  29  402-07439           HMA INTERMEDIATE, TYPE C                                                 792.000        TON 
  30  402-07442           HMA BASE, TYPE C                                                       2,285.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      4.700        TON 
  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
  33  601-02241           GUARDRAIL, REMOVE                                                         33.000        LFT 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 
  36  604-07900           CURB RAMP, CONCRETE, F                                                    44.000        SYS 
  37  604-90256           SIDEWALK, CONCRETE, 6 IN                                               2,260.000        SYS 
  38  605-06120           CURB, CONCRETE                                                            61.000        LFT 
  39  605-06140           CURB AND GUTTER, CONCRETE                                              2,329.000        LFT 
  40  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      730.000        LFT 
  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                550.000        SYS 
  42  610-07486           HMA FOR APPROACHES, TYPE A                                               219.000        TON 
  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                200.000        SYS 
  44  615-06505           MONUMENT, B                                                                8.000        EACH 
  45  616-02320           GEOTEXTILES                                                              740.000        SYS 
  46  616-06450           RIPRAP, PRECAST CONCRETE                                                 740.000        SYS 
  47  616-07266           COIR ROLL                                                                160.000        LFT 
  48  616-07266           COIR ROLL                                                                180.000        LFT 
  49  616-07266           COIR ROLL                                                                145.000        LFT 
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  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06557           SEED MIXTURE, T                                                          118.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  53  621-06567           WATER                                                                     14.000        kGAL 
  54  621-06570           TOPSOIL                                                                   59.000        CYS 
  55  621-06575           SODDING, NURSERY                                                       3,781.000        SYS 
  56  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         413.000        SYS 
  57  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                          9.000        LBS 
  58  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             18.000        CYS 
  59  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      264.000        EACH 
  60  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       88.000        EACH 
  61  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          15.000        EACH 
  62  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      28.000        EACH 
  63  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  64  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  65  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  15.000        MOS 
  66  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 60.000        MOS 
  67  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  68  701-09739           PILE SHOE, HP 12 X 53                                                     54.000        EACH 
  69  701-51195           PILE, STEEL H, HP 12 IN X 53                                           3,399.000        LFT 
  70  702-51005           CONCRETE, A, SUBSTRUCTURE                                                213.700        CYS 
  71  703-06028           REINFORCING BARS                                                      21,366.000        LBS 
  72  703-06029           REINFORCING BARS, EPOXY COATED                                       147,365.000        LBS 
  73  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              626.600        CYS 
  74  704-51106           DECK DRAIN                                                                13.000        EACH 
  75  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 
  76  706-51025           RAILING, CONCRETE, C                                                     230.000        LFT 
  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  78  711-92500           ANCHOR ROD                                                                16.000        EACH 
  79  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              126.000        LFT 
  80  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              400.000        LFT 
  81  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              467.000        LFT 
  82  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              241.000        LFT 
  83  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
  84  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  85  720-45030           INLET, E7                                                                  1.000        EACH 
  86  720-45410           MANHOLE, C4                                                               11.000        EACH 
  87  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         23.000        LFT 
  88  720-98174           INLET, B15                                                                12.000        EACH 
  89  720-98555           INLET, C15                                                                 3.000        EACH 
  90  721-43010           AUTOMATIC DRAINAGE GATE, 18 IN                                             1.000        EACH 
  91  721-43020           AUTOMATIC DRAINAGE GATE, 24"                                               1.000        EACH 
  92  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  94  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,000.000        LFT 
  95  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
  96  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
  97  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  98  801-07119           BARRICADE, III-B                                                         168.000        LFT 
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  99  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
 100  801-09282           TEMPORARY PANEL SIGNS                                                    217.000        SFT 
 101  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 102  801-94295           SIGNAL HEAD, RELOCATE                                                      2.000        EACH 
 103  802-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 
 104  802-04314           SIGN                                                                       1.000        EACH 
 105  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       56.000        LFT 
 106  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           22.500        SFT 
 107  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 14.000        SFT 
 108  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
 109  805-90187           CONDUIT, STEEL, GALVANIZED, 4 IN                                       1,626.000        LFT 
 110  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 111  807-03950           LUMINAIRE, ORNAMENTAL                                                     26.000        EACH 
 112  807-03951           LIGHT POLE, ORNAMENTAL                                                    26.000        EACH 
 113  807-04779           CONCRETE, FOUNDATION WITH GROUNDING                                       22.000        EACH 
 114  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,214.000        LFT 
 115  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    2,099.000        LFT 
 116  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 117  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                     648.000        LFT 
 118  807-86910           CONNECTOR KIT, UNFUSED                                                    26.000        EACH 
 119  807-86915           CONNECTOR KIT, FUSED                                                      26.000        EACH 
 120  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            22.000        EACH 
 121  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                44.000        EACH 
 122  807-86930           INSULATION LINK, NON-WATERPROOFED                                         26.000        EACH 
 123  807-86935           INSULATION LINK, WATERPROOFED                                             26.000        EACH 
 124  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    870.000        LFT 
 125  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,000.000        LFT 
 126  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,000.000        LFT 
 127  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               798.000        LFT 
 128  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                400.000        LFT 
 129  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       24.000        LFT 
 130  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     112.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                 138.000        LFT 
  10  202-04435           DELINEATOR POST, REMOVE                                                   30.000        EACH 
  11  202-86946           HANDHOLE, REMOVE                                                           9.000        EACH 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 
  13  202-91385           INLET, REMOVE                                                              1.000        EACH 
  14  202-93608           MEDIAN CROSSOVER, REMOVE                                                   7.000        EACH 
  15  202-93615           CONCRETE, REMOVE                                                         250.000        SYS 
  16  202-95027           IMPACT ATTENUATOR, REMOVE                                                  1.000        EACH 
  17  203-02000           EXCAVATION, COMMON                                                     3,508.000        CYS 
  18  203-02070           BORROW                                                                 3,137.000        CYS 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     74.000        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
  21  205-06934           TEMPORARY MULCHING                                                        14.500        TON 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   48.000        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                   4,850.000        LFT 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,926.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            378.000        SYS 
  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              255.000        CYS 
  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               51.000        CYS 
  28  211-09266           STRUCTURAL BACKFILL, TYPE 3                                               83.000        CYS 
  29  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           9.000        CYS 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,575.000        TON 
  31  304-07783           HMA PATCHING, TYPE D                                                   1,600.000        TON 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             9,839.000        SYS 
  33  306-08042           MILLING, SCARIFICATION/PROFILE                                       440,720.000        SYS 
  34  306-08043           MILLING, TRANSITION                                                    6,290.000        SYS 
  35  306-08432           MILLING, APPROACH                                                     13,195.000        SYS 
  36  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     10,725.000        TON 
  37  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     26,470.000        TON 
  38  402-07439           HMA INTERMEDIATE, TYPE C                                               1,005.000        TON 
  39  402-07442           HMA BASE, TYPE C                                                       3,160.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                    116.000        TON 
  41  506-06333           PCCP PATCHING, FULL DEPTH                                                228.000        SYS 
  42  601-02241           GUARDRAIL, REMOVE                                                        290.000        LFT 
  43  601-06035           GUARDRAIL, RESET                                                         860.000        LFT 
  44  601-92948           GUARDRAIL, ADJUST HEIGHT                                               7,242.000        LFT 
  45  602-01064           CONCRETE BARRIER                                                          32.000        LFT 
  46  605-06145           CURB AND GUTTER, B, CONCRETE                                             155.000        LFT 
  47  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     186,360.000        LFT 
  48  610-07788           HMA FOR APPROACHES, TYPE D                                             1,090.000        TON 
  49  610-09108           PCCP FOR APPROACHES, 9 IN                                                378.000        SYS 
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  50  616-02320           GEOTEXTILES                                                            3,350.000        SYS 
  51  616-05688           RIPRAP, CLASS 1                                                        1,220.000        TON 
  52  616-06405           RIPRAP, REVETMENT                                                        192.000        TON 
  53  616-06451           RIPRAP, UNIFORM                                                          146.000        TON 
  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  55  621-02770           EROSION CONTROL BLANKET                                                5,000.000        SYS 
  56  621-06557           SEED MIXTURE, T                                                          875.000        LBS 
  57  621-06559           MULCHED SEEDING, R                                                    28,025.000        SYS 
  58  621-06574           SODDING                                                                1,055.000        SYS 
  59  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  60  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  61  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  62  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                36.000        MOS 
  63  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  64  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             90.000        LFT 
  65  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               34.000        LFT 
  66  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              146.000        LFT 
  67  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              129.000        LFT 
  68  715-05122           PIPE, TYPE 1 CIRCULAR 21 IN                                              281.000        LFT 
  69  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              101.000        LFT 
  70  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                               16.000        LFT 
  71  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               81.000        LFT 
  72  715-07679           CONCRETE ANCHOR 36 IN                                                      1.000        EACH 
  73  715-11446           CONCRETE ANCHOR, 24 IN.                                                    1.000        EACH 
  74  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
  75  715-46005           PIPE END SECTION, 15 IN                                                    7.000        EACH 
  76  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  77  715-46015           PIPE END SECTION, 21 IN                                                    3.000        EACH 
  78  715-46020           PIPE END SECTION, 24 IN                                                    4.000        EACH 
  79  715-95325           INVERT, CONCRETE PAVED                                                    34.000        LFT 
  80  715-99384           PIPE, REINFORCED CONCRETE, 15 IN                                         210.000        LFT 
  81  720-45070           INLET, P12A                                                                1.000        EACH 
  82  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  83  720-45410           MANHOLE, C4                                                                1.000        EACH 
  84  720-94157           MANHOLE, C                                                                 3.000        EACH 
  85  725-10218           LINER PIPE, THERMOPLASTIC, CIRCULAR, 2.7-2.8 SFT                         694.000        LFT 
  86  725-10221           LINER PIPE, THERMOPLASTIC, CIRCULAR, 4.3-4.4 SFT                         149.000        LFT 
  87  725-11028           LINER PIPE THERMOPLASTIC CIRCULAR 1.2-1.4 SFT                             67.000        LFT 
  88  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  89  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      23,295.000        LFT 
  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           23,295.000        LFT 
  91  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 
  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  93  801-94295           SIGNAL HEAD, RELOCATE                                                     11.000        EACH 
  94  802-02844           OVERHEAD SIGN STRUCTURE,                                                   1.000        EACH 
  95  802-04089           SIGN, SHEET, REMOVE                                                       12.000        EACH 
  96  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        100.000        LFT 
  97  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        200.000        LFT 
  98  802-07060           SIGN, SHEET, RELOCATE                                                     25.000        EACH 
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  99  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          103.500        SFT 
 100  804-06771           DELINEATOR POST, FLEXIBLE                                                 31.000        EACH 
 101  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 102  805-01815           SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN                                  3.000        EACH 
 103  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
 104  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            6.000        EACH 
 105  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,026.000        LFT 
 106  805-04148           STRAIN POLE, RELOCATE                                                      3.000        EACH 
 107  805-04952           CONTROLLER AND CABINET                                                     1.000        EACH 
 108  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          9.000        EACH 
 109  805-09540           LOOP DETECTOR RACK                                                         2.000        EACH 
 110  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         1.000        EACH 
 111  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         1.000        EACH 
 112  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 113  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 114  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 115  805-78467           SIGNAL CABLE, 3C/8GA                                                      35.000        LFT 
 116  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   12,200.000        LFT 
 117  805-78485           SIGNAL CABLE, 5C/14GA                                                    851.000        LFT 
 118  805-78490           SIGNAL CABLE, 7C/14GA                                                    749.000        LFT 
 119  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       5,463.000        LFT 
 120  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
 121  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,400.000        LFT 
 122  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 123  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 
 124  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  12.000        EACH 
 125  808-04723           LINE THERMOPLASTIC FOR BUZZ STRIPS  4 IN                               1,728.000        LFT 
 126  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              25,682.000        LFT 
 127  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             115,189.000        LFT 
 128  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                               2,566.000        LFT 
 129  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 12.000        LFT 
 130  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              93,180.000        LFT 
 131  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,559.000        LFT 
 132  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       553.000        LFT 
 133  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 103.000        EACH 
 134  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  22.000        EACH 
 135  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,555.000        EACH 
 136  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,555.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                      12,300.000        SYS 
  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                            700.000        SYS 
  12  202-02278           CURB, CONCRETE, REMOVE                                                54,250.000        LFT 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                            26,589.000        SYS 
  14  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                    691.000        EACH 
  15  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                     2,800.000        CYS 
  17  203-02070           BORROW                                                                 1,200.000        CYS 
  18  203-08607           LINEAR GRADING                                                           100.000        LFT 
  19  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       6.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,700.000        LFT 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                           12,300.000        SYS 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,000.000        CYS 
  23  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               40.000        CYS 
  24  302-07455           DENSE GRADED SUBBASE                                                   2,050.000        CYS 
  25  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,000.000        TON 
  26  304-07783           HMA PATCHING, TYPE D                                                   9,240.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,160.000        SYS 
  28  306-08038           MILLING, ASPHALT, 4 IN                                                98,660.000        SYS 
  29  306-08039           MILLING, ASPHALT REMOVAL                                             147,600.000        SYS 
  30  306-08043           MILLING, TRANSITION                                                   11,000.000        SYS 
  31  306-08432           MILLING, APPROACH                                                     28,800.000        SYS 
  32  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                               38,000.000        TON 
  33  402-07786           HMA BASE, TYPE D                                                       1,000.000        TON 
  34  410-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA                               18,820.000        TON 
  35  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  36  501-06322           QC/QA-PCCP, 11 IN                                                     12,300.000        SYS 
  37  503-05240           D-1 CONTRACTION JOINT                                                 12,320.000        LFT 
  38  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  39  601-02241           GUARDRAIL, REMOVE                                                      1,027.000        LFT 
  40  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 
  41  601-06035           GUARDRAIL, RESET                                                         859.000        LFT 
  42  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         2.000        EACH 
  43  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  44  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  45  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           4.000        EACH 
  46  601-09238           HAND DIG GUARDRAIL POST HOLES                                             10.000        EACH 
  47  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,112.500        LFT 
  49  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 
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  50  602-08605           CONCRETE BARRIER, 33 IN                                                  789.000        LFT 
  51  604-07894           CURB RAMP, CONCRETE, A                                                   868.000        SYS 
  52  604-07896           CURB RAMP, CONCRETE, B                                                   114.800        SYS 
  53  604-07897           CURB RAMP, CONCRETE, C                                                     7.000        SYS 
  54  604-07900           CURB RAMP, CONCRETE, F                                                   131.100        SYS 
  55  604-07901           CURB RAMP, CONCRETE, G                                                   490.000        SYS 
  56  604-07902           CURB RAMP, CONCRETE, H                                                   485.400        SYS 
  57  604-91531           SIDEWALK, CONCRETE, 4 IN                                              17,287.000        SYS 
  58  605-06090           CURB, INTEGRAL, CONCRETE                                                 290.000        LFT 
  59  605-06120           CURB, CONCRETE                                                        54,250.000        LFT 
  60  605-06255           CENTER CURB, D, CONCRETE                                                 600.000        SYS 
  61  610-07788           HMA FOR APPROACHES, TYPE D                                             2,800.000        TON 
  62  616-93772           INSPECTION HOLE                                                          200.000        EACH 
  63  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  64  621-06574           SODDING                                                               10,000.000        SYS 
  65  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  66  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  67  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  68  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             24.000        MOS 
  69  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  70  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                            2,120.000        LFT 
  71  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              900.000        LFT 
  72  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                 1,150.000        TON 
  73  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  74  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  75  720-45215           CATCH BASIN, A8                                                           32.000        EACH 
  76  720-45425           MANHOLE, F4                                                                2.000        EACH 
  77  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         15.000        LFT 
  78  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           15.000        LFT 
  79  720-90984           MANHOLE, C2                                                                6.000        EACH 
  80  720-98068           MANHOLE, E2                                                                4.000        EACH 
  81  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  82  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  83  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      20,200.000        LFT 
  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           16,700.000        LFT 
  85  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                              3,509.000        LFT 
  86  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                             3,509.000        LFT 
  87  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
  88  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  90  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    2.000        EACH 
  91  802-03783           SIGN, PANEL, REMOVE                                                        5.000        EACH 
  92  802-04089           SIGN, SHEET, REMOVE                                                       50.000        EACH 
  93  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      4,068.000        LFT 
  94  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        4,016.000        SFT 
  95  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              399.000        SFT 
  96  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              543.000        SFT 
  97  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          23.000        EACH 
  98  805-01842           HANDHOLE, SIGNAL                                                         139.000        EACH 
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  99  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 100  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                  160.000        EACH 
 101  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                26,000.000        LFT 
 102  805-07245           ETHERNET                                                                  22.000        EACH 
 103  805-08244           CELLULAR MODEM KIT                                                         1.000        EACH 
 104  805-09094           SIGNAL CONTROLLER, TS2, TYPE 1                                             3.000        EACH 
 105  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                        126.000        EACH 
 106  805-09540           LOOP DETECTOR RACK                                                         7.000        EACH 
 107  805-11374           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
 108  805-11375           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                       13.000        EACH 
 109  805-11376           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                       15.000        EACH 
 110  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                       10.000        EACH 
 111  805-11378           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        3.000        EACH 
 112  805-11379           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
 113  805-11382           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
 114  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                38.000        EACH 
 115  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 5.000        EACH 
 116  805-11385           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                11.000        EACH 
 117  805-11386           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 5.000        EACH 
 118  805-11392           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 30 FT.                               3.000        EACH 
 119  805-11393           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT.                               6.000        EACH 
 120  805-11393           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 35 FT.                               2.000        EACH 
 121  805-11394           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 40 FT.                               1.000        EACH 
 122  805-11394           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 40 FT.                               1.000        EACH 
 123  805-11394           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 40 FT.                               1.000        EACH 
 124  805-11396           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT.                               1.000        EACH 
 125  805-11396           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT.                               1.000        EACH 
 126  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                              20.000        EACH 
 127  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 128  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                       171.000        EACH 
 129  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        11.000        EACH 
 130  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         5.000        EACH 
 131  805-78370           PEDESTRIAN PUSH BUTTON                                                   160.000        EACH 
 132  805-78420           DISCONNECT HANGER                                                         10.000        EACH 
 133  805-78445           SIGNAL SERVICE                                                            21.000        EACH 
 134  805-78467           SIGNAL CABLE, 3C/8GA                                                   3,250.000        LFT 
 135  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                   66,000.000        LFT 
 136  805-78480           SIGNAL CABLE, 3C/14GA                                                  8,700.000        LFT 
 137  805-78485           SIGNAL CABLE, 5C/14GA                                                 15,000.000        LFT 
 138  805-78490           SIGNAL CABLE, 7C/14GA                                                 12,500.000        LFT 
 139  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                      42,500.000        LFT 
 140  805-78785           SIGNAL DETECTOR HOUSING                                                  117.000        EACH 
 141  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                  29,500.000        LFT 
 142  805-78900           PEDESTAL FOUNDATION, A                                                    27.000        EACH 
 143  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 144  805-78930           CONTROLLER CABINET FOUNDATION, M                                          20.000        EACH 
 145  805-90005           SIGNAL PEDESTAL, 10 FT                                                    27.000        EACH 
 146  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  15.000        EACH 
 147  805-95933           CURB PAINTING, YELLOW                                                 19,868.000        LFT 
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 148  807-06595           CONDUIT, PVC, 2 IN                                                    31,000.000        LFT 
 149  807-98469           PULL BOX                                                                 109.000        EACH 
 150  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             6.000        EACH 
 151  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                     14,239.000        LFT 
 152  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              31,018.000        LFT 
 153  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 154  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                5,400.000        LFT 
 155  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,420.000        LFT 
 156  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       400.000        LFT 
 157  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     3,509.000        LFT 
 158  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  27.000        EACH 
 159  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  16.000        EACH 
 160  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
 161  808-98796           LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN,                                 540.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   700.000        LFT 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        675.000        TON 
  11  304-07491           HMA PATCHING, TYPE C                                                   1,500.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            45,715.000        SYS 
  13  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,780.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  15  506-06333           PCCP PATCHING, FULL DEPTH                                              1,780.000        SYS 
  16  605-06120           CURB, CONCRETE                                                           700.000        LFT 
  17  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  18  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  19  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 15.000        MOS 
  20  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  21  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 41.000        EACH 
  22  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                41.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,000.000        LFT 
  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,000.000        LFT 
  26  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       41.000        EACH 
  27  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     41.000        EACH 
  28  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                440.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 
  30  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    6,600.000        LFT 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,350.000        LFT 
  34  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  16.000        EACH 
  35  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         400.000        LFT 
  36  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      4,900.000        LFT 
  37  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,000.000        LFT 
  38  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      32,400.000        LFT 
  39  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  40  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       440.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  41.000        EACH 
  42  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  41.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02279           CURB AND GUTTER, REMOVE                                                  258.000        LFT 
   9  202-91385           INLET, REMOVE                                                              7.000        EACH 
  10  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  11  202-96133           PIPE, REMOVE                                                              84.000        LFT 
  12  203-02000           EXCAVATION, COMMON                                                     2,001.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      9.000        TON 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  15  205-06937           TEMPORARY SILT FENCE                                                     936.000        LFT 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,382.000        SYS 
  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,617.000        SYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              156.000        CYS 
  19  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,114.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         75.000        TON 
  21  304-07789           WIDENING WITH HMA, TYPE D                                                200.000        TON 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            12,574.000        SYS 
  23  402-07432           HMA SURFACE, TYPE A                                                       81.000        TON 
  24  402-07433           HMA SURFACE, TYPE B                                                       97.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 120.000        TON 
  26  402-07438           HMA INTERMEDIATE, TYPE B                                                 162.000        TON 
  27  402-07440           HMA BASE, TYPE A                                                         295.000        TON 
  28  402-07784           HMA SURFACE, TYPE D                                                    1,083.000        TON 
  29  402-07785           HMA INTERMEDIATE, TYPE D                                                  84.000        TON 
  30  402-07786           HMA BASE, TYPE D                                                         284.000        TON 
  31  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              284.000        TON 
  32  406-05520           ASPHALT FOR TACK COAT                                                      6.100        TON 
  33  502-06457           PCCP, 9 IN                                                               316.000        SYS 
  34  502-06627           PCCP, 6 IN                                                                70.000        SYS 
  35  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 
  36  601-02241           GUARDRAIL, REMOVE                                                        694.000        LFT 
  37  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     387.500        LFT 
  39  604-07897           CURB RAMP, CONCRETE, C                                                     7.000        SYS 
  40  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 106.000        SYS 
  41  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,449.000        LFT 
  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      311.000        LFT 
  43  605-06230           CENTER CURB, C, CONCRETE, MODIFIED                                       306.000        LFT 
  44  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                               10.000        EACH 
  45  607-06335           PAVED SIDE DITCH, A                                                       64.000        LFT 
  46  610-07487           HMA FOR APPROACHES, TYPE B                                               191.000        TON 
  47  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 
  48  615-06505           MONUMENT, B                                                               10.000        EACH 
  49  616-02320           GEOTEXTILES                                                               34.000        SYS 
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  50  616-02842           RIPRAP, DITCH                                                             27.000        TON 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  52  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,299.000        SYS 
  53  621-06560           MULCHED SEEDING, U                                                     3,299.000        SYS 
  54  621-06575           SODDING, NURSERY                                                         434.000        SYS 
  55  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  56  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  57  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  58  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                10.000        MOS 
  59  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  60  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              329.000        LFT 
  61  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               28.000        LFT 
  62  715-92037           PIPE, PVC, 4 IN                                                           16.000        LFT 
  63  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
  64  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  65  720-45030           INLET, E7                                                                  1.000        EACH 
  66  720-45055           INLET, M10                                                                 2.000        EACH 
  67  720-98174           INLET, B15                                                                 1.000        EACH 
  68  720-98555           INLET, C15                                                                 1.000        EACH 
  69  720-99416           CATCH BASIN, B15                                                           2.000        EACH 
  70  720-99417           CATCH BASIN, C15                                                           1.000        EACH 
  71  731-08252           LEVELING PAD                                                             325.000        LFT 
  72  732-08419           MODULAR BLOCK WALL                                                       277.000        SYS 
  73  732-08421           MODULAR BLOCK WALL ERECTION                                              277.000        SYS 
  74  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      14,892.000        LFT 
  77  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  78  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  79  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  82  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         29.000        LFT 
  83  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           13.000        SFT 
  84  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
  85  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            100.000        LFT 
  86  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    4,800.000        LFT 
  87  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         100.000        LFT 
  88  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  89  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,600.000        LFT 
  90  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   7.000        EACH 
  91  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 900.000        LFT 
  92  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,041.000        LFT 
  93  808-06716           LINE, REMOVE                                                           8,781.000        LFT 
  94  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                100.000        LFT 
  95  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,408.000        LFT 
  96  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        83.000        LFT 
  97  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       180.000        LFT 
  98  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
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  99  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
 100  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               86.000        EACH 
 101  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       86.000        EACH 
 102  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   250.000        LFT 
 103  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                 85.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-02245           TREE, 6 IN, REMOVE                                                         6.000        EACH 
  11  201-02250           TREE, 10 IN, REMOVE                                                       18.000        EACH 
  12  201-02255           TREE, 18 IN, REMOVE                                                       22.000        EACH 
  13  201-02260           TREE, 30 IN, REMOVE                                                        3.000        EACH 
  14  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                         143.000        SYS 
  17  202-74035           SIGN, REMOVE                                                              22.000        EACH 
  18  202-91840           FENCE, CHAIN LINK, REMOVE                                                411.000        LFT 
  19  202-96133           PIPE, REMOVE                                                           1,602.000        LFT 
  20  202-99187           FENCE, FARM FIELD, REMOVE                                              1,437.000        LFT 
  21  203-02000           EXCAVATION, COMMON                                                    23,350.000        CYS 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    195.000        TON 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                   2,199.000        LFT 
  25  205-09543           NO 2 STONE                                                               100.000        TON 
  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                           13,430.000        SYS 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,315.000        SYS 
  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,687.000        CYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              605.000        CYS 
  30  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              388.000        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         35.000        TON 
  32  302-07455           DENSE GRADED SUBBASE                                                      86.000        CYS 
  33  303-03096           RIVER ROCK                                                                24.000        TON 
  34  303-07449           COMPACTED AGGREGATE, NO. 73                                               49.000        TON 
  35  304-07493           WIDENING WITH HMA, TYPE B                                                 27.000        TON 
  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,059.000        SYS 
  37  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        730.000        TON 
  38  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,280.000        TON 
  39  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        3,204.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  41  502-06457           PCCP, 9 IN                                                               310.000        SYS 
  42  502-06627           PCCP, 6 IN                                                               207.000        SYS 
  43  601-02241           GUARDRAIL, REMOVE                                                         94.000        LFT 
  44  603-05744           FENCE GATE, CHAIN LINK, 72 IN X 10 FT                                      2.000        EACH 
  45  603-92636           FENCE, CHAIN LINK, 72 IN                                                 695.000        LFT 
  46  604-03643           BRICK PAVERS                                                             118.000        SYS 
  47  605-06121           CURB, CONCRETE, B                                                        310.000        LFT 
  48  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      524.000        LFT 
  49  605-06255           CENTER CURB, D, CONCRETE                                                  40.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 25 
 
          CALL ORDER   : 375                                              CONTRACT ID  : R -33234-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES 
 
  50  605-52807           CURB AND GUTTER, COMBINED                                              3,839.000        LFT 
  51  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     110.000        LFT 
  52  610-07487           HMA FOR APPROACHES, TYPE B                                                67.000        TON 
  53  610-08446           PCCP FOR APPROACHES, 6 IN                                                974.000        SYS 
  54  610-09108           PCCP FOR APPROACHES, 9 IN                                                 58.000        SYS 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  12.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                       38.000        EACH 
  57  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  58  616-02320           GEOTEXTILES                                                              210.000        SYS 
  59  616-06405           RIPRAP, REVETMENT                                                         23.000        TON 
  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  61  621-02770           EROSION CONTROL BLANKET                                                  803.000        SYS 
  62  621-06545           FERTILIZER                                                                 1.000        TON 
  63  621-06554           SEED MIXTURE, U                                                          290.000        LBS 
  64  621-06557           SEED MIXTURE, T                                                          150.000        LBS 
  65  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  66  621-06567           WATER                                                                     24.000        kGAL 
  67  621-06570           TOPSOIL                                                                  795.000        CYS 
  68  621-06574           SODDING                                                                  833.000        SYS 
  69  621-06575           SODDING, NURSERY                                                       5,107.000        SYS 
  70  621-09984           GRASS PAVING SYSTEM                                                       46.000        SYS 
  71  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             41.000        CYS 
  72  622-01937           PLANT                                                                     68.000        EACH 
  73  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          17.000        EACH 
  74  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                       39.000        EACH 
  75  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                     8.000        EACH 
  76  622-05654           PLANT, PERENNIAL                                                          72.000        EACH 
  77  622-05654           PLANT, PERENNIAL                                                          44.000        EACH 
  78  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  79  711-90932           EDGING, STEEL                                                            417.000        LFT 
  80  715-02388           WATER MAIN                                                                 1.000        EACH 
  81  715-02388           WATER MAIN                                                                 2.000        EACH 
  82  715-02433           VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN                        2.000        EACH 
  83  715-02529           VALVE WITH BOX, RESTRAINED, BUTTERFLY, DUCTILE                             6.000        EACH 
  84  715-03795           PIPE DUCTILE IRON 6"                                                     433.000        LFT 
  85  715-04596           WATER SERVICE                                                             14.000        EACH 
  86  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              942.000        LFT 
  87  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              448.000        LFT 
  88  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              644.000        LFT 
  89  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              651.000        LFT 
  90  715-09064           VIDEO INSPECTION FOR PIPE                                              2,690.000        LFT 
  91  715-46010           PIPE END SECTION, 18 IN                                                    1.000        EACH 
  92  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  93  715-92544           WATER MAIN, DUCTILE IRON, 12 IN                                          373.000        LFT 
  94  715-96629           WATER LINE, 1 IN                                                         487.000        LFT 
  95  715-96669           WATER MAIN, DUCTILE IRON, 16 IN                                        1,817.000        LFT 
  96  716-01382           AIR RELEASE VALVE                                                          2.000        EACH 
  97  720-01092           MANHOLE, J15, MODIFIED                                                    21.000        EACH 
  98  720-08241           MANHOLE, K15, MODIFIED                                                     1.000        EACH 
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  99  720-08658           MANHOLE, J5                                                                1.000        EACH 
 100  720-45030           INLET, E7                                                                  2.000        EACH 
 101  720-96999           FIRE HYDRANT ASSEMBLY                                                      4.000        EACH 
 102  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 
 103  720-98174           INLET, B15                                                                11.000        EACH 
 104  720-98555           INLET, C15                                                                 2.000        EACH 
 105  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             291.000        SYS 
 106  732-08421           MODULAR BLOCK WALL ERECTION                                              291.000        SYS 
 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
 108  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 
 109  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
 110  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
 111  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 112  801-07118           BARRICADE, III-A                                                         120.000        LFT 
 113  801-07119           BARRICADE, III-B                                                          96.000        LFT 
 114  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      298.000        LFT 
 115  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       32.000        LFT 
 116  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           74.000        SFT 
 117  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              122.000        SFT 
 118  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               12.000        SFT 
 119  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 
 120  807-03951           LIGHT POLE, ORNAMENTAL                                                     8.000        EACH 
 121  807-04866           LUMINAIRE,                                                                 8.000        EACH 
 122  807-04922           LIGHT STANDARD FOUNDATION                                                  8.000        EACH 
 123  807-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40, FOR ELECTRIC                            765.000        LFT 
 124  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 125  807-95888           WIRE, NO 8 COPPER, 1/C                                                 2,118.000        LFT 
 126  807-95889           WIRE, NO 10 COPPER, 1/C                                                1,389.000        LFT 
 127  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,358.000        LFT 
 128  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                140.000        LFT 
 129  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      150.000        LFT 
 130  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       19.000        LFT 
 131  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,394.000        LFT 
 132  808-10089           LINE, MULTI-COMPONENT, BROKEN, WHITE                                     164.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   9  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              488.000        CYS 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                        30.000        SYS 
  12  621-06626           MULCHED SEEDING, D                                                        50.000        SYS 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  16  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 
  17  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  18  715-05129           PIPE, TYPE 1 CIRCULAR 54 IN                                               58.000        LFT 
  19  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    35.000        TON 
  20  725-11029           LINER PIPE THERMOPLASTIC CIRCULAR 1.5-1.8 SFT                             65.000        LFT 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               30.000        CYS 
   9  616-02320           GEOTEXTILES                                                               38.000        SYS 
  10  616-05688           RIPRAP, CLASS 1                                                           38.000        TON 
  11  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  14  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  16  715-05244           PIPE, TYPE 1 DEFORMED MIN AREA 11.6 SF                                    25.000        LFT 
  17  725-10202           PIPE LINER, CURED-IN-PLACE, 40 IN                                        160.000        LFT 
  18  725-11295           PIPE LINER, CURED-IN-PLACE, 54 IN                                        185.000        LFT 
  19  725-11420           PIPE LINER, CURED-IN-PLACE, 10.2 SFT                                     165.000        LFT 
  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       8,947.500        m2 
  13  203-02020           EXCAVATION, UNCLASSIFIED                                               4,817.000        m3 
  14  203-02070           BORROW                                                                     3.400        m3 
  15  203-02131           EXPLORATORY EXCAVATION                                                   170.000        m3 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     61.000        Mg 
  17  205-06934           TEMPORARY MULCHING                                                         4.500        Mg 
  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   73.000        Mg 
  19  205-06937           TEMPORARY SILT FENCE                                                   5,571.000        m 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           13,419.300        m2 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,550.800        m2 
  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,818.000        m3 
  23  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               80.000        m3 
  24  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            2,480.000        m3 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,050.900        Mg 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,839.000        Mg 
  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           450.000        Mg 
  28  303-93506           AGGREGATE, 2                                                             282.000        m3 
  29  306-08034           MILLING, ASPHALT, 38 mm                                                3,647.000        m2 
  30  306-08039           MILLING, ASPHALT REMOVAL                                               7,851.000        m2 
  31  306-08042           MILLING, SCARIFICATION/PROFILE                                        12,858.000        m2 
  32  306-08043           MILLING, TRANSITION                                                      440.000        m2 
  33  306-08432           MILLING, APPROACH                                                      1,545.000        m2 
  34  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  35  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        204.300        Mg 
  36  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,687.700        Mg 
  37  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,360.100        Mg 
  38  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                          387.500        Mg 
  39  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,300.700        Mg 
  40  402-07432           HMA SURFACE, TYPE A                                                      145.300        Mg 
  41  402-07433           HMA SURFACE, TYPE B                                                      250.500        Mg 
  42  402-07434           HMA SURFACE, TYPE C                                                       40.000        Mg 
  43  402-07435           HMA INTERMEDIATE, TYPE A                                                 172.200        Mg 
  44  402-07438           HMA INTERMEDIATE, TYPE B                                                 454.000        Mg 
  45  402-07440           HMA BASE, TYPE A                                                         114.000        Mg 
  46  402-07441           HMA BASE, TYPE B                                                       1,139.100        Mg 
  47  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               50.000        Mg 
  48  406-05521           ASPHALT FOR TACK COAT                                                 44,609.800        m2 
  49  502-06627           PCCP, 150 mm                                                               5.000        m2 
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  50  603-06040           FENCE, FARM FIELD, 1190 mm                                               128.000        m 
  51  604-07092           BED COURSE MATERIAL                                                    1,825.000        Mg 
  52  604-07894           CURB RAMP, CONCRETE, A                                                    50.000        m2 
  53  604-07896           CURB RAMP, CONCRETE, B                                                   123.100        m2 
  54  604-07900           CURB RAMP, CONCRETE, F                                                    56.600        m2 
  55  604-07901           CURB RAMP, CONCRETE, G                                                    77.900        m2 
  56  604-07902           CURB RAMP, CONCRETE, H                                                    21.200        m2 
  57  604-91531           SIDEWALK, CONCRETE, 100 mm                                             3,350.600        m2 
  58  605-04742           WALL                                                                  LUMP              LUMP 
  59  605-06090           CURB, INTEGRAL, CONCRETE                                                 297.000        m 
  60  605-06140           CURB AND GUTTER, CONCRETE                                              4,065.000        m 
  61  610-08446           PCCP FOR APPROACHES, 150 mm                                              342.200        m2 
  62  610-09108           PCCP FOR APPROACHES, 225 mm                                              687.500        m2 
  63  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  64  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  65  615-06490           RIGHT OF WAY MARKER                                                       33.000        EACH 
  66  615-06505           MONUMENT, B                                                               22.000        EACH 
  67  615-06510           MONUMENT, C                                                                1.000        EACH 
  68  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 
  69  616-02320           GEOTEXTILES                                                            1,336.000        m2 
  70  616-06405           RIPRAP, REVETMENT                                                        116.000        Mg 
  71  616-06451           RIPRAP, UNIFORM                                                          503.000        Mg 
  72  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               15.000        EACH 
  73  621-02770           EROSION CONTROL BLANKET                                                4,843.000        m2 
  74  621-06545           FERTILIZER                                                                 3.200        Mg 
  75  621-06553           SEED MIXTURE, R                                                          215.300        kg 
  76  621-06557           SEED MIXTURE, T                                                          520.200        kg 
  77  621-06565           MULCHING MATERIAL                                                          5.700        Mg 
  78  621-06574           SODDING                                                                3,188.000        m2 
  79  621-06575           SODDING, NURSERY                                                       6,593.000        m2 
  80  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
  81  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  82  628-09403           FIELD OFFICE, C                                                           24.000        MOS 
  83  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  84  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                48.000        MOS 
  85  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  86  706-09545           COARSE AGGREGATE, NO 8                                                    82.000        m3 
  87  714-11086           STRUCTURE REINFORCED CONCRETE BOX SECTIONS,                               39.200        m 
  88  715-02433           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 300 mm                     33.000        EACH 
  89  715-02531           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 150 mm                     18.000        EACH 
  90  715-02532           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 200mm                       8.000        EACH 
  91  715-04596           WATER SERVICE                                                             75.000        EACH 
  92  715-04965           WATER SERVICE LINE                                                        76.000        m 
  93  715-04965           WATER SERVICE LINE                                                        30.000        m 
  94  715-04994           METER                                                                     43.000        EACH 
  95  715-05048           PIPE, TYPE 4 CIRCULAR 150 mm                                               2.400        m 
  96  715-05119           PIPE, TYPE 1 CIRCULAR 375 mm                                              73.600        m 
  97  715-05121           PIPE, TYPE 1 CIRCULAR 450 mm                                              14.900        m 
  98  715-05123           PIPE, TYPE 1 CIRCULAR 600 mm                                              57.900        m 
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  99  715-05149           PIPE, TYPE 2 CIRCULAR 300 mm                                           1,172.600        m 
 100  715-05151           PIPE, TYPE 2 CIRCULAR 375 mm                                              59.800        m 
 101  715-05152           PIPE, TYPE 2 CIRCULAR 450 mm                                             169.800        m 
 102  715-05154           PIPE, TYPE 2 CIRCULAR 600 mm                                              13.200        m 
 103  715-05169           PIPE, TYPE 3 CIRCULAR 375 mm                                             130.300        m 
 104  715-05171           PIPE, TYPE 3 CIRCULAR 450 mm                                             190.800        m 
 105  715-05173           PIPE, TYPE 3 CIRCULAR 600 mm                                               8.500        m 
 106  715-05408           PIPE SANITARY SEWER 200 mm                                                20.000        m 
 107  715-05409           PIPE SANITARY SEWER 250 mm                                               130.000        m 
 108  715-05914           PIPE, PVC, 450 mm                                                         28.700        m 
 109  715-06696           PIPE, PVC, 250 mm                                                         20.700        m 
 110  715-07794           WATER MAIN CONNECTIONS                                                    32.000        EACH 
 111  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          187.000        m2 
 112  715-11473           PIPE, PVC, 400 mm                                                         48.200        m 
 113  715-46000           PIPE END SECTION, 300 mm                                                   1.000        EACH 
 114  715-46005           PIPE END SECTION, 375 mm                                                  24.000        EACH 
 115  715-46010           PIPE END SECTION, 450 mm                                                  21.000        EACH 
 116  715-46020           PIPE END SECTION, 600 mm                                                   8.000        EACH 
 117  715-90573           VALVE WITH BOX, RESTRAINED GATE, DUCTILE                                   2.000        EACH 
 118  715-90714           PIPE, PVC, 300 mm                                                        478.900        m 
 119  715-90714           PIPE, PVC, 300 mm                                                          5.100        m 
 120  715-91361           PIPE, PVC, 150 mm                                                         80.300        m 
 121  715-91361           PIPE, PVC, 150 mm                                                          5.100        m 
 122  715-91739           WATER SERVICE LINE, 18.75 mm                                             670.000        m 
 123  715-92537           PIPE, PVC, 200 mm                                                         21.400        m 
 124  715-93911           WATER MAIN, 100 mm                                                        25.000        m 
 125  715-93912           WATER MAIN, 150 mm                                                       210.000        m 
 126  715-93913           WATER MAIN, 200 mm, RELOCATE                                             100.000        m 
 127  715-98165           WATER MAIN, 300 mm                                                     2,550.000        m 
 128  715-98961           FORCE MAIN                                                               300.000        m 
 129  716-07630           PIPE INSTALLATION, TRENCHLESS, 300 mm                                     66.100        m 
 130  716-07654           PIPE INSTALLATION, TRENCHLESS, 150 mm                                    114.000        m 
 131  716-09129           PIPE INSTALLATION, TRENCHLESS, 200 mm                                     39.000        m 
 132  716-09139           PIPE INSTALLATION, TRENCHLESS, 250 mm                                     14.000        m 
 133  716-11447           PIPE INSTALLATION, TRENCHLESS, 100 mm                                     13.100        m 
 134  718-52610           AGGREGATE FOR UNDERDRAINS                                                  0.400        m3 
 135  720-08241           MANHOLE, K15, MODIFIED                                                    18.000        EACH 
 136  720-45005           INLET, A2                                                                  2.000        EACH 
 137  720-93411           INLET, C15, MODIFIED                                                      80.000        EACH 
 138  720-95422           MANHOLE, J4                                                                9.000        EACH 
 139  720-96999           FIRE HYDRANT ASSEMBLY                                                     19.000        EACH 
 140  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                             20.000        EACH 
 141  734-09917           CUT-WALL, NO.                                                            115.000        m2 
 142  734-09917           CUT-WALL, NO.                                                             43.000        m2 
 143  734-09917           CUT-WALL, NO.                                                             83.000        m2 
 144  734-09917           CUT-WALL, NO.                                                             28.000        m2 
 145  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 1.000        EACH 
 146  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 
 147  801-02617           TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS                           2.000        EACH 
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 148  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                23.000        EACH 
 149  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    18,749.000        m 
 150  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          2,461.000        m 
 151  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 
 152  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 600 mm                              91.700        m 
 153  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 600 mm                   282.300        m 
 154  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 155  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 
 156  801-06640           CONSTRUCTION SIGN, A                                                      96.000        EACH 
 157  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 
 158  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
 159  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 160  801-07119           BARRICADE, III-B                                                         194.500        m 
 161  801-94295           SIGNAL HEAD, RELOCATE                                                      8.000        EACH 
 162  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        533.700        m 
 163  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         35.600        m 
 164  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR                             9.600        m 
 165  802-09838           SIGN, SHEET, WITH LEGEND 2.03mm THICKNESS                                 64.240        m2 
 166  802-09840           SIGN, SHEET, WITH LEGEND 2.54mm THICKNESS                                 11.020        m2 
 167  802-09842           SIGN, SHEET, WITH LEGEND 3.18mm THICKNESS                                  4.080        m2 
 168  802-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                 114.000        EACH 
 169  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 170  805-01815           SIGNAL SUPPORT FOUNDATION, 915 mm X 3658 mm                                2.000        EACH 
 171  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
 172  805-02056           SPAN AND CATENARY FOR FLASHER                                              1.000        EACH 
 173  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 174  805-02150           PEDESTRIAN SIGNAL HEAD, 460 mm                                             8.000        EACH 
 175  805-02328           SIGNAL CABLE, 1C/14 GA                                                   952.500        m 
 176  805-05405           SIGNAL PEDESTAL, 1.2 m                                                     2.000        EACH 
 177  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          4.000        EACH 
 178  805-11375           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
 179  805-11376           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
 180  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
 181  805-11378           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        1.000        EACH 
 182  805-11383           SIGNAL CANTILEVER STRUCURE DRILLED SHAFT                                   3.000        EACH 
 183  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 
 184  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
 185  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 186  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  4.000        EACH 
 187  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    4.000        EACH 
 188  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      8.000        EACH 
 189  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 190  805-78420           DISCONNECT HANGER                                                          1.000        EACH 
 191  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
 192  805-78467           SIGNAL CABLE, 3C 8GA                                                      63.400        m 
 193  805-78480           SIGNAL CABLE, 3C 14GA                                                    386.300        m 
 194  805-78485           SIGNAL CABLE, 5C 14GA                                                    425.000        m 
 195  805-78490           SIGNAL CABLE, 7C 14GA                                                    361.400        m 
 196  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         479.600        m 
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 197  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
 198  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     330.900        m 
 199  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 200  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 201  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            2.000        EACH 
 202  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
 203  807-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        186.900        m 
 204  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           3.500        m2 
 205  808-06368           TRANSVERSE MARKING, REMOVE                                                 6.700        m 
 206  808-06716           LINE, REMOVE                                                           8,299.000        m 
 207  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 208  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 100 mm                              31.000        m 
 209  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 100 mm                            2,214.000        m 
 210  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 100 mm                           5,022.600        m 
 211  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 100 mm                            535.000        m 
 212  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 150 mm                              608.500        m 
 213  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      138.600        m 
 214  808-10052           PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY)                                   2.000        EACH 
 215  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 200 mm                             114.000        m 
 216  808-10059           LINE, MULTI-COMPONENT, SOLID, YELLOW, 300 mm                             300.000        m 
 217  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               20.000        EACH 
 218  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              300.000        EACH 
 219  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      321.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : R -33696-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                               159.000        SYS 
   9  203-02000           EXCAVATION, COMMON                                                        64.000        CYS 
  10  203-02070           BORROW                                                                   355.000        CYS 
  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            229.000        SYS 
  12  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              456.000        CYS 
  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          8.000        TON 
  14  306-08043           MILLING, TRANSITION                                                      581.000        SYS 
  15  402-07432           HMA SURFACE, TYPE A                                                       79.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 
  17  604-07900           CURB RAMP, CONCRETE, F                                                    22.000        SYS 
  18  604-07901           CURB RAMP, CONCRETE, G                                                    10.000        SYS 
  19  604-07902           CURB RAMP, CONCRETE, H                                                    70.000        SYS 
  20  604-90256           SIDEWALK, CONCRETE, 6 IN                                                  14.000        SYS 
  21  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 145.000        SYS 
  22  605-92578           CURB WALK, CONCRETE                                                      728.000        SYS 
  23  605-92578           CURB WALK, CONCRETE                                                      114.000        SYS 
  24  610-08446           PCCP FOR APPROACHES, 6 IN                                                 46.000        SYS 
  25  621-06560           MULCHED SEEDING, U                                                     2,050.000        SYS 
  26  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  27  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  28  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  29  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  30  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,356.000        LFT 
  31  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               25.000        LFT 
  32  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    25.000        TON 
  33  715-46005           PIPE END SECTION, 15 IN                                                    2.000        EACH 
  34  720-45010           INLET, A3                                                                 13.000        EACH 
  35  720-45410           MANHOLE, C4                                                                1.000        EACH 
  36  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  37  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  39  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  40  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        188.000        LFT 
  41  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          100.000        SFT 
  42  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       121.000        LFT 
  43  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       539.000        LFT 
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          CALL ORDER   : 421                                              CONTRACT ID  : R -33751-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   6  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,330.000        SFT 
   7  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
   8  205-06937           TEMPORARY SILT FENCE                                                     708.000        LFT 
   9  205-09543           NO 2 STONE                                                                39.000        TON 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06560           MULCHED SEEDING, U                                                     4,564.000        SYS 
  12  621-06570           TOPSOIL                                                                   88.000        CYS 
  13  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  14  801-06640           CONSTRUCTION SIGN, A                                                       1.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 451                                              CONTRACT ID  : R -34228-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02279           CURB AND GUTTER, REMOVE                                                1,243.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               702.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                       122.000        CYS 
  12  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          22.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                     475.000        LFT 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            286.000        SYS 
  15  303-07449           COMPACTED AGGREGATE, NO. 73                                               15.000        TON 
  16  304-07490           HMA PATCHING, TYPE B                                                      11.000        TON 
  17  502-06627           PCCP, 6 IN                                                               128.000        SYS 
  18  604-07897           CURB RAMP, CONCRETE, C                                                   351.000        SYS 
  19  604-07899           CURB RAMP, CONCRETE, E                                                    10.000        SYS 
  20  604-07899           CURB RAMP, CONCRETE, E                                                    61.000        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                    35.000        SYS 
  22  604-07901           CURB RAMP, CONCRETE, G                                                    54.000        SYS 
  23  604-07902           CURB RAMP, CONCRETE, H                                                    26.000        SYS 
  24  604-44251           STEPS, CONCRETE                                                            0.360        CYS 
  25  604-90256           SIDEWALK, CONCRETE, 6 IN                                                   8.000        SYS 
  26  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,657.000        SYS 
  27  605-06090           CURB, INTEGRAL, CONCRETE                                                  47.000        LFT 
  28  605-06120           CURB, CONCRETE                                                           160.000        LFT 
  29  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                           34.000        LFT 
  30  610-08446           PCCP FOR APPROACHES, 6 IN                                                286.000        SYS 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  32  621-06560           MULCHED SEEDING, U                                                     2,126.000        SYS 
  33  621-06570           TOPSOIL                                                                   28.000        CYS 
  34  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  35  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  36  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  37  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  38  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  41  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : R -34246-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         400.000        SYS 
  10  202-02278           CURB, CONCRETE, REMOVE                                                   300.000        LFT 
  11  202-91385           INLET, REMOVE                                                              3.000        EACH 
  12  202-99080           CONCRETE, REMOVE                                                         296.000        CYS 
  13  203-02000           EXCAVATION, COMMON                                                     1,040.000        CYS 
  14  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                     572.000        LFT 
  17  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,600.000        SYS 
  18  210-97671           PICNIC TABLE                                                               3.000        EACH 
  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              198.000        CYS 
  20  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              223.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        875.000        TON 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                              350.500        TON 
  23  303-07662           STONE                                                                      8.000        TON 
  24  304-07489           HMA PATCHING, TYPE A                                                      57.000        TON 
  25  306-08036           MILLING, ASPHALT, 2 IN                                                    59.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                       68.000        SYS 
  27  402-07432           HMA SURFACE, TYPE A                                                       56.000        TON 
  28  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               12.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  30  601-95871           HANDRAIL                                                                  80.000        LFT 
  31  602-98036           BARRIER MAT, WEED                                                        311.000        SYS 
  32  604-06070           SIDEWALK, CONCRETE                                                        66.000        SYS 
  33  604-07569           PAVERS                                                                   296.000        SYS 
  34  604-44251           STEPS, CONCRETE                                                            8.000        CYS 
  35  604-90256           SIDEWALK, CONCRETE, 6 IN                                                  32.000        SYS 
  36  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 593.000        SYS 
  37  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 476.000        SYS 
  38  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 260.000        SYS 
  39  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 620.000        SYS 
  40  604-95344           HANDRAIL, PEDESTRIAN                                                      94.000        LFT 
  41  605-01870           CURB, CONCRETE, A                                                         17.000        LFT 
  42  605-06144           CURB AND GUTTER, A, CONCRETE                                             897.000        LFT 
  43  610-07713           PCCP FOR APPROACHES, 8 IN                                                205.000        SYS 
  44  616-02320           GEOTEXTILES                                                               20.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                         16.000        TON 
  46  619-02311           CLEANOUT WITH PLUG, PVC, 8 IN                                              2.000        EACH 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  48  621-06545           FERTILIZER                                                                 0.650        TON 
  49  621-06554           SEED MIXTURE, U                                                          200.000        LBS 
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          CALL ORDER   : 461                                              CONTRACT ID  : R -34246-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN 
 
  50  621-06565           MULCHING MATERIAL                                                          1.600        TON 
  51  621-06567           WATER                                                                     16.000        kGAL 
  52  621-06570           TOPSOIL                                                                  104.000        CYS 
  53  621-06575           SODDING, NURSERY                                                       3,863.000        SYS 
  54  621-07642           SOIL PREPARATION                                                         104.000        CYS 
  55  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             26.000        CYS 
  56  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      109.000        EACH 
  57  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                        5.000        EACH 
  58  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           3.000        EACH 
  59  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       3.000        EACH 
  60  622-05654           PLANT, PERENNIAL                                                         309.000        EACH 
  61  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 
  62  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  64  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  65  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  66  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  67  702-51015           CONCRETE, B, FOOTINGS                                                     33.000        CYS 
  68  702-90915           CONCRETE, CLASS A                                                          8.000        CYS 
  69  703-06028           REINFORCING BARS                                                       4,798.000        LBS 
  70  711-03664           BENCH, METAL                                                               4.000        EACH 
  71  711-05101           EDGING                                                                   370.000        LFT 
  72  711-05101           EDGING                                                                   424.000        LFT 
  73  715-01471           PIPE END SECTION, PRECAST CONCRETE, 15 IN                                  1.000        EACH 
  74  715-01765           PIPE END SECTION, PRECAST CONCRETE, 12 IN                                  1.000        EACH 
  75  715-04994           METER                                                                      1.000        EACH 
  76  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             60.000        LFT 
  77  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               944.000        LFT 
  78  715-05711           PIPE SANITARY SEWER 6 IN                                                 129.000        LFT 
  79  715-06651           WATER LINE, 2 IN                                                         168.000        LFT 
  80  715-06696           PIPE, PVC, 10 IN                                                          62.000        LFT 
  81  715-07729           PIPE, RCP, III, DO.3=75, 15 IN                                           109.000        LFT 
  82  715-08071           PIPE, RCP, III, DO.3=75, 12 IN.                                          226.000        LFT 
  83  715-90714           PIPE, PVC, 12 IN                                                         103.000        LFT 
  84  715-92537           PIPE, PVC, 8 IN                                                           44.000        LFT 
  85  715-93911           WATER MAIN, 4 IN                                                         273.000        LFT 
  86  715-97122           PIPE, PVC, 2 IN                                                           55.000        LFT 
  87  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  88  720-45145           INLET, J10, MODIFIED                                                       5.000        EACH 
  89  720-45260           PIPE CATCH BASIN, 12 IN                                                    4.000        EACH 
  90  720-45410           MANHOLE, C4                                                                1.000        EACH 
  91  720-45410           MANHOLE, C4                                                                1.000        EACH 
  92  720-92566           INLET, E, MODIFIED                                                         1.000        EACH 
  93  720-97896           INLET, A4                                                                  4.000        EACH 
  94  732-04961           FOUNTAIN                                                              LUMP              LUMP 
  95  732-05538           TESTING AND DISINFECTION                                              LUMP              LUMP 
  96  732-08420           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             424.000        SYS 
  97  732-08421           MODULAR BLOCK WALL ERECTION                                              424.000        SYS 
  98  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : R -34246-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN 
 
  99  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 101  801-07119           BARRICADE, III-B                                                          22.000        LFT 
 102  802-03896           BOLLARD                                                                    2.000        EACH 
 103  802-03896           BOLLARD                                                                    1.000        EACH 
 104  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        117.000        LFT 
 105  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           45.000        SFT 
 106  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           22.000        SFT 
 107  804-11353           LANE SEPARATOR                                                           168.000        LFT 
 108  807-03802           LIGHT STANDARDS                                                            8.000        EACH 
 109  807-03968           CONDUIT, PVC, 1 IN, SCHEDULE 80, FOR ELECTRIC                            110.000        LFT 
 110  807-03971           CONDUIT, PVC, 2.50 IN, SCHEDULE 40, FOR ELECTRIC                         240.000        LFT 
 111  807-95889           WIRE, NO 10 COPPER, 1/C                                                  644.000        LFT 
 112  807-95889           WIRE, NO 10 COPPER, 1/C                                                2,460.000        LFT 
 113  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         214.000        LFT 
 114  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        180.000        LFT 
 115  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 300.000        LFT 
 116  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        45.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : R -34401-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,870.000        SFT 
   8  202-05668           DEMOLITION                                                            LUMP              LUMP 
   9  202-05668           DEMOLITION                                                            LUMP              LUMP 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                       700.000        SYS 
  12  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  13  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  14  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 4.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 501                                              CONTRACT ID  : RS-30425-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,200.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                      53.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                       180,000.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    2,100.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      4,000.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     15,000.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                     46.000        TON 
  17  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      51,476.000        LFT 
  18  610-07488           HMA FOR APPROACHES, TYPE C                                               200.000        TON 
  19  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            27.000        TON 
  20  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              2.000        EACH 
  21  612-60410           DRILLED HOLE FOR UNDERSEAL                                               490.000        EACH 
  22  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  23  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  24  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  25  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  26  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 25.000        EACH 
  27  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                20.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      15,500.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           15,500.000        LFT 
  31  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       25.000        EACH 
  32  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                     20.000        EACH 
  33  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 70.000        LFT 
  34  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   70.000        LFT 
  35  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  36  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    4,200.000        LFT 
  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,500.000        LFT 
  40  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   9.000        EACH 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 700.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              70,000.000        LFT 
  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  44  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              4,600.000        LFT 
  45  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              33,200.000        LFT 
  46  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       150.000        LFT 
  47  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,500.000        LFT 
  48  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        70.000        LFT 
  49  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  25.000        EACH 
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  50  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  20.000        EACH 
  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              810.000        EACH 
  52  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      810.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            9.000        EACH 
  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,060.000        SYS 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,050.000        TON 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            7,220.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                  10,680.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                      70.000        TON 
  16  306-08042           MILLING, SCARIFICATION/PROFILE                                       125,470.000        SYS 
  17  306-08043           MILLING, TRANSITION                                                    3,250.000        SYS 
  18  306-08432           MILLING, APPROACH                                                     11,050.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      9,960.000        TON 
  21  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               15,950.000        TON 
  22  402-07433           HMA SURFACE, TYPE B                                                       40.000        TON 
  23  402-07433           HMA SURFACE, TYPE B                                                      440.000        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                  70.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     83.000        TON 
  26  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       3.000        TON 
  27  601-06035           GUARDRAIL, RESET                                                         400.000        LFT 
  28  601-09238           HAND DIG GUARDRAIL POST HOLES                                             42.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                9.000        EACH 
  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      75.000        LFT 
  31  604-06070           SIDEWALK, CONCRETE                                                         9.000        SYS 
  32  604-07897           CURB RAMP, CONCRETE, C                                                    33.000        SYS 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                             3,050.000        TON 
  34  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 
  35  615-06527           MONUMENT, SECTION CORNER                                                  15.000        EACH 
  36  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  37  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  38  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  39  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  7.000        MOS 
  40  628-11066           RADIO                                                                      2.000        EACH 
  41  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  42  628-11071           RADIO ONLY SERVICE                                                        14.000        MOS 
  43  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  44  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      7.000        EACH 
  45  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  1.000        EACH 
  46  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  47  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      10,890.000        LFT 
  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,450.000        LFT 
  49  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       1.000        EACH 
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  50  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                332.000        LFT 
  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  166.000        LFT 
  52  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 
  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  54  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,500.000        DAY 
  55  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  400.000        LFT 
  56  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     10,450.000        LFT 
  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      101,070.000        LFT 
  58  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      43,920.000        LFT 
  59  808-08258           TRANSVERSE MARKINGS                                                      590.000        LFT 
  60  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  61  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       200.000        LFT 
  62  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       166.000        LFT 
  63  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       390.000        LFT 
  64  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,091.000        EACH 
  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,091.000        EACH 
  67  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          2,000.000        TON 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            7.000        EACH 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            631.000        SYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        187.000        TON 
  15  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,435.000        TON 
  16  304-07490           HMA PATCHING, TYPE B                                                   3,697.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                     296.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN                                                89,457.000        SYS 
  19  306-08043           MILLING, TRANSITION                                                    7,195.000        SYS 
  20  306-08432           MILLING, APPROACH                                                      9,561.000        SYS 
  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  22  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      8,215.000        TON 
  23  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                               10,955.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                     59.000        TON 
  25  601-09238           HAND DIG GUARDRAIL POST HOLES                                             28.000        EACH 
  26  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  27  610-07487           HMA FOR APPROACHES, TYPE B                                             2,021.000        TON 
  28  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            7.000        EACH 
  29  615-06520           MONUMENT, RE-ESTABLISH                                                    23.000        EACH 
  30  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  31  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  32  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   7.000        MOS 
  33  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  7.000        MOS 
  34  628-11066           RADIO                                                                      1.000        EACH 
  35  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  36  628-11071           RADIO ONLY SERVICE                                                         7.000        MOS 
  37  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  38  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,244.000        LFT 
  39  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,622.000        LFT 
  40  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 72.000        LFT 
  41  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   36.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 
  45  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      541.000        LFT 
  46  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  47  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     184.000        LFT 
  49  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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  50  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             68,628.000        LFT 
  51  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            42,027.000        LFT 
  52  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            4,440.000        LFT 
  53  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                191.000        LFT 
  54  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       167.000        LFT 
  55  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        36.000        LFT 
  56  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      752.000        EACH 
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  SECTION NO. 0001    INSTITUTIONAL ROAD PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                   257.000        LFT 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               112.500        SYS 
  10  203-02000           EXCAVATION, COMMON                                                         8.000        CYS 
  11  304-07490           HMA PATCHING, TYPE B                                                     220.000        TON 
  12  305-60400           COMPACTED AGGREGATE FOR PATCHING                                          75.000        TON 
  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            18,141.000        SYS 
  14  306-08432           MILLING, APPROACH                                                      2,054.000        SYS 
  15  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            1,497.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  17  604-07897           CURB RAMP, CONCRETE, C                                                    14.800        SYS 
  18  604-07900           CURB RAMP, CONCRETE, F                                                    22.100        SYS 
  19  604-07901           CURB RAMP, CONCRETE, G                                                    38.100        SYS 
  20  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        SYS 
  21  604-07903           CURB RAMP, CONCRETE, K                                                     8.900        SYS 
  22  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  29.000        SYS 
  23  605-06140           CURB AND GUTTER, CONCRETE                                                257.000        LFT 
  24  610-07487           HMA FOR APPROACHES, TYPE B                                               169.000        TON 
  25  621-06575           SODDING, NURSERY                                                          83.700        SYS 
  26  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  27  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  29  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
  30  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 
  32  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN                     200.000        LFT 
  33  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  34  801-06645           CONSTRUCTION SIGN, B                                                      39.000        EACH 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-07118           BARRICADE, III-A                                                         170.000        LFT 
  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      720.000        LFT 
  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     240.000        LFT 
  39  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         396.000        LFT 
  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 346.000        LFT 
  41  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,450.000        LFT 
  42  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       119.000        LFT 
  43  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-75997           PRISMATIC REFLECTOR, REMOVE                                              329.000        EACH 
  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  12  203-08607           LINEAR GRADING                                                       131,796.000        LFT 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  14  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,201.000        SYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                7.000        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                     200.000        CYS 
  17  304-07783           HMA PATCHING, TYPE D                                                     755.000        TON 
  18  305-11423           PCC BASE PATCHING, 16 IN.                                              1,134.000        SYS 
  19  306-08033           MILLING, ASPHALT, 1 IN                                                49,922.000        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            37,358.000        SYS 
  21  306-08039           MILLING, ASPHALT REMOVAL                                               1,981.000        SYS 
  22  306-08041           MILLING, PCCP                                                            129.300        SYS 
  23  306-08043           MILLING, TRANSITION                                                   24,700.000        SYS 
  24  306-08432           MILLING, APPROACH                                                        927.000        SYS 
  25  306-08595           MILLING ASPHALT, 3 1/2 IN                                             57,897.000        SYS 
  26  306-10163           MILLING ASPHALT, 2 1/2 IN                                            164,528.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     10,339.000        TON 
  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,733.000        TON 
  30  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     13,574.000        TON 
  31  401-07355           QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm                                 4,777.000        TON 
  32  401-07370           QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm                                5,492.000        TON 
  33  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,890.000        TON 
  34  401-07400           QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm                               31,672.000        TON 
  35  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        9,553.000        TON 
  36  402-07784           HMA SURFACE, TYPE D                                                       10.800        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                    162.000        TON 
  38  503-03489           RETROFITTED TIE BARS                                                     120.000        EACH 
  39  503-05240           D-1 CONTRACTION JOINT                                                    442.000        LFT 
  40  506-06333           PCCP PATCHING, FULL DEPTH                                                 68.000        SYS 
  41  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              26.600        SYS 
  42  601-06035           GUARDRAIL, RESET                                                       2,737.000        LFT 
  43  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         8.000        EACH 
  44  601-91147           GUARDRAIL END TREATMENT, RESET                                             2.000        EACH 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  46  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     181.250        LFT 
  48  604-06367           JOINT MATERIAL                                                           124.450        LFT 
  49  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      78,578.000        LFT 
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  50  610-07487           HMA FOR APPROACHES, TYPE B                                               180.000        TON 
  51  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             1.860        TON 
  52  612-60410           DRILLED HOLE FOR UNDERSEAL                                                31.000        EACH 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  54  621-06559           MULCHED SEEDING, R                                                        18.000        SYS 
  55  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  56  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  57  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  58  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
  59  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                60.000        MOS 
  60  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            138.000        LFT 
  61  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               144.000        LFT 
  62  718-06526           HMA FOR UNDERDRAINS                                                        6.500        TON 
  63  718-06529           OUTLET PROTECTOR, 2                                                        7.000        EACH 
  64  718-52610           AGGREGATE FOR UNDERDRAINS                                                  4.200        CYS 
  65  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                94.000        SYS 
  66  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  67  801-03290           CONSTRUCTION SIGN, C                                                      23.000        EACH 
  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                        2,569,151.000        LFT 
  69  801-06640           CONSTRUCTION SIGN, A                                                     115.000        EACH 
  70  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                         16.000        EACH 
  73  808-06368           TRANSVERSE MARKING, REMOVE                                               102.000        LFT 
  74  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              17,147.000        LFT 
  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              76,673.000        LFT 
  76  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                7,506.000        LFT 
  77  808-06716           LINE, REMOVE                                                         134,173.000        LFT 
  78  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  79  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             13,127.000        LFT 
  80  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            13,127.000        LFT 
  81  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             3,282.000        LFT 
  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              66,258.000        LFT 
  83  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,032.000        LFT 
  84  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       102.000        LFT 
  85  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  86  808-75994           PRISMATIC REFLECTOR                                                      329.000        EACH 
  87  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,413.000        EACH 
  88  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,413.000        EACH 
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          CALL ORDER   : 541                                              CONTRACT ID  : RS-34342-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07491           HMA PATCHING, TYPE C                                                     150.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,933.000        SYS 
  11  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               50.000        TON 
  12  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          210,790.000        SYS 
  13  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  14  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  15  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  16  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      76.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        176.000        LFT 
  21  808-06368           TRANSVERSE MARKING, REMOVE                                               218.000        LFT 
  22  808-06716           LINE, REMOVE                                                         152,550.000        LFT 
  23  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  24  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                              119,590.000        LFT 
  25  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             15,350.000        LFT 
  26  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              17,610.000        LFT 
  27  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        42.000        LFT 
  28  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              987.000        EACH 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      987.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : RS-34343-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, THIN HMA 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  304-07491           HMA PATCHING, TYPE C                                                      15.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                       130,032.000        SYS 
  11  306-08043           MILLING, TRANSITION                                                      300.000        SYS 
  12  402-07433           HMA SURFACE, TYPE B                                                    5,370.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 
  14  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  15  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  16  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  17  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  18  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  8.000        MOS 
  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  20  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,174.000        LFT 
  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,174.000        LFT 
  22  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              72,000.000        LFT 
  25  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              7,805.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              15,660.000        LFT 
  28  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
  29  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              450.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      450.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : RS-34344-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07491           HMA PATCHING, TYPE C                                                      20.000        TON 
   9  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                7.000        TON 
  10  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           48,096.000        SYS 
  11  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  14  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  15  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,245.000        LFT 
  18  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  804-11353           LANE SEPARATOR                                                             1.000        LFT 
  22  805-95933           CURB PAINTING, YELLOW                                                  1,160.000        LFT 
  23  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          12.000        EACH 
  24  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        646.000        LFT 
  25  808-06368           TRANSVERSE MARKING, REMOVE                                             1,684.000        LFT 
  26  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         202.000        LFT 
  27  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               4,054.000        LFT 
  28  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 876.000        LFT 
  29  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  216.000        LFT 
  30  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       1,146.000        LFT 
  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,823.000        LFT 
  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,588.000        LFT 
  33  808-06716           LINE, REMOVE                                                          36,008.000        LFT 
  34  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     3.000        EACH 
  35  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      2.000        EACH 
  36  808-06726           TRANSVERSE MARKING, PAINT,                                                68.000        LFT 
  37  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  38  808-75078           TRANSVERSE MARKING, PAINT,                                                86.000        LFT 
  39  808-75100           TRANSVERSE MARKING, PAINT,                                               167.000        LFT 
  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              10,908.000        LFT 
  41  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        85.000        LFT 
  42  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       777.000        LFT 
  43  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       176.000        LFT 
  44  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 
  45  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              461.000        EACH 
  47  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 3,738.000        LFT 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -31482-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  210-05806           METAL ROOF                                                               400.000        SYS 
  10  603-03829           FENCE,                                                                   800.000        LFT 
  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  12  621-02468           SEED MIXTURE, GRASS, 1                                                     2.000        LBS 
  13  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  14  712-03820           TIMBER SIDING                                                         14,100.000        SFT 
  15  712-04686           FIRE PROTECTION                                                       LUMP              LUMP 
  16  712-04704           PAINT BRIDGE                                                          LUMP              LUMP 
  17  712-05097           METAL PARTS                                                              225.000        LBS 
  18  712-05098           TIMBER                                                                     6.000        EACH 
  19  712-06386           PLANK FLOORS, SINGLE PLY                                                 840.000        SFT 
  20  712-94725           STRUCTURAL TIMBER                                                        500.000        BDFT 
  21  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  23  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  27  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  28  802-03896           BOLLARD                                                                    8.000        EACH 
  29  802-04314           SIGN                                                                       1.000        EACH 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -31648-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     1,576.000        CYS 
  11  203-02020           EXCAVATION, UNCLASSIFIED                                                  33.000        CYS 
  12  203-02070           BORROW                                                                   222.000        CYS 
  13  203-51223           EXCAVATION, WATERWAY                                                     829.000        CYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     64.000        TON 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  598.000        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   1,883.000        LFT 
  18  206-51215           EXCAVATION, X                                                            121.000        CYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,922.000        SYS 
  20  211-02050           B BORROW                                                                 204.000        CYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               69.000        CYS 
  22  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                5.000        CYS 
  23  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              243.000        TON 
  25  402-07432           HMA SURFACE, TYPE A                                                      202.000        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 345.000        TON 
  27  402-07440           HMA BASE, TYPE A                                                         800.000        TON 
  28  406-05521           ASPHALT FOR TACK COAT                                                  4,905.000        SYS 
  29  601-01942           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, MODIFIED, 17 FT                2.000        EACH 
  30  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     500.000        LFT 
  33  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               133.200        SYS 
  34  610-07487           HMA FOR APPROACHES, TYPE B                                                36.000        TON 
  35  615-06490           RIGHT OF WAY MARKER                                                       25.000        EACH 
  36  615-06505           MONUMENT, B                                                                4.000        EACH 
  37  615-06530           BENCH MARK POST                                                            1.000        EACH 
  38  616-02320           GEOTEXTILES                                                              543.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        246.000        TON 
  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  41  621-04258           SEED MIXTURE                                                               6.000        LBS 
  42  621-06545           FERTILIZER                                                                 0.800        TON 
  43  621-06554           SEED MIXTURE, U                                                          139.000        LBS 
  44  621-06557           SEED MIXTURE, T                                                          157.000        LBS 
  45  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  46  621-06567           WATER                                                                      5.100        kGAL 
  47  621-06574           SODDING                                                                  663.000        SYS 
  48  621-06575           SODDING, NURSERY                                                         807.000        SYS 
  49  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -31648-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  622-91786           SEEDLING                                                                  55.000        EACH 
  51  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  52  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  53  701-02938           CORED HOLE IN ROCK, 24 IN                                                104.000        LFT 
  54  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          75.000        LFT 
  55  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 
  56  701-09683           PILE SHOE, HP 12 X 74                                                      9.000        EACH 
  57  701-11361           PIPE, STEEL H, EPOXY COATED, HP 12 X 74"                                 188.000        LFT 
  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 86.700        CYS 
  59  702-51015           CONCRETE, B, FOOTINGS                                                     59.400        CYS 
  60  703-06028           REINFORCING BARS                                                      39,090.000        LBS 
  61  703-06029           REINFORCING BARS, EPOXY COATED                                        24,861.000        LBS 
  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              162.300        CYS 
  63  706-06344           RAILING, STEEL TS-1                                                      162.500        LFT 
  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  65  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               64.000        LFT 
  66  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               40.000        LFT 
  67  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               64.000        LFT 
  68  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  69  715-46040           PIPE END SECTION, 36 IN                                                    4.000        EACH 
  70  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 
  73  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  74  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  75  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  76  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       46.000        LFT 
  77  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           25.000        SFT 
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          CALL ORDER   : 661                                              CONTRACT ID  : M -34475-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   6  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   7  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             12.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 
  10  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
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          CALL ORDER   : 671                                              CONTRACT ID  : M -34505-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   6  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   7  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   8  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 58 
 
          CALL ORDER   : 681                                              CONTRACT ID  : M -34506-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   6  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   7  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
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          CALL ORDER   : 711                                              CONTRACT ID  : T -31381-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKERS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
   9  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 
  10  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  11  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,080.000        DAY 
  16  808-75994           PRISMATIC REFLECTOR                                                   43,350.000        EACH 
  17  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            4,335.000        EACH 
  18  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    4,335.000        EACH 
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          CALL ORDER   : 721                                              CONTRACT ID  : T -33262-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  628-09401           FIELD OFFICE, A                                                           16.000        MOS 
   9  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  11  801-92448           CONSTRUCTION SIGNS, MOBILE                                               200.000        DAY 
  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                       20,680.000        SFT 
  13  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                            1,239.000        SFT 
  14  802-76055           SIGN POST, A                                                          53,880.000        LFT 
  15  802-97812           STREET NAME IDENTIFICATION SIGN                                          892.000        EACH 
  16  804-06771           DELINEATOR POST, FLEXIBLE                                              1,778.000        EACH 
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          CALL ORDER   : 731                                              CONTRACT ID  : T -34140-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS NEW OR MODERNIZED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
   8  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
   9  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  11  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         15.000        LFT 
  14  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  15  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           28.500        SFT 
  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               20.000        SFT 
  17  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               40.000        SFT 
  18  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
  19  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  20  805-02328           SIGNAL CABLE, 1C/14 GA                                                 4,560.000        LFT 
  21  805-02658           CABLE, COAXIAL                                                            80.000        LFT 
  22  805-04973           CONDUIT                                                                1,550.000        LFT 
  23  805-08244           CELLULAR MODEM KIT                                                         1.000        EACH 
  24  805-09089           RADIO, YAGI ANTENNA                                                        1.000        EACH 
  25  805-09366           SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN                         4.000        EACH 
  26  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          6.000        EACH 
  27  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  28  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
  29  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  30  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  31  805-78467           SIGNAL CABLE, 3C/8GA                                                      85.000        LFT 
  32  805-78485           SIGNAL CABLE, 5C/14GA                                                     85.000        LFT 
  33  805-78490           SIGNAL CABLE, 7C/14GA                                                    900.000        LFT 
  34  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,850.000        LFT 
  35  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  36  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,520.000        LFT 
  37  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  38  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 
  39  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
  40  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           2.000        EACH 
  41  808-06368           TRANSVERSE MARKING, REMOVE                                                45.000        LFT 
  42  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 400.000        LFT 
  43  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 650.000        LFT 
  44  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 172.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         300.000        LFT 
  46  808-06716           LINE, REMOVE                                                           1,000.000        LFT 
  47  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  48  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 781                                              CONTRACT ID  : TM-32976-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
   7  702-90915           CONCRETE, CLASS A                                                         10.000        CYS 
   8  711-02707           ANCHOR PLATE                                                               3.000        EACH 
   9  715-97122           PIPE, PVC, 2 IN                                                           37.500        LFT 
  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  805-01408           FABREEKA PAD WITH HARDWARE, FURNISH                                       10.000        EACH 
  13  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        2.000        EACH 
  14  805-01422           SERVICE POINT TYPE II ENCLOSURE, FURNISH                                   2.000        EACH 
  15  805-01426           SERVICE POINT MAIN BREAKER, FURNISH                                        2.000        EACH 
  16  805-87630           SIGNAL POLE, WOOD, INSTALL                                                 1.000        EACH 
  17  805-87740           AERIAL CABLE DEAD END                                                      5.000        EACH 
  18  805-87746           AERIAL CABLE, TRIPLEX                                                    600.000        LFT 
  19  805-87780           CIRCUIT BREAKER                                                           10.000        EACH 
  20  805-87780           CIRCUIT BREAKER                                                           10.000        EACH 
  21  805-91706           ANCHOR BOLT, REPAIR                                                       15.000        EACH 
  22  805-94610           SIGNAL POLE, WOOD, 4, 40 FT                                                1.000        EACH 
  23  805-95520           EXPANSION FITTING, 2.0 IN.                                                 3.000        EACH 
  24  805-95521           EXPANSION FITTING, 0.75 IN.                                                3.000        EACH 
  25  807-01410           VIBRATION DAMPER, INSTALL                                                  5.000        EACH 
  26  807-01411           CONE BARRICADE PROTECTING LUMINAIRE, REMOVE                               10.000        EACH 
  27  807-01412           CONE BARRICADE TO PROTECT LUMINAIRE SUPPORT, INSTALL                      10.000        EACH 
  28  807-01413           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  4.000        EACH 
  29  807-01416           GROUND ROD WITH CONNECTORS, FURNISH                                        4.000        EACH 
  30  807-01420           GLARE SHIELD, INSTALL                                                     10.000        EACH 
  31  807-01425           SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL                                  40.000        EACH 
  32  807-01425           SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL                                  15.000        EACH 
  33  807-01617           HANDHOLE COVER AND RING                                                    2.000        EACH 
  34  807-02106           LUMINAIRE, UNDERPASS WALL MOUNTED HIGH PRESS SODIUM                        5.000        EACH 
  35  807-02108           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT               10.000        EACH 
  36  807-02109           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD                         10.000        EACH 
  37  807-02117           LUMINAIRE, UNDERPASS, WALL MOUNTED, 250 WATT, HIGH PRESSURE                4.000        EACH 
  38  807-02198           GROUND ROD WITH CONNECTOR, INSTALL                                         3.000        EACH 
  39  807-02199           HANDHOLE COVER, RECTANGULAR                                                2.000        EACH 
  40  807-04653           LIGHTING FOUNDATION,                                                       1.000        EACH 
  41  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         300.000        LFT 
  42  807-08612           HANDHOLE, RECTANGULAR                                                      2.000        EACH 
  43  807-08621           LOCATE UNDERGROUND LIGHTING FACILITIES                                     5.000        EACH 
  44  807-11367           ASSIGNED MAINTENANCE, NAVIGATION LIGHT                                    10.000        EACH 
  45  807-11368           ASSIGNED MAINTENANCE, LUMINAIRE, HIGH PRESSURE                           500.000        EACH 
  46  807-11369           ASSIGNED MAINTENANCE, LUMINAIRE, HIGH PRESSURE                           500.000        EACH 
  47  807-11370           ASSIGNED MAINTENANCE, LUMINAIRE(UNDERPASS), HIGH                           4.000        EACH 
  48  807-11371           ASSIGNED MAINTENANCE, LUMINAIRE, HIGH PRESSURE                           120.000        EACH 
  49  807-11372           ASSIGNED MAINTENANCE, LUMINAIRE, HIGH PRESSURE                           120.000        EACH 
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          CALL ORDER   : 781                                              CONTRACT ID  : TM-32976-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
  50  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        80.000        EACH 
  51  807-86635           LUMINAIRE, ROADWAY, MERCURY VAPOR, 250 WATT                               40.000        EACH 
  52  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  53  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  54  807-86842           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,           2,000.000        LFT 
  55  807-86843           WIRE, NO 4 COPPER, 1/C                                                 3,500.000        LFT 
  56  807-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                      250.000        LFT 
  57  807-86910           CONNECTOR KIT, UNFUSED                                                    40.000        EACH 
  58  807-86915           CONNECTOR KIT, FUSED                                                      30.000        EACH 
  59  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            40.000        EACH 
  60  807-86930           INSULATION LINK, NON-WATERPROOFED                                         60.000        EACH 
  61  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               10.000        EACH 
  62  807-87085           ELECTRICIAN                                                              100.000        HRS 
  63  807-87098           CALLOUT, REPAIR                                                           40.000        EACH 
  64  807-87200           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT, FURNISH               10.000        EACH 
  65  807-87235           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM 1000 WATT                      10.000        EACH 
  66  807-87240           VANDAL SHIELD, LEXAN, FURNISH                                              6.000        EACH 
  67  807-87525           GLARE SHIELD, FURNISH                                                     10.000        EACH 
  68  807-87595           REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE, RIN               7.000        EACH 
  69  807-87635           MAST ARM, INSTALL                                                          6.000        EACH 
  70  807-87640           BREAKAWAY COUPLING                                                         4.000        SET 
  71  807-87640           BREAKAWAY COUPLING                                                         4.000        SET 
  72  807-87650           TRANSFORMER BASE, INSTALL                                                 30.000        EACH 
  73  807-87800           CABLE DUCT, INSTALL                                                    2,500.000        LFT 
  74  807-91694           NAVIGATION LIGHT PIER                                                      4.000        EACH 
  75  807-91696           NAVIGATION LIGHT CENTRE CHANNEL                                            4.000        EACH 
  76  807-91698           NAVIGATION LIGHT, FRESNEL LENS, 180                                        2.000        EACH 
  77  807-91699           NAVIGATION LIGHT, FRESNEL LENS, 360                                        2.000        EACH 
  78  807-91704           LIGHT POLE HANDHOLE COVER                                                  8.000        EACH 
  79  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                              5.000        EACH 
  80  807-92870           TRANSFORMER BASE HANDHOLE                                                  6.000        EACH 
  81  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 3.000        SET 
  82  807-93651           FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL                               3.000        SET 
  83  807-95078           TRANSFORMER BASE                                                          30.000        EACH 
  84  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      2.000        EACH 
  85  807-95492           SERVICE POINT, II, BREAKER ENCLOSURE                                       3.000        EACH 
  86  807-95508           VANDAL SHIELD, LEXAN                                                       4.000        EACH 
  87  807-95514           SERVICE POINT RISER                                                        2.000        EACH 
  88  807-95516           RELAY SWITCH                                                               4.000        EACH 
  89  807-95519           FLEXIBLE CONDUIT, 0.75 IN                                                 40.000        LFT 
  90  807-95522           PIPE STRAP                                                                35.000        EACH 
  91  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     80.000        EACH 
  92  807-95525           LIGHTING, HIGHWAY SUPPORT, REPAIR                                         10.000        EACH 
  93  807-95709           PHOTOCELLS                                                                 4.000        EACH 
  94  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              2.000        EACH 
  95  807-96204           LOWERING AND RAISING OF TOWER                                              3.000        EACH 
  96  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   3.000        EACH 
  97  807-96807           LUMINAIRE, POST TOP, 150 WATT, HIGH PRESSURE SODIUM                        3.000        EACH 
  98  807-96868           LUMINAIRE, INSTALL                                                        80.000        EACH 
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          CALL ORDER   : 781                                              CONTRACT ID  : TM-32976-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
  99  807-98716           KELLUM GRIP, STAINLESS STEEL                                              15.000        EACH 
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          CALL ORDER   : 791                                              CONTRACT ID  : TM-34215-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-95579           SERVICE POINT, REMOVE                                                      1.000        EACH 
   7  702-90915           CONCRETE, CLASS A                                                         10.000        CYS 
   8  711-02707           ANCHOR PLATE                                                               2.000        EACH 
   9  715-97122           PIPE, PVC, 2 IN                                                           37.500        LFT 
  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  805-01408           FABREEKA PAD WITH HARDWARE, FURNISH                                       10.000        EACH 
  13  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        2.000        EACH 
  14  805-01422           SERVICE POINT TYPE II ENCLOSURE, FURNISH                                   2.000        EACH 
  15  805-01426           SERVICE POINT MAIN BREAKER, FURNISH                                        4.000        EACH 
  16  805-87630           SIGNAL POLE, WOOD, INSTALL                                                 1.000        EACH 
  17  805-87740           AERIAL CABLE DEAD END                                                      3.000        EACH 
  18  805-87746           AERIAL CABLE, TRIPLEX                                                    400.000        LFT 
  19  805-87780           CIRCUIT BREAKER                                                           10.000        EACH 
  20  805-87780           CIRCUIT BREAKER                                                           10.000        EACH 
  21  805-91706           ANCHOR BOLT, REPAIR                                                       10.000        EACH 
  22  805-94610           SIGNAL POLE, WOOD, 4, 40 FT                                                1.000        EACH 
  23  805-95520           EXPANSION FITTING, 2.0 IN.                                                 2.000        EACH 
  24  805-95521           EXPANSION FITTING, 0.75 IN.                                                2.000        EACH 
  25  807-01410           VIBRATION DAMPER, INSTALL                                                  5.000        EACH 
  26  807-01411           CONE BARRICADE PROTECTING LUMINAIRE, REMOVE                                5.000        EACH 
  27  807-01412           CONE BARRICADE TO PROTECT LUMINAIRE SUPPORT, INSTALL                       5.000        EACH 
  28  807-01416           GROUND ROD WITH CONNECTORS, FURNISH                                        3.000        EACH 
  29  807-01420           GLARE SHIELD, INSTALL                                                      5.000        EACH 
  30  807-01425           SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL                                  10.000        EACH 
  31  807-01425           SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL                                  10.000        EACH 
  32  807-01617           HANDHOLE COVER AND RING                                                    2.000        EACH 
  33  807-02198           GROUND ROD WITH CONNECTOR, INSTALL                                         2.000        EACH 
  34  807-02199           HANDHOLE COVER, RECTANGULAR                                                2.000        EACH 
  35  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         250.000        LFT 
  36  807-08612           HANDHOLE, RECTANGULAR                                                      2.000        EACH 
  37  807-08621           LOCATE UNDERGROUND LIGHTING FACILITIES                                     3.000        EACH 
  38  807-11368           ASSIGNED MAINTENANCE, LUMINAIRE, HIGH PRESSURE                           140.000        EACH 
  39  807-11370           ASSIGNED MAINTENANCE, LUMINAIRE(UNDERPASS), HIGH                           4.000        EACH 
  40  807-11371           ASSIGNED MAINTENANCE, LUMINAIRE, HIGH PRESSURE                             8.000        EACH 
  41  807-11372           ASSIGNED MAINTENANCE, LUMINAIRE, HIGH PRESSURE                           220.000        EACH 
  42  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        60.000        EACH 
  43  807-86635           LUMINAIRE, ROADWAY, MERCURY VAPOR, 250 WATT                              100.000        EACH 
  44  807-86805           SERVICE POINT, I                                                           2.000        EACH 
  45  807-86810           SERVICE POINT, II                                                          2.000        EACH 
  46  807-86842           WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT,           1,500.000        LFT 
  47  807-86843           WIRE, NO 4 COPPER, 1/C                                                 1,500.000        LFT 
  48  807-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                      200.000        LFT 
  49  807-86910           CONNECTOR KIT, UNFUSED                                                    30.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LIGHTING MAINTENANCE 
 
  50  807-86915           CONNECTOR KIT, FUSED                                                      20.000        EACH 
  51  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            35.000        EACH 
  52  807-86930           INSULATION LINK, NON-WATERPROOFED                                         40.000        EACH 
  53  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               10.000        EACH 
  54  807-87085           ELECTRICIAN                                                               75.000        HRS 
  55  807-87098           CALLOUT, REPAIR                                                           30.000        EACH 
  56  807-87200           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT, FURNISH                5.000        EACH 
  57  807-87525           GLARE SHIELD, FURNISH                                                      5.000        EACH 
  58  807-87635           MAST ARM, INSTALL                                                          4.000        EACH 
  59  807-87640           BREAKAWAY COUPLING                                                         2.000        SET 
  60  807-87640           BREAKAWAY COUPLING                                                         2.000        SET 
  61  807-87650           TRANSFORMER BASE, INSTALL                                                 20.000        EACH 
  62  807-87800           CABLE DUCT, INSTALL                                                    1,500.000        LFT 
  63  807-91704           LIGHT POLE HANDHOLE COVER                                                  6.000        EACH 
  64  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                              3.000        EACH 
  65  807-92870           TRANSFORMER BASE HANDHOLE                                                  4.000        EACH 
  66  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 2.000        SET 
  67  807-93651           FOUNDATION, ANCHOR BOLTS & REINFORCING STEEL                               2.000        SET 
  68  807-95078           TRANSFORMER BASE                                                          20.000        EACH 
  69  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      1.000        EACH 
  70  807-95492           SERVICE POINT, II, BREAKER ENCLOSURE                                       2.000        EACH 
  71  807-95508           VANDAL SHIELD, LEXAN                                                       3.000        EACH 
  72  807-95514           SERVICE POINT RISER                                                        2.000        EACH 
  73  807-95516           RELAY SWITCH                                                               3.000        EACH 
  74  807-95519           FLEXIBLE CONDUIT, 0.75 IN                                                 20.000        LFT 
  75  807-95522           PIPE STRAP                                                                25.000        EACH 
  76  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     50.000        EACH 
  77  807-95525           LIGHTING, HIGHWAY SUPPORT, REPAIR                                          5.000        EACH 
  78  807-95709           PHOTOCELLS                                                                 3.000        EACH 
  79  807-96807           LUMINAIRE, POST TOP, 150 WATT, HIGH PRESSURE SODIUM                        2.000        EACH 



 
 


