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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02278           CURB, CONCRETE, REMOVE                                                    70.000        LFT 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  31  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  32  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  33  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  34  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  35  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  36  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  37  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  38  202-74055           OVERHEAD SIGN STRUCTURE, BOX                                               1.000        EACH 
  39  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                         86.200        LFT 
  40  202-97909           TRAFFIC SIGNAL INTERCONNECT, REMOVE                                   LUMP              LUMP 
  41  203-02000           EXCAVATION, COMMON                                                    55,405.000        CYS 
  42  205-03371           SEDIMENT, REMOVE                                                         215.000        CYS 
  43  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    247.000        TON 
  44  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  45  205-06935           TEMPORARY SEDIMENT BASIN                                                   3.000        EACH 
  46  205-06937           TEMPORARY SILT FENCE                                                   9,167.000        LFT 
  47  205-09543           NO 2 STONE                                                               134.000        TON 
  48  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,082.000        CYS 
  49  207-08263           SUBGRADE TREATMENT, TYPE IA                                           10,498.000        SYS 
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  50  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,310.000        SYS 
  51  207-09934           SUBGRADE TREATMENT, TYPE 1B                                           19,370.000        SYS 
  52  211-02050           B BORROW                                                               9,559.900        CYS 
  53  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,781.000        CYS 
  54  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           44,345.000        CYS 
  55  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     16,358.000        TON 
  56  302-07455           DENSE GRADED SUBBASE                                                      66.800        CYS 
  57  302-08562           COARSE AGGREGATE, NO 8                                                 2,968.000        TON 
  58  303-07449           COMPACTED AGGREGATE, NO. 73                                               77.000        TON 
  59  306-08043           MILLING, TRANSITION                                                      303.000        SYS 
  60  402-07432           HMA SURFACE, TYPE A                                                      511.000        TON 
  61  402-07433           HMA SURFACE, TYPE B                                                    1,040.000        TON 
  62  402-07435           HMA INTERMEDIATE, TYPE A                                                 861.000        TON 
  63  402-07438           HMA INTERMEDIATE, TYPE B                                               1,691.000        TON 
  64  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                          91.000        TON 
  65  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  66  503-03489           RETROFITTED TIE BARS                                                      60.000        EACH 
  67  503-05240           D-1 CONTRACTION JOINT                                                     74.000        LFT 
  68  506-06333           PCCP PATCHING, FULL DEPTH                                                222.700        SYS 
  69  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  70  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  71  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  72  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   3,612.000        LFT 
  73  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  74  602-08344           REINFORCED CONCRETE MOMENT SLAB                                        2,968.000        SYS 
  75  602-08606           CONCRETE BARRIER, 33 IN, MODIFIED                                         40.000        LFT 
  76  604-07900           CURB RAMP, CONCRETE, F                                                   196.000        SYS 
  77  604-07902           CURB RAMP, CONCRETE, H                                                   109.000        SYS 
  78  604-91531           SIDEWALK, CONCRETE, 4 IN                                               3,077.000        SYS 
  79  605-06150           CURB AND GUTTER, C, CONCRETE                                           8,492.000        LFT 
  80  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                400.000        SYS 
  81  610-07486           HMA FOR APPROACHES, TYPE A                                               332.000        TON 
  82  610-07487           HMA FOR APPROACHES, TYPE B                                             3,264.000        TON 
  83  610-08446           PCCP FOR APPROACHES, 6 IN                                              2,603.000        SYS 
  84  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  41.000        EACH 
  85  615-06490           RIGHT OF WAY MARKER                                                       95.000        EACH 
  86  615-06505           MONUMENT, B                                                               45.000        EACH 
  87  615-06510           MONUMENT, C                                                                4.000        EACH 
  88  615-06515           MONUMENT, D                                                                1.000        EACH 
  89  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  90  616-02320           GEOTEXTILES                                                            2,818.000        SYS 
  91  616-06405           RIPRAP, REVETMENT                                                      1,607.000        TON 
  92  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  93  621-06545           FERTILIZER                                                                 3.300        TON 
  94  621-06554           SEED MIXTURE, U                                                          991.000        LBS 
  95  621-06557           SEED MIXTURE, T                                                          991.000        LBS 
  96  621-06565           MULCHING MATERIAL                                                         13.200        TON 
  97  621-06567           WATER                                                                     24.800        kGAL 
  98  621-06574           SODDING                                                                2,160.000        SYS 
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  99  621-06575           SODDING, NURSERY                                                       4,725.000        SYS 
 100  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
 101  628-09403           FIELD OFFICE, C                                                           20.000        MOS 
 102  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 
 103  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 40.000        MOS 
 104  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
 105  701-06011           DYNAMIC PILE LOAD TEST                                                     6.000        EACH 
 106  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           366.000        LFT 
 107  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               6.000        EACH 
 108  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                        550.000        LFT 
 109  701-09679           CONICAL PILE TIP, 14 IN                                                   12.000        EACH 
 110  701-11344           PILE, STEEL PIPE, 0.5", 16" DIA                                        2,798.000        LFT 
 111  701-11345           CONICAL PILE TIP, 16 IN.                                                  66.000        LFT 
 112  702-51005           CONCRETE, A, SUBSTRUCTURE                                                368.800        CYS 
 113  702-51015           CONCRETE, B, FOOTINGS                                                    403.500        CYS 
 114  702-92857           CONCRETE, C, SUBSTRUCTURE                                                153.200        CYS 
 115  703-06029           REINFORCING BARS, EPOXY COATED                                       640,850.000        LBS 
 116  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,599.800        CYS 
 117  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    8.000        EACH 
 118  706-09960           RAILING, CONCRETE, FC                                                    425.000        LFT 
 119  706-09965           RAILING, CONCRETE, TX                                                  4,969.900        LFT 
 120  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 121  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 122  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              551.000        LFT 
 123  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              188.000        LFT 
 124  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               95.000        LFT 
 125  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            3,184.000        LFT 
 126  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              181.000        LFT 
 127  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              709.000        LFT 
 128  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              850.000        LFT 
 129  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              391.000        LFT 
 130  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               30.000        LFT 
 131  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                              170.000        LFT 
 132  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    35.000        TON 
 133  715-46005           PIPE END SECTION, 15 IN                                                   28.000        EACH 
 134  715-46010           PIPE END SECTION, 18 IN                                                    4.000        EACH 
 135  715-46020           PIPE END SECTION, 24 IN                                                    6.000        EACH 
 136  720-03757           MANHOLE, C15                                                               5.000        EACH 
 137  720-45030           INLET, E7                                                                  4.000        EACH 
 138  720-45035           INLET, F7                                                                  4.000        EACH 
 139  720-45410           MANHOLE, C4                                                                6.000        EACH 
 140  720-45520           MANHOLE, E4, MODIFIED                                                      1.000        EACH 
 141  720-95422           MANHOLE, J4                                                                3.000        EACH 
 142  720-99416           CATCH BASIN, B15                                                          27.000        EACH 
 143  720-99417           CATCH BASIN, C15                                                          25.000        EACH 
 144  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            88.000        LFT 
 145  731-93945           FACE PANELS, CONCRETE                                                 94,890.000        SFT 
 146  731-93946           WALL ERECTION                                                         94,890.000        SFT 
 147  731-93947           LEVELING PAD, CONCRETE                                                 4,106.000        LFT 
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 148  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
 149  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 150  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                30.000        EACH 
 151  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,660.000        LFT 
 152  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
 153  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
 154  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 155  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
 156  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 157  801-07119           BARRICADE, III-B                                                         816.000        LFT 
 158  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        180.000        LFT 
 159  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              780.000        LFT 
 160  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        199.000        LFT 
 161  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         37.000        LFT 
 162  802-07057           SIGN, PANEL, WITH LEGEND                                                 360.000        SFT 
 163  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        1.000        EACH 
 164  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          188.000        SFT 
 165  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              153.000        SFT 
 166  802-09861           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE I                                1.000        EACH 
 167  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 168  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
 169  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 170  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    4.000        EACH 
 171  805-11377           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
 172  805-11378           SIGNAL CANTILEVER STRUCTURE, SIGNAL                                        2.000        EACH 
 173  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 
 174  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 
 175  805-11430           SIGNAL CANTILEVER STRUCTURE, POLE SECTION 2,                               1.000        EACH 
 176  805-11433           SIGNAL CANTILEVER STRUCTURE, COMBINATION                                   1.000        EACH 
 177  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 178  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
 179  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
 180  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
 181  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 182  805-78467           SIGNAL CABLE, 3C/8GA                                                      21.000        LFT 
 183  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      995.000        LFT 
 184  805-78480           SIGNAL CABLE, 3C/14GA                                                    664.000        LFT 
 185  805-78485           SIGNAL CABLE, 5C/14GA                                                    961.000        LFT 
 186  805-78490           SIGNAL CABLE, 7C/14GA                                                    911.000        LFT 
 187  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       2,302.000        LFT 
 188  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
 189  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     250.000        LFT 
 190  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 191  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 192  807-03965           CONDUIT, PVC, 2.50 IN, SCHEDULE 80, FOR ELECTRIC                         272.000        LFT 
 193  807-86843           WIRE, NO 4 COPPER, 1/C                                                   150.000        LFT 
 194  807-86910           CONNECTOR KIT, UNFUSED                                                     1.000        EACH 
 195  807-86915           CONNECTOR KIT, FUSED                                                       1.000        EACH 
 196  807-86935           INSULATION LINK, WATERPROOFED                                             10.000        EACH 
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 197  807-95889           WIRE, NO 10 COPPER, 1/C                                                  135.000        LFT 
 198  808-04767           LINE                                                                   1,130.000        LFT 
 199  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                        973.000        LFT 
 200  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,105.000        LFT 
 201  808-06716           LINE, REMOVE                                                           5,950.000        LFT 
 202  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              16,588.000        LFT 
 203  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       354.000        LFT 
 204  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
 205  808-97127           LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN                                4,190.000        LFT 
 206  809-04989           POWER SUPPLY                                                               1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       1,960.000        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   145.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              190.000        SYS 
  16  202-93615           CONCRETE, REMOVE                                                          14.000        SYS 
  17  203-02000           EXCAVATION, COMMON                                                    11,291.000        CYS 
  18  203-02020           EXCAVATION, UNCLASSIFIED                                                  30.000        CYS 
  19  203-02070           BORROW                                                                19,700.000        CYS 
  20  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                          22.000        EACH 
  21  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                         114.000        EACH 
  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    138.000        TON 
  23  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         531.000        LFT 
  24  205-06936           TEMPORARY SEDIMENT TRAP                                                  108.000        TON 
  25  205-06937           TEMPORARY SILT FENCE                                                  14,630.000        LFT 
  26  205-09543           NO 2 STONE                                                               200.000        TON 
  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,519.000        SYS 
  28  207-09934           SUBGRADE TREATMENT, TYPE 1B                                            6,184.000        SYS 
  29  207-09935           SUBGRADE TREATMENT, TYPE 1C                                           28,035.000        SYS 
  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           10.000        CYS 
  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           10,030.000        CYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     15,540.000        TON 
  33  302-07455           DENSE GRADED SUBBASE                                                      82.000        CYS 
  34  303-01180           COMPACTED AGGREGATE, NO. 53                                              138.000        TON 
  35  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,186.000        SYS 
  36  306-08042           MILLING, SCARIFICATION/PROFILE                                        24,101.000        SYS 
  37  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      4,100.000        TON 
  38  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                               10,210.000        TON 
  39  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        5,283.000        TON 
  40  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                       1,250.000        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 
  42  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             394.000        SYS 
  43  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  44  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  45  601-02241           GUARDRAIL, REMOVE                                                      1,363.000        LFT 
  46  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     600.000        LFT 
  48  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  49  605-06145           CURB AND GUTTER, B, CONCRETE                                           1,314.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 7 
 
          CALL ORDER   : 161                                              CONTRACT ID  : IR-30712-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD CONSTRUCTION 
 
  50  605-52807           CURB AND GUTTER, COMBINED                                             16,392.000        LFT 
  51  605-97170           CURB, PRECAST CONCRETE                                                   760.000        LFT 
  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                480.000        SYS 
  53  610-07486           HMA FOR APPROACHES, TYPE A                                               531.000        TON 
  54  610-07487           HMA FOR APPROACHES, TYPE B                                                 6.000        TON 
  55  610-08446           PCCP FOR APPROACHES, 6 IN                                                539.000        SYS 
  56  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,550.000        SYS 
  57  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
  58  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  59  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 
  60  615-06490           RIGHT OF WAY MARKER                                                       66.000        EACH 
  61  615-06505           MONUMENT, B                                                               18.000        EACH 
  62  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  63  616-02320           GEOTEXTILES                                                              422.000        SYS 
  64  616-06405           RIPRAP, REVETMENT                                                        311.000        TON 
  65  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  66  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  67  621-06545           FERTILIZER                                                                 3.300        TON 
  68  621-06554           SEED MIXTURE, U                                                        1,228.000        LBS 
  69  621-06557           SEED MIXTURE, T                                                        1,228.000        LBS 
  70  621-06565           MULCHING MATERIAL                                                         16.400        TON 
  71  621-06567           WATER                                                                     56.000        kGAL 
  72  621-06575           SODDING, NURSERY                                                      13,856.000        SYS 
  73  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  74  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  75  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  28.000        MOS 
  76  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             56.000        MOS 
  77  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
  78  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  6.400        CYS 
  79  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           342.000        EACH 
  80  702-51864           FIELD DRILLED HOLE                                                       250.000        EACH 
  81  703-06029           REINFORCING BARS, EPOXY COATED                                        28,342.000        LBS 
  82  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  152.000        EACH 
  83  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  84  706-09960           RAILING, CONCRETE, FC                                                    244.000        LFT 
  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  86  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  87  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              366.000        LFT 
  88  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            3,319.000        LFT 
  89  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            2,456.000        LFT 
  90  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            2,238.000        LFT 
  91  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,391.000        LFT 
  92  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            1,678.000        LFT 
  93  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               70.000        LFT 
  94  715-08048           STORMWATER TREATMENT SYSTEM                                                2.000        EACH 
  95  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                   492.000        TON 
  96  715-46005           PIPE END SECTION, 15 IN                                                    6.000        EACH 
  97  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  98  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
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  99  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
 100  715-46040           PIPE END SECTION, 36 IN                                                    2.000        EACH 
 101  720-01092           MANHOLE, J15, MODIFIED                                                     3.000        EACH 
 102  720-45030           INLET, E7                                                                  6.000        EACH 
 103  720-45041           INLET, H5                                                                 15.000        EACH 
 104  720-45275           PIPE CATCH BASIN, 24 IN                                                    9.000        EACH 
 105  720-45410           MANHOLE, C4                                                               42.000        EACH 
 106  720-93411           INLET, C15, MODIFIED                                                      17.000        EACH 
 107  720-95310           INLET, P12A, MODIFIED                                                      7.000        EACH 
 108  720-95422           MANHOLE, J4                                                               13.000        EACH 
 109  720-98174           INLET, B15                                                                53.000        EACH 
 110  720-98555           INLET, C15                                                                32.000        EACH 
 111  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         282.000        SFT 
 112  722-51842           BRIDGE DECK OVERLAY                                                      595.000        SYS 
 113  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            9.000        CYS 
 114  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      622.000        SFT 
 115  722-51874           OVERLAY DAM                                                              179.000        SFT 
 116  722-60824           SURFACE MILLING                                                          595.000        SYS 
 117  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        70.000        LFT 
 118  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            8.000        GAL 
 119  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 120  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
 121  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 122  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      36,009.000        LFT 
 123  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           43,857.000        LFT 
 124  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                325.000        LFT 
 125  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  254.000        LFT 
 126  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 
 127  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 
 128  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 129  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        3.000        EACH 
 130  801-07119           BARRICADE, III-B                                                         270.000        LFT 
 131  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,366.000        LFT 
 132  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 133  802-04089           SIGN, SHEET, REMOVE                                                       15.000        EACH 
 134  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        414.000        LFT 
 135  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          148.300        SFT 
 136  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 22.500        SFT 
 137  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              127.500        SFT 
 138  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               47.400        SFT 
 139  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 140  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 141  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           4.000        EACH 
 142  805-01842           HANDHOLE, SIGNAL                                                          12.000        EACH 
 143  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,880.000        LFT 
 144  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 145  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         8.000        EACH 
 146  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 147  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
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 148  805-78467           SIGNAL CABLE, 3C/8GA                                                      70.000        LFT 
 149  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    2,460.000        LFT 
 150  805-78485           SIGNAL CABLE, 5C/14GA                                                    280.000        LFT 
 151  805-78490           SIGNAL CABLE, 7C/14GA                                                    590.000        LFT 
 152  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       1,950.000        LFT 
 153  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
 154  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,045.000        LFT 
 155  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 156  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
 157  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   8.000        EACH 
 158  805-92512           MICROLOOP DETECTOR                                                         8.000        EACH 
 159  807-04967           CABLE                                                                  1,970.000        LFT 
 160  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROW                  43.000        EACH 
 161  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 162  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                80.000        LFT 
 163  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              4,487.000        LFT 
 164  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            15,326.000        LFT 
 165  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            3,300.000        LFT 
 166  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                685.000        LFT 
 167  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      682.000        LFT 
 168  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     216.000        LFT 
 169  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             4,947.000        LFT 
 170  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   220.000        LFT 
 171  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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   1  203-02000           EXCAVATION, COMMON                                                   619,920.000        CYS 
   2  203-02070           BORROW                                                                16,384.000        CYS 
   3  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     17,089.000        TON 
   4  303-01180           COMPACTED AGGREGATE, NO. 53                                           10,173.000        TON 
   5  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
   6  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,139.000        TON 
   7  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      8,291.000        TON 
   8  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               14,023.000        TON 
   9  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        6,414.000        TON 
  10  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       33,385.000        TON 
  11  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           14,248.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                     88.000        TON 
  13  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      55,709.000        LFT 
  14  615-06505           MONUMENT, B                                                                1.000        EACH 
  15  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          6,610.000        LFT 
  16  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            51,569.000        SYS 
 
  SECTION NO. 0002    NEW ROAD CONSTRUCTION 
 
  17  203-02000           EXCAVATION, COMMON                                                   624,465.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     17,123.000        TON 
  19  302-06464           SUBBASE FOR PCCP                                                      28,387.000        CYS 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                            8,929.000        TON 
  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,139.000        TON 
  22  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,674.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  24  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  25  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  26  501-09749           QC/QA PCCP, 9.5"                                                     100,506.000        SYS 
  27  503-03489           RETROFITTED TIE BARS                                                      70.000        EACH 
  28  503-05240           D-1 CONTRACTION JOINT                                                 59,522.000        LFT 
  29  503-05310           TERMINAL JOINT                                                           120.000        LFT 
  30  606-11064           MILLED PCCP SHOULDER CORRUGATIONS                                     55,709.000        LFT 
  31  615-06515           MONUMENT, D                                                                1.000        EACH 
  32  703-06028           REINFORCING BARS                                                         167.000        LBS 
  33  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          6,761.000        LFT 
  34  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            57,300.000        SYS 
 
  SECTION NO. 0003    NEW ROAD AND BRIDGE CONSTRUCTION 
 
  35  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  36  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  37  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  38  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  39  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  40  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  41  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  42  202-01261           TESTING FOR ASBESTOS                                                      10.000        EACH 
  43  202-02240           PAVEMENT REMOVAL                                                      27,584.000        SYS 
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  44  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  45  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  46  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  47  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  48  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  49  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  50  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,000.000        SFT 
  51  203-11340           REINFORCED SOIL SLOPE                                                  8,480.000        SFT 
  52  205-03371           SEDIMENT, REMOVE                                                      19,017.000        CYS 
  53  205-06930           SPLASHPAD, RIPRAP                                                          7.000        TON 
  54  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    613.000        TON 
  55  205-06933           TEMPORARY DITCH INLET PROTECTION                                          21.000        EACH 
  56  205-06934           TEMPORARY MULCHING                                                       156.000        TON 
  57  205-06935           TEMPORARY SEDIMENT BASIN                                                  10.000        EACH 
  58  205-06936           TEMPORARY SEDIMENT TRAP                                                1,590.000        TON 
  59  205-06937           TEMPORARY SILT FENCE                                                  23,550.000        LFT 
  60  205-08517           ROCK FILTER BERM                                                       4,982.000        TON 
  61  205-09543           NO 2 STONE                                                               350.000        TON 
  62  206-51225           EXCAVATION, DRY                                                          268.000        CYS 
  63  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   4,325.000        CYS 
  64  207-08263           SUBGRADE TREATMENT, TYPE IA                                          139,626.000        SYS 
  65  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          10,001.000        SYS 
  66  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         16,325.000        SYS 
  67  210-07562           TEMPORARY                                                              6,950.000        LFT 
  68  211-02050           B BORROW                                                              41,190.000        CYS 
  69  211-06467           AGGREGATE FOR END BENT BACKFILL                                          367.000        CYS 
  70  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,905.000        CYS 
  71  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,098.000        CYS 
  72  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            2,632.000        CYS 
  73  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              196.000        CYS 
  74  215-07043           CHEMICAL MODIFICATION, SOILS                                          57,000.000        SYS 
  75  302-07455           DENSE GRADED SUBBASE                                                     152.000        CYS 
  76  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,590.000        TON 
  77  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,467.000        TON 
  78  402-07432           HMA SURFACE, TYPE A                                                    1,092.000        TON 
  79  402-07435           HMA INTERMEDIATE, TYPE A                                               1,819.000        TON 
  80  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,055.000        TON 
  81  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             9.000        EACH 
  82  601-05999           CURVED TERMINAL END                                                        7.000        EACH 
  83  601-06037           GUARDRAIL END TREATMENT, I                                                 8.000        EACH 
  84  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  85  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 
  86  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   2.000        EACH 
  87  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  88  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  89  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,931.000        LFT 
  90  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       525.000        LFT 
  91  602-06729           BARRIER DELINEATOR                                                        84.000        EACH 
  92  603-06040           FENCE, FARM FIELD, 47 IN                                              24,531.000        LFT 
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  93  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               150.000        SYS 
  94  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                768.000        SYS 
  95  610-07486           HMA FOR APPROACHES, TYPE A                                               997.000        TON 
  96  610-07487           HMA FOR APPROACHES, TYPE B                                               406.000        TON 
  97  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 
  98  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  99  615-06490           RIGHT OF WAY MARKER                                                       30.000        EACH 
 100  615-06510           MONUMENT, C                                                               13.000        EACH 
 101  615-06530           BENCH MARK POST                                                            3.000        EACH 
 102  616-02320           GEOTEXTILES                                                           14,454.000        SYS 
 103  616-05688           RIPRAP, CLASS 1                                                          597.000        TON 
 104  616-05689           RIPRAP, CLASS 2                                                           79.000        TON 
 105  616-06405           RIPRAP, REVETMENT                                                      7,560.000        TON 
 106  616-06451           RIPRAP, UNIFORM                                                          225.000        TON 
 107  616-07051           BOULDERS                                                                  12.000        TON 
 108  616-07210           FIBER ROLL                                                            18,900.000        LFT 
 109  616-07266           COIR ROLL                                                                708.000        LFT 
 110  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
 111  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
 112  621-02770           EROSION CONTROL BLANKET                                                1,975.000        SYS 
 113  621-02770           EROSION CONTROL BLANKET                                               89,597.000        SYS 
 114  621-04258           SEED MIXTURE                                                              23.000        LBS 
 115  621-06545           FERTILIZER                                                                50.000        TON 
 116  621-06553           SEED MIXTURE, R                                                       20,808.000        LBS 
 117  621-06557           SEED MIXTURE, T                                                        9,360.000        LBS 
 118  621-06565           MULCHING MATERIAL                                                        245.000        TON 
 119  621-06567           WATER                                                                    215.000        kGAL 
 120  621-06574           SODDING                                                               50,831.700        SYS 
 121  621-06575           SODDING, NURSERY                                                       2,931.000        SYS 
 122  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          61.000        EACH 
 123  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          16.000        EACH 
 124  622-05642           PLANT, DECIDUOUS SHRUB, OVER 48 IN                                        18.000        EACH 
 125  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                         106.000        EACH 
 126  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      16.000        EACH 
 127  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  7.000        EACH 
 128  622-91786           SEEDLING                                                                 708.000        EACH 
 129  622-98200           SIGN, DO NOT DISTURB                                                      13.000        EACH 
 130  701-06011           DYNAMIC PILE LOAD TEST                                                     7.000        EACH 
 131  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           419.000        LFT 
 132  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               7.000        EACH 
 133  701-09683           PILE SHOE, HP 12 X 74                                                    320.000        EACH 
 134  701-95780           PILE, STEEL H, HP 12 IN X 74                                          11,119.000        LFT 
 135  702-51005           CONCRETE, A, SUBSTRUCTURE                                              1,912.600        CYS 
 136  702-51015           CONCRETE, B, FOOTINGS                                                  1,259.400        CYS 
 137  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,864.000        LBS 
 138  702-76240           CONCRETE                                                                   9.100        CYS 
 139  702-90915           CONCRETE, CLASS A                                                          9.000        CYS 
 140  703-06028           REINFORCING BARS                                                     558,866.000        LBS 
 141  703-06029           REINFORCING BARS, EPOXY COATED                                     1,043,245.000        LBS 
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 142  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,758.100        CYS 
 143  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
 144  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
 145  706-09963           RAILING, CONCRETE, PF-2                                                  434.000        LFT 
 146  706-51020           RAILING, CONCRETE, C                                                     307.400        CYS 
 147  707-09634           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN                   826.000        LFT 
 148  707-09848           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM , 66 IN X 61 IN               6,028.000        LFT 
 149  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 150  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 151  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 152  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 
 153  714-11188           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             255.000        LFT 
 154  714-11429           STRUCTURE, COATED REINFORCED CONCRETE BOX                                 44.000        LFT 
 155  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              489.000        LFT 
 156  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            58,260.000        LFT 
 157  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               33.000        LFT 
 158  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               63.000        LFT 
 159  715-05127           PIPE, TYPE 1 CIRCULAR 42 IN                                              248.000        LFT 
 160  715-05128           PIPE, TYPE 1 CIRCULAR 48 IN                                              329.000        LFT 
 161  715-05136           PIPE, TYPE 1 CIRCULAR 72 IN                                              254.000        LFT 
 162  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              952.000        LFT 
 163  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,491.000        LFT 
 164  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              103.000        LFT 
 165  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                              169.000        LFT 
 166  715-05188           PIPE, TYPE 3 CIRCULAR 60 IN                                              135.000        LFT 
 167  715-05219           PIPE, TYPE 5 CIRCULAR 18 IN                                              174.000        LFT 
 168  715-05248           PIPE, TYPE 1 DEFORMED MIN AREA 16.6 SF                                   222.000        LFT 
 169  715-05407           PIPE, END BENT DRAIN, 6 IN                                               416.000        LFT 
 170  715-05841           CONCRETE ANCHOR 60 IN                                                      2.000        EACH 
 171  715-05842           CONCRETE ANCHOR 42 IN                                                      2.000        EACH 
 172  715-06004           CONCRETE ANCHOR, 48 IN                                                     4.000        EACH 
 173  715-06357           CONCRETE ANCHOR, 72 IN                                                     4.000        EACH 
 174  715-07303           CONCRETE ANCHOR MIN AREA 16.7 SQ.FT                                        2.000        EACH 
 175  715-07780           SAFETY METAL END SEC 4:1 MIN AREA 5.1 SFT.                                 2.000        EACH 
 176  715-09064           VIDEO INSPECTION FOR PIPE                                              2,502.000        LFT 
 177  715-09769           PIPE, TYPE 3 DEFORMED, MIN AREA 5.1 SFT                                   33.000        LFT 
 178  715-09977           PUMP                                                                      19.000        EACH 
 179  715-11325           PIPE, TYPE 3, CIRCULAR, 72 IN.                                            84.000        LFT 
 180  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
 181  715-46005           PIPE END SECTION, 15 IN                                                   10.000        EACH 
 182  715-46010           PIPE END SECTION, 18 IN                                                   16.000        EACH 
 183  715-46020           PIPE END SECTION, 24 IN                                                    2.000        EACH 
 184  715-46040           PIPE END SECTION, 36 IN                                                   10.000        EACH 
 185  715-91361           PIPE, PVC, 6 IN                                                           30.000        LFT 
 186  715-92537           PIPE, PVC, 8 IN                                                        1,104.000        LFT 
 187  718-06528           OUTLET PROTECTOR, 1                                                       60.000        EACH 
 188  718-06529           OUTLET PROTECTOR, 2                                                       22.000        EACH 
 189  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 190  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,270.000        CYS 
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 191  720-45066           INLET, N12, MODIFIED                                                      16.000        EACH 
 192  720-95310           INLET, P12A, MODIFIED                                                      4.000        EACH 
 193  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           244.000        LFT 
 194  731-08252           LEVELING PAD                                                             242.000        LFT 
 195  731-93945           FACE PANELS, CONCRETE                                                  4,851.000        SFT 
 196  731-93946           WALL ERECTION                                                          4,851.000        SFT 
 197  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
 198  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
 199  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           65,149.000        LFT 
 200  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 33.000        LFT 
 201  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
 202  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
 203  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 204  801-07118           BARRICADE, III-A                                                         144.000        LFT 
 205  801-07119           BARRICADE, III-B                                                         120.000        LFT 
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   1  203-02055           EMBANKMENT                                                         1,169,765.000        CYS 
   2  207-08263           SUBGRADE TREATMENT, TYPE IA                                           47,472.000        SYS 
   3  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     21,238.000        TON 
   4  302-06464           SUBBASE FOR PCCP                                                         647.000        CYS 
   5  303-01180           COMPACTED AGGREGATE, NO. 53                                           16,726.000        TON 
   6  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
   7  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,211.000        TON 
   8  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               15,503.000        TON 
   9  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,266.000        TON 
  10  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       39,357.000        TON 
  11  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           16,431.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                    109.000        TON 
  13  502-08201           PCCP, 9.5 IN                                                           2,270.000        SYS 
  14  503-05240           D-1 CONTRACTION JOINT                                                  1,680.000        LFT 
  15  503-05310           TERMINAL JOINT                                                           261.000        LFT 
  16  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      41,192.000        LFT 
  17  606-11064           MILLED PCCP SHOULDER CORRUGATIONS                                        718.000        LFT 
  18  615-06505           MONUMENT, B                                                                1.000        EACH 
  19  703-06028           REINFORCING BARS                                                         602.000        LBS 
  20  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          5,720.000        LFT 
  21  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            56,201.000        SYS 
 
  SECTION NO. 0002    ROAD CONSTRUCTION - PCCP 
 
  22  203-02055           EMBANKMENT                                                         1,158,300.000        CYS 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                           47,472.000        SYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     17,371.000        TON 
  25  302-06464           SUBBASE FOR PCCP                                                      31,983.000        CYS 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                           15,271.000        TON 
  27  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,359.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                     22.000        TON 
  29  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  30  501-06727           CORING, PCCP                                                          LUMP              LUMP 
  31  501-09749           QC/QA PCCP, 9.5"                                                     113,889.000        SYS 
  32  503-03489           RETROFITTED TIE BARS                                                     116.000        EACH 
  33  503-05240           D-1 CONTRACTION JOINT                                                 20,250.000        LFT 
  34  503-05240           D-1 CONTRACTION JOINT                                                 48,293.000        LFT 
  35  503-05310           TERMINAL JOINT                                                           582.000        LFT 
  36  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      18,580.000        LFT 
  37  606-11064           MILLED PCCP SHOULDER CORRUGATIONS                                     21,145.000        LFT 
  38  615-06515           MONUMENT, D                                                                1.000        EACH 
  39  703-06028           REINFORCING BARS                                                         957.000        LBS 
  40  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          5,839.000        LFT 
  41  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            65,631.000        SYS 
 
  SECTION NO. 0003    NEW BRIDGE CONCSTRUCTION 
 
  42  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  43  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
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  44  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  45  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  46  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  47  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  48  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  49  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  50  202-01261           TESTING FOR ASBESTOS                                                      24.000        EACH 
  51  202-02240           PAVEMENT REMOVAL                                                      10,208.000        SYS 
  52  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  53  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  54  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  55  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  56  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  57  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  58  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  59  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  60  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  61  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  62  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  63  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  64  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  65  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        2,344.000        SFT 
  66  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  67  202-91840           FENCE, CHAIN LINK, REMOVE                                                195.000        LFT 
  68  202-96133           PIPE, REMOVE                                                             120.000        LFT 
  69  202-99187           FENCE, FARM FIELD, REMOVE                                              3,175.000        LFT 
  70  203-02000           EXCAVATION, COMMON                                                    68,847.000        CYS 
  71  203-02010           EXCAVATION, ROCK                                                      48,110.000        CYS 
  72  203-51223           EXCAVATION, WATERWAY                                                   2,488.000        CYS 
  73  205-03371           SEDIMENT, REMOVE                                                      26,800.000        CYS 
  74  205-06930           SPLASHPAD, RIPRAP                                                         25.000        TON 
  75  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,500.000        TON 
  76  205-06933           TEMPORARY DITCH INLET PROTECTION                                          45.000        EACH 
  77  205-06934           TEMPORARY MULCHING                                                       678.000        TON 
  78  205-06935           TEMPORARY SEDIMENT BASIN                                                  17.000        EACH 
  79  205-06936           TEMPORARY SEDIMENT TRAP                                                3,840.000        TON 
  80  205-06937           TEMPORARY SILT FENCE                                                  25,530.000        LFT 
  81  205-06938           TEMPORARY SLOPE DRAIN                                                  1,123.000        LFT 
  82  205-08517           ROCK FILTER BERM                                                       4,823.000        TON 
  83  205-09543           NO 2 STONE                                                               450.000        TON 
  84  206-51215           EXCAVATION, X                                                          1,559.100        CYS 
  85  206-51220           EXCAVATION, WET                                                        7,771.100        CYS 
  86  206-51225           EXCAVATION, DRY                                                        2,531.300        CYS 
  87  206-51235           COFFERDAM                                                             LUMP              LUMP 
  88  206-51235           COFFERDAM                                                             LUMP              LUMP 
  89  206-51235           COFFERDAM                                                             LUMP              LUMP 
  90  206-51235           COFFERDAM                                                             LUMP              LUMP 
  91  207-08263           SUBGRADE TREATMENT, TYPE IA                                          133,508.000        SYS 
  92  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           7,366.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 17 
 
          CALL ORDER   : 181                                              CONTRACT ID  : IR-30847-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0003    NEW BRIDGE CONCSTRUCTION 
 
  93  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         24,478.000        SYS 
  94  210-07562           TEMPORARY                                                              1,100.000        LFT 
  95  210-07562           TEMPORARY                                                              2,990.000        LFT 
  96  211-02050           B BORROW                                                             100,230.000        CYS 
  97  211-06467           AGGREGATE FOR END BENT BACKFILL                                          409.100        CYS 
  98  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,723.000        CYS 
  99  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            4,667.000        CYS 
 100  211-09266           STRUCTURAL BACKFILL, TYPE 3                                           66,243.000        CYS 
 101  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               70.000        CYS 
 102  215-07043           CHEMICAL MODIFICATION, SOILS                                          72,000.000        SYS 
 103  302-07455           DENSE GRADED SUBBASE                                                     520.400        CYS 
 104  303-07449           COMPACTED AGGREGATE, NO. 73                                               45.000        TON 
 105  303-07662           STONE                                                                    467.000        TON 
 106  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               167.000        SYS 
 107  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,156.000        TON 
 108  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        884.000        TON 
 109  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,474.000        TON 
 110  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        4,198.000        TON 
 111  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        3,536.000        TON 
 112  402-07432           HMA SURFACE, TYPE A                                                    2,700.000        TON 
 113  402-07433           HMA SURFACE, TYPE B                                                      594.000        TON 
 114  402-07435           HMA INTERMEDIATE, TYPE A                                               4,447.000        TON 
 115  402-07438           HMA INTERMEDIATE, TYPE B                                                 991.000        TON 
 116  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            24.000        EACH 
 117  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 
 118  601-02241           GUARDRAIL, REMOVE                                                      5,893.000        LFT 
 119  601-05999           CURVED TERMINAL END                                                        4.000        EACH 
 120  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
 121  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   4.000        EACH 
 122  601-94689           GUARDRAIL END TREATMENT, OS                                               17.000        EACH 
 123  601-94690           GUARDRAIL END TREATMENT, MS                                                6.000        EACH 
 124  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   3,418.000        LFT 
 125  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     1,569.000        LFT 
 126  602-06729           BARRIER DELINEATOR                                                       163.000        EACH 
 127  603-06040           FENCE, FARM FIELD, 47 IN                                              35,337.000        LFT 
 128  605-06090           CURB, INTEGRAL, CONCRETE                                                  15.000        LFT 
 129  605-52807           CURB AND GUTTER, COMBINED                                              1,402.000        LFT 
 130  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      20,318.000        LFT 
 131  607-06175           GUTTER, CONCRETE, A                                                       24.000        LFT 
 132  607-06350           PAVED SIDE DITCH, D                                                       23.000        LFT 
 133  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              3,181.800        SYS 
 134  610-07487           HMA FOR APPROACHES, TYPE B                                             1,835.000        TON 
 135  610-08446           PCCP FOR APPROACHES, 6 IN                                                114.000        SYS 
 136  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 
 137  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
 138  615-06490           RIGHT OF WAY MARKER                                                       30.000        EACH 
 139  615-06510           MONUMENT, C                                                               17.000        EACH 
 140  615-06530           BENCH MARK POST                                                            8.000        EACH 
 141  616-02320           GEOTEXTILES                                                           29,911.600        SYS 
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 142  616-05688           RIPRAP, CLASS 1                                                        8,568.000        TON 
 143  616-05689           RIPRAP, CLASS 2                                                          312.000        TON 
 144  616-06405           RIPRAP, REVETMENT                                                      9,763.900        TON 
 145  616-06451           RIPRAP, UNIFORM                                                        1,415.000        TON 
 146  616-07210           FIBER ROLL                                                            44,883.000        LFT 
 147  616-07266           COIR ROLL                                                              4,758.000        LFT 
 148  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 74.800        SYS 
 149  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               18.000        EACH 
 150  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
 151  621-02318           SEED MIXTURE, PRAIRIE GRASS                                              405.000        LBS 
 152  621-02770           EROSION CONTROL BLANKET                                               16,263.000        SYS 
 153  621-02770           EROSION CONTROL BLANKET                                               72,083.000        SYS 
 154  621-04258           SEED MIXTURE                                                             265.000        LBS 
 155  621-04258           SEED MIXTURE                                                              13.000        LBS 
 156  621-04258           SEED MIXTURE                                                             116.000        LBS 
 157  621-06545           FERTILIZER                                                                55.000        TON 
 158  621-06553           SEED MIXTURE, R                                                       22,695.000        LBS 
 159  621-06557           SEED MIXTURE, T                                                       20,310.000        LBS 
 160  621-06565           MULCHING MATERIAL                                                        268.000        TON 
 161  621-06567           WATER                                                                    173.000        kGAL 
 162  621-06574           SODDING                                                               36,967.000        SYS 
 163  621-06575           SODDING, NURSERY                                                       6,198.000        SYS 
 164  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 56.000        EACH 
 165  622-91786           SEEDLING                                                               3,665.000        EACH 
 166  622-91786           SEEDLING                                                               4,758.000        EACH 
 167  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
 168  628-09403           FIELD OFFICE, C                                                           28.000        MOS 
 169  628-09404           FIELD LABORATORY, A                                                       22.000        MOS 
 170  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                 112.000        MOS 
 171  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                112.000        MOS 
 172  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
 173  701-02938           CORED HOLE IN ROCK, 24 IN                                              1,462.600        LFT 
 174  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 
 175  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           515.000        LFT 
 176  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              10.000        EACH 
 177  701-09682           PILE SHOE, HP 12 X 63                                                     88.000        EACH 
 178  701-09683           PILE SHOE, HP 12 X 74                                                    172.000        EACH 
 179  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
 180  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
 181  701-93658           PILE, STEEL H, HP 12 IN X 63                                           3,461.000        LFT 
 182  701-95780           PILE, STEEL H, HP 12 IN X 74                                           3,059.000        LFT 
 183  702-51005           CONCRETE, A, SUBSTRUCTURE                                              3,665.600        CYS 
 184  702-51015           CONCRETE, B, FOOTINGS                                                  1,683.500        CYS 
 185  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,790.000        LBS 
 186  702-76240           CONCRETE                                                                  10.000        CYS 
 187  702-76240           CONCRETE                                                                 440.000        CYS 
 188  702-90915           CONCRETE, CLASS A                                                         10.000        CYS 
 189  703-06028           REINFORCING BARS                                                     862,170.000        LBS 
 190  703-06029           REINFORCING BARS, EPOXY COATED                                     1,415,311.000        LBS 
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 191  703-97703           THREADED BAR SPLICE, EPOXY COATED                                        128.000        EACH 
 192  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            4,578.500        CYS 
 193  706-04683           RAILING,                                                               3,371.600        LFT 
 194  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   10.000        EACH 
 195  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 
 196  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   979.000        SYS 
 197  706-09545           COARSE AGGREGATE, NO 8                                                   336.000        CYS 
 198  706-09963           RAILING, CONCRETE, PF-2                                                  466.000        LFT 
 199  706-51020           RAILING, CONCRETE, C                                                     543.200        CYS 
 200  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       789.000        LFT 
 201  707-05985           STRUCTURAL MEMBER, CONCRETE I-BEAM, 54 IN X 20 IN                      2,995.000        LFT 
 202  707-05995           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 72 IN X 60 IN                 5,544.000        LFT 
 203  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 204  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 205  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 206  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 207  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
 208  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 209  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 210  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 211  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 212  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 213  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 214  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 215  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 216  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 217  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 218  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 219  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 220  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
 221  714-11147           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             335.000        LFT 
 222  714-11161           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             224.000        LFT 
 223  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             122.000        LFT 
 224  714-11181           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             498.000        LFT 
 225  714-11342           STRUCTURE, REINFORCED CONCTRETE, BOX SECTIONS                            218.000        LFT 
 226  714-11343           STRUCTURE, COATED REINFORCED CONCRETE, BOX                                70.000        LFT 
 227  715-02628           SAFETY METAL END SECTION, 6:1 15 IN                                        6.000        EACH 
 228  715-02629           SAFETY METAL END SECTION, 6:1 18 IN                                        3.000        EACH 
 229  715-02630           SAFETY METAL END SECTION, 6:1 24 IN                                        2.000        EACH 
 230  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              691.000        LFT 
 231  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            63,298.000        LFT 
 232  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          2,798.000        LFT 
 233  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              150.000        LFT 
 234  715-05133           PIPE, TYPE 1 CIRCULAR 60 IN                                              168.000        LFT 
 235  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               74.000        LFT 
 236  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              493.000        LFT 
 237  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            2,707.000        LFT 
 238  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              302.000        LFT 
 239  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               72.000        LFT 
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 240  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               89.000        LFT 
 241  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               84.000        LFT 
 242  715-05219           PIPE, TYPE 5 CIRCULAR 18 IN                                              379.000        LFT 
 243  715-05363           PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF                                     68.000        LFT 
 244  715-05407           PIPE, END BENT DRAIN, 6 IN                                               616.000        LFT 
 245  715-05841           CONCRETE ANCHOR 60 IN                                                      2.000        EACH 
 246  715-08449           SAFETY METAL END SEC 6:1,MIN AREA 1.8 SF                                   4.000        EACH 
 247  715-09064           VIDEO INSPECTION FOR PIPE                                              4,820.000        LFT 
 248  715-09973           PIPE, TYPE 5 CIRCULAR 36 IN                                              361.000        LFT 
 249  715-09977           PUMP                                                                      15.000        EACH 
 250  715-46000           PIPE END SECTION, 12 IN                                                    1.000        EACH 
 251  715-46005           PIPE END SECTION, 15 IN                                                   22.000        EACH 
 252  715-46010           PIPE END SECTION, 18 IN                                                   23.000        EACH 
 253  715-46020           PIPE END SECTION, 24 IN                                                   10.000        EACH 
 254  715-46040           PIPE END SECTION, 36 IN                                                   16.000        EACH 
 255  715-91361           PIPE, PVC, 6 IN                                                           64.000        LFT 
 256  715-92537           PIPE, PVC, 8 IN                                                          368.000        LFT 
 257  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN                                     162.000        LFT 
 258  718-06528           OUTLET PROTECTOR, 1                                                       77.000        EACH 
 259  718-06529           OUTLET PROTECTOR, 2                                                       32.000        EACH 
 260  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       9,500.000        LFT 
 261  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,710.000        CYS 
 262  720-09079           INLET, HA5, MODIFIED                                                       1.000        EACH 
 263  720-45030           INLET, E7                                                                  2.000        EACH 
 264  720-45066           INLET, N12, MODIFIED                                                      21.000        EACH 
 265  720-45070           INLET, P12A                                                                2.000        EACH 
 266  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 
 267  720-90984           MANHOLE, C2                                                                1.000        EACH 
 268  720-93411           INLET, C15, MODIFIED                                                       6.000        EACH 
 269  720-95310           INLET, P12A, MODIFIED                                                      1.000        EACH 
 270  720-98174           INLET, B15                                                                 2.000        EACH 
 271  731-03915           ARCHITECTURAL SURFACE TREATMENT                                       73,295.000        SFT 
 272  731-08252           LEVELING PAD                                                           2,871.000        LFT 
 273  731-93945           FACE PANELS, CONCRETE                                                 85,841.000        SFT 
 274  731-93946           WALL ERECTION                                                         85,841.000        SFT 
 275  731-93947           LEVELING PAD, CONCRETE                                                   274.000        LFT 
 276  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
 277  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 
 278  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
 279  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
 280  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 281  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 282  801-07118           BARRICADE, III-A                                                          72.000        LFT 
 283  801-07119           BARRICADE, III-B                                                         330.000        LFT 
 284  802-04314           SIGN                                                                       3.000        EACH 
 285  802-04893           REFERENCE POST                                                            12.000        EACH 
 286  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,836.000        LFT 
 287  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        201.000        LFT 
 288  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         79.000        EACH 
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 289  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
 290  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                 22.000        SFT 
 291  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          220.000        SFT 
 292  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 12.000        SFT 
 293  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              988.000        SFT 
 294  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               92.000        SFT 
 295  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
 296  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             16.000        EACH 
 297  807-03802           LIGHT STANDARDS                                                           16.000        EACH 
 298  807-03950           LUMINAIRE, ORNAMENTAL                                                     16.000        EACH 
 299  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         175.000        LFT 
 300  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    3,272.000        LFT 
 301  807-86805           SERVICE POINT, I                                                           1.000        EACH 
 302  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                   1,760.000        LFT 
 303  807-86905           TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC                   2.000        EACH 
 304  807-86910           CONNECTOR KIT, UNFUSED                                                    16.000        EACH 
 305  807-86915           CONNECTOR KIT, FUSED                                                      16.000        EACH 
 306  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            42.000        EACH 
 307  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 
 308  807-86930           INSULATION LINK, NON-WATERPROOFED                                         34.000        EACH 
 309  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 
 310  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               16.000        EACH 
 311  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    175.000        LFT 
 312  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       31,086.000        LFT 
 313  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      28,065.000        LFT 
 314  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     4.000        EACH 
 315  808-06726           TRANSVERSE MARKING, PAINT,                                               281.000        LFT 
 316  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 317  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             78,380.000        LFT 
 318  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            71,180.000        LFT 
 319  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      201.000        LFT 
 320  808-10052           PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY)                                   6.000        EACH 
 321  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 
 322  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            16,300.000        LFT 
 323  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               21.000        EACH 
 324  808-75140           PAVEMENT MESSAGE MARKING, PAINT, (R X R)                                   2.000        EACH 
 325  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,030.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.500        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.500        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.500        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02255           TREE, 18 IN, REMOVE                                                       14.000        EACH 
  10  201-06587           CLEARING AND GRUBBING                                                      0.200        ACRE 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         151.000        SYS 
  13  202-02272           PAVED SIDE DITCH, REMOVE                                                  30.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  203-02000           EXCAVATION, COMMON                                                     5,209.000        CYS 
  16  203-02070           BORROW                                                                 1,827.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     79.200        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                   1,675.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  206-51220           EXCAVATION, WET                                                          122.000        CYS 
  22  206-51225           EXCAVATION, DRY                                                           53.000        CYS 
  23  206-51235           COFFERDAM                                                             LUMP              LUMP 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,208.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            277.000        SYS 
  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           82.000        CYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               73.900        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,128.000        TON 
  29  302-07455           DENSE GRADED SUBBASE                                                      60.000        CYS 
  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              768.000        TON 
  31  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            70.000        TON 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               143.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  34  306-08159           MILLING ASPHALT                                                        3,964.000        SYS 
  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  36  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        797.000        TON 
  37  401-07385           QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm                                1,071.000        TON 
  38  402-07442           HMA BASE, TYPE C                                                         887.000        TON 
  39  404-05514           SEAL COAT, 5                                                              78.000        SYS 
  40  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  41  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  42  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 
  43  601-02241           GUARDRAIL, REMOVE                                                      1,158.000        LFT 
  44  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  45  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  46  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     900.000        LFT 
  48  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  49  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                356.600        SYS 
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  50  610-07487           HMA FOR APPROACHES, TYPE B                                                84.000        TON 
  51  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  52  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 
  53  615-06505           MONUMENT, B                                                                4.000        EACH 
  54  616-02320           GEOTEXTILES                                                            1,813.700        SYS 
  55  616-06405           RIPRAP, REVETMENT                                                      1,093.000        TON 
  56  616-06405           RIPRAP, REVETMENT                                                         50.300        TON 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  58  621-02770           EROSION CONTROL BLANKET                                                2,016.000        SYS 
  59  621-06545           FERTILIZER                                                                 0.600        TON 
  60  621-06553           SEED MIXTURE, R                                                          217.000        LBS 
  61  621-06557           SEED MIXTURE, T                                                           96.000        LBS 
  62  621-06565           MULCHING MATERIAL                                                          3.900        TON 
  63  621-06567           WATER                                                                     15.000        kGAL 
  64  621-06574           SODDING                                                                1,631.000        SYS 
  65  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                       17.000        EACH 
  66  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      33.000        EACH 
  67  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  68  628-09403           FIELD OFFICE, C                                                           18.000        MOS 
  69  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 
  70  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 36.000        MOS 
  71  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  72  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  73  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           135.000        LFT 
  74  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  75  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,325.000        LFT 
  76  702-51005           CONCRETE, A, SUBSTRUCTURE                                                105.300        CYS 
  77  702-51015           CONCRETE, B, FOOTINGS                                                      4.500        CYS 
  78  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,576.000        LBS 
  79  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            18.000        EACH 
  80  703-01540           THREADED TIE BAR ASSEMBLY                                                 44.000        EACH 
  81  703-06028           REINFORCING BARS                                                       7,300.000        LBS 
  82  703-06029           REINFORCING BARS, EPOXY COATED                                       110,105.000        LBS 
  83  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  727.000        EACH 
  84  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              372.300        CYS 
  85  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  86  706-09960           RAILING, CONCRETE, FC                                                    313.000        LFT 
  87  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                     1,239.000        LFT 
  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  89  711-02707           ANCHOR PLATE                                                              32.000        EACH 
  90  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              188.000        LFT 
  91  715-05407           PIPE, END BENT DRAIN, 6 IN                                               168.000        LFT 
  92  715-46005           PIPE END SECTION, 15 IN                                                   12.000        EACH 
  93  715-91361           PIPE, PVC, 6 IN                                                          210.000        LFT 
  94  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  95  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           16,840.000        LFT 
  96  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  97  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                92.000        LFT 
  98  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
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  99  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 100  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 101  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              230.000        LFT 
 102  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 103  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         84.000        LFT 
 104  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.000        SFT 
 105  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  5.000        SFT 
 106  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               22.500        SFT 
 107  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS                  6.500        SFT 
 108  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               38.300        SFT 
 109  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
 110  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           2.000        EACH 
 111  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 
 112  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,031.000        LFT 
 113  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 114  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 115  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         7.000        EACH 
 116  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         1.000        EACH 
 117  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 118  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 119  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 120  805-78467           SIGNAL CABLE, 3C/8GA                                                      30.000        LFT 
 121  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    2,414.000        LFT 
 122  805-78485           SIGNAL CABLE, 5C/14GA                                                    226.000        LFT 
 123  805-78490           SIGNAL CABLE, 7C/14GA                                                    520.000        LFT 
 124  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       2,375.000        LFT 
 125  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
 126  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     700.000        LFT 
 127  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 128  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 
 129  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   5.000        EACH 
 130  808-06716           LINE, REMOVE                                                           8,420.000        LFT 
 131  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                638.000        LFT 
 132  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               425.000        LFT 
 133  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                4,883.000        LFT 
 134  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,535.000        LFT 
 135  808-75290           TRANSVERSE MARKING, THERMOPLASTIC,                                       117.000        LFT 
 136  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        90.000        LFT 
 137  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
 138  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               34.000        EACH 
 139  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       49.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-99187           FENCE, FARM FIELD, REMOVE                                              3,181.000        LFT 
   9  203-02000           EXCAVATION, COMMON                                                    22,541.000        CYS 
  10  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     47.000        TON 
  11  205-06937           TEMPORARY SILT FENCE                                                   4,607.000        LFT 
  12  205-09543           NO 2 STONE                                                               100.000        TON 
  13  210-07855           MONITORING                                                                 2.000        EACH 
  14  212-06282           STOCKPILED SELECTED MATERIAL, SALVAGED                                 7,387.000        CYS 
  15  303-03096           RIVER ROCK                                                               123.000        TON 
  16  303-03096           RIVER ROCK                                                               111.000        TON 
  17  603-06042           FENCE, FARM FIELD, BARBED WIRE                                         1,019.000        LFT 
  18  603-91748           FENCE GATE, FARM FIELD, 47 IN X 16FT                                       1.000        EACH 
  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  20  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               14.000        LBS 
  21  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               98.000        LBS 
  22  621-02770           EROSION CONTROL BLANKET                                               16,335.000        SYS 
  23  621-06553           SEED MIXTURE, R                                                           68.000        LBS 
  24  621-06557           SEED MIXTURE, T                                                        1,852.000        LBS 
  25  621-09400           SEED MIXTURE, SEDGE MEADOW                                                22.000        LBS 
  26  621-09400           SEED MIXTURE, SEDGE MEADOW                                               174.000        LBS 
  27  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                    1,767.000        EACH 
  28  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                   3,588.000        EACH 
  29  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 54.000        EACH 
  30  622-91786           SEEDLING                                                               2,693.000        EACH 
  31  622-91786           SEEDLING                                                               5,467.000        EACH 
  32  624-92647           HERBICIDE TREATMENT                                                       20.000        ACRE 
  33  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  34  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  35  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                12.000        MOS 
  36  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  37  704-09031           ARTICULATING CONCRETE MATTRESS                                           917.000        SYS 
  38  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 231                                              CONTRACT ID  : IR-34283-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, HOUSE AND BUILDINGS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           50.000        SFT 
  11  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  12  205-06937           TEMPORARY SILT FENCE                                                   1,206.000        LFT 
  13  205-09543           NO 2 STONE                                                               156.000        TON 
  14  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  15  621-06560           MULCHED SEEDING, U                                                     4,676.000        SYS 
  16  621-06570           TOPSOIL                                                                  132.000        CYS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -30670-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                               145.000        SYS 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        780.000        TON 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               80.000        TON 
  11  306-08039           MILLING, ASPHALT REMOVAL                                              26,200.000        SYS 
  12  306-08432           MILLING, APPROACH                                                      2,150.000        SYS 
  13  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  14  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      2,200.000        TON 
  15  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                2,950.000        TON 
  16  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           15.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  18  506-06333           PCCP PATCHING, FULL DEPTH                                              4,050.000        SYS 
  19  604-07894           CURB RAMP, CONCRETE, A                                                    50.000        SYS 
  20  604-07901           CURB RAMP, CONCRETE, G                                                    48.000        SYS 
  21  604-07902           CURB RAMP, CONCRETE, H                                                    40.000        SYS 
  22  610-07487           HMA FOR APPROACHES, TYPE B                                               300.000        TON 
  23  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 
  24  621-06553           SEED MIXTURE, R                                                            1.000        LBS 
  25  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  26  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  27  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  28  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     20.000        EACH 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  30  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  6.000        EACH 
  31  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 5.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,000.000        LFT 
  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,000.000        LFT 
  35  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        6.000        EACH 
  36  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      5.000        EACH 
  37  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                150.000        LFT 
  38  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  150.000        LFT 
  39  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  40  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  42  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 
  43  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            250.000        LFT 
  44  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    3,260.000        LFT 
  45  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,524.000        LFT 
  46  805-78800           SIGNAL DETECTOR HOUSING INSTALL                                            8.000        EACH 
  47  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 
  48  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,400.000        LFT 
  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,600.000        LFT 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -30670-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  210.000        LFT 
  51  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  52  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                120.000        LFT 
  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,600.000        LFT 
  54  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       110.000        LFT 
  55  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        70.000        LFT 
  56  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       150.000        LFT 
  57  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       170.000        LFT 
  58  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
  59  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
  60  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              240.000        EACH 
  61  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      237.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 
  63  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   260.000        LFT 
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          CALL ORDER   : 347                                              CONTRACT ID  : R -30977-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PESESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     2,792.000        CYS 
  11  203-02070           BORROW                                                                   452.000        CYS 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                   2,000.000        LFT 
  14  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             857.100        SYS 
  15  210-06994           CONCRETE                                                              LUMP              LUMP 
  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           22.000        CYS 
  17  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              796.000        CYS 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,913.600        TON 
  19  302-07455           DENSE GRADED SUBBASE                                                       9.000        CYS 
  20  302-08562           COARSE AGGREGATE, NO 8                                                   136.600        TON 
  21  402-07432           HMA SURFACE, TYPE A                                                       64.700        TON 
  22  402-07435           HMA INTERMEDIATE, TYPE A                                                 151.000        TON 
  23  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  24  601-95871           HANDRAIL                                                               2,634.000        LFT 
  25  604-07898           CURB RAMP, CONCRETE, D                                                     9.400        SYS 
  26  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  36.700        SYS 
  27  605-06125           CURB, CONCRETE, MODIFIED                                                  60.000        LFT 
  28  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                   440.000        LFT 
  29  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                                50.000        SYS 
  30  610-07713           PCCP FOR APPROACHES, 8 IN                                                589.000        SYS 
  31  616-02320           GEOTEXTILES                                                               39.000        SYS 
  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  33  621-06545           FERTILIZER                                                                 0.150        TON 
  34  621-06554           SEED MIXTURE, U                                                          120.000        LBS 
  35  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  36  621-06570           TOPSOIL                                                                  284.100        CYS 
  37  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              4.000        CYS 
  38  622-05654           PLANT, PERENNIAL                                                          75.000        EACH 
  39  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  40  628-09403           FIELD OFFICE, C                                                           22.000        MOS 
  41  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  22.000        MOS 
  42  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                66.000        MOS 
  43  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  44  701-02936           PILE, STEEL H, HP 14 IN X 89                                             428.000        LFT 
  45  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 
  46  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 
  47  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           117.000        LFT 
  48  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               3.000        EACH 
  49  701-09684           PILE SHOE, HP 14 X 89                                                     18.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT, BIKE/PESESTRIAN FACILITY 
 
  50  701-09770           PILE SHOE, HP 14 X 73                                                     53.000        EACH 
  51  701-09824           PREBORED HOLE, 18 IN.                                                  1,051.300        LFT 
  52  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
  53  701-93575           PILE, STEEL H, HP 14 IN X 73                                           2,076.800        LFT 
  54  702-51005           CONCRETE, A, SUBSTRUCTURE                                                504.300        CYS 
  55  702-51015           CONCRETE, B, FOOTINGS                                                    514.400        CYS 
  56  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,388.000        LBS 
  57  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,236.000        EACH 
  58  703-06028           REINFORCING BARS                                                     145,046.000        LBS 
  59  703-06029           REINFORCING BARS, EPOXY COATED                                       187,296.000        LBS 
  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              628.400        CYS 
  61  706-51020           RAILING, CONCRETE, C                                                      59.600        CYS 
  62  707-10188           HIGH LOAD MULTI-ROTATIONAL                                                 4.000        EACH 
  63  707-10188           HIGH LOAD MULTI-ROTATIONAL                                                13.000        EACH 
  64  707-10188           HIGH LOAD MULTI-ROTATIONAL                                                 1.000        EACH 
  65  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  69  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               236.000        LFT 
  70  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               60.000        LFT 
  71  715-05407           PIPE, END BENT DRAIN, 6 IN                                                50.000        LFT 
  72  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 
  73  718-52610           AGGREGATE FOR UNDERDRAINS                                                212.400        CYS 
  74  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               139.900        SYS 
  75  720-45030           INLET, E7                                                                  1.000        EACH 
  76  724-03855           EXPANSION JOINT, SLIDING PLATE                                            77.000        LFT 
  77  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  79  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  81  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  82  802-04314           SIGN                                                                       3.000        EACH 
  83  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       25.500        LFT 
  84  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,230.000        LFT 
  85  808-06726           TRANSVERSE MARKING, PAINT,                                                11.000        LFT 
  86  808-08258           TRANSVERSE MARKINGS                                                       96.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    CENTRAL OFFICE SAFETY PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                    32,650.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                1,330.000        SYS 
  14  205-03371           SEDIMENT, REMOVE                                                       2,387.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  2,000.000        TON 
  16  205-06934           TEMPORARY MULCHING                                                        26.000        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  330.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   2,350.000        LFT 
  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                           18,561.000        SYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,440.000        SYS 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               91.000        CYS 
  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              154.000        CYS 
  23  303-01180           COMPACTED AGGREGATE, NO. 53                                            7,598.000        TON 
  24  303-07449           COMPACTED AGGREGATE, NO. 73                                              402.000        TON 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,357.000        TON 
  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,170.000        TON 
  28  402-07432           HMA SURFACE, TYPE A                                                      247.000        TON 
  29  402-07435           HMA INTERMEDIATE, TYPE A                                                 418.000        TON 
  30  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                          40.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,200.000        LFT 
  34  603-06040           FENCE, FARM FIELD, 47 IN                                                 655.000        LFT 
  35  603-97461           TEMPORARY FENCE                                                        2,000.000        LFT 
  36  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          389.000        LFT 
  37  610-07486           HMA FOR APPROACHES, TYPE A                                               155.000        TON 
  38  610-07487           HMA FOR APPROACHES, TYPE B                                               262.000        TON 
  39  610-08446           PCCP FOR APPROACHES, 6 IN                                                 78.000        SYS 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  41  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  42  615-06490           RIGHT OF WAY MARKER                                                       83.000        EACH 
  43  615-06505           MONUMENT, B                                                               18.000        EACH 
  44  615-06510           MONUMENT, C                                                                2.000        EACH 
  45  616-02320           GEOTEXTILES                                                            1,367.000        SYS 
  46  616-06406           RIPRAP, REVETMENT                                                      1,139.000        SYS 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  48  621-06545           FERTILIZER                                                                 6.000        TON 
  49  621-06553           SEED MIXTURE, R                                                        2,194.000        LBS 
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  50  621-06557           SEED MIXTURE, T                                                        3,871.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                         26.000        TON 
  52  621-06567           WATER                                                                     34.000        kGAL 
  53  621-06574           SODDING                                                                8,481.000        SYS 
  54  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                         100.000        EACH 
  55  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  56  628-09403           FIELD OFFICE, C                                                           20.000        MOS 
  57  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  40.000        MOS 
  58  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                60.000        MOS 
  59  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  60  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               87.000        LFT 
  61  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                               60.000        LFT 
  62  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              305.000        LFT 
  63  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                              111.000        LFT 
  64  715-09064           VIDEO INSPECTION FOR PIPE                                                147.000        LFT 
  65  715-46005           PIPE END SECTION, 15 IN                                                   14.000        EACH 
  66  715-46010           PIPE END SECTION, 18 IN                                                    4.000        EACH 
  67  715-46020           PIPE END SECTION, 24 IN                                                    6.000        EACH 
  68  715-46030           PIPE END SECTION, 30 IN                                                    2.000        EACH 
  69  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07119           BARRICADE, III-B                                                         150.000        LFT 
  75  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  76  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        121.820        LFT 
  77  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 
  78  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           56.250        SFT 
  79  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,063.000        LFT 
  80  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              11,960.000        LFT 
  82  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       122.000        LFT 
  83  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      152.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 42 
 
          CALL ORDER   : 431                                              CONTRACT ID  : R -34060-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PATCH AND REHABILITATION PAVEMENT 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02240           PAVEMENT REMOVAL                                                       1,126.000        SYS 
   8  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 
   9  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,126.000        SYS 
  10  304-07490           HMA PATCHING, TYPE B                                                     160.000        TON 
  11  502-06327           PCCP, 10 IN                                                            1,126.000        SYS 
  12  503-05240           D-1 CONTRACTION JOINT                                                    634.000        LFT 
  13  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,075.000        LFT 
  15  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  16  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  18  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                             25.000        LFT 
  19  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                      475.000        LFT 
  20  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         200.000        LFT 
  21  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 
  22  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     240.000        LFT 
  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          650.000        LFT 
  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         900.000        LFT 
  25  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 
  26  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               22.000        EACH 
  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : R -34074-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02245           TREE, 6 IN, REMOVE                                                        14.000        EACH 
   9  201-02260           TREE, 30 IN, REMOVE                                                        2.000        EACH 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               700.000        SYS 
  12  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 
  13  203-02070           BORROW                                                                   200.000        CYS 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        462.000        TON 
  15  402-07432           HMA SURFACE, TYPE A                                                       50.000        TON 
  16  402-07440           HMA BASE, TYPE A                                                         100.000        TON 
  17  604-07092           BED COURSE MATERIAL                                                      632.000        TON 
  18  604-07900           CURB RAMP, CONCRETE, F                                                    68.000        SYS 
  19  604-07901           CURB RAMP, CONCRETE, G                                                    60.000        SYS 
  20  604-07902           CURB RAMP, CONCRETE, H                                                    60.000        SYS 
  21  604-90256           SIDEWALK, CONCRETE, 6 IN                                                  66.000        SYS 
  22  604-91531           SIDEWALK, CONCRETE, 4 IN                                               3,244.000        SYS 
  23  605-06090           CURB, INTEGRAL, CONCRETE                                               1,304.000        LFT 
  24  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,582.000        SYS 
  25  621-06560           MULCHED SEEDING, U                                                     2,626.000        SYS 
  26  621-06575           SODDING, NURSERY                                                         225.000        SYS 
  27  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  28  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  29  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 
  30  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                20.000        MOS 
  31  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  32  714-11197           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                               5.000        LFT 
  33  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                              191.000        LFT 
  34  715-94530           ADJUST WATER VALVE TO GRADE                                                8.000        EACH 
  35  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                      14.000        EACH 
  36  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  37  720-45005           INLET, A2                                                                 10.000        EACH 
  38  720-45045           INLET, J10                                                                 5.000        EACH 
  39  720-45410           MANHOLE, C4                                                                3.000        EACH 
  40  720-90105           INLET, REPAIR                                                             13.000        EACH 
  41  720-97008           FIRE HYDRANT ASSEMBLY, RELOCATE                                            5.000        EACH 
  42  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 
  43  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  44  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  45  802-02475           SIGN, PANEL, RELOCATE                                                      5.000        EACH 
  46  807-02823           LIGHT POLE, WOOD, RELOCATE                                                 5.000        EACH 
  47  807-03950           LUMINAIRE, ORNAMENTAL                                                     17.000        EACH 
  48  807-03951           LIGHT POLE, ORNAMENTAL                                                    17.000        EACH 
  49  807-04652           SERVICE POINT                                                              1.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : R -34074-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY 
 
  50  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,126.000        LFT 
  51  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     945.000        LFT 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -28759-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                       625.000        CYS 
  12  203-02070           BORROW                                                                   550.000        CYS 
  13  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         216.000        LFT 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   13.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,431.000        LFT 
  17  205-06938           TEMPORARY SLOPE DRAIN                                                     42.000        LFT 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  206-51220           EXCAVATION, WET                                                          130.000        CYS 
  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      55.000        CYS 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,820.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,100.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               62.000        CYS 
  24  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               14.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,300.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      380.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 345.000        TON 
  29  402-07440           HMA BASE, TYPE A                                                         265.000        TON 
  30  406-05521           ASPHALT FOR TACK COAT                                                  4,050.000        SYS 
  31  502-05402           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS                                   135.000        SYS 
  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  33  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 
  34  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 
  35  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     306.250        LFT 
  38  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  39  603-06040           FENCE, FARM FIELD, 47 IN                                                 773.000        LFT 
  40  603-91748           FENCE GATE, FARM FIELD, 47 IN X 16FT                                       4.000        EACH 
  41  604-06070           SIDEWALK, CONCRETE                                                        13.000        SYS 
  42  608-04395           AGGREGATE FOR SHOULDER DRAINS                                             10.000        TON 
  43  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                208.000        SYS 
  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  45  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  46  615-06505           MONUMENT, B                                                                4.000        EACH 
  47  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  48  616-02320           GEOTEXTILES                                                              499.000        SYS 
  49  616-05688           RIPRAP, CLASS 1                                                          430.000        TON 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -28759-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  52  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    3,200.000        SYS 
  53  621-02770           EROSION CONTROL BLANKET                                                  395.000        SYS 
  54  621-06559           MULCHED SEEDING, R                                                     3,200.000        SYS 
  55  621-06567           WATER                                                                      3.400        kGAL 
  56  621-06574           SODDING                                                                  141.000        SYS 
  57  621-06575           SODDING, NURSERY                                                         805.000        SYS 
  58  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  59  622-91786           SEEDLING                                                                  40.000        EACH 
  60  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  61  701-09739           PILE SHOE, HP 12 X 53                                                     28.000        EACH 
  62  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,350.000        LFT 
  63  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 88.800        CYS 
  64  703-06028           REINFORCING BARS                                                       7,532.000        LBS 
  65  703-06029           REINFORCING BARS, EPOXY COATED                                        43,735.000        LBS 
  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              151.700        CYS 
  67  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  68  706-51020           RAILING, CONCRETE, C                                                       5.800        CYS 
  69  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  70  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              135.000        LFT 
  71  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               40.000        LFT 
  72  715-46000           PIPE END SECTION, 12 IN                                                    2.000        EACH 
  73  715-46005           PIPE END SECTION, 15 IN                                                    1.000        EACH 
  74  720-45030           INLET, E7                                                                  1.000        EACH 
  75  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  79  801-07118           BARRICADE, III-A                                                         144.000        LFT 
  80  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  81  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           25.000        SFT 
  82  802-76055           SIGN POST, A                                                              56.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -29974-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT BRIDGE PROJECT (REPLACEMENT) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     5,952.000        CYS 
  11  203-02020           EXCAVATION, UNCLASSIFIED                                                  97.000        CYS 
  12  203-02070           BORROW                                                                 3,380.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                  112.000        SYS 
  14  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    192.000        TON 
  16  205-06934           TEMPORARY MULCHING                                                         9.750        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   96.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                     445.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  206-93520           TEMPORARY SHEET PILING                                                13,200.000        SFT 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,605.000        SYS 
  22  207-09934           SUBGRADE TREATMENT, TYPE 1B                                            4,329.000        SYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.140        CYS 
  24  302-07455           DENSE GRADED SUBBASE                                                      24.000        CYS 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,892.000        TON 
  26  306-08043           MILLING, TRANSITION                                                      800.000        SYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      446.000        TON 
  28  402-07434           HMA SURFACE, TYPE C                                                      225.000        TON 
  29  402-07435           HMA INTERMEDIATE, TYPE A                                                 731.000        TON 
  30  402-07439           HMA INTERMEDIATE, TYPE C                                                 341.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     425.000        LFT 
  35  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                252.600        SYS 
  37  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 
  38  615-06505           MONUMENT, B                                                                2.000        EACH 
  39  616-02320           GEOTEXTILES                                                            1,099.000        SYS 
  40  616-06405           RIPRAP, REVETMENT                                                        682.000        TON 
  41  621-06545           FERTILIZER                                                                 1.560        TON 
  42  621-06553           SEED MIXTURE, R                                                          663.000        LBS 
  43  621-06557           SEED MIXTURE, T                                                          585.000        LBS 
  44  621-06565           MULCHING MATERIAL                                                          7.800        TON 
  45  621-06567           WATER                                                                     76.000        kGAL 
  46  621-06574           SODDING                                                                1,326.000        SYS 
  47  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  48  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  49  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -29974-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT BRIDGE PROJECT (REPLACEMENT) 
 
  50  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
  51  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                45.000        MOS 
  52  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  53  701-01814           MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT                     1.000        EACH 
  54  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  55  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           168.000        LFT 
  56  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  57  701-09683           PILE SHOE, HP 12 X 74                                                     16.000        EACH 
  58  701-09739           PILE SHOE, HP 12 X 53                                                     10.000        EACH 
  59  701-51195           PILE, STEEL H, HP 12 IN X 53                                             732.000        LFT 
  60  701-95780           PILE, STEEL H, HP 12 IN X 74                                           1,050.000        LFT 
  61  702-51005           CONCRETE, A, SUBSTRUCTURE                                                192.000        CYS 
  62  703-06028           REINFORCING BARS                                                      37,642.000        LBS 
  63  703-06029           REINFORCING BARS, EPOXY COATED                                        73,347.000        LBS 
  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              223.200        CYS 
  65  706-51020           RAILING, CONCRETE, C                                                      23.800        CYS 
  66  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        610.000        LFT 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  713-04858           TEMPORARY BRIDGE                                                      LUMP              LUMP 
  69  713-91028           TEMPORARY RUNAROUND                                                   LUMP              LUMP 
  70  713-99365           GUARDRAIL, W BEAM, 6.3 FT SPACING, TEMPORARY BRIDGE                      337.500        LFT 
  71  715-03475           SAFETY METAL END SECTION, 4:1 15 IN                                        2.000        EACH 
  72  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               84.000        LFT 
  73  715-05407           PIPE, END BENT DRAIN, 6 IN                                               120.000        LFT 
  74  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 
  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,000.000        LFT 
  77  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  79  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  80  801-07119           BARRICADE, III-B                                                          32.000        LFT 
  81  802-04893           REFERENCE POST                                                             2.000        EACH 
  82  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,800.000        LFT 
  83  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       3,800.000        LFT 
  84  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               22.000        EACH 
  85  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -31625-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       620.000        CYS 
  11  203-02070           BORROW                                                                 4,415.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                   2,190.000        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                3,161.000        SYS 
  14  205-03371           SEDIMENT, REMOVE                                                         548.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      4.000        TON 
  16  205-06934           TEMPORARY MULCHING                                                         3.000        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   80.000        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,885.000        LFT 
  19  205-08517           ROCK FILTER BERM                                                         260.000        TON 
  20  205-09952           DESIGN BUILD EROSION AND SEDIMENT CONTROL                             LUMP              LUMP 
  21  206-51220           EXCAVATION, WET                                                          268.000        CYS 
  22  206-51235           COFFERDAM                                                             LUMP              LUMP 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,272.000        SYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,314.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      19.000        CYS 
  27  402-07432           HMA SURFACE, TYPE A                                                      232.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 393.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  30  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  31  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 
  32  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     312.500        LFT 
  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               110.000        SYS 
  35  615-06505           MONUMENT, B                                                                2.000        EACH 
  36  616-02320           GEOTEXTILES                                                              972.000        SYS 
  37  616-06405           RIPRAP, REVETMENT                                                        629.000        TON 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  39  621-01956           SEED MIXTURE, LEGUME, 1                                                  101.000        LBS 
  40  621-06545           FERTILIZER                                                                 1.000        TON 
  41  621-06553           SEED MIXTURE, R                                                          190.000        LBS 
  42  621-06557           SEED MIXTURE, T                                                          172.000        LBS 
  43  621-06565           MULCHING MATERIAL                                                          6.000        TON 
  44  621-06567           WATER                                                                      1.000        kGAL 
  45  621-06575           SODDING, NURSERY                                                         162.000        SYS 
  46  621-06737           SEED MIXTURE, EMERGENT WETLAND                                            42.000        LBS 
  47  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 
  48  622-91786           SEEDLING                                                                 250.000        EACH 
  49  622-98200           SIGN, DO NOT DISTURB                                                       5.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -31625-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  628-09401           FIELD OFFICE, A                                                           14.000        MOS 
  51  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  52  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           144.000        LFT 
  53  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  54  701-09683           PILE SHOE, HP 12 X 74                                                     34.000        EACH 
  55  701-95780           PILE, STEEL H, HP 12 IN X 74                                           1,942.000        LFT 
  56  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 89.400        CYS 
  57  702-51015           CONCRETE, B, FOOTINGS                                                     33.200        CYS 
  58  703-06028           REINFORCING BARS                                                      12,968.000        LBS 
  59  703-06029           REINFORCING BARS, EPOXY COATED                                        55,762.000        LBS 
  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              207.400        CYS 
  61  706-06344           RAILING, STEEL TS-1                                                      467.000        LFT 
  62  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                     1,195.000        LFT 
  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  64  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               24.000        LFT 
  65  715-05407           PIPE, END BENT DRAIN, 6 IN                                               116.000        LFT 
  66  715-07317           CHECK VALVE                                                                1.000        EACH 
  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  69  801-07118           BARRICADE, III-A                                                          72.000        LFT 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -34508-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   7  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  10  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  3.000        MOS 
  11  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  12  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  13  711-51866           RIVET, REMOVE                                                             84.000        EACH 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  16  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  19  801-07119           BARRICADE, III-B                                                          96.000        LFT 
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          CALL ORDER   : 691                                              CONTRACT ID  : T -30451-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  10  203-02020           EXCAVATION, UNCLASSIFIED                                                 539.000        CYS 
  11  203-02070           BORROW                                                                   267.000        CYS 
  12  210-07809           FIBER                                                                     28.000        EACH 
  13  210-07809           FIBER                                                                      2.000        EACH 
  14  210-07809           FIBER                                                                     44.000        EACH 
  15  210-07809           FIBER                                                                      4.000        EACH 
  16  210-07809           FIBER                                                                      1.000        EACH 
  17  210-07809           FIBER                                                                     12.000        EACH 
  18  210-07809           FIBER                                                                      1.000        EACH 
  19  210-07809           FIBER                                                                      7.000        EACH 
  20  210-07809           FIBER                                                                      4.000        EACH 
  21  210-08571           AFP                                                                       33.000        EACH 
  22  210-08571           AFP                                                                       15.000        EACH 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               69.000        CYS 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,106.000        TON 
  25  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           941.000        TON 
  26  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 
  27  601-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,681.250        LFT 
  30  603-01752           FENCE GATE, CHAIN LINK, 96 IN X 5 FT                                      19.000        EACH 
  31  603-01932           FENCE, CHAIN LINK, 96 IN                                               1,250.000        LFT 
  32  603-04847           FENCE GATE,                                                                2.000        EACH 
  33  604-01268           HAND RAIL, ALUMINUM                                                       28.000        LFT 
  34  604-90256           SIDEWALK, CONCRETE, 6 IN                                                   9.600        SYS 
  35  616-06405           RIPRAP, REVETMENT                                                         18.900        TON 
  36  616-09395           GEOMEMBRANE                                                           21,206.000        SYS 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               19.000        EACH 
  38  621-06559           MULCHED SEEDING, R                                                     9,670.000        SYS 
  39  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  40  628-09403           FIELD OFFICE, C                                                           21.000        MOS 
  41  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  21.000        MOS 
  42  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                42.000        MOS 
  43  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  44  702-90915           CONCRETE, CLASS A                                                          5.600        CYS 
  45  703-06028           REINFORCING BARS                                                         247.000        LBS 
  46  715-02628           SAFETY METAL END SECTION, 6:1 15 IN                                        9.000        EACH 
  47  715-04985           VAULT                                                                     45.000        EACH 
  48  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              389.000        LFT 
  49  715-97686           GRATED BOX END SECTION,, II, 10:1, 15 IN                                   9.000        EACH 
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          CALL ORDER   : 691                                              CONTRACT ID  : T -30451-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 
 
  50  801-04746           ENERGY ABSORBING TERMINAL, CZ, TL-                                         7.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,700.000        LFT 
  53  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            3,968.000        LFT 
  54  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      165.000        LFT 
  55  802-07061           OVERHEAD SIGN STRUCTURE, DMS, BOX TRUSS                                    5.000        EACH 
  56  802-09483           DMS                                                                        5.000        EACH 
  57  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           75.000        SFT 
  58  802-09896           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 33 IN HEIGHT                     1.000        EACH 
  59  802-09897           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 45 IN HEIGHT                     1.000        EACH 
  60  802-09898           BOX TRUSS SIGN STRUCTURE FOUNDATION, DMS, 36 IN HEIGHT                     8.000        EACH 
  61  805-01439           MICROWAVE DETECTOR                                                        33.000        EACH 
  62  805-04973           CONDUIT                                                                4,189.000        LFT 
  63  805-04973           CONDUIT                                                               76,275.000        LFT 
  64  805-04973           CONDUIT                                                                3,027.000        LFT 
  65  805-04973           CONDUIT                                                                3,011.000        LFT 
  66  805-04973           CONDUIT                                                               13,138.000        LFT 
  67  805-04973           CONDUIT                                                                   40.000        LFT 
  68  805-04973           CONDUIT                                                                6,139.000        LFT 
  69  805-06997           CAMERA                                                                     2.000        EACH 
  70  805-06997           CAMERA                                                                    32.000        EACH 
  71  805-07239           SPUR                                                                      29.000        EACH 
  72  805-07239           SPUR                                                                      11.000        EACH 
  73  805-07239           SPUR                                                                       2.000        EACH 
  74  805-07812           LIGHTNING                                                                 19.000        EACH 
  75  805-09343           ITS                                                                        2.000        EACH 
  76  805-09343           ITS                                                                        3.000        EACH 
  77  805-09343           ITS                                                                        4.000        EACH 
  78  805-09343           ITS                                                                        2.000        EACH 
  79  805-09343           ITS                                                                       22.000        EACH 
  80  805-09343           ITS                                                                       30.000        EACH 
  81  805-09343           ITS                                                                        3.000        EACH 
  82  805-09845           CONTACT CLOSURE CARD                                                       2.000        EACH 
  83  805-09846           RECEIVER PROCESSOR                                                         1.000        EACH 
  84  805-10107           WIRELESS MAGNETOMETER DETECTOR TYPE                                       12.000        EACH 
  85  805-10108           WIRELESS REPEATER                                                          3.000        EACH 
  86  805-94971           FIBER OPTICS CABLE                                                   108,944.000        LFT 
  87  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             17.000        EACH 
  88  807-04507           TRANSFORMER                                                                3.000        EACH 
  89  807-04651           WIRE,                                                                 11,929.000        LFT 
  90  807-04651           WIRE,                                                                    855.000        LFT 
  91  807-04651           WIRE,                                                                  8,853.000        LFT 
  92  807-04651           WIRE,                                                                  2,251.000        LFT 
  93  807-04652           SERVICE POINT                                                             18.000        EACH 
  94  807-04652           SERVICE POINT                                                             12.000        EACH 
  95  807-04652           SERVICE POINT                                                              4.000        EACH 
  96  807-04654           LIGHT POLE                                                                14.000        EACH 
  97  807-04654           LIGHT POLE                                                                 3.000        EACH 
  98  807-05072           TOWER                                                                     10.000        EACH 
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          CALL ORDER   : 691                                              CONTRACT ID  : T -30451-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC MANAGEMENT SYSTEM PROJECT 
 
  99  807-05072           TOWER                                                                      9.000        EACH 
 100  807-78590           HANDHOLE                                                                 228.000        EACH 
 101  807-86955           CABLE-DUCT MARKER                                                        177.000        EACH 
 102  809-04970           FIBER OPTIC                                                            4,032.000        EACH 
 103  809-04970           FIBER OPTIC                                                               15.000        EACH 
 104  809-04970           FIBER OPTIC                                                                3.000        EACH 
 105  809-04970           FIBER OPTIC                                                               76.000        EACH 
 106  809-04970           FIBER OPTIC                                                               96.000        EACH 
 107  809-04970           FIBER OPTIC                                                               42.000        EACH 
 108  809-04970           FIBER OPTIC                                                                5.000        EACH 
 109  809-04970           FIBER OPTIC                                                                2.000        EACH 
 110  809-04982           CABLE                                                                  2,470.000        LFT 
 111  809-06114           ANTENNA                                                                    4.000        EACH 
 112  809-06114           ANTENNA                                                                   12.000        EACH 
 113  809-06114           ANTENNA                                                                    5.000        EACH 
 114  809-06128           CCTV ASSEMBLY                                                             29.000        EACH 
 115  809-06128           CCTV ASSEMBLY                                                              4.000        EACH 
 116  809-08398           ITS CONTROLLER CABINET                                                     2.000        EACH 
 117  809-08398           ITS CONTROLLER CABINET                                                     3.000        EACH 
 118  809-08398           ITS CONTROLLER CABINET                                                    20.000        EACH 
 119  809-08398           ITS CONTROLLER CABINET                                                     1.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : T -30939-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02278           CURB, CONCRETE, REMOVE                                                   961.000        LFT 
   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                               702.000        SYS 
   9  202-74035           SIGN, REMOVE                                                               9.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       145.000        CYS 
  11  210-08284           EMERGENCY                                                                  3.000        EACH 
  12  604-01527           PAVERS, BRICK                                                            190.000        SYS 
  13  604-07894           CURB RAMP, CONCRETE, A                                                   177.000        SYS 
  14  604-07897           CURB RAMP, CONCRETE, C                                                   144.000        SYS 
  15  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 519.000        SYS 
  16  605-06120           CURB, CONCRETE                                                           232.000        LFT 
  17  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        40.000        LFT 
  18  605-52807           CURB AND GUTTER, COMBINED                                              1,164.000        LFT 
  19  621-06567           WATER                                                                      1.037        kGAL 
  20  621-06570           TOPSOIL                                                                   88.000        CYS 
  21  621-06575           SODDING, NURSERY                                                         287.000        SYS 
  22  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  23  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  24  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  25  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  26  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  27  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  28  720-45205           CATCH BASIN, A2                                                            2.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  802-04314           SIGN                                                                       4.000        EACH 
  31  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        256.000        LFT 
  32  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          166.000        SFT 
  33  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  34  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  35  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           7.000        EACH 
  36  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
  37  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,400.000        LFT 
  38  805-02072           SIGNAL CANTILEVER STRUCTURE, MAST ARM 30FT                                 7.000        EACH 
  39  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  40  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   19.000        EACH 
  41  805-02328           SIGNAL CABLE, 1C/14 GA                                                 8,800.000        LFT 
  42  805-08464           RADIO, INTERCONNECT                                                        5.000        EACH 
  43  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    3.000        EACH 
  44  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        14.000        EACH 
  45  805-78370           PEDESTRIAN PUSH BUTTON                                                    24.000        EACH 
  46  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
  47  805-78480           SIGNAL CABLE, 3C/14GA                                                  2,900.000        LFT 
  48  805-78485           SIGNAL CABLE, 5C/14GA                                                  2,450.000        LFT 
  49  805-78490           SIGNAL CABLE, 7C/14GA                                                  1,600.000        LFT 
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          CALL ORDER   : 701                                              CONTRACT ID  : T -30939-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  50  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       2,250.000        LFT 
  51  805-78785           SIGNAL DETECTOR HOUSING                                                   16.000        EACH 
  52  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,200.000        LFT 
  53  805-78900           PEDESTAL FOUNDATION, A                                                     3.000        EACH 
  54  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
  55  805-90005           SIGNAL PEDESTAL, 10 FT                                                     3.000        EACH 
  56  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN                                         200.000        LFT 
  57  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   7.000        EACH 
  58  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       2.000        EACH 
  59  808-06368           TRANSVERSE MARKING, REMOVE                                             2,775.000        LFT 
  60  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  78.000        LFT 
  61  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 856.000        LFT 
  62  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                               1,588.000        LFT 
  63  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                100.000        LFT 
  64  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,965.000        LFT 
  65  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       454.000        LFT 
  66  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  28.000        EACH 
  67  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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          CALL ORDER   : 741                                              CONTRACT ID  : T -34141-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-52710           SIDEWALK, CONCRETE, REMOVE                                                43.000        SYS 
   8  604-07896           CURB RAMP, CONCRETE, B                                                    32.800        SYS 
   9  604-07901           CURB RAMP, CONCRETE, G                                                     9.800        SYS 
  10  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  13  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 
  16  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           40.000        SFT 
  17  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               64.000        SFT 
  18  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
  19  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          1,307.000        LFT 
  20  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  21  805-02328           SIGNAL CABLE, 1C/14 GA                                                 4,663.000        LFT 
  22  805-09366           SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN                         4.000        EACH 
  23  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          6.000        EACH 
  24  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  25  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  26  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         2.000        EACH 
  27  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  28  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  29  805-78467           SIGNAL CABLE, 3C/8GA                                                      85.000        LFT 
  30  805-78485           SIGNAL CABLE, 5C/14GA                                                     92.000        LFT 
  31  805-78490           SIGNAL CABLE, 7C/14GA                                                    542.000        LFT 
  32  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       4,305.000        LFT 
  33  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 
  34  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,536.000        LFT 
  35  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  36  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 
  37  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
  38  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           5.000        EACH 
  39  808-06368           TRANSVERSE MARKING, REMOVE                                                85.000        LFT 
  40  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 135.000        LFT 
  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                           27.000        LFT 
  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                          54.000        LFT 
  43  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
  44  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  45  808-99077           LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN                              25.000        LFT 



 
 


