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          CALL ORDER   : 140                                              CONTRACT ID  : IB-33804-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     1,745.000        CYS 
  13  203-02055           EMBANKMENT                                                           185,478.000        CYS 
  14  203-04523           DEWATERING                                                            LUMP              LUMP 
  15  205-03371           SEDIMENT, REMOVE                                                         500.000        CYS 
  16  205-06930           SPLASHPAD, RIPRAP                                                         16.000        TON 
  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    244.000        TON 
  18  205-06934           TEMPORARY MULCHING                                                        24.000        TON 
  19  205-06935           TEMPORARY SEDIMENT BASIN                                                   1.000        EACH 
  20  205-06936           TEMPORARY SEDIMENT TRAP                                                  154.000        TON 
  21  205-06938           TEMPORARY SLOPE DRAIN                                                    518.000        LFT 
  22  205-09543           NO 2 STONE                                                               200.000        TON 
  23  206-51225           EXCAVATION, DRY                                                          185.000        CYS 
  24  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          16,071.000        SYS 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             94.000        SYS 
  26  211-02050           B BORROW                                                              14,180.000        CYS 
  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               28.000        CYS 
  28  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            9,382.000        CYS 
  29  215-07043           CHEMICAL MODIFICATION, SOILS                                          50,000.000        SYS 
  30  215-09385           CHEMICAL MODIFIER, SOILS, MODIFYING WET FILL SOIL,                     1,000.000        TON 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,705.000        TON 
  32  302-07455           DENSE GRADED SUBBASE                                                      27.000        CYS 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,814.000        TON 
  34  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  35  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        951.000        TON 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        2,894.000        TON 
  37  402-07432           HMA SURFACE, TYPE A                                                      494.000        TON 
  38  406-05521           ASPHALT FOR TACK COAT                                                 25,917.000        SYS 
  39  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  40  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     187.500        LFT 
  43  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  44  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               166.000        SYS 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                                28.000        TON 
  46  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  47  615-06505           MONUMENT, B                                                                5.000        EACH 
  48  615-06510           MONUMENT, C                                                                1.000        EACH 
  49  615-06515           MONUMENT, D                                                                1.000        EACH 
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  50  616-02320           GEOTEXTILES                                                              769.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                        416.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  53  621-06545           FERTILIZER                                                                 5.000        TON 
  54  621-06553           SEED MIXTURE, R                                                        2,040.000        LBS 
  55  621-06557           SEED MIXTURE, T                                                        1,800.000        LBS 
  56  621-06565           MULCHING MATERIAL                                                         24.000        TON 
  57  621-06567           WATER                                                                      1.000        kGAL 
  58  621-06574           SODDING                                                                  365.000        SYS 
  59  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  60  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 36.000        MOS 
  61  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  62  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  63  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           150.000        LFT 
  64  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  65  701-09683           PILE SHOE, HP 12 X 74                                                     46.000        EACH 
  66  701-95780           PILE, STEEL H, HP 12 IN X 74                                           2,495.000        LFT 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                158.300        CYS 
  68  702-51015           CONCRETE, B, FOOTINGS                                                     95.600        CYS 
  69  703-06028           REINFORCING BARS                                                      43,677.000        LBS 
  70  703-06029           REINFORCING BARS, EPOXY COATED                                       154,933.000        LBS 
  71  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              625.300        CYS 
  72  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  73  706-09960           RAILING, CONCRETE, FC                                                    824.000        LFT 
  74  707-10176           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 72 IN X 49 IN                 2,050.000        LFT 
  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  76  711-02707           ANCHOR PLATE                                                              20.000        EACH 
  77  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              500.000        LFT 
  78  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              500.000        LFT 
  79  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                              500.000        LFT 
  80  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              145.000        LFT 
  81  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              500.000        LFT 
  82  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              204.000        LFT 
  83  715-05212           PIPE, TYPE 4 CIRCULAR 24 IN                                              500.000        LFT 
  84  715-09064           VIDEO INSPECTION FOR PIPE                                                145.000        LFT 
  85  715-09446           PIPE, TYPE 4 CIRCULAR 36 IN                                              500.000        LFT 
  86  715-46010           PIPE END SECTION, 18 IN                                                   10.000        EACH 
  87  719-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                                  100.000        LFT 
  88  719-09447           PIPE, DRAIN TILE TERMINAL SECTION, 24 IN                                 100.000        LFT 
  89  719-09448           PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN                                100.000        LFT 
  90  720-45410           MANHOLE, C4                                                                4.000        EACH 
  91  731-93945           FACE PANELS, CONCRETE                                                 11,184.000        SFT 
  92  731-93946           WALL ERECTION                                                         11,184.000        SFT 
  93  731-93947           LEVELING PAD, CONCRETE                                                   431.000        LFT 
  94  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  95  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  96  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  97  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  99  801-07118           BARRICADE, III-A                                                         118.000        LFT 
 100  801-07119           BARRICADE, III-B                                                          72.000        LFT 
 101  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        101.500        LFT 
 102  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           47.500        SFT 
 103  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                6.250        SFT 
 104  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,541.000        LFT 
 105  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 106  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                906.000        LFT 
 107  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               906.000        LFT 
 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               7,442.000        LFT 
 109  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        15.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE, STRUCTURE NO                                          LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                      28,674.000        SYS 
  14  202-02271           HEADWALL, REMOVE                                                          16.000        EACH 
  15  202-02272           PAVED SIDE DITCH, REMOVE                                                 344.000        LFT 
  16  202-02279           CURB AND GUTTER, REMOVE                                                  961.000        LFT 
  17  202-06580           CONTAMINATED SOIL, REMOVE                                                 20.000        CYS 
  18  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                     74.000        EACH 
  19  202-74080           OVERHEAD SIGN STRUCTURE,                                                   2.000        EACH 
  20  202-82066           SIGN CIRCUITRY, CANTILEVERS, REMOVE                                        2.000        EACH 
  21  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 
  22  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      8.000        EACH 
  23  202-96035           CONCRETE WALL, REMOVE                                                     20.000        LFT 
  24  202-96133           PIPE, REMOVE                                                           1,108.000        LFT 
  25  202-99187           FENCE, FARM FIELD, REMOVE                                              2,579.000        LFT 
  26  203-02000           EXCAVATION, COMMON                                                    41,965.000        CYS 
  27  203-02070           BORROW                                                                 9,115.000        CYS 
  28  205-03371           SEDIMENT, REMOVE                                                       2,051.000        CYS 
  29  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    253.000        TON 
  30  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         402.000        LFT 
  31  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  32  205-06934           TEMPORARY MULCHING                                                        73.000        TON 
  33  205-06936           TEMPORARY SEDIMENT TRAP                                                   20.000        TON 
  34  205-06937           TEMPORARY SILT FENCE                                                  18,458.000        LFT 
  35  205-09543           NO 2 STONE                                                                46.000        TON 
  36  207-08263           SUBGRADE TREATMENT, TYPE IA                                          102,662.000        SYS 
  37  207-08263           SUBGRADE TREATMENT, TYPE IA                                            9,100.000        SYS 
  38  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,305.000        SYS 
  39  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              900.000        CYS 
  40  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,251.000        CYS 
  41  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         613.000        CYS 
  42  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      7,516.000        TON 
  43  302-06464           SUBBASE FOR PCCP                                                      24,464.000        CYS 
  44  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                            30.000        TON 
  45  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,039.000        SYS 
  46  402-07784           HMA SURFACE, TYPE D                                                      268.000        TON 
  47  402-07785           HMA INTERMEDIATE, TYPE D                                                  67.000        TON 
  48  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                          2,241.000        TON 
  49  406-05521           ASPHALT FOR TACK COAT                                                 15,143.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 
 
          CALL ORDER   : 150                                              CONTRACT ID  : IR-30293-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
  50  501-06321           QC/QA-PCCP, 10 IN                                                     93,599.000        SYS 
  51  503-05240           D-1 CONTRACTION JOINT                                                 53,189.000        LFT 
  52  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
  53  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              2.000        EACH 
  54  601-01848           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5                              1.000        EACH 
  55  601-02241           GUARDRAIL, REMOVE                                                      1,325.000        LFT 
  56  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 
  57  601-06411           IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3                        1.000        EACH 
  58  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  5.000        EACH 
  59  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  60  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  61  601-09149           IMPACT ATTENUATOR, CR1, W1, TL-3                                           2.000        EACH 
  62  601-94689           GUARDRAIL END TREATMENT, OS                                               15.000        EACH 
  63  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   3,583.000        LFT 
  64  601-99123           GUARDRAIL, TRANSITION, GP                                                  4.000        EACH 
  65  603-06040           FENCE, FARM FIELD, 47 IN                                               2,579.000        LFT 
  66  605-06090           CURB, INTEGRAL, CONCRETE                                                 217.000        LFT 
  67  605-06121           CURB, CONCRETE, B                                                      1,442.000        LFT 
  68  605-06140           CURB AND GUTTER, CONCRETE                                                 42.000        LFT 
  69  605-06145           CURB AND GUTTER, B, CONCRETE                                             177.000        LFT 
  70  605-06245           CENTER CURB, B, CONCRETE                                               4,255.000        SYS 
  71  610-07487           HMA FOR APPROACHES, TYPE B                                             1,776.000        TON 
  72  610-09108           PCCP FOR APPROACHES, 9 IN                                              2,088.000        SYS 
  73  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  74  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  75  615-06490           RIGHT OF WAY MARKER                                                       61.000        EACH 
  76  615-06500           MONUMENT, A                                                                2.000        EACH 
  77  615-06505           MONUMENT, B                                                                6.000        EACH 
  78  615-06510           MONUMENT, C                                                                2.000        EACH 
  79  615-06515           MONUMENT, D                                                               48.000        EACH 
  80  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  81  615-06535           BENCH MARK POST, RESET                                                     1.000        EACH 
  82  616-02320           GEOTEXTILES                                                            1,282.000        SYS 
  83  616-05688           RIPRAP, CLASS 1                                                           77.000        TON 
  84  616-06405           RIPRAP, REVETMENT                                                        445.000        TON 
  85  616-06451           RIPRAP, UNIFORM                                                           62.000        TON 
  86  619-04414           DRAIN EXTENSION                                                            8.000        EACH 
  87  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  88  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  89  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  90  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  91  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  92  621-02770           EROSION CONTROL BLANKET                                               66,315.000        SYS 
  93  621-06545           FERTILIZER                                                                 6.000        TON 
  94  621-06557           SEED MIXTURE, T                                                        1,088.000        LBS 
  95  621-06565           MULCHING MATERIAL                                                         29.000        TON 
  96  621-06567           WATER                                                                    253.000        kGAL 
  97  621-06574           SODDING                                                                3,864.000        SYS 
  98  621-06575           SODDING, NURSERY                                                      66,315.000        SYS 
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  99  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
 100  628-09403           FIELD OFFICE, C                                                           15.000        MOS 
 101  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
 102  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                             60.000        MOS 
 103  628-11068           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
 104  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           158.000        EACH 
 105  702-90915           CONCRETE, CLASS A                                                         47.400        CYS 
 106  703-06029           REINFORCING BARS, EPOXY COATED                                         3,869.000        LBS 
 107  706-09545           COARSE AGGREGATE, NO 8                                                   400.000        CYS 
 108  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 109  714-11175           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             225.000        LFT 
 110  714-11311           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             137.000        LFT 
 111  715-04555           PIPE END SECTION, MIN AREA 5.1 SF                                          8.000        EACH 
 112  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              961.000        LFT 
 113  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            16,505.000        LFT 
 114  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            775.000        LFT 
 115  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              114.000        LFT 
 116  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              210.000        LFT 
 117  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              409.000        LFT 
 118  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,037.000        LFT 
 119  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              130.000        LFT 
 120  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              319.000        LFT 
 121  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               88.000        LFT 
 122  715-05236           PIPE, TYPE 1 DEFORMED MIN AREA 5 SF                                      308.000        LFT 
 123  715-06471           PIPE END SECTION, MIN AREA 3.3 SF                                          2.000        EACH 
 124  715-08243           PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SF                                     48.000        LFT 
 125  715-09064           VIDEO INSPECTION FOR PIPE                                              2,792.000        LFT 
 126  715-09769           PIPE, TYPE 3 DEFORMED, MIN AREA 5.1 SFT                                  240.000        LFT 
 127  715-46005           PIPE END SECTION, 15 IN                                                   14.000        EACH 
 128  715-46010           PIPE END SECTION, 18 IN                                                    5.000        EACH 
 129  715-46020           PIPE END SECTION, 24 IN                                                    4.000        EACH 
 130  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
 131  718-06529           OUTLET PROTECTOR, 2                                                        6.000        EACH 
 132  718-06531           OUTLET PROTECTOR, 3                                                       30.000        EACH 
 133  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 134  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,496.000        CYS 
 135  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
 136  720-45025           INLET, D6                                                                  1.000        EACH 
 137  720-45030           INLET, E7                                                                  1.000        EACH 
 138  720-45035           INLET, F7                                                                  3.000        EACH 
 139  720-45040           INLET, G7                                                                  2.000        EACH 
 140  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 
 141  720-95409           MANHOLE, J4, MODIFIED                                                      2.000        EACH 
 142  720-97865           MANHOLE, C2, MODIFIED                                                      4.000        EACH 
 143  720-98555           INLET, C15                                                                 1.000        EACH 
 144  723-08608           WINGWALL                                                                 608.000        SFT 
 145  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       119.000        LFT 
 146  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           15.000        GAL 
 147  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
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 148  801-02595           CONTROLLER, RESET TIMING                                                   3.000        EACH 
 149  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
 150  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                20.000        EACH 
 151  801-06201           TEMPORARY PANEL SIGNS                                                     22.500        SFT 
 152  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             56.000        LFT 
 153  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      35,000.000        LFT 
 154  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           64,300.000        LFT 
 155  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       13.000        EACH 
 156  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  377.000        LFT 
 157  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 
 158  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
 159  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
 160  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 161  801-07118           BARRICADE, III-A                                                         468.000        LFT 
 162  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 163  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      9,260.000        LFT 
 164  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              252.000        LFT 
 165  801-94295           SIGNAL HEAD, RELOCATE                                                     32.000        EACH 
 166  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        765.500        LFT 
 167  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        211.250        LFT 
 168  802-07057           SIGN, PANEL, WITH LEGEND                                                 899.000        SFT 
 169  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             10.000        EACH 
 170  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                            12.000        EACH 
 171  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                2.000        EACH 
 172  802-09581           OVERHEAD BALANCED CANTILEVER SIGN STRUCTURE FOUNDATION,                    2.000        EACH 
 173  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          504.780        SFT 
 174  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              104.100        SFT 
 175  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               78.000        SFT 
 176  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     6.000        EACH 
 177  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            4,874.000        LBS 
 178  804-06771           DELINEATOR POST, FLEXIBLE                                                 50.000        EACH 
 179  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
 180  805-01842           HANDHOLE, SIGNAL                                                          21.000        EACH 
 181  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            4.000        EACH 
 182  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          4,042.000        LFT 
 183  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 184  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                 2,057.000        LFT 
 185  805-09366           SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN                        10.000        EACH 
 186  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          2.000        EACH 
 187  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
 188  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        20.000        EACH 
 189  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
 190  805-78415           SPAN, CATENARY, AND TETHER                                                10.000        EACH 
 191  805-78420           DISCONNECT HANGER                                                         10.000        EACH 
 192  805-78467           SIGNAL CABLE, 3C/8GA                                                      55.000        LFT 
 193  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    6,552.000        LFT 
 194  805-78485           SIGNAL CABLE, 5C/14GA                                                    538.000        LFT 
 195  805-78490           SIGNAL CABLE, 7C/14GA                                                  2,486.000        LFT 
 196  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       7,814.000        LFT 
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          CALL ORDER   : 150                                              CONTRACT ID  : IR-30293-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
 197  805-78785           SIGNAL DETECTOR HOUSING                                                   17.000        EACH 
 198  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,336.000        LFT 
 199  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 200  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                          10.000        EACH 
 201  805-86890           CABLE POLE CIRCUIT THWH, NO 10 COPPER STRANDED                           840.000        LFT 
 202  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  10.000        EACH 
 203  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 204  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              8.000        EACH 
 205  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C               535.000        LFT 
 206  807-03051           LIGHT CABLE, 1/C 10GA.                                                   960.000        LFT 
 207  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    2,990.000        LFT 
 208  807-82052           CIRCUIT INSTALLATION, UNDERPASS, 2 LUMINAIRE,S                             2.000        EACH 
 209  807-85752           LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE                 8.000        EACH 
 210  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         8.000        EACH 
 211  807-86750           LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE, 150                     4.000        EACH 
 212  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 
 213  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 
 214  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            18.000        EACH 
 215  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 
 216  807-86930           INSULATION LINK, NON-WATERPROOFED                                         16.000        EACH 
 217  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 
 218  807-86955           CABLE-DUCT MARKER                                                         11.000        EACH 
 219  808-01328           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, WRONG WAY RAMP                5.000        EACH 
 220  808-03178           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROW                  51.000        EACH 
 221  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                 20.000        EACH 
 222  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,771.000        LFT 
 223  808-06716           LINE, REMOVE                                                           3,615.000        LFT 
 224  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
 225  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,630.000        LFT 
 226  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             29,503.000        LFT 
 227  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            13,980.000        LFT 
 228  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              300.000        LFT 
 229  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              1,838.000        LFT 
 230  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     999.000        LFT 
 231  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      210.000        LFT 
 232  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      354.000        LFT 
 233  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             4,078.000        LFT 
 234  808-10078           LINE, MULTI-COMPONENT, DOTTED, WHITE,                                    130.000        LFT 
 235  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT, SOLID,                              477.000        LFT 
 236  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,086.000        LFT 
 237  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      432.000        EACH 
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          CALL ORDER   : 160                                              CONTRACT ID  : IR-34397-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-06587           CLEARING AND GRUBBING                                                     14.260        ACRE 
   6  202-01261           TESTING FOR ASBESTOS, TYPE                                                13.000        EACH 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-99187           FENCE, FARM FIELD, REMOVE                                              2,962.000        LFT 
  21  205-06937           TEMPORARY SILT FENCE                                                   7,832.000        LFT 
  22  205-09543           NO 2 STONE                                                               222.000        TON 
  23  211-02050           B BORROW                                                               5,065.000        CYS 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  25  621-06545           FERTILIZER                                                                 0.600        TON 
  26  621-06553           SEED MIXTURE, R                                                          267.000        LBS 
  27  621-06565           MULCHING MATERIAL                                                          3.000        TON 
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          CALL ORDER   : 166                                              CONTRACT ID  : IR-34469-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS AND 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                       10,031.000        SFT 
  20  205-06937           TEMPORARY SILT FENCE                                                   2,600.000        LFT 
  21  621-06560           MULCHED SEEDING, U                                                     6,500.000        SYS 
  22  621-06570           TOPSOIL                                                                  546.000        CYS 
  23  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  24  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  25  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  26  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  27  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  5.000        MOS 
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          CALL ORDER   : 170                                              CONTRACT ID  : IR-34488-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   6  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
   9  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  14  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  31  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  32  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  33  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  34  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        4,996.000        SFT 
  35  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          199.000        LFT 
  36  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  37  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  38  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  39  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  4.000        MOS 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -24201-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW FLASHER INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  203-02000           EXCAVATION, COMMON                                                    11,767.000        CYS 
  12  203-02070           BORROW                                                                    40.000        CYS 
  13  203-08607           LINEAR GRADING                                                         1,000.000        LFT 
  14  205-03371           SEDIMENT, REMOVE                                                          16.000        CYS 
  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.000        TON 
  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         210.000        LFT 
  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           8.000        EACH 
  18  205-06934           TEMPORARY MULCHING                                                         7.100        TON 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   18.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   3,375.000        LFT 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                           13,530.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,420.000        SYS 
  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               93.000        CYS 
  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              117.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      6,080.000        TON 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,655.000        TON 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,123.000        TON 
  28  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 
  29  303-07662           STONE                                                                    360.000        TON 
  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,340.000        SYS 
  31  306-08042           MILLING, SCARIFICATION/PROFILE                                         4,852.000        SYS 
  32  306-08043           MILLING, TRANSITION                                                    1,056.000        SYS 
  33  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  34  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,410.000        TON 
  35  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,280.000        TON 
  36  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,180.000        TON 
  37  402-07432           HMA SURFACE, TYPE A                                                      600.000        TON 
  38  402-07435           HMA INTERMEDIATE, TYPE A                                                 925.000        TON 
  39  402-07439           HMA INTERMEDIATE, TYPE C                                                  30.000        TON 
  40  402-07442           HMA BASE, TYPE C                                                          80.000        TON 
  41  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                       1,505.000        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                     18.000        TON 
  43  601-06038           GUARDRAIL END TREATMENT, II                                                1.000        EACH 
  44  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     175.000        LFT 
  46  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       5,542.000        LFT 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                               525.000        TON 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -24201-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW FLASHER INSTALLATION 
 
  50  615-06490           RIGHT OF WAY MARKER                                                       37.000        EACH 
  51  615-06505           MONUMENT, B                                                                6.000        EACH 
  52  615-06510           MONUMENT, C                                                                1.000        EACH 
  53  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  54  616-02320           GEOTEXTILES                                                              330.000        SYS 
  55  616-05688           RIPRAP, CLASS 1                                                           62.000        TON 
  56  616-06405           RIPRAP, REVETMENT                                                        118.000        TON 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  58  621-06545           FERTILIZER                                                                 1.400        TON 
  59  621-06553           SEED MIXTURE, R                                                          620.000        LBS 
  60  621-06557           SEED MIXTURE, T                                                          425.000        LBS 
  61  621-06565           MULCHING MATERIAL                                                          7.200        TON 
  62  621-06567           WATER                                                                    540.000        kGAL 
  63  621-06570           TOPSOIL                                                                   49.000        CYS 
  64  621-06574           SODDING                                                               10,531.000        SYS 
  65  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  66  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 
  67  702-93722           CONCRETE, C                                                              149.000        CYS 
  68  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              129.000        LFT 
  69  715-05239           PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SF                                    136.000        LFT 
  70  715-05363           PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF                                     36.000        LFT 
  71  715-06471           PIPE END SECTION, MIN AREA 3.3 SF                                          2.000        EACH 
  72  715-06629           PIPE END SECTION, MIN. AREA 10.2 SFT.                                      2.000        EACH 
  73  715-07587           PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SF                                     55.000        LFT 
  74  715-08177           PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SF                                    89.000        LFT 
  75  715-08243           PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SF                                     41.000        LFT 
  76  715-08455           SAFETY METAL END SEC 4:1, MIN AREA 7.4SF                                   2.000        EACH 
  77  715-46005           PIPE END SECTION, 15 IN                                                    4.000        EACH 
  78  715-46055           PIPE END SECTION, MIN AREA 1.8 SF                                          4.000        EACH 
  79  715-97804           PIPE END SECTION,, MIN AREA 7.4 SF                                         2.000        EACH 
  80  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   20.000        LFT 
  81  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   20.000        LFT 
  82  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  83  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  84  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      16,100.000        LFT 
  85  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           16,000.000        LFT 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              41.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  88  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  90  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  91  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  92  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,725.000        LFT 
  93  802-03896           BOLLARD                                                                    9.000        EACH 
  94  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         86.000        LFT 
  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           74.800        SFT 
  96  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               21.300        SFT 
  97  805-02262           FLASHER INSTALLATION, LOCATION NO                                     LUMP              LUMP 
  98  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,550.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 14 
 
          CALL ORDER   : 200                                              CONTRACT ID  : R -24201-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
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  99  808-06716           LINE, REMOVE                                                          12,100.000        LFT 
 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,100.000        LFT 
 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        45.000        LFT 
 102  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  13.000        EACH 
 103  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
 104  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 3,290.000        LFT 
 105  808-99176           LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN                                320.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02245           TREE, 6 IN, REMOVE                                                         1.000        EACH 
  10  201-02250           TREE, 10 IN, REMOVE                                                        5.000        EACH 
  11  201-02255           TREE, 18 IN, REMOVE                                                        3.000        EACH 
  12  201-02260           TREE, 30 IN, REMOVE                                                        5.000        EACH 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         520.000        SYS 
  15  202-02278           CURB, CONCRETE, REMOVE                                                 5,903.000        LFT 
  16  202-03875           CONCRETE STEPS, REMOVE                                                    15.000        EACH 
  17  202-06542           RELOCATE                                                                   5.000        EACH 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,714.000        SYS 
  19  202-91385           INLET, REMOVE                                                              4.000        EACH 
  20  202-93047           MANHOLE, REMOVE                                                            6.000        EACH 
  21  202-96133           PIPE, REMOVE                                                             935.000        LFT 
  22  203-02000           EXCAVATION, COMMON                                                     4,330.000        CYS 
  23  203-02070           BORROW                                                                   105.000        CYS 
  24  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          44.000        EACH 
  25  205-03371           SEDIMENT, REMOVE                                                         177.000        CYS 
  26  205-06937           TEMPORARY SILT FENCE                                                     496.000        LFT 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                           13,783.000        SYS 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            520.000        SYS 
  29  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            5,954.000        CYS 
  30  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                5.000        CYS 
  31  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               19.000        CYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,243.000        TON 
  33  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,033.000        SYS 
  34  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,013.000        TON 
  35  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,405.000        TON 
  36  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,244.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  38  601-02241           GUARDRAIL, REMOVE                                                         15.000        LFT 
  39  604-07900           CURB RAMP, CONCRETE, F                                                    40.000        SYS 
  40  604-07901           CURB RAMP, CONCRETE, G                                                   137.000        SYS 
  41  604-07901           CURB RAMP, CONCRETE, G                                                     3.000        SYS 
  42  604-44251           STEPS, CONCRETE                                                           33.000        CYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN                                               2,915.000        SYS 
  44  605-06120           CURB, CONCRETE                                                            51.000        LFT 
  45  605-06140           CURB AND GUTTER, CONCRETE                                              6,172.000        LFT 
  46  610-07487           HMA FOR APPROACHES, TYPE B                                               284.000        TON 
  47  610-08446           PCCP FOR APPROACHES, 6 IN                                                186.000        SYS 
  48  610-09108           PCCP FOR APPROACHES, 9 IN                                                334.000        SYS 
  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
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  50  616-02320           GEOTEXTILES                                                               25.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 
  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  53  621-06557           SEED MIXTURE, T                                                          126.000        LBS 
  54  621-06560           MULCHED SEEDING, U                                                     1,266.000        SYS 
  55  621-06567           WATER                                                                     12.000        kGAL 
  56  621-06575           SODDING, NURSERY                                                       2,785.000        SYS 
  57  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      39.000        EACH 
  58  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  59  702-03607           CORED HOLE IN CONCRETE                                                     1.000        EACH 
  60  715-02907           WATER LINE, 6 IN                                                         200.000        LFT 
  61  715-03025           SANITARY MANHOLE                                                           6.000        EACH 
  62  715-03025           SANITARY MANHOLE                                                           2.000        EACH 
  63  715-03053           METER PIT                                                                 63.000        EACH 
  64  715-04926           VALVE                                                                     10.000        EACH 
  65  715-04965           WATER SERVICE LINE                                                     1,545.000        LFT 
  66  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               40.000        LFT 
  67  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              525.000        LFT 
  68  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              554.000        LFT 
  69  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               58.000        LFT 
  70  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                            2,588.000        LFT 
  71  715-05411           PIPE SANITARY SEWER 12 IN                                              2,054.000        LFT 
  72  715-05711           PIPE SANITARY SEWER 6 IN                                               1,100.000        LFT 
  73  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   105.000        TON 
  74  715-09064           VIDEO INSPECTION FOR PIPE                                              3,142.000        LFT 
  75  715-46040           PIPE END SECTION, 36 IN                                                    1.000        EACH 
  76  720-02367           MANHOLE, J10                                                               5.000        EACH 
  77  720-02442           PIPE, PLUG EXISTING                                                        1.000        EACH 
  78  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  79  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
  80  720-45250           CATCH BASIN, K10                                                          29.000        EACH 
  81  720-45410           MANHOLE, C4                                                                5.000        EACH 
  82  720-95422           MANHOLE, J4                                                               10.000        EACH 
  83  720-96999           FIRE HYDRANT ASSEMBLY                                                      8.000        EACH 
  84  720-98174           INLET, B15                                                                 1.000        EACH 
  85  720-98687           CATCH BASIN, M10                                                           1.000        EACH 
  86  732-06839           TAP                                                                       24.000        EACH 
  87  801-03290           CONSTRUCTION SIGN, C                                                      15.000        EACH 
  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 
  89  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  91  801-07118           BARRICADE, III-A                                                         286.000        LFT 
  92  801-07119           BARRICADE, III-B                                                          64.000        LFT 
  93  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      202.000        LFT 
  94  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         41.000        EACH 
  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           97.000        SFT 
  96  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               58.850        SFT 
  97  802-91122           SIGN, GROUND MOUNTED, RESET                                                2.000        EACH 
  98  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                2,022.000        LFT 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  99  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,260.000        LFT 
 100  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       135.000        LFT 
 101  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       588.000        LFT 
 102  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
 103  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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  SECTION NO. 0001    PAVEMENT REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-02245           TREE, 6 IN, REMOVE                                                        13.000        EACH 
  10  201-02250           TREE, 10 IN, REMOVE                                                        4.000        EACH 
  11  201-02255           TREE, 18 IN, REMOVE                                                        4.000        EACH 
  12  201-02260           TREE, 30 IN, REMOVE                                                        7.000        EACH 
  13  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02278           CURB, CONCRETE, REMOVE                                                   543.000        LFT 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,163.000        SYS 
  17  202-91385           INLET, REMOVE                                                             30.000        EACH 
  18  202-96133           PIPE, REMOVE                                                           3,251.000        LFT 
  19  203-02000           EXCAVATION, COMMON                                                    19,000.000        CYS 
  20  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       1.000        EACH 
  21  205-02236           TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET                           4.000        EACH 
  22  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          68.000        EACH 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     45.000        TON 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  25  205-06936           TEMPORARY SEDIMENT TRAP                                                   96.000        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   5,257.000        LFT 
  27  205-09543           NO 2 STONE                                                               121.400        TON 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,169.000        SYS 
  29  207-09934           SUBGRADE TREATMENT, TYPE 1B                                           25,766.000        SYS 
  30  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,606.000        CYS 
  31  214-07202           GEOGRID, TYPE I                                                          192.900        SYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         64.100        TON 
  33  303-05738           AGGREGATE, NO. 5                                                          41.500        TON 
  34  303-08210           COMPACTED AGGREGATE NO. 53, TEMP FOR DRIVEWAYS                           120.000        TON 
  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,489.300        TON 
  36  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,482.200        TON 
  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,971.500        TON 
  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,978.500        TON 
  39  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            2,256.500        TON 
  40  402-07432           HMA SURFACE, TYPE A                                                      272.000        TON 
  41  402-07433           HMA SURFACE, TYPE B                                                       22.500        TON 
  42  402-07435           HMA INTERMEDIATE, TYPE A                                                 815.200        TON 
  43  402-07438           HMA INTERMEDIATE, TYPE B                                                  52.600        TON 
  44  402-07440           HMA BASE, TYPE A                                                         814.200        TON 
  45  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         179.000        TON 
  46  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                         134.000        TON 
  47  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                          45.000        TON 
  48  406-05520           ASPHALT FOR TACK COAT                                                     20.140        TON 
  49  601-95434           HANDRAIL, STEEL PIPE, 1.5"                                               254.000        LFT 
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  50  604-07900           CURB RAMP, CONCRETE, F                                                    34.200        SYS 
  51  604-07900           CURB RAMP, CONCRETE, F                                                    13.000        SYS 
  52  604-07901           CURB RAMP, CONCRETE, G                                                     4.900        SYS 
  53  604-07901           CURB RAMP, CONCRETE, G                                                     9.800        SYS 
  54  604-07902           CURB RAMP, CONCRETE, H                                                   154.700        SYS 
  55  604-07902           CURB RAMP, CONCRETE, H                                                    44.800        SYS 
  56  604-07903           CURB RAMP, CONCRETE, K                                                    26.700        SYS 
  57  604-44251           STEPS, CONCRETE                                                           27.230        CYS 
  58  604-91531           SIDEWALK, CONCRETE, 4 IN                                               6,190.000        SYS 
  59  605-06140           CURB AND GUTTER, CONCRETE                                              8,212.000        LFT 
  60  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,601.000        SYS 
  61  610-09108           PCCP FOR APPROACHES, 9 IN                                                568.000        SYS 
  62  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  25.000        EACH 
  63  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   9.000        EACH 
  64  616-02320           GEOTEXTILES                                                              274.000        SYS 
  65  616-05689           RIPRAP, CLASS 2                                                          278.000        TON 
  66  616-06405           RIPRAP, REVETMENT                                                         45.660        TON 
  67  616-06451           RIPRAP, UNIFORM                                                          480.000        TON 
  68  621-06559           MULCHED SEEDING, R                                                     4,809.000        SYS 
  69  621-06567           WATER                                                                     26.000        kGAL 
  70  621-06575           SODDING, NURSERY                                                       6,820.000        SYS 
  71  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  72  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  73  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             36.000        MOS 
  74  628-09409           MOBILE INTERNET SERVICE                                                   36.000        MOS 
  75  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                54.000        MOS 
  76  628-11068           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
  77  714-11186           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              82.000        LFT 
  78  714-11331           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              56.000        LFT 
  79  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            10,825.000        LFT 
  80  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,415.000        LFT 
  81  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            3,449.000        LFT 
  82  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              884.000        LFT 
  83  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              336.000        LFT 
  84  715-46005           PIPE END SECTION, 15 IN                                                    5.000        EACH 
  85  715-46020           PIPE END SECTION, 24 IN                                                    1.000        EACH 
  86  715-91361           PIPE, PVC, 6 IN                                                           80.000        LFT 
  87  718-06529           OUTLET PROTECTOR, 2                                                        4.000        EACH 
  88  718-52610           AGGREGATE FOR UNDERDRAINS                                                975.000        CYS 
  89  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,253.000        SYS 
  90  720-01092           MANHOLE, J15, MODIFIED                                                     4.000        EACH 
  91  720-02810           INLET, B5                                                                  2.000        EACH 
  92  720-03757           MANHOLE, C15                                                               1.000        EACH 
  93  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  94  720-45030           INLET, E7                                                                  1.000        EACH 
  95  720-45035           INLET, F7                                                                  2.000        EACH 
  96  720-45075           INLET, R13                                                                 2.000        EACH 
  97  720-45410           MANHOLE, C4                                                               12.000        EACH 
  98  720-95422           MANHOLE, J4                                                               16.000        EACH 
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  99  720-98174           INLET, B15                                                                56.000        EACH 
 100  720-98555           INLET, C15                                                                 4.000        EACH 
 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 102  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      406.500        LFT 
 103  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          229.640        SFT 
 104  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                               71.730        SFT 
 105  804-06770           DELINEATOR POST                                                            4.000        EACH 
 106  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 388.000        LFT 
 107  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  71.000        LFT 
 108  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,160.000        LFT 
 109  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  417.000        LFT 
 110  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,843.000        LFT 
 111  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               8,296.000        LFT 
 112  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                 60.000        LFT 
 113  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       625.000        CYS 
  11  203-02070           BORROW                                                                    25.000        CYS 
  12  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      9.000        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                     679.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  206-51220           EXCAVATION, WET                                                          100.000        CYS 
  16  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,404.000        SYS 
  17  211-02050           B BORROW                                                                 100.000        CYS 
  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              168.000        CYS 
  19  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               75.000        CYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        488.000        TON 
  21  303-07449           COMPACTED AGGREGATE, NO. 73                                              350.000        TON 
  22  306-08042           MILLING, SCARIFICATION/PROFILE                                           796.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                      282.000        SYS 
  24  402-07433           HMA SURFACE, TYPE B                                                      158.000        TON 
  25  402-07438           HMA INTERMEDIATE, TYPE B                                                 114.000        TON 
  26  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               83.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  28  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 
  29  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     382.000        LFT 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                                29.000        TON 
  33  615-06505           MONUMENT, B                                                                3.000        EACH 
  34  616-02320           GEOTEXTILES                                                              600.000        SYS 
  35  616-06405           RIPRAP, REVETMENT                                                        196.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  37  621-06559           MULCHED SEEDING, R                                                     1,334.000        SYS 
  38  621-06567           WATER                                                                      3.100        kGAL 
  39  621-06575           SODDING, NURSERY                                                         860.000        SYS 
  40  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  41  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  42  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  43  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  44  714-11327           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS,                      50.000        LFT 
  45  715-04618           SAFETY METAL END SECTION, 6:1 30 IN                                        1.000        EACH 
  46  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                20.000        LFT 
  47  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                               72.000        LFT 
  48  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               56.000        LFT 
  49  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    77.000        TON 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -32004-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  715-46010           PIPE END SECTION, 18 IN                                                    2.000        EACH 
  51  715-46030           PIPE END SECTION, 30 IN                                                    1.000        EACH 
  52  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   20.000        LFT 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 
  56  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  59  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  60  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       45.000        LFT 
  61  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  62  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           12.000        SFT 
  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,081.000        LFT 
  64  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                518.000        LFT 
  65  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,601.000        LFT 
  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -32206-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-02245           TREE, 6 IN, REMOVE                                                         5.000        EACH 
   8  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 
   9  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 
  10  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 
  11  202-90747           RETAINING WALL, REMOVE                                                   180.000        LFT 
  12  202-91922           STUMP, REMOVE                                                              2.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                     1,200.000        CYS 
  14  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         180.000        LFT 
  15  205-06937           TEMPORARY SILT FENCE                                                     250.000        LFT 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                               45.000        TON 
  17  616-02320           GEOTEXTILES                                                               10.000        SYS 
  18  616-06451           RIPRAP, UNIFORM                                                            8.000        TON 
  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  20  621-02770           EROSION CONTROL BLANKET                                                  360.000        SYS 
  21  621-06559           MULCHED SEEDING, R                                                     1,700.000        SYS 
  22  621-06570           TOPSOIL                                                                  285.000        CYS 
  23  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  24  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  25  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  26  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  5.000        MOS 
  27  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  30  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -33037-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 
   9  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       163.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     150.000        LFT 
  12  207-09935           SUBGRADE TREATMENT, TYPE 1C                                              612.000        SYS 
  13  211-09194           B BORROW                                                                  96.000        TON 
  14  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              110.000        CYS 
  15  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              140.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        197.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                               14.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 
  19  601-06035           GUARDRAIL, RESET                                                         250.000        LFT 
  20  615-06505           MONUMENT, B                                                                2.000        EACH 
  21  616-02320           GEOTEXTILES                                                              316.000        SYS 
  22  616-06405           RIPRAP, REVETMENT                                                        126.000        TON 
  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  24  621-06559           MULCHED SEEDING, R                                                       213.000        SYS 
  25  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  26  628-09401           FIELD OFFICE, A                                                            9.000        MOS 
  27  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  9.000        MOS 
  28  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  29  714-11338           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS,                      80.000        LFT 
  30  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   137.000        TON 
  31  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  32  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
  33  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  36  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 200.000        LFT 
  38  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 25.000        LFT 
  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 
  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -33179-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY, 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-02250           TREE, 10 IN, REMOVE                                                        1.000        EACH 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               665.000        SYS 
  11  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                        70.000        CYS 
  13  203-02070           BORROW                                                                   660.000        CYS 
  14  204-08396           STANDPIPE PIEZOMETER                                                       2.000        EACH 
  15  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,820.000        CYS 
  19  206-51817           SHEET PILING, STEEL                                                    9,600.000        SFT 
  20  210-07893           IRRIGATION                                                            LUMP              LUMP 
  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               80.000        CYS 
  22  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,495.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        680.000        TON 
  24  306-08036           MILLING, ASPHALT, 2 IN                                                 1,005.000        SYS 
  25  402-07432           HMA SURFACE, TYPE A                                                      110.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  27  603-97461           TEMP FENCE                                                             2,000.000        LFT 
  28  604-10082           INCLINE                                                                    2.000        EACH 
  29  604-44251           STEPS, CONCRETE                                                           41.000        CYS 
  30  604-90256           SIDEWALK, CONCRETE, 6 IN                                                 860.000        SYS 
  31  604-91531           SIDEWALK, CONCRETE, 4 IN                                                  58.000        SYS 
  32  604-95344           HANDRAIL, PEDESTRIAN                                                     226.000        LFT 
  33  604-95344           HANDRAIL, PEDESTRIAN                                                     144.000        LFT 
  34  604-95344           HANDRAIL, PEDESTRIAN                                                      72.000        LFT 
  35  616-02320           GEOTEXTILES                                                              390.000        SYS 
  36  621-06545           FERTILIZER                                                                 1.000        TON 
  37  621-06565           MULCHING MATERIAL                                                          1.000        TON 
  38  621-06570           TOPSOIL                                                                  400.000        CYS 
  39  621-06575           SODDING, NURSERY                                                       2,350.000        SYS 
  40  621-09499           SEED MIXTURE, SEDGE MEADOW                                                 5.000        LBS 
  41  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       5.000        EACH 
  42  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  43  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  44  702-01724           CONCRETE, C, FOOTINGS                                                    100.000        CYS 
  45  702-51015           CONCRETE, B, FOOTINGS                                                    137.000        CYS 
  46  702-93722           CONCRETE, C                                                              151.000        CYS 
  47  703-06028           REINFORCING BARS                                                      65,382.000        LBS 
  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  49  714-11188           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              54.000        LFT 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -33179-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT, BIKE/PEDESTRIAN FACILITY, 
 
  50  715-04612           PIPE                                                                     500.000        LFT 
  51  715-04612           PIPE                                                                     500.000        LFT 
  52  715-04612           PIPE                                                                     500.000        LFT 
  53  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               150.000        LFT 
  54  715-05407           PIPE, END BENT DRAIN, 6 IN                                               250.000        LFT 
  55  715-05408           PIPE SANITARY SEWER 8 IN                                                 136.000        LFT 
  56  715-90052           LIFT STATION                                                          LUMP              LUMP 
  57  715-98961           FORCE MAIN                                                               364.000        LFT 
  58  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 
  59  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  60  720-45410           MANHOLE, C4                                                                2.000        EACH 
  61  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
  62  720-94157           MANHOLE, C                                                                 2.000        EACH 
  63  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 
  64  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  65  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       20.000        LFT 
  66  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            4.500        SFT 
  67  805-01439           MICROWAVE DETECTOR                                                         4.000        EACH 
  68  805-02658           CABLE, COAXIAL                                                           250.000        LFT 
  69  805-02658           CABLE, COAXIAL                                                           500.000        LFT 
  70  805-90739           CABLE, COMMUNICATION, 6 PAIR, IMSA SPEC, 40 2 (UNDERGROUND)              250.000        LFT 
  71  805-94069           CONDUIT, STEEL, GALVANIZED, 1 IN                                         100.000        LFT 
  72  805-94971           FIBER OPTICS CABLE                                                     1,000.000        LFT 
  73  805-94971           FIBER OPTICS CABLE                                                     1,000.000        LFT 
  74  805-95568           CONDUIT, PVC, 4 IN.                                                    1,000.000        LFT 
  75  807-02822           LIGHT POLE, STEEL, RELOCATE                                                3.000        EACH 
  76  807-02857           CIRCUIT BREAKER PANEL                                                      1.000        EACH 
  77  807-03758           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                              3.000        EACH 
  78  807-78590           HANDHOLE                                                                   5.000        EACH 
  79  807-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                    1,100.000        LFT 
  80  807-92155           WIRE, XHHW, NO 6 COPPER, 1/C                                             400.000        LFT 
  81  807-94480           LIGHT STANDARD, INSTALL                                                   10.000        EACH 
  82  807-94480           LIGHT STANDARD, INSTALL                                                    2.000        EACH 
  83  807-95709           PHOTOCELLS                                                                 1.000        EACH 
  84  807-95889           WIRE, NO 10 COPPER, 1/C                                                1,000.000        LFT 
  85  807-95890           WIRE, NO 12 COPPER, 1/C                                                1,650.000        LFT 
  86  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,000.000        LFT 
  87  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           150.000        LFT 
  88  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 284                                              CONTRACT ID  : R -33240-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                 2,780.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,370.000        SYS 
  11  203-02000           EXCAVATION, COMMON                                                     3,511.000        CYS 
  12  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                          88.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                   4,254.000        LFT 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,710.000        SYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            3,802.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,311.000        TON 
  17  402-07433           HMA SURFACE, TYPE B                                                      614.000        TON 
  18  402-07438           HMA INTERMEDIATE, TYPE B                                                 688.000        TON 
  19  402-07441           HMA BASE, TYPE B                                                       2,202.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                      5.400        TON 
  21  603-09065           FENCE GATE, CHAIN LINK, PVC COATED, 72 IN                                  2.000        EACH 
  22  603-09066           FENCE, CHAIN LINK, PVC COATED, 72 IN                                      80.000        LFT 
  23  604-07894           CURB RAMP, CONCRETE, A                                                    27.000        SYS 
  24  604-07897           CURB RAMP, CONCRETE, C                                                   109.000        SYS 
  25  604-07899           CURB RAMP, CONCRETE, E                                                    81.000        SYS 
  26  604-07901           CURB RAMP, CONCRETE, G                                                    32.000        SYS 
  27  604-07902           CURB RAMP, CONCRETE, H                                                    23.000        SYS 
  28  604-91404           SIDEWALK, CONCRETE, 5 IN                                                 452.000        SYS 
  29  604-91531           SIDEWALK, CONCRETE, 4 IN                                               4,662.000        SYS 
  30  605-04742           WALL                                                                  LUMP              LUMP 
  31  605-04742           WALL                                                                  LUMP              LUMP 
  32  605-06120           CURB, CONCRETE                                                         5,251.000        LFT 
  33  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,928.000        SYS 
  34  610-09108           PCCP FOR APPROACHES, 9 IN                                                624.000        SYS 
  35  616-02320           GEOTEXTILES                                                               12.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                         12.000        TON 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  38  621-06567           WATER                                                                    500.000        kGAL 
  39  621-06570           TOPSOIL                                                                  700.000        CYS 
  40  621-06575           SODDING, NURSERY                                                       9,900.000        SYS 
  41  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                     5.000        EACH 
  42  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           5.000        EACH 
  43  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  44  702-90915           CONCRETE, CLASS A                                                         24.000        CYS 
  45  703-06028           REINFORCING BARS                                                          41.000        LBS 
  46  712-03017           PARK BENCH                                                                 2.000        EACH 
  47  715-03795           PIPE DUCTILE IRON 6"                                                      52.000        LFT 
  48  715-04987           CONNECTION                                                                 1.000        EACH 
  49  715-04995           LINE STOP                                                                  4.000        EACH 
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          CALL ORDER   : 284                                              CONTRACT ID  : R -33240-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
 
  50  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                10.000        LFT 
  51  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              666.000        LFT 
  52  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,019.000        LFT 
  53  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              196.000        LFT 
  54  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              300.000        LFT 
  55  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              683.000        LFT 
  56  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              788.000        LFT 
  57  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               30.000        LFT 
  58  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 
  59  720-02810           INLET, B5                                                                  3.000        EACH 
  60  720-04467           INLET, C5                                                                  1.000        EACH 
  61  720-04467           INLET, C5                                                                  2.000        EACH 
  62  720-44000           CASTING, ADJUST TO GRADE                                                  42.000        EACH 
  63  720-44296           INLET, CAP                                                                 4.000        EACH 
  64  720-45145           INLET, J10, MODIFIED                                                       8.000        EACH 
  65  720-45410           MANHOLE, C4                                                               18.000        EACH 
  66  720-93409           INLET, B15, MODIFIED                                                      14.000        EACH 
  67  720-93411           INLET, C15, MODIFIED                                                       4.000        EACH 
  68  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
  69  720-98174           INLET, B15                                                                 3.000        EACH 
  70  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  72  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,200.000        LFT 
  73  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                100.000        LFT 
  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
  75  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  76  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07118           BARRICADE, III-A                                                         216.000        LFT 
  79  801-07119           BARRICADE, III-B                                                         324.000        LFT 
  80  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        505.000        LFT 
  81  802-07060           SIGN, SHEET, RELOCATE                                                     14.000        EACH 
  82  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          194.000        SFT 
  83  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 
  84  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
  85  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,480.000        LFT 
  86  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  87  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,631.000        LFT 
  88  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
  89  807-01603           SERVICE POINT, TYPE II                                                     2.000        EACH 
  90  807-02191           HANDHOLE, LIGHTING                                                         7.000        EACH 
  91  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C             1,008.000        LFT 
  92  807-03951           LIGHT POLE, ORNAMENTAL                                                    33.000        EACH 
  93  807-04653           LIGHTING FOUNDATION,                                                      33.000        EACH 
  94  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,008.000        LFT 
  95  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    3,178.000        LFT 
  96  807-86889           CABLE, POLE CIRCUIT THWH, NO10 COPPER, STRANDED, 1/C                   1,815.000        LFT 
  97  807-86910           CONNECTOR KIT, UNFUSED                                                    33.000        EACH 
  98  807-86915           CONNECTOR KIT, FUSED                                                      33.000        EACH 
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          CALL ORDER   : 284                                              CONTRACT ID  : R -33240-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
 
  99  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                94.000        EACH 
 100  807-86935           INSULATION LINK, WATERPROOFED                                             94.000        EACH 
 101  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 
 102  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT                       2.000        EACH 
 103  808-03115           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC (XING), 4 FT                      1.000        EACH 
 104  808-03775           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE)                            2.000        EACH 
 105  808-04096           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (LANE)                           10.000        EACH 
 106  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,030.000        LFT 
 107  808-06716           LINE, REMOVE                                                             360.000        LFT 
 108  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   210.000        LFT 
 109  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,400.000        LFT 
 110  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       400.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -34148-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02278           CURB, CONCRETE, REMOVE                                                   247.000        LFT 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,154.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                        47.000        CYS 
  11  203-02070           BORROW                                                                    15.000        CYS 
  12  205-02237           TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET                           7.000        EACH 
  13  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  14  205-06937           TEMPORARY SILT FENCE                                                     325.000        LFT 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            417.000        SYS 
  16  304-07490           HMA PATCHING, TYPE B                                                       7.000        TON 
  17  604-07897           CURB RAMP, CONCRETE, C                                                     9.000        SYS 
  18  604-07897           CURB RAMP, CONCRETE, C                                                    11.000        SYS 
  19  604-07900           CURB RAMP, CONCRETE, F                                                    15.000        SYS 
  20  604-07901           CURB RAMP, CONCRETE, G                                                    45.000        SYS 
  21  604-07901           CURB RAMP, CONCRETE, G                                                    33.000        SYS 
  22  604-90256           SIDEWALK, CONCRETE, 6 IN                                                   7.000        SYS 
  23  604-91531           SIDEWALK, CONCRETE, 4 IN                                               1,675.000        SYS 
  24  605-06120           CURB, CONCRETE                                                           169.000        LFT 
  25  610-08446           PCCP FOR APPROACHES, 6 IN                                                417.000        SYS 
  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  27  621-06560           MULCHED SEEDING, U                                                     2,143.000        SYS 
  28  621-06570           TOPSOIL                                                                    2.000        CYS 
  29  621-06575           SODDING, NURSERY                                                         100.000        SYS 
  30  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  31  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  32  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  33  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  34  715-94530           ADJUST WATER VALVE TO GRADE                                                9.000        EACH 
  35  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       3.000        EACH 
  36  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  37  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  39  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  41  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  42  802-07060           SIGN, SHEET, RELOCATE                                                      9.000        EACH 
  43  808-75100           TRANSVERSE MARKING, PAINT,                                               688.000        LFT 
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          CALL ORDER   : 350                                              CONTRACT ID  : RS-31724-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  304-07489           HMA PATCHING, TYPE A                                                     150.000        TON 
   9  503-05240           D-1 CONTRACTION JOINT                                                  1,000.000        LFT 
  10  506-06333           PCCP PATCHING, FULL DEPTH                                              2,000.000        SYS 
  11  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.200        TON 
  12  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  13  612-60410           DRILLED HOLE FOR UNDERSEAL                                                50.000        EACH 
  14  619-91969           CLEAN UNDERDRAIN OUTLET                                                   50.000        EACH 
  15  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  19  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              8.000        MOS 
  20  715-01354           CLEAN EXISTING PIPE                                                    5,150.000        LFT 
  21  718-06269           UNDERDRAIN INSPECTION                                                  5,150.000        LFT 
  22  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 
  23  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  24  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  25  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-07118           BARRICADE, III-A                                                         300.000        LFT 
  28  801-07119           BARRICADE, III-B                                                         600.000        LFT 
  29  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  30  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               600.000        LFT 
  31  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,450.000        LFT 
  32  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,450.000        LFT 
  33  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                  500.000        LFT 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              200.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      200.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : RS-33254-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SURFACE TREATMENT, MICROSURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  304-07491           HMA PATCHING, TYPE C                                                      79.700        TON 
   6  306-08043           MILLING, TRANSITION                                                      186.600        SYS 
   7  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       3.240        TON 
   8  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           50,526.000        SYS 
   9  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  10  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  11  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  12  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           14,516.000        LFT 
  15  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  808-06716           LINE, REMOVE                                                          36,111.000        LFT 
  18  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             28,652.000        LFT 
  19  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,962.000        LFT 
  20  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            3,497.000        LFT 
  21  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              203.000        EACH 
  22  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      203.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-33604-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-75997           PRISMATIC REFLECTOR, REMOVE                                              329.000        EACH 
  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 
  12  203-08607           LINEAR GRADING                                                       131,796.000        LFT 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,000.000        LFT 
  14  207-09935           SUBGRADE TREATMENT, TYPE 1C                                            1,201.000        SYS 
  15  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                7.000        CYS 
  16  302-07455           DENSE GRADED SUBBASE                                                     200.000        CYS 
  17  304-07783           HMA PATCHING, TYPE D                                                     755.000        TON 
  18  305-11423           PCC BASE PATCHING, 16 IN.                                              1,134.000        SYS 
  19  306-08033           MILLING, ASPHALT, 1 IN                                                49,922.000        SYS 
  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            37,358.000        SYS 
  21  306-08039           MILLING, ASPHALT REMOVAL                                               1,981.000        SYS 
  22  306-08041           MILLING, PCCP                                                            129.300        SYS 
  23  306-08043           MILLING, TRANSITION                                                   24,700.000        SYS 
  24  306-08432           MILLING, APPROACH                                                        927.000        SYS 
  25  306-08595           MILLING ASPHALT, 3 1/2 IN                                             57,897.000        SYS 
  26  306-10163           MILLING ASPHALT, 2 1/2 IN                                            164,528.000        SYS 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                     10,339.000        TON 
  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,733.000        TON 
  30  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                     13,574.000        TON 
  31  401-07355           QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm                                 4,777.000        TON 
  32  401-07370           QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm                                5,492.000        TON 
  33  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,890.000        TON 
  34  401-07400           QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm                               31,672.000        TON 
  35  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        9,553.000        TON 
  36  402-07784           HMA SURFACE, TYPE D                                                       10.800        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                    162.000        TON 
  38  503-03489           RETROFITTED TIE BARS                                                     120.000        EACH 
  39  503-05240           D-1 CONTRACTION JOINT                                                    442.000        LFT 
  40  506-06333           PCCP PATCHING, FULL DEPTH                                                 68.000        SYS 
  41  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              26.600        SYS 
  42  601-06035           GUARDRAIL, RESET                                                       2,737.000        LFT 
  43  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         8.000        EACH 
  44  601-91147           GUARDRAIL END TREATMENT, RESET                                             2.000        EACH 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  46  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     181.250        LFT 
  48  604-06367           JOINT MATERIAL                                                           124.450        LFT 
  49  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      78,578.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-33604-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  610-07487           HMA FOR APPROACHES, TYPE B                                               180.000        TON 
  51  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             1.860        TON 
  52  612-60410           DRILLED HOLE FOR UNDERSEAL                                                31.000        EACH 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  54  621-06559           MULCHED SEEDING, R                                                        18.000        SYS 
  55  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  56  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  57  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  58  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  30.000        MOS 
  59  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                60.000        MOS 
  60  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            138.000        LFT 
  61  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               144.000        LFT 
  62  718-06526           HMA FOR UNDERDRAINS                                                        6.500        TON 
  63  718-06529           OUTLET PROTECTOR, 2                                                        7.000        EACH 
  64  718-52610           AGGREGATE FOR UNDERDRAINS                                                  4.200        CYS 
  65  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                94.000        SYS 
  66  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  67  801-03290           CONSTRUCTION SIGN, C                                                      19.000        EACH 
  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                        2,569,151.000        LFT 
  69  801-06640           CONSTRUCTION SIGN, A                                                      93.000        EACH 
  70  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  73  808-06368           TRANSVERSE MARKING, REMOVE                                               102.000        LFT 
  74  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              17,147.000        LFT 
  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              76,673.000        LFT 
  76  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                7,506.000        LFT 
  77  808-06716           LINE, REMOVE                                                         134,173.000        LFT 
  78  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  79  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             13,127.000        LFT 
  80  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            13,127.000        LFT 
  81  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             3,282.000        LFT 
  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              66,258.000        LFT 
  83  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,032.000        LFT 
  84  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       102.000        LFT 
  85  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  86  808-75994           PRISMATIC REFLECTOR                                                      329.000        EACH 
  87  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,413.000        EACH 
  88  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,413.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : RS-33793-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTIONAL ROAD PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-06542           RELOCATE                                                                  15.000        EACH 
   9  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        350.000        TON 
  10  304-07489           HMA PATCHING, TYPE A                                                     600.000        TON 
  11  306-08043           MILLING, TRANSITION                                                      350.000        SYS 
  12  402-07432           HMA SURFACE, TYPE A                                                    1,550.000        TON 
  13  402-07435           HMA INTERMEDIATE, TYPE A                                                 250.000        TON 
  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 390                                              CONTRACT ID  : RS-33794-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         90.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                     205.000        TON 
  10  306-08043           MILLING, TRANSITION                                                      350.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                      486.000        TON 
  12  402-07435           HMA INTERMEDIATE, TYPE A                                                 130.000        TON 
  13  404-05511           SEAL COAT, 2                                                          18,386.000        SYS 
  14  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-34021-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                               10.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                      50.000        TON 
  10  306-08042           MILLING, SCARIFICATION/PROFILE                                         8,500.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                    1,134.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  15  802-07057           SIGN, PANEL, WITH LEGEND                                                  15.000        SFT 
  16  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       1,200.000        LFT 
  17  808-06726           TRANSVERSE MARKING, PAINT,                                               100.000        LFT 
  18  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           200.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-34194-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-05545           REGULATED MATERIALS, DISPOSE, C                                           20.000        CYS 
  11  202-05550           REGULATED MATERIALS, REMOVE, C                                            20.000        CYS 
  12  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         20.000        CYS 
  13  202-07603           TESTING FOR WASTES, C                                                      2.000        EACH 
  14  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 
  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            500.000        SYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         80.000        TON 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              250.000        TON 
  18  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  19  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 
  20  304-07491           HMA PATCHING, TYPE C                                                   1,100.000        TON 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            66,000.000        SYS 
  22  306-08432           MILLING, APPROACH                                                      3,900.000        SYS 
  23  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,350.000        TON 
  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,110.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 
  26  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  27  604-07900           CURB RAMP, CONCRETE, F                                                    50.000        SYS 
  28  604-07901           CURB RAMP, CONCRETE, G                                                    40.000        SYS 
  29  604-07901           CURB RAMP, CONCRETE, G                                                    10.000        SYS 
  30  604-07902           CURB RAMP, CONCRETE, H                                                    30.000        SYS 
  31  610-07488           HMA FOR APPROACHES, TYPE C                                               500.000        TON 
  32  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  33  615-06520           MONUMENT, RE-ESTABLISH                                                     4.000        EACH 
  34  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  35  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  36  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  37  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  38  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  39  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  40  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 
  41  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 
  42  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 
  43  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 10.000        EACH 
  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,800.000        LFT 
  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,800.000        LFT 
  47  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       10.000        EACH 
  48  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                160.000        LFT 
  49  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  160.000        LFT 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-34194-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 
  53  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,400.000        LFT 
  54  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         300.000        LFT 
  55  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  56  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     450.000        LFT 
  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             30,700.000        LFT 
  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            16,800.000        LFT 
  60  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            1,900.000        LFT 
  61  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             2,300.000        LFT 
  62  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       550.000        LFT 
  63  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       160.000        LFT 
  64  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       430.000        LFT 
  65  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              490.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      490.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-34214-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT PAVEMENT PROJECT (NON-I) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,900.000        TON 
  10  304-07490           HMA PATCHING, TYPE B                                                     150.000        TON 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        12,100.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    1,570.000        SYS 
  13  306-08432           MILLING, APPROACH                                                        279.000        SYS 
  14  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               50.000        TON 
  15  402-09325           ULTRATHIN BONDED WEARING COURSE                                       91,210.000        SYS 
  16  406-05521           ASPHALT FOR TACK COAT                                                    850.000        SYS 
  17  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       5.000        TON 
  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  19  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  20  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                16.000        MOS 
  21  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  22  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,924.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      70.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           6.000        EACH 
  27  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             6.000        EACH 
  28  808-06368           TRANSVERSE MARKING, REMOVE                                               155.000        LFT 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      6,160.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       58,740.000        LFT 
  31  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      26,922.000        LFT 
  32  808-06716           LINE, REMOVE                                                          91,822.000        LFT 
  33  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
  34  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                        60.000        LFT 
  35  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        30.000        LFT 
  36  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                        85.000        LFT 
  37  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              600.000        EACH 
  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      616.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -29063-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT BRIDGE PROJECT (REHABILITATION) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         545.000        SYS 
   9  202-02272           PAVED SIDE DITCH, REMOVE                                                 115.000        LFT 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-51368           SLOPEWALL, REMOVE                                                        840.000        SYS 
  12  203-02070           BORROW                                                                    20.000        CYS 
  13  203-08607           LINEAR GRADING                                                           280.000        LFT 
  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      24.000        CYS 
  15  206-51817           SHEET PILING, STEEL                                                      726.000        SFT 
  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           16.000        CYS 
  17  302-07455           DENSE GRADED SUBBASE                                                      83.000        CYS 
  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               748.000        SYS 
  19  406-05521           ASPHALT FOR TACK COAT                                                  1,369.000        SYS 
  20  502-06329           PCCP, 12 IN                                                              202.000        SYS 
  21  503-03489           RETROFITTED TIE BARS                                                      92.000        EACH 
  22  503-05310           TERMINAL JOINT                                                            92.000        LFT 
  23  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  24  601-02241           GUARDRAIL, REMOVE                                                        690.000        LFT 
  25  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     550.000        LFT 
  27  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               1.000        EACH 
  28  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                352.000        SYS 
  30  610-07487           HMA FOR APPROACHES, TYPE B                                               383.000        TON 
  31  616-02320           GEOTEXTILES                                                            1,375.000        SYS 
  32  616-06405           RIPRAP, REVETMENT                                                      1,005.000        TON 
  33  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  34  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  35  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  36  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  37  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 92.400        CYS 
  38  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           228.000        EACH 
  39  703-06028           REINFORCING BARS                                                       7,342.000        LBS 
  40  703-06029           REINFORCING BARS, EPOXY COATED                                        58,116.000        LBS 
  41  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  477.000        EACH 
  42  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              170.600        CYS 
  43  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  44  706-51020           RAILING, CONCRETE, C                                                      21.000        CYS 
  45  707-11443           STRUCTURAL MEMBER, CONCRETE BOX BEAM,                                    754.000        LFT 
  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  47  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         640.000        LFT 
  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,644.000        LFT 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -29063-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DISTRICT BRIDGE PROJECT (REHABILITATION) 
 
  50  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  51  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 
  54  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        100.000        LFT 
  55  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              600.000        LFT 
  56  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  57  808-06716           LINE, REMOVE                                                           1,777.000        LFT 
  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,570.000        LFT 
  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               430.000        LFT 
  60  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              227.000        LFT 
  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               17.000        EACH 
  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       17.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 43 
 
          CALL ORDER   : 470                                              CONTRACT ID  : B -29991-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     3,462.000        CYS 
  13  203-02070           BORROW                                                                   852.000        CYS 
  14  205-06934           TEMPORARY MULCHING                                                         2.200        TON 
  15  205-06937           TEMPORARY SILT FENCE                                                     260.000        LFT 
  16  205-08511           EROSION CONTROL                                                          782.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51220           EXCAVATION, WET                                                          336.800        CYS 
  19  206-51225           EXCAVATION, DRY                                                        1,183.300        CYS 
  20  206-51235           COFFERDAM                                                             LUMP              LUMP 
  21  206-51235           COFFERDAM                                                             LUMP              LUMP 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,902.000        SYS 
  23  208-09232           REINFORCED STEEPENED SLOPE                                             9,731.000        SFT 
  24  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               20.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        692.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      68.000        CYS 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              312.000        TON 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,957.000        SYS 
  29  402-07432           HMA SURFACE, TYPE A                                                      130.000        TON 
  30  402-07433           HMA SURFACE, TYPE B                                                      215.000        TON 
  31  402-07435           HMA INTERMEDIATE, TYPE A                                                 258.000        TON 
  32  402-07438           HMA INTERMEDIATE, TYPE B                                                 138.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      1.030        TON 
  34  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 
  35  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 
  36  601-02241           GUARDRAIL, REMOVE                                                      1,241.000        LFT 
  37  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,075.000        LFT 
  39  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                406.000        SYS 
  41  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 
  42  616-02320           GEOTEXTILES                                                            1,931.000        SYS 
  43  616-06405           RIPRAP, REVETMENT                                                      1,375.000        TON 
  44  616-07266           COIR ROLL                                                              1,790.000        LFT 
  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  46  621-02770           EROSION CONTROL BLANKET                                                3,691.000        SYS 
  47  621-06557           SEED MIXTURE, T                                                          133.000        LBS 
  48  621-06559           MULCHED SEEDING, R                                                     4,275.000        SYS 
  49  621-06574           SODDING                                                                   96.000        SYS 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -29991-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  51  628-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  52  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  53  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  55  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 48.000        MOS 
  56  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  57  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           164.000        LFT 
  58  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 
  59  701-09683           PILE SHOE, HP 12 X 74                                                     28.000        EACH 
  60  701-09739           PILE SHOE, HP 12 X 53                                                     24.000        EACH 
  61  701-09779           PREBORED HOLE, 15"                                                       656.000        LFT 
  62  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,135.000        LFT 
  63  701-95780           PILE, STEEL H, HP 12 IN X 74                                           2,162.000        LFT 
  64  702-51005           CONCRETE, A, SUBSTRUCTURE                                                201.400        CYS 
  65  703-01540           THREADED TIE BAR ASSEMBLY                                                168.000        EACH 
  66  703-06028           REINFORCING BARS                                                      74,112.000        LBS 
  67  703-06029           REINFORCING BARS, EPOXY COATED                                        95,996.000        LBS 
  68  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  608.000        EACH 
  69  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              773.600        CYS 
  70  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  71  706-51025           RAILING, CONCRETE, C                                                     488.000        LFT 
  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  74  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  75  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,530.000        LFT 
  77  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,321.000        LFT 
  78  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 
  79  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  80  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        6.000        EACH 
  83  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  84  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            1,620.000        LFT 
  85  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  86  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  87  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        526.000        LFT 
  88  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,200.000        LFT 
  89  808-06716           LINE, REMOVE                                                           3,785.000        LFT 
  90  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 
  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -30780-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02240           PAVEMENT REMOVAL                                                         428.000        SYS 
   9  203-02000           EXCAVATION, COMMON                                                        26.000        CYS 
  10  306-08043           MILLING, TRANSITION                                                    1,768.000        SYS 
  11  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              200.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 
  13  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 
  14  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 
  15  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 
  16  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               183.000        SYS 
  17  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                232.000        SYS 
  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  22  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  23  702-51864           FIELD DRILLED HOLE                                                       177.000        EACH 
  24  703-06029           REINFORCING BARS, EPOXY COATED                                        19,474.000        LBS 
  25  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  26  708-51813           PNEUMATICALLY PLACED MORTAR                                              350.000        SFT 
  27  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  28  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    7,565.000        SFT 
  29  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   177.000        LFT 
  30  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                 1,056.000        LFT 
  31  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            34.000        LFT 
  32  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  33  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  34  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              63.000        EACH 
  35  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  36  801-06710           FLASHING ARROW SIGN                                                       28.000        DAY 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-07118           BARRICADE, III-A                                                         240.000        LFT 
  39  801-07119           BARRICADE, III-B                                                          40.000        LFT 
  40  801-92448           CONSTRUCTION SIGNS, MOBILE                                               372.000        DAY 
  41  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         28.000        LFT 
  42  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          462.000        LFT 
  43  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         562.000        LFT 
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          CALL ORDER   : 490                                              CONTRACT ID  : B -30915-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-02240           PAVEMENT REMOVAL                                                         258.000        SYS 
   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       400.000        CYS 
  10  203-02070           BORROW                                                                   260.000        CYS 
  11  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     259.000        CYS 
  12  206-93520           TEMPORARY SHEET PILING                                                 1,200.000        SFT 
  13  211-06467           AGGREGATE FOR END BENT BACKFILL                                           38.000        CYS 
  14  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 
  15  306-08043           MILLING, TRANSITION                                                      480.000        SYS 
  16  406-05521           ASPHALT FOR TACK COAT                                                  1,366.000        SYS 
  17  502-06329           PCCP, 12 IN                                                              161.000        SYS 
  18  503-03489           RETROFITTED TIE BARS                                                      72.000        EACH 
  19  503-05310           TERMINAL JOINT                                                            74.000        LFT 
  20  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
  21  601-02241           GUARDRAIL, REMOVE                                                         80.000        LFT 
  22  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               2.000        EACH 
  23  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 
  24  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                226.000        SYS 
  25  610-07788           HMA FOR APPROACHES, TYPE D                                               833.000        TON 
  26  616-02320           GEOTEXTILES                                                               94.000        SYS 
  27  619-04414           DRAIN EXTENSION                                                            2.000        EACH 
  28  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  29  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  30  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
  31  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  32  701-09739           PILE SHOE, HP 12 X 53                                                      8.000        EACH 
  33  701-51195           PILE, STEEL H, HP 12 IN X 53                                             508.000        LFT 
  34  702-51005           CONCRETE, A, SUBSTRUCTURE                                                168.500        CYS 
  35  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           208.000        EACH 
  37  703-06028           REINFORCING BARS                                                      24,563.000        LBS 
  38  703-06029           REINFORCING BARS, EPOXY COATED                                        82,670.000        LBS 
  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  417.000        EACH 
  40  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              216.900        CYS 
  41  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    2.000        EACH 
  42  706-51020           RAILING, CONCRETE, C                                                      36.800        CYS 
  43  707-11443           STRUCTURAL MEMBER, CONCRETE BOX BEAM,                                    729.000        LFT 
  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  45  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 
  46  711-02707           ANCHOR PLATE                                                              12.000        EACH 
  47  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  48  711-96800           STUD SHEAR CONNECTORS                                                  1,428.000        EACH 
  49  711-96899           BEAMS, RESET                                                          LUMP              LUMP 
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          CALL ORDER   : 490                                              CONTRACT ID  : B -30915-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
  51  715-05407           PIPE, END BENT DRAIN, 6 IN                                               106.000        LFT 
  52  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    86.000        LFT 
  53  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                              8.000        EACH 
  54  726-96576           BEARING ASSEMBLY, FIXED                                                    8.000        EACH 
  55  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 
  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         360.000        LFT 
  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,471.000        LFT 
  58  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
  59  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  60  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  62  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  63  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  64  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        250.000        LFT 
  65  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              520.000        LFT 
  66  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  67  808-06716           LINE, REMOVE                                                             970.000        LFT 
  68  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               269.000        LFT 
  69  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                974.000        LFT 
  70  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               811.000        LFT 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -31380-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                       1,738.000        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       500.000        CYS 
  13  203-02070           BORROW                                                                   560.000        CYS 
  14  205-06930           SPLASHPAD, RIPRAP                                                         16.800        TON 
  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         120.000        LFT 
  16  205-06937           TEMPORARY SILT FENCE                                                   3,920.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,300.000        SYS 
  19  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               51.200        CYS 
  20  302-06464           SUBBASE FOR PCCP                                                          34.000        CYS 
  21  302-07455           DENSE GRADED SUBBASE                                                      96.200        CYS 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                               12.000        TON 
  23  306-08036           MILLING, ASPHALT, 2 IN                                                    89.000        SYS 
  24  306-08037           MILLING, ASPHALT, 3 IN                                                    89.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                       70.000        SYS 
  26  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                       4,626.000        TON 
  27  402-07784           HMA SURFACE, TYPE D                                                      123.000        TON 
  28  402-07785           HMA INTERMEDIATE, TYPE D                                                 211.000        TON 
  29  402-07786           HMA BASE, TYPE D                                                         721.000        TON 
  30  402-07787           HMA WEDGE AND LEVEL, TYPE D                                               59.500        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      1.440        TON 
  32  502-06329           PCCP, 12 IN                                                            1,160.000        SYS 
  33  503-03489           RETROFITTED TIE BARS                                                     104.000        EACH 
  34  503-05240           D-1 CONTRACTION JOINT                                                    520.000        LFT 
  35  503-05310           TERMINAL JOINT                                                           104.000        LFT 
  36  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 
  37  601-02241           GUARDRAIL, REMOVE                                                      1,125.000        LFT 
  38  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 
  39  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  40  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     425.000        LFT 
  42  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       450.000        LFT 
  43  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               1.000        EACH 
  44  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
  45  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       5,307.000        LFT 
  46  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                577.400        SYS 
  47  616-02320           GEOTEXTILES                                                              633.300        SYS 
  48  616-05688           RIPRAP, CLASS 1                                                          430.000        TON 
  49  616-06405           RIPRAP, REVETMENT                                                         40.000        TON 
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          CALL ORDER   : 500                                              CONTRACT ID  : B -31380-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE RECONSTRUCTION 
 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  51  621-02770           EROSION CONTROL BLANKET                                                2,941.000        SYS 
  52  621-06545           FERTILIZER                                                                 1.600        TON 
  53  621-06553           SEED MIXTURE, R                                                          646.000        LBS 
  54  621-06557           SEED MIXTURE, T                                                          324.000        LBS 
  55  621-06565           MULCHING MATERIAL                                                         12.000        TON 
  56  621-06574           SODDING                                                                   53.400        SYS 
  57  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  58  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  59  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  60  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 12.000        MOS 
  61  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 29.600        CYS 
  62  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            84.000        EACH 
  63  703-06029           REINFORCING BARS, EPOXY COATED                                       185,038.000        LBS 
  64  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  204.000        EACH 
  65  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              596.400        CYS 
  66  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
  67  706-09959           RAILING, CONCRETE, FT                                                    436.000        LFT 
  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  69  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             80.000        LFT 
  70  718-06528           OUTLET PROTECTOR, 1                                                        8.000        EACH 
  71  718-08308           UNDERDRAIN, PATCHING                                                   1,240.000        LFT 
  72  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  73  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,680.000        LFT 
  74  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            8,296.000        LFT 
  75  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
  76  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  77  801-06710           FLASHING ARROW SIGN                                                      500.000        DAY 
  78  801-07118           BARRICADE, III-A                                                          36.000        LFT 
  79  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  80  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,130.000        LFT 
  81  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      1,805.000        LFT 
  82  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              780.000        LFT 
  83  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  84  804-06770           DELINEATOR POST                                                            8.000        EACH 
  85  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       2,318.000        LFT 
  86  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        9,274.000        LFT 
  87  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       9,274.000        LFT 
  88  808-06716           LINE, REMOVE                                                           4,847.000        LFT 
  89  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                              746.000        LFT 
  90  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                             746.000        LFT 
  91  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                             186.000        LFT 
  92  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
  93  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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          CALL ORDER   : 510                                              CONTRACT ID  : B -31382-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
   9  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  10  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  11  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 
  12  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  13  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  14  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  15  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  16  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  17  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 
  18  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  19  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  20  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  21  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  6.000        MOS 
  22  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  24  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  25  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  27  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 514                                              CONTRACT ID  : B -31643-B 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-51223           EXCAVATION, WATERWAY                                                     290.000        CYS 
   9  205-06934           TEMPORARY MULCHING                                                         5.200        TON 
  10  616-02320           GEOTEXTILES                                                            1,021.000        SYS 
  11  616-05688           RIPRAP, CLASS 1                                                        1,591.000        TON 
  12  616-06405           RIPRAP, REVETMENT                                                        699.000        TON 
  13  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  14  621-06557           SEED MIXTURE, T                                                          312.000        LBS 
  15  621-06559           MULCHED SEEDING, R                                                    10,056.000        SYS 
  16  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  17  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  18  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  19  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 8.000        MOS 
  20  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  21  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  23  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 520                                              CONTRACT ID  : B -32457-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02240           PAVEMENT REMOVAL                                                         606.000        SYS 
  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                        12.000        CYS 
  13  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         192.000        LFT 
  14  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 
  15  302-07455           DENSE GRADED SUBBASE                                                     102.000        CYS 
  16  402-07433           HMA SURFACE, TYPE B                                                        4.000        TON 
  17  402-07438           HMA INTERMEDIATE, TYPE B                                                  20.000        TON 
  18  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 
  19  602-06729           BARRIER DELINEATOR                                                       218.000        EACH 
  20  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                606.000        SYS 
  21  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  22  621-06559           MULCHED SEEDING, R                                                       222.000        SYS 
  23  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  24  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  25  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  26  628-11007           CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES                              6.000        MOS 
  27  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  28  702-51100           DRAIN PIPE, CAST IRON, 6 IN                                              130.000        LBS 
  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           188.000        EACH 
  30  703-06029           REINFORCING BARS, EPOXY COATED                                        27,556.000        LBS 
  31  706-03872           RAILING, ALUMINUM                                                         30.000        LFT 
  32  706-03872           RAILING, ALUMINUM                                                         19.000        LFT 
  33  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  34  706-09410           RAILING                                                                    4.000        EACH 
  35  706-92586           RAILING POST                                                              12.000        EACH 
  36  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  37  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  38  710-09158           PATCHING CONCRETE STRUCTURES                                              20.000        SFT 
  39  722-09456           POLYMERIC OVERLAY SYSTEM                                              19,380.000        SYS 
  40  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         280.000        SFT 
  41  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,150.000        SFT 
  42  724-09627           STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE                              104.000        LFT 
  43  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        50.000        LFT 
  44  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            2.000        GAL 
  45  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  46  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
  47  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           25,429.000        LFT 
  49  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
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          CALL ORDER   : 520                                              CONTRACT ID  : B -32457-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
  50  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  52  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  53  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      4,240.000        LFT 
  54  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              460.000        LFT 
  55  808-06716           LINE, REMOVE                                                          10,725.000        LFT 
  56  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             1,744.000        LFT 
  57  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,600.000        LFT 
  58  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             5,140.000        LFT 
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          CALL ORDER   : 530                                              CONTRACT ID  : B -33378-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-07025           MOBILIZATION AND DEMOBILIZATION                                            1.000        EACH 
   7  202-51368           SLOPEWALL, REMOVE                                                      5,650.000        SYS 
   8  202-96128           GUTTER, CONCRETE, REMOVE                                                 885.000        LFT 
   9  203-02000           EXCAVATION, COMMON                                                       450.000        CYS 
  10  203-02070           BORROW                                                                   380.000        CYS 
  11  213-52830           FLOWABLE MORTAR                                                           55.000        CYS 
  12  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           1,650.000        SYS 
  13  605-06120           CURB, CONCRETE                                                         1,135.000        LFT 
  14  616-51367           SLOPEWALL, CONCRETE, 4 IN                                              4,950.000        SYS 
  15  616-93772           INSPECTION HOLE                                                           24.000        EACH 
  16  619-91919           JOINT AND CRACK CLEANING AND SEALING                                   1,098.000        LFT 
  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  18  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    130.000        LFT 
  19  718-52610           AGGREGATE FOR UNDERDRAINS                                                 10.000        CYS 
  20  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               220.000        SYS 
  21  720-04499           INLET, RECONSTRUCT                                                         6.000        EACH 
  22  720-96995           CLEAN INLET                                                                6.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 570                                              CONTRACT ID  : M -31203-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MECHANICAL SWEEPING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  210-93708           SWEEPING, CYCLE NO. 1                                                 LUMP              LUMP 
   5  210-93709           SWEEPING, CYCLE NO. 2                                                 LUMP              LUMP 
   6  210-93710           SWEEPING, CYCLE NO. 3                                                 LUMP              LUMP 
   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 580                                              CONTRACT ID  : M -31215-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   6  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   7  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   8  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   9  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
  10  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
  11  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
  12  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
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          CALL ORDER   : 590                                              CONTRACT ID  : M -31216-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   6  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   7  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   8  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   9  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
  10  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
  11  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  12  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 14.000        MOS 
  13  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 600                                              CONTRACT ID  : M -31217-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   5  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   6  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   7  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
   8  623-05684           MOWING, CYCLE NO 5                                                         1.000        CYCL 
   9  623-06008           MOWING, CYCLE NO 7                                                         1.000        CYCL 
  10  623-06010           MOWING, CYCLE NO 9                                                         1.000        CYCL 
  11  623-06704           MOWING, CYCLE NO 6                                                         1.000        CYCL 
  12  623-06707           MOWING, CYCLE NO 8                                                         1.000        CYCL 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 610                                              CONTRACT ID  : M -33700-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   4  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 
   5  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        120.000        LFT 
   6  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                     200.000        EACH 
   7  601-03443           CAT UNIT FOUNDATION TUBE, MK ST WITH SOIL PLATES, MK SP                    5.000        EACH 
   8  601-03460           GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR ONLY                               2.000        LFT 
   9  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      300.000        EACH 
  10  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                         100.000        EACH 
  11  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      20.000        HRS 
  12  601-06247           IMPACT ATTENUATOR, R2, W2, TL-3                                            1.000        EACH 
  13  601-06773           ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE                          2.000        EACH 
  14  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                100.000        EACH 
  15  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   50.000        EACH 
  16  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       7.000        EACH 
  17  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 
  18  601-62540           GUARDRAIL POST, PLUMB                                                    500.000        EACH 
  19  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        12.000        EACH 
  20  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          25.000        EACH 
  21  601-91504           GUARDRAIL  POST, W1, 10 IN X 10 IN                                         7.000        EACH 
  22  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                         15.000        EACH 
  23  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                       200.000        EACH 
  24  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        5.000        EACH 
  25  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        5.000        EACH 
  26  601-94689           GUARDRAIL END TREATMENT, OS                                               15.000        EACH 
  27  601-94690           GUARDRAIL END TREATMENT, MS                                                5.000        EACH 
  28  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                          5.000        EACH 
  29  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            7,500.000        LFT 
  30  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     50.000        EACH 
  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     300.000        LFT 
  32  627-09331           SAFETY TERMINAL, TYPE TL-4                                                18.000        EACH 
  33  628-09402           FIELD OFFICE, B                                                           14.000        MOS 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 620                                              CONTRACT ID  : M -33701-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   6  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
   7  623-05684           MOWING, CYCLE NO 5                                                         1.000        CYCL 
   8  623-06704           MOWING, CYCLE NO 6                                                         1.000        CYCL 
   9  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  10  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  11  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 24.000        MOS 
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          CALL ORDER   : 630                                              CONTRACT ID  : M -33702-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 
   6  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
   7  623-05684           MOWING, CYCLE NO 5                                                         1.000        CYCL 
   8  623-06704           MOWING, CYCLE NO 6                                                         1.000        CYCL 
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          CALL ORDER   : 670                                              CONTRACT ID  : T -31672-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  202-02279           CURB AND GUTTER, REMOVE                                                   30.000        LFT 
   9  202-05545           REGULATED MATERIALS, DISPOSE, C                                           30.000        CYS 
  10  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         30.000        CYS 
  11  202-06580           CONTAMINATED SOIL, REMOVE                                                 30.000        CYS 
  12  202-07603           TESTING FOR WASTES, C                                                      8.000        EACH 
  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                               230.000        SYS 
  14  304-07491           HMA PATCHING, TYPE C                                                      15.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      0.010        TON 
  16  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 
  17  604-07896           CURB RAMP, CONCRETE, B                                                    40.000        SYS 
  18  604-07900           CURB RAMP, CONCRETE, F                                                    50.000        SYS 
  19  604-07902           CURB RAMP, CONCRETE, H                                                    25.000        SYS 
  20  604-91531           SIDEWALK, CONCRETE, 4 IN                                                 340.000        SYS 
  21  605-02278           CURB, REMOVE                                                              30.000        LFT 
  22  605-06120           CURB, CONCRETE                                                            30.000        LFT 
  23  605-06140           CURB AND GUTTER, CONCRETE                                                 30.000        LFT 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  25  621-06559           MULCHED SEEDING, R                                                        50.000        SYS 
  26  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  27  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  28  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 16.000        MOS 
  29  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                      19.000        EACH 
  31  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  32  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  801-07119           BARRICADE, III-B                                                          20.000        LFT 
  35  802-04089           SIGN, SHEET, REMOVE                                                        6.000        EACH 
  36  802-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 
  37  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              230.000        SFT 
  38  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 
  39  805-01842           HANDHOLE, SIGNAL                                                          31.000        EACH 
  40  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                          2,900.000        LFT 
  41  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                   34.000        EACH 
  42  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  43  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 
  44  805-02658           CABLE, COAXIAL                                                           300.000        LFT 
  45  805-05405           SIGNAL PEDESTAL, 4FT                                                       2.000        EACH 
  46  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
  47  805-08494           RADIO SPREAD SPECTRUM                                                      1.000        EACH 
  48  805-09089           RADIO, YAGI ANTENNA                                                        4.000        EACH 
  49  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               5.000        EACH 
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          CALL ORDER   : 670                                              CONTRACT ID  : T -31672-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  50  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
  51  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                        32.000        EACH 
  52  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         6.000        EACH 
  53  805-78370           PEDESTRIAN PUSH BUTTON                                                    42.000        EACH 
  54  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  55  805-78420           DISCONNECT HANGER                                                          2.000        EACH 
  56  805-78445           SIGNAL SERVICE                                                             4.000        EACH 
  57  805-78467           SIGNAL CABLE, 3C/8GA                                                     750.000        LFT 
  58  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    9,800.000        LFT 
  59  805-78480           SIGNAL CABLE, 3C/14GA                                                  2,750.000        LFT 
  60  805-78485           SIGNAL CABLE, 5C/14GA                                                  4,000.000        LFT 
  61  805-78485           SIGNAL CABLE, 5C/14GA                                                  6,300.000        LFT 
  62  805-78490           SIGNAL CABLE, 7C/14GA                                                  2,500.000        LFT 
  63  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       6,600.000        LFT 
  64  805-78785           SIGNAL DETECTOR HOUSING                                                   34.000        EACH 
  65  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,500.000        LFT 
  66  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             1.000        EACH 
  67  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
  68  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           1.000        EACH 
  69  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   7.000        EACH 
  70  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  21.000        EACH 
  71  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                4.000        EACH 
  72  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       165.000        LFT 
  73  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       470.000        LFT 
  74  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  10.000        EACH 
  75  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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          CALL ORDER   : 680                                              CONTRACT ID  : T -33757-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LOCAL SAFETY PROJECT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
   9  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  10  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           40.000        SFT 
  13  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     5.000        EACH 
  14  805-78900           PEDESTAL FOUNDATION, A                                                     5.000        EACH 
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          CALL ORDER   : 690                                              CONTRACT ID  : T -33787-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL CONTROLLERS UPGRADE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   4  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
   5  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
   6  805-06483           CONTROLLER                                                               274.000        EACH 
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          CALL ORDER   : 700                                              CONTRACT ID  : T -33811-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   7  628-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   8  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   9  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 
  10  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
  11  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
  14  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        1,228.300        SFT 
  15  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                395.490        SFT 
  16  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                              135.800        SFT 
  17  802-76055           SIGN POST, A                                                           1,600.000        LFT 
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          CALL ORDER   : 710                                              CONTRACT ID  : T -33883-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW SIGNAL INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   205.000        LFT 
  10  202-05545           REGULATED MATERIALS, DISPOSE, C                                           40.000        CYS 
  11  202-05550           REGULATED MATERIALS, REMOVE, C                                            40.000        CYS 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                92.400        SYS 
  13  202-96022           CONCRETE FOUNDATION, REMOVE                                                3.000        EACH 
  14  202-98370           POLE, REMOVE                                                               1.000        EACH 
  15  203-02020           EXCAVATION, UNCLASSIFIED                                                  12.200        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         16.700        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                      22.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  19  604-07901           CURB RAMP, CONCRETE, G                                                    85.500        SYS 
  20  604-91531           SIDEWALK, CONCRETE, 4 IN                                                   9.700        SYS 
  21  605-90726           CURB, CONCRETE, DEPRESSED                                                191.500        LFT 
  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  23  621-06570           TOPSOIL                                                                    7.500        CYS 
  24  621-06575           SODDING, NURSERY                                                          67.200        SYS 
  25  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
  26  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  27  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                  7.000        MOS 
  28  628-11068           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  30  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  32  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          5.000        EACH 
  33  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           56.000        SFT 
  34  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS                 42.000        SFT 
  35  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
  36  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 
  37  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            650.000        LFT 
  38  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN                    8.000        EACH 
  39  805-02596           CONDUIT RISER WITH WEATHERHEAD, STEEL                                      1.000        EACH 
  40  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  41  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  42  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN                                         4.000        EACH 
  43  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  44  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  45  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  46  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  47  805-78467           SIGNAL CABLE, 3C/8GA                                                      20.000        LFT 
  48  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    3,000.000        LFT 
  49  805-78480           SIGNAL CABLE, 3C/14GA                                                    620.000        LFT 
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          CALL ORDER   : 710                                              CONTRACT ID  : T -33883-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW SIGNAL INSTALLATION 
 
  50  805-78485           SIGNAL CABLE, 5C/14GA                                                    680.000        LFT 
  51  805-78490           SIGNAL CABLE, 7C/14GA                                                    690.000        LFT 
  52  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                         595.000        LFT 
  53  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 
  54  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     990.000        LFT 
  55  805-78906           SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT                             4.000        EACH 
  56  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  57  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 
  58  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
  59  805-94554           PULL BOX, POLYETHYLENE                                                     4.000        EACH 
  60  807-02782           LUMINAIRE, MAST ARM, 12 FT                                                 1.000        EACH 
  61  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN                                  400.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,450.000        LFT 
  63  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       100.000        LFT 
  64  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       320.000        LFT 
  65  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
  66  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
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          CALL ORDER   : 720                                              CONTRACT ID  : T -34100-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS, NEW OR MODERNIZED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   8  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
   9  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   5.000        MOS 
  10  628-11006           CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN                                 10.000        MOS 
  11  628-11068           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            5.000        SFT 
  15  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS                                8.000        SFT 
  16  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           4.000        EACH 
  17  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
  18  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND                            500.000        LFT 
  19  805-02373           SIGNAL INTERCONNECT CABLE, FIBER OPTIC                                 1,000.000        LFT 
  20  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 
  21  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  22  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         4.000        EACH 
  23  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN                                         1.000        EACH 
  24  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 
  25  805-78420           DISCONNECT HANGER                                                          3.000        EACH 
  26  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  27  805-78467           SIGNAL CABLE, 3C/8GA                                                      50.000        LFT 
  28  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C/14GA                                    1,200.000        LFT 
  29  805-78485           SIGNAL CABLE, 5C/14GA                                                  1,500.000        LFT 
  30  805-78490           SIGNAL CABLE, 7C/14GA                                                  1,500.000        LFT 
  31  805-78510           SIGNAL CABLE, 2C/16GA., SHIELDED                                       3,000.000        LFT 
  32  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 
  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,000.000        LFT 
  34  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
  35  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  36  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 
  37  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       120.000        LFT 
  39  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
  40  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 730                                              CONTRACT ID  : TM-32905-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  628-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   7  628-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES                               1.000        DOL 
   8  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   9  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  10  628-10246           CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN                                 6.000        MOS 
  11  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  14  808-75994           PRISMATIC REFLECTOR                                                   33,825.000        EACH 
  15  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              800.000        EACH 
  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,600.000        EACH 



 
 


