
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 140 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : NEW BRIDGE                                                  COMPLETION DATE : 08/30/13 
     LOCATION     : ON CR 75W OVER SR 25 AND NORFOLK SOUTHERN RAILROAD,              PROJECT(S) :  0401298 
                    0.72 MILE SW OF MERIDIAN LINE ROAD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $     3,947,793.81  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     4,129,048.60  104.5913% 
   3   35-1875662     CRIDER & CRIDER INC                                                        $     4,398,257.72  111.4105% 
   4   27-0887958     WALSH CONSTRUCTION COMPANY II LLC                                          $     4,589,390.97  116.2520% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     4,669,297.57  118.2761% 
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $     4,692,295.24  118.8587% 
   7   38-2675420     ANLAAN CORPORATION                                                         $     4,849,820.85  122.8489% 
   8   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,148,200.00  130.4070% 
   9   26-3919039     TONN AND BLANK CONSTRUCTION LLC                                            $     5,513,542.02  139.6613% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2  ) 35-1917625          |(   3  ) 35-1875662 
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   95000.00000       95000.00|   50000.00000       50000.00|  100000.00000      100000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  133000.00000      133000.00|  220000.00000      220000.00|  220000.00000      220000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    5000.00000        5000.00|   43615.00000       43615.00|   44000.00000       44000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 203-02000             1745.000  CYS  |      12.00000       20940.00|       9.85000       17188.25|       6.00000       10470.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02055           185478.000  CYS  |       4.16000      771588.48|       2.92000      541595.76|       6.00000     1112868.00 
  EMBANKMENT                              |                             |                             | 
0014 203-04523                       LUMP |    4000.00000        4000.00|    1000.00000        1000.00|    2500.00000        2500.00 
  DEWATERING                              |                             |                             | 
0015 205-03371              500.000  CYS  |       3.00000        1500.00|      11.00000        5500.00|       5.00000        2500.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06930               16.000  TON  |      27.00000         432.00|      39.00000         624.00|      50.00000         800.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0017 205-06931              244.000  TON  |      27.00000        6588.00|      28.00000        6832.00|      30.00000        7320.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06934               24.000  TON  |     321.30000        7711.20|     351.00000        8424.00|     306.00000        7344.00 
  TEMPORARY MULCHING                      |                             |                             | 
0019 205-06935                1.000  EACH |    2000.00000        2000.00|    2200.00000        2200.00|     500.00000         500.00 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0020 205-06936              154.000  TON  |      35.00000        5390.00|      28.00000        4312.00|      30.00000        4620.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-1875662 
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 205-06938              518.000  LFT  |      11.00000        5698.00|      11.00000        5698.00|       7.50000        3885.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0022 205-09543              200.000  TON  |      20.00000        4000.00|      21.00000        4200.00|      25.00000        5000.00 
  NO 2 STONE                              |                             |                             | 
0023 206-51225              185.000  CYS  |      15.00000        2775.00|      30.00000        5550.00|       7.00000        1295.00 
  EXCAVATION, DRY                         |                             |                             | 
0024 207-08265            16071.000  SYS  |       3.20000       51427.20|       4.20000       67498.20|       3.20000       51427.20 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267               94.000  SYS  |      20.00000        1880.00|      22.00000        2068.00|      10.00000         940.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-02050            14180.000  CYS  |      16.00000      226880.00|      19.50000      276510.00|      17.53000      248575.40 
  B BORROW                                |                             |                             | 
0027 211-09264              253.000  CYS  |      24.00000        6072.00|      22.10000        5591.30|      25.00000        6325.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 211-09266             9382.000  CYS  |      25.00000      234550.00|      22.10000      207342.20|      25.50000      239241.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0029 215-07043            50000.000  SYS  |       2.60000      130000.00|       2.60000      130000.00|       2.60000      130000.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0030 215-09385             1000.000  TON  |      75.00000       75000.00|      75.00000       75000.00|      75.00000       75000.00 
  CHEMICAL MODIFIER, SOILS, MODIFYING WET |                             |                             | 
  FILL SOIL,                              |                             |                             | 
0031 301-07448             3705.000  TON  |      13.50000       50017.50|      18.75000       69468.75|      15.73000       58279.65 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0032 302-07455               27.000  CYS  |      50.00000        1350.00|     141.07000        3808.89|      50.00000        1350.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0033 303-01180             1814.000  TON  |      17.45000       31654.30|      18.00000       32652.00|      13.55000       24579.70 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 401-06264                       LUMP |    2250.00000        2250.00|    1500.00000        1500.00|     480.00000         480.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07320              951.000  TON  |      64.00000       60864.00|      70.00000       66570.00|      61.55000       58534.05 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07406             2894.000  TON  |      49.70000      143831.80|      55.00000      159170.00|      50.00000      144700.00 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432              494.000  TON  |      62.70000       30973.80|      67.00000       33098.00|      63.45000       31344.30 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 406-05521            25917.000  SYS  |       0.05000        1295.85|       0.16000        4146.72|       0.01000         259.17 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-01522                4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00|    1900.00000        7600.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0040 601-06233                2.000  EACH |    8000.00000       16000.00|    8000.00000       16000.00|    8000.00000       16000.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0041 601-94689                4.000  EACH |    2700.00000       10800.00|    2700.00000       10800.00|    2400.00000        9600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-1875662 
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 601-99105              187.500  LFT  |      19.00000        3562.50|      19.00000        3562.50|      19.00000        3562.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0043 602-06729               24.000  EACH |       4.65000         111.60|      10.00000         240.00|      25.00000         600.00 
  BARRIER DELINEATOR                      |                             |                             | 
0044 609-06257              166.000  SYS  |      60.00000        9960.00|     100.00000       16600.00|      60.00000        9960.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0045 610-07487               28.000  TON  |     100.00000        2800.00|     144.25000        4039.00|      62.00000        1736.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0046 615-06490               22.000  EACH |     132.00000        2904.00|     132.00000        2904.00|     150.00000        3300.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505                5.000  EACH |     750.00000        3750.00|     750.00000        3750.00|     650.00000        3250.00 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                1.000  EACH |     540.00000         540.00|     540.00000         540.00|     450.00000         450.00 
  MONUMENT, C                             |                             |                             | 
0049 615-06515                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     125.00000         125.00 
  MONUMENT, D                             |                             |                             | 
0050 616-02320              795.000  SYS  |       2.00000        1590.00|       2.15000        1709.25|       2.00000        1590.00 
  GEOTEXTILES                             |                             |                             | 
0051 616-06405              430.000  TON  |      24.00000       10320.00|      26.00000       11180.00|      25.00000       10750.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0052 621-01004                4.000  EACH |     262.50000        1050.00|     250.00000        1000.00|     250.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-06545                5.000  TON  |     912.45000        4562.25|     869.00000        4345.00|     869.00000        4345.00 
  FERTILIZER                              |                             |                             | 
0054 621-06553             2040.000  LBS  |       2.56000        5222.40|       2.44000        4977.60|       2.44000        4977.60 
  SEED MIXTURE, R                         |                             |                             | 
0055 621-06557             1800.000  LBS  |       1.87000        3366.00|       1.78000        3204.00|       1.78000        3204.00 
  SEED MIXTURE, T                         |                             |                             | 
0056 621-06565               24.000  TON  |     317.10000        7610.40|     302.00000        7248.00|     302.00000        7248.00 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567                1.000  kGAL |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  WATER                                   |                             |                             | 
0058 621-06574              365.000  SYS  |       5.23000        1908.95|       7.23000        2638.95|       4.98000        1817.70 
  SODDING                                 |                             |                             | 
0059 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0060 628-11006               36.000  MOS  |     100.00000        3600.00|     150.00000        5400.00|      60.00000        2160.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-1875662 
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 628-11068                3.000  EACH |      75.00000         225.00|     100.00000         300.00|     200.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0062 701-06011                2.000  EACH |    1500.00000        3000.00|    2500.00000        5000.00|     700.00000        1400.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0063 701-09557              150.000  LFT  |      48.00000        7200.00|      40.00000        6000.00|      45.00000        6750.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0064 701-09559                2.000  EACH |    1500.00000        3000.00|    2200.00000        4400.00|     700.00000        1400.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0065 701-09683               46.000  EACH |     105.00000        4830.00|     120.00000        5520.00|     120.00000        5520.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0066 701-95780             2495.000  LFT  |      48.00000      119760.00|      60.00000      149700.00|      40.00000       99800.00 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0067 702-51005              158.300  CYS  |     420.00000       66486.00|     620.00000       98146.00|     750.00000      118725.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0068 702-51015               95.600  CYS  |     325.00000       31070.00|     320.00000       30592.00|     400.00000       38240.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0069 703-06028            43677.000  LBS  |       0.75000       32757.75|       0.80000       34941.60|       0.80000       34941.60 
  REINFORCING BARS                        |                             |                             | 
0070 703-06029           154933.000  LBS  |       0.81000      125495.73|       0.90000      139439.70|       0.85000      131693.05 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0071 704-51002              625.300  CYS  |     450.00000      281385.00|     520.00000      325156.00|     375.00000      234487.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0072 706-05732                4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1375.00000        5500.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0073 706-09960              824.000  LFT  |      36.00000       29664.00|      43.00000       35432.00|      30.00000       24720.00 
  RAILING, CONCRETE, FC                   |                             |                             | 
0074 707-10176             2050.000  LFT  |     280.00000      574000.00|     265.36000      543988.00|     325.00000      666250.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  72 IN X 49 IN                           |                             |                             | 
0075 709-51821                       LUMP |   11000.00000       11000.00|    8350.00000        8350.00|    8334.00000        8334.00 
  SURFACE SEAL                            |                             |                             | 
0076 711-02707               20.000  EACH |      65.00000        1300.00|      85.00000        1700.00|      85.00000        1700.00 
  ANCHOR PLATE                            |                             |                             | 
0077 715-05019              500.000  LFT  |      45.00000       22500.00|      41.00000       20500.00|      15.00000        7500.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0078 715-05052              500.000  LFT  |       9.00000        4500.00|      12.00000        6000.00|       5.00000        2500.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0079 715-05118              500.000  LFT  |       9.00000        4500.00|      12.00000        6000.00|       6.00000        3000.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0080 715-05121              145.000  LFT  |      18.00000        2610.00|      21.00000        3045.00|      20.00000        2900.00 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0081 715-05123              736.000  LFT  |      25.00000       18400.00|      35.00000       25760.00|      15.00000       11040.00 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-1875662 
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05171              204.000  LFT  |      21.00000        4284.00|      30.00000        6120.00|      20.00000        4080.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0083 715-05212              500.000  LFT  |      28.00000       14000.00|      24.00000       12000.00|      10.00000        5000.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0084 715-09064              381.000  LFT  |       5.00000        1905.00|       1.50000         571.50|       4.60000        1752.60 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0085 715-09446              500.000  LFT  |      55.00000       27500.00|      36.00000       18000.00|      15.00000        7500.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0086 715-46010               10.000  EACH |     550.00000        5500.00|     600.00000        6000.00|     350.00000        3500.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0087 719-05443              100.000  LFT  |       8.00000         800.00|      10.00000        1000.00|       5.00000         500.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0088 719-09447              100.000  LFT  |      21.00000        2100.00|      18.00000        1800.00|      10.00000        1000.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0089 719-09448              100.000  LFT  |      36.00000        3600.00|      35.00000        3500.00|      15.00000        1500.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0090 720-45410                4.000  EACH |     500.00000        2000.00|    1200.00000        4800.00|     250.00000        1000.00 
  MANHOLE, C4                             |                             |                             | 
0091 731-93945            11184.000  SFT  |      17.00000      190128.00|      14.00000      156576.00|      16.00000      178944.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0092 731-93946            11184.000  SFT  |       5.50000       61512.00|       8.00000       89472.00|       5.50000       61512.00 
  WALL ERECTION                           |                             |                             | 
0093 731-93947              431.000  LFT  |      20.00000        8620.00|      25.00000       10775.00|      17.00000        7327.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0094 801-03290                2.000  EACH |     226.00000         452.00|     285.00000         570.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0095 801-04308                5.000  EACH |     284.00000        1420.00|     425.00000        2125.00|     175.00000         875.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0096 801-06640               10.000  EACH |     146.00000        1460.00|      58.00000         580.00|     150.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0097 801-06645                5.000  EACH |      52.00000         260.00|      58.00000         290.00|      50.00000         250.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0098 801-06775                       LUMP |   40000.00000       40000.00|  168500.00000      168500.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0099 801-07118              118.000  LFT  |      16.30000        1923.40|      12.00000        1416.00|      12.00000        1416.00 
  BARRICADE, III-A                        |                             |                             | 
0100 801-07119               72.000  LFT  |      17.30000        1245.60|      14.55000        1047.60|      12.00000         864.00 
  BARRICADE, III-B                        |                             |                             | 
0101 802-05701              101.500  LFT  |      14.00000        1421.00|      14.00000        1421.00|      12.00000        1218.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1386990          |(   2   ) 35-1917625         |(   3  ) 35-1875662 
                                          |JACK ISOM CONSTRUCTION CO    |MILESTONE CONTRACTORS LP     |CRIDER & CRIDER INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 802-09838               47.500  SFT  |      23.00000        1092.50|      23.00000        1092.50|      15.00000         712.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0103 802-09840                6.250  SFT  |      24.00000         150.00|      24.00000         150.00|      16.00000         100.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0104 808-06703             7541.000  LFT  |       0.40000        3016.40|       1.45000       10934.45|       0.40000        3016.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0105 808-09381                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    1000.00000        1000.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0106 808-10033              906.000  LFT  |       1.25000        1132.50|       1.45000        1313.70|       1.25000        1132.50 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0107 808-10034              906.000  LFT  |       1.25000        1132.50|       1.45000        1313.70|       1.25000        1132.50 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0108 808-75245             7442.000  LFT  |       0.10000         744.20|       0.44000        3274.48|       0.40000        2976.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0109 808-75297               15.000  LFT  |      15.00000         225.00|      25.00000         375.00|      15.00000         225.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0110 202-01000                       LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    2000.00000        2000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  PARCEL NO. 26                           |                             |                             | 
0111 202-01261                1.000  EACH |    2000.00000        2000.00|    1400.00000        1400.00|     500.00000         500.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0112 715-46020                2.000  EACH |     650.00000        1300.00|     900.00000        1800.00|     500.00000        1000.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,947,793.81|           $     4,129,048.60|           $     4,398,257.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,947,793.81|           $     4,129,048.60|           $     4,398,257.72 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 27-0887958          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |WALSH CONSTRUCTION COMPANY I |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  168080.48000      168080.48|   15000.00000       15000.00|   14486.09000       14486.09 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  232000.00000      232000.00|  233464.87000      233464.87|  234600.00000      234600.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   46000.00000       46000.00|   46692.97000       46692.97|   46922.00000       46922.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 203-02000             1745.000  CYS  |      10.00000       17450.00|       6.50000       11342.50|       6.03000       10522.35 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02055           185478.000  CYS  |       5.10000      945937.80|       5.40000     1001581.20|       6.03000     1118432.34 
  EMBANKMENT                              |                             |                             | 
0014 203-04523                       LUMP |       1.00000           1.00|    5500.00000        5500.00|   25000.00000       25000.00 
  DEWATERING                              |                             |                             | 
0015 205-03371              500.000  CYS  |      11.57000        5785.00|      15.00000        7500.00|       5.03000        2515.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06930               16.000  TON  |      43.15000         690.40|      45.00000         720.00|      50.30000         804.80 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0017 205-06931              244.000  TON  |      43.71000       10665.24|      50.00000       12200.00|      30.18000        7363.92 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06934               24.000  TON  |     306.00000        7344.00|     306.00000        7344.00|     307.83000        7387.92 
  TEMPORARY MULCHING                      |                             |                             | 
0019 205-06935                1.000  EACH |    4108.94000        4108.94|    4000.00000        4000.00|     502.99000         502.99 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0020 205-06936              154.000  TON  |      53.36000        8217.44|      45.00000        6930.00|      30.18000        4647.72 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 27-0887958          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |WALSH CONSTRUCTION COMPANY I |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 205-06938              518.000  LFT  |      13.13000        6801.34|      16.00000        8288.00|       7.54000        3905.72 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0022 205-09543              200.000  TON  |      22.82000        4564.00|      25.00000        5000.00|      25.15000        5030.00 
  NO 2 STONE                              |                             |                             | 
0023 206-51225              185.000  CYS  |      14.17000        2621.45|      50.00000        9250.00|      29.42000        5442.70 
  EXCAVATION, DRY                         |                             |                             | 
0024 207-08265            16071.000  SYS  |       4.05000       65087.55|       4.00000       64284.00|       4.08000       65569.68 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267               94.000  SYS  |      13.90000        1306.60|      10.00000         940.00|      10.06000         945.64 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-02050            14180.000  CYS  |      21.22000      300899.60|      28.00000      397040.00|      17.46000      247582.80 
  B BORROW                                |                             |                             | 
0027 211-09264              253.000  CYS  |      22.37000        5659.61|      28.00000        7084.00|      25.15000        6362.95 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 211-09266             9382.000  CYS  |      22.87000      214566.34|      30.00000      281460.00|      16.32000      153114.24 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0029 215-07043            50000.000  SYS  |       1.85000       92500.00|       2.80000      140000.00|       2.61000      130500.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0030 215-09385             1000.000  TON  |      79.75000       79750.00|      75.00000       75000.00|      75.45000       75450.00 
  CHEMICAL MODIFIER, SOILS, MODIFYING WET |                             |                             | 
  FILL SOIL,                              |                             |                             | 
0031 301-07448             3705.000  TON  |      16.31000       60428.55|      16.00000       59280.00|      15.66000       58020.30 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0032 302-07455               27.000  CYS  |      50.00000        1350.00|      50.00000        1350.00|      58.30000        1574.10 
  DENSE GRADED SUBBASE                    |                             |                             | 
0033 303-01180             1814.000  TON  |      14.38000       26085.32|      18.00000       32652.00|      15.82000       28697.48 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 401-06264                       LUMP |     480.00000         480.00|     480.00000         480.00|     482.86000         482.86 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07320              951.000  TON  |      61.55000       58534.05|      61.55000       58534.05|      61.92000       58885.92 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07406             2894.000  TON  |      50.00000      144700.00|      50.00000      144700.00|      50.30000      145568.20 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432              494.000  TON  |      63.45000       31344.30|      63.45000       31344.30|      63.83000       31532.02 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 406-05521            25917.000  SYS  |       0.01000         259.17|       0.01000         259.17|       0.01000         259.17 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-01522                4.000  EACH |    1900.00000        7600.00|    2200.00000        8800.00|    2213.15000        8852.60 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0040 601-06233                2.000  EACH |    8000.00000       16000.00|    8000.00000       16000.00|    8047.83000       16095.66 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0041 601-94689                4.000  EACH |    2400.00000        9600.00|    2700.00000       10800.00|    2716.14000       10864.56 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 27-0887958          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |WALSH CONSTRUCTION COMPANY I |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 601-99105              187.500  LFT  |      19.00000        3562.50|      19.00000        3562.50|      19.12000        3585.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0043 602-06729               24.000  EACH |      15.00000         360.00|      10.00000         240.00|      20.12000         482.88 
  BARRIER DELINEATOR                      |                             |                             | 
0044 609-06257              166.000  SYS  |      66.63000       11060.58|      75.00000       12450.00|     150.00000       24900.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0045 610-07487               28.000  TON  |      62.00000        1736.00|      62.00000        1736.00|      28.17000         788.76 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0046 615-06490               22.000  EACH |     150.00000        3300.00|     132.00000        2904.00|     132.79000        2921.38 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505                5.000  EACH |     650.00000        3250.00|     750.00000        3750.00|     754.48000        3772.40 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                1.000  EACH |     450.00000         450.00|     540.00000         540.00|     543.22000         543.22 
  MONUMENT, C                             |                             |                             | 
0049 615-06515                1.000  EACH |     125.00000         125.00|     250.00000         250.00|     251.50000         251.50 
  MONUMENT, D                             |                             |                             | 
0050 616-02320              795.000  SYS  |       1.77000        1407.15|       3.75000        2981.25|       2.01000        1597.95 
  GEOTEXTILES                             |                             |                             | 
0051 616-06405              430.000  TON  |      18.27000        7856.10|      28.00000       12040.00|      25.15000       10814.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0052 621-01004                4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     251.49000        1005.96 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-06545                5.000  TON  |     869.00000        4345.00|     869.00000        4345.00|     874.20000        4371.00 
  FERTILIZER                              |                             |                             | 
0054 621-06553             2040.000  LBS  |       2.44000        4977.60|       2.44000        4977.60|       2.45000        4998.00 
  SEED MIXTURE, R                         |                             |                             | 
0055 621-06557             1800.000  LBS  |       1.78000        3204.00|       1.78000        3204.00|       1.79000        3222.00 
  SEED MIXTURE, T                         |                             |                             | 
0056 621-06565               24.000  TON  |     302.00000        7248.00|     302.00000        7248.00|     303.81000        7291.44 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567                1.000  kGAL |       1.00000           1.00|       1.00000           1.00|       1.01000           1.01 
  WATER                                   |                             |                             | 
0058 621-06574              365.000  SYS  |       4.98000        1817.70|       4.98000        1817.70|       5.01000        1828.65 
  SODDING                                 |                             |                             | 
0059 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0060 628-11006               36.000  MOS  |      90.00000        3240.00|      75.00000        2700.00|    4547.61000      163713.96 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 27-0887958          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |WALSH CONSTRUCTION COMPANY I |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 628-11068                3.000  EACH |     150.00000         450.00|     335.00000        1005.00|    4547.61000       13642.83 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0062 701-06011                2.000  EACH |    1695.00000        3390.00|    1000.00000        2000.00|    2090.77000        4181.54 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0063 701-09557              150.000  LFT  |      46.34000        6951.00|      43.00000        6450.00|      34.20000        5130.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0064 701-09559                2.000  EACH |    1271.25000        2542.50|    1000.00000        2000.00|    2090.77000        4181.54 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0065 701-09683               46.000  EACH |     100.00000        4600.00|     100.00000        4600.00|      81.49000        3748.54 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0066 701-95780             2495.000  LFT  |      45.55000      113647.25|      53.00000      132235.00|      94.25000      235153.75 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0067 702-51005              158.300  CYS  |     538.60000       85260.38|     450.00000       71235.00|     800.00000      126640.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0068 702-51015               95.600  CYS  |     334.13000       31942.83|     250.00000       23900.00|     325.00000       31070.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0069 703-06028            43677.000  LBS  |       0.75000       32757.75|       0.95000       41493.15|       0.79000       34504.83 
  REINFORCING BARS                        |                             |                             | 
0070 703-06029           154933.000  LBS  |       0.81000      125495.73|       1.05000      162679.65|       0.85000      131693.05 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0071 704-51002              625.300  CYS  |     593.14000      370890.44|     440.00000      275132.00|     556.50000      347979.45 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0072 706-05732                4.000  EACH |    1370.52000        5482.08|    1500.00000        6000.00|    1207.17000        4828.68 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0073 706-09960              824.000  LFT  |      30.88000       25445.12|      45.00000       37080.00|      43.25000       35638.00 
  RAILING, CONCRETE, FC                   |                             |                             | 
0074 707-10176             2050.000  LFT  |     350.00000      717500.00|     336.00000      688800.00|     308.36000      632138.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  72 IN X 49 IN                           |                             |                             | 
0075 709-51821                       LUMP |   10533.60000       10533.60|    8333.60000        8333.60|    8375.00000        8375.00 
  SURFACE SEAL                            |                             |                             | 
0076 711-02707               20.000  EACH |     116.60000        2332.00|     200.00000        4000.00|     145.05000        2901.00 
  ANCHOR PLATE                            |                             |                             | 
0077 715-05019              500.000  LFT  |      59.28000       29640.00|      55.00000       27500.00|      15.08000        7540.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0078 715-05052              500.000  LFT  |      21.10000       10550.00|      20.00000       10000.00|       5.03000        2515.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0079 715-05118              500.000  LFT  |      23.50000       11750.00|      21.00000       10500.00|       6.03000        3015.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0080 715-05121              145.000  LFT  |      28.47000        4128.15|      26.00000        3770.00|      20.12000        2917.40 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0081 715-05123              736.000  LFT  |      38.31000       28196.16|      38.00000       27968.00|      15.08000       11098.88 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
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     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 27-0887958          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |WALSH CONSTRUCTION COMPANY I |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05171              204.000  LFT  |      30.88000        6299.52|      26.00000        5304.00|      20.12000        4104.48 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0083 715-05212              500.000  LFT  |      31.58000       15790.00|      39.00000       19500.00|      10.06000        5030.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0084 715-09064              381.000  LFT  |       4.60000        1752.60|       6.56000        2499.36|       6.60000        2514.60 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0085 715-09446              500.000  LFT  |      57.91000       28955.00|      51.00000       25500.00|      15.08000        7540.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0086 715-46010               10.000  EACH |     397.81000        3978.10|     500.00000        5000.00|     352.10000        3521.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0087 719-05443              100.000  LFT  |      25.10000        2510.00|      21.00000        2100.00|       5.03000         503.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0088 719-09447              100.000  LFT  |      37.58000        3758.00|      38.00000        3800.00|      10.06000        1006.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0089 719-09448              100.000  LFT  |      56.12000        5612.00|      55.00000        5500.00|      15.09000        1509.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0090 720-45410                4.000  EACH |    2205.15000        8820.60|    2400.00000        9600.00|     251.49000        1005.96 
  MANHOLE, C4                             |                             |                             | 
0091 731-93945            11184.000  SFT  |      12.79000      143043.36|      16.00000      178944.00|      11.87000      132754.08 
  FACE PANELS, CONCRETE                   |                             |                             | 
0092 731-93946            11184.000  SFT  |       4.03000       45071.52|       5.00000       55920.00|       4.45000       49768.80 
  WALL ERECTION                           |                             |                             | 
0093 731-93947              431.000  LFT  |      21.01000        9055.31|      15.00000        6465.00|      55.71000       24011.01 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0094 801-03290                2.000  EACH |     285.00000         570.00|     226.00000         452.00|     287.72000         575.44 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0095 801-04308                5.000  EACH |     425.00000        2125.00|     284.00000        1420.00|     427.53000        2137.65 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0096 801-06640               10.000  EACH |     258.00000        2580.00|     146.00000        1460.00|     259.55000        2595.50 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0097 801-06645                5.000  EACH |      58.00000         290.00|      52.00000         260.00|      58.35000         291.75 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0098 801-06775                       LUMP |   25000.00000       25000.00|    5000.00000        5000.00|   21014.93000       21014.93 
  MAINTAINING TRAFFIC                     |                             |                             | 
0099 801-07118              118.000  LFT  |      12.00000        1416.00|      16.30000        1923.40|      12.07000        1424.26 
  BARRICADE, III-A                        |                             |                             | 
0100 801-07119               72.000  LFT  |      14.55000        1047.60|      17.30000        1245.60|      14.63000        1053.36 
  BARRICADE, III-B                        |                             |                             | 
0101 802-05701              101.500  LFT  |      16.00000        1624.00|      14.00000        1421.00|      14.08000        1429.12 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 27-0887958          |(   5   ) 35-1618530         |(   6  ) 35-1128289 
                                          |WALSH CONSTRUCTION COMPANY I |AMERICAN CONTRACTING & SERVI |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 802-09838               47.500  SFT  |      18.00000         855.00|      23.00000        1092.50|      23.14000        1099.15 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0103 802-09840                6.250  SFT  |      20.00000         125.00|      24.00000         150.00|      24.15000         150.94 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0104 808-06703             7541.000  LFT  |       0.44000        3318.04|       0.40000        3016.40|       0.44000        3318.04 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0105 808-09381                       LUMP |    1200.00000        1200.00|    1000.00000        1000.00|    1207.17000        1207.17 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0106 808-10033              906.000  LFT  |       1.45000        1313.70|       1.25000        1132.50|       1.46000        1322.76 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0107 808-10034              906.000  LFT  |       1.45000        1313.70|       1.25000        1132.50|       1.46000        1322.76 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0108 808-75245             7442.000  LFT  |       0.44000        3274.48|       0.40000        2976.80|       0.44000        3274.48 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0109 808-75297               15.000  LFT  |      25.00000         375.00|      15.00000         225.00|      25.15000         377.25 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0110 202-01000                       LUMP |    8000.00000        8000.00|    4000.00000        4000.00|    2011.95000        2011.95 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  PARCEL NO. 26                           |                             |                             | 
0111 202-01261                1.000  EACH |     400.00000         400.00|    2500.00000        2500.00|     502.99000         502.99 
  TESTING FOR ASBESTOS                    |                             |                             | 
0112 715-46020                2.000  EACH |     532.82000        1065.64|     750.00000        1500.00|     502.99000        1005.98 
  PIPE END SECTION, 24 IN                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     4,589,390.97|           $     4,669,297.57|           $     4,692,295.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,589,390.97|           $     4,669,297.57|           $     4,692,295.24 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-2675420          |(   8   ) 35-0918397         |(   9  ) 26-3919039 
                                          |ANLAAN CORPORATION           |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW BRIDGE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   21000.00000       21000.00|   24000.00000       24000.00|   19393.88000       19393.88 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |  205000.00000      205000.00|  260025.56000      260025.56|  424943.81000      424943.81 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |   15000.00000       15000.00|   75144.63000       75144.63|   26906.92000       26906.92 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 203-02000             1745.000  CYS  |       6.00000       10470.00|       9.85000       17188.25|      18.71000       32648.95 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02055           185478.000  CYS  |       6.00000     1112868.00|       4.40000      816103.20|       7.18000     1331732.04 
  EMBANKMENT                              |                             |                             | 
0014 203-04523                       LUMP |       1.00000           1.00|   11911.80000       11911.80|    2205.92000        2205.92 
  DEWATERING                              |                             |                             | 
0015 205-03371              500.000  CYS  |       5.00000        2500.00|      23.23000       11615.00|      26.05000       13025.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0016 205-06930               16.000  TON  |      50.00000         800.00|      92.05000        1472.80|      28.29000         452.64 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0017 205-06931              244.000  TON  |      30.00000        7320.00|      49.06000       11970.64|      31.00000        7564.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0018 205-06934               24.000  TON  |     306.00000        7344.00|     400.00000        9600.00|     433.38000       10401.12 
  TEMPORARY MULCHING                      |                             |                             | 
0019 205-06935                1.000  EACH |     500.00000         500.00|    3127.99000        3127.99|    6444.08000        6444.08 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0020 205-06936              154.000  TON  |      30.00000        4620.00|      59.68000        9190.72|      31.00000        4774.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-2675420          |(   8   ) 35-0918397         |(   9  ) 26-3919039 
                                          |ANLAAN CORPORATION           |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 205-06938              518.000  LFT  |       7.50000        3885.00|      16.74000        8671.32|      24.05000       12457.90 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0022 205-09543              200.000  TON  |      25.00000        5000.00|      30.32000        6064.00|      29.88000        5976.00 
  NO 2 STONE                              |                             |                             | 
0023 206-51225              185.000  CYS  |      15.00000        2775.00|      45.32000        8384.20|      16.49000        3050.65 
  EXCAVATION, DRY                         |                             |                             | 
0024 207-08265            16071.000  SYS  |       3.20000       51427.20|       5.23000       84051.33|       5.66000       90961.86 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0025 207-08267               94.000  SYS  |      10.00000         940.00|      14.39000        1352.66|      11.55000        1085.70 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0026 211-02050            14180.000  CYS  |      25.00000      354500.00|      26.05000      369389.00|      30.10000      426818.00 
  B BORROW                                |                             |                             | 
0027 211-09264              253.000  CYS  |      25.00000        6325.00|      21.11000        5340.83|      34.17000        8645.01 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 211-09266             9382.000  CYS  |      28.00000      262696.00|      24.35000      228451.70|      27.50000      258005.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0029 215-07043            50000.000  SYS  |       2.60000      130000.00|       2.77000      138500.00|       2.82000      141000.00 
  CHEMICAL MODIFICATION, SOILS            |                             |                             | 
0030 215-09385             1000.000  TON  |      75.00000       75000.00|      75.00000       75000.00|      81.26000       81260.00 
  CHEMICAL MODIFIER, SOILS, MODIFYING WET |                             |                             | 
  FILL SOIL,                              |                             |                             | 
0031 301-07448             3705.000  TON  |      13.50000       50017.50|      16.40000       60762.00|      14.63000       54204.15 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0032 302-07455               27.000  CYS  |      30.00000         810.00|     186.07000        5023.89|      46.55000        1256.85 
  DENSE GRADED SUBBASE                    |                             |                             | 
0033 303-01180             1814.000  TON  |      17.45000       31654.30|      25.30000       45894.20|      18.91000       34302.74 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0034 401-06264                       LUMP |    2250.00000        2250.00|    1307.00000        1307.00|    2437.78000        2437.78 
  PROFILOGRAPH, HMA                       |                             |                             | 
0035 401-07320              951.000  TON  |      64.00000       60864.00|      67.57000       64259.07|      69.34000       65942.34 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07406             2894.000  TON  |      49.70000      143831.80|      54.60000      158012.40|      53.85000      155841.90 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432              494.000  TON  |      62.70000       30973.80|      68.80000       33987.20|      70.13000       34644.22 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 406-05521            25917.000  SYS  |       0.05000        1295.85|       0.12000        3110.04|       0.05000        1295.85 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-01522                4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2058.57000        8234.28 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0040 601-06233                2.000  EACH |    8000.00000       16000.00|    8270.06000       16540.12|    8667.66000       17335.32 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0041 601-94689                4.000  EACH |    2400.00000        9600.00|    2670.04000       10680.16|    2600.30000       10401.20 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-2675420          |(   8   ) 35-0918397         |(   9  ) 26-3919039 
                                          |ANLAAN CORPORATION           |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 601-99105              187.500  LFT  |      19.00000        3562.50|      19.00000        3562.50|      20.59000        3860.63 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0043 602-06729               24.000  EACH |      15.00000         360.00|      15.00000         360.00|      18.87000         452.88 
  BARRIER DELINEATOR                      |                             |                             | 
0044 609-06257              166.000  SYS  |      90.00000       14940.00|      92.27000       15316.82|     117.77000       19549.82 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0045 610-07487               28.000  TON  |     100.00000        2800.00|     124.49000        3485.72|     108.35000        3033.80 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0046 615-06490               22.000  EACH |     150.00000        3300.00|     150.00000        3300.00|     162.52000        3575.44 
  RIGHT OF WAY MARKER                     |                             |                             | 
0047 615-06505                5.000  EACH |     650.00000        3250.00|     650.00000        3250.00|     704.25000        3521.25 
  MONUMENT, B                             |                             |                             | 
0048 615-06510                1.000  EACH |     450.00000         450.00|     450.00000         450.00|     487.56000         487.56 
  MONUMENT, C                             |                             |                             | 
0049 615-06515                1.000  EACH |     125.00000         125.00|     125.00000         125.00|     135.43000         135.43 
  MONUMENT, D                             |                             |                             | 
0050 616-02320              795.000  SYS  |       2.00000        1590.00|       1.81000        1438.95|       2.41000        1915.95 
  GEOTEXTILES                             |                             |                             | 
0051 616-06405              430.000  TON  |      25.00000       10750.00|      28.98000       12461.40|      29.23000       12568.90 
  RIPRAP, REVETMENT                       |                             |                             | 
0052 621-01004                4.000  EACH |     250.00000        1000.00|     400.00000        1600.00|     433.38000        1733.52 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-06545                5.000  TON  |     869.00000        4345.00|     600.00000        3000.00|     650.07000        3250.35 
  FERTILIZER                              |                             |                             | 
0054 621-06553             2040.000  LBS  |       2.44000        4977.60|       3.30000        6732.00|       3.58000        7303.20 
  SEED MIXTURE, R                         |                             |                             | 
0055 621-06557             1800.000  LBS  |       1.78000        3204.00|       1.80000        3240.00|       1.95000        3510.00 
  SEED MIXTURE, T                         |                             |                             | 
0056 621-06565               24.000  TON  |     302.00000        7248.00|     315.00000        7560.00|     341.29000        8190.96 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567                1.000  kGAL |       1.00000           1.00|       1.00000           1.00|       1.08000           1.08 
  WATER                                   |                             |                             | 
0058 621-06574              365.000  SYS  |       4.98000        1817.70|       7.25000        2646.25|       5.42000        1978.30 
  SODDING                                 |                             |                             | 
0059 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0060 628-11006               36.000  MOS  |      70.00000        2520.00|      93.44000        3363.84|     108.35000        3900.60 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-2675420          |(   8   ) 35-0918397         |(   9  ) 26-3919039 
                                          |ANLAAN CORPORATION           |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 628-11068                3.000  EACH |     250.00000         750.00|     120.93000         362.79|     108.35000         325.05 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0062 701-06011                2.000  EACH |     500.00000        1000.00|    5445.19000       10890.38|    2708.64000        5417.28 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0063 701-09557              150.000  LFT  |      35.00000        5250.00|      40.19000        6028.50|      66.63000        9994.50 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0064 701-09559                2.000  EACH |     500.00000        1000.00|    1898.11000        3796.22|    1306.65000        2613.30 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0065 701-09683               46.000  EACH |     125.00000        5750.00|      89.05000        4096.30|      89.50000        4117.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0066 701-95780             2495.000  LFT  |      35.00000       87325.00|      33.00000       82335.00|      55.51000      138497.45 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0067 702-51005              158.300  CYS  |     450.00000       71235.00|     597.53000       94589.00|     570.16000       90256.33 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0068 702-51015               95.600  CYS  |     450.00000       43020.00|     370.98000       35465.69|     450.16000       43035.30 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0069 703-06028            43677.000  LBS  |       0.75000       32757.75|       0.95000       41493.15|       0.74000       32320.98 
  REINFORCING BARS                        |                             |                             | 
0070 703-06029           154933.000  LBS  |       0.85000      131693.05|       0.90000      139439.70|       0.86000      133242.38 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0071 704-51002              625.300  CYS  |    1325.00000      828522.50|     566.30000      354107.39|     581.90000      363862.07 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0072 706-05732                4.000  EACH |    2500.00000       10000.00|    1200.00000        4800.00|    1720.53000        6882.12 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0073 706-09960              824.000  LFT  |      85.00000       70040.00|      43.00000       35432.00|     115.92000       95518.08 
  RAILING, CONCRETE, FC                   |                             |                             | 
0074 707-10176             2050.000  LFT  |     260.00000      533000.00|     349.47000      716413.50|     311.03000      637611.50 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  72 IN X 49 IN                           |                             |                             | 
0075 709-51821                       LUMP |   10000.00000       10000.00|   11610.00000       11610.00|    9029.10000        9029.10 
  SURFACE SEAL                            |                             |                             | 
0076 711-02707               20.000  EACH |      75.00000        1500.00|     393.65000        7873.00|    1419.76000       28395.20 
  ANCHOR PLATE                            |                             |                             | 
0077 715-05019              500.000  LFT  |      15.00000        7500.00|      63.00000       31500.00|      64.55000       32275.00 
  PIPE, TYPE 1 CIRCULAR 36 IN             |                             |                             | 
0078 715-05052              500.000  LFT  |       5.00000        2500.00|      29.80000       14900.00|      32.16000       16080.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
0079 715-05118              500.000  LFT  |       6.00000        3000.00|      30.30000       15150.00|      32.16000       16080.00 
  PIPE, TYPE 1 CIRCULAR 12 IN             |                             |                             | 
0080 715-05121              145.000  LFT  |      20.00000        2900.00|      37.10000        5379.50|      38.83000        5630.35 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0081 715-05123              736.000  LFT  |      15.00000       11040.00|      38.20000       28115.20|      46.38000       34135.68 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-2675420          |(   8   ) 35-0918397         |(   9  ) 26-3919039 
                                          |ANLAAN CORPORATION           |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 715-05171              204.000  LFT  |      20.00000        4080.00|      39.10000        7976.40|      41.24000        8412.96 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0083 715-05212              500.000  LFT  |      10.00000        5000.00|      47.50000       23750.00|      45.21000       22605.00 
  PIPE, TYPE 4 CIRCULAR 24 IN             |                             |                             | 
0084 715-09064              381.000  LFT  |       4.60000        1752.60|       6.57000        2503.17|      18.68000        7117.08 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0085 715-09446              500.000  LFT  |      15.00000        7500.00|      74.40000       37200.00|      64.55000       32275.00 
  PIPE, TYPE 4 CIRCULAR 36 IN             |                             |                             | 
0086 715-46010               10.000  EACH |     350.00000        3500.00|     655.17000        6551.70|     989.89000        9898.90 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0087 719-05443              100.000  LFT  |       5.00000         500.00|      36.20000        3620.00|      34.19000        3419.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 12 I |                             |                             | 
0088 719-09447              100.000  LFT  |      10.00000        1000.00|      61.10000        6110.00|      47.25000        4725.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 24 I |                             |                             | 
0089 719-09448              100.000  LFT  |      15.00000        1500.00|      91.80000        9180.00|      63.87000        6387.00 
  PIPE, DRAIN TILE, TERMINAL SECTION, 36  |                             |                             | 
  IN                                      |                             |                             | 
0090 720-45410                4.000  EACH |     250.00000        1000.00|    2470.00000        9880.00|    3620.58000       14482.32 
  MANHOLE, C4                             |                             |                             | 
0091 731-93945            11184.000  SFT  |      14.00000      156576.00|      15.16000      169549.44|      13.95000      156016.80 
  FACE PANELS, CONCRETE                   |                             |                             | 
0092 731-93946            11184.000  SFT  |       4.50000       50328.00|       9.24000      103340.16|       7.22000       80748.48 
  WALL ERECTION                           |                             |                             | 
0093 731-93947              431.000  LFT  |      15.00000        6465.00|      36.52000       15740.12|      29.78000       12835.18 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0094 801-03290                2.000  EACH |     150.00000         300.00|     285.00000         570.00|     421.46000         842.92 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0095 801-04308                5.000  EACH |     175.00000         875.00|     425.00000        2125.00|     648.99000        3244.95 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0096 801-06640               10.000  EACH |     150.00000        1500.00|     258.00000        2580.00|     344.54000        3445.40 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0097 801-06645                5.000  EACH |      50.00000         250.00|      68.00000         340.00|     124.60000         623.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0098 801-06775                       LUMP |   25000.00000       25000.00|  421530.15000      421530.15|    4333.83000        4333.83 
  MAINTAINING TRAFFIC                     |                             |                             | 
0099 801-07118              118.000  LFT  |      12.00000        1416.00|      12.00000        1416.00|      37.92000        4474.56 
  BARRICADE, III-A                        |                             |                             | 
0100 801-07119               72.000  LFT  |      12.00000         864.00|      14.55000        1047.60|      43.34000        3120.48 
  BARRICADE, III-B                        |                             |                             | 
0101 802-05701              101.500  LFT  |      12.00000        1218.00|      16.00000        1624.00|      26.27000        2666.41 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 140                     CONTRACT ID : IB-33804-A                   COUNTIES : CARROLL 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-2675420          |(   8   ) 35-0918397         |(   9  ) 26-3919039 
                                          |ANLAAN CORPORATION           |RIETH RILEY CONSTRUCTION     |TONN AND BLANK CONSTRUCTION L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 802-09838               47.500  SFT  |      15.00000         712.50|      18.00000         855.00|      22.64000        1075.40 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0103 802-09840                6.250  SFT  |      16.00000         100.00|      20.00000         125.00|      47.02000         293.88 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0104 808-06703             7541.000  LFT  |       0.40000        3016.40|       0.44000        3318.04|       0.93000        7013.13 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0105 808-09381                       LUMP |    1000.00000        1000.00|    1200.00000        1200.00|    2058.57000        2058.57 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0106 808-10033              906.000  LFT  |       1.25000        1132.50|       1.45000        1313.70|       1.35000        1223.10 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0107 808-10034              906.000  LFT  |       1.25000        1132.50|       1.45000        1313.70|       1.35000        1223.10 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0108 808-75245             7442.000  LFT  |       0.40000        2976.80|       0.44000        3274.48|       0.95000        7069.90 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0109 808-75297               15.000  LFT  |      15.00000         225.00|      25.00000         375.00|      11.92000         178.80 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0110 202-01000                       LUMP |    2000.00000        2000.00|    7320.55000        7320.55|   27086.42000       27086.42 
  STRUCTURES AND OBSTRUCTIONS, REMOVE ,   |                             |                             | 
  PARCEL NO. 26                           |                             |                             | 
0111 202-01261                1.000  EACH |    5000.00000        5000.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0112 715-46020                2.000  EACH |     500.00000        1000.00|    1030.14000        2060.28|    1100.00000        2200.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     4,849,820.85|           $     5,148,200.00|           $     5,513,542.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,849,820.85|           $     5,148,200.00|           $     5,513,542.02 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : INTERCHANGE MODIFICATION                                    COMPLETION DATE : 10/31/12 
     LOCATION     : ON SR 2 FROM 0.8 MILE WEST OF I-65 TO 0.9 MILE EAST OF I-65      PROJECT(S) :  9999197 
                                                                                                   1006487 
                                                                                                   1006488 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $    10,152,470.02   97.9526% 
   2   27-0887958     WALSH CONSTRUCTION COMPANY II LLC                                          $    10,364,675.84  100.0000% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $    10,578,000.00  102.0582% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    11,550,412.12  111.4402% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2  ) 27-0887958          |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  296000.00000      296000.00|  197827.14000      197827.14|   70000.00000       70000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |   12000.00000       12000.00|   75000.00000       75000.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  532000.00000      532000.00|  518000.00000      518000.00|  528244.17000      528244.17 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  200000.00000      200000.00|  207000.00000      207000.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 201-90788                       LUMP |   12000.00000       12000.00|   50000.00000       50000.00|    7000.00000        7000.00 
  DEBRIS, REMOVE, STRUCTURE NO , BRIDGE   |                             |                             | 
  NO 1, STR NO 18                         |                             |                             | 
0013 202-02240            28674.000  SYS  |       7.50000      215055.00|       6.34000      181793.16|      10.00000      286740.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02271               16.000  EACH |     400.00000        6400.00|     149.19000        2387.04|     122.00000        1952.00 
  HEADWALL, REMOVE                        |                             |                             | 
0015 202-02272              344.000  LFT  |      20.00000        6880.00|      11.51000        3959.44|       5.00000        1720.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0016 202-02279              961.000  LFT  |      12.00000       11532.00|       3.84000        3690.24|       3.00000        2883.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0018 202-74045               74.000  EACH |      30.00000        2220.00|      30.00000        2220.00|      30.00000        2220.00 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0019 202-74080                2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00|    1600.00000        3200.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-82066                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  SIGN CIRCUITRY, CANTILEVERS, REMOVE     |                             |                             | 
0021 202-86946                3.000  EACH |     125.00000         375.00|     125.00000         375.00|     125.00000         375.00 
  HANDHOLE, REMOVE                        |                             |                             | 
0022 202-93763                8.000  EACH |     350.00000        2800.00|     350.00000        2800.00|     350.00000        2800.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0023 202-96035               20.000  LFT  |     100.00000        2000.00|      87.28000        1745.60|     170.00000        3400.00 
  CONCRETE WALL, REMOVE                   |                             |                             | 
0024 202-96133             1108.000  LFT  |       2.00000        2216.00|       8.76000        9706.08|      13.00000       14404.00 
  PIPE, REMOVE                            |                             |                             | 
0025 202-99187             2579.000  LFT  |       2.75000        7092.25|       1.80000        4642.20|       2.75000        7092.25 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0026 203-02000            41965.000  CYS  |       8.00000      335720.00|      13.00000      545545.00|      12.00000      503580.00 
  EXCAVATION, COMMON                      |                             |                             | 
0027 203-02070             9115.000  CYS  |       0.01000          91.15|       0.01000          91.15|      15.00000      136725.00 
  BORROW                                  |                             |                             | 
0028 205-03371             2051.000  CYS  |      10.00000       20510.00|       7.67000       15731.17|      16.00000       32816.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0029 205-06931              253.000  TON  |      65.00000       16445.00|      73.69000       18643.57|      45.00000       11385.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0030 205-06932              402.000  LFT  |      15.00000        6030.00|       9.25000        3718.50|      12.00000        4824.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0031 205-06933                7.000  EACH |     120.00000         840.00|      85.00000         595.00|     125.00000         875.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0032 205-06934               73.000  TON  |     400.00000       29200.00|     400.00000       29200.00|     345.00000       25185.00 
  TEMPORARY MULCHING                      |                             |                             | 
0033 205-06936               20.000  TON  |      82.00000        1640.00|     154.11000        3082.20|      65.00000        1300.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937            18458.000  LFT  |       1.50000       27687.00|       1.98000       36546.84|       1.50000       27687.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 205-09543              150.000  TON  |      55.00000        8250.00|      51.18000        7677.00|      30.00000        4500.00 
  NO 2 STONE                              |                             |                             | 
0036 207-08263           102662.000  SYS  |       4.50000      461979.00|       5.23000      536922.26|       5.95000      610838.90 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0037 207-08263             9100.000  SYS  |      15.00000      136500.00|      14.54000      132314.00|      16.10000      146510.00 
  SUBGRADE TREATMENT, TYPE IA , AGGREGATE |                             |                             | 
  OPTION ONLY                             |                             |                             | 
0038 207-08267             5305.000  SYS  |       8.00000       42440.00|      12.07000       64031.35|       9.50000       50397.50 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0039 211-09264              900.000  CYS  |       3.00000        2700.00|      20.63000       18567.00|      15.00000       13500.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0040 211-09265             1251.000  CYS  |      25.00000       31275.00|      23.86000       29848.86|      15.00000       18765.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 213-09269              613.000  CYS  |      80.00000       49040.00|      90.22000       55304.86|      90.00000       55170.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0042 301-07448             7516.000  TON  |      17.00000      127772.00|      17.59000      132206.44|      18.00000      135288.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0043 302-06464            24464.000  CYS  |      37.50000      917400.00|      29.93000      732207.52|      35.00000      856240.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0044 303-08210               30.000  TON  |      75.00000        2250.00|      50.62000        1518.60|      50.00000        1500.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0045 306-08034             3039.000  SYS  |       3.00000        9117.00|       1.11000        3373.29|       8.00000       24312.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0046 402-07784              268.000  TON  |      87.75000       23517.00|      87.75000       23517.00|     125.00000       33500.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0047 402-07785               67.000  TON  |      89.85000        6019.95|      89.85000        6019.95|     100.00000        6700.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0048 402-10083             2241.000  TON  |      68.84000      154270.44|      68.84000      154270.44|      85.00000      190485.00 
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             | 
0050 501-06321            93599.000  SYS  |      33.90000     3173006.10|      33.09000     3097190.91|      36.00000     3369564.00 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0051 503-05240            53189.000  LFT  |       9.00000      478701.00|      10.25000      545187.25|       8.00000      425512.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0052 601-01522                2.000  EACH |    2100.00000        4200.00|    1900.00000        3800.00|    2100.00000        4200.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0053 601-01701                2.000  EACH |    1865.00000        3730.00|    1800.00000        3600.00|    1865.00000        3730.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0054 601-01848                1.000  EACH |    2065.00000        2065.00|    1800.00000        1800.00|    2065.00000        2065.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 5                               |                             |                             | 
0055 601-02241             1325.000  LFT  |       4.50000        5962.50|       4.00000        5300.00|       4.50000        5962.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0056 601-05071                1.000  EACH |    2500.00000        2500.00|    1800.00000        1800.00|    2500.00000        2500.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0058 601-06854                5.000  EACH |    2800.00000       14000.00|    2300.00000       11500.00|    2800.00000       14000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0059 601-08433                1.000  EACH |     610.00000         610.00|    1200.00000        1200.00|     610.00000         610.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0060 601-08434                1.000  EACH |     110.00000         110.00|    1400.00000        1400.00|     110.00000         110.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 150 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
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0061 601-09149                2.000  EACH |   33300.00000       66600.00|   25500.00000       51000.00|   33300.00000       66600.00 
  IMPACT ATTENUATOR, CR1, W1, TL-3        |                             |                             | 
0062 601-94689               15.000  EACH |    2635.00000       39525.00|    2700.00000       40500.00|    2635.00000       39525.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0063 601-99105             3583.000  LFT  |      18.75000       67181.25|      18.00000       64494.00|      18.75000       67181.25 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0064 601-99123                4.000  EACH |    3100.00000       12400.00|    2400.00000        9600.00|    3100.00000       12400.00 
  GUARDRAIL, TRANSITION, GP               |                             |                             | 
0065 603-06040             2579.000  LFT  |       7.25000       18697.75|       5.10000       13152.90|       7.25000       18697.75 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0066 605-06090              217.000  LFT  |      14.00000        3038.00|      11.71000        2541.07|      12.00000        2604.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0067 605-06121             1442.000  LFT  |      15.00000       21630.00|       8.37000       12069.54|      16.50000       23793.00 
  CURB, CONCRETE, B                       |                             |                             | 
0068 605-06140               42.000  LFT  |      21.00000         882.00|      26.69000        1120.98|      50.00000        2100.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0069 605-06145              177.000  LFT  |      20.00000        3540.00|      20.59000        3644.43|      30.00000        5310.00 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0070 605-06245             4255.000  SYS  |      36.00000      153180.00|      51.80000      220409.00|      50.00000      212750.00 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0071 610-07487             1776.000  TON  |      73.50000      130536.00|      73.50000      130536.00|      84.00000      149184.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0072 610-09108             2088.000  SYS  |      55.00000      114840.00|      45.43000       94857.84|      45.00000       93960.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0073 611-06497                2.000  EACH |     215.00000         430.00|     150.00000         300.00|     215.00000         430.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0074 611-06498                1.000  EACH |     275.00000         275.00|     170.00000         170.00|     275.00000         275.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0075 615-06490               61.000  EACH |     137.00000        8357.00|     140.00000        8540.00|     137.00000        8357.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0076 615-06500                2.000  EACH |     650.00000        1300.00|     580.00000        1160.00|     650.00000        1300.00 
  MONUMENT, A                             |                             |                             | 
0077 615-06505                6.000  EACH |     755.00000        4530.00|     580.00000        3480.00|     755.00000        4530.00 
  MONUMENT, B                             |                             |                             | 
0078 615-06510                2.000  EACH |     555.00000        1110.00|     360.00000         720.00|     555.00000        1110.00 
  MONUMENT, C                             |                             |                             | 
0079 615-06515               48.000  EACH |     135.00000        6480.00|     230.00000       11040.00|     135.00000        6480.00 
  MONUMENT, D                             |                             |                             | 
0080 615-06520                1.000  EACH |    1500.00000        1500.00|     580.00000         580.00|    1500.00000        1500.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0081 615-06535                1.000  EACH |    1000.00000        1000.00|     630.00000         630.00|    1000.00000        1000.00 
  BENCH MARK POST, RESET                  |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 616-02320             1282.000  SYS  |       1.55000        1987.10|       2.38000        3051.16|       1.25000        1602.50 
  GEOTEXTILES                             |                             |                             | 
0083 616-05688               77.000  TON  |      57.00000        4389.00|      38.72000        2981.44|      43.00000        3311.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0084 616-06405              445.000  TON  |      41.00000       18245.00|      33.89000       15081.05|      37.00000       16465.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0085 616-06451               62.000  TON  |      41.00000        2542.00|      51.69000        3204.78|      44.00000        2728.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0087 619-11052                       LUMP |   40000.00000       40000.00|   50000.00000       50000.00|   56000.00000       56000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2,  |                             |                             | 
  I-65-249-04896BNBL                      |                             |                             | 
0088 619-11052                       LUMP |   40000.00000       40000.00|   50000.00000       50000.00|   56000.00000       56000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3,  |                             |                             | 
  I-65-249-04896BSBL                      |                             |                             | 
0089 619-51859                       LUMP |   15000.00000       15000.00|   25000.00000       25000.00|    5000.00000        5000.00 
  PAINT STEEL BRIDGE, BR. NO. , 2,        |                             |                             | 
  I-65-249-04896BNBL                      |                             |                             | 
0090 619-51859                       LUMP |   15000.00000       15000.00|   25000.00000       25000.00|    5000.00000        5000.00 
  PAINT STEEL BRIDGE, BR. NO. , 3,        |                             |                             | 
  I-65-249-04896BSBL                      |                             |                             | 
0091 621-01004                3.000  EACH |     400.00000        1200.00|     400.00000        1200.00|     575.00000        1725.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0092 621-02770            66315.000  SYS  |       0.65000       43104.75|       0.65000       43104.75|       1.15000       76262.25 
  EROSION CONTROL BLANKET                 |                             |                             | 
0093 621-06545                6.000  TON  |     600.00000        3600.00|     600.00000        3600.00|     985.00000        5910.00 
  FERTILIZER                              |                             |                             | 
0094 621-06557             1088.000  LBS  |       2.50000        2720.00|       2.50000        2720.00|       2.20000        2393.60 
  SEED MIXTURE, T                         |                             |                             | 
0095 621-06565               29.000  TON  |     400.00000       11600.00|     400.00000       11600.00|     345.00000       10005.00 
  MULCHING MATERIAL                       |                             |                             | 
0096 621-06567              253.000  kGAL |       1.00000         253.00|       1.00000         253.00|       1.00000         253.00 
  WATER                                   |                             |                             | 
0097 621-06574             3864.000  SYS  |       2.98000       11514.72|       2.98000       11514.72|       3.11000       12017.04 
  SODDING                                 |                             |                             | 
0098 621-06575            66315.000  SYS  |       2.98000      197618.70|       3.21000      212871.15|       3.11000      206239.65 
  SODDING, NURSERY                        |                             |                             | 
0099 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0100 628-09403               15.000  MOS  |    2300.00000       34500.00|    2628.33000       39424.95|    2800.00000       42000.00 
  FIELD OFFICE, C                         |                             |                             | 
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0101 628-09407               30.000  MOS  |     100.00000        3000.00|     200.00000        6000.00|     165.00000        4950.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0102 628-11007               60.000  MOS  |     100.00000        6000.00|     100.00000        6000.00|     150.00000        9000.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0103 628-11068                4.000  EACH |     200.00000         800.00|     100.00000         400.00|      70.00000         280.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0104 702-51863              158.000  EACH |      17.00000        2686.00|      14.60000        2306.80|      55.00000        8690.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0105 702-90915               47.400  CYS  |     475.00000       22515.00|     735.12000       34844.69|     700.00000       33180.00 
  CONCRETE, CLASS A                       |                             |                             | 
0106 703-06029             3869.000  LBS  |       2.00000        7738.00|       1.07000        4139.83|       4.00000       15476.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0107 706-09545              400.000  CYS  |      32.00000       12800.00|      29.41000       11764.00|      45.00000       18000.00 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0108 709-51821                       LUMP |    9000.00000        9000.00|   10000.00000       10000.00|    8500.00000        8500.00 
  SURFACE SEAL , STR NO 2 & 3             |                             |                             | 
0109 714-11175              225.000  LFT  |     550.00000      123750.00|     450.00000      101250.00|     395.00000       88875.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 6 FT X 5 FT                   |                             |                             | 
0110 714-11311              137.000  LFT  |     725.00000       99325.00|     625.00000       85625.00|     575.00000       78775.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 5 FT                   |                             |                             | 
0111 715-04555                8.000  EACH |     993.50000        7948.00|     676.34000        5410.72|     817.00000        6536.00 
  PIPE END SECTION, MIN AREA 5.1 SF       |                             |                             | 
0112 715-05032              961.000  LFT  |      27.00000       25947.00|      29.83000       28666.63|      36.50000       35076.50 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0113 715-05048            16505.000  LFT  |       3.75000       61893.75|       3.27000       53971.35|       5.00000       82525.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0114 715-05053              775.000  LFT  |      18.00000       13950.00|       9.77000        7571.75|      12.00000        9300.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0115 715-05121              114.000  LFT  |      34.00000        3876.00|      34.48000        3930.72|      42.00000        4788.00 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0116 715-05149              210.000  LFT  |      23.00000        4830.00|      30.80000        6468.00|      34.50000        7245.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0117 715-05152              409.000  LFT  |      34.00000       13906.00|      36.63000       14981.67|      40.00000       16360.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0118 715-05154             1037.000  LFT  |      45.00000       46665.00|      46.13000       47836.81|      46.00000       47702.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0119 715-05156              130.000  LFT  |      55.00000        7150.00|      53.44000        6947.20|      52.50000        6825.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
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0120 715-05169              319.000  LFT  |      27.00000        8613.00|      26.94000        8593.86|      35.50000       11324.50 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0121 715-05171               88.000  LFT  |      34.00000        2992.00|      33.11000        2913.68|      36.50000        3212.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0122 715-05236              308.000  LFT  |     117.08000       36060.64|      79.24000       24405.92|      71.00000       21868.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 5 SF     |                             |                             | 
0123 715-06471                2.000  EACH |     700.00000        1400.00|     571.34000        1142.68|     565.00000        1130.00 
  PIPE END SECTION, MIN AREA 3.3 SF       |                             |                             | 
0124 715-08243               48.000  LFT  |      98.81000        4742.88|      66.31000        3182.88|      57.00000        2736.00 
  PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SF   |                             |                             | 
0125 715-09064             2792.000  LFT  |       1.25000        3490.00|       2.00000        5584.00|       1.50000        4188.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0126 715-09769              240.000  LFT  |     141.48000       33955.20|      67.02000       16084.80|      68.50000       16440.00 
  PIPE, TYPE 3 DEFORMED, MIN AREA 5.1 SFT |                             |                             | 
0127 715-46005               14.000  EACH |     347.00000        4858.00|     308.28000        4315.92|     336.00000        4704.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0128 715-46010                5.000  EACH |     400.00000        2000.00|     331.27000        1656.35|     402.00000        2010.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0129 715-46020                4.000  EACH |     475.00000        1900.00|     596.92000        2387.68|     468.00000        1872.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0130 715-46030                1.000  EACH |     605.00000         605.00|     665.40000         665.40|     600.00000         600.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0131 718-06529                6.000  EACH |     850.00000        5100.00|     729.18000        4375.08|     850.00000        5100.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0132 718-06531               30.000  EACH |     800.00000       24000.00|     704.86000       21145.80|     550.00000       16500.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0133 718-06532             3000.000  LFT  |       1.10000        3300.00|       1.00000        3000.00|       1.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0134 718-52610             1496.000  CYS  |      33.00000       49368.00|      31.03000       46420.88|      25.00000       37400.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0135 720-44000                8.000  EACH |     445.00000        3560.00|     680.33000        5442.64|     331.00000        2648.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0136 720-45025                1.000  EACH |    2340.00000        2340.00|    2046.02000        2046.02|    1315.00000        1315.00 
  INLET, D6                               |                             |                             | 
0137 720-45030                1.000  EACH |    1400.00000        1400.00|    1661.32000        1661.32|    1105.00000        1105.00 
  INLET, E7                               |                             |                             | 
0138 720-45035                3.000  EACH |    1390.00000        4170.00|    1661.31000        4983.93|    1103.00000        3309.00 
  INLET, F7                               |                             |                             | 
0139 720-45040                2.000  EACH |    2225.00000        4450.00|    2009.02000        4018.04|    2378.00000        4756.00 
  INLET, G7                               |                             |                             | 
0140 720-45510                2.000  EACH |    2600.00000        5200.00|    2410.76000        4821.52|    1836.50000        3673.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
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0141 720-95409                2.000  EACH |    3200.00000        6400.00|    3483.01000        6966.02|    1787.00000        3574.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0142 720-97865                4.000  EACH |    3700.00000       14800.00|    2629.80000       10519.20|    2030.00000        8120.00 
  MANHOLE, C2, MODIFIED                   |                             |                             | 
0143 720-98555                1.000  EACH |    2075.00000        2075.00|    2511.10000        2511.10|    1777.00000        1777.00 
  INLET, C15                              |                             |                             | 
0144 723-08608              608.000  SFT  |      90.00000       54720.00|      51.26000       31166.08|      87.00000       52896.00 
  WINGWALL                                |                             |                             | 
0145 727-90308              119.000  LFT  |      40.37000        4804.03|      34.08000        4055.52|      59.60000        7092.40 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0146 727-90309               15.000  GAL  |      54.00000         810.00|      53.34000         800.10|      54.00000         810.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0147 727-93560                       LUMP |     200.00000         200.00|     500.00000         500.00|     200.00000         200.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0148 801-02595                3.000  EACH |     155.00000         465.00|     155.00000         465.00|     155.00000         465.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0149 801-03290               12.000  EACH |     140.00000        1680.00|     128.00000        1536.00|     140.00000        1680.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0150 801-04308               20.000  EACH |     345.00000        6900.00|     110.00000        2200.00|     345.00000        6900.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0151 801-06201               22.500  SFT  |      22.00000         495.00|      22.00000         495.00|      13.80000         310.50 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0152 801-06202               56.000  LFT  |      20.00000        1120.00|      20.00000        1120.00|      17.70000         991.20 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0153 801-06203            35000.000  LFT  |       0.17000        5950.00|       0.16000        5600.00|       0.17000        5950.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0154 801-06207            64300.000  LFT  |       0.88000       56584.00|       0.87000       55941.00|       0.88000       56584.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0155 801-06211               13.000  EACH |      95.00000        1235.00|      85.00000        1105.00|      95.00000        1235.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0156 801-06218              377.000  LFT  |       5.00000        1885.00|       4.25000        1602.25|       5.00000        1885.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0157 801-06640               37.000  EACH |     130.00000        4810.00|     112.00000        4144.00|     130.00000        4810.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0158 801-06645                5.000  EACH |      48.00000         240.00|      40.00000         200.00|      48.00000         240.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0159 801-06710               30.000  DAY  |      10.00000         300.00|      10.00000         300.00|      10.00000         300.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 801-06775                       LUMP |   41950.00000       41950.00|  150000.00000      150000.00|  130000.00000      130000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0161 801-07118              468.000  LFT  |       8.45000        3954.60|       8.00000        3744.00|       8.45000        3954.60 
  BARRICADE, III-A                        |                             |                             | 
0162 801-07119               48.000  LFT  |       9.15000         439.20|       8.55000         410.40|       9.15000         439.20 
  BARRICADE, III-B                        |                             |                             | 
0163 801-08401             9260.000  LFT  |      18.75000      173625.00|      25.31000      234370.60|      14.00000      129640.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0164 801-08508              252.000  LFT  |      30.00000        7560.00|      22.84000        5755.68|      15.00000        3780.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0165 801-94295               32.000  EACH |     130.00000        4160.00|     130.00000        4160.00|     130.00000        4160.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0166 802-05701              765.500  LFT  |      11.30000        8650.15|      11.30000        8650.15|      11.30000        8650.15 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0167 802-05702              211.250  LFT  |      11.65000        2461.06|      11.65000        2461.06|      11.65000        2461.06 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0168 802-07057              899.000  SFT  |      20.00000       17980.00|      20.00000       17980.00|      20.00000       17980.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0169 802-07151               10.000  EACH |     375.00000        3750.00|     375.00000        3750.00|     375.00000        3750.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0170 802-08456               12.000  EACH |     385.00000        4620.00|     385.00000        4620.00|     385.00000        4620.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VIII                        |                             |                             | 
0171 802-09578                2.000  EACH |   34500.00000       69000.00|   34500.00000       69000.00|   34500.00000       69000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0172 802-09581                2.000  EACH |    7800.00000       15600.00|    7800.00000       15600.00|    7800.00000       15600.00 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN                    |                             |                             | 
0173 802-09838              504.780  SFT  |      15.00000        7571.70|      15.00000        7571.70|      15.00000        7571.70 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0174 802-09840              104.100  SFT  |      18.00000        1873.80|      18.00000        1873.80|      18.00000        1873.80 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0175 802-09842               78.000  SFT  |      18.00000        1404.00|      18.00000        1404.00|      18.00000        1404.00 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0176 802-74040                6.000  EACH |     175.00000        1050.00|     175.00000        1050.00|     175.00000        1050.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0177 802-76095             4874.000  LBS  |       4.00000       19496.00|       4.00000       19496.00|       4.00000       19496.00 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0178 804-06771               50.000  EACH |      35.00000        1750.00|      33.00000        1650.00|      40.00000        2000.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0179 805-01300                2.000  EACH |    1800.00000        3600.00|    1800.00000        3600.00|    1800.00000        3600.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0180 805-01842               21.000  EACH |     700.00000       14700.00|     700.00000       14700.00|     700.00000       14700.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0181 805-01843                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0182 805-01844             4042.000  LFT  |      11.00000       44462.00|      11.00000       44462.00|      11.00000       44462.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0183 805-02087                       LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0184 805-02373             2057.000  LFT  |       2.60000        5348.20|       2.60000        5348.20|       2.60000        5348.20 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0186 805-09539                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|    1100.00000        2200.00 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0187 805-78109                1.000  EACH |   13900.00000       13900.00|   13900.00000       13900.00|   13900.00000       13900.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0188 805-78205               20.000  EACH |     777.00000       15540.00|     777.00000       15540.00|     777.00000       15540.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0189 805-78230                4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0190 805-78415               10.000  EACH |    1740.00000       17400.00|    1740.00000       17400.00|    1740.00000       17400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0191 805-78420               10.000  EACH |     340.00000        3400.00|     340.00000        3400.00|     340.00000        3400.00 
  DISCONNECT HANGER                       |                             |                             | 
0192 805-78467               55.000  LFT  |       3.00000         165.00|       3.00000         165.00|       3.00000         165.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0193 805-78470             6552.000  LFT  |       0.32000        2096.64|       0.32000        2096.64|       0.32000        2096.64 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0194 805-78485              538.000  LFT  |       1.20000         645.60|       1.20000         645.60|       1.20000         645.60 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0195 805-78490             2486.000  LFT  |       1.60000        3977.60|       1.60000        3977.60|       1.60000        3977.60 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0196 805-78510             7814.000  LFT  |       0.80000        6251.20|       0.80000        6251.20|       0.80000        6251.20 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0197 805-78785               17.000  EACH |     410.00000        6970.00|     410.00000        6970.00|     410.00000        6970.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0198 805-78795             2336.000  LFT  |       8.00000       18688.00|       8.00000       18688.00|       8.00000       18688.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0199 805-78925                1.000  EACH |     710.00000         710.00|     710.00000         710.00|     710.00000         710.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0200 805-81060               10.000  EACH |    5210.00000       52100.00|    5210.00000       52100.00|    5210.00000       52100.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0201 805-86890              840.000  LFT  |       0.88000         739.20|       0.88000         739.20|       0.88000         739.20 
  CABLE POLE CIRCUIT THWH, NO 10 COPPER   |                             |                             | 
  STRANDED                                |                             |                             | 
0202 805-92504               10.000  EACH |     298.00000        2980.00|     298.00000        2980.00|     298.00000        2980.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0203 807-02191                3.000  EACH |     700.00000        2100.00|     700.00000        2100.00|     700.00000        2100.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0204 807-02193                8.000  EACH |     800.00000        6400.00|     800.00000        6400.00|     800.00000        6400.00 
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             | 
  X 8FT , WITH GROUNDING                  |                             |                             | 
0205 807-02426              535.000  LFT  |       8.77000        4691.95|       8.77000        4691.95|       8.77000        4691.95 
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             | 
  IN CONDUIT, 4 1/C                       |                             |                             | 
0206 807-03051              960.000  LFT  |       1.00000         960.00|       1.00000         960.00|       1.00000         960.00 
  LIGHT CABLE, 1/C 10GA.                  |                             |                             | 
0207 807-07580             2990.000  LFT  |       8.77000       26222.30|       8.77000       26222.30|       8.77000       26222.30 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
0208 807-82052                2.000  EACH |     542.00000        1084.00|     542.00000        1084.00|     542.00000        1084.00 
  CIRCUIT INSTALLATION, UNDERPASS, 2      |                             |                             | 
  LUMINAIRE,S                             |                             |                             | 
0209 807-85752                8.000  EACH |    1425.00000       11400.00|    1425.00000       11400.00|    1425.00000       11400.00 
  LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST  |                             |                             | 
  ARM, BREAKAWAY BASE                     |                             |                             | 
0210 807-86620                8.000  EACH |     300.00000        2400.00|     300.00000        2400.00|     300.00000        2400.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0211 807-86750                4.000  EACH |     845.00000        3380.00|     845.00000        3380.00|     845.00000        3380.00 
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                             |                             | 
  HIGH PRESSURE, 150 WATT                 |                             |                             | 
0212 807-86910                8.000  EACH |      19.00000         152.00|      19.00000         152.00|      19.00000         152.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0213 807-86915                8.000  EACH |      20.00000         160.00|      20.00000         160.00|      20.00000         160.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0214 807-86920               18.000  EACH |      17.00000         306.00|      17.00000         306.00|      17.00000         306.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0215 807-86925               12.000  EACH |      21.00000         252.00|      21.00000         252.00|      21.00000         252.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0216 807-86930               16.000  EACH |      17.00000         272.00|      17.00000         272.00|      17.00000         272.00 
  INSULATION LINK, NON-WATERPROOFED       |                             |                             | 
0217 807-86935               12.000  EACH |      21.00000         252.00|      21.00000         252.00|      21.00000         252.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0218 807-86955               11.000  EACH |      70.00000         770.00|      70.00000         770.00|      70.00000         770.00 
  CABLE-DUCT MARKER                       |                             |                             | 
0222 808-06703             2771.000  LFT  |       0.35000         969.85|       0.35000         969.85|       0.35000         969.85 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0223 808-06716             3615.000  LFT  |       0.38000        1373.70|       0.35000        1265.25|       0.38000        1373.70 
  LINE, REMOVE                            |                             |                             | 
0224 808-09381                       LUMP |     800.00000         800.00|     800.00000         800.00|     800.00000         800.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0225 808-10031             2630.000  LFT  |       0.25000         657.50|       0.25000         657.50|       0.25000         657.50 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0226 808-10033            29503.000  LFT  |       0.25000        7375.75|       0.25000        7375.75|       0.25000        7375.75 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0227 808-10034            13980.000  LFT  |       0.25000        3495.00|       0.25000        3495.00|       0.25000        3495.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0228 808-10036              300.000  LFT  |       0.25000          75.00|       0.25000          75.00|       0.25000          75.00 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0229 808-10037             1838.000  LFT  |       0.50000         919.00|       0.50000         919.00|       0.50000         919.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             | 
  IN                                      |                             |                             | 
0230 808-10038              999.000  LFT  |       8.00000        7992.00|       8.00000        7992.00|       8.00000        7992.00 
  TRANSVERSE MARKINGS MULTI-COMPONENT,    |                             |                             | 
  CROSSHATCH LINE, WHITE, 24"             |                             |                             | 
0231 808-10042              210.000  LFT  |       4.00000         840.00|       4.00000         840.00|       4.00000         840.00 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0232 808-10051              354.000  LFT  |       8.00000        2832.00|       8.00000        2832.00|       8.00000        2832.00 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
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     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0233 808-10058             4078.000  LFT  |       0.50000        2039.00|       0.50000        2039.00|       0.50000        2039.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
0234 808-10078              130.000  LFT  |       4.00000         520.00|       4.00000         520.00|       4.00000         520.00 
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             | 
  IN, 24 IN LINE, 48 IN GAP               |                             |                             | 
0235 808-10119              477.000  LFT  |       7.88000        3758.76|       7.88000        3758.76|       7.88000        3758.76 
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             | 
  SOLID, YELLOW, CROSSHATCH, 24 IN.       |                             |                             | 
0236 808-75245             3086.000  LFT  |       0.35000        1080.10|       0.35000        1080.10|       0.35000        1080.10 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0237 808-75998              432.000  EACH |      19.25000        8316.00|      19.25000        8316.00|      18.79000        8117.28 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0238 202-01405               20.000  CYS  |     200.00000        4000.00|     240.49000        4809.80|     150.52000        3010.40 
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                             |                             | 
0239 406-05520                6.000  TON  |     600.00000        3600.00|     600.00000        3600.00|     100.00000         600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0240 805-01815               10.000  EACH |    2010.00000       20100.00|    2010.00000       20100.00|    2010.00000       20100.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0241 808-10066                5.000  EACH |      98.00000         490.00|      98.00000         490.00|      98.00000         490.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, WRONG WAY RAMP ARROW   |                             |                             | 
0242 808-10077               51.000  EACH |      80.00000        4080.00|      80.00000        4080.00|      80.00000        4080.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0243 808-10052               20.000  EACH |      99.00000        1980.00|      99.00000        1980.00|      99.00000        1980.00 
  PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY |                             |                             | 
0244 808-75996              200.000  EACH |       4.25000         850.00|       4.25000         850.00|       4.00000         800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0245 801-07023                5.000  EACH |    5400.00000       27000.00|    5500.00000       27500.00|    6900.00000       34500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0246 720-45140                1.000  EACH |    2400.00000        2400.00|    2401.09000        2401.09|    1725.00000        1725.00 
  INLET, G7, MODIFIED                     |                             |                             | 
0247 202-92222                5.000  EACH |    1000.00000        5000.00|     500.00000        2500.00|     600.00000        3000.00 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR (SOIL), 24 HOUR RETURN  |                             |                             | 
0248 807-01603                2.000  EACH |    3200.00000        6400.00|    3200.00000        6400.00|    3200.00000        6400.00 
  SERVICE POINT, TYPE II                  |                             |                             | 
0249 202-95579                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 27-0887958         |(   3  ) 35-1917625 
                                          |SUPERIOR CONSTRUCTION CO     |WALSH CONSTRUCTION COMPANY I |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 621-06553             2000.000  LBS  |       3.40000        6800.00|       3.40000        6800.00|       2.73000        5460.00 
  SEED MIXTURE, R                         |                             |                             | 
0251 801-06625               15.000  EACH |      89.00000        1335.00|      80.00000        1200.00|      89.00000        1335.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0252 801-06539                       LUMP |    4100.00000        4100.00|    4100.00000        4100.00|    4100.00000        4100.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    10,152,470.02|           $    10,364,675.84|           $    10,578,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,152,470.02|           $    10,364,675.84|           $    10,578,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  200000.00000      200000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |   20000.00000       20000.00|                             | 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09377                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP | 1100000.00000     1100000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  150000.00000      150000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 201-90788                       LUMP |    6400.00000        6400.00|                             | 
  DEBRIS, REMOVE, STRUCTURE NO , BRIDGE   |                             |                             | 
  NO 1, STR NO 18                         |                             |                             | 
0013 202-02240            28674.000  SYS  |       9.30000      266668.20|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0014 202-02271               16.000  EACH |     120.00000        1920.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0015 202-02272              344.000  LFT  |       4.10000        1410.40|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0016 202-02279              961.000  LFT  |       2.85000        2738.85|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0018 202-74045               74.000  EACH |      30.00000        2220.00|                             | 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0019 202-74080                2.000  EACH |    1600.00000        3200.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-82066                2.000  EACH |     250.00000         500.00|                             | 
  SIGN CIRCUITRY, CANTILEVERS, REMOVE     |                             |                             | 
0021 202-86946                3.000  EACH |     125.00000         375.00|                             | 
  HANDHOLE, REMOVE                        |                             |                             | 
0022 202-93763                8.000  EACH |     350.00000        2800.00|                             | 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0023 202-96035               20.000  LFT  |     170.00000        3400.00|                             | 
  CONCRETE WALL, REMOVE                   |                             |                             | 
0024 202-96133             1108.000  LFT  |      12.40000       13739.20|                             | 
  PIPE, REMOVE                            |                             |                             | 
0025 202-99187             2579.000  LFT  |       2.75000        7092.25|                             | 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0026 203-02000            41965.000  CYS  |      15.00000      629475.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0027 203-02070             9115.000  CYS  |       0.10000         911.50|                             | 
  BORROW                                  |                             |                             | 
0028 205-03371             2051.000  CYS  |       0.10000         205.10|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0029 205-06931              253.000  TON  |      52.75000       13345.75|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0030 205-06932              402.000  LFT  |      11.75000        4723.50|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0031 205-06933                7.000  EACH |     175.00000        1225.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0032 205-06934               73.000  TON  |     400.00000       29200.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0033 205-06936               20.000  TON  |      75.60000        1512.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0034 205-06937            18458.000  LFT  |       1.00000       18458.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0035 205-09543              150.000  TON  |      28.60000        4290.00|                             | 
  NO 2 STONE                              |                             |                             | 
0036 207-08263           102662.000  SYS  |       5.75000      590306.50|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0037 207-08263             9100.000  SYS  |      16.10000      146510.00|                             | 
  SUBGRADE TREATMENT, TYPE IA , AGGREGATE |                             |                             | 
  OPTION ONLY                             |                             |                             | 
0038 207-08267             5305.000  SYS  |      18.05000       95755.25|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0039 211-09264              900.000  CYS  |      15.00000       13500.00|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0040 211-09265             1251.000  CYS  |      15.00000       18765.00|                             | 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 213-09269              613.000  CYS  |      85.15000       52196.95|                             | 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0042 301-07448             7516.000  TON  |      18.50000      139046.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0043 302-06464            24464.000  CYS  |      40.75000      996908.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0044 303-08210               30.000  TON  |      36.70000        1101.00|                             | 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0045 306-08034             3039.000  SYS  |       2.65000        8053.35|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0046 402-07784              268.000  TON  |      97.50000       26130.00|                             | 
  HMA SURFACE, TYPE D                     |                             |                             | 
0047 402-07785               67.000  TON  |      94.50000        6331.50|                             | 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0048 402-10083             2241.000  TON  |      96.50000      216256.50|                             | 
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             | 
0050 501-06321            93599.000  SYS  |      38.00000     3556762.00|                             | 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
0051 503-05240            53189.000  LFT  |      11.05000      587738.45|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0052 601-01522                2.000  EACH |    2100.00000        4200.00|                             | 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0053 601-01701                2.000  EACH |    1865.00000        3730.00|                             | 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0054 601-01848                1.000  EACH |    2065.00000        2065.00|                             | 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 5                               |                             |                             | 
0055 601-02241             1325.000  LFT  |       4.50000        5962.50|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0056 601-05071                1.000  EACH |    2500.00000        2500.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                             |                             | 
  CURVED, 7                               |                             |                             | 
0058 601-06854                5.000  EACH |    2800.00000       14000.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0059 601-08433                1.000  EACH |     610.00000         610.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0060 601-08434                1.000  EACH |     110.00000         110.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 601-09149                2.000  EACH |   33000.00000       66000.00|                             | 
  IMPACT ATTENUATOR, CR1, W1, TL-3        |                             |                             | 
0062 601-94689               15.000  EACH |    2635.00000       39525.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0063 601-99105             3583.000  LFT  |      18.75000       67181.25|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0064 601-99123                4.000  EACH |    3100.00000       12400.00|                             | 
  GUARDRAIL, TRANSITION, GP               |                             |                             | 
0065 603-06040             2579.000  LFT  |       7.25000       18697.75|                             | 
  FENCE, FARM FIELD, 47 IN                |                             |                             | 
0066 605-06090              217.000  LFT  |      34.40000        7464.80|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0067 605-06121             1442.000  LFT  |      17.90000       25811.80|                             | 
  CURB, CONCRETE, B                       |                             |                             | 
0068 605-06140               42.000  LFT  |      37.30000        1566.60|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0069 605-06145              177.000  LFT  |      32.75000        5796.75|                             | 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0070 605-06245             4255.000  SYS  |      52.75000      224451.25|                             | 
  CENTER CURB, B, CONCRETE                |                             |                             | 
0071 610-07487             1776.000  TON  |      83.00000      147408.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0072 610-09108             2088.000  SYS  |      59.50000      124236.00|                             | 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0073 611-06497                2.000  EACH |     215.00000         430.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0074 611-06498                1.000  EACH |     275.00000         275.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0075 615-06490               61.000  EACH |     137.00000        8357.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0076 615-06500                2.000  EACH |     650.00000        1300.00|                             | 
  MONUMENT, A                             |                             |                             | 
0077 615-06505                6.000  EACH |     755.00000        4530.00|                             | 
  MONUMENT, B                             |                             |                             | 
0078 615-06510                2.000  EACH |     555.00000        1110.00|                             | 
  MONUMENT, C                             |                             |                             | 
0079 615-06515               48.000  EACH |     135.00000        6480.00|                             | 
  MONUMENT, D                             |                             |                             | 
0080 615-06520                1.000  EACH |    1500.00000        1500.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0081 615-06535                1.000  EACH |    1000.00000        1000.00|                             | 
  BENCH MARK POST, RESET                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 616-02320             1282.000  SYS  |       1.25000        1602.50|                             | 
  GEOTEXTILES                             |                             |                             | 
0083 616-05688               77.000  TON  |      42.05000        3237.85|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0084 616-06405              445.000  TON  |      36.20000       16109.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0085 616-06451               62.000  TON  |      43.10000        2672.20|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0087 619-11052                       LUMP |   40000.00000       40000.00|                             | 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2,  |                             |                             | 
  I-65-249-04896BNBL                      |                             |                             | 
0088 619-11052                       LUMP |   40000.00000       40000.00|                             | 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3,  |                             |                             | 
  I-65-249-04896BSBL                      |                             |                             | 
0089 619-51859                       LUMP |   15000.00000       15000.00|                             | 
  PAINT STEEL BRIDGE, BR. NO. , 2,        |                             |                             | 
  I-65-249-04896BNBL                      |                             |                             | 
0090 619-51859                       LUMP |   15000.00000       15000.00|                             | 
  PAINT STEEL BRIDGE, BR. NO. , 3,        |                             |                             | 
  I-65-249-04896BSBL                      |                             |                             | 
0091 621-01004                3.000  EACH |     400.00000        1200.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0092 621-02770            66315.000  SYS  |       0.25000       16578.75|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0093 621-06545                6.000  TON  |     600.00000        3600.00|                             | 
  FERTILIZER                              |                             |                             | 
0094 621-06557             1088.000  LBS  |       2.50000        2720.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0095 621-06565               29.000  TON  |     400.00000       11600.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0096 621-06567              253.000  kGAL |       1.00000         253.00|                             | 
  WATER                                   |                             |                             | 
0097 621-06574             3864.000  SYS  |       1.00000        3864.00|                             | 
  SODDING                                 |                             |                             | 
0098 621-06575            66315.000  SYS  |       1.00000       66315.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0099 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0100 628-09403               15.000  MOS  |    2300.00000       34500.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0101 628-09407               30.000  MOS  |     130.00000        3900.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0102 628-11007               60.000  MOS  |      66.25000        3975.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0103 628-11068                4.000  EACH |     100.00000         400.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0104 702-51863              158.000  EACH |      12.65000        1998.70|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0105 702-90915               47.400  CYS  |     900.00000       42660.00|                             | 
  CONCRETE, CLASS A                       |                             |                             | 
0106 703-06029             3869.000  LBS  |       2.00000        7738.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0107 706-09545              400.000  CYS  |      43.90000       17560.00|                             | 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0108 709-51821                       LUMP |    7500.00000        7500.00|                             | 
  SURFACE SEAL , STR NO 2 & 3             |                             |                             | 
0109 714-11175              225.000  LFT  |     395.00000       88875.00|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 6 FT X 5 FT                   |                             |                             | 
0110 714-11311              137.000  LFT  |     572.00000       78364.00|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 5 FT                   |                             |                             | 
0111 715-04555                8.000  EACH |     816.65000        6533.20|                             | 
  PIPE END SECTION, MIN AREA 5.1 SF       |                             |                             | 
0112 715-05032              961.000  LFT  |      36.02000       34615.22|                             | 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0113 715-05048            16505.000  LFT  |       3.75000       61893.75|                             | 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0114 715-05053              775.000  LFT  |      18.00000       13950.00|                             | 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0115 715-05121              114.000  LFT  |      41.57000        4738.98|                             | 
  PIPE, TYPE 1 CIRCULAR 18 IN             |                             |                             | 
0116 715-05149              210.000  LFT  |      34.09000        7158.90|                             | 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0117 715-05152              409.000  LFT  |      39.18000       16024.62|                             | 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0118 715-05154             1037.000  LFT  |      45.78000       47473.86|                             | 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0119 715-05156              130.000  LFT  |      52.17000        6782.10|                             | 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
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0120 715-05169              319.000  LFT  |      35.15000       11212.85|                             | 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0121 715-05171               88.000  LFT  |      36.16000        3182.08|                             | 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0122 715-05236              308.000  LFT  |      70.90000       21837.20|                             | 
  PIPE, TYPE 1 DEFORMED MIN AREA 5 SF     |                             |                             | 
0123 715-06471                2.000  EACH |     565.04000        1130.08|                             | 
  PIPE END SECTION, MIN AREA 3.3 SF       |                             |                             | 
0124 715-08243               48.000  LFT  |      56.45000        2709.60|                             | 
  PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SF   |                             |                             | 
0125 715-09064             2792.000  LFT  |       1.45000        4048.40|                             | 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0126 715-09769              240.000  LFT  |      68.06000       16334.40|                             | 
  PIPE, TYPE 3 DEFORMED, MIN AREA 5.1 SFT |                             |                             | 
0127 715-46005               14.000  EACH |     335.93000        4703.02|                             | 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0128 715-46010                5.000  EACH |     401.63000        2008.15|                             | 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0129 715-46020                4.000  EACH |     467.33000        1869.32|                             | 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0130 715-46030                1.000  EACH |     596.90000         596.90|                             | 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0131 718-06529                6.000  EACH |     850.00000        5100.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0132 718-06531               30.000  EACH |     800.00000       24000.00|                             | 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0133 718-06532             3000.000  LFT  |       1.15000        3450.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0134 718-52610             1496.000  CYS  |      33.00000       49368.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0135 720-44000                8.000  EACH |     330.99000        2647.92|                             | 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0136 720-45025                1.000  EACH |    1315.23000        1315.23|                             | 
  INLET, D6                               |                             |                             | 
0137 720-45030                1.000  EACH |    1101.70000        1101.70|                             | 
  INLET, E7                               |                             |                             | 
0138 720-45035                3.000  EACH |    1102.80000        3308.40|                             | 
  INLET, F7                               |                             |                             | 
0139 720-45040                2.000  EACH |    2378.55000        4757.10|                             | 
  INLET, G7                               |                             |                             | 
0140 720-45510                2.000  EACH |    1836.50000        3673.00|                             | 
  MANHOLE, C4, MODIFIED                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 150 -23 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
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0141 720-95409                2.000  EACH |    1787.22000        3574.44|                             | 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0142 720-97865                4.000  EACH |    2030.30000        8121.20|                             | 
  MANHOLE, C2, MODIFIED                   |                             |                             | 
0143 720-98555                1.000  EACH |    1776.98000        1776.98|                             | 
  INLET, C15                              |                             |                             | 
0144 723-08608              608.000  SFT  |      86.99000       52889.92|                             | 
  WINGWALL                                |                             |                             | 
0145 727-90308              119.000  LFT  |      93.00000       11067.00|                             | 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0146 727-90309               15.000  GAL  |      85.00000        1275.00|                             | 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0147 727-93560                       LUMP |    1875.00000        1875.00|                             | 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0148 801-02595                3.000  EACH |     155.00000         465.00|                             | 
  CONTROLLER, RESET TIMING                |                             |                             | 
0149 801-03290               12.000  EACH |     153.00000        1836.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0150 801-04308               20.000  EACH |     132.00000        2640.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0151 801-06201               22.500  SFT  |      22.00000         495.00|                             | 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0152 801-06202               56.000  LFT  |      20.00000        1120.00|                             | 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0153 801-06203            35000.000  LFT  |       0.22000        7700.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0154 801-06207            64300.000  LFT  |       0.10000        6430.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0155 801-06211               13.000  EACH |     115.00000        1495.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0156 801-06218              377.000  LFT  |       5.18000        1952.86|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0157 801-06640               37.000  EACH |     129.00000        4773.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0158 801-06645                5.000  EACH |      48.00000         240.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0159 801-06710               30.000  DAY  |      10.00000         300.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
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0160 801-06775                       LUMP |  175000.00000      175000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0161 801-07118              468.000  LFT  |      11.10000        5194.80|                             | 
  BARRICADE, III-A                        |                             |                             | 
0162 801-07119               48.000  LFT  |      15.28000         733.44|                             | 
  BARRICADE, III-B                        |                             |                             | 
0163 801-08401             9260.000  LFT  |       6.00000       55560.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0164 801-08508              252.000  LFT  |       7.00000        1764.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0165 801-94295               32.000  EACH |     130.00000        4160.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0166 802-05701              765.500  LFT  |      11.30000        8650.15|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0167 802-05702              211.250  LFT  |      11.65000        2461.06|                             | 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0168 802-07057              899.000  SFT  |      20.00000       17980.00|                             | 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0169 802-07151               10.000  EACH |     375.00000        3750.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0170 802-08456               12.000  EACH |     385.00000        4620.00|                             | 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VIII                        |                             |                             | 
0171 802-09578                2.000  EACH |   34500.00000       69000.00|                             | 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE F                                  |                             |                             | 
0172 802-09581                2.000  EACH |    7800.00000       15600.00|                             | 
  CANTILEVER SIGN SUPPORT FOUNDATION,     |                             |                             | 
  DRILLED SHAFT, 36 IN                    |                             |                             | 
0173 802-09838              504.780  SFT  |      15.00000        7571.70|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0174 802-09840              104.100  SFT  |      18.00000        1873.80|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0175 802-09842               78.000  SFT  |      18.00000        1404.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0176 802-74040                6.000  EACH |     175.00000        1050.00|                             | 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
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0177 802-76095             4874.000  LBS  |       4.00000       19496.00|                             | 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0178 804-06771               50.000  EACH |      35.00000        1750.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0179 805-01300                2.000  EACH |    1800.00000        3600.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0180 805-01842               21.000  EACH |     700.00000       14700.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0181 805-01843                4.000  EACH |     300.00000        1200.00|                             | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0182 805-01844             4042.000  LFT  |      11.00000       44462.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0183 805-02087                       LUMP |     500.00000         500.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0184 805-02373             2057.000  LFT  |       2.60000        5348.20|                             | 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0186 805-09539                2.000  EACH |    1100.00000        2200.00|                             | 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0187 805-78109                1.000  EACH |   13900.00000       13900.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0188 805-78205               20.000  EACH |     777.00000       15540.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0189 805-78230                4.000  EACH |    1200.00000        4800.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0190 805-78415               10.000  EACH |    1740.00000       17400.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0191 805-78420               10.000  EACH |     340.00000        3400.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0192 805-78467               55.000  LFT  |       3.00000         165.00|                             | 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0193 805-78470             6552.000  LFT  |       0.32000        2096.64|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0194 805-78485              538.000  LFT  |       1.20000         645.60|                             | 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0195 805-78490             2486.000  LFT  |       1.60000        3977.60|                             | 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
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0196 805-78510             7814.000  LFT  |       0.80000        6251.20|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0197 805-78785               17.000  EACH |     410.00000        6970.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0198 805-78795             2336.000  LFT  |       8.00000       18688.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0199 805-78925                1.000  EACH |     710.00000         710.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0200 805-81060               10.000  EACH |    5210.00000       52100.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0201 805-86890              840.000  LFT  |       0.88000         739.20|                             | 
  CABLE POLE CIRCUIT THWH, NO 10 COPPER   |                             |                             | 
  STRANDED                                |                             |                             | 
0202 805-92504               10.000  EACH |     298.00000        2980.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0203 807-02191                3.000  EACH |     700.00000        2100.00|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0204 807-02193                8.000  EACH |     800.00000        6400.00|                             | 
  LIGHT STANDARD FOUNDATION, 3FT DIAMETER |                             |                             | 
  X 8FT , WITH GROUNDING                  |                             |                             | 
0205 807-02426              535.000  LFT  |       8.77000        4691.95|                             | 
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             | 
  IN CONDUIT, 4 1/C                       |                             |                             | 
0206 807-03051              960.000  LFT  |       1.00000         960.00|                             | 
  LIGHT CABLE, 1/C 10GA.                  |                             |                             | 
0207 807-07580             2990.000  LFT  |       8.77000       26222.30|                             | 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
0208 807-82052                2.000  EACH |     542.00000        1084.00|                             | 
  CIRCUIT INSTALLATION, UNDERPASS, 2      |                             |                             | 
  LUMINAIRE,S                             |                             |                             | 
0209 807-85752                8.000  EACH |    1425.00000       11400.00|                             | 
  LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST  |                             |                             | 
  ARM, BREAKAWAY BASE                     |                             |                             | 
0210 807-86620                8.000  EACH |     300.00000        2400.00|                             | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0211 807-86750                4.000  EACH |     845.00000        3380.00|                             | 
  LUMINAIRE, UNDERPASS, WALL MOUNTED,     |                             |                             | 
  HIGH PRESSURE, 150 WATT                 |                             |                             | 
0212 807-86910                8.000  EACH |      19.00000         152.00|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
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0213 807-86915                8.000  EACH |      20.00000         160.00|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0214 807-86920               18.000  EACH |      17.00000         306.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0215 807-86925               12.000  EACH |      21.00000         252.00|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0216 807-86930               16.000  EACH |      17.00000         272.00|                             | 
  INSULATION LINK, NON-WATERPROOFED       |                             |                             | 
0217 807-86935               12.000  EACH |      21.00000         252.00|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0218 807-86955               11.000  EACH |      70.00000         770.00|                             | 
  CABLE-DUCT MARKER                       |                             |                             | 
0222 808-06703             2771.000  LFT  |       0.35000         969.85|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0223 808-06716             3615.000  LFT  |       0.38000        1373.70|                             | 
  LINE, REMOVE                            |                             |                             | 
0224 808-09381                       LUMP |     800.00000         800.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0225 808-10031             2630.000  LFT  |       0.25000         657.50|                             | 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0226 808-10033            29503.000  LFT  |       0.25000        7375.75|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0227 808-10034            13980.000  LFT  |       0.25000        3495.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0228 808-10036              300.000  LFT  |       0.25000          75.00|                             | 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0229 808-10037             1838.000  LFT  |       0.50000         919.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             | 
  IN                                      |                             |                             | 
0230 808-10038              999.000  LFT  |       8.00000        7992.00|                             | 
  TRANSVERSE MARKINGS MULTI-COMPONENT,    |                             |                             | 
  CROSSHATCH LINE, WHITE, 24"             |                             |                             | 
0231 808-10042              210.000  LFT  |       4.00000         840.00|                             | 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0232 808-10051              354.000  LFT  |       8.00000        2832.00|                             | 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0233 808-10058             4078.000  LFT  |       0.50000        2039.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
0234 808-10078              130.000  LFT  |       4.00000         520.00|                             | 
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             | 
  IN, 24 IN LINE, 48 IN GAP               |                             |                             | 
0235 808-10119              477.000  LFT  |       7.88000        3758.76|                             | 
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             | 
  SOLID, YELLOW, CROSSHATCH, 24 IN.       |                             |                             | 
0236 808-75245             3086.000  LFT  |       0.35000        1080.10|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0237 808-75998              432.000  EACH |      19.25000        8316.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0238 202-01405               20.000  CYS  |     150.55000        3011.00|                             | 
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                             |                             | 
0239 406-05520                6.000  TON  |       1.00000           6.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0240 805-01815               10.000  EACH |    2010.00000       20100.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0241 808-10066                5.000  EACH |      98.00000         490.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, WRONG WAY RAMP ARROW   |                             |                             | 
0242 808-10077               51.000  EACH |      80.00000        4080.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0243 808-10052               20.000  EACH |      99.00000        1980.00|                             | 
  PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY |                             |                             | 
0244 808-75996              200.000  EACH |       4.25000         850.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0245 801-07023                5.000  EACH |    5400.00000       27000.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0246 720-45140                1.000  EACH |    1721.49000        1721.49|                             | 
  INLET, G7, MODIFIED                     |                             |                             | 
0247 202-92222                5.000  EACH |     750.00000        3750.00|                             | 
  TESTING FOR CONTAMINATED MATERIALS, TPH |                             |                             | 
  (SOIL), 24 HOUR (SOIL), 24 HOUR RETURN  |                             |                             | 
0248 807-01603                2.000  EACH |    3200.00000        6400.00|                             | 
  SERVICE POINT, TYPE II                  |                             |                             | 
0249 202-95579                2.000  EACH |     150.00000         300.00|                             | 
  SERVICE POINT, REMOVE                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 150                     CONTRACT ID : IR-30293-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0250 621-06553             2000.000  LBS  |       3.40000        6800.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0251 801-06625               15.000  EACH |      89.00000        1335.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0252 801-06539                       LUMP |    4100.00000        4100.00|                             | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    11,550,412.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,550,412.12|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 160                     CONTRACT ID : IR-34397-A                   COUNTIES : CASS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : DEMOLITION, HOUSES AND BUILDINGS                            COMPLETION DATE : 05/24/12 
     LOCATION     : ALONG SR 25, CLEARING AREA, SEGMENT 4                            PROJECT(S) :  1173357 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYANS HAULING & EXCAVATING                                                $       314,971.99  100.0000% 
   2   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       357,763.70  113.5859% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $       424,098.00  134.6463% 
   4   35-1875662     CRIDER & CRIDER INC                                                        $       593,961.23  188.5759% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 160                     CONTRACT ID : IR-34397-A                   COUNTIES : CASS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1386990          |(   3  ) 35-1817574 
                                          |BRYANS HAULING & EXCAVATING  |JACK ISOM CONSTRUCTION CO    |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   10000.00000       10000.00|   15500.00000       15500.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   14945.00000       14945.00|   17000.00000       17000.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-06587               14.260  ACRE |    2752.93000       39256.78|    2500.00000       35650.00|    5000.00000       71300.00 
  CLEARING AND GRUBBING Tree Clearing     |                             |                             | 
  Only - see USP                          |                             |                             | 
0006 202-01261                8.000  EACH |     500.00000        4000.00|    1000.00000        8000.00|    2035.00000       16280.00 
  TESTING FOR ASBESTOS                    |                             |                             | 
0007 202-03000                       LUMP |   11000.00000       11000.00|    9000.00000        9000.00|   11000.00000       11000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 01                                    |                             |                             | 
0008 202-03000                       LUMP |    4000.00000        4000.00|    2000.00000        2000.00|     750.00000         750.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 03                                    |                             |                             | 
0009 202-03000                       LUMP |   20000.00000       20000.00|   12000.00000       12000.00|   20000.00000       20000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 07                                    |                             |                             | 
0010 202-03000                       LUMP |   17500.00000       17500.00|   17500.00000       17500.00|   16000.00000       16000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 13                                    |                             |                             | 
0011 202-03000                       LUMP |   14000.00000       14000.00|   11200.00000       11200.00|   13500.00000       13500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 19                                    |                             |                             | 
0012 202-03000                       LUMP |   12500.00000       12500.00|    9000.00000        9000.00|   14000.00000       14000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 20                                    |                             |                             | 
0013 202-03000                       LUMP |   23000.00000       23000.00|   12500.00000       12500.00|   18000.00000       18000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 21                                    |                             |                             | 
0014 202-03000                       LUMP |   23000.00000       23000.00|   13000.00000       13000.00|   18000.00000       18000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 22                                    |                             |                             | 
0015 202-03000                       LUMP |   15500.00000       15500.00|   10500.00000       10500.00|   13500.00000       13500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 24                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 160                     CONTRACT ID : IR-34397-A                   COUNTIES : CASS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2   ) 35-1386990         |(   3  ) 35-1817574 
                                          |BRYANS HAULING & EXCAVATING  |JACK ISOM CONSTRUCTION CO    |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   12500.00000       12500.00|   10500.00000       10500.00|   18500.00000       18500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 26                                    |                             |                             | 
0017 202-03000                       LUMP |   10500.00000       10500.00|    5500.00000        5500.00|   15000.00000       15000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 27                                    |                             |                             | 
0018 202-03000                       LUMP |   21000.00000       21000.00|   10000.00000       10000.00|   16000.00000       16000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 29                                    |                             |                             | 
0019 202-03000                       LUMP |   16000.00000       16000.00|    5950.00000        5950.00|   15000.00000       15000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 30                                    |                             |                             | 
0020 202-99187             2962.000  LFT  |       1.00000        2962.00|       2.00000        5924.00|       2.00000        5924.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0021 205-06937             7832.000  LFT  |       1.25000        9790.00|       1.10000        8615.20|       2.50000       19580.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-09543              222.000  TON  |       8.00000        1776.00|      25.00000        5550.00|      25.00000        5550.00 
  NO 2 STONE                              |                             |                             | 
0023 211-02050             5065.000  CYS  |       2.00000       10130.00|      19.00000       96235.00|      15.00000       75975.00 
  B BORROW                                |                             |                             | 
0024 621-01004                5.000  EACH |     250.00000        1250.00|     350.00000        1750.00|     250.00000        1250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-06545                0.600  TON  |    6333.00000        3799.80|     800.00000         480.00|    1500.00000         900.00 
  FERTILIZER                              |                             |                             | 
0026 621-06553              267.000  LBS  |      14.23000        3799.41|       2.50000         667.50|       6.00000        1602.00 
  SEED MIXTURE, R                         |                             |                             | 
0027 621-06565                3.000  TON  |    1267.00000        3801.00|     500.00000        1500.00|     375.00000        1125.00 
  MULCHING MATERIAL                       |                             |                             | 
0028 202-03135              640.000  SFT  |       4.00000        2560.00|      16.00000       10240.00|       9.00000        5760.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 202-03729              400.000  LFT  |      16.00000        6400.00|      55.00000       22000.00|       9.00000        3600.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       314,971.99|           $       357,763.70|           $       424,098.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       314,971.99|           $       357,763.70|           $       424,098.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 160                     CONTRACT ID : IR-34397-A                   COUNTIES : CASS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   34800.00000       34800.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-06587               14.260  ACRE |    7500.00000      106950.00|                             | 
  CLEARING AND GRUBBING Tree Clearing     |                             |                             | 
  Only - see USP                          |                             |                             | 
0006 202-01261                8.000  EACH |    2000.00000       16000.00|                             | 
  TESTING FOR ASBESTOS                    |                             |                             | 
0007 202-03000                       LUMP |   20000.00000       20000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 01                                    |                             |                             | 
0008 202-03000                       LUMP |   18000.00000       18000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 03                                    |                             |                             | 
0009 202-03000                       LUMP |   35000.00000       35000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 07                                    |                             |                             | 
0010 202-03000                       LUMP |   39000.00000       39000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 13                                    |                             |                             | 
0011 202-03000                       LUMP |   18000.00000       18000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 19                                    |                             |                             | 
0012 202-03000                       LUMP |   20000.00000       20000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 20                                    |                             |                             | 
0013 202-03000                       LUMP |   28000.00000       28000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 21                                    |                             |                             | 
0014 202-03000                       LUMP |   26000.00000       26000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 22                                    |                             |                             | 
0015 202-03000                       LUMP |   19000.00000       19000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 24                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 160                     CONTRACT ID : IR-34397-A                   COUNTIES : CASS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   18000.00000       18000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 26                                    |                             |                             | 
0017 202-03000                       LUMP |   18500.00000       18500.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 27                                    |                             |                             | 
0018 202-03000                       LUMP |   32000.00000       32000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 29                                    |                             |                             | 
0019 202-03000                       LUMP |   20000.00000       20000.00|                             | 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  , 30                                    |                             |                             | 
0020 202-99187             2962.000  LFT  |       3.00000        8886.00|                             | 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0021 205-06937             7832.000  LFT  |       1.20000        9398.40|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0022 205-09543              222.000  TON  |      40.00000        8880.00|                             | 
  NO 2 STONE                              |                             |                             | 
0023 211-02050             5065.000  CYS  |      10.00000       50650.00|                             | 
  B BORROW                                |                             |                             | 
0024 621-01004                5.000  EACH |     200.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-06545                0.600  TON  |    1240.00000         744.00|                             | 
  FERTILIZER                              |                             |                             | 
0026 621-06553              267.000  LBS  |       5.49000        1465.83|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0027 621-06565                3.000  TON  |     495.00000        1485.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0028 202-03135              640.000  SFT  |       5.00000        3200.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0029 202-03729              400.000  LFT  |      10.00000        4000.00|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       593,961.23|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       593,961.23|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 166                     CONTRACT ID : IR-34469-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS                COMPLETION DATE : 05/25/12 
     LOCATION     : ON US 31 FROM YODER STREET TO US 20 BYPASS                       PROJECT(S) :  1173478 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-2947862     R & R EXCAVATING INC                                                       $       240,957.00  100.0000% 
   2   35-2103617     BRYANS HAULING & EXCAVATING                                                $       244,194.31  101.3435% 
   3   35-1487677     G E  MARSHALL INC                                                          $       249,718.74  103.6362% 
   4   35-1067077     RITSCHARD BROTHERS                                                         $       251,030.27  104.1805% 
   5   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $       313,293.37  130.0204% 
   6   35-1817574     YARDBERRY LANDSCAPE                                                        $       320,548.15  133.0313% 
   7   35-1185040     NIBLOCK EXCAVATING INC                                                     $       375,904.00  156.0046% 
   8   35-1489621     HRP CONSTRUCTION INC                                                       $       396,668.00  164.6219% 
   9   20-1237324     KERNS EXCAVATING LLC                                                       $       438,995.50  182.1883% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 166                     CONTRACT ID : IR-34469-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-2947862          |(   2  ) 35-2103617          |(   3  ) 35-1487677 
                                          |R & R EXCAVATING INC         |BRYANS HAULING & EXCAVATING  |G E MARSHALL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5500.00000        5500.00|    1000.00000        1000.00|    1900.00000        1900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   30000.00000       30000.00|    9600.00000        9600.00|   38890.00000       38890.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-03000                       LUMP |    6500.00000        6500.00|   11500.00000       11500.00|    8525.00000        8525.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  274                                     |                             |                             | 
0007 202-03000                       LUMP |    6500.00000        6500.00|   13910.00000       13910.00|    9190.00000        9190.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  277                                     |                             |                             | 
0008 202-03000                       LUMP |    8500.00000        8500.00|   18150.00000       18150.00|   13080.00000       13080.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  280                                     |                             |                             | 
0009 202-03000                       LUMP |    7500.00000        7500.00|   20000.00000       20000.00|    8770.00000        8770.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  287                                     |                             |                             | 
0010 202-03000                       LUMP |    6500.00000        6500.00|   10890.00000       10890.00|   10270.00000       10270.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  3                                       |                             |                             | 
0011 202-03000                       LUMP |    6500.00000        6500.00|   12890.00000       12890.00|   10690.00000       10690.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  300                                     |                             |                             | 
0012 202-03000                       LUMP |   10000.00000       10000.00|   53250.00000       53250.00|   25070.00000       25070.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  304                                     |                             |                             | 
0013 202-03000                       LUMP |    6500.00000        6500.00|   12500.00000       12500.00|   10690.00000       10690.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  308                                     |                             |                             | 
0014 202-03000                       LUMP |    6000.00000        6000.00|    9000.00000        9000.00|   10190.00000       10190.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  313                                     |                             |                             | 
0015 202-03000                       LUMP |    7000.00000        7000.00|   11870.00000       11870.00|       0.01000           0.01 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  319                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 166                     CONTRACT ID : IR-34469-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2947862          |(   2   ) 35-2103617         |(   3  ) 35-1487677 
                                          |R & R EXCAVATING INC         |BRYANS HAULING & EXCAVATING  |G E MARSHALL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   10000.00000       10000.00|   18770.00000       18770.00|   11750.00000       11750.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  350                                     |                             |                             | 
0017 202-03000                       LUMP |    6500.00000        6500.00|    8690.00000        8690.00|    8700.00000        8700.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  4                                       |                             |                             | 
0018 202-03000                       LUMP |    9500.00000        9500.00|   10690.00000       10690.00|    7700.00000        7700.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  6                                       |                             |                             | 
0019 202-03135            10031.000  SFT  |       8.00000       80248.00|       0.01000         100.31|       5.25000       52662.75 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0020 205-06937             2600.000  LFT  |       1.50000        3900.00|       1.50000        3900.00|       1.13000        2938.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 621-06560             6500.000  SYS  |       0.50000        3250.00|       2.00000       13000.00|       0.49000        3185.00 
  MULCHED SEEDING, U                      |                             |                             | 
0022 621-06570              546.000  CYS  |      17.50000        9555.00|       5.00000        2730.00|      23.13000       12628.98 
  TOPSOIL                                 |                             |                             | 
0023 628-08520                1.000  EACH |     500.00000         500.00|     100.00000         100.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-09408                5.000  MOS  |    1500.00000        7500.00|     100.00000         500.00|     220.00000        1100.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0026 628-09409                5.000  MOS  |     250.00000        1250.00|     100.00000         500.00|      77.00000         385.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0027 628-11006                5.000  MOS  |     200.00000        1000.00|      50.00000         250.00|     110.00000         550.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 621-01004                2.000  EACH |     375.00000         750.00|     200.00000         400.00|     350.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       240,957.00|           $       244,194.31|           $       249,718.74 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       240,957.00|           $       244,194.31|           $       249,718.74 
==================================================================================================================================== 
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     CALL ORDER   : 166                     CONTRACT ID : IR-34469-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1067077          |(   5   ) 35-1690004         |(   6  ) 35-1817574 
                                          |RITSCHARD BROTHERS           |NORTHERN INDIANA CONSTRUCTIO |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1959.00000        1959.00|    1900.00000        1900.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    4600.00000        4600.00|   15583.67000       15583.67|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-03000                       LUMP |   10822.00000       10822.00|   14855.00000       14855.00|   16500.00000       16500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  274                                     |                             |                             | 
0007 202-03000                       LUMP |    8459.00000        8459.00|   10875.00000       10875.00|   13500.00000       13500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  277                                     |                             |                             | 
0008 202-03000                       LUMP |   13323.00000       13323.00|   16040.00000       16040.00|   15500.00000       15500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  280                                     |                             |                             | 
0009 202-03000                       LUMP |   19253.00000       19253.00|   15830.00000       15830.00|   19500.00000       19500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  287                                     |                             |                             | 
0010 202-03000                       LUMP |    7578.00000        7578.00|   14435.00000       14435.00|   16000.00000       16000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  3                                       |                             |                             | 
0011 202-03000                       LUMP |   10674.00000       10674.00|   13080.00000       13080.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  300                                     |                             |                             | 
0012 202-03000                       LUMP |   37718.00000       37718.00|   31285.00000       31285.00|   50000.00000       50000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  304                                     |                             |                             | 
0013 202-03000                       LUMP |   10067.00000       10067.00|   12610.00000       12610.00|   13500.00000       13500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  308                                     |                             |                             | 
0014 202-03000                       LUMP |   11016.00000       11016.00|   13880.00000       13880.00|   14500.00000       14500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  313                                     |                             |                             | 
0015 202-03000                       LUMP |    9900.00000        9900.00|   13075.00000       13075.00|   12500.00000       12500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  319                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 166                     CONTRACT ID : IR-34469-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1067077          |(   5   ) 35-1690004         |(   6  ) 35-1817574 
                                          |RITSCHARD BROTHERS           |NORTHERN INDIANA CONSTRUCTIO |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   11733.00000       11733.00|   20085.00000       20085.00|   20000.00000       20000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  350                                     |                             |                             | 
0017 202-03000                       LUMP |    8290.00000        8290.00|   10250.00000       10250.00|   11500.00000       11500.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  4                                       |                             |                             | 
0018 202-03000                       LUMP |    9860.00000        9860.00|   12610.00000       12610.00|   11000.00000       11000.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  6                                       |                             |                             | 
0019 202-03135            10031.000  SFT  |       5.16000       51759.96|       8.00000       80248.00|       4.65000       46644.15 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0020 205-06937             2600.000  LFT  |       2.37000        6162.00|       1.21000        3146.00|       2.50000        6500.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 621-06560             6500.000  SYS  |       0.51000        3315.00|       0.60000        3900.00|       1.50000        9750.00 
  MULCHED SEEDING, U                      |                             |                             | 
0022 621-06570              546.000  CYS  |      20.76000       11334.96|      11.45000        6251.70|      25.00000       13650.00 
  TOPSOIL                                 |                             |                             | 
0023 628-08520                1.000  EACH |     516.00000         516.00|     100.00000         100.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-09408                5.000  MOS  |     298.00000        1490.00|     305.00000        1525.00|     550.00000        2750.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0026 628-09409                5.000  MOS  |      41.25000         206.25|     150.00000         750.00|     150.00000         750.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0027 628-11006                5.000  MOS  |      53.62000         268.10|      45.00000         225.00|     150.00000         750.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 621-01004                2.000  EACH |     361.00000         722.00|     375.00000         750.00|     200.00000         400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       251,030.27|           $       313,293.37|           $       320,548.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       251,030.27|           $       313,293.37|           $       320,548.15 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 166                     CONTRACT ID : IR-34469-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1489621         |(   9  ) 20-1237324 
                                          |NIBLOCK EXCAVATING INC       |HRP CONSTRUCTION INC         |KERNS EXCAVATING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    9500.00000        9500.00|    1000.00000        1000.00|   16000.00000       16000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   18500.00000       18500.00|   19500.00000       19500.00|   54800.00000       54800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-03000                       LUMP |   12000.00000       12000.00|   17000.00000       17000.00|   21564.75000       21564.75 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  274                                     |                             |                             | 
0007 202-03000                       LUMP |   11000.00000       11000.00|   12000.00000       12000.00|   12036.80000       12036.80 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  277                                     |                             |                             | 
0008 202-03000                       LUMP |   22000.00000       22000.00|   31000.00000       31000.00|   16202.25000       16202.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  280                                     |                             |                             | 
0009 202-03000                       LUMP |   19000.00000       19000.00|   22000.00000       22000.00|   25992.70000       25992.70 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  287                                     |                             |                             | 
0010 202-03000                       LUMP |   22000.00000       22000.00|   22000.00000       22000.00|   19527.25000       19527.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  3                                       |                             |                             | 
0011 202-03000                       LUMP |   11000.00000       11000.00|   16000.00000       16000.00|   22427.25000       22427.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  300                                     |                             |                             | 
0012 202-03000                       LUMP |   57000.00000       57000.00|   55000.00000       55000.00|   63159.85000       63159.85 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  304                                     |                             |                             | 
0013 202-03000                       LUMP |   11000.00000       11000.00|   18000.00000       18000.00|   17452.25000       17452.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  308                                     |                             |                             | 
0014 202-03000                       LUMP |   12000.00000       12000.00|   14000.00000       14000.00|   20424.30000       20424.30 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  313                                     |                             |                             | 
0015 202-03000                       LUMP |   13000.00000       13000.00|   16000.00000       16000.00|   16202.25000       16202.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  319                                     |                             |                             | 
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     CALL ORDER   : 166                     CONTRACT ID : IR-34469-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1185040          |(   8   ) 35-1489621         |(   9  ) 20-1237324 
                                          |NIBLOCK EXCAVATING INC       |HRP CONSTRUCTION INC         |KERNS EXCAVATING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   29000.00000       29000.00|   27000.00000       27000.00|   22583.15000       22583.15 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  350                                     |                             |                             | 
0017 202-03000                       LUMP |   11000.00000       11000.00|   14000.00000       14000.00|   11571.35000       11571.35 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  4                                       |                             |                             | 
0018 202-03000                       LUMP |   11000.00000       11000.00|   17000.00000       17000.00|   14036.80000       14036.80 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  6                                       |                             |                             | 
0019 202-03135            10031.000  SFT  |       8.00000       80248.00|       7.00000       70217.00|       6.05000       60687.55 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0020 205-06937             2600.000  LFT  |       1.20000        3120.00|       1.30000        3380.00|       1.25000        3250.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 621-06560             6500.000  SYS  |       0.50000        3250.00|       0.65000        4225.00|       0.54000        3510.00 
  MULCHED SEEDING, U                      |                             |                             | 
0022 621-06570              546.000  CYS  |      32.00000       17472.00|      27.00000       14742.00|      28.00000       15288.00 
  TOPSOIL                                 |                             |                             | 
0023 628-08520                1.000  EACH |     120.00000         120.00|     400.00000         400.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-09408                5.000  MOS  |     240.00000        1200.00|     200.00000        1000.00|     125.00000         625.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0026 628-09409                5.000  MOS  |      72.00000         360.00|     150.00000         750.00|      75.00000         375.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0027 628-11006                5.000  MOS  |      72.00000         360.00|      50.00000         250.00|      85.00000         425.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 621-01004                2.000  EACH |     385.00000         770.00|     100.00000         200.00|     350.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       375,904.00|           $       396,668.00|           $       438,995.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       375,904.00|           $       396,668.00|           $       438,995.50 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-34488-A                   COUNTIES : MARSHALL        ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS                COMPLETION DATE : 05/25/12 
     LOCATION     : ON US 31FROM 0.65 MI S OF 4A RD TO 0.52 MI N OF US 6 AND         PROJECT(S) :  1173513 
                    FROM 1.5 MILES S OF US 20 TO 0.08 MILES S OF US 20 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-2947862     R & R EXCAVATING INC                                                       $       473,359.00  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING INC                                                     $       627,839.00  132.6349% 
   3   35-1487677     G E  MARSHALL INC                                                          $       659,136.18  139.2466% 
   4   35-1067077     RITSCHARD BROTHERS                                                         $       672,945.58  142.1639% 
   5   35-1817574     YARDBERRY LANDSCAPE                                                        $       742,416.00  156.8399% 
   6   20-1237324     KERNS EXCAVATING LLC                                                       $       818,109.55  172.8307% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-34488-A                   COUNTIES : MARSHALL        ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-2947862          |(   2  ) 35-1185040          |(   3  ) 35-1487677 
                                          |R & R EXCAVATING INC         |NIBLOCK EXCAVATING INC       |G E MARSHALL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   20000.00000       20000.00|   10000.00000       10000.00|    9800.00000        9800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   61235.00000       61235.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |  100000.00000      100000.00|   53000.00000       53000.00|  107500.00000      107500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 202-03000                       LUMP |   13000.00000       13000.00|    9000.00000        9000.00|    6030.00000        6030.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  100                                     |                             |                             | 
0007 202-03000                       LUMP |    6000.00000        6000.00|   10400.00000       10400.00|    9910.00000        9910.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  101                                     |                             |                             | 
0008 202-03000                       LUMP |    7500.00000        7500.00|   23750.00000       23750.00|   12350.00000       12350.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  2                                       |                             |                             | 
0009 202-03000                       LUMP |    7000.00000        7000.00|   21425.00000       21425.00|   13150.00000       13150.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  232                                     |                             |                             | 
0010 202-03000                       LUMP |    7000.00000        7000.00|   11580.00000       11580.00|   10090.00000       10090.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  236                                     |                             |                             | 
0011 202-03000                       LUMP |    7000.00000        7000.00|   12300.00000       12300.00|    8590.00000        8590.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  237                                     |                             |                             | 
0012 202-03000                       LUMP |    7000.00000        7000.00|   12400.00000       12400.00|   10475.00000       10475.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  238                                     |                             |                             | 
0013 202-03000                       LUMP |    6500.00000        6500.00|   13100.00000       13100.00|    8700.00000        8700.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  239                                     |                             |                             | 
0014 202-03000                       LUMP |   11000.00000       11000.00|   13300.00000       13300.00|   14050.00000       14050.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  240                                     |                             |                             | 
0015 202-03000                       LUMP |   17000.00000       17000.00|   30000.00000       30000.00|   21670.00000       21670.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  241                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-34488-A                   COUNTIES : MARSHALL        ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2947862          |(   2   ) 35-1185040         |(   3  ) 35-1487677 
                                          |R & R EXCAVATING INC         |NIBLOCK EXCAVATING INC       |G E MARSHALL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |    9000.00000        9000.00|   11775.00000       11775.00|   11240.00000       11240.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  250                                     |                             |                             | 
0017 202-03000                       LUMP |    9500.00000        9500.00|   11900.00000       11900.00|    7340.00000        7340.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  259                                     |                             |                             | 
0018 202-03000                       LUMP |    6500.00000        6500.00|   20000.00000       20000.00|   12475.00000       12475.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  263                                     |                             |                             | 
0019 202-03000                       LUMP |    5500.00000        5500.00|   26300.00000       26300.00|   22050.00000       22050.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  267                                     |                             |                             | 
0020 202-03000                       LUMP |    7500.00000        7500.00|   11680.00000       11680.00|   14275.00000       14275.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  270                                     |                             |                             | 
0021 202-03000                       LUMP |    6000.00000        6000.00|   11800.00000       11800.00|    9440.00000        9440.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  466                                     |                             |                             | 
0022 202-03000                       LUMP |    5500.00000        5500.00|    8600.00000        8600.00|    6350.00000        6350.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  5                                       |                             |                             | 
0023 202-03000                       LUMP |    6500.00000        6500.00|   12500.00000       12500.00|   16275.00000       16275.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  62                                      |                             |                             | 
0024 202-03000                       LUMP |    6500.00000        6500.00|   13000.00000       13000.00|    9690.00000        9690.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  63                                      |                             |                             | 
0025 202-03000                       LUMP |   21000.00000       21000.00|   40000.00000       40000.00|   73216.18000       73216.18 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  7                                       |                             |                             | 
0026 202-03000                       LUMP |   12000.00000       12000.00|   23800.00000       23800.00|   19630.00000       19630.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  72                                      |                             |                             | 
0027 202-03000                       LUMP |   21000.00000       21000.00|   45000.00000       45000.00|   31550.00000       31550.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  73                                      |                             |                             | 
0028 202-03000                       LUMP |    6000.00000        6000.00|   12800.00000       12800.00|   10670.00000       10670.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  81                                      |                             |                             | 
0029 202-03000                       LUMP |    7000.00000        7000.00|   12000.00000       12000.00|   10040.00000       10040.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  84                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-34488-A                   COUNTIES : MARSHALL        ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2947862          |(   2   ) 35-1185040         |(   3  ) 35-1487677 
                                          |R & R EXCAVATING INC         |NIBLOCK EXCAVATING INC       |G E MARSHALL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 202-03000                       LUMP |    8500.00000        8500.00|   11700.00000       11700.00|    6150.00000        6150.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  85                                      |                             |                             | 
0031 202-03000                       LUMP |    8500.00000        8500.00|   12000.00000       12000.00|    6150.00000        6150.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  86                                      |                             |                             | 
0032 202-03000                       LUMP |    9500.00000        9500.00|   11700.00000       11700.00|   10530.00000       10530.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  88                                      |                             |                             | 
0033 202-03000                       LUMP |    8500.00000        8500.00|   12400.00000       12400.00|    9390.00000        9390.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  89                                      |                             |                             | 
0034 202-03135             4996.000  SFT  |       8.00000       39968.00|       8.00000       39968.00|       9.00000       44964.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 202-03729              199.000  LFT  |      12.00000        2388.00|      12.00000        2388.00|      19.00000        3781.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 628-08520                1.000  EACH |     500.00000         500.00|     120.00000         120.00|     165.00000         165.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0037 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0038 628-09402                4.000  MOS  |    1850.00000        7400.00|    2000.00000        8000.00|    3092.50000       12370.00 
  FIELD OFFICE, B                         |                             |                             | 
0039 628-11006                4.000  MOS  |     250.00000        1000.00|      75.00000         300.00|     110.00000         440.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0040 621-01004                2.000  EACH |     600.00000        1200.00|     385.00000         770.00|     385.00000         770.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06560            14000.000  SYS  |       0.70000        9800.00|       0.50000        7000.00|       0.51000        7140.00 
  MULCHED SEEDING, U                      |                             |                             | 
0042 205-06937             8400.000  LFT  |       1.50000       12600.00|       1.20000       10080.00|       1.13000        9492.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       473,359.00|           $       627,839.00|           $       659,136.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       473,359.00|           $       627,839.00|           $       659,136.18 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 170 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-34488-A                   COUNTIES : MARSHALL        ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1067077          |(   5   ) 35-1817574         |(   6  ) 20-1237324 
                                          |RITSCHARD BROTHERS           |YARDBERRY LANDSCAPE          |KERNS EXCAVATING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   10106.00000       10106.00|   25000.00000       25000.00|   25000.00000       25000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |    5600.00000        5600.00|   28000.00000       28000.00|   63215.00000       63215.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |   99616.00000       99616.00|  105000.00000      105000.00|  100000.00000      100000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 202-03000                       LUMP |    8361.00000        8361.00|    8000.00000        8000.00|   14561.80000       14561.80 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  100                                     |                             |                             | 
0007 202-03000                       LUMP |   11038.00000       11038.00|    9500.00000        9500.00|   16164.30000       16164.30 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  101                                     |                             |                             | 
0008 202-03000                       LUMP |   13874.00000       13874.00|    2000.00000        2000.00|   22249.25000       22249.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  2                                       |                             |                             | 
0009 202-03000                       LUMP |   16801.00000       16801.00|   16000.00000       16000.00|   21845.65000       21845.65 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  232                                     |                             |                             | 
0010 202-03000                       LUMP |   10248.00000       10248.00|   14000.00000       14000.00|   15649.30000       15649.30 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  236                                     |                             |                             | 
0011 202-03000                       LUMP |   13654.00000       13654.00|   14000.00000       14000.00|   10411.80000       10411.80 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  237                                     |                             |                             | 
0012 202-03000                       LUMP |   17098.00000       17098.00|   14500.00000       14500.00|   18273.60000       18273.60 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  238                                     |                             |                             | 
0013 202-03000                       LUMP |    8084.00000        8084.00|   13000.00000       13000.00|   16039.75000       16039.75 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  239                                     |                             |                             | 
0014 202-03000                       LUMP |   13627.00000       13627.00|   15000.00000       15000.00|   14186.80000       14186.80 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  240                                     |                             |                             | 
0015 202-03000                       LUMP |   29847.00000       29847.00|   27000.00000       27000.00|   15074.30000       15074.30 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  241                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-34488-A                   COUNTIES : MARSHALL        ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1067077          |(   5   ) 35-1817574         |(   6  ) 20-1237324 
                                          |RITSCHARD BROTHERS           |YARDBERRY LANDSCAPE          |KERNS EXCAVATING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 202-03000                       LUMP |   13437.00000       13437.00|   14000.00000       14000.00|   19474.30000       19474.30 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  250                                     |                             |                             | 
0017 202-03000                       LUMP |   10138.00000       10138.00|   12000.00000       12000.00|   10286.80000       10286.80 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  259                                     |                             |                             | 
0018 202-03000                       LUMP |   15071.00000       15071.00|   26000.00000       26000.00|   19702.25000       19702.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  263                                     |                             |                             | 
0019 202-03000                       LUMP |   18948.00000       18948.00|   27000.00000       27000.00|   27859.70000       27859.70 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  267                                     |                             |                             | 
0020 202-03000                       LUMP |   14121.00000       14121.00|   12000.00000       12000.00|   12661.80000       12661.80 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  270                                     |                             |                             | 
0021 202-03000                       LUMP |   11930.00000       11930.00|   14000.00000       14000.00|   19808.85000       19808.85 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  466                                     |                             |                             | 
0022 202-03000                       LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1565.00000        1565.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  5                                       |                             |                             | 
0023 202-03000                       LUMP |   14268.00000       14268.00|   12000.00000       12000.00|   22264.75000       22264.75 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  62                                      |                             |                             | 
0024 202-03000                       LUMP |   19867.00000       19867.00|   10000.00000       10000.00|   24661.10000       24661.10 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  63                                      |                             |                             | 
0025 202-03000                       LUMP |   79695.00000       79695.00|   80000.00000       80000.00|   88260.00000       88260.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  7                                       |                             |                             | 
0026 202-03000                       LUMP |   17300.00000       17300.00|   17000.00000       17000.00|   17539.05000       17539.05 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  72                                      |                             |                             | 
0027 202-03000                       LUMP |   38177.00000       38177.00|   70000.00000       70000.00|   37285.40000       37285.40 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  73                                      |                             |                             | 
0028 202-03000                       LUMP |    9905.00000        9905.00|   16000.00000       16000.00|   22162.70000       22162.70 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  81                                      |                             |                             | 
0029 202-03000                       LUMP |   11557.00000       11557.00|   11000.00000       11000.00|   14712.25000       14712.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  84                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 170                     CONTRACT ID : IR-34488-A                   COUNTIES : MARSHALL        ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1067077          |(   5   ) 35-1817574         |(   6  ) 20-1237324 
                                          |RITSCHARD BROTHERS           |YARDBERRY LANDSCAPE          |KERNS EXCAVATING LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0030 202-03000                       LUMP |    9416.00000        9416.00|   11000.00000       11000.00|   14194.75000       14194.75 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  85                                      |                             |                             | 
0031 202-03000                       LUMP |    8403.00000        8403.00|   11000.00000       11000.00|   11513.85000       11513.85 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  86                                      |                             |                             | 
0032 202-03000                       LUMP |   10379.00000       10379.00|   12000.00000       12000.00|   10927.25000       10927.25 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  88                                      |                             |                             | 
0033 202-03000                       LUMP |   13991.00000       13991.00|   12500.00000       12500.00|   16745.20000       16745.20 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  89                                      |                             |                             | 
0034 202-03135             4996.000  SFT  |       5.16000       25779.36|       7.00000       34972.00|       7.75000       38719.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 202-03729              199.000  LFT  |      25.78000        5130.22|       9.00000        1791.00|      31.00000        6169.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 628-08520                1.000  EACH |     258.00000         258.00|     350.00000         350.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0037 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0038 628-09402                4.000  MOS  |    2005.00000        8020.00|    2300.00000        9200.00|    1900.00000        7600.00 
  FIELD OFFICE, B                         |                             |                             | 
0039 628-11006                4.000  MOS  |      57.00000         228.00|     150.00000         600.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0040 621-01004                2.000  EACH |     361.00000         722.00|     500.00000        1000.00|     600.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06560            14000.000  SYS  |       2.59000       36260.00|       1.00000       14000.00|       0.57000        7980.00 
  MULCHED SEEDING, U                      |                             |                             | 
0042 205-06937             8400.000  LFT  |       2.32000       19488.00|       2.50000       21000.00|       1.38000       11592.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       672,945.58|           $       742,416.00|           $       818,109.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       672,945.58|           $       742,416.00|           $       818,109.55 
==================================================================================================================================== 
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                                                                                                                   PAGE : 200 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 07/31/12 
     LOCATION     : ON US 24 AT CR 300E                                              PROJECT(S) :  0500058 
                                                                                                   0500525 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,583,481.11  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,656,700.84  104.6240% 
   3   99-9996266     CENTRAL PAVING/ DEICHMAN EXCAVATING J/V                                    $     1,675,696.61  105.8236% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,853,649.00  117.0616% 
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,913,437.96  120.8374% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 99-9996266 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |CENTRAL PAVING/ DEICHMAN EXCA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW FLASHER INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   41100.00000       41100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   75000.00000       75000.00|   82800.00000       82800.00|  216218.00000      216218.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    7500.00000        7500.00|   28991.00000       28991.00|   24100.00000       24100.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-02000            11767.000  CYS  |      15.00000      176505.00|      25.41000      298999.47|      16.50000      194155.50 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070               40.000  CYS  |      19.90000         796.00|      27.27000        1090.80|      32.00000        1280.00 
  BORROW                                  |                             |                             | 
0013 203-08607             1000.000  LFT  |       7.70000        7700.00|       5.70000        5700.00|       5.00000        5000.00 
  LINEAR GRADING                          |                             |                             | 
0014 205-03371               16.000  CYS  |     315.00000        5040.00|      27.02000         432.32|     100.00000        1600.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06931                8.000  TON  |      36.15000         289.20|      64.26000         514.08|      50.00000         400.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              210.000  LFT  |      20.85000        4378.50|      13.59000        2853.90|      10.15000        2131.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06933                8.000  EACH |      94.50000         756.00|     127.35000        1018.80|      90.00000         720.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06934                7.100  TON  |     351.00000        2492.10|      50.00000         355.00|     351.00000        2492.10 
  TEMPORARY MULCHING                      |                             |                             | 
0019 205-06936               18.000  TON  |      43.00000         774.00|      47.01000         846.18|      50.00000         900.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 99-9996266 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |CENTRAL PAVING/ DEICHMAN EXCA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-06937             3375.000  LFT  |       2.85000        9618.75|       2.14000        7222.50|       1.42000        4792.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 207-08263            13530.000  SYS  |       6.65000       89974.50|       6.96050       94175.57|       6.40000       86592.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08267             8420.000  SYS  |      10.00000       84200.00|       1.00000        8420.00|       5.50000       46310.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-09264               93.000  CYS  |      30.25000        2813.25|      31.24000        2905.32|      36.00000        3348.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09265              117.000  CYS  |      29.10000        3404.70|      30.62000        3582.54|      41.00000        4797.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0025 301-07448             6080.000  TON  |      15.00000       91200.00|       8.00000       48640.00|      10.00000       60800.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 303-01180             3655.000  TON  |      15.00000       54825.00|       8.00000       29240.00|      10.00000       36550.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0027 303-01180             1123.000  TON  |      21.50000       24144.50|       8.00000        8984.00|      30.00000       33690.00 
  COMPACTED AGGREGATE, NO. 53 ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0028 303-07449              200.000  TON  |      17.00000        3400.00|      35.00000        7000.00|      30.00000        6000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 303-07662              360.000  TON  |      21.60000        7776.00|       8.00000        2880.00|      17.50000        6300.00 
  STONE                                   |                             |                             | 
0030 306-08034             4340.000  SYS  |       1.75000        7595.00|       2.00000        8680.00|       0.55000        2387.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0031 306-08042             4852.000  SYS  |       1.75000        8491.00|       2.00000        9704.00|       0.55000        2668.60 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0032 306-08043             1056.000  SYS  |       1.75000        1848.00|       5.00000        5280.00|       0.55000         580.80 
  MILLING, TRANSITION                     |                             |                             | 
0033 401-06264                       LUMP |    1500.00000        1500.00|    8500.00000        8500.00|     960.00000         960.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07328             1410.000  TON  |      63.00000       88830.00|      85.00000      119850.00|      71.00000      100110.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07398             1280.000  TON  |      48.00000       61440.00|      80.00000      102400.00|      63.40000       81152.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             2180.000  TON  |      42.00000       91560.00|      75.00000      163500.00|      56.62000      123431.60 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432              600.000  TON  |      58.00000       34800.00|      85.00000       51000.00|      67.40000       40440.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07435              925.000  TON  |      43.00000       39775.00|      80.00000       74000.00|      64.50000       59662.50 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0039 402-07439               30.000  TON  |      59.00000        1770.00|      75.00000        2250.00|      63.40000        1902.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0040 402-07442               80.000  TON  |      53.00000        4240.00|      75.00000        6000.00|      56.62000        4529.60 
  HMA BASE, TYPE C                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 99-9996266 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |CENTRAL PAVING/ DEICHMAN EXCA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 402-07453             1505.000  TON  |      50.00000       75250.00|      35.00000       52675.00|      20.00000       30100.00 
  HMA FOR TEMPORARY PAVEMENT, TYPE A      |                             |                             | 
0042 406-05520               18.000  TON  |       0.01000           0.18|      50.00000         900.00|     413.00000        7434.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 601-06038                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0044 601-94689                1.000  EACH |    2600.00000        2600.00|    2600.00000        2600.00|    2600.00000        2600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-99105              175.000  LFT  |      18.00000        3150.00|      18.00000        3150.00|      18.00000        3150.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0046 606-07484             5542.000  LFT  |       0.73000        4045.66|       0.80000        4433.60|       0.25000        1385.50 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0047 610-07487              525.000  TON  |      82.00000       43050.00|      85.00000       44625.00|      78.00000       40950.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0048 611-06497                3.000  EACH |     160.00000         480.00|     160.00000         480.00|     160.00000         480.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0049 611-06498                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0050 615-06490               37.000  EACH |     135.00000        4995.00|     135.00000        4995.00|     135.00000        4995.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0051 615-06505                6.000  EACH |     725.00000        4350.00|     725.00000        4350.00|     725.00000        4350.00 
  MONUMENT, B                             |                             |                             | 
0052 615-06510                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     600.00000         600.00 
  MONUMENT, C                             |                             |                             | 
0053 615-06527                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     600.00000        1200.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0054 616-02320              330.000  SYS  |       1.65000         544.50|       2.32000         765.60|       4.00000        1320.00 
  GEOTEXTILES                             |                             |                             | 
0055 616-05688               62.000  TON  |      43.30000        2684.60|      68.61000        4253.82|      60.00000        3720.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0056 616-06405              118.000  TON  |      24.75000        2920.50|      34.66000        4089.88|      40.00000        4720.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0057 621-01004                2.000  EACH |     275.00000         550.00|     275.00000         550.00|     275.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0058 621-06545                1.400  TON  |     955.00000        1337.00|     955.00000        1337.00|     955.00000        1337.00 
  FERTILIZER                              |                             |                             | 
0059 621-06553              620.000  LBS  |       2.65000        1643.00|       2.65000        1643.00|       2.65000        1643.00 
  SEED MIXTURE, R                         |                             |                             | 
0060 621-06557              425.000  LBS  |       2.32000         986.00|       1.00000         425.00|       2.32000         986.00 
  SEED MIXTURE, T                         |                             |                             | 
0061 621-06565                7.200  TON  |     334.00000        2404.80|     334.00000        2404.80|     344.00000        2476.80 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 99-9996266 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |CENTRAL PAVING/ DEICHMAN EXCA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 621-06567              540.000  kGAL |       1.00000         540.00|       1.00000         540.00|       1.00000         540.00 
  WATER                                   |                             |                             | 
0063 621-06570               49.000  CYS  |      24.00000        1176.00|      47.80000        2342.20|      50.00000        2450.00 
  TOPSOIL                                 |                             |                             | 
0064 621-06574            10531.000  SYS  |       4.13000       43493.03|       2.81000       29592.11|       2.63000       27696.53 
  SODDING                                 |                             |                             | 
0065 628-09402                9.000  MOS  |    1800.00000       16200.00|    1880.00000       16920.00|    1925.00000       17325.00 
  FIELD OFFICE, B                         |                             |                             | 
0066 628-09407                9.000  MOS  |     186.00000        1674.00|     280.00000        2520.00|     235.00000        2115.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0067 702-93722              149.000  CYS  |     225.00000       33525.00|     126.90000       18908.10|     150.00000       22350.00 
  CONCRETE, C                             |                             |                             | 
0068 715-05169              129.000  LFT  |      41.70000        5379.30|      31.71000        4090.59|      57.00000        7353.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0069 715-05239              136.000  LFT  |     134.00000       18224.00|     109.33000       14868.88|     134.00000       18224.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SF   |                             |                             | 
0070 715-05363               36.000  LFT  |     100.00000        3600.00|      75.49000        2717.64|      96.00000        3456.00 
  PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0071 715-06471                2.000  EACH |    1105.00000        2210.00|     827.48000        1654.96|     615.00000        1230.00 
  PIPE END SECTION, MIN AREA 3.3 SF       |                             |                             | 
0072 715-06629                2.000  EACH |    1475.00000        2950.00|    1391.78000        2783.56|    1450.00000        2900.00 
  PIPE END SECTION, MIN. AREA 10.2 SFT.   |                             |                             | 
0073 715-07587               55.000  LFT  |      94.00000        5170.00|      71.43000        3928.65|      90.00000        4950.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0074 715-08177               89.000  LFT  |     178.00000       15842.00|     147.21000       13101.69|     171.00000       15219.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SF  |                             |                             | 
0075 715-08243               41.000  LFT  |      91.15000        3737.15|      76.37000        3131.17|     115.00000        4715.00 
  PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SF   |                             |                             | 
0076 715-08455                2.000  EACH |    3435.00000        6870.00|    3373.80000        6747.60|    3640.00000        7280.00 
  SAFETY METAL END SEC 4:1, MIN AREA 7.4S |                             |                             | 
0077 715-46005                4.000  EACH |     170.00000         680.00|     431.02000        1724.08|     360.00000        1440.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0078 715-46055                4.000  EACH |     365.00000        1460.00|     447.52000        1790.08|     380.00000        1520.00 
  PIPE END SECTION, MIN AREA 1.8 SF       |                             |                             | 
0079 715-97804                2.000  EACH |    1085.00000        2170.00|    1553.30000        3106.60|    1285.00000        2570.00 
  PIPE END SECTION,, MIN AREA 7.4 SF      |                             |                             | 
0080 719-05439               20.000  LFT  |      30.00000         600.00|      32.27000         645.40|     100.00000        2000.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 6 IN |                             |                             | 
  , UNDISTRIBUTED                         |                             |                             | 
0081 719-05440               20.000  LFT  |      31.65000         633.00|      35.08000         701.60|     100.00000        2000.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 8 IN |                             |                             | 
  , UNDISTRIBUTED                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 99-9996266 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |CENTRAL PAVING/ DEICHMAN EXCA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 801-03290                6.000  EACH |     130.00000         780.00|      95.00000         570.00|      95.00000         570.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0083 801-04308                3.000  EACH |     335.00000        1005.00|     198.00000         594.00|     196.00000         588.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0084 801-06203            16100.000  LFT  |       0.20000        3220.00|       0.15000        2415.00|       0.23000        3703.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0085 801-06207            16000.000  LFT  |       0.87000       13920.00|       0.10000        1600.00|       0.84000       13440.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0086 801-06625               41.000  EACH |      88.00000        3608.00|      74.00000        3034.00|      74.00000        3034.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               30.000  EACH |     127.00000        3810.00|      81.00000        2430.00|      81.00000        2430.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0088 801-06710              120.000  DAY  |       7.27000         872.40|       8.00000         960.00|       8.00000         960.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0089 801-06775                       LUMP |   71048.31000       71048.31|   73600.00000       73600.00|   80251.00000       80251.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0090 801-07118               72.000  LFT  |       8.25000         594.00|      11.52000         829.44|      11.52000         829.44 
  BARRICADE, III-A                        |                             |                             | 
0091 801-07119               48.000  LFT  |       9.00000         432.00|      12.77000         612.96|      12.77000         612.96 
  BARRICADE, III-B                        |                             |                             | 
0092 801-08401             3725.000  LFT  |      26.00000       96850.00|      12.00000       44700.00|      17.10000       63697.50 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0093 802-03896                9.000  EACH |     600.00000        5400.00|     600.00000        5400.00|     600.00000        5400.00 
  BOLLARD                                 |                             |                             | 
0094 802-05701               86.000  LFT  |      12.00000        1032.00|       9.95000         855.70|      12.00000        1032.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0095 802-09838               74.800  SFT  |      12.00000         897.60|      17.25000        1290.30|      12.00000         897.60 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0096 802-09840               21.300  SFT  |      12.75000         271.58|      15.65000         333.35|      12.75000         271.58 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0097 805-02262                       LUMP |   17000.00000       17000.00|   18450.00000       18450.00|   17000.00000       17000.00 
  FLASHER INSTALLATION 1                  |                             |                             | 
0098 808-06703            10550.000  LFT  |       0.40000        4220.00|       0.38000        4009.00|       0.38000        4009.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0099 808-06716            12100.000  LFT  |       0.32000        3872.00|       0.10000        1210.00|       0.40000        4840.00 
  LINE, REMOVE                            |                             |                             | 
0100 808-75245             5100.000  LFT  |       0.40000        2040.00|       0.38000        1938.00|       0.38000        1938.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0101 808-75297               45.000  LFT  |       4.00000         180.00|       8.00000         360.00|       8.00000         360.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 99-9996266 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |CENTRAL PAVING/ DEICHMAN EXCA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 808-75320               13.000  EACH |      62.00000         806.00|      82.00000        1066.00|      82.00000        1066.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0103 808-75325               10.000  EACH |      89.00000         890.00|      96.00000         960.00|      96.00000         960.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0104 808-92027             3290.000  LFT  |       0.80000        2632.00|       1.20000        3948.00|       1.20000        3948.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0105 808-99176              320.000  LFT  |       3.85000        1232.00|       6.00000        1920.00|       6.00000        1920.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN                                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,583,481.11|           $     1,656,700.84|           $     1,675,696.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,583,481.11|           $     1,656,700.84|           $     1,675,696.61 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW FLASHER INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   23500.00000       23500.00|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   87880.00000       87880.00|   95600.00000       95600.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 201-52370                       LUMP |    9288.00000        9288.00|  280000.00000      280000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0011 203-02000            11767.000  CYS  |      25.00000      294175.00|      25.00000      294175.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070               40.000  CYS  |      75.00000        3000.00|      65.00000        2600.00| 
  BORROW                                  |                             |                             | 
0013 203-08607             1000.000  LFT  |      16.00000       16000.00|       3.00000        3000.00| 
  LINEAR GRADING                          |                             |                             | 
0014 205-03371               16.000  CYS  |      50.00000         800.00|      70.00000        1120.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06931                8.000  TON  |     124.47000         995.76|     132.00000        1056.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06932              210.000  LFT  |       8.05000        1690.50|      10.00000        2100.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0017 205-06933                8.000  EACH |      99.00000         792.00|     132.00000        1056.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06934                7.100  TON  |     449.00000        3187.90|     449.00000        3187.90| 
  TEMPORARY MULCHING                      |                             |                             | 
0019 205-06936               18.000  TON  |     124.48000        2240.64|      47.00000         846.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0020 205-06937             3375.000  LFT  |       1.35000        4556.25|       2.00000        6750.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 207-08263            13530.000  SYS  |       7.20000       97416.00|       7.00000       94710.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0022 207-08267             8420.000  SYS  |      10.37000       87315.40|       9.00000       75780.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0023 211-09264               93.000  CYS  |      24.81000        2307.33|      30.00000        2790.00| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0024 211-09265              117.000  CYS  |      21.11000        2469.87|      35.00000        4095.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0025 301-07448             6080.000  TON  |      16.00000       97280.00|      17.00000      103360.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 303-01180             3655.000  TON  |      16.00000       58480.00|      17.00000       62135.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0027 303-01180             1123.000  TON  |      16.00000       17968.00|      24.00000       26952.00| 
  COMPACTED AGGREGATE, NO. 53 ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0028 303-07449              200.000  TON  |      36.00000        7200.00|      20.00000        4000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0029 303-07662              360.000  TON  |      10.00000        3600.00|      16.00000        5760.00| 
  STONE                                   |                             |                             | 
0030 306-08034             4340.000  SYS  |       2.00000        8680.00|       1.75000        7595.00| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0031 306-08042             4852.000  SYS  |       2.00000        9704.00|       1.75000        8491.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0032 306-08043             1056.000  SYS  |       2.00000        2112.00|       1.75000        1848.00| 
  MILLING, TRANSITION                     |                             |                             | 
0033 401-06264                       LUMP |    1227.62000        1227.62|    1000.00000        1000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0034 401-07328             1410.000  TON  |      69.04000       97346.40|      25.00000       35250.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07398             1280.000  TON  |      72.19000       92403.20|      25.00000       32000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             2180.000  TON  |      64.78000      141220.40|      25.00000       54500.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 402-07432              600.000  TON  |      73.15000       43890.00|      85.00000       51000.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0038 402-07435              925.000  TON  |      67.98000       62881.50|      71.00000       65675.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0039 402-07439               30.000  TON  |     106.73000        3201.90|      25.00000         750.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0040 402-07442               80.000  TON  |      92.86000        7428.80|      25.00000        2000.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0041 402-07453             1505.000  TON  |      64.00000       96320.00|      25.00000       37625.00| 
  HMA FOR TEMPORARY PAVEMENT, TYPE A      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 406-05520               18.000  TON  |     500.00000        9000.00|     350.00000        6300.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0043 601-06038                1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00| 
  GUARDRAIL END TREATMENT, II             |                             |                             | 
0044 601-94689                1.000  EACH |    2600.00000        2600.00|    2600.00000        2600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0045 601-99105              175.000  LFT  |      18.00000        3150.00|      18.00000        3150.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0046 606-07484             5542.000  LFT  |       1.21000        6705.82|       0.90000        4987.80| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0047 610-07487              525.000  TON  |      94.44000       49581.00|      25.00000       13125.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0048 611-06497                3.000  EACH |     160.00000         480.00|     160.00000         480.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0049 611-06498                1.000  EACH |     300.00000         300.00|     300.00000         300.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0050 615-06490               37.000  EACH |     135.00000        4995.00|     135.00000        4995.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0051 615-06505                6.000  EACH |     725.00000        4350.00|     725.00000        4350.00| 
  MONUMENT, B                             |                             |                             | 
0052 615-06510                1.000  EACH |     600.00000         600.00|     600.00000         600.00| 
  MONUMENT, C                             |                             |                             | 
0053 615-06527                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0054 616-02320              330.000  SYS  |       2.83000         933.90|       3.00000         990.00| 
  GEOTEXTILES                             |                             |                             | 
0055 616-05688               62.000  TON  |      66.36000        4114.32|      75.00000        4650.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0056 616-06405              118.000  TON  |      52.31000        6172.58|      66.00000        7788.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0057 621-01004                2.000  EACH |     890.00000        1780.00|     900.00000        1800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0058 621-06545                1.400  TON  |     630.00000         882.00|     630.00000         882.00| 
  FERTILIZER                              |                             |                             | 
0059 621-06553              620.000  LBS  |       3.66000        2269.20|       3.66000        2269.20| 
  SEED MIXTURE, R                         |                             |                             | 
0060 621-06557              425.000  LBS  |       2.60000        1105.00|       2.60000        1105.00| 
  SEED MIXTURE, T                         |                             |                             | 
0061 621-06565                7.200  TON  |     410.00000        2952.00|     410.00000        2952.00| 
  MULCHING MATERIAL                       |                             |                             | 
0062 621-06567              540.000  kGAL |       0.50000         270.00|       0.50000         270.00| 
  WATER                                   |                             |                             | 
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     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 621-06570               49.000  CYS  |      83.00000        4067.00|      83.00000        4067.00| 
  TOPSOIL                                 |                             |                             | 
0064 621-06574            10531.000  SYS  |       3.26000       34331.06|       2.70000       28433.70| 
  SODDING                                 |                             |                             | 
0065 628-09402                9.000  MOS  |    3042.00000       27378.00|    2400.00000       21600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0066 628-09407                9.000  MOS  |     200.00000        1800.00|     280.00000        2520.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0067 702-93722              149.000  CYS  |     110.00000       16390.00|     125.00000       18625.00| 
  CONCRETE, C                             |                             |                             | 
0068 715-05169              129.000  LFT  |      34.59000        4462.11|      37.00000        4773.00| 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0069 715-05239              136.000  LFT  |     148.75000       20230.00|     152.00000       20672.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 7.4 SF   |                             |                             | 
0070 715-05363               36.000  LFT  |      69.97000        2518.92|      66.00000        2376.00| 
  PIPE, TYPE 3 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0071 715-06471                2.000  EACH |     527.17000        1054.34|    1150.00000        2300.00| 
  PIPE END SECTION, MIN AREA 3.3 SF       |                             |                             | 
0072 715-06629                2.000  EACH |    1241.76000        2483.52|    1850.00000        3700.00| 
  PIPE END SECTION, MIN. AREA 10.2 SFT.   |                             |                             | 
0073 715-07587               55.000  LFT  |     110.05000        6052.75|      74.00000        4070.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SF   |                             |                             | 
0074 715-08177               89.000  LFT  |     180.94000       16103.66|     170.00000       15130.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SF  |                             |                             | 
0075 715-08243               41.000  LFT  |      97.97000        4016.77|      70.00000        2870.00| 
  PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SF   |                             |                             | 
0076 715-08455                2.000  EACH |    2848.59000        5697.18|    1300.00000        2600.00| 
  SAFETY METAL END SEC 4:1, MIN AREA 7.4S |                             |                             | 
0077 715-46005                4.000  EACH |     262.41000        1049.64|     550.00000        2200.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0078 715-46055                4.000  EACH |     154.75000         619.00|     750.00000        3000.00| 
  PIPE END SECTION, MIN AREA 1.8 SF       |                             |                             | 
0079 715-97804                2.000  EACH |    1104.54000        2209.08|    1700.00000        3400.00| 
  PIPE END SECTION,, MIN AREA 7.4 SF      |                             |                             | 
0080 719-05439               20.000  LFT  |      36.85000         737.00|      30.00000         600.00| 
  PIPE, DRAIN TILE TERMINAL SECTION, 6 IN |                             |                             | 
  , UNDISTRIBUTED                         |                             |                             | 
0081 719-05440               20.000  LFT  |      37.59000         751.80|      34.00000         680.00| 
  PIPE, DRAIN TILE TERMINAL SECTION, 8 IN |                             |                             | 
  , UNDISTRIBUTED                         |                             |                             | 
0082 801-03290                6.000  EACH |      95.00000         570.00|     130.00000         780.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 801-04308                3.000  EACH |     196.00000         588.00|     335.00000        1005.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0084 801-06203            16100.000  LFT  |       0.23000        3703.00|       0.20000        3220.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0085 801-06207            16000.000  LFT  |       0.84000       13440.00|       1.00000       16000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0086 801-06625               41.000  EACH |      74.00000        3034.00|      88.00000        3608.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               30.000  EACH |      81.00000        2430.00|     127.00000        3810.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0088 801-06710              120.000  DAY  |       8.00000         960.00|       7.30000         876.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0089 801-06775                       LUMP |   49649.67000       49649.67|  173175.00000      173175.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0090 801-07118               72.000  LFT  |      11.52000         829.44|       8.25000         594.00| 
  BARRICADE, III-A                        |                             |                             | 
0091 801-07119               48.000  LFT  |      12.77000         612.96|       9.00000         432.00| 
  BARRICADE, III-B                        |                             |                             | 
0092 801-08401             3725.000  LFT  |      20.15000       75058.75|      20.00000       74500.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0093 802-03896                9.000  EACH |     600.00000        5400.00|     350.00000        3150.00| 
  BOLLARD                                 |                             |                             | 
0094 802-05701               86.000  LFT  |      13.40000        1152.40|      13.40000        1152.40| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0095 802-09838               74.800  SFT  |      13.80000        1032.24|      13.80000        1032.24| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0096 802-09840               21.300  SFT  |      14.40000         306.72|      14.40000         306.72| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0097 805-02262                       LUMP |   18250.00000       18250.00|   18500.00000       18500.00| 
  FLASHER INSTALLATION 1                  |                             |                             | 
0098 808-06703            10550.000  LFT  |       0.91000        9600.50|       0.40000        4220.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0099 808-06716            12100.000  LFT  |       0.40000        4840.00|       0.32000        3872.00| 
  LINE, REMOVE                            |                             |                             | 
0100 808-75245             5100.000  LFT  |       0.91000        4641.00|       0.40000        2040.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0101 808-75297               45.000  LFT  |       5.98000         269.10|       4.00000         180.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 200 -13 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 200                     CONTRACT ID : R -24201-A                   COUNTIES : WHITE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 808-75320               13.000  EACH |      81.00000        1053.00|      62.00000         806.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0103 808-75325               10.000  EACH |     107.00000        1070.00|      89.00000         890.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0104 808-92027             3290.000  LFT  |       1.85000        6086.50|       0.80000        2632.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
0105 808-99176              320.000  LFT  |       5.98000        1913.60|       3.85000        1232.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 24  |                             |                             | 
  IN                                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,853,649.00|           $     1,913,437.96|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,853,649.00|           $     1,913,437.96|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/25/13 
     LOCATION     : ON NORTH MAIN STREET FROM SR 44 TO GRAHAM STREET                 PROJECT(S) :  9941016 
                                                                                                   1172345 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $     3,346,392.32  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,389,426.40  101.2860% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,422,500.00  102.2743% 
   4   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     3,860,000.00  115.3481% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     3,943,097.00  117.8313% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2  ) 35-1917625          |(   3  ) 35-0918397 
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   20219.13000       20219.13|   20000.00000       20000.00|   18500.00000       18500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  124392.10000      124392.10|  156000.00000      156000.00|  190000.00000      190000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-02245               28.000  EACH |     234.07000        6553.96|     160.00000        4480.00|     210.00000        5880.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0012 201-02250               10.000  EACH |     390.12000        3901.20|     210.00000        2100.00|     350.00000        3500.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0013 201-02255                9.000  EACH |     702.21000        6319.89|     680.00000        6120.00|     630.00000        5670.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0014 201-02260                7.000  EACH |    1170.35000        8192.45|    1475.00000       10325.00|    1050.00000        7350.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0015 201-52370                       LUMP |    9853.21000        9853.21|   65000.00000       65000.00|  172272.99000      172272.99 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 201-52370                       LUMP |    4815.14000        4815.14|     500.00000         500.00|    4320.00000        4320.00 
  CLEARING RIGHT OF WAY ,                 |                             |                             | 
  NON-PARTICIPATING ITEM                  |                             |                             | 
0017 202-06580              220.000  CYS  |     132.23000       29090.60|      70.00000       15400.00|     100.00000       22000.00 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0018 202-90747              220.000  LFT  |      68.89000       15155.80|      25.00000        5500.00|      52.50000       11550.00 
  RETAINING WALL, REMOVE AND RESET        |                             |                             | 
0019 202-91385               18.000  EACH |     309.36000        5568.48|     240.00000        4320.00|     864.67000       15564.06 
  INLET, REMOVE                           |                             |                             | 
0020 202-93047                1.000  EACH |     491.92000         491.92|     330.00000         330.00|    1137.20000        1137.20 
  MANHOLE, REMOVE                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 203-02000             4480.000  CYS  |      20.73000       92870.40|      33.00000      147840.00|      29.28000      131174.40 
  EXCAVATION, COMMON                      |                             |                             | 
0022 205-06933                2.000  EACH |     123.99000         247.98|     150.00000         300.00|     100.00000         200.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06937              145.000  LFT  |       1.89000         274.05|       3.00000         435.00|       3.24000         469.80 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08267             1110.000  SYS  |      22.98000       25507.80|      14.75000       16372.50|      18.00000       19980.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0025 207-08268            12792.000  SYS  |      12.08000      154527.36|      10.75000      137514.00|      10.00000      127920.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0026 210-05801               60.000  LFT  |      31.94000        1916.40|      35.00000        2100.00|      55.00000        3300.00 
  REPLACE , LANDSCAPE TIMBER              |                             |                             | 
0027 211-09264             3540.000  CYS  |      13.91000       49241.40|      24.00000       84960.00|      12.00000       42480.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 211-09265             2200.000  CYS  |      43.75000       96250.00|      25.00000       55000.00|      14.00000       30800.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0029 303-07449               89.000  TON  |      10.14000         902.46|      15.00000        1335.00|      50.00000        4450.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0030 303-08210              270.000  TON  |       9.86000        2662.20|      36.00000        9720.00|      10.00000        2700.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0031 304-07493              250.000  TON  |      94.74000       23685.00|      85.00000       21250.00|      70.00000       17500.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0032 306-08038             1180.000  SYS  |       6.45000        7611.00|       8.50000       10030.00|       2.00000        2360.00 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0033 401-07327              856.000  TON  |     100.32000       85873.92|      90.00000       77040.00|      81.50000       69764.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07397             1540.000  TON  |      98.09000      151058.60|      88.00000      135520.00|      72.00000      110880.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07407             1620.000  TON  |      85.83000      139044.60|      77.00000      124740.00|      65.00000      105300.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0036 401-07423             1470.000  TON  |      83.60000      122892.00|      75.00000      110250.00|      70.00000      102900.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0037 401-07429             1370.000  TON  |      92.51000      126738.70|      83.00000      113710.00|      77.00000      105490.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0038 406-05520               20.100  TON  |     501.58000       10081.76|     450.00000        9045.00|     510.00000       10251.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 603-03398              220.000  LFT  |      35.67000        7847.40|      18.00000        3960.00|      32.00000        7040.00 
  FENCE, RELOCATE                         |                             |                             | 
0040 604-06070              680.000  SYS  |      32.62000       22181.60|     168.00000      114240.00|     176.00000      119680.00 
  SIDEWALK, CONCRETE , WITH JOINT PATTERN |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 604-06070              310.000  SYS  |      72.31000       22416.10|      70.00000       21700.00|      50.00000       15500.00 
  SIDEWALK, CONCRETE , WITH TOOLED JOINTS |                             |                             | 
0042 604-07569              940.000  SYS  |     174.28000      163823.20|     164.00000      154160.00|     175.00000      164500.00 
  PAVERS , CONCRETE                       |                             |                             | 
0043 604-07894               20.000  SYS  |     163.67000        3273.40|     135.00000        2700.00|     127.00000        2540.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0044 604-07894               30.000  SYS  |     163.72000        4911.60|     135.00000        4050.00|     127.00000        3810.00 
  CURB RAMP, CONCRETE, A , A1 MODIFIED    |                             |                             | 
0045 604-07897               10.000  SYS  |     163.82000        1638.20|     135.00000        1350.00|     206.00000        2060.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0046 604-07898               10.000  SYS  |     163.82000        1638.20|     135.00000        1350.00|     206.00000        2060.00 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0047 604-07900              130.000  SYS  |     163.73000       21284.90|     135.00000       17550.00|     128.00000       16640.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0048 604-07902               30.000  SYS  |     163.72000        4911.60|     135.00000        4050.00|     150.00000        4500.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0049 604-07902              140.000  SYS  |     163.71000       22919.40|     135.00000       18900.00|     123.00000       17220.00 
  CURB RAMP, CONCRETE, H , H1 MODIFIED    |                             |                             | 
0050 604-07903               70.000  SYS  |     163.73000       11461.10|     135.00000        9450.00|     138.00000        9660.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0051 604-91531             1750.000  SYS  |      36.72000       64260.00|      33.00000       57750.00|      35.00000       61250.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0052 604-92237               14.000  LFT  |     183.91000        2574.74|      82.00000        1148.00|     165.00000        2310.00 
  HAND RAIL, STEEL , REMOVE AND RESET     |                             |                             | 
0053 605-06090              347.000  LFT  |      15.60000        5413.20|      14.50000        5031.50|      30.00000       10410.00 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0054 605-06155             5010.000  LFT  |      16.01000       80210.10|      16.00000       80160.00|      12.60000       63126.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0055 610-07487              580.000  TON  |      91.40000       53012.00|      82.00000       47560.00|      90.00000       52200.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0056 610-08446              430.000  SYS  |      51.81000       22278.30|      40.25000       17307.50|      52.00000       22360.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0057 610-09108              680.000  SYS  |      59.60000       40528.00|      49.30000       33524.00|      77.00000       52360.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0058 621-06575             3020.000  SYS  |       3.62000       10932.40|       4.10000       12382.00|       2.94000        8878.80 
  SODDING, NURSERY                        |                             |                             | 
0059 622-05650               14.000  EACH |     239.64000        3354.96|     235.00000        3290.00|     233.00000        3262.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , CELTIS ACCIDENTALIS, |                             |                             | 
  'HACKBERRY'                             |                             |                             | 
0060 622-05650               13.000  EACH |     239.64000        3115.32|     260.00000        3380.00|     255.00000        3315.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , LIQUIDAMBAR          |                             |                             | 
  STYRACIFLUE, 'SWEET GUM'                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 622-05650               10.000  EACH |     239.64000        2396.40|     325.00000        3250.00|     322.00000        3220.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , LIRIODENDRON         |                             |                             | 
  TULIPFERA, 'TULIP TREE'                 |                             |                             | 
0062 622-05650               10.000  EACH |     294.26000        2942.60|     335.00000        3350.00|     322.00000        3220.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , NYSSA SYLVATICA,     |                             |                             | 
  'BLACKGUM'                              |                             |                             | 
0063 622-05650                2.000  EACH |     276.43000         552.86|     470.00000         940.00|     460.00000         920.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , QUERCUS IMBRICARIA,  |                             |                             | 
  'SHIBLE OAK'                            |                             |                             | 
0064 622-05650                7.000  EACH |     294.26000        2059.82|     325.00000        2275.00|     315.00000        2205.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , QUERCUS              |                             |                             | 
  MUEHLENBERGII, 'CHINKOPIN OAK'          |                             |                             | 
0065 628-09401               24.000  MOS  |    2092.23000       50213.52|    1800.00000       43200.00|    2100.00000       50400.00 
  FIELD OFFICE, A                         |                             |                             | 
0066 628-09407               24.000  MOS  |      93.78000        2250.72|     100.00000        2400.00|     215.00000        5160.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0067 702-51001               10.000  CYS  |     963.33000        9633.30|     800.00000        8000.00|     900.00000        9000.00 
  CONCRETE, A, SUPERSTRUCTURE             |                             |                             | 
0068 702-51005               61.000  CYS  |     278.65000       16997.65|     150.00000        9150.00|      80.00000        4880.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 714-11081             1550.000  LFT  |     393.76000      610328.00|     399.00000      618450.00|     300.00000      465000.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 3 FT                   |                             |                             | 
0070 715-02181              450.000  LFT  |      62.02000       27909.00|      25.00000       11250.00|      40.00000       18000.00 
  SANITARY SEWER SERVICE ADJUSTMENT       |                             |                             | 
0071 715-05024              310.000  LFT  |      85.50000       26505.00|      63.00000       19530.00|      90.00000       27900.00 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0072 715-05048             4990.000  LFT  |       3.84000       19161.60|       3.50000       17465.00|       3.25000       16217.50 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0073 715-05149             1100.000  LFT  |      40.91000       45001.00|      42.00000       46200.00|      56.00000       61600.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0074 715-05151              110.000  LFT  |      44.68000        4914.80|      55.00000        6050.00|      50.00000        5500.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0075 715-05154              630.000  LFT  |      53.20000       33516.00|      57.25000       36067.50|      80.00000       50400.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0076 715-05159              110.000  LFT  |      98.60000       10846.00|      85.00000        9350.00|     115.00000       12650.00 
  PIPE, TYPE 2 CIRCULAR 42 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0077 715-05161              300.000  LFT  |     122.37000       36711.00|     112.00000       33600.00|     145.00000       43500.00 
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             | 
0078 715-05165               10.000  LFT  |     193.06000        1930.60|     555.00000        5550.00|     275.00000        2750.00 
  PIPE, TYPE 2 CIRCULAR 72 IN             |                             |                             | 
0079 715-05408               50.000  LFT  |     111.43000        5571.50|     130.00000        6500.00|     150.00000        7500.00 
  PIPE SANITARY SEWER 8 IN                |                             |                             | 
0080 715-05422               20.000  LFT  |      26.35000         527.00|     115.00000        2300.00|     200.00000        4000.00 
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             | 
0081 715-05428               70.000  LFT  |      72.81000        5096.70|     160.00000       11200.00|     200.00000       14000.00 
  PIPE SLOTTED VANE DRAIN, 12 IN          |                             |                             | 
0082 715-08305              691.000  TON  |      80.25000       55452.75|      72.00000       49752.00|      55.00000       38005.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0083 718-06532              790.000  LFT  |       1.89000        1493.10|       1.75000        1382.50|       1.50000        1185.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0084 718-52610              490.000  CYS  |      21.40000       10486.00|      38.00000       18620.00|      37.50000       18375.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0085 718-99153             4530.000  SYS  |       0.43000        1947.90|       1.70000        7701.00|       1.65000        7474.50 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0086 720-01092                6.000  EACH |    3357.66000       20145.96|    2780.00000       16680.00|    4660.00000       27960.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0087 720-08241                3.000  EACH |    3765.62000       11296.86|    3175.00000        9525.00|    5000.00000       15000.00 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0088 720-08628                1.000  EACH |     611.37000         611.37|    1290.00000        1290.00|    1650.00000        1650.00 
  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 
  II                                      |                             |                             | 
0089 720-08661                1.000  EACH |   13329.32000       13329.32|   10000.00000       10000.00|   15000.00000       15000.00 
  MANHOLE, K5, MODIFIED , WITH            |                             |                             | 
  ELASTOMERIC VALVE                       |                             |                             | 
0090 720-09079               13.000  EACH |    1453.43000       18894.59|    1730.00000       22490.00|    2200.00000       28600.00 
  INLET, HA5, MODIFIED                    |                             |                             | 
0091 720-44000                9.000  EACH |     141.14000        1270.26|     245.00000        2205.00|     570.00000        5130.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0092 720-45045                9.000  EACH |    1742.09000       15678.81|    1645.00000       14805.00|    1900.00000       17100.00 
  INLET, J10                              |                             |                             | 
0093 720-45055                6.000  EACH |    1221.59000        7329.54|    1505.00000        9030.00|    1850.00000       11100.00 
  INLET, M10                              |                             |                             | 
0094 720-45115                7.000  EACH |    1094.40000        7660.80|    1455.00000       10185.00|    1700.00000       11900.00 
  INLET, A8, MODIFIED                     |                             |                             | 
0095 720-45270                2.000  EACH |    1072.24000        2144.48|    1205.00000        2410.00|    1000.00000        2000.00 
  PIPE CATCH BASIN, 18 IN                 |                             |                             | 
0096 720-45410                1.000  EACH |    3253.30000        3253.30|    2140.00000        2140.00|    4000.00000        4000.00 
  MANHOLE, C4 , SANITARY                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 720-45510                2.000  EACH |    2805.23000        5610.46|    1500.00000        3000.00|    2700.00000        5400.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0098 720-91110                4.000  EACH |    9660.82000       38643.28|   13500.00000       54000.00|   15000.00000       60000.00 
  MANHOLE, N4                             |                             |                             | 
0099 720-94612                3.000  EACH |    3853.12000       11559.36|    2775.00000        8325.00|    4300.00000       12900.00 
  MANHOLE, K4                             |                             |                             | 
0100 720-95422                5.000  EACH |    3021.96000       15109.80|    2580.00000       12900.00|    4000.00000       20000.00 
  MANHOLE, J4                             |                             |                             | 
0101 720-97962                1.000  EACH |   13037.32000       13037.32|   14000.00000       14000.00|   20000.00000       20000.00 
  MANHOLE, G4, MODIFIED                   |                             |                             | 
0102 720-98174                8.000  EACH |    1650.77000       13206.16|    1900.00000       15200.00|    2500.00000       20000.00 
  INLET, B15                              |                             |                             | 
0103 720-98555                7.000  EACH |    1647.43000       11532.01|    1900.00000       13300.00|    2500.00000       17500.00 
  INLET, C15                              |                             |                             | 
0104 801-03290                4.000  EACH |     321.01000        1284.04|     300.00000        1200.00|     288.00000        1152.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0105 801-03291               16.000  EACH |     112.58000        1801.28|     105.00000        1680.00|     101.00000        1616.00 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0106 801-04308               13.000  EACH |     426.90000        5549.70|     400.00000        5200.00|     383.00000        4979.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0107 801-06625               39.000  EACH |     168.31000        6564.09|     160.00000        6240.00|     151.00000        5889.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0108 801-06640               18.000  EACH |     236.30000        4253.40|     225.00000        4050.00|     212.00000        3816.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0109 801-06775                       LUMP |   13370.52000       13370.52|   15000.00000       15000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0110 801-07118              405.000  LFT  |      12.54000        5078.70|      11.50000        4657.50|      11.25000        4556.25 
  BARRICADE, III-A                        |                             |                             | 
0111 801-07119               90.000  LFT  |      16.44000        1479.60|      15.20000        1368.00|      14.75000        1327.50 
  BARRICADE, III-B                        |                             |                             | 
0112 802-05701              560.000  LFT  |      14.94000        8366.40|      13.45000        7532.00|      13.40000        7504.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0113 802-09838              200.000  SFT  |      18.95000        3790.00|      17.05000        3410.00|      17.00000        3400.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0114 802-09840               60.000  SFT  |      21.74000        1304.40|      19.55000        1173.00|      19.50000        1170.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0115 807-02817               48.000  EACH |     562.88000       27018.24|     510.00000       24480.00|     505.00000       24240.00 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING , 24IN X 24IN X 72IN          |                             |                             | 
0117 807-03950               48.000  EACH |     831.50000       39912.00|     750.00000       36000.00|     746.00000       35808.00 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 31-1323837          |(   2   ) 35-1917625         |(   3  ) 35-0918397 
                                          |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP     |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0118 807-04654               48.000  EACH |    1100.13000       52806.24|     995.00000       47760.00|     987.00000       47376.00 
  LIGHT POLE , 16 FT                      |                             |                             | 
0119 807-04654                1.000  EACH |     873.86000         873.86|     785.00000         785.00|     784.00000         784.00 
  LIGHT POLE , WOOD                       |                             |                             | 
0120 807-06592              980.000  LFT  |      12.54000       12289.20|      11.50000       11270.00|      11.25000       11025.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0121 807-06595             2170.000  LFT  |       5.02000       10893.40|       4.60000        9982.00|       4.50000        9765.00 
  CONDUIT, PVC, 2 IN                      |                             |                             | 
0122 807-86805                3.000  EACH |    3874.40000       11623.20|    3500.00000       10500.00|    3476.00000       10428.00 
  SERVICE POINT, I                        |                             |                             | 
0123 808-06703             1900.000  LFT  |       1.11000        2109.00|       1.03000        1957.00|       1.00000        1900.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0125 808-75245             6220.000  LFT  |       1.11000        6904.20|       1.03000        6406.60|       1.00000        6220.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0126 808-75278               50.000  LFT  |       4.46000         223.00|       4.20000         210.00|       4.00000         200.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0127 808-75297              260.000  LFT  |       8.92000        2319.20|       8.20000        2132.00|       8.00000        2080.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0128 808-75300             1570.000  LFT  |       2.23000        3501.10|       2.05000        3218.50|       2.00000        3140.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0129 808-75998                5.000  EACH |     178.34000         891.70|     165.00000         825.00|     160.00000         800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE                                    |                             |                             | 
0130 808-97664                1.000  EACH |     222.92000         222.92|     205.00000         205.00|     200.00000         200.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0131 807-02352             3150.000  LFT  |       7.02000       22113.00|       6.35000       20002.50|       6.30000       19845.00 
  WIRE, XHHW, NO 4 COPPER, IN PLASTIC     |                             |                             | 
  DUCT, 4 1/C.                            |                             |                             | 
0132 801-06203             8100.000  LFT  |       0.28000        2268.00|       0.28000        2268.00|       0.25000        2025.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0133 801-06206             1560.000  LFT  |       1.11000        1731.60|       1.03000        1606.80|       1.00000        1560.00 
  TEMPORARY PAVEMENT MARKING, 6 IN        |                             |                             | 
0134 801-07612              260.000  LFT  |       4.46000        1159.60|       4.05000        1053.00|       4.00000        1040.00 
  TEMPORARY PAVEMENT MARKING, 24 IN       |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,346,392.32|           $     3,389,426.40|           $     3,422,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,346,392.32|           $     3,389,426.40|           $     3,422,500.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   20000.00000       20000.00|   44000.00000       44000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0010 110-01001                       LUMP |  160000.00000      160000.00|  195000.00000      195000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-02245               28.000  EACH |     210.00000        5880.00|     150.00000        4200.00| 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0012 201-02250               10.000  EACH |     350.00000        3500.00|     700.00000        7000.00| 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0013 201-02255                9.000  EACH |     630.00000        5670.00|    1300.00000       11700.00| 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0014 201-02260                7.000  EACH |    1050.00000        7350.00|    1950.00000       13650.00| 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0015 201-52370                       LUMP |   64000.00000       64000.00|   75000.00000       75000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0016 201-52370                       LUMP |    4861.06000        4861.06|   10000.00000       10000.00| 
  CLEARING RIGHT OF WAY ,                 |                             |                             | 
  NON-PARTICIPATING ITEM                  |                             |                             | 
0017 202-06580              220.000  CYS  |     100.00000       22000.00|     100.00000       22000.00| 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0018 202-90747              220.000  LFT  |      52.50000       11550.00|      89.00000       19580.00| 
  RETAINING WALL, REMOVE AND RESET        |                             |                             | 
0019 202-91385               18.000  EACH |     300.00000        5400.00|     550.00000        9900.00| 
  INLET, REMOVE                           |                             |                             | 
0020 202-93047                1.000  EACH |     400.00000         400.00|     750.00000         750.00| 
  MANHOLE, REMOVE                         |                             |                             | 
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     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 203-02000             4480.000  CYS  |      30.00000      134400.00|      18.00000       80640.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0022 205-06933                2.000  EACH |      90.00000         180.00|     100.00000         200.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0023 205-06937              145.000  LFT  |       5.10000         739.50|       8.00000        1160.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0024 207-08267             1110.000  SYS  |      10.00000       11100.00|       8.50000        9435.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0025 207-08268            12792.000  SYS  |      16.00000      204672.00|      13.50000      172692.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0026 210-05801               60.000  LFT  |      40.00000        2400.00|      18.00000        1080.00| 
  REPLACE , LANDSCAPE TIMBER              |                             |                             | 
0027 211-09264             3540.000  CYS  |      45.00000      159300.00|      34.00000      120360.00| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0028 211-09265             2200.000  CYS  |      25.00000       55000.00|      34.00000       74800.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0029 303-07449               89.000  TON  |      35.00000        3115.00|      10.00000         890.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0030 303-08210              270.000  TON  |      15.00000        4050.00|      15.00000        4050.00| 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0031 304-07493              250.000  TON  |      83.00000       20750.00|     115.00000       28750.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0032 306-08038             1180.000  SYS  |       4.00000        4720.00|       7.00000        8260.00| 
  MILLING, ASPHALT, 4 IN                  |                             |                             | 
0033 401-07327              856.000  TON  |      63.00000       53928.00|      79.00000       67624.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0034 401-07397             1540.000  TON  |      80.00000      123200.00|      74.00000      113960.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0035 401-07407             1620.000  TON  |      74.00000      119880.00|      65.00000      105300.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0036 401-07423             1470.000  TON  |      80.00000      117600.00|      68.00000       99960.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0037 401-07429             1370.000  TON  |      85.00000      116450.00|      74.00000      101380.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0038 406-05520               20.100  TON  |     100.00000        2010.00|     500.00000       10050.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 603-03398              220.000  LFT  |      32.00000        7040.00|      40.00000        8800.00| 
  FENCE, RELOCATE                         |                             |                             | 
0040 604-06070              680.000  SYS  |     150.00000      102000.00|     189.00000      128520.00| 
  SIDEWALK, CONCRETE , WITH JOINT PATTERN |                             |                             | 
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     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 604-06070              310.000  SYS  |     100.00000       31000.00|      84.00000       26040.00| 
  SIDEWALK, CONCRETE , WITH TOOLED JOINTS |                             |                             | 
0042 604-07569              940.000  SYS  |     150.00000      141000.00|     189.00000      177660.00| 
  PAVERS , CONCRETE                       |                             |                             | 
0043 604-07894               20.000  SYS  |     150.00000        3000.00|     159.00000        3180.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0044 604-07894               30.000  SYS  |     150.00000        4500.00|     159.00000        4770.00| 
  CURB RAMP, CONCRETE, A , A1 MODIFIED    |                             |                             | 
0045 604-07897               10.000  SYS  |     155.00000        1550.00|     159.00000        1590.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0046 604-07898               10.000  SYS  |     160.00000        1600.00|     159.00000        1590.00| 
  CURB RAMP, CONCRETE, D                  |                             |                             | 
0047 604-07900              130.000  SYS  |     165.00000       21450.00|     159.00000       20670.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0048 604-07902               30.000  SYS  |     150.00000        4500.00|     159.00000        4770.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0049 604-07902              140.000  SYS  |     155.00000       21700.00|     159.00000       22260.00| 
  CURB RAMP, CONCRETE, H , H1 MODIFIED    |                             |                             | 
0050 604-07903               70.000  SYS  |     150.00000       10500.00|     159.00000       11130.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0051 604-91531             1750.000  SYS  |      43.00000       75250.00|      39.00000       68250.00| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0052 604-92237               14.000  LFT  |     165.00000        2310.00|     125.00000        1750.00| 
  HAND RAIL, STEEL , REMOVE AND RESET     |                             |                             | 
0053 605-06090              347.000  LFT  |      50.00000       17350.00|      15.00000        5205.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0054 605-06155             5010.000  LFT  |      17.00000       85170.00|      13.00000       65130.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0055 610-07487              580.000  TON  |      94.00000       54520.00|      94.00000       54520.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0056 610-08446              430.000  SYS  |     100.00000       43000.00|      48.00000       20640.00| 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0057 610-09108              680.000  SYS  |      79.00000       53720.00|      59.00000       40120.00| 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0058 621-06575             3020.000  SYS  |       2.53000        7640.60|       6.75000       20385.00| 
  SODDING, NURSERY                        |                             |                             | 
0059 622-05650               14.000  EACH |     210.00000        2940.00|     225.00000        3150.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , CELTIS ACCIDENTALIS, |                             |                             | 
  'HACKBERRY'                             |                             |                             | 
0060 622-05650               13.000  EACH |     235.00000        3055.00|     225.00000        2925.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , LIQUIDAMBAR          |                             |                             | 
  STYRACIFLUE, 'SWEET GUM'                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 622-05650               10.000  EACH |     260.00000        2600.00|     225.00000        2250.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , LIRIODENDRON         |                             |                             | 
  TULIPFERA, 'TULIP TREE'                 |                             |                             | 
0062 622-05650               10.000  EACH |     285.00000        2850.00|     275.00000        2750.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , NYSSA SYLVATICA,     |                             |                             | 
  'BLACKGUM'                              |                             |                             | 
0063 622-05650                2.000  EACH |     260.00000         520.00|     250.00000         500.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , QUERCUS IMBRICARIA,  |                             |                             | 
  'SHIBLE OAK'                            |                             |                             | 
0064 622-05650                7.000  EACH |     260.00000        1820.00|     275.00000        1925.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN , QUERCUS              |                             |                             | 
  MUEHLENBERGII, 'CHINKOPIN OAK'          |                             |                             | 
0065 628-09401               24.000  MOS  |    2000.00000       48000.00|    1275.00000       30600.00| 
  FIELD OFFICE, A                         |                             |                             | 
0066 628-09407               24.000  MOS  |     350.00000        8400.00|      50.00000        1200.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0067 702-51001               10.000  CYS  |     750.00000        7500.00|     750.00000        7500.00| 
  CONCRETE, A, SUPERSTRUCTURE             |                             |                             | 
0068 702-51005               61.000  CYS  |     750.00000       45750.00|     295.00000       17995.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 714-11081             1550.000  LFT  |     450.00000      697500.00|     493.00000      764150.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 3 FT                   |                             |                             | 
0070 715-02181              450.000  LFT  |      52.00000       23400.00|      99.00000       44550.00| 
  SANITARY SEWER SERVICE ADJUSTMENT       |                             |                             | 
0071 715-05024              310.000  LFT  |      84.00000       26040.00|     112.00000       34720.00| 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0072 715-05048             4990.000  LFT  |       8.00000       39920.00|       7.00000       34930.00| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0073 715-05149             1100.000  LFT  |      40.00000       44000.00|      99.00000      108900.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0074 715-05151              110.000  LFT  |      48.00000        5280.00|      72.00000        7920.00| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0075 715-05154              630.000  LFT  |      55.00000       34650.00|      74.00000       46620.00| 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0076 715-05159              110.000  LFT  |      95.00000       10450.00|     115.00000       12650.00| 
  PIPE, TYPE 2 CIRCULAR 42 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0077 715-05161              300.000  LFT  |     110.00000       33000.00|     125.00000       37500.00| 
  PIPE, TYPE 2 CIRCULAR 48 IN             |                             |                             | 
0078 715-05165               10.000  LFT  |     440.00000        4400.00|     325.00000        3250.00| 
  PIPE, TYPE 2 CIRCULAR 72 IN             |                             |                             | 
0079 715-05408               50.000  LFT  |     140.00000        7000.00|      89.00000        4450.00| 
  PIPE SANITARY SEWER 8 IN                |                             |                             | 
0080 715-05422               20.000  LFT  |      68.00000        1360.00|     134.00000        2680.00| 
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             | 
0081 715-05428               70.000  LFT  |     155.00000       10850.00|     195.00000       13650.00| 
  PIPE SLOTTED VANE DRAIN, 12 IN          |                             |                             | 
0082 715-08305              691.000  TON  |      90.00000       62190.00|      89.00000       61499.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0083 718-06532              790.000  LFT  |       2.00000        1580.00|       1.70000        1343.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0084 718-52610              490.000  CYS  |      40.00000       19600.00|      20.00000        9800.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0085 718-99153             4530.000  SYS  |       2.00000        9060.00|       0.50000        2265.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0086 720-01092                6.000  EACH |    3500.00000       21000.00|    3500.00000       21000.00| 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0087 720-08241                3.000  EACH |    4600.00000       13800.00|    4000.00000       12000.00| 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0088 720-08628                1.000  EACH |    1500.00000        1500.00|     750.00000         750.00| 
  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 
  II                                      |                             |                             | 
0089 720-08661                1.000  EACH |   13000.00000       13000.00|   13000.00000       13000.00| 
  MANHOLE, K5, MODIFIED , WITH            |                             |                             | 
  ELASTOMERIC VALVE                       |                             |                             | 
0090 720-09079               13.000  EACH |    1900.00000       24700.00|    2800.00000       36400.00| 
  INLET, HA5, MODIFIED                    |                             |                             | 
0091 720-44000                9.000  EACH |     500.00000        4500.00|     525.00000        4725.00| 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0092 720-45045                9.000  EACH |    1850.00000       16650.00|    1500.00000       13500.00| 
  INLET, J10                              |                             |                             | 
0093 720-45055                6.000  EACH |    1800.00000       10800.00|    1500.00000        9000.00| 
  INLET, M10                              |                             |                             | 
0094 720-45115                7.000  EACH |    1540.00000       10780.00|    1600.00000       11200.00| 
  INLET, A8, MODIFIED                     |                             |                             | 
0095 720-45270                2.000  EACH |    1550.00000        3100.00|     900.00000        1800.00| 
  PIPE CATCH BASIN, 18 IN                 |                             |                             | 
0096 720-45410                1.000  EACH |    2400.00000        2400.00|    2700.00000        2700.00| 
  MANHOLE, C4 , SANITARY                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 720-45510                2.000  EACH |    2100.00000        4200.00|    2500.00000        5000.00| 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0098 720-91110                4.000  EACH |   11000.00000       44000.00|   12000.00000       48000.00| 
  MANHOLE, N4                             |                             |                             | 
0099 720-94612                3.000  EACH |    3700.00000       11100.00|    5000.00000       15000.00| 
  MANHOLE, K4                             |                             |                             | 
0100 720-95422                5.000  EACH |    2900.00000       14500.00|    4500.00000       22500.00| 
  MANHOLE, J4                             |                             |                             | 
0101 720-97962                1.000  EACH |   15000.00000       15000.00|   15000.00000       15000.00| 
  MANHOLE, G4, MODIFIED                   |                             |                             | 
0102 720-98174                8.000  EACH |    2300.00000       18400.00|    2000.00000       16000.00| 
  INLET, B15                              |                             |                             | 
0103 720-98555                7.000  EACH |    2300.00000       16100.00|    2000.00000       14000.00| 
  INLET, C15                              |                             |                             | 
0104 801-03290                4.000  EACH |     445.00000        1780.00|     375.00000        1500.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0105 801-03291               16.000  EACH |      65.00000        1040.00|      95.00000        1520.00| 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0106 801-04308               13.000  EACH |     495.00000        6435.00|     650.00000        8450.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0107 801-06625               39.000  EACH |     120.00000        4680.00|     175.00000        6825.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0108 801-06640               18.000  EACH |     345.00000        6210.00|     375.00000        6750.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0109 801-06775                       LUMP |   80000.00000       80000.00|   77647.50000       77647.50| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0110 801-07118              405.000  LFT  |      11.95000        4839.75|      35.00000       14175.00| 
  BARRICADE, III-A                        |                             |                             | 
0111 801-07119               90.000  LFT  |      13.50000        1215.00|      40.00000        3600.00| 
  BARRICADE, III-B                        |                             |                             | 
0112 802-05701              560.000  LFT  |       9.49000        5314.40|      14.00000        7840.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0113 802-09838              200.000  SFT  |      17.20000        3440.00|      18.00000        3600.00| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0114 802-09840               60.000  SFT  |      18.83000        1129.80|      20.00000        1200.00| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0115 807-02817               48.000  EACH |     653.72000       31378.56|     510.00000       24480.00| 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING , 24IN X 24IN X 72IN          |                             |                             | 
0117 807-03950               48.000  EACH |     791.35000       37984.80|     750.00000       36000.00| 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 210                     CONTRACT ID : R -29443-A                   COUNTIES : JOHNSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1151771          |(   5   ) 35-1357381         |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0118 807-04654               48.000  EACH |    1179.65000       56623.20|    1000.00000       48000.00| 
  LIGHT POLE , 16 FT                      |                             |                             | 
0119 807-04654                1.000  EACH |     442.37000         442.37|     785.00000         785.00| 
  LIGHT POLE , WOOD                       |                             |                             | 
0120 807-06592              980.000  LFT  |      17.20000       16856.00|      13.00000       12740.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0121 807-06595             2170.000  LFT  |       6.64000       14408.80|       5.00000       10850.00| 
  CONDUIT, PVC, 2 IN                      |                             |                             | 
0122 807-86805                3.000  EACH |    3784.72000       11354.16|    3600.00000       10800.00| 
  SERVICE POINT, I                        |                             |                             | 
0123 808-06703             1900.000  LFT  |       0.45000         855.00|       2.00000        3800.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0125 808-75245             6220.000  LFT  |       0.45000        2799.00|       1.00000        6220.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0126 808-75278               50.000  LFT  |       2.00000         100.00|       5.00000         250.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0127 808-75297              260.000  LFT  |       4.00000        1040.00|       7.00000        1820.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0128 808-75300             1570.000  LFT  |       1.00000        1570.00|       1.55000        2433.50| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0129 808-75998                5.000  EACH |     300.00000        1500.00|     160.00000         800.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE                                    |                             |                             | 
0130 808-97664                1.000  EACH |     245.00000         245.00|     387.00000         387.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0131 807-02352             3150.000  LFT  |       9.58000       30177.00|       6.50000       20475.00| 
  WIRE, XHHW, NO 4 COPPER, IN PLASTIC     |                             |                             | 
  DUCT, 4 1/C.                            |                             |                             | 
0132 801-06203             8100.000  LFT  |       0.36000        2916.00|       0.45000        3645.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0133 801-06206             1560.000  LFT  |       0.55000         858.00|       1.15000        1794.00| 
  TEMPORARY PAVEMENT MARKING, 6 IN        |                             |                             | 
0134 801-07612              260.000  LFT  |       2.50000         650.00|       4.25000        1105.00| 
  TEMPORARY PAVEMENT MARKING, 24 IN       |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,860,000.00|           $     3,943,097.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,860,000.00|           $     3,943,097.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 220                     CONTRACT ID : R -29612-A                   COUNTIES : MADISON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 07/26/13 
     LOCATION     : ON WASHINGTON STREET FROM PENNSYLVANIA AVENUE                    PROJECT(S) :  0100856 
                    TO INDIANA AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,035,000.00  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,062,248.00  101.3390% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,842,000.00  139.6560% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -29612-A                   COUNTIES : MADISON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    9856.00000        9856.00|   20000.00000       20000.00|   74608.87000       74608.87 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  101750.00000      101750.00|  100000.00000      100000.00|  162510.00000      162510.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-02245                1.000  EACH |     469.35000         469.35|     150.00000         150.00|     150.00000         150.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0010 201-02250                5.000  EACH |     791.16000        3955.80|     175.00000         875.00|     450.00000        2250.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0011 201-02255                3.000  EACH |    1322.27000        3966.81|     650.00000        1950.00|    1250.00000        3750.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0012 201-02260                5.000  EACH |    1972.40000        9862.00|    1750.00000        8750.00|    1800.00000        9000.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0013 201-52370                       LUMP |   12110.00000       12110.00|   20000.00000       20000.00|  105000.00000      105000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240              520.000  SYS  |      10.78000        5605.60|      10.78000        5605.60|      10.65000        5538.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278             5903.000  LFT  |       1.77000       10448.31|       1.77000       10448.31|       3.23000       19066.69 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-03875               15.000  EACH |     461.14000        6917.10|     461.14000        6917.10|     700.00000       10500.00 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0017 202-06542                5.000  EACH |    6098.31000       30491.55|    6098.31000       30491.55|    2760.16000       13800.80 
  RELOCATE , WATER MAIN, UP TO 8" DIAMETE |                             |                             | 
0018 202-52710             3714.000  SYS  |       4.75000       17641.50|       4.75000       17641.50|       5.31000       19721.34 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0019 202-91385                4.000  EACH |     821.62000        3286.48|     821.62000        3286.48|     677.74000        2710.96 
  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -29612-A                   COUNTIES : MADISON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-93047                6.000  EACH |    2133.80000       12802.80|    2133.80000       12802.80|     684.08000        4104.48 
  MANHOLE, REMOVE                         |                             |                             | 
0021 202-96133              935.000  LFT  |      10.83000       10126.05|      10.83000       10126.05|      12.71000       11883.85 
  PIPE, REMOVE                            |                             |                             | 
0022 203-02000             4330.000  CYS  |      43.82000      189740.60|      43.82000      189740.60|      40.00000      173200.00 
  EXCAVATION, COMMON                      |                             |                             | 
0023 203-02070              105.000  CYS  |      15.18000        1593.90|      15.18000        1593.90|      40.00000        4200.00 
  BORROW                                  |                             |                             | 
0024 205-02237               44.000  EACH |     141.53000        6227.32|      90.00000        3960.00|      85.00000        3740.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0025 205-03371              177.000  CYS  |      14.61000        2585.97|      14.61000        2585.97|      23.04000        4078.08 
  SEDIMENT, REMOVE                        |                             |                             | 
0026 205-06937              496.000  LFT  |       2.40000        1190.40|       3.50000        1736.00|       3.25000        1612.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 207-08263            13783.000  SYS  |       5.11000       70431.13|       5.11000       70431.13|       4.91000       67674.53 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0028 207-08267              520.000  SYS  |      11.02000        5730.40|      11.02000        5730.40|       5.94000        3088.80 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 211-09264             5954.000  CYS  |      27.28000      162425.12|      29.62000      176357.48|      23.52000      140038.08 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0030 211-09265                5.000  CYS  |      37.56000         187.80|      37.56000         187.80|      27.08000         135.40 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0031 211-09268               19.000  CYS  |      87.19000        1656.61|      87.19000        1656.61|     134.58000        2557.02 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0032 301-07448             2243.000  TON  |      17.50000       39252.50|      19.00000       42617.00|      22.21000       49817.03 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 306-08034             1033.000  SYS  |       5.00000        5165.00|       5.15000        5319.95|      12.20000       12602.60 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0034 401-07322              896.000  TON  |      65.00000       58240.00|      67.00000       60032.00|     107.00000       95872.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0035 401-07392             1405.000  TON  |      50.00000       70250.00|      49.00000       68845.00|      76.63000      107665.15 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0036 401-07408             2244.000  TON  |      45.00000      100980.00|      47.00000      105468.00|      71.02000      159368.88 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0037 406-05520               12.000  TON  |     250.00000        3000.00|      10.00000         120.00|     500.00000        6000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 601-02241               15.000  LFT  |     110.00000        1650.00|     175.00000        2625.00|     110.00000        1650.00 
  GUARDRAIL, REMOVE & RESET               |                             |                             | 
0039 604-07900               40.000  SYS  |     125.00000        5000.00|     175.00000        7000.00|     136.00000        5440.00 
  CURB RAMP, CONCRETE, F , 1              |                             |                             | 
0040 604-07901              137.000  SYS  |     175.00000       23975.00|     150.00000       20550.00|     136.00000       18632.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -29612-A                   COUNTIES : MADISON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 604-07901                3.000  SYS  |     175.00000         525.00|     150.00000         450.00|     136.00000         408.00 
  CURB RAMP, CONCRETE, G , 1              |                             |                             | 
0042 604-44251               33.000  CYS  |     705.00000       23265.00|     675.00000       22275.00|    1000.00000       33000.00 
  STEPS, CONCRETE                         |                             |                             | 
0043 604-91531             2915.000  SYS  |      45.00000      131175.00|      35.00000      102025.00|      38.73000      112897.95 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0044 605-06120               51.000  LFT  |      30.00000        1530.00|      38.00000        1938.00|      25.29000        1289.79 
  CURB, CONCRETE                          |                             |                             | 
0045 605-06140             6172.000  LFT  |       9.00000       55548.00|      16.00000       98752.00|      20.86000      128747.92 
  CURB AND GUTTER, CONCRETE , MODIFIED    |                             |                             | 
0046 610-07487              284.000  TON  |     120.00000       34080.00|      70.00000       19880.00|     135.22000       38402.48 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0047 610-08446              186.000  SYS  |      60.00000       11160.00|      40.00000        7440.00|      57.36000       10668.96 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0048 610-09108              334.000  SYS  |      62.00000       20708.00|      55.00000       18370.00|      67.68000       22605.12 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0049 611-06497                3.000  EACH |     175.00000         525.00|     300.00000         900.00|     175.00000         525.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0050 616-02320               25.000  SYS  |       2.99000          74.75|       2.99000          74.75|       1.46000          36.50 
  GEOTEXTILES                             |                             |                             | 
0051 616-06405               34.000  TON  |      39.91000        1356.94|      39.91000        1356.94|      44.44000        1510.96 
  RIPRAP, REVETMENT                       |                             |                             | 
0052 621-01004                2.000  EACH |     375.00000         750.00|     300.00000         600.00|     750.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0053 621-06557              126.000  LBS  |       3.46000         435.96|       2.50000         315.00|       2.95000         371.70 
  SEED MIXTURE, T                         |                             |                             | 
0054 621-06560             1266.000  SYS  |       0.65000         822.90|       1.50000        1899.00|       0.41000         519.06 
  MULCHED SEEDING, U                      |                             |                             | 
0055 621-06567               12.000  kGAL |       1.00000          12.00|       1.00000          12.00|       1.00000          12.00 
  WATER                                   |                             |                             | 
0056 621-06575             2785.000  SYS  |       3.39000        9441.15|       4.04000       11251.40|       4.28000       11919.80 
  SODDING, NURSERY                        |                             |                             | 
0057 622-05650               39.000  EACH |     320.00000       12480.00|     340.00000       13260.00|     340.00000       13260.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0058 628-09402               12.000  MOS  |    2000.00000       24000.00|    1785.00000       21420.00|    3553.22000       42638.64 
  FIELD OFFICE, B                         |                             |                             | 
0059 702-03607                1.000  EACH |     565.00000         565.00|     750.00000         750.00|    1754.85000        1754.85 
  CORED HOLE IN CONCRETE                  |                             |                             | 
0060 715-02907              200.000  LFT  |      89.80000       17960.00|      89.80000       17960.00|     108.39000       21678.00 
  WATER LINE, 6 IN                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -29612-A                   COUNTIES : MADISON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 715-03025                6.000  EACH |    5015.88000       30095.28|    5015.88000       30095.28|    3572.53000       21435.18 
  SANITARY MANHOLE 4'                     |                             |                             | 
0062 715-03025                2.000  EACH |    5179.38000       10358.76|    5179.38000       10358.76|    3882.15000        7764.30 
  SANITARY MANHOLE 4' DOGHOUSE            |                             |                             | 
0063 715-03053               63.000  EACH |     669.25000       42162.75|     669.25000       42162.75|     976.64000       61528.32 
  METER PIT , WATER                       |                             |                             | 
0064 715-04926               10.000  EACH |    5972.58000       59725.80|    5972.58000       59725.80|    7774.42000       77744.20 
  VALVE , WATER MAIN INSERTION, UP TO 8"  |                             |                             | 
  DIA                                     |                             |                             | 
0065 715-04965             1545.000  LFT  |      27.79000       42935.55|      27.79000       42935.55|     111.18000      171773.10 
  WATER SERVICE LINE , UP TO 2.5" DIAMETE |                             |                             | 
0066 715-05024               40.000  LFT  |      65.47000        2618.80|      65.47000        2618.80|      77.02000        3080.80 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0067 715-05149              525.000  LFT  |      27.55000       14463.75|      27.55000       14463.75|      24.94000       13093.50 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0068 715-05151              554.000  LFT  |      23.73000       13146.42|      23.73000       13146.42|      36.41000       20171.14 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0069 715-05154               58.000  LFT  |      46.22000        2680.76|      46.22000        2680.76|      68.47000        3971.26 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0070 715-05156             2588.000  LFT  |      39.97000      103442.36|      39.97000      103442.36|      51.89000      134291.32 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0071 715-05411             2054.000  LFT  |      37.59000       77209.86|      37.59000       77209.86|      74.89000      153824.06 
  PIPE SANITARY SEWER 12 IN               |                             |                             | 
0072 715-05711             1100.000  LFT  |      45.18000       49698.00|      45.18000       49698.00|      83.73000       92103.00 
  PIPE SANITARY SEWER 6 IN , LATERAL      |                             |                             | 
0073 715-08305              105.000  TON  |     115.00000       12075.00|     135.00000       14175.00|     166.42000       17474.10 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0074 715-09064             3142.000  LFT  |       1.21000        3801.82|       1.21000        3801.82|       1.50000        4713.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0075 715-46040                1.000  EACH |     791.44000         791.44|     791.44000         791.44|    1347.73000        1347.73 
  PIPE END SECTION, 36 IN                 |                             |                             | 
0076 720-02367                5.000  EACH |    3686.30000       18431.50|    3686.30000       18431.50|    2951.66000       14758.30 
  MANHOLE, J10                            |                             |                             | 
0077 720-02442                1.000  EACH |     232.78000         232.78|     232.78000         232.78|    1099.84000        1099.84 
  PIPE, PLUG EXISTING                     |                             |                             | 
0078 720-44000                4.000  EACH |     240.70000         962.80|     240.70000         962.80|     389.12000        1556.48 
  CASTING, ADJUST TO GRADE , Type 4       |                             |                             | 
0079 720-44000                6.000  EACH |     157.01000         942.06|     157.01000         942.06|      97.28000         583.68 
  CASTING, ADJUST TO GRADE , Water Valve  |                             |                             | 
0080 720-45250               29.000  EACH |    2095.57000       60771.53|    2095.57000       60771.53|    1541.89000       44714.81 
  CATCH BASIN, K10                        |                             |                             | 
0081 720-45410                5.000  EACH |    2163.85000       10819.25|    2163.85000       10819.25|    2139.47000       10697.35 
  MANHOLE, C4                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -29612-A                   COUNTIES : MADISON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 720-95422               10.000  EACH |    3353.77000       33537.70|    3353.77000       33537.70|    2613.56000       26135.60 
  MANHOLE, J4                             |                             |                             | 
0083 720-96999                8.000  EACH |    4282.97000       34263.76|    4282.97000       34263.76|    4320.45000       34563.60 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0084 720-98174                1.000  EACH |    2848.66000        2848.66|    2848.66000        2848.66|    2067.36000        2067.36 
  INLET, B15                              |                             |                             | 
0085 720-98687                1.000  EACH |    2219.46000        2219.46|    2219.46000        2219.46|    1541.89000        1541.89 
  CATCH BASIN, M10                        |                             |                             | 
0086 732-06839               24.000  EACH |     759.08000       18217.92|     759.08000       18217.92|     879.62000       21110.88 
  TAP , WATER SERVICE LINE HOT, UP TO 2.  |                             |                             | 
  5" DIA                                  |                             |                             | 
0087 801-03290               15.000  EACH |     128.00000        1920.00|     128.00000        1920.00|     171.00000        2565.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0088 801-04308               14.000  EACH |     225.00000        3150.00|     225.00000        3150.00|     482.00000        6748.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0089 801-06625               28.000  EACH |      65.00000        1820.00|      65.00000        1820.00|     136.00000        3808.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0090 801-06775                       LUMP |    8719.26000        8719.26|   12992.66000       12992.66|   60611.89000       60611.89 
  MAINTAINING TRAFFIC                     |                             |                             | 
0091 801-07118              286.000  LFT  |      15.00000        4290.00|      15.00000        4290.00|      12.75000        3646.50 
  BARRICADE, III-A                        |                             |                             | 
0092 801-07119               64.000  LFT  |      15.00000         960.00|      15.00000         960.00|      15.25000         976.00 
  BARRICADE, III-B                        |                             |                             | 
0093 802-05704              202.000  LFT  |      12.50000        2525.00|      12.50000        2525.00|      15.00000        3030.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0094 802-07059               41.000  EACH |      20.00000         820.00|      20.00000         820.00|      38.00000        1558.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0095 802-09838               97.000  SFT  |      12.00000        1164.00|      12.00000        1164.00|      25.00000        2425.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0096 802-09840               58.850  SFT  |      13.00000         765.05|      13.00000         765.05|      28.00000        1647.80 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0097 802-91122                2.000  EACH |      50.00000         100.00|      50.00000         100.00|     130.00000         260.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0098 808-75205             2022.000  LFT  |       0.60000        1213.20|       0.60000        1213.20|       0.90000        1819.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0099 808-75245             5260.000  LFT  |       0.60000        3156.00|       0.60000        3156.00|       0.90000        4734.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0100 808-75297              135.000  LFT  |       6.00000         810.00|       6.00000         810.00|       8.00000        1080.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 220                     CONTRACT ID : R -29612-A                   COUNTIES : MADISON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0101 808-75300              588.000  LFT  |       1.50000         882.00|       1.50000         882.00|       2.00000        1176.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0102 808-75340                1.000  EACH |     600.00000         600.00|     600.00000         600.00|     500.00000         500.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0103 808-75998                8.000  EACH |     137.49000        1099.92|     150.00000        1200.00|     137.49000        1099.92 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0104 303-08210              260.000  TON  |      27.50000        7150.00|      27.50000        7150.00|     138.98000       36134.80 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0105 304-07493               13.000  TON  |     125.00000        1625.00|     100.00000        1300.00|     188.08000        2445.04 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0106 801-06640               24.000  EACH |     125.00000        3000.00|     125.00000        3000.00|     171.00000        4104.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 402-07433               89.000  TON  |      65.00000        5785.00|      60.00000        5340.00|     143.44000       12766.16 
  HMA SURFACE, TYPE B                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,035,000.00|           $     2,062,248.00|           $     2,842,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,035,000.00|           $     2,062,248.00|           $     2,842,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 230 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : PAVEMENT REPLACEMENT                                        COMPLETION DATE : 08/31/13 
     LOCATION     : ON SR 39 FROM 1.75 MILES NORTH OF US 40 TO 2.79 MILES            PROJECT(S) :  4932009 
                    NORTH OF US 40 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY INC                                                    $     3,538,530.14  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,560,000.00  100.6067% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     3,597,000.00  101.6524% 
   4   35-1139301     E & B PAVING INC                                                           $     3,738,000.00  105.6371% 
   5   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     3,851,530.00  108.8455% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   27000.00000       27000.00|   33396.93000       33396.93|   20620.00000       20620.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  136235.00000      136235.00|  175000.00000      175000.00|  176008.96000      176008.96 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-02245               13.000  EACH |     425.00000        5525.00|     210.00000        2730.00|     400.00000        5200.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0010 201-02250                4.000  EACH |     640.00000        2560.00|     350.00000        1400.00|     600.00000        2400.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0011 201-02255                4.000  EACH |    1175.00000        4700.00|     630.00000        2520.00|    1100.00000        4400.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0012 201-02260                7.000  EACH |    1600.00000       11200.00|    1050.00000        7350.00|    1500.00000       10500.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0013 201-02265                1.000  EACH |    1900.00000        1900.00|    1680.00000        1680.00|    1800.00000        1800.00 
  TREE, 48 IN, REMOVE                     |                             |                             | 
0014 201-52370                       LUMP |   20000.00000       20000.00|   48000.00000       48000.00|   70000.00000       70000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02278              543.000  LFT  |       5.50000        2986.50|       9.00000        4887.00|       7.00000        3801.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-52710             3163.000  SYS  |       7.50000       23722.50|       5.50000       17396.50|       6.00000       18978.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 202-91385               30.000  EACH |     410.00000       12300.00|     600.37000       18011.10|     400.00000       12000.00 
  INLET, REMOVE                           |                             |                             | 
0018 202-96133             3251.000  LFT  |      20.00000       65020.00|      11.08000       36021.08|      12.00000       39012.00 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000            19000.000  CYS  |      14.50000      275500.00|      19.50000      370500.00|       5.00000       95000.00 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 230 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-02234                1.000  EACH |      75.00000          75.00|      70.00000          70.00|      70.00000          70.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CULVERT PIPE PROTECTION                 |                             |                             | 
0021 205-02236                4.000  EACH |      85.00000         340.00|      80.00000         320.00|      80.00000         320.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0022 205-02237               68.000  EACH |      55.00000        3740.00|      80.00000        5440.00|      85.00000        5780.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0023 205-06931               45.000  TON  |      49.00000        2205.00|      65.00000        2925.00|      60.00000        2700.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0024 205-06933                3.000  EACH |      87.00000         261.00|      80.00000         240.00|      80.00000         240.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06936               96.000  TON  |      57.00000        5472.00|      62.00000        5952.00|      40.00000        3840.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0026 205-06937             5257.000  LFT  |       1.45000        7622.65|       1.35000        7096.95|       1.50000        7885.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 205-09543              121.400  TON  |      40.00000        4856.00|      12.00000        1456.80|      33.00000        4006.20 
  NO 2 STONE                              |                             |                             | 
0028 207-08267             2169.000  SYS  |      16.50000       35788.50|      15.00000       32535.00|      28.00000       60732.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 207-09934            25766.000  SYS  |      10.90000      280849.40|       9.50000      244777.00|       6.00000      154596.00 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0030 211-09264             2606.000  CYS  |      56.00000      145936.00|      40.00000      104240.00|      28.00000       72968.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 214-07202              192.900  SYS  |       8.00000        1543.20|       4.00000         771.60|       4.00000         771.60 
  GEOGRID, TYPE I                         |                             |                             | 
0032 301-07448               64.100  TON  |      39.00000        2499.90|      50.00000        3205.00|      48.00000        3076.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-05738               41.500  TON  |      78.00000        3237.00|      30.00000        1245.00|      40.00000        1660.00 
  AGGREGATE, NO. 5                        |                             |                             | 
0034 303-08210              120.000  TON  |      29.50000        3540.00|      60.00000        7200.00|      40.00000        4800.00 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0035 401-07328             1489.300  TON  |      71.00000      105740.30|      83.00000      123611.90|      75.00000      111697.50 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07398             2482.200  TON  |      60.35000      149800.77|      62.00000      153896.40|      65.00000      161343.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07408             3971.500  TON  |      57.15000      226971.23|      54.00000      214461.00|      55.00000      218432.50 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0038 401-07424             2978.500  TON  |      60.00000      178710.00|      58.00000      172753.00|      55.00000      163817.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 401-07429             2256.500  TON  |      63.00000      142159.50|      58.00000      130877.00|      60.00000      135390.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
0040 402-07432              272.000  TON  |      74.10000       20155.20|     103.00000       28016.00|      75.00000       20400.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0041 402-07433               22.500  TON  |      74.10000        1667.25|     300.00000        6750.00|      75.00000        1687.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0042 402-07435              815.200  TON  |      68.80000       56085.76|      75.00000       61140.00|      65.00000       52988.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0043 402-07438               52.600  TON  |      95.30000        5012.78|     139.00000        7311.40|      65.00000        3419.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0044 402-07440              814.200  TON  |      58.20000       47386.44|      79.00000       64321.80|      55.00000       44781.00 
  HMA BASE, TYPE A                        |                             |                             | 
0045 402-07453              179.000  TON  |     115.00000       20585.00|     120.00000       21480.00|     120.00000       21480.00 
  HMA FOR TEMPORARY PAVEMENT, TYPE , BASE |                             |                             | 
0046 402-07453              134.000  TON  |     133.00000       17822.00|      85.00000       11390.00|     115.00000       15410.00 
  HMA FOR TEMPORARY PAVEMENT, TYPE ,      |                             |                             | 
  INTERMEDIATE                            |                             |                             | 
0047 402-07453               45.000  TON  |      92.60000        4167.00|     135.00000        6075.00|     125.00000        5625.00 
  HMA FOR TEMPORARY PAVEMENT, TYPE ,      |                             |                             | 
  SURFACE                                 |                             |                             | 
0048 406-05520               20.140  TON  |     425.00000        8559.50|     400.00000        8056.00|     400.00000        8056.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0049 601-95434              254.000  LFT  |     160.00000       40640.00|      97.00000       24638.00|     120.00000       30480.00 
  HANDRAIL, STEEL PIPE, 1.5"              |                             |                             | 
0050 604-07900               34.200  SYS  |     113.00000        3864.60|     135.00000        4617.00|     180.00000        6156.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0051 604-07900               13.000  SYS  |     125.00000        1625.00|     135.00000        1755.00|     180.00000        2340.00 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0052 604-07901                4.900  SYS  |     145.00000         710.50|     135.00000         661.50|     180.00000         882.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0053 604-07901                9.800  SYS  |     125.00000        1225.00|     135.00000        1323.00|     180.00000        1764.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0054 604-07902              154.700  SYS  |     140.00000       21658.00|     135.00000       20884.50|     180.00000       27846.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0055 604-07902               44.800  SYS  |     140.00000        6272.00|     135.00000        6048.00|     180.00000        8064.00 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
0056 604-07903               26.700  SYS  |     117.00000        3123.90|     135.00000        3604.50|     180.00000        4806.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0057 604-44251               27.230  CYS  |     825.00000       22464.75|     850.00000       23145.50|     650.00000       17699.50 
  STEPS, CONCRETE                         |                             |                             | 
0058 604-91531             6190.000  SYS  |      32.50000      201175.00|      30.00000      185700.00|      40.00000      247600.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 605-06140             8212.000  LFT  |      17.00000      139604.00|      14.00000      114968.00|      17.00000      139604.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0060 610-08446             1601.000  SYS  |      42.00000       67242.00|      52.00000       83252.00|      40.00000       64040.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0061 610-09108              568.000  SYS  |      52.00000       29536.00|      60.00000       34080.00|      42.00000       23856.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0062 611-06497               25.000  EACH |     180.00000        4500.00|     205.00000        5125.00|     200.00000        5000.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0063 611-06498                9.000  EACH |     240.00000        2160.00|     410.00000        3690.00|     400.00000        3600.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0064 616-02320              274.000  SYS  |       2.60000         712.40|       2.70000         739.80|       1.50000         411.00 
  GEOTEXTILES                             |                             |                             | 
0065 616-05689              278.000  TON  |      45.00000       12510.00|      66.00000       18348.00|      50.00000       13900.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0066 616-06405               45.660  TON  |      39.00000        1780.74|      25.00000        1141.50|      50.00000        2283.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0067 616-06451              480.000  TON  |      41.00000       19680.00|      30.00000       14400.00|      34.00000       16320.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0068 621-06559             4809.000  SYS  |       0.40000        1923.60|       0.37000        1779.33|       0.40000        1923.60 
  MULCHED SEEDING, R                      |                             |                             | 
0069 621-06567               26.000  kGAL |       1.05000          27.30|       1.00000          26.00|       1.00000          26.00 
  WATER                                   |                             |                             | 
0070 621-06575             6820.000  SYS  |       2.70000       18414.00|       2.50000       17050.00|       4.00000       27280.00 
  SODDING, NURSERY                        |                             |                             | 
0071 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0072 628-09402               18.000  MOS  |    2170.00000       39060.00|    2700.00000       48600.00|    2500.00000       45000.00 
  FIELD OFFICE, B                         |                             |                             | 
0073 628-09408               36.000  MOS  |     150.00000        5400.00|     250.00000        9000.00|     500.00000       18000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 
0074 628-09409               36.000  MOS  |     110.00000        3960.00|     100.00000        3600.00|     100.00000        3600.00 
  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             | 
0075 628-10246               54.000  MOS  |      81.00000        4374.00|     100.00000        5400.00|     100.00000        5400.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0076 628-11068                3.000  EACH |     110.00000         330.00|     100.00000         300.00|     175.00000         525.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0077 714-11186               82.000  LFT  |    1175.00000       96350.00|    1050.00000       86100.00|    2000.00000      164000.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 4 FT                  |                             |                             | 
0078 714-11331               56.000  LFT  |    1050.00000       58800.00|    1150.00000       64400.00|    2000.00000      112000.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 8 FT. X 4.5 FT.               |                             |                             | 
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     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0079 715-05048            10825.000  LFT  |       3.65000       39511.25|       2.75000       29768.75|       3.00000       32475.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0080 715-05149             1415.000  LFT  |      39.00000       55185.00|      36.00000       50940.00|      45.00000       63675.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0081 715-05151             3449.000  LFT  |      39.00000      134511.00|      37.50000      129337.50|      45.00000      155205.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0082 715-05152              884.000  LFT  |      46.00000       40664.00|      33.50000       29614.00|      45.00000       39780.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0083 715-05154              336.000  LFT  |      51.00000       17136.00|      43.60000       14649.60|      55.00000       18480.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0084 715-46005                5.000  EACH |     900.00000        4500.00|     735.00000        3675.00|     400.00000        2000.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0085 715-46020                1.000  EACH |    1100.00000        1100.00|     920.00000         920.00|     450.00000         450.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0086 715-91361               80.000  LFT  |      40.00000        3200.00|      60.50000        4840.00|      20.00000        1600.00 
  PIPE, PVC, 6 IN                         |                             |                             | 
0087 718-06529                4.000  EACH |     550.00000        2200.00|     625.00000        2500.00|     550.00000        2200.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0088 718-52610              982.000  CYS  |      36.00000       35352.00|      38.40000       37708.80|      38.50000       37807.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0089 718-99153             7253.000  SYS  |       2.25000       16319.25|       1.65000       11967.45|       1.65000       11967.45 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0090 720-01092                4.000  EACH |    3100.00000       12400.00|    3100.00000       12400.00|    3000.00000       12000.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0091 720-02810                2.000  EACH |    2300.00000        4600.00|    3800.00000        7600.00|    1950.00000        3900.00 
  INLET, B5                               |                             |                             | 
0092 720-03757                1.000  EACH |    2800.00000        2800.00|    2450.00000        2450.00|    2400.00000        2400.00 
  MANHOLE, C15                            |                             |                             | 
0093 720-44000               10.000  EACH |     460.00000        4600.00|     550.00000        5500.00|     500.00000        5000.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0094 720-45030                1.000  EACH |    1300.00000        1300.00|    1400.00000        1400.00|    1600.00000        1600.00 
  INLET, E7                               |                             |                             | 
0095 720-45035                2.000  EACH |    1330.00000        2660.00|    1550.00000        3100.00|    1400.00000        2800.00 
  INLET, F7                               |                             |                             | 
0096 720-45075                2.000  EACH |    1880.00000        3760.00|    2050.00000        4100.00|    2600.00000        5200.00 
  INLET, R13                              |                             |                             | 
0097 720-45410               12.000  EACH |    2330.00000       27960.00|    2550.00000       30600.00|    2600.00000       31200.00 
  MANHOLE, C4                             |                             |                             | 
0098 720-95422               16.000  EACH |    2450.00000       39200.00|    3400.00000       54400.00|    2800.00000       44800.00 
  MANHOLE, J4                             |                             |                             | 
0099 720-98174               56.000  EACH |    2000.00000      112000.00|    2200.00000      123200.00|    2300.00000      128800.00 
  INLET, B15                              |                             |                             | 
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     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 720-98555                4.000  EACH |    2000.00000        8000.00|    2450.00000        9800.00|    2300.00000        9200.00 
  INLET, C15                              |                             |                             | 
0101 801-06775                       LUMP |   42000.00000       42000.00|   20000.00000       20000.00|  200000.00000      200000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 802-05705              406.500  LFT  |      12.00000        4878.00|      13.65000        5548.73|      14.00000        5691.00 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0103 802-09838              229.640  SFT  |      23.00000        5281.72|      19.05000        4374.64|      19.00000        4363.16 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0104 802-09840               71.730  SFT  |      25.00000        1793.25|      15.20000        1090.30|      15.00000        1075.95 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0105 804-06770                4.000  EACH |      27.00000         108.00|      23.00000          92.00|      23.00000          92.00 
  DELINEATOR POST                         |                             |                             | 
0106 808-06703              388.000  LFT  |       2.85000        1105.80|       2.65000        1028.20|       2.65000        1028.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0107 808-06706               71.000  LFT  |       6.80000         482.80|       6.25000         443.75|       6.25000         443.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             | 
0108 808-06713             1160.000  LFT  |       0.72000         835.20|       0.68000         788.80|       0.70000         812.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0109 808-75043              417.000  LFT  |       1.65000         688.05|       1.55000         646.35|       1.60000         667.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0110 808-75240             1843.000  LFT  |       0.01000          18.43|       0.01000          18.43|       0.01000          18.43 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0111 808-75245             8296.000  LFT  |       0.92000        7632.32|       0.85000        7051.60|       0.85000        7051.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0112 808-96016               60.000  LFT  |       5.45000         327.00|       5.00000         300.00|       5.00000         300.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN                                      |                             |                             | 
0113 808-97664                1.000  EACH |     420.00000         420.00|     388.00000         388.00|     390.00000         390.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0114 621-01004                8.000  EACH |     190.00000        1520.00|     175.00000        1400.00|     175.00000        1400.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0115 732-08419               50.670  SYS  |     240.00000       12160.80|      53.00000        2685.51|     110.00000        5573.70 
  MODULAR BLOCK WALL                      |                             |                             | 
0116 732-08421               50.670  SYS  |     180.00000        9120.60|     250.00000       12667.50|     220.00000       11147.40 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0117 715-05203              115.000  LFT  |       5.50000         632.50|       1.00000         115.00|      20.00000        2300.00 
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,538,530.14|           $     3,560,000.00|           $     3,597,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,538,530.14|           $     3,560,000.00|           $     3,597,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1151771         |(      ) 
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  171500.00000      171500.00|  190000.00000      190000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-02245               13.000  EACH |     275.00000        3575.00|     350.00000        4550.00| 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0010 201-02250                4.000  EACH |     450.00000        1800.00|     425.00000        1700.00| 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0011 201-02255                4.000  EACH |     800.00000        3200.00|     450.00000        1800.00| 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0012 201-02260                7.000  EACH |    1200.00000        8400.00|    1650.00000       11550.00| 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0013 201-02265                1.000  EACH |    1600.00000        1600.00|    3000.00000        3000.00| 
  TREE, 48 IN, REMOVE                     |                             |                             | 
0014 201-52370                       LUMP |  104000.00000      104000.00|   76000.00000       76000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02278              543.000  LFT  |       7.00000        3801.00|       6.00000        3258.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-52710             3163.000  SYS  |       7.00000       22141.00|       7.00000       22141.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0017 202-91385               30.000  EACH |     400.00000       12000.00|     250.00000        7500.00| 
  INLET, REMOVE                           |                             |                             | 
0018 202-96133             3251.000  LFT  |       8.00000       26008.00|      10.00000       32510.00| 
  PIPE, REMOVE                            |                             |                             | 
0019 203-02000            19000.000  CYS  |      18.00000      342000.00|      27.50000      522500.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0020 205-02234                1.000  EACH |      85.00000          85.00|     611.00000         611.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CULVERT PIPE PROTECTION                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 230 -9 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1151771         |(      ) 
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 205-02236                4.000  EACH |      85.00000         340.00|     215.00000         860.00| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0022 205-02237               68.000  EACH |     110.00000        7480.00|      95.00000        6460.00| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0023 205-06931               45.000  TON  |      38.00000        1710.00|      65.00000        2925.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0024 205-06933                3.000  EACH |      90.00000         270.00|     260.00000         780.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0025 205-06936               96.000  TON  |      45.00000        4320.00|      52.00000        4992.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0026 205-06937             5257.000  LFT  |       2.00000       10514.00|       1.50000        7885.50| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 205-09543              121.400  TON  |      28.00000        3399.20|      20.00000        2428.00| 
  NO 2 STONE                              |                             |                             | 
0028 207-08267             2169.000  SYS  |      16.50000       35788.50|      13.50000       29281.50| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0029 207-09934            25766.000  SYS  |      11.10000      286002.60|      10.25000      264101.50| 
  SUBGRADE TREATMENT, TYPE 1B             |                             |                             | 
0030 211-09264             2606.000  CYS  |      39.00000      101634.00|      39.00000      101634.00| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0031 214-07202              192.900  SYS  |       3.00000         578.70|       5.25000        1012.73| 
  GEOGRID, TYPE I                         |                             |                             | 
0032 301-07448               64.100  TON  |      49.00000        3140.90|      50.00000        3205.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-05738               41.500  TON  |      30.00000        1245.00|      55.00000        2282.50| 
  AGGREGATE, NO. 5                        |                             |                             | 
0034 303-08210              120.000  TON  |      37.00000        4440.00|      50.00000        6000.00| 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0035 401-07328             1489.300  TON  |      87.00000      129569.10|      68.00000      101272.40| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07398             2482.200  TON  |      75.00000      186165.00|      68.00000      168789.60| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0037 401-07408             3971.500  TON  |      58.00000      230347.00|      55.00000      218432.50| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0038 401-07424             2978.500  TON  |      67.00000      199559.50|      62.00000      184667.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0039 401-07429             2256.500  TON  |      72.00000      162468.00|      70.00000      157955.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19. |                             |                             | 
  0 mm                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1151771         |(      ) 
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 402-07432              272.000  TON  |     110.00000       29920.00|     105.00000       28560.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0041 402-07433               22.500  TON  |     250.00000        5625.00|     200.00000        4500.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0042 402-07435              815.200  TON  |      75.00000       61140.00|      75.00000       61140.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0043 402-07438               52.600  TON  |     135.00000        7101.00|     150.00000        7890.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0044 402-07440              814.200  TON  |      74.00000       60250.80|      70.00000       56994.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0045 402-07453              179.000  TON  |     100.00000       17900.00|      81.00000       14499.00| 
  HMA FOR TEMPORARY PAVEMENT, TYPE , BASE |                             |                             | 
0046 402-07453              134.000  TON  |     100.00000       13400.00|      70.00000        9380.00| 
  HMA FOR TEMPORARY PAVEMENT, TYPE ,      |                             |                             | 
  INTERMEDIATE                            |                             |                             | 
0047 402-07453               45.000  TON  |     100.00000        4500.00|     120.00000        5400.00| 
  HMA FOR TEMPORARY PAVEMENT, TYPE ,      |                             |                             | 
  SURFACE                                 |                             |                             | 
0048 406-05520               20.140  TON  |     400.00000        8056.00|     100.00000        2014.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0049 601-95434              254.000  LFT  |     125.00000       31750.00|      97.00000       24638.00| 
  HANDRAIL, STEEL PIPE, 1.5"              |                             |                             | 
0050 604-07900               34.200  SYS  |      75.00000        2565.00|     130.00000        4446.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0051 604-07900               13.000  SYS  |     150.00000        1950.00|     180.00000        2340.00| 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0052 604-07901                4.900  SYS  |     250.00000        1225.00|     180.00000         882.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0053 604-07901                9.800  SYS  |     135.00000        1323.00|     180.00000        1764.00| 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0054 604-07902              154.700  SYS  |     145.00000       22431.50|     180.00000       27846.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0055 604-07902               44.800  SYS  |     125.00000        5600.00|     180.00000        8064.00| 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
0056 604-07903               26.700  SYS  |     135.00000        3604.50|     190.00000        5073.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0057 604-44251               27.230  CYS  |    1200.00000       32676.00|     800.00000       21784.00| 
  STEPS, CONCRETE                         |                             |                             | 
0058 604-91531             6190.000  SYS  |      35.00000      216650.00|      25.00000      154750.00| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0059 605-06140             8212.000  LFT  |      20.00000      164240.00|      18.50000      151922.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1151771         |(      ) 
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 610-08446             1601.000  SYS  |      45.00000       72045.00|      60.00000       96060.00| 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0061 610-09108              568.000  SYS  |      47.00000       26696.00|      70.00000       39760.00| 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0062 611-06497               25.000  EACH |     160.00000        4000.00|     205.00000        5125.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0063 611-06498                9.000  EACH |     190.00000        1710.00|     410.00000        3690.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0064 616-02320              274.000  SYS  |       3.35000         917.90|       3.81000        1043.94| 
  GEOTEXTILES                             |                             |                             | 
0065 616-05689              278.000  TON  |      41.00000       11398.00|      35.00000        9730.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0066 616-06405               45.660  TON  |      33.00000        1506.78|      25.00000        1141.50| 
  RIPRAP, REVETMENT                       |                             |                             | 
0067 616-06451              480.000  TON  |      33.00000       15840.00|      25.00000       12000.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0068 621-06559             4809.000  SYS  |       0.45000        2164.05|       0.37000        1779.33| 
  MULCHED SEEDING, R                      |                             |                             | 
0069 621-06567               26.000  kGAL |      10.00000         260.00|       1.00000          26.00| 
  WATER                                   |                             |                             | 
0070 621-06575             6820.000  SYS  |       3.15000       21483.00|       2.50000       17050.00| 
  SODDING, NURSERY                        |                             |                             | 
0071 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0072 628-09402               18.000  MOS  |    2300.00000       41400.00|    1500.00000       27000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0073 628-09408               36.000  MOS  |     200.00000        7200.00|     175.00000        6300.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 
0074 628-09409               36.000  MOS  |     150.00000        5400.00|      75.00000        2700.00| 
  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             | 
0075 628-10246               54.000  MOS  |     150.00000        8100.00|      75.00000        4050.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0076 628-11068                3.000  EACH |      50.00000         150.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0077 714-11186               82.000  LFT  |    1350.00000      110700.00|    1500.00000      123000.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 4 FT                  |                             |                             | 
0078 714-11331               56.000  LFT  |    1150.00000       64400.00|    1100.00000       61600.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 8 FT. X 4.5 FT.               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1151771         |(      ) 
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0079 715-05048            10825.000  LFT  |       5.00000       54125.00|       3.50000       37887.50| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0080 715-05149             1415.000  LFT  |      21.00000       29715.00|      37.00000       52355.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0081 715-05151             3449.000  LFT  |      22.00000       75878.00|      36.00000      124164.00| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0082 715-05152              884.000  LFT  |      29.00000       25636.00|      50.00000       44200.00| 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0083 715-05154              336.000  LFT  |      40.00000       13440.00|      55.00000       18480.00| 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0084 715-46005                5.000  EACH |     300.00000        1500.00|     450.00000        2250.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0085 715-46020                1.000  EACH |     500.00000         500.00|     750.00000         750.00| 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0086 715-91361               80.000  LFT  |       7.00000         560.00|      30.00000        2400.00| 
  PIPE, PVC, 6 IN                         |                             |                             | 
0087 718-06529                4.000  EACH |     750.00000        3000.00|     500.00000        2000.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0088 718-52610              982.000  CYS  |      39.00000       38298.00|      38.40000       37708.80| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0089 718-99153             7253.000  SYS  |       1.50000       10879.50|       1.65000       11967.45| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0090 720-01092                4.000  EACH |    3300.00000       13200.00|    4200.00000       16800.00| 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0091 720-02810                2.000  EACH |    1900.00000        3800.00|    1850.00000        3700.00| 
  INLET, B5                               |                             |                             | 
0092 720-03757                1.000  EACH |    2400.00000        2400.00|    2600.00000        2600.00| 
  MANHOLE, C15                            |                             |                             | 
0093 720-44000               10.000  EACH |     440.00000        4400.00|     450.00000        4500.00| 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0094 720-45030                1.000  EACH |    1300.00000        1300.00|    1350.00000        1350.00| 
  INLET, E7                               |                             |                             | 
0095 720-45035                2.000  EACH |    1300.00000        2600.00|    1450.00000        2900.00| 
  INLET, F7                               |                             |                             | 
0096 720-45075                2.000  EACH |    1950.00000        3900.00|    1900.00000        3800.00| 
  INLET, R13                              |                             |                             | 
0097 720-45410               12.000  EACH |    2100.00000       25200.00|    2300.00000       27600.00| 
  MANHOLE, C4                             |                             |                             | 
0098 720-95422               16.000  EACH |    3300.00000       52800.00|    3600.00000       57600.00| 
  MANHOLE, J4                             |                             |                             | 
0099 720-98174               56.000  EACH |    2200.00000      123200.00|    2200.00000      123200.00| 
  INLET, B15                              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 230                     CONTRACT ID : R -30901-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1151771         |(      ) 
                                          |E & B PAVING INC             |CALUMET CIVIL CONTRACTORS IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 720-98555                4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00| 
  INLET, C15                              |                             |                             | 
0101 801-06775                       LUMP |   21765.17000       21765.17|   61000.00000       61000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 802-05705              406.500  LFT  |      13.65000        5548.73|      13.25000        5386.13| 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0103 802-09838              229.640  SFT  |      19.05000        4374.64|      18.50000        4248.34| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0104 802-09840               71.730  SFT  |      15.20000        1090.30|      19.10000        1370.04| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0105 804-06770                4.000  EACH |      75.00000         300.00|      23.00000          92.00| 
  DELINEATOR POST                         |                             |                             | 
0106 808-06703              388.000  LFT  |       2.65000        1028.20|       0.82000         318.16| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0107 808-06706               71.000  LFT  |       6.25000         443.75|       8.00000         568.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24 I |                             |                             | 
0108 808-06713             1160.000  LFT  |       0.68000         788.80|       0.82000         951.20| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0109 808-75043              417.000  LFT  |       1.55000         646.35|       2.00000         834.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0110 808-75240             1843.000  LFT  |       0.01000          18.43|       0.82000        1511.26| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0111 808-75245             8296.000  LFT  |       0.85000        7051.60|       0.82000        6802.72| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0112 808-96016               60.000  LFT  |       5.00000         300.00|       4.00000         240.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN                                      |                             |                             | 
0113 808-97664                1.000  EACH |     388.00000         388.00|     200.00000         200.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0114 621-01004                8.000  EACH |     550.00000        4400.00|     175.00000        1400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0115 732-08419               50.670  SYS  |     120.00000        6080.40|     130.00000        6587.10| 
  MODULAR BLOCK WALL                      |                             |                             | 
0116 732-08421               50.670  SYS  |     130.00000        6587.10|      90.00000        4560.30| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0117 715-05203              115.000  LFT  |       6.00000         690.00|       1.00000         115.00| 
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     3,738,000.00|           $     3,851,530.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,738,000.00|           $     3,851,530.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 09/15/12 
     LOCATION     : ON SR 116 OVER GILGEN DRAIN (BRANCH OF THE WABASH RIVER)         PROJECT(S) :  0301155 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       271,693.35  100.0000% 
   2   20-0186850     VTF EXCAVATION LLC                                                         $       276,729.80  101.8537% 
   3   35-1145884     L I C A CONSTRUCTION                                                       $       279,323.13  102.8082% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       281,000.00  103.4254% 
   5   35-2123509     A LANDON EXCAVATING LLC                                                    $       289,625.35  106.6001% 
   6   35-1267175     FLEMING EXCAVATING INC                                                     $       298,960.32  110.0359% 
   7   35-2094565     3D COMPANY INC                                                             $       341,654.53  125.7501% 
   8   38-3806996     HIS CONSTRUCTORS INC                                                       $       343,165.00  126.3060% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 20-0186850          |(   3  ) 35-1145884 
                                          |E & B PAVING INC             |VTF EXCAVATION LLC           |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1000.00000        1000.00|    5849.62000        5849.62|    2976.58000        2976.58 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   13800.00000       13800.00|    8906.24000        8906.24|   14000.00000       14000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    5500.00000        5500.00|    3836.86000        3836.86|   11112.10000       11112.10 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   11000.00000       11000.00|    4184.03000        4184.03|    6001.68000        6001.68 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              625.000  CYS  |      23.00000       14375.00|      17.51000       10943.75|      18.00000       11250.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070               25.000  CYS  |      14.00000         350.00|      21.17000         529.25|      44.45000        1111.25 
  BORROW                                  |                             |                             | 
0012 205-06931                9.000  TON  |     103.00000         927.00|      70.74000         636.66|      84.69000         762.21 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06937              679.000  LFT  |       1.85000        1256.15|       2.09000        1419.11|       1.85000        1256.15 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |       5.00000         500.00|      17.70000        1770.00|      39.81000        3981.00 
  NO 2 STONE                              |                             |                             | 
0015 206-51220              100.000  CYS  |      16.00000        1600.00|       9.59000         959.00|      44.45000        4445.00 
  EXCAVATION, WET                         |                             |                             | 
0016 207-08265             1404.000  SYS  |       6.00000        8424.00|       8.15000       11442.60|       5.85000        8213.40 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-02050              100.000  CYS  |      18.00000        1800.00|      37.25000        3725.00|      35.83000        3583.00 
  B BORROW                                |                             |                             | 
0018 211-09264              168.000  CYS  |      41.00000        6888.00|      38.19000        6415.92|      33.36000        5604.48 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0019 211-09268               75.000  CYS  |      80.00000        6000.00|      86.18000        6463.50|      82.11000        6158.25 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 20-0186850         |(   3  ) 35-1145884 
                                          |E & B PAVING INC             |VTF EXCAVATION LLC           |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 301-07448              488.000  TON  |      22.00000       10736.00|      18.63000        9091.44|      17.36000        8471.68 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 303-07449              350.000  TON  |      22.00000        7700.00|      18.63000        6520.50|      15.45000        5407.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 306-08042              796.000  SYS  |       2.00000        1592.00|       3.76000        2992.96|       4.00000        3184.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0023 306-08043              282.000  SYS  |      10.00000        2820.00|       4.91000        1384.62|       6.00000        1692.00 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07433              158.000  TON  |      60.00000        9480.00|      72.98000       11530.84|      72.00000       11376.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438              114.000  TON  |      60.00000        6840.00|      62.55000        7130.70|      68.00000        7752.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 402-07451               83.000  TON  |      60.00000        4980.00|      62.55000        5191.65|      67.00000        5561.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0027 406-05520                1.000  TON  |      60.00000          60.00|       0.01000           0.01|      10.00000          10.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01846                1.000  EACH |    1800.00000        1800.00|    2200.85000        2200.85|    1900.00000        1900.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0029 601-06854                2.000  EACH |    2100.00000        4200.00|    3264.21000        6528.42|    2818.00000        5636.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-94689                3.000  EACH |    2400.00000        7200.00|    3150.69000        9452.07|    2720.00000        8160.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              382.000  LFT  |      18.00000        6876.00|      22.01000        8407.82|      19.00000        7258.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 610-07487               29.000  TON  |      60.00000        1740.00|      84.56000        2452.24|      83.45000        2420.05 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 615-06505                3.000  EACH |     550.00000        1650.00|     787.67000        2363.01|     680.00000        2040.00 
  MONUMENT, B                             |                             |                             | 
0034 616-02320              600.000  SYS  |       1.00000         600.00|       2.16000        1296.00|       2.50000        1500.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              196.000  TON  |      32.00000        6272.00|      27.60000        5409.60|      28.19000        5525.24 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                1.000  EACH |     650.00000         650.00|     752.92000         752.92|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06559             1334.000  SYS  |       0.78000        1040.52|       1.15000        1534.10|       0.78000        1040.52 
  MULCHED SEEDING, R                      |                             |                             | 
0038 621-06567                3.100  kGAL |       1.00000           3.10|      23.17000          71.83|       1.00000           3.10 
  WATER                                   |                             |                             | 
0039 621-06575              860.000  SYS  |       4.46000        3835.60|       5.17000        4446.20|       4.46000        3835.60 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 20-0186850         |(   3  ) 35-1145884 
                                          |E & B PAVING INC             |VTF EXCAVATION LLC           |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 628-08520                1.000  EACH |      80.00000          80.00|     231.67000         231.67|      55.70000          55.70 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0041 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0042 628-09401                9.000  MOS  |    1100.00000        9900.00|    1994.92000       17954.28|    1912.07000       17208.63 
  FIELD OFFICE, A                         |                             |                             | 
0043 628-11006                6.000  MOS  |      90.00000         540.00|      86.88000         521.28|      80.00000         480.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0044 714-11327               50.000  LFT  |    1450.00000       72500.00|    1287.85000       64392.50|    1301.58000       65079.00 
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             | 
  BOX SECTIONS, 12 FT. X 6 FT.            |                             |                             | 
0045 715-04618                1.000  EACH |    1900.00000        1900.00|    1961.14000        1961.14|    2211.96000        2211.96 
  SAFETY METAL END SECTION, 6:1 30 IN     |                             |                             | 
0046 715-05048               20.000  LFT  |      13.00000         260.00|      38.86000         777.20|      34.76000         695.20 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0047 715-05125               72.000  LFT  |      65.00000        4680.00|      62.17000        4476.24|      72.87000        5246.64 
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             | 
0048 715-05171               56.000  LFT  |      45.00000        2520.00|      45.46000        2545.76|      51.63000        2891.28 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0049 715-08305               77.000  TON  |     178.00000       13706.00|      64.87000        4994.99|      71.69000        5520.13 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0050 715-46010                2.000  EACH |     250.00000         500.00|     299.68000         599.36|     449.15000         898.30 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0051 715-46030                1.000  EACH |     560.00000         560.00|     531.36000         531.36|     676.85000         676.85 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0052 719-05439               20.000  LFT  |      15.00000         300.00|      23.31000         466.20|      70.04000        1400.80 
  PIPE, DRAIN TILE TERMINAL SECTION, 6 IN |                             |                             | 
0053 801-04308                7.000  EACH |     156.00000        1092.00|     144.79000        1013.53|     156.00000        1092.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06625               27.000  EACH |      46.00000        1242.00|      57.92000        1563.84|      46.00000        1242.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0055 801-06640               27.000  EACH |      86.00000        2322.00|      98.46000        2658.42|      86.00000        2322.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06645                2.000  EACH |      30.00000          60.00|      52.13000         104.26|      30.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |    1400.00000        1400.00|    5791.70000        5791.70|    2982.57000        2982.57 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-07118               72.000  LFT  |       3.35000         241.20|       9.27000         667.44|       3.35000         241.20 
  BARRICADE, III-A                        |                             |                             | 
0059 801-07119               48.000  LFT  |       3.80000         182.40|       9.27000         444.96|       3.80000         182.40 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 20-0186850         |(   3  ) 35-1145884 
                                          |E & B PAVING INC             |VTF EXCAVATION LLC           |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 802-05704               45.000  LFT  |      22.00000         990.00|      16.22000         729.90|      12.00000         540.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0061 802-07060                2.000  EACH |     215.00000         430.00|      57.92000         115.84|     125.00000         250.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0062 802-09838               12.000  SFT  |      24.00000         288.00|      14.48000         173.76|      25.00000         300.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0063 808-06713             1081.000  LFT  |       0.66000         713.46|       1.16000        1253.96|       0.66000         713.46 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0064 808-75240              518.000  LFT  |       0.10000          51.80|       0.81000         419.58|       0.38000         196.84 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0065 808-75245             4601.000  LFT  |       0.10000         460.10|       0.81000        3726.81|       0.38000        1748.38 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0066 808-75996               14.000  EACH |      10.93000         153.02|     107.56000        1505.84|       6.00000          84.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998               14.000  EACH |      80.00000        1120.00|      90.19000        1262.66|      80.00000        1120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       271,693.35|           $       276,729.80|           $       279,323.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       271,693.35|           $       276,729.80|           $       279,323.13 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-2123509         |(   6  ) 35-1267175 
                                          |BROOKS CONSTRUCTION COMPANY  |A LANDON EXCAVATING LLC      |FLEMING EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|    3100.00000        3100.00|    5420.00000        5420.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   13000.00000       13000.00|   18800.00000       18800.00|   15475.00000       15475.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    5000.00000        5000.00|    4200.00000        4200.00|    8000.00000        8000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   15000.00000       15000.00|   14300.00000       14300.00|    7500.00000        7500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              625.000  CYS  |      20.00000       12500.00|      13.40000        8375.00|      17.47000       10918.75 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070               25.000  CYS  |       0.01000           0.25|      28.50000         712.50|      25.00000         625.00 
  BORROW                                  |                             |                             | 
0012 205-06931                9.000  TON  |      58.00000         522.00|      80.00000         720.00|      39.00000         351.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06937              679.000  LFT  |       1.85000        1256.15|       1.70000        1154.30|       1.85000        1256.15 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |      11.00000        1100.00|      15.90000        1590.00|      20.00000        2000.00 
  NO 2 STONE                              |                             |                             | 
0015 206-51220              100.000  CYS  |      28.00000        2800.00|      34.00000        3400.00|      30.00000        3000.00 
  EXCAVATION, WET                         |                             |                             | 
0016 207-08265             1404.000  SYS  |       9.50000       13338.00|       8.00000       11232.00|       8.12000       11400.48 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-02050              100.000  CYS  |      26.00000        2600.00|      33.00000        3300.00|      30.00000        3000.00 
  B BORROW                                |                             |                             | 
0018 211-09264              168.000  CYS  |      42.00000        7056.00|      32.00000        5376.00|      25.00000        4200.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0019 211-09268               75.000  CYS  |      95.00000        7125.00|      70.00000        5250.00|     100.00000        7500.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0020 301-07448              488.000  TON  |      15.00000        7320.00|      15.50000        7564.00|      18.00000        8784.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-2123509         |(   6  ) 35-1267175 
                                          |BROOKS CONSTRUCTION COMPANY  |A LANDON EXCAVATING LLC      |FLEMING EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 303-07449              350.000  TON  |      20.00000        7000.00|      20.00000        7000.00|      31.00000       10850.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 306-08042              796.000  SYS  |       4.75000        3781.00|       4.00000        3184.00|       3.56000        2833.76 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0023 306-08043              282.000  SYS  |       4.75000        1339.50|       5.00000        1410.00|       4.14000        1167.48 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07433              158.000  TON  |      65.00000       10270.00|      68.00000       10744.00|      60.00000        9480.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438              114.000  TON  |      55.00000        6270.00|      68.00000        7752.00|      60.00000        6840.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 402-07451               83.000  TON  |      55.00000        4565.00|      68.00000        5644.00|      60.00000        4980.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0027 406-05520                1.000  TON  |      10.00000          10.00|      80.00000          80.00|      60.00000          60.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01846                1.000  EACH |    1800.00000        1800.00|    2250.00000        2250.00|    1800.00000        1800.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0029 601-06854                2.000  EACH |    2100.00000        4200.00|    3100.00000        6200.00|    2100.00000        4200.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-94689                3.000  EACH |    2400.00000        7200.00|    2900.00000        8700.00|    2700.00000        8100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              382.000  LFT  |      18.00000        6876.00|      21.00000        8022.00|      18.00000        6876.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 610-07487               29.000  TON  |      75.00000        2175.00|      68.00000        1972.00|      60.00000        1740.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 615-06505                3.000  EACH |     900.00000        2700.00|     710.00000        2130.00|     900.00000        2700.00 
  MONUMENT, B                             |                             |                             | 
0034 616-02320              600.000  SYS  |       2.00000        1200.00|       2.20000        1320.00|       3.00000        1800.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              196.000  TON  |      25.00000        4900.00|      17.50000        3430.00|      33.20000        6507.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                1.000  EACH |     650.00000         650.00|     750.00000         750.00|     650.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06559             1334.000  SYS  |       0.78000        1040.52|       0.80000        1067.20|       0.78000        1040.52 
  MULCHED SEEDING, R                      |                             |                             | 
0038 621-06567                3.100  kGAL |       1.00000           3.10|      65.00000         201.50|       1.00000           3.10 
  WATER                                   |                             |                             | 
0039 621-06575              860.000  SYS  |       4.46000        3835.60|       4.50000        3870.00|       4.46000        3835.60 
  SODDING, NURSERY                        |                             |                             | 
0040 628-08520                1.000  EACH |      80.00000          80.00|     240.00000         240.00|     250.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-2123509         |(   6  ) 35-1267175 
                                          |BROOKS CONSTRUCTION COMPANY  |A LANDON EXCAVATING LLC      |FLEMING EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0042 628-09401                9.000  MOS  |    1700.00000       15300.00|    1850.00000       16650.00|    2220.00000       19980.00 
  FIELD OFFICE, A                         |                             |                             | 
0043 628-11006                6.000  MOS  |      41.00000         246.00|      50.00000         300.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0044 714-11327               50.000  LFT  |    1400.00000       70000.00|    1405.00000       70250.00|    1579.00000       78950.00 
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             | 
  BOX SECTIONS, 12 FT. X 6 FT.            |                             |                             | 
0045 715-04618                1.000  EACH |    1750.00000        1750.00|    2310.00000        2310.00|    2100.00000        2100.00 
  SAFETY METAL END SECTION, 6:1 30 IN     |                             |                             | 
0046 715-05048               20.000  LFT  |      10.00000         200.00|      10.00000         200.00|      21.00000         420.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0047 715-05125               72.000  LFT  |      45.00000        3240.00|      62.52000        4501.44|      83.50000        6012.00 
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             | 
0048 715-05171               56.000  LFT  |      35.00000        1960.00|      50.71000        2839.76|      43.00000        2408.00 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0049 715-08305               77.000  TON  |      58.00000        4466.00|     110.00000        8470.00|     105.00000        8085.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0050 715-46010                2.000  EACH |     200.00000         400.00|     380.00000         760.00|     275.00000         550.00 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0051 715-46030                1.000  EACH |     400.00000         400.00|     700.00000         700.00|     645.00000         645.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0052 719-05439               20.000  LFT  |      10.00000         200.00|       7.00000         140.00|      24.20000         484.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 6 IN |                             |                             | 
0053 801-04308                7.000  EACH |     156.00000        1092.00|     140.00000         980.00|     156.00000        1092.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06625               27.000  EACH |      46.00000        1242.00|      54.00000        1458.00|      46.00000        1242.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0055 801-06640               27.000  EACH |      86.00000        2322.00|      93.50000        2524.50|      86.00000        2322.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06645                2.000  EACH |      30.00000          60.00|      50.00000         100.00|      30.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |    8582.60000        8582.60|    2750.00000        2750.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-07118               72.000  LFT  |       3.35000         241.20|       9.00000         648.00|       3.35000         241.20 
  BARRICADE, III-A                        |                             |                             | 
0059 801-07119               48.000  LFT  |       3.80000         182.40|       9.00000         432.00|       3.80000         182.40 
  BARRICADE, III-B                        |                             |                             | 
0060 802-05704               45.000  LFT  |      22.00000         990.00|      15.00000         675.00|      22.00000         990.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 35-2123509         |(   6  ) 35-1267175 
                                          |BROOKS CONSTRUCTION COMPANY  |A LANDON EXCAVATING LLC      |FLEMING EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 802-07060                2.000  EACH |     200.00000         400.00|     160.00000         320.00|     200.00000         400.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0062 802-09838               12.000  SFT  |      24.00000         288.00|      27.00000         324.00|      24.00000         288.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0063 808-06713             1081.000  LFT  |       0.66000         713.46|       1.10000        1189.10|       0.66000         713.46 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0064 808-75240              518.000  LFT  |       0.38000         196.84|       0.90000         466.20|       0.38000         196.84 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0065 808-75245             4601.000  LFT  |       0.38000        1748.38|       0.85000        3910.85|       0.38000        1748.38 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0066 808-75996               14.000  EACH |      10.00000         140.00|      10.00000         140.00|      70.00000         980.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998               14.000  EACH |      80.00000        1120.00|     110.00000        1540.00|      80.00000        1120.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       281,000.00|           $       289,625.35|           $       298,960.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       281,000.00|           $       289,625.35|           $       298,960.32 
==================================================================================================================================== 
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     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2094565          |(   8   ) 38-3806996         |(      ) 
                                          |3D COMPANY INC               |HIS CONSTRUCTORS INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5730.00000        5730.00|    3300.00000        3300.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   29567.67000       29567.67|   17000.00000       17000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    7699.60000        7699.60|   10003.74000       10003.74| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |    7573.60000        7573.60|   27800.00000       27800.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              625.000  CYS  |      55.32000       34575.00|      27.00000       16875.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070               25.000  CYS  |      19.76000         494.00|      24.00000         600.00| 
  BORROW                                  |                             |                             | 
0012 205-06931                9.000  TON  |      50.87000         457.83|      46.00000         414.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06937              679.000  LFT  |       2.77000        1880.83|       2.00000        1358.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 205-09543              100.000  TON  |      18.90000        1890.00|      16.50000        1650.00| 
  NO 2 STONE                              |                             |                             | 
0015 206-51220              100.000  CYS  |      20.72000        2072.00|      30.00000        3000.00| 
  EXCAVATION, WET                         |                             |                             | 
0016 207-08265             1404.000  SYS  |       9.54000       13394.16|       9.50000       13338.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-02050              100.000  CYS  |      34.07000        3407.00|      32.00000        3200.00| 
  B BORROW                                |                             |                             | 
0018 211-09264              168.000  CYS  |      36.68000        6162.24|      34.00000        5712.00| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0019 211-09268               75.000  CYS  |      86.62000        6496.50|     100.00000        7500.00| 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0020 301-07448              488.000  TON  |      21.22000       10355.36|      24.00000       11712.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2094565          |(   8   ) 38-3806996         |(      ) 
                                          |3D COMPANY INC               |HIS CONSTRUCTORS INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 303-07449              350.000  TON  |      21.36000        7476.00|      26.00000        9100.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0022 306-08042              796.000  SYS  |       7.06000        5619.76|       6.50000        5174.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0023 306-08043              282.000  SYS  |       7.44000        2098.08|       9.25000        2608.50| 
  MILLING, TRANSITION                     |                             |                             | 
0024 402-07433              158.000  TON  |      69.30000       10949.40|      65.00000       10270.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07438              114.000  TON  |      59.40000        6771.60|      65.00000        7410.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0026 402-07451               83.000  TON  |      59.40000        4930.20|      65.00000        5395.00| 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0027 406-05520                1.000  TON  |     110.00000         110.00|      65.00000          65.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01846                1.000  EACH |    2090.00000        2090.00|    2050.00000        2050.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0029 601-06854                2.000  EACH |    3099.80000        6199.60|    3050.00000        6100.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0030 601-94689                3.000  EACH |    2992.00000        8976.00|    2940.00000        8820.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              382.000  LFT  |      20.90000        7983.80|      20.50000        7831.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 610-07487               29.000  TON  |      80.30000        2328.70|      65.00000        1885.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0033 615-06505                3.000  EACH |     858.00000        2574.00|     735.00000        2205.00| 
  MONUMENT, B                             |                             |                             | 
0034 616-02320              600.000  SYS  |       1.99000        1194.00|       3.75000        2250.00| 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              196.000  TON  |      36.42000        7138.32|      38.00000        7448.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                1.000  EACH |     972.60000         972.60|     700.00000         700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-06559             1334.000  SYS  |       0.86000        1147.24|       0.80000        1067.20| 
  MULCHED SEEDING, R                      |                             |                             | 
0038 621-06567                3.100  kGAL |       1.10000           3.41|       1.05000           3.26| 
  WATER                                   |                             |                             | 
0039 621-06575              860.000  SYS  |       4.91000        4222.60|       4.75000        4085.00| 
  SODDING, NURSERY                        |                             |                             | 
0040 628-08520                1.000  EACH |     550.00000         550.00|     150.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 250 -12 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2094565          |(   8   ) 38-3806996         |(      ) 
                                          |3D COMPANY INC               |HIS CONSTRUCTORS INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0042 628-09401                9.000  MOS  |    1397.00000       12573.00|    1730.00000       15570.00| 
  FIELD OFFICE, A                         |                             |                             | 
0043 628-11006                6.000  MOS  |      55.00000         330.00|      75.00000         450.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0044 714-11327               50.000  LFT  |    1617.00000       80850.00|    1700.00000       85000.00| 
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             | 
  BOX SECTIONS, 12 FT. X 6 FT.            |                             |                             | 
0045 715-04618                1.000  EACH |    2466.00000        2466.00|    2275.00000        2275.00| 
  SAFETY METAL END SECTION, 6:1 30 IN     |                             |                             | 
0046 715-05048               20.000  LFT  |      32.97000         659.40|      35.00000         700.00| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0047 715-05125               72.000  LFT  |      51.78000        3728.16|      59.00000        4248.00| 
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             | 
0048 715-05171               56.000  LFT  |      39.56000        2215.36|      35.00000        1960.00| 
  PIPE, TYPE 3 CIRCULAR 18 IN             |                             |                             | 
0049 715-08305               77.000  TON  |      61.60000        4743.20|     114.00000        8778.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0050 715-46010                2.000  EACH |     394.18000         788.36|     675.00000        1350.00| 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0051 715-46030                1.000  EACH |     757.72000         757.72|     900.00000         900.00| 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0052 719-05439               20.000  LFT  |      32.97000         659.40|      29.00000         580.00| 
  PIPE, DRAIN TILE TERMINAL SECTION, 6 IN |                             |                             | 
0053 801-04308                7.000  EACH |     171.60000        1201.20|     169.00000        1183.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06625               27.000  EACH |      50.60000        1366.20|      49.00000        1323.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0055 801-06640               27.000  EACH |      94.60000        2554.20|      93.00000        2511.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0056 801-06645                2.000  EACH |      33.00000          66.00|      32.00000          64.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0057 801-06775                       LUMP |    4607.80000        4607.80|    1800.00000        1800.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0058 801-07118               72.000  LFT  |       3.69000         265.68|       3.50000         252.00| 
  BARRICADE, III-A                        |                             |                             | 
0059 801-07119               48.000  LFT  |       4.18000         200.64|       4.00000         192.00| 
  BARRICADE, III-B                        |                             |                             | 
0060 802-05704               45.000  LFT  |      13.20000         594.00|      13.00000         585.00| 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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     CALL ORDER   : 250                     CONTRACT ID : R -32004-A                   COUNTIES : WELLS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2094565          |(   8   ) 38-3806996         |(      ) 
                                          |3D COMPANY INC               |HIS CONSTRUCTORS INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 802-07060                2.000  EACH |     137.50000         275.00|     135.00000         270.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0062 802-09838               12.000  SFT  |      27.50000         330.00|      27.00000         324.00| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0063 808-06713             1081.000  LFT  |       0.73000         789.13|       0.70000         756.70| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0064 808-75240              518.000  LFT  |       0.42000         217.56|       0.40000         207.20| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0065 808-75245             4601.000  LFT  |       0.42000        1932.42|       0.40000        1840.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0066 808-75996               14.000  EACH |      82.50000        1155.00|      54.00000         756.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998               14.000  EACH |      88.00000        1232.00|      86.00000        1204.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       341,654.53|           $       343,165.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       341,654.53|           $       343,165.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 260                     CONTRACT ID : R -32206-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SIGHT DISTANCE IMPROVEMENT                                  COMPLETION DATE : 06/15/12 
     LOCATION     : ON SR 5 AT CR 450N, 1.51 MILES SOUTH OF SR 120                   PROJECT(S) :  0101484 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040341     MOONROCK INC                                                               $        58,950.50  100.0000% 
   2   35-1067077     RITSCHARD BROTHERS                                                         $        68,944.10  116.9525% 
   3   62-1492793     API CONSTRUCTION CORP                                                      $        70,784.00  120.0736% 
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $        73,711.00  125.0388% 
   5   35-1489621     HRP CONSTRUCTION INC                                                       $        96,872.50  164.3285% 
   6   35-1817530     PIONEER ASSOCIATES INC                                                     $       131,075.30  222.3481% 
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     CALL ORDER   : 260                     CONTRACT ID : R -32206-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040341          |(   2  ) 35-1067077          |(   3  ) 62-1492793 
                                          |MOONROCK INC                 |RITSCHARD BROTHERS           |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|    1887.00000        1887.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    4000.00000        4000.00|    1517.00000        1517.00|    3500.00000        3500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-02245                5.000  EACH |     200.00000        1000.00|     309.00000        1545.00|     100.00000         500.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0008 201-02255                2.000  EACH |     300.00000         600.00|     907.00000        1814.00|     450.00000         900.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0009 201-02260                1.000  EACH |     500.00000         500.00|    1516.00000        1516.00|     800.00000         800.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0010 202-03000                       LUMP |   10000.00000       10000.00|   21765.00000       21765.00|   25930.00000       25930.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  1                                       |                             |                             | 
0011 202-90747              180.000  LFT  |      10.00000        1800.00|       8.65000        1557.00|       9.00000        1620.00 
  RETAINING WALL, REMOVE                  |                             |                             | 
0012 202-91922                2.000  EACH |     100.00000         200.00|     125.00000         250.00|     100.00000         200.00 
  STUMP, REMOVE                           |                             |                             | 
0013 203-02000             1200.000  CYS  |      10.00000       12000.00|      11.99000       14388.00|      12.00000       14400.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06932              180.000  LFT  |       3.00000         540.00|      18.85000        3393.00|       8.75000        1575.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06937              250.000  LFT  |       3.33000         832.50|       7.04000        1760.00|       4.00000        1000.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 303-01180               45.000  TON  |      14.00000         630.00|      42.37000        1906.65|      35.00000        1575.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 616-02320               10.000  SYS  |      12.00000         120.00|       1.00000          10.00|       5.00000          50.00 
  GEOTEXTILES                             |                             |                             | 
0018 616-06451                8.000  TON  |      20.00000         160.00|     213.25000        1706.00|      90.00000         720.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0019 621-01004                2.000  EACH |     780.00000        1560.00|     361.00000         722.00|     275.00000         550.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -32206-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040341          |(   2   ) 35-1067077         |(   3  ) 62-1492793 
                                          |MOONROCK INC                 |RITSCHARD BROTHERS           |API CONSTRUCTION CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 621-02770              360.000  SYS  |       2.90000        1044.00|       1.80000         648.00|       2.50000         900.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0021 621-06559             1700.000  SYS  |       1.00000        1700.00|       0.65000        1105.00|       1.20000        2040.00 
  MULCHED SEEDING, R                      |                             |                             | 
0022 621-06570              285.000  CYS  |      20.00000        5700.00|      10.52000        2998.20|       1.00000         285.00 
  TOPSOIL                                 |                             |                             | 
0023 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0024 628-09408                5.000  MOS  |     125.00000         625.00|     302.00000        1510.00|     200.00000        1000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0025 628-09409                5.000  MOS  |      75.00000         375.00|      41.25000         206.25|      75.00000         375.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0026 628-11006                5.000  MOS  |      75.00000         375.00|      52.00000         260.00|      75.00000         375.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0027 628-11068                1.000  EACH |      75.00000          75.00|     516.00000         516.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0028 801-01093                2.000  EACH |      90.00000         180.00|      93.00000         186.00|      90.00000         180.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-03290                4.000  EACH |      79.00000         316.00|      81.00000         324.00|      79.00000         316.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06640               12.000  EACH |      74.00000         888.00|      76.00000         912.00|      74.00000         888.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |    2000.00000        2000.00|     928.00000         928.00|    5000.00000        5000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 805-01300                1.000  EACH |    6725.00000        6725.00|    3609.00000        3609.00|    3000.00000        3000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        58,950.50|           $        68,944.10|           $        70,784.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        58,950.50|           $        68,944.10|           $        70,784.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 260                     CONTRACT ID : R -32206-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-1489621         |(   6  ) 35-1817530 
                                          |NIBLOCK EXCAVATING INC       |HRP CONSTRUCTION INC         |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    3500.00000        3500.00|    5000.00000        5000.00|   24979.85000       24979.85 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-02245                5.000  EACH |     250.00000        1250.00|     150.00000         750.00|     545.00000        2725.00 
  TREE, 6 IN, REMOVE                      |                             |                             | 
0008 201-02255                2.000  EACH |     300.00000         600.00|     500.00000        1000.00|    1150.00000        2300.00 
  TREE, 18 IN, REMOVE                     |                             |                             | 
0009 201-02260                1.000  EACH |     625.00000         625.00|     950.00000         950.00|    1830.00000        1830.00 
  TREE, 30 IN, REMOVE                     |                             |                             | 
0010 202-03000                       LUMP |   17000.00000       17000.00|   47300.00000       47300.00|   25900.00000       25900.00 
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             | 
  1                                       |                             |                             | 
0011 202-90747              180.000  LFT  |      22.00000        3960.00|      20.00000        3600.00|      50.00000        9000.00 
  RETAINING WALL, REMOVE                  |                             |                             | 
0012 202-91922                2.000  EACH |     200.00000         400.00|     400.00000         800.00|    1550.00000        3100.00 
  STUMP, REMOVE                           |                             |                             | 
0013 203-02000             1200.000  CYS  |      13.35000       16020.00|      11.00000       13200.00|      21.00000       25200.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06932              180.000  LFT  |      15.00000        2700.00|      10.00000        1800.00|      12.48000        2246.40 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06937              250.000  LFT  |       3.00000         750.00|       1.75000         437.50|       5.28000        1320.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 303-01180               45.000  TON  |      25.00000        1125.00|      49.00000        2205.00|      33.85000        1523.25 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0017 616-02320               10.000  SYS  |       6.00000          60.00|      35.00000         350.00|      20.00000         200.00 
  GEOTEXTILES                             |                             |                             | 
0018 616-06451                8.000  TON  |      60.00000         480.00|      65.00000         520.00|      47.50000         380.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0019 621-01004                2.000  EACH |     725.00000        1450.00|     400.00000         800.00|     725.00000        1450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 260                     CONTRACT ID : R -32206-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-1489621         |(   6  ) 35-1817530 
                                          |NIBLOCK EXCAVATING INC       |HRP CONSTRUCTION INC         |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 621-02770              360.000  SYS  |       3.00000        1080.00|       3.25000        1170.00|       2.88000        1036.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0021 621-06559             1700.000  SYS  |       1.00000        1700.00|       0.85000        1445.00|       0.90000        1530.00 
  MULCHED SEEDING, R                      |                             |                             | 
0022 621-06570              285.000  CYS  |      37.60000       10716.00|      10.00000        2850.00|      45.00000       12825.00 
  TOPSOIL                                 |                             |                             | 
0023 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0024 628-09408                5.000  MOS  |     250.00000        1250.00|     231.00000        1155.00|     340.00000        1700.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0025 628-09409                5.000  MOS  |      75.00000         375.00|     150.00000         750.00|     136.00000         680.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0026 628-11006                5.000  MOS  |      75.00000         375.00|      53.00000         265.00|     205.00000        1025.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0027 628-11068                1.000  EACH |     125.00000         125.00|     420.00000         420.00|     205.00000         205.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0028 801-01093                2.000  EACH |     112.50000         225.00|      90.00000         180.00|     147.00000         294.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0029 801-03290                4.000  EACH |      90.00000         360.00|     100.00000         400.00|     212.00000         848.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06640               12.000  EACH |      90.00000        1080.00|     110.00000        1320.00|     156.00000        1872.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |    1125.00000        1125.00|    1200.00000        1200.00|    1700.00000        1700.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 805-01300                1.000  EACH |    3375.00000        3375.00|    5000.00000        5000.00|    2700.00000        2700.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        73,711.00|           $        96,872.50|           $       131,075.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        73,711.00|           $        96,872.50|           $       131,075.30 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 270 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 09/22/12 
     LOCATION     : ON SR 9 OVER RICHLAND CREEK, 1.0 MILES NORTH OF SR 218           PROJECT(S) :  0301128 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       220,628.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       225,060.76  102.0092% 
   3   35-1145884     L I C A CONSTRUCTION                                                       $       245,263.49  111.1661% 
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $       247,777.70  112.3056% 
   5   35-1267175     FLEMING EXCAVATING INC                                                     $       249,995.92  113.3111% 
   6   38-3806996     HIS CONSTRUCTORS INC                                                       $       269,422.00  122.1160% 
   7   35-2094565     3D COMPANY INC                                                             $       274,389.54  124.3675% 
   8   35-1817574     YARDBERRY LANDSCAPE                                                        $       290,959.00  131.8776% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1139301          |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10000.00000       10000.00|   11000.00000       11000.00|   11754.47000       11754.47 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    4000.00000        4000.00|    4500.00000        4500.00|    4500.00000        4500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240              200.000  SYS  |      11.50000        2300.00|      12.00000        2400.00|      22.00000        4400.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51330                       LUMP |   15000.00000       15000.00|    8600.00000        8600.00|   13291.58000       13291.58 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              115.000  CYS  |      25.00000        2875.00|      22.00000        2530.00|      27.00000        3105.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06937              150.000  LFT  |       4.45000         667.50|       4.45000         667.50|       2.80000         420.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-09935              612.000  SYS  |      16.00000        9792.00|      19.00000       11628.00|      16.00000        9792.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0013 211-09194               96.000  TON  |      18.00000        1728.00|      12.00000        1152.00|      34.00000        3264.00 
  B BORROW                                |                             |                             | 
0014 211-09265              110.000  CYS  |      50.00000        5500.00|      44.00000        4840.00|      48.00000        5280.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0015 211-09268              140.000  CYS  |      90.00000       12600.00|      75.00000       10500.00|      87.00000       12180.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0016 301-07448              197.000  TON  |      18.00000        3546.00|      22.00000        4334.00|      24.00000        4728.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-07449               14.000  TON  |      43.00000         602.00|      50.00000         700.00|      45.00000         630.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 406-05520                0.200  TON  |      10.00000           2.00|       1.00000           0.20|      10.00000           2.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-06035              250.000  LFT  |      18.65000        4662.50|      18.65000        4662.50|      18.65000        4662.50 
  GUARDRAIL, RESET                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 270 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 615-06505                2.000  EACH |    1100.00000        2200.00|     550.00000        1100.00|    1100.00000        2200.00 
  MONUMENT, B                             |                             |                             | 
0021 616-02320              316.000  SYS  |       2.00000         632.00|       2.00000         632.00|       3.58000        1131.28 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405              126.000  TON  |      26.00000        3276.00|      28.00000        3528.00|      31.00000        3906.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 621-01004                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     275.00000         275.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0024 621-06559              213.000  SYS  |       3.42000         728.46|       3.42000         728.46|       3.42000         728.46 
  MULCHED SEEDING, R                      |                             |                             | 
0025 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0026 628-09401                9.000  MOS  |    1000.00000        9000.00|    1100.00000        9900.00|    2097.68000       18879.12 
  FIELD OFFICE, A                         |                             |                             | 
0027 628-11006                9.000  MOS  |      25.00000         225.00|      90.00000         810.00|      80.00000         720.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 628-11068                1.000  EACH |      80.00000          80.00|      80.00000          80.00|      57.16000          57.16 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0029 714-11338               80.000  LFT  |    1300.00000      104000.00|    1350.00000      108000.00|    1422.00000      113760.00 
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             | 
  BOX SECTIONS, 16 FT. X 7 FT.            |                             |                             | 
0030 715-08305              137.000  TON  |      80.00000       10960.00|     178.00000       24386.00|     104.43000       14306.91 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0031 801-04308                4.000  EACH |     306.00000        1224.00|     306.00000        1224.00|     306.00000        1224.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0032 801-06625               28.000  EACH |      31.00000         868.00|      31.00000         868.00|      31.00000         868.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0033 801-06640               16.000  EACH |      90.00000        1440.00|      90.00000        1440.00|      90.00000        1440.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06775                       LUMP |    4677.04000        4677.04|    1100.00000        1100.00|    2154.59000        2154.59 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-07118               96.000  LFT  |       3.35000         321.60|       3.35000         321.60|       3.35000         321.60 
  BARRICADE, III-A                        |                             |                             | 
0036 801-07119               48.000  LFT  |       3.80000         182.40|       2.00000          96.00|       3.80000         182.40 
  BARRICADE, III-B                        |                             |                             | 
0037 808-06703              200.000  LFT  |       2.90000         580.00|       2.90000         580.00|       2.90000         580.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-75240               25.000  LFT  |       2.90000          72.50|       2.90000          72.50|       2.90000          72.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1139301         |(   3  ) 35-1145884 
                                          |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC             |L I C A CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-75996                2.000  EACH |      10.00000          20.00|      27.00000          54.00|       5.72000          11.44 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0040 808-75998                2.000  EACH |     145.00000         290.00|     145.00000         290.00|     145.00000         290.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0041 206-51220               48.000  CYS  |      27.00000        1296.00|      22.00000        1056.00|      23.76000        1140.48 
  EXCAVATION, WET                         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       220,628.00|           $       225,060.76|           $       245,263.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       220,628.00|           $       225,060.76|           $       245,263.49 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1267175         |(   6  ) 38-3806996 
                                          |PIONEER ASSOCIATES INC       |FLEMING EXCAVATING INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1400.00000        1400.00|    2465.00000        2465.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   13870.00000       13870.00|   13035.00000       13035.00|   14000.00000       14000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    2425.96000        2425.96|    1000.00000        1000.00|    4410.28000        4410.28 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240              200.000  SYS  |      25.00000        5000.00|      15.00000        3000.00|      38.00000        7600.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51330                       LUMP |   10000.00000       10000.00|    8500.00000        8500.00|   24400.00000       24400.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              115.000  CYS  |      17.00000        1955.00|      32.20000        3703.00|      41.00000        4715.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06937              150.000  LFT  |       6.00000         900.00|       4.45000         667.50|       5.00000         750.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-09935              612.000  SYS  |      19.00000       11628.00|      17.73000       10850.76|      23.00000       14076.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0013 211-09194               96.000  TON  |      25.00000        2400.00|      25.00000        2400.00|      34.00000        3264.00 
  B BORROW                                |                             |                             | 
0014 211-09265              110.000  CYS  |      43.00000        4730.00|      35.00000        3850.00|      39.00000        4290.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0015 211-09268              140.000  CYS  |      75.00000       10500.00|     100.00000       14000.00|      95.00000       13300.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0016 301-07448              197.000  TON  |      20.00000        3940.00|      23.00000        4531.00|      22.00000        4334.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-07449               14.000  TON  |      44.00000         616.00|      30.00000         420.00|      80.00000        1120.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 406-05520                0.200  TON  |       1.00000           0.20|       1.00000           0.20|       1.10000           0.22 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-06035              250.000  LFT  |      18.65000        4662.50|      18.65000        4662.50|      20.00000        5000.00 
  GUARDRAIL, RESET                        |                             |                             | 
0020 615-06505                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|    1190.00000        2380.00 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1267175         |(   6  ) 38-3806996 
                                          |PIONEER ASSOCIATES INC       |FLEMING EXCAVATING INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 616-02320              316.000  SYS  |       4.00000        1264.00|       3.00000         948.00|       4.00000        1264.00 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405              126.000  TON  |      23.00000        2898.00|      36.00000        4536.00|      34.00000        4284.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 621-01004                1.000  EACH |     275.00000         275.00|     275.00000         275.00|     295.00000         295.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0024 621-06559              213.000  SYS  |       3.42000         728.46|       3.42000         728.46|       3.50000         745.50 
  MULCHED SEEDING, R                      |                             |                             | 
0025 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0026 628-09401                9.000  MOS  |    2000.00000       18000.00|    2170.00000       19530.00|    1735.00000       15615.00 
  FIELD OFFICE, A                         |                             |                             | 
0027 628-11006                9.000  MOS  |     115.00000        1035.00|     100.00000         900.00|      75.00000         675.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 628-11068                1.000  EACH |     190.00000         190.00|     250.00000         250.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0029 714-11338               80.000  LFT  |    1625.00000      130000.00|    1626.25000      130100.00|    1525.00000      122000.00 
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             | 
  BOX SECTIONS, 16 FT. X 7 FT.            |                             |                             | 
0030 715-08305              137.000  TON  |      70.00000        9590.00|      70.00000        9590.00|      76.00000       10412.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0031 801-04308                4.000  EACH |     306.00000        1224.00|     306.00000        1224.00|     330.00000        1320.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0032 801-06625               28.000  EACH |      31.00000         868.00|      31.00000         868.00|      33.00000         924.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0033 801-06640               16.000  EACH |      90.00000        1440.00|      90.00000        1440.00|      97.00000        1552.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06775                       LUMP |    1230.00000        1230.00|    1230.00000        1230.00|    1300.00000        1300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-07118               96.000  LFT  |       3.35000         321.60|       3.35000         321.60|       3.50000         336.00 
  BARRICADE, III-A                        |                             |                             | 
0036 801-07119               48.000  LFT  |       3.80000         182.40|       3.80000         182.40|       4.00000         192.00 
  BARRICADE, III-B                        |                             |                             | 
0037 808-06703              200.000  LFT  |       2.90000         580.00|       2.90000         580.00|       3.00000         600.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-75240               25.000  LFT  |       2.90000          72.50|       2.90000          72.50|       3.00000          75.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0039 808-75996                2.000  EACH |      78.04000         156.08|     100.00000         200.00|     200.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817530          |(   5   ) 35-1267175         |(   6  ) 38-3806996 
                                          |PIONEER ASSOCIATES INC       |FLEMING EXCAVATING INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 808-75998                2.000  EACH |     145.00000         290.00|     145.00000         290.00|     157.00000         314.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0041 206-51220               48.000  CYS  |      25.00000        1200.00|      30.00000        1440.00|      38.00000        1824.00 
  EXCAVATION, WET                         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       247,777.70|           $       249,995.92|           $       269,422.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       247,777.70|           $       249,995.92|           $       269,422.00 
==================================================================================================================================== 
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     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2094565          |(   8   ) 35-1817574         |(      ) 
                                          |3D COMPANY INC               |YARDBERRY LANDSCAPE          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3836.30000        3836.30|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   19400.00000       19400.00|   13000.00000       13000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    4014.00000        4014.00|   12000.00000       12000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240              200.000  SYS  |      17.75000        3550.00|      20.00000        4000.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-51330                       LUMP |    7712.70000        7712.70|   25000.00000       25000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              115.000  CYS  |     100.00000       11500.00|      25.00000        2875.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06937              150.000  LFT  |       2.98000         447.00|       6.00000         900.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-09935              612.000  SYS  |      18.36000       11236.32|       7.00000        4284.00| 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0013 211-09194               96.000  TON  |      37.34000        3584.64|      25.00000        2400.00| 
  B BORROW                                |                             |                             | 
0014 211-09265              110.000  CYS  |      39.77000        4374.70|      43.00000        4730.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0015 211-09268              140.000  CYS  |      76.70000       10738.00|      43.00000        6020.00| 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0016 301-07448              197.000  TON  |      20.91000        4119.27|      26.00000        5122.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-07449               14.000  TON  |      74.86000        1048.04|      35.00000         490.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 406-05520                0.200  TON  |      55.00000          11.00|    3500.00000         700.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 601-06035              250.000  LFT  |      20.52000        5130.00|      26.50000        6625.00| 
  GUARDRAIL, RESET                        |                             |                             | 
0020 615-06505                2.000  EACH |    1320.00000        2640.00|    1320.00000        2640.00| 
  MONUMENT, B                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2094565          |(   8   ) 35-1817574         |(      ) 
                                          |3D COMPANY INC               |YARDBERRY LANDSCAPE          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 616-02320              316.000  SYS  |       2.88000         910.08|       5.00000        1580.00| 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405              126.000  TON  |      38.84000        4893.84|      55.00000        6930.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 621-01004                1.000  EACH |     302.50000         302.50|     500.00000         500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0024 621-06559              213.000  SYS  |       3.76000         800.88|       3.00000         639.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0025 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0026 628-09401                9.000  MOS  |    1330.56000       11975.04|    1100.00000        9900.00| 
  FIELD OFFICE, A                         |                             |                             | 
0027 628-11006                9.000  MOS  |      55.00000         495.00|     150.00000        1350.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 628-11068                1.000  EACH |     550.00000         550.00|     350.00000         350.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0029 714-11338               80.000  LFT  |    1718.75000      137500.00|    1730.00000      138400.00| 
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             | 
  BOX SECTIONS, 16 FT. X 7 FT.            |                             |                             | 
0030 715-08305              137.000  TON  |      99.00000       13563.00|     130.00000       17810.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0031 801-04308                4.000  EACH |     336.60000        1346.40|     357.00000        1428.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0032 801-06625               28.000  EACH |      34.10000         954.80|      96.00000        2688.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0033 801-06640               16.000  EACH |      99.00000        1584.00|     122.00000        1952.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06775                       LUMP |    2723.80000        2723.80|    6000.00000        6000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-07118               96.000  LFT  |       3.69000         354.24|      14.00000        1344.00| 
  BARRICADE, III-A                        |                             |                             | 
0036 801-07119               48.000  LFT  |       4.18000         200.64|      14.00000         672.00| 
  BARRICADE, III-B                        |                             |                             | 
0037 808-06703              200.000  LFT  |       3.19000         638.00|       3.50000         700.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-75240               25.000  LFT  |       3.19000          79.75|       5.00000         125.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0039 808-75996                2.000  EACH |     165.00000         330.00|     200.00000         400.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 270                     CONTRACT ID : R -33037-A                   COUNTIES : HUNTINGTON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2094565          |(   8   ) 35-1817574         |(      ) 
                                          |3D COMPANY INC               |YARDBERRY LANDSCAPE          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 808-75998                2.000  EACH |     159.50000         319.00|     500.00000        1000.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0041 206-51220               48.000  CYS  |      31.70000        1521.60|      50.00000        2400.00| 
  EXCAVATION, WET                         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       274,389.54|           $       290,959.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       274,389.54|           $       290,959.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ENHANCEMENT, BIKE/PEDESTRIAN FACILITY UNDERPASS             COMPLETION DATE : 11/09/12 
     LOCATION     : ON THE GOSHEN COLLEGE CAMPUS                                     PROJECT(S) :  0600457 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION CO INC                                       $     1,642,324.20  100.0000% 
   2   32-0154474     JCI BRIDGE GROUP INC                                                       $     1,741,068.90  106.0125% 
   3   38-2675420     ANLAAN CORPORATION                                                         $     1,931,154.56  117.5867% 
   4   35-1841857     CRI CONSTRUCTION INC                                                       $     2,257,388.10  137.4508% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2  ) 32-0154474          |(   3  ) 38-2675420 
                                          |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY, UNDERPASS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   23590.00000       23590.00|   20000.00000       20000.00|    4200.00000        4200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   83283.89000       83283.89|   88000.00000       88000.00|   80000.00000       80000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-02250                1.000  EACH |     500.00000         500.00|    1300.00000        1300.00|     100.00000         100.00 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0009 201-52370                       LUMP |   13635.00000       13635.00|   20000.00000       20000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-52710              665.000  SYS  |       5.00000        3325.00|       7.00000        4655.00|       5.00000        3325.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-74035                2.000  EACH |      35.00000          70.00|      50.00000         100.00|      55.00000         110.00 
  SIGN, REMOVE                            |                             |                             | 
0012 203-02000               70.000  CYS  |       7.75000         542.50|      45.00000        3150.00|     300.00000       21000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              660.000  CYS  |       1.00000         660.00|       0.01000           6.60|       0.01000           6.60 
  BORROW                                  |                             |                             | 
0014 204-08396                2.000  EACH |    1400.00000        2800.00|    1200.00000        2400.00|     250.00000         500.00 
  STANDPIPE PIEZOMETER                    |                             |                             | 
0015 205-06933                5.000  EACH |      90.00000         450.00|      90.00000         450.00|      90.00000         450.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937             1500.000  LFT  |       1.74000        2610.00|       1.74000        2610.00|       1.74000        2610.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      31.00000        3100.00|      55.00000        5500.00|      28.00000        2800.00 
  NO 2 STONE                              |                             |                             | 
0018 206-51230             1820.000  CYS  |      15.50000       28210.00|      12.50000       22750.00|      10.00000       18200.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0020 210-07893                       LUMP |    3200.00000        3200.00|    6400.00000        6400.00|    7400.00000        7400.00 
  IRRIGATION SYSTEM, REPAIR               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 32-0154474         |(   3  ) 38-2675420 
                                          |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-09264               80.000  CYS  |      18.00000        1440.00|      16.00000        1280.00|      43.00000        3440.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0022 211-09266             1495.000  CYS  |      30.50000       45597.50|      32.00000       47840.00|      43.00000       64285.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0023 301-07448              680.000  TON  |      21.50000       14620.00|      23.00000       15640.00|      50.00000       34000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08036             1005.000  SYS  |       4.00000        4020.00|       6.00000        6030.00|       2.99000        3004.95 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0025 402-07432              110.000  TON  |      69.50000        7645.00|      79.00000        8690.00|      96.50000       10615.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 406-05520                1.000  TON  |       0.01000           0.01|       0.01000           0.01|       0.01000           0.01 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 603-97461             2000.000  LFT  |       3.00000        6000.00|       6.00000       12000.00|       6.00000       12000.00 
  TEMPORARY FENCE ,CONSTRUCTION           |                             |                             | 
0028 604-10082                2.000  EACH |   55000.00000      110000.00|   53500.00000      107000.00|   60000.00000      120000.00 
  INCLINE LIFT SYSTEM AND HARDWARE        |                             |                             | 
0029 604-44251               41.000  CYS  |    1000.00000       41000.00|    1500.00000       61500.00|     500.00000       20500.00 
  STEPS, CONCRETE                         |                             |                             | 
0030 604-90256              860.000  SYS  |      26.50000       22790.00|      34.00000       29240.00|      34.00000       29240.00 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0031 604-91531               58.000  SYS  |      26.50000        1537.00|      42.00000        2436.00|      34.00000        1972.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0032 604-95344              226.000  LFT  |     196.00000       44296.00|     170.00000       38420.00|     167.00000       37742.00 
  HANDRAIL, PEDESTRIAN TYPE 1             |                             |                             | 
0033 604-95344              144.000  LFT  |      86.00000       12384.00|      65.00000        9360.00|      88.00000       12672.00 
  HANDRAIL, PEDESTRIAN TYPE 2             |                             |                             | 
0034 604-95344               72.000  LFT  |     148.00000       10656.00|     110.00000        7920.00|     118.00000        8496.00 
  HANDRAIL, PEDESTRIAN TYPE 3             |                             |                             | 
0035 616-02320              390.000  SYS  |       2.90000        1131.00|       3.50000        1365.00|       2.00000         780.00 
  GEOTEXTILES                             |                             |                             | 
0036 621-06545                1.000  TON  |     774.00000         774.00|     774.00000         774.00|     774.00000         774.00 
  FERTILIZER                              |                             |                             | 
0037 621-06565                1.000  TON  |     505.00000         505.00|     505.00000         505.00|     505.00000         505.00 
  MULCHING MATERIAL                       |                             |                             | 
0038 621-06570              400.000  CYS  |      20.00000        8000.00|      18.00000        7200.00|      15.00000        6000.00 
  TOPSOIL                                 |                             |                             | 
0039 621-06575             2350.000  SYS  |       4.14000        9729.00|       4.14000        9729.00|       4.14000        9729.00 
  SODDING, NURSERY                        |                             |                             | 
0040 621-09499                5.000  LBS  |     275.00000        1375.00|     275.00000        1375.00|     275.00000        1375.00 
  SEED MIXTURE, SEDGE MEADOW              |                             |                             | 
0041 622-05650                5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|     500.00000        2500.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 32-0154474         |(   3  ) 38-2675420 
                                          |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 628-09408                8.000  MOS  |     240.00000        1920.00|     225.00000        1800.00|     100.00000         800.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0043 628-09409                8.000  MOS  |     125.00000        1000.00|     100.00000         800.00|     100.00000         800.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0044 702-01724              100.000  CYS  |     300.00000       30000.00|     270.00000       27000.00|     280.00000       28000.00 
  CONCRETE, C, FOOTINGS                   |                             |                             | 
0045 702-51015              137.000  CYS  |     300.00000       41100.00|     320.00000       43840.00|     280.00000       38360.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0046 702-93722              151.000  CYS  |     500.00000       75500.00|     775.00000      117025.00|     350.00000       52850.00 
  CONCRETE, C ABOVE FOOTINGS              |                             |                             | 
0047 703-06028            65382.000  LBS  |       0.90000       58843.80|       1.00000       65382.00|       1.00000       65382.00 
  REINFORCING BARS                        |                             |                             | 
0048 709-51821                       LUMP |    3420.00000        3420.00|    2500.00000        2500.00|    3420.00000        3420.00 
  SURFACE SEAL                            |                             |                             | 
0049 714-11188               54.000  LFT  |    1685.00000       90990.00|    5600.00000      302400.00|    8500.00000      459000.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 8 FT                  |                             |                             | 
0050 715-04612              500.000  LFT  |       5.00000        2500.00|       5.00000        2500.00|      10.00000        5000.00 
  PIPE , POLYETHYLENE, 2 IN. GAS LINE     |                             |                             | 
0051 715-04612              500.000  LFT  |       6.00000        3000.00|       5.00000        2500.00|      10.00000        5000.00 
  PIPE , POLYETHYLENE, 3 IN. GAS LINE     |                             |                             | 
0052 715-04612              500.000  LFT  |       7.00000        3500.00|       5.00000        2500.00|      10.00000        5000.00 
  PIPE , POLYETHYLENE, 4 IN. GAS LINE     |                             |                             | 
0053 715-05048              150.000  LFT  |       7.00000        1050.00|       4.75000         712.50|       8.00000        1200.00 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0054 715-05407              250.000  LFT  |      14.10000        3525.00|      11.00000        2750.00|       9.00000        2250.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0055 715-05408              136.000  LFT  |      20.00000        2720.00|      24.00000        3264.00|      14.00000        1904.00 
  PIPE SANITARY SEWER 8 IN                |                             |                             | 
0056 715-90052                       LUMP |   20000.00000       20000.00|   11000.00000       11000.00|   25000.00000       25000.00 
  LIFT STATION                            |                             |                             | 
0057 715-98961              364.000  LFT  |      14.00000        5096.00|      25.00000        9100.00|      13.00000        4732.00 
  FORCE MAIN HDPE, 4 IN.                  |                             |                             | 
0058 720-01894                2.000  EACH |     550.00000        1100.00|     485.00000         970.00|    1000.00000        2000.00 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  TYPE 20                                 |                             |                             | 
0059 720-44000                5.000  EACH |     250.00000        1250.00|     230.00000        1150.00|     500.00000        2500.00 
  CASTING, ADJUST TO GRADE , TYPE 4       |                             |                             | 
0060 720-45410                2.000  EACH |    2800.00000        5600.00|    2200.00000        4400.00|    3500.00000        7000.00 
  MANHOLE, C4                             |                             |                             | 
0061 720-45510                1.000  EACH |    1700.00000        1700.00|    3400.00000        3400.00|    1500.00000        1500.00 
  MANHOLE, C4, MODIFIED WITH PRECAST TOP  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 32-0154474         |(   3  ) 38-2675420 
                                          |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 720-94157                2.000  EACH |    1700.00000        3400.00|    3050.00000        6100.00|    3000.00000        6000.00 
  MANHOLE, C TYPE I, WITH CASTING         |                             |                             | 
0063 720-94840                1.000  EACH |     150.00000         150.00|     230.00000         230.00|    1000.00000        1000.00 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0064 728-98377                       LUMP |    8550.00000        8550.00|    8000.00000        8000.00|    8550.00000        8550.00 
  MASONRY COATING                         |                             |                             | 
0065 802-05704               20.000  LFT  |      16.00000         320.00|       9.42000         188.40|       7.70000         154.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-09838                4.500  SFT  |      42.00000         189.00|      47.53000         213.89|      18.00000          81.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0067 805-01439                4.000  EACH |   35850.00000      143400.00|   44395.00000      177580.00|   35850.00000      143400.00 
  MICROWAVE DETECTOR FOR TRAIN PRESENCE   |                             |                             | 
0068 805-02658              250.000  LFT  |       2.00000         500.00|       4.50000        1125.00|       2.00000         500.00 
  CABLE, COAXIAL IN CONDUIT               |                             |                             | 
0069 805-02658              500.000  LFT  |       2.50000        1250.00|       3.68000        1840.00|       2.50000        1250.00 
  CABLE, COAXIAL REROUTE                  |                             |                             | 
0070 805-90739              250.000  LFT  |       2.00000         500.00|       6.25000        1562.50|       2.00000         500.00 
  CABLE, COMMUNICATION, 6 PAIR, IMSA SPEC |                             |                             | 
  40 2 (UNDERGROUND)                      |                             |                             | 
0071 805-94069              100.000  LFT  |       5.00000         500.00|      10.25000        1025.00|       5.00000         500.00 
  CONDUIT, STEEL, GALVANIZED, 1 IN        |                             |                             | 
0072 805-94971             1000.000  LFT  |       3.00000        3000.00|       8.25000        8250.00|       3.00000        3000.00 
  FIBER OPTICS CABLE , IN CONDUIT         |                             |                             | 
0073 805-94971             1000.000  LFT  |       3.15000        3150.00|       4.75000        4750.00|       3.15000        3150.00 
  FIBER OPTICS CABLE INSTALLATION ONLY    |                             |                             | 
0074 805-95568             1000.000  LFT  |       9.80000        9800.00|      11.00000       11000.00|       9.80000        9800.00 
  CONDUIT, PVC, 4 IN.                     |                             |                             | 
0075 807-02822                3.000  EACH |     605.00000        1815.00|     525.00000        1575.00|     605.00000        1815.00 
  LIGHT POLE, STEEL, RELOCATE             |                             |                             | 
0076 807-02857                1.000  EACH |    2985.00000        2985.00|    2850.00000        2850.00|    2985.00000        2985.00 
  CIRCUIT BREAKER PANEL POWER PANEL       |                             |                             | 
0077 807-03758                3.000  EACH |     640.00000        1920.00|     999.00000        2997.00|     640.00000        1920.00 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING , 24IN X 24IN X 96IN          |                             |                             | 
0078 807-78590                5.000  EACH |     925.00000        4625.00|     750.00000        3750.00|     925.00000        4625.00 
  HANDHOLE                                |                             |                             | 
0079 807-86898             1100.000  LFT  |       4.00000        4400.00|       5.50000        6050.00|       4.00000        4400.00 
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             | 
0080 807-92155              400.000  LFT  |       1.55000         620.00|       2.00000         800.00|       1.55000         620.00 
  WIRE, XHHW, NO 6 COPPER, 1/C            |                             |                             | 
0081 807-94480               10.000  EACH |     525.00000        5250.00|     505.00000        5050.00|     525.00000        5250.00 
  LIGHT STANDARD, INSTALL TYPE K01        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1690004          |(   2   ) 32-0154474         |(   3  ) 38-2675420 
                                          |NORTHERN INDIANA CONSTRUCTIO |JCI BRIDGE GROUP INC         |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 807-94480                2.000  EACH |     250.00000         500.00|     505.00000        1010.00|     250.00000         500.00 
  LIGHT STANDARD, INSTALL TYPE K02        |                             |                             | 
0083 807-95709                1.000  EACH |     450.00000         450.00|     245.00000         245.00|     450.00000         450.00 
  PHOTOCELLS INCLUDING CONTACTOR AND TIME |                             |                             | 
  CLOCK                                   |                             |                             | 
0084 807-95889             1000.000  LFT  |       0.75000         750.00|       0.80000         800.00|       0.75000         750.00 
  WIRE, NO 10 COPPER, 1/C                 |                             |                             | 
0085 807-95890             1650.000  LFT  |       0.73000        1204.50|       0.75000        1237.50|       0.73000        1204.50 
  WIRE, NO 12 COPPER, 1/C                 |                             |                             | 
0086 808-06713             1000.000  LFT  |       0.85000         850.00|       0.42000         420.00|       0.42000         420.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0087 808-09314              150.000  LFT  |       1.00000         150.00|       0.45000          67.50|       0.45000          67.50 
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             | 
0088 808-97222                1.000  EACH |     100.00000         100.00|      28.00000          28.00|      28.00000          28.00 
  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             | 
  HANDICAP SYMBOL HANDICAP SYMBOL         |                             |                             | 
0089 621-01004                3.000  EACH |     400.00000        1200.00|     400.00000        1200.00|     400.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0090 206-51235                       LUMP |  575000.00000      575000.00|  338000.00000      338000.00|  470000.00000      470000.00 
  COFFERDAM                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,642,324.20|           $     1,741,068.90|           $     1,931,154.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,642,324.20|           $     1,741,068.90|           $     1,931,154.56 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY, UNDERPASS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   21000.00000       21000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |  110000.00000      110000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-02250                1.000  EACH |     400.00000         400.00|                             | 
  TREE, 10 IN, REMOVE                     |                             |                             | 
0009 201-52370                       LUMP |   45000.00000       45000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-52710              665.000  SYS  |       5.00000        3325.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 202-74035                2.000  EACH |      35.00000          70.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0012 203-02000               70.000  CYS  |     100.00000        7000.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              660.000  CYS  |       0.01000           6.60|                             | 
  BORROW                                  |                             |                             | 
0014 204-08396                2.000  EACH |     250.00000         500.00|                             | 
  STANDPIPE PIEZOMETER                    |                             |                             | 
0015 205-06933                5.000  EACH |     150.00000         750.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937             1500.000  LFT  |       3.00000        4500.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      28.00000        2800.00|                             | 
  NO 2 STONE                              |                             |                             | 
0018 206-51230             1820.000  CYS  |      10.00000       18200.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0020 210-07893                       LUMP |    4500.00000        4500.00|                             | 
  IRRIGATION SYSTEM, REPAIR               |                             |                             | 
0021 211-09264               80.000  CYS  |      10.00000         800.00|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 211-09266             1495.000  CYS  |      80.00000      119600.00|                             | 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0023 301-07448              680.000  TON  |      50.00000       34000.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08036             1005.000  SYS  |       8.00000        8040.00|                             | 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0025 402-07432              110.000  TON  |     120.00000       13200.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 406-05520                1.000  TON  |       1.00000           1.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 603-97461             2000.000  LFT  |      12.00000       24000.00|                             | 
  TEMPORARY FENCE ,CONSTRUCTION           |                             |                             | 
0028 604-10082                2.000  EACH |   64000.00000      128000.00|                             | 
  INCLINE LIFT SYSTEM AND HARDWARE        |                             |                             | 
0029 604-44251               41.000  CYS  |    1800.00000       73800.00|                             | 
  STEPS, CONCRETE                         |                             |                             | 
0030 604-90256              860.000  SYS  |      42.00000       36120.00|                             | 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0031 604-91531               58.000  SYS  |      88.00000        5104.00|                             | 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0032 604-95344              226.000  LFT  |     196.00000       44296.00|                             | 
  HANDRAIL, PEDESTRIAN TYPE 1             |                             |                             | 
0033 604-95344              144.000  LFT  |      86.00000       12384.00|                             | 
  HANDRAIL, PEDESTRIAN TYPE 2             |                             |                             | 
0034 604-95344               72.000  LFT  |     148.00000       10656.00|                             | 
  HANDRAIL, PEDESTRIAN TYPE 3             |                             |                             | 
0035 616-02320              390.000  SYS  |       2.00000         780.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0036 621-06545                1.000  TON  |    1800.00000        1800.00|                             | 
  FERTILIZER                              |                             |                             | 
0037 621-06565                1.000  TON  |    1200.00000        1200.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0038 621-06570              400.000  CYS  |      35.00000       14000.00|                             | 
  TOPSOIL                                 |                             |                             | 
0039 621-06575             2350.000  SYS  |       7.00000       16450.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0040 621-09499                5.000  LBS  |     122.00000         610.00|                             | 
  SEED MIXTURE, SEDGE MEADOW              |                             |                             | 
0041 622-05650                5.000  EACH |     140.00000         700.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0042 628-09408                8.000  MOS  |     100.00000         800.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0043 628-09409                8.000  MOS  |     100.00000         800.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0044 702-01724              100.000  CYS  |     700.00000       70000.00|                             | 
  CONCRETE, C, FOOTINGS                   |                             |                             | 
0045 702-51015              137.000  CYS  |     700.00000       95900.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0046 702-93722              151.000  CYS  |    1400.00000      211400.00|                             | 
  CONCRETE, C ABOVE FOOTINGS              |                             |                             | 
0047 703-06028            65382.000  LBS  |       1.00000       65382.00|                             | 
  REINFORCING BARS                        |                             |                             | 
0048 709-51821                       LUMP |    7500.00000        7500.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0049 714-11188               54.000  LFT  |    5500.00000      297000.00|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 12 FT X 8 FT                  |                             |                             | 
0050 715-04612              500.000  LFT  |      32.00000       16000.00|                             | 
  PIPE , POLYETHYLENE, 2 IN. GAS LINE     |                             |                             | 
0051 715-04612              500.000  LFT  |      32.00000       16000.00|                             | 
  PIPE , POLYETHYLENE, 3 IN. GAS LINE     |                             |                             | 
0052 715-04612              500.000  LFT  |      32.00000       16000.00|                             | 
  PIPE , POLYETHYLENE, 4 IN. GAS LINE     |                             |                             | 
0053 715-05048              150.000  LFT  |       5.00000         750.00|                             | 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0054 715-05407              250.000  LFT  |      15.00000        3750.00|                             | 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0055 715-05408              136.000  LFT  |      14.00000        1904.00|                             | 
  PIPE SANITARY SEWER 8 IN                |                             |                             | 
0056 715-90052                       LUMP |   84000.00000       84000.00|                             | 
  LIFT STATION                            |                             |                             | 
0057 715-98961              364.000  LFT  |      13.00000        4732.00|                             | 
  FORCE MAIN HDPE, 4 IN.                  |                             |                             | 
0058 720-01894                2.000  EACH |    1000.00000        2000.00|                             | 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  TYPE 20                                 |                             |                             | 
0059 720-44000                5.000  EACH |     500.00000        2500.00|                             | 
  CASTING, ADJUST TO GRADE , TYPE 4       |                             |                             | 
0060 720-45410                2.000  EACH |    3500.00000        7000.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0061 720-45510                1.000  EACH |    1500.00000        1500.00|                             | 
  MANHOLE, C4, MODIFIED WITH PRECAST TOP  |                             |                             | 
0062 720-94157                2.000  EACH |    3000.00000        6000.00|                             | 
  MANHOLE, C TYPE I, WITH CASTING         |                             |                             | 
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     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0063 720-94840                1.000  EACH |     350.00000         350.00|                             | 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0064 728-98377                       LUMP |   12544.00000       12544.00|                             | 
  MASONRY COATING                         |                             |                             | 
0065 802-05704               20.000  LFT  |      16.00000         320.00|                             | 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0066 802-09838                4.500  SFT  |      42.00000         189.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0067 805-01439                4.000  EACH |   35850.00000      143400.00|                             | 
  MICROWAVE DETECTOR FOR TRAIN PRESENCE   |                             |                             | 
0068 805-02658              250.000  LFT  |       2.00000         500.00|                             | 
  CABLE, COAXIAL IN CONDUIT               |                             |                             | 
0069 805-02658              500.000  LFT  |       2.50000        1250.00|                             | 
  CABLE, COAXIAL REROUTE                  |                             |                             | 
0070 805-90739              250.000  LFT  |       2.00000         500.00|                             | 
  CABLE, COMMUNICATION, 6 PAIR, IMSA SPEC |                             |                             | 
  40 2 (UNDERGROUND)                      |                             |                             | 
0071 805-94069              100.000  LFT  |       5.00000         500.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 1 IN        |                             |                             | 
0072 805-94971             1000.000  LFT  |       3.00000        3000.00|                             | 
  FIBER OPTICS CABLE , IN CONDUIT         |                             |                             | 
0073 805-94971             1000.000  LFT  |       3.15000        3150.00|                             | 
  FIBER OPTICS CABLE INSTALLATION ONLY    |                             |                             | 
0074 805-95568             1000.000  LFT  |       9.80000        9800.00|                             | 
  CONDUIT, PVC, 4 IN.                     |                             |                             | 
0075 807-02822                3.000  EACH |     605.00000        1815.00|                             | 
  LIGHT POLE, STEEL, RELOCATE             |                             |                             | 
0076 807-02857                1.000  EACH |    2985.00000        2985.00|                             | 
  CIRCUIT BREAKER PANEL POWER PANEL       |                             |                             | 
0077 807-03758                3.000  EACH |     640.00000        1920.00|                             | 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING , 24IN X 24IN X 96IN          |                             |                             | 
0078 807-78590                5.000  EACH |     925.00000        4625.00|                             | 
  HANDHOLE                                |                             |                             | 
0079 807-86898             1100.000  LFT  |       4.00000        4400.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 0.75 IN     |                             |                             | 
0080 807-92155              400.000  LFT  |       1.55000         620.00|                             | 
  WIRE, XHHW, NO 6 COPPER, 1/C            |                             |                             | 
0081 807-94480               10.000  EACH |     525.00000        5250.00|                             | 
  LIGHT STANDARD, INSTALL TYPE K01        |                             |                             | 
0082 807-94480                2.000  EACH |     250.00000         500.00|                             | 
  LIGHT STANDARD, INSTALL TYPE K02        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 280                     CONTRACT ID : R -33179-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1841857          |(       )                    |(      ) 
                                          |CRI CONSTRUCTION INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 807-95709                1.000  EACH |     450.00000         450.00|                             | 
  PHOTOCELLS INCLUDING CONTACTOR AND TIME |                             |                             | 
  CLOCK                                   |                             |                             | 
0084 807-95889             1000.000  LFT  |       0.75000         750.00|                             | 
  WIRE, NO 10 COPPER, 1/C                 |                             |                             | 
0085 807-95890             1650.000  LFT  |       0.73000        1204.50|                             | 
  WIRE, NO 12 COPPER, 1/C                 |                             |                             | 
0086 808-06713             1000.000  LFT  |       2.00000        2000.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0087 808-09314              150.000  LFT  |       4.00000         600.00|                             | 
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             | 
0088 808-97222                1.000  EACH |    1000.00000        1000.00|                             | 
  PAVEMENT MESSAGE MARKING, PAINT,        |                             |                             | 
  HANDICAP SYMBOL HANDICAP SYMBOL         |                             |                             | 
0089 621-01004                3.000  EACH |     750.00000        2250.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0090 206-51235                       LUMP |  377000.00000      377000.00|                             | 
  COFFERDAM                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,257,388.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,257,388.10|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ENHANCEMENT BIKE/PEDESTRIAN FACILITIES                      COMPLETION DATE : 09/30/12 
     LOCATION     : ALONG NORTHSIDE BOULEVARD FROM 21ST STREET TO                    PROJECT(S) :  0901526 
                    LOGAN STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     1,540,950.72  100.0000% 
   2   35-1489621     HRP CONSTRUCTION INC                                                       $     1,557,364.41  101.0652% 
   3   38-1625197     SELGE CONSTRUCTION CO INC                                                  $     1,664,179.56  107.9969% 
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,667,891.75  108.2378% 
   5   35-0997978     PHEND & BROWN INC                                                          $     1,672,628.63  108.5452% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,754,400.00  113.8518% 
   7   35-0461550     LARSON DANIELSON CONSTRUCTION                                              $     1,854,355.97  120.3384% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-1489621          |(   3  ) 38-1625197 
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |SELGE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   16000.00000       16000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   75000.00000       75000.00|   75000.00000       75000.00|   42400.00000       42400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   50000.00000       50000.00|   56500.00000       56500.00|   54100.00000       54100.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02278             2780.000  LFT  |       5.00000       13900.00|       4.00000       11120.00|       5.00000       13900.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710             1370.000  SYS  |       5.00000        6850.00|      10.00000       13700.00|       5.00000        6850.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 203-02000             3511.000  CYS  |      20.00000       70220.00|      13.00000       45643.00|      45.85000      160979.35 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-02237               88.000  EACH |     100.00000        8800.00|     130.00000       11440.00|     100.00000        8800.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06937             4254.000  LFT  |       2.50000       10635.00|       1.45000        6168.30|       1.65000        7019.10 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08267             7710.000  SYS  |      15.00000      115650.00|      15.00000      115650.00|      12.60000       97146.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 211-09264             3802.000  CYS  |       0.01000          38.02|       0.01000          38.02|       0.01000          38.02 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0016 301-07448             2311.000  TON  |      15.00000       34665.00|       8.00000       18488.00|      18.35000       42406.85 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 402-07433              614.000  TON  |      80.00000       49120.00|      80.00000       49120.00|      76.00000       46664.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07438              688.000  TON  |      70.00000       48160.00|      70.00000       48160.00|      63.00000       43344.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441             2202.000  TON  |      60.00000      132120.00|      60.00000      132120.00|      56.00000      123312.00 
  HMA BASE, TYPE B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1489621         |(   3  ) 38-1625197 
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |SELGE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 406-05520                5.400  TON  |       0.01000           0.05|       0.01000           0.05|     480.00000        2592.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 603-09065                2.000  EACH |     720.00000        1440.00|     720.00000        1440.00|     720.00000        1440.00 
  FENCE GATE, CHAIN LINK, PVC COATED, 72  |                             |                             | 
  IN                                      |                             |                             | 
0022 603-09066               80.000  LFT  |      46.00000        3680.00|      46.00000        3680.00|      46.00000        3680.00 
  FENCE, CHAIN LINK, PVC COATED, 72 IN    |                             |                             | 
0023 604-07894               27.000  SYS  |     105.00000        2835.00|     100.00000        2700.00|      82.00000        2214.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07897              141.000  SYS  |     105.00000       14805.00|     125.00000       17625.00|      82.00000       11562.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 604-07899               81.000  SYS  |     170.00000       13770.00|     150.00000       12150.00|     120.00000        9720.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0027 604-07902               23.000  SYS  |     140.00000        3220.00|     150.00000        3450.00|     100.00000        2300.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-91404              452.000  SYS  |      28.00000       12656.00|      28.00000       12656.00|      31.40000       14192.80 
  SIDEWALK, CONCRETE, 5 IN                |                             |                             | 
0029 604-91531             4662.000  SYS  |      22.00000      102564.00|      22.00000      102564.00|      23.65000      110256.30 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0030 605-04742                       LUMP |   10000.00000       10000.00|    9000.00000        9000.00|    8600.00000        8600.00 
  WALL , STONE, HISTORIC RESTORATION NORT |                             |                             | 
0031 605-04742                       LUMP |   10000.00000       10000.00|    9000.00000        9000.00|    8800.00000        8800.00 
  WALL , STONE, HISTORIC RESTORATION SOUT |                             |                             | 
0032 605-06120             5251.000  LFT  |      10.00000       52510.00|      10.00000       52510.00|      12.45000       65374.95 
  CURB, CONCRETE                          |                             |                             | 
0033 610-08446             1928.000  SYS  |      38.00000       73264.00|      38.00000       73264.00|      37.50000       72300.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0034 610-09108              624.000  SYS  |      64.00000       39936.00|      38.00000       23712.00|      45.15000       28173.60 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0035 616-02320               12.000  SYS  |       5.00000          60.00|       9.00000         108.00|      30.00000         360.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               12.000  TON  |     125.00000        1500.00|      50.00000         600.00|     100.00000        1200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     375.00000         375.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06567              500.000  kGAL |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  WATER                                   |                             |                             | 
0039 621-06570              700.000  CYS  |      30.00000       21000.00|      50.00000       35000.00|       0.01000           7.00 
  TOPSOIL                                 |                             |                             | 
0040 621-06575             9900.000  SYS  |       3.44000       34056.00|       3.44000       34056.00|       2.76000       27324.00 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1489621         |(   3  ) 38-1625197 
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |SELGE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 622-05638                5.000  EACH |      55.00000         275.00|      55.00000         275.00|     135.00000         675.00 
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             | 
0042 622-05649                5.000  EACH |     265.00000        1325.00|     265.00000        1325.00|     430.00000        2150.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0043 628-09402                8.000  MOS  |    2000.00000       16000.00|    1000.00000        8000.00|    2300.00000       18400.00 
  FIELD OFFICE, B                         |                             |                             | 
0044 702-90915               24.000  CYS  |       0.01000           0.24|       0.01000           0.24|       0.01000           0.24 
  CONCRETE, CLASS A , STRUCTURES          |                             |                             | 
0045 703-06028               41.000  LBS  |       0.01000           0.41|       0.01000           0.41|       1.00000          41.00 
  REINFORCING BARS                        |                             |                             | 
0046 712-03017                2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    2500.00000        5000.00 
  PARK BENCH                              |                             |                             | 
0047 715-03795               52.000  LFT  |     150.00000        7800.00|      80.00000        4160.00|     161.25000        8385.00 
  PIPE DUCTILE IRON 6"                    |                             |                             | 
0048 715-04987                1.000  EACH |     850.00000         850.00|    2000.00000        2000.00|    6800.00000        6800.00 
  CONNECTION , CONNECT TO EXISTING STR    |                             |                             | 
0049 715-04995                4.000  EACH |    5450.00000       21800.00|    1600.00000        6400.00|    2600.00000       10400.00 
  LINE STOP                               |                             |                             | 
0050 715-05147               10.000  LFT  |      37.00000         370.00|      10.00000         100.00|      42.00000         420.00 
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             | 
0051 715-05149              666.000  LFT  |      25.00000       16650.00|      15.00000        9990.00|      50.00000       33300.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0052 715-05149             1019.000  LFT  |      34.00000       34646.00|      20.00000       20380.00|      63.00000       64197.00 
  PIPE, TYPE 2 CIRCULAR 12 IN , WATERMAIN |                             |                             | 
  GRADE                                   |                             |                             | 
0053 715-05151              196.000  LFT  |      66.00000       12936.00|      20.00000        3920.00|      52.25000       10241.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0054 715-05151              300.000  LFT  |       1.00000         300.00|      25.00000        7500.00|      75.55000       22665.00 
  PIPE, TYPE 2 CIRCULAR 15 IN , WATERMAIN |                             |                             | 
  GRADE                                   |                             |                             | 
0055 715-05152              683.000  LFT  |      30.00000       20490.00|      25.00000       17075.00|      60.50000       41321.50 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0056 715-05154              788.000  LFT  |      39.00000       30732.00|      30.00000       23640.00|      65.75000       51811.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0057 715-05156               30.000  LFT  |      75.00000        2250.00|      35.00000        1050.00|      85.00000        2550.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0058 720-01092                1.000  EACH |    3450.00000        3450.00|    5000.00000        5000.00|    3000.00000        3000.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0059 720-02810                3.000  EACH |    2250.00000        6750.00|    4500.00000       13500.00|    2275.00000        6825.00 
  INLET, B5 , MODIFIED                    |                             |                             | 
0060 720-04467                1.000  EACH |    2175.00000        2175.00|    4000.00000        4000.00|    2000.00000        2000.00 
  INLET, C5                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1489621         |(   3  ) 38-1625197 
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |SELGE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 720-04467                2.000  EACH |    2500.00000        5000.00|    4500.00000        9000.00|    2400.00000        4800.00 
  INLET, C5 , MODIFIED                    |                             |                             | 
0062 720-44000               42.000  EACH |     180.00000        7560.00|     250.00000       10500.00|     515.00000       21630.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0063 720-44296                4.000  EACH |    1000.00000        4000.00|     150.00000         600.00|     600.00000        2400.00 
  INLET, CAP                              |                             |                             | 
0064 720-45145                8.000  EACH |     100.00000         800.00|    2500.00000       20000.00|    2100.00000       16800.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0065 720-45410               18.000  EACH |    2000.00000       36000.00|    2950.00000       53100.00|    1965.00000       35370.00 
  MANHOLE, C4                             |                             |                             | 
0066 720-93409               14.000  EACH |    2815.00000       39410.00|    4500.00000       63000.00|    2635.00000       36890.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0067 720-93411                4.000  EACH |    3160.00000       12640.00|    4500.00000       18000.00|    2635.00000       10540.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0068 720-95409                1.000  EACH |    2850.00000        2850.00|    5000.00000        5000.00|    2800.00000        2800.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0069 720-98174                3.000  EACH |    2950.00000        8850.00|    4000.00000       12000.00|    2235.00000        6705.00 
  INLET, B15                              |                             |                             | 
0070 801-03290                5.000  EACH |      90.00000         450.00|     116.00000         580.00|      90.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0071 801-04308                8.000  EACH |     180.00000        1440.00|     189.00000        1512.00|     180.00000        1440.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0072 801-06203             3200.000  LFT  |       0.20000         640.00|       0.24000         768.00|       0.20000         640.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0073 801-06216              100.000  LFT  |       1.00000         100.00|       1.48000         148.00|       1.00000         100.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0074 801-06625               16.000  EACH |      65.00000        1040.00|      72.00000        1152.00|      65.00000        1040.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0075 801-06640               14.000  EACH |      79.00000        1106.00|     105.00000        1470.00|      79.00000        1106.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645               16.000  EACH |      30.00000         480.00|      37.00000         592.00|      30.00000         480.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06775                       LUMP |   23000.00000       23000.00|   28000.00000       28000.00|    2900.00000        2900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0078 801-07118              216.000  LFT  |       9.00000        1944.00|       8.38000        1810.08|       9.00000        1944.00 
  BARRICADE, III-A                        |                             |                             | 
0079 801-07119              324.000  LFT  |       9.00000        2916.00|       8.89000        2880.36|       9.00000        2916.00 
  BARRICADE, III-B                        |                             |                             | 
0080 802-05701              505.000  LFT  |      10.00000        5050.00|      12.00000        6060.00|      12.00000        6060.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1489621         |(   3  ) 38-1625197 
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |SELGE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0081 802-07060               14.000  EACH |      50.00000         700.00|     145.00000        2030.00|     145.00000        2030.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0082 802-09838              194.000  SFT  |      13.00000        2522.00|      13.00000        2522.00|      13.00000        2522.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0083 805-06742                2.000  EACH |    5000.00000       10000.00|    4620.00000        9240.00|    4620.00000        9240.00 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0084 805-78370                2.000  EACH |     500.00000        1000.00|     102.00000         204.00|     102.00000         204.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0085 805-78470             1480.000  LFT  |       2.00000        2960.00|       0.35000         518.00|       0.35000         518.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0086 805-78785                1.000  EACH |     600.00000         600.00|     500.00000         500.00|     500.00000         500.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0087 805-78795             1631.000  LFT  |       6.00000        9786.00|       8.00000       13048.00|       8.00000       13048.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0088 805-78900                2.000  EACH |     250.00000         500.00|     410.00000         820.00|     410.00000         820.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0089 807-01603                2.000  EACH |    6200.00000       12400.00|    3240.00000        6480.00|    3240.00000        6480.00 
  SERVICE POINT, TYPE II                  |                             |                             | 
0090 807-02191                7.000  EACH |     600.00000        4200.00|     710.00000        4970.00|     710.00000        4970.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0091 807-02426             1008.000  LFT  |       1.00000        1008.00|       8.55000        8618.40|       8.55000        8618.40 
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             | 
  IN CONDUIT, 4 1/C                       |                             |                             | 
0092 807-03951               33.000  EACH |    1700.00000       56100.00|    1935.00000       63855.00|    1935.00000       63855.00 
  LIGHT POLE, ORNAMENTAL                  |                             |                             | 
0093 807-04653               33.000  EACH |     475.00000       15675.00|     523.00000       17259.00|     523.00000       17259.00 
  LIGHTING FOUNDATION,                    |                             |                             | 
0094 807-06592             1073.000  LFT  |      10.00000       10730.00|      11.55000       12393.15|      11.55000       12393.15 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0095 807-07580             3178.000  LFT  |       8.00000       25424.00|       8.55000       27171.90|       8.55000       27171.90 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
0096 807-86889             1815.000  LFT  |       1.00000        1815.00|       1.00000        1815.00|       1.00000        1815.00 
  CABLE, POLE CIRCUIT THWH, NO10 COPPER,  |                             |                             | 
  STRANDED, 1/C                           |                             |                             | 
0097 807-86910               33.000  EACH |      24.00000         792.00|      20.00000         660.00|      20.00000         660.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0098 807-86915               33.000  EACH |      24.00000         792.00|      22.00000         726.00|      22.00000         726.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0099 807-86925               94.000  EACH |      24.00000        2256.00|      21.00000        1974.00|      21.00000        1974.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
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     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1489621         |(   3  ) 38-1625197 
                                          |WALSH & KELLY INC            |HRP CONSTRUCTION INC         |SELGE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 807-86935               94.000  EACH |      24.00000        2256.00|      20.00000        1880.00|      20.00000        1880.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0101 807-86955                2.000  EACH |     150.00000         300.00|     102.00000         204.00|     102.00000         204.00 
  CABLE-DUCT MARKER                       |                             |                             | 
0102 808-03114                2.000  EACH |      85.00000         170.00|     107.00000         214.00|      88.00000         176.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (XING) 8 FT                             |                             |                             | 
0103 808-03115                1.000  EACH |      80.00000          80.00|      65.00000          65.00|      88.00000          88.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC (XING), 4 FT              |                             |                             | 
0104 808-03775                2.000  EACH |     150.00000         300.00|     260.00000         520.00|      88.00000         176.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (BIKE)                                  |                             |                             | 
0105 808-04096               10.000  EACH |      80.00000         800.00|      89.00000         890.00|      88.00000         880.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (LANE)                                  |                             |                             | 
0106 808-06713             1030.000  LFT  |       0.50000         515.00|       0.28000         288.40|       0.18000         185.40 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0107 808-06716              360.000  LFT  |       0.50000         180.00|       0.45000         162.00|       0.50000         180.00 
  LINE, REMOVE                            |                             |                             | 
0108 808-75067              210.000  LFT  |      12.00000        2520.00|       0.91000         191.10|       7.50000        1575.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0109 808-75245             1400.000  LFT  |       1.00000        1400.00|       0.91000        1274.00|       0.63000         882.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0110 808-75300              400.000  LFT  |       2.00000         800.00|       1.39000         556.00|       1.15000         460.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0111 805-78480               70.000  LFT  |       0.50000          35.00|       2.00000         140.00|       2.00000         140.00 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0112 805-01842                2.000  EACH |     600.00000        1200.00|     710.00000        1420.00|     710.00000        1420.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,540,950.72|           $     1,557,364.41|           $     1,664,179.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,540,950.72|           $     1,557,364.41|           $     1,664,179.56 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   26000.00000       26000.00|   21000.00000       21000.00|  188278.57000      188278.57 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   45000.00000       45000.00|   81500.00000       81500.00|  105000.00000      105000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   90000.00000       90000.00|   65200.00000       65200.00|   51700.00000       51700.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02278             2780.000  LFT  |       6.00000       16680.00|       4.93000       13705.40|       5.00000       13900.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710             1370.000  SYS  |       7.00000        9590.00|       6.20000        8494.00|       8.50000       11645.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 203-02000             3511.000  CYS  |      15.00000       52665.00|      32.40000      113756.40|      19.50000       68464.50 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-02237               88.000  EACH |     120.00000       10560.00|     150.00000       13200.00|     120.00000       10560.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06937             4254.000  LFT  |       1.45000        6168.30|       1.25000        5317.50|       2.75000       11698.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08267             7710.000  SYS  |      10.00000       77100.00|      15.20000      117192.00|       3.30000       25443.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 211-09264             3802.000  CYS  |      15.00000       57030.00|       0.01000          38.02|       0.01000          38.02 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0016 301-07448             2311.000  TON  |      25.00000       57775.00|      18.00000       41598.00|      10.00000       23110.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 402-07433              614.000  TON  |      76.00000       46664.00|      75.00000       46050.00|      87.00000       53418.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07438              688.000  TON  |      63.00000       43344.00|      52.50000       36120.00|      70.00000       48160.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441             2202.000  TON  |      56.00000      123312.00|      48.00000      105696.00|      58.00000      127716.00 
  HMA BASE, TYPE B                        |                             |                             | 
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     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 406-05520                5.400  TON  |     480.00000        2592.00|       1.00000           5.40|       1.00000           5.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 603-09065                2.000  EACH |    2050.00000        4100.00|     720.00000        1440.00|     720.00000        1440.00 
  FENCE GATE, CHAIN LINK, PVC COATED, 72  |                             |                             | 
  IN                                      |                             |                             | 
0022 603-09066               80.000  LFT  |      82.00000        6560.00|      46.00000        3680.00|      46.00000        3680.00 
  FENCE, CHAIN LINK, PVC COATED, 72 IN    |                             |                             | 
0023 604-07894               27.000  SYS  |     119.00000        3213.00|      71.00000        1917.00|      87.00000        2349.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07897              141.000  SYS  |     119.00000       16779.00|      71.00000       10011.00|      87.00000       12267.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 604-07899               81.000  SYS  |     185.00000       14985.00|      94.00000        7614.00|      87.00000        7047.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0027 604-07902               23.000  SYS  |     185.00000        4255.00|      90.00000        2070.00|      87.00000        2001.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-91404              452.000  SYS  |      40.00000       18080.00|      27.20000       12294.40|      30.50000       13786.00 
  SIDEWALK, CONCRETE, 5 IN                |                             |                             | 
0029 604-91531             4662.000  SYS  |      34.00000      158508.00|      25.35000      118181.70|      30.53000      142330.86 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0030 605-04742                       LUMP |    8700.00000        8700.00|    5782.00000        5782.00|    8442.00000        8442.00 
  WALL , STONE, HISTORIC RESTORATION NORT |                             |                             | 
0031 605-04742                       LUMP |    8700.00000        8700.00|    7336.00000        7336.00|    8442.00000        8442.00 
  WALL , STONE, HISTORIC RESTORATION SOUT |                             |                             | 
0032 605-06120             5251.000  LFT  |      13.00000       68263.00|      11.00000       57761.00|      13.75000       72201.25 
  CURB, CONCRETE                          |                             |                             | 
0033 610-08446             1928.000  SYS  |      40.00000       77120.00|      30.30000       58418.40|      35.00000       67480.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0034 610-09108              624.000  SYS  |      58.00000       36192.00|      48.00000       29952.00|      55.00000       34320.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0035 616-02320               12.000  SYS  |      30.00000         360.00|      23.00000         276.00|       2.50000          30.00 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               12.000  TON  |      90.00000        1080.00|      78.00000         936.00|      45.00000         540.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                1.000  EACH |     400.00000         400.00|     100.00000         100.00|     100.00000         100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06567              500.000  kGAL |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  WATER                                   |                             |                             | 
0039 621-06570              700.000  CYS  |      28.00000       19600.00|      30.00000       21000.00|      30.00000       21000.00 
  TOPSOIL                                 |                             |                             | 
0040 621-06575             9900.000  SYS  |       3.00000       29700.00|       3.44000       34056.00|       3.44000       34056.00 
  SODDING, NURSERY                        |                             |                             | 
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     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 622-05638                5.000  EACH |     140.00000         700.00|      55.00000         275.00|      55.00000         275.00 
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             | 
0042 622-05649                5.000  EACH |     460.00000        2300.00|     265.00000        1325.00|     265.00000        1325.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0043 628-09402                8.000  MOS  |    1680.00000       13440.00|    1750.00000       14000.00|    1800.00000       14400.00 
  FIELD OFFICE, B                         |                             |                             | 
0044 702-90915               24.000  CYS  |     185.00000        4440.00|     100.00000        2400.00|       0.01000           0.24 
  CONCRETE, CLASS A , STRUCTURES          |                             |                             | 
0045 703-06028               41.000  LBS  |      20.00000         820.00|      15.00000         615.00|       0.01000           0.41 
  REINFORCING BARS                        |                             |                             | 
0046 712-03017                2.000  EACH |    1200.00000        2400.00|    2900.00000        5800.00|    1800.00000        3600.00 
  PARK BENCH                              |                             |                             | 
0047 715-03795               52.000  LFT  |      44.50000        2314.00|     122.50000        6370.00|      78.00000        4056.00 
  PIPE DUCTILE IRON 6"                    |                             |                             | 
0048 715-04987                1.000  EACH |    1100.00000        1100.00|    3100.00000        3100.00|    1850.00000        1850.00 
  CONNECTION , CONNECT TO EXISTING STR    |                             |                             | 
0049 715-04995                4.000  EACH |    1900.00000        7600.00|    2800.00000       11200.00|    1450.00000        5800.00 
  LINE STOP                               |                             |                             | 
0050 715-05147               10.000  LFT  |      46.00000         460.00|      24.00000         240.00|      65.00000         650.00 
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             | 
0051 715-05149              666.000  LFT  |      24.00000       15984.00|      43.00000       28638.00|      39.00000       25974.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0052 715-05149             1019.000  LFT  |      38.00000       38722.00|      40.00000       40760.00|      45.00000       45855.00 
  PIPE, TYPE 2 CIRCULAR 12 IN , WATERMAIN |                             |                             | 
  GRADE                                   |                             |                             | 
0053 715-05151              196.000  LFT  |      30.00000        5880.00|      51.00000        9996.00|      39.00000        7644.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0054 715-05151              300.000  LFT  |      52.00000       15600.00|      51.00000       15300.00|      61.00000       18300.00 
  PIPE, TYPE 2 CIRCULAR 15 IN , WATERMAIN |                             |                             | 
  GRADE                                   |                             |                             | 
0055 715-05152              683.000  LFT  |      30.00000       20490.00|      47.00000       32101.00|      42.00000       28686.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0056 715-05154              788.000  LFT  |      54.00000       42552.00|      53.00000       41764.00|      51.00000       40188.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0057 715-05156               30.000  LFT  |     100.00000        3000.00|      73.00000        2190.00|      67.00000        2010.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0058 720-01092                1.000  EACH |    3200.00000        3200.00|    3600.00000        3600.00|    4100.00000        4100.00 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0059 720-02810                3.000  EACH |    1375.00000        4125.00|    2200.00000        6600.00|    2325.00000        6975.00 
  INLET, B5 , MODIFIED                    |                             |                             | 
0060 720-04467                1.000  EACH |    1820.00000        1820.00|    2200.00000        2200.00|    2450.00000        2450.00 
  INLET, C5                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 284 -11 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 720-04467                2.000  EACH |    2500.00000        5000.00|    2200.00000        4400.00|    2450.00000        4900.00 
  INLET, C5 , MODIFIED                    |                             |                             | 
0062 720-44000               42.000  EACH |     248.00000       10416.00|     500.00000       21000.00|     360.00000       15120.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0063 720-44296                4.000  EACH |     540.00000        2160.00|     235.00000         940.00|     650.00000        2600.00 
  INLET, CAP                              |                             |                             | 
0064 720-45145                8.000  EACH |    1750.00000       14000.00|    1000.00000        8000.00|    2075.00000       16600.00 
  INLET, J10, MODIFIED                    |                             |                             | 
0065 720-45410               18.000  EACH |    1700.00000       30600.00|    2720.00000       48960.00|    2075.00000       37350.00 
  MANHOLE, C4                             |                             |                             | 
0066 720-93409               14.000  EACH |    2600.00000       36400.00|    2600.00000       36400.00|    2700.00000       37800.00 
  INLET, B15, MODIFIED                    |                             |                             | 
0067 720-93411                4.000  EACH |    2730.00000       10920.00|    3500.00000       14000.00|    2700.00000       10800.00 
  INLET, C15, MODIFIED                    |                             |                             | 
0068 720-95409                1.000  EACH |    3825.00000        3825.00|    3500.00000        3500.00|    3750.00000        3750.00 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0069 720-98174                3.000  EACH |    2800.00000        8400.00|    2400.00000        7200.00|    2700.00000        8100.00 
  INLET, B15                              |                             |                             | 
0070 801-03290                5.000  EACH |     100.00000         500.00|      90.00000         450.00|      90.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0071 801-04308                8.000  EACH |     200.00000        1600.00|     180.00000        1440.00|     180.00000        1440.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0072 801-06203             3200.000  LFT  |       1.00000        3200.00|       0.20000         640.00|       0.20000         640.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0073 801-06216              100.000  LFT  |       5.30000         530.00|       1.00000         100.00|       1.00000         100.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0074 801-06625               16.000  EACH |      70.00000        1120.00|      65.00000        1040.00|      65.00000        1040.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0075 801-06640               14.000  EACH |      85.00000        1190.00|      79.00000        1106.00|      79.00000        1106.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645               16.000  EACH |      33.00000         528.00|      30.00000         480.00|      30.00000         480.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06775                       LUMP |   12000.00000       12000.00|   71200.00000       71200.00|   30705.00000       30705.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0078 801-07118              216.000  LFT  |      11.00000        2376.00|      10.00000        2160.00|       9.00000        1944.00 
  BARRICADE, III-A                        |                             |                             | 
0079 801-07119              324.000  LFT  |      11.00000        3564.00|      10.00000        3240.00|       9.00000        2916.00 
  BARRICADE, III-B                        |                             |                             | 
0080 802-05701              505.000  LFT  |       9.50000        4797.50|       8.75000        4418.75|      12.00000        6060.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0081 802-07060               14.000  EACH |      38.00000         532.00|      85.00000        1190.00|     145.00000        2030.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0082 802-09838              194.000  SFT  |      17.00000        3298.00|      15.44000        2995.36|      13.00000        2522.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0083 805-06742                2.000  EACH |    4372.00000        8744.00|    3975.00000        7950.00|    4620.00000        9240.00 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0084 805-78370                2.000  EACH |     110.00000         220.00|     100.00000         200.00|     102.00000         204.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0085 805-78470             1480.000  LFT  |       3.30000        4884.00|       3.00000        4440.00|       0.35000         518.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0086 805-78785                1.000  EACH |     880.00000         880.00|     800.00000         800.00|     500.00000         500.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0087 805-78795             1631.000  LFT  |       3.85000        6279.35|       3.50000        5708.50|       8.00000       13048.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0088 805-78900                2.000  EACH |     400.00000         800.00|     365.00000         730.00|     410.00000         820.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0089 807-01603                2.000  EACH |    4120.00000        8240.00|    3750.00000        7500.00|    3240.00000        6480.00 
  SERVICE POINT, TYPE II                  |                             |                             | 
0090 807-02191                7.000  EACH |     800.00000        5600.00|     725.00000        5075.00|     710.00000        4970.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0091 807-02426             1008.000  LFT  |       7.75000        7812.00|       7.00000        7056.00|       8.55000        8618.40 
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             | 
  IN CONDUIT, 4 1/C                       |                             |                             | 
0092 807-03951               33.000  EACH |    2100.00000       69300.00|    1900.00000       62700.00|    1935.00000       63855.00 
  LIGHT POLE, ORNAMENTAL                  |                             |                             | 
0093 807-04653               33.000  EACH |     470.00000       15510.00|     425.00000       14025.00|     523.00000       17259.00 
  LIGHTING FOUNDATION,                    |                             |                             | 
0094 807-06592             1073.000  LFT  |      16.25000       17436.25|      14.75000       15826.75|      11.55000       12393.15 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0095 807-07580             3178.000  LFT  |       8.00000       25424.00|       7.25000       23040.50|       8.55000       27171.90 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
0096 807-86889             1815.000  LFT  |       0.75000        1361.25|       0.65000        1179.75|       1.00000        1815.00 
  CABLE, POLE CIRCUIT THWH, NO10 COPPER,  |                             |                             | 
  STRANDED, 1/C                           |                             |                             | 
0097 807-86910               33.000  EACH |      27.50000         907.50|      25.00000         825.00|      20.00000         660.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0098 807-86915               33.000  EACH |      27.50000         907.50|      25.00000         825.00|      22.00000         726.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0099 807-86925               94.000  EACH |       8.75000         822.50|       8.00000         752.00|      21.00000        1974.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |NIBLOCK EXCAVATING INC       |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 807-86935               94.000  EACH |       8.75000         822.50|       8.00000         752.00|      20.00000        1880.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0101 807-86955                2.000  EACH |      55.00000         110.00|      50.00000         100.00|     102.00000         204.00 
  CABLE-DUCT MARKER                       |                             |                             | 
0102 808-03114                2.000  EACH |     118.00000         236.00|      85.00000         170.00|      85.00000         170.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (XING) 8 FT                             |                             |                             | 
0103 808-03115                1.000  EACH |      70.00000          70.00|      80.00000          80.00|      80.00000          80.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC (XING), 4 FT              |                             |                             | 
0104 808-03775                2.000  EACH |     285.00000         570.00|     150.00000         300.00|     150.00000         300.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (BIKE)                                  |                             |                             | 
0105 808-04096               10.000  EACH |      98.00000         980.00|      80.00000         800.00|      80.00000         800.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (LANE)                                  |                             |                             | 
0106 808-06713             1030.000  LFT  |       0.32000         329.60|       0.50000         515.00|       0.50000         515.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0107 808-06716              360.000  LFT  |       0.50000         180.00|       0.48000         172.80|       0.48000         172.80 
  LINE, REMOVE                            |                             |                             | 
0108 808-75067              210.000  LFT  |       1.00000         210.00|       8.40000        1764.00|      12.00000        2520.00 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0109 808-75245             1400.000  LFT  |       1.00000        1400.00|       1.00000        1400.00|       1.00000        1400.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0110 808-75300              400.000  LFT  |       1.50000         600.00|       2.00000         800.00|       2.00000         800.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0111 805-78480               70.000  LFT  |       2.45000         171.50|       2.20000         154.00|       2.00000         140.00 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0112 805-01842                2.000  EACH |     800.00000        1600.00|     725.00000        1450.00|     710.00000        1420.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,667,891.75|           $     1,672,628.63|           $     1,754,400.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,667,891.75|           $     1,672,628.63|           $     1,754,400.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0461550          |(       )                    |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ENHANCEMENT BIKE/PEDESTRIAN FACILITIES 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   32473.47000       32473.47|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |  124140.02000      124140.02|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |  135616.04000      135616.04|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02278             2780.000  LFT  |       9.76000       27132.80|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-52710             1370.000  SYS  |      10.28000       14083.60|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0011 203-02000             3511.000  CYS  |      13.23000       46450.53|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-02237               88.000  EACH |      62.85000        5530.80|                             | 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06937             4254.000  LFT  |       1.35000        5742.90|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08267             7710.000  SYS  |       9.96000       76791.60|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 211-09264             3802.000  CYS  |      22.00000       83644.00|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0016 301-07448             2311.000  TON  |       5.22000       12063.42|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 402-07433              614.000  TON  |      86.40000       53049.60|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07438              688.000  TON  |      75.60000       52012.80|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0019 402-07441             2202.000  TON  |      64.80000      142689.60|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0461550          |(       )                    |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 406-05520                5.400  TON  |       0.01000           0.05|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 603-09065                2.000  EACH |     777.60000        1555.20|                             | 
  FENCE GATE, CHAIN LINK, PVC COATED, 72  |                             |                             | 
  IN                                      |                             |                             | 
0022 603-09066               80.000  LFT  |      49.68000        3974.40|                             | 
  FENCE, CHAIN LINK, PVC COATED, 72 IN    |                             |                             | 
0023 604-07894               27.000  SYS  |     115.87000        3128.49|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0024 604-07897              141.000  SYS  |      88.38000       12461.58|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 604-07899               81.000  SYS  |     177.54000       14380.74|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0027 604-07902               23.000  SYS  |     123.87000        2849.01|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0028 604-91404              452.000  SYS  |      32.87000       14857.24|                             | 
  SIDEWALK, CONCRETE, 5 IN                |                             |                             | 
0029 604-91531             4662.000  SYS  |      30.26000      141072.12|                             | 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0030 605-04742                       LUMP |    9117.36000        9117.36|                             | 
  WALL , STONE, HISTORIC RESTORATION NORT |                             |                             | 
0031 605-04742                       LUMP |    9117.36000        9117.36|                             | 
  WALL , STONE, HISTORIC RESTORATION SOUT |                             |                             | 
0032 605-06120             5251.000  LFT  |      16.39000       86063.89|                             | 
  CURB, CONCRETE                          |                             |                             | 
0033 610-08446             1928.000  SYS  |      43.79000       84427.12|                             | 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0034 610-09108              624.000  SYS  |      53.09000       33128.16|                             | 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0035 616-02320               12.000  SYS  |      16.27000         195.24|                             | 
  GEOTEXTILES                             |                             |                             | 
0036 616-06405               12.000  TON  |      45.73000         548.76|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0037 621-01004                1.000  EACH |     108.00000         108.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0038 621-06567              500.000  kGAL |       1.08000         540.00|                             | 
  WATER                                   |                             |                             | 
0039 621-06570              700.000  CYS  |      32.40000       22680.00|                             | 
  TOPSOIL                                 |                             |                             | 
0040 621-06575             9900.000  SYS  |       3.72000       36828.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0461550          |(       )                    |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 622-05638                5.000  EACH |      59.40000         297.00|                             | 
  PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER  |                             |                             | 
0042 622-05649                5.000  EACH |     286.20000        1431.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0043 628-09402                8.000  MOS  |    2047.68000       16381.44|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0044 702-90915               24.000  CYS  |      21.11000         506.64|                             | 
  CONCRETE, CLASS A , STRUCTURES          |                             |                             | 
0045 703-06028               41.000  LBS  |       2.67000         109.47|                             | 
  REINFORCING BARS                        |                             |                             | 
0046 712-03017                2.000  EACH |    2048.60000        4097.20|                             | 
  PARK BENCH                              |                             |                             | 
0047 715-03795               52.000  LFT  |      54.29000        2823.08|                             | 
  PIPE DUCTILE IRON 6"                    |                             |                             | 
0048 715-04987                1.000  EACH |     701.21000         701.21|                             | 
  CONNECTION , CONNECT TO EXISTING STR    |                             |                             | 
0049 715-04995                4.000  EACH |     864.00000        3456.00|                             | 
  LINE STOP                               |                             |                             | 
0050 715-05147               10.000  LFT  |      28.09000         280.90|                             | 
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             | 
0051 715-05149              666.000  LFT  |      53.80000       35830.80|                             | 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0052 715-05149             1019.000  LFT  |      42.68000       43490.92|                             | 
  PIPE, TYPE 2 CIRCULAR 12 IN , WATERMAIN |                             |                             | 
  GRADE                                   |                             |                             | 
0053 715-05151              196.000  LFT  |      48.87000        9578.52|                             | 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0054 715-05151              300.000  LFT  |      45.74000       13722.00|                             | 
  PIPE, TYPE 2 CIRCULAR 15 IN , WATERMAIN |                             |                             | 
  GRADE                                   |                             |                             | 
0055 715-05152              683.000  LFT  |      51.03000       34853.49|                             | 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0056 715-05154              788.000  LFT  |      59.81000       47130.28|                             | 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0057 715-05156               30.000  LFT  |      82.81000        2484.30|                             | 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0058 720-01092                1.000  EACH |    3061.18000        3061.18|                             | 
  MANHOLE, J15, MODIFIED                  |                             |                             | 
0059 720-02810                3.000  EACH |    1946.26000        5838.78|                             | 
  INLET, B5 , MODIFIED                    |                             |                             | 
0060 720-04467                1.000  EACH |    2306.26000        2306.26|                             | 
  INLET, C5                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0461550          |(       )                    |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 720-04467                2.000  EACH |    2125.36000        4250.72|                             | 
  INLET, C5 , MODIFIED                    |                             |                             | 
0062 720-44000               42.000  EACH |     143.29000        6018.18|                             | 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0063 720-44296                4.000  EACH |     254.32000        1017.28|                             | 
  INLET, CAP                              |                             |                             | 
0064 720-45145                8.000  EACH |    2534.04000       20272.32|                             | 
  INLET, J10, MODIFIED                    |                             |                             | 
0065 720-45410               18.000  EACH |    1578.76000       28417.68|                             | 
  MANHOLE, C4                             |                             |                             | 
0066 720-93409               14.000  EACH |    2230.04000       31220.56|                             | 
  INLET, B15, MODIFIED                    |                             |                             | 
0067 720-93411                4.000  EACH |    2382.13000        9528.52|                             | 
  INLET, C15, MODIFIED                    |                             |                             | 
0068 720-95409                1.000  EACH |    2399.14000        2399.14|                             | 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0069 720-98174                3.000  EACH |    2203.30000        6609.90|                             | 
  INLET, B15                              |                             |                             | 
0070 801-03290                5.000  EACH |     125.28000         626.40|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0071 801-04308                8.000  EACH |     204.12000        1632.96|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0072 801-06203             3200.000  LFT  |       0.26000         832.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0073 801-06216              100.000  LFT  |       1.60000         160.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0074 801-06625               16.000  EACH |      77.76000        1244.16|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0075 801-06640               14.000  EACH |     113.40000        1587.60|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645               16.000  EACH |      39.96000         639.36|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06775                       LUMP |   10580.45000       10580.45|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0078 801-07118              216.000  LFT  |       9.05000        1954.80|                             | 
  BARRICADE, III-A                        |                             |                             | 
0079 801-07119              324.000  LFT  |       9.60000        3110.40|                             | 
  BARRICADE, III-B                        |                             |                             | 
0080 802-05701              505.000  LFT  |      12.96000        6544.80|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0461550          |(       )                    |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0081 802-07060               14.000  EACH |     156.60000        2192.40|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0082 802-09838              194.000  SFT  |      14.04000        2723.76|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0083 805-06742                2.000  EACH |    4989.60000        9979.20|                             | 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0084 805-78370                2.000  EACH |     110.16000         220.32|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0085 805-78470             1480.000  LFT  |       0.38000         562.40|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0086 805-78785                1.000  EACH |     540.00000         540.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0087 805-78795             1631.000  LFT  |       8.64000       14091.84|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0088 805-78900                2.000  EACH |     442.80000         885.60|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0089 807-01603                2.000  EACH |    3499.20000        6998.40|                             | 
  SERVICE POINT, TYPE II                  |                             |                             | 
0090 807-02191                7.000  EACH |     766.80000        5367.60|                             | 
  HANDHOLE, LIGHTING                      |                             |                             | 
0091 807-02426             1008.000  LFT  |       9.23000        9303.84|                             | 
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             | 
  IN CONDUIT, 4 1/C                       |                             |                             | 
0092 807-03951               33.000  EACH |    2089.80000       68963.40|                             | 
  LIGHT POLE, ORNAMENTAL                  |                             |                             | 
0093 807-04653               33.000  EACH |     564.84000       18639.72|                             | 
  LIGHTING FOUNDATION,                    |                             |                             | 
0094 807-06592             1073.000  LFT  |      12.47000       13380.31|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0095 807-07580             3178.000  LFT  |       9.23000       29332.94|                             | 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
0096 807-86889             1815.000  LFT  |       1.08000        1960.20|                             | 
  CABLE, POLE CIRCUIT THWH, NO10 COPPER,  |                             |                             | 
  STRANDED, 1/C                           |                             |                             | 
0097 807-86910               33.000  EACH |      21.60000         712.80|                             | 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0098 807-86915               33.000  EACH |      23.76000         784.08|                             | 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0099 807-86925               94.000  EACH |      22.68000        2131.92|                             | 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
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     CALL ORDER   : 284                     CONTRACT ID : R -33240-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0461550          |(       )                    |(      ) 
                                          |LARSON DANIELSON CONSTRUCTIO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0100 807-86935               94.000  EACH |      21.60000        2030.40|                             | 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0101 807-86955                2.000  EACH |     110.16000         220.32|                             | 
  CABLE-DUCT MARKER                       |                             |                             | 
0102 808-03114                2.000  EACH |     115.56000         231.12|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (XING) 8 FT                             |                             |                             | 
0103 808-03115                1.000  EACH |      70.20000          70.20|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC (XING), 4 FT              |                             |                             | 
0104 808-03775                2.000  EACH |     280.80000         561.60|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (BIKE)                                  |                             |                             | 
0105 808-04096               10.000  EACH |      96.12000         961.20|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (LANE)                                  |                             |                             | 
0106 808-06713             1030.000  LFT  |       0.30000         309.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0107 808-06716              360.000  LFT  |       0.49000         176.40|                             | 
  LINE, REMOVE                            |                             |                             | 
0108 808-75067              210.000  LFT  |       8.96000        1881.60|                             | 
  TRANSVERSE MARKING, PREFORMED PLASTIC,  |                             |                             | 
  STOP LINE, WHITE 24 IN                  |                             |                             | 
0109 808-75245             1400.000  LFT  |       0.98000        1372.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0110 808-75300              400.000  LFT  |       1.50000         600.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0111 805-78480               70.000  LFT  |       2.16000         151.20|                             | 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0112 805-01842                2.000  EACH |     766.80000        1533.60|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,854,355.97|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,854,355.97|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SAFE ROUTE TO SCHOOL                                        COMPLETION DATE : 09/14/12 
     LOCATION     : AT HENDRY PARK ELEMENTARY SCHOOL                                 PROJECT(S) :  1006382 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $       192,716.62  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       196,134.75  101.7737% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       202,434.00  105.0423% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $       215,780.25  111.9676% 
   5   35-1841857     CRI CONSTRUCTION INC                                                       $       217,289.00  112.7505% 
   6   35-1817530     PIONEER ASSOCIATES INC                                                     $       228,194.18  118.4092% 
   7   35-0997978     PHEND & BROWN INC                                                          $       233,980.84  121.4119% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |PRIMCO INC                   |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SAFE ROUTE TO SCHOOL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7602.54000        7602.54|    3700.00000        3700.00|    7388.00000        7388.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9635.83000        9635.83|    9800.00000        9800.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    4800.00000        4800.00|    3900.00000        3900.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02278              247.000  LFT  |      12.00000        2964.00|       6.00000        1482.00|      11.00000        2717.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-52710             1154.000  SYS  |      13.00000       15002.00|       7.00000        8078.00|      12.00000       13848.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 203-02000               47.000  CYS  |      42.00000        1974.00|      88.00000        4136.00|      80.00000        3760.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070               15.000  CYS  |      66.00000         990.00|      88.00000        1320.00|      42.00000         630.00 
  BORROW                                  |                             |                             | 
0012 205-02237                7.000  EACH |     100.00000         700.00|     100.00000         700.00|     100.00000         700.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06933                3.000  EACH |      90.00000         270.00|      90.00000         270.00|      90.00000         270.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06937              325.000  LFT  |       4.00000        1300.00|       4.00000        1300.00|       4.00000        1300.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08267              417.000  SYS  |      12.00000        5004.00|      12.00000        5004.00|      15.00000        6255.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 304-07490                7.000  TON  |     441.00000        3087.00|     600.00000        4200.00|     300.00000        2100.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 604-07897                9.000  SYS  |     125.00000        1125.00|     168.00000        1512.00|     165.00000        1485.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0018 604-07897               11.000  SYS  |     125.00000        1375.00|     168.00000        1848.00|     165.00000        1815.00 
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             | 
0019 604-07900               15.000  SYS  |     125.00000        1875.00|     168.00000        2520.00|     175.00000        2625.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PRIMCO INC                   |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 604-07901               45.000  SYS  |     125.00000        5625.00|     168.00000        7560.00|     165.00000        7425.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0021 604-07901               33.000  SYS  |     125.00000        4125.00|     168.00000        5544.00|     175.00000        5775.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0022 604-90256                7.000  SYS  |      50.00000         350.00|      60.00000         420.00|      65.00000         455.00 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0023 604-91531             1675.000  SYS  |      35.50000       59462.50|      40.00000       67000.00|      39.00000       65325.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0024 605-06120              169.000  LFT  |      25.00000        4225.00|      50.00000        8450.00|      38.00000        6422.00 
  CURB, CONCRETE                          |                             |                             | 
0025 610-08446              417.000  SYS  |      45.00000       18765.00|      60.00000       25020.00|      45.00000       18765.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0026 621-01004                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06560             2143.000  SYS  |       1.25000        2678.75|       1.25000        2678.75|       1.25000        2678.75 
  MULCHED SEEDING, U                      |                             |                             | 
0028 621-06570                2.000  CYS  |     125.00000         250.00|     200.00000         400.00|     100.00000         200.00 
  TOPSOIL                                 |                             |                             | 
0029 621-06575              100.000  SYS  |      10.00000        1000.00|      10.00000        1000.00|      10.00000        1000.00 
  SODDING, NURSERY                        |                             |                             | 
0030 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0031 628-09401                6.000  MOS  |    2439.70000       14638.20|    1100.00000        6600.00|    1714.00000       10284.00 
  FIELD OFFICE, A                         |                             |                             | 
0032 628-11006               12.000  MOS  |      92.00000        1104.00|      50.00000         600.00|      41.00000         492.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0033 628-11068                2.000  EACH |     180.00000         360.00|       5.00000          10.00|      80.00000         160.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0034 715-94530                9.000  EACH |     235.00000        2115.00|      40.00000         360.00|      83.00000         747.00 
  ADJUST WATER VALVE TO GRADE             |                             |                             | 
0035 720-01894                3.000  EACH |     395.00000        1185.00|     225.00000         675.00|     440.00000        1320.00 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  WATER VALVE                             |                             |                             | 
0036 720-44000                1.000  EACH |     570.00000         570.00|     225.00000         225.00|     225.00000         225.00 
  CASTING, ADJUST TO GRADE , INLET        |                             |                             | 
0037 801-03290                5.000  EACH |     117.00000         585.00|     125.00000         625.00|     117.00000         585.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0038 801-04308                4.000  EACH |     340.00000        1360.00|     150.00000         600.00|     340.00000        1360.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PRIMCO INC                   |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 801-06640               41.000  EACH |     112.00000        4592.00|      95.00000        3895.00|     112.00000        4592.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |    7930.00000        7930.00|   10700.00000       10700.00|   11862.45000       11862.45 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07119               40.000  LFT  |      10.15000         406.00|      10.00000         400.00|      10.15000         406.00 
  BARRICADE, III-B                        |                             |                             | 
0042 802-07060                9.000  EACH |     286.00000        2574.00|      55.00000         495.00|     150.00000        1350.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0043 808-75100              688.000  LFT  |       1.10000         756.80|       4.00000        2752.00|       1.10000         756.80 
  TRANSVERSE MARKING, PAINT, CROSSWALK    |                             |                             | 
  LINE, 6"                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       192,716.62|           $       196,134.75|           $       202,434.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       192,716.62|           $       196,134.75|           $       202,434.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1841857         |(   6  ) 35-1817530 
                                          |YARDBERRY LANDSCAPE          |CRI CONSTRUCTION INC         |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SAFE ROUTE TO SCHOOL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    6500.00000        6500.00|    6000.00000        6000.00|    3200.00000        3200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10275.25000       10275.25|   10000.00000       10000.00|   13500.00000       13500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   16000.00000       16000.00|    2800.00000        2800.00|    6000.00000        6000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02278              247.000  LFT  |      10.00000        2470.00|      10.00000        2470.00|      25.00000        6175.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-52710             1154.000  SYS  |       7.00000        8078.00|      11.00000       12694.00|      14.00000       16156.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 203-02000               47.000  CYS  |      50.00000        2350.00|      75.00000        3525.00|      65.00000        3055.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070               15.000  CYS  |      50.00000         750.00|     100.00000        1500.00|      40.00000         600.00 
  BORROW                                  |                             |                             | 
0012 205-02237                7.000  EACH |     150.00000        1050.00|     100.00000         700.00|     200.00000        1400.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06933                3.000  EACH |     150.00000         450.00|     100.00000         300.00|     155.00000         465.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06937              325.000  LFT  |       6.00000        1950.00|       5.00000        1625.00|       4.50000        1462.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08267              417.000  SYS  |       8.00000        3336.00|      18.00000        7506.00|      21.00000        8757.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 304-07490                7.000  TON  |     200.00000        1400.00|     200.00000        1400.00|     400.00000        2800.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 604-07897                9.000  SYS  |     200.00000        1800.00|     140.00000        1260.00|     560.00000        5040.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0018 604-07897               11.000  SYS  |     200.00000        2200.00|     140.00000        1540.00|     220.00000        2420.00 
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             | 
0019 604-07900               15.000  SYS  |     200.00000        3000.00|     140.00000        2100.00|     142.00000        2130.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1841857         |(   6  ) 35-1817530 
                                          |YARDBERRY LANDSCAPE          |CRI CONSTRUCTION INC         |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 604-07901               45.000  SYS  |     175.00000        7875.00|     140.00000        6300.00|     242.00000       10890.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0021 604-07901               33.000  SYS  |     185.00000        6105.00|     140.00000        4620.00|     202.00000        6666.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0022 604-90256                7.000  SYS  |      70.00000         490.00|     100.00000         700.00|      44.00000         308.00 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0023 604-91531             1675.000  SYS  |      43.00000       72025.00|      39.00000       65325.00|      37.50000       62812.50 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0024 605-06120              169.000  LFT  |      26.00000        4394.00|      21.00000        3549.00|      27.00000        4563.00 
  CURB, CONCRETE                          |                             |                             | 
0025 610-08446              417.000  SYS  |      50.00000       20850.00|      42.00000       17514.00|      63.00000       26271.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0026 621-01004                1.000  EACH |     500.00000         500.00|     750.00000         750.00|     750.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06560             2143.000  SYS  |       2.00000        4286.00|       2.00000        4286.00|       0.66000        1414.38 
  MULCHED SEEDING, U                      |                             |                             | 
0028 621-06570                2.000  CYS  |      65.00000         130.00|    1000.00000        2000.00|     750.00000        1500.00 
  TOPSOIL                                 |                             |                             | 
0029 621-06575              100.000  SYS  |      10.00000        1000.00|      45.00000        4500.00|      21.90000        2190.00 
  SODDING, NURSERY                        |                             |                             | 
0030 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0031 628-09401                6.000  MOS  |    2200.00000       13200.00|    1800.00000       10800.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0032 628-11006               12.000  MOS  |     150.00000        1800.00|     100.00000        1200.00|     120.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0033 628-11068                2.000  EACH |     150.00000         300.00|     100.00000         200.00|     175.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0034 715-94530                9.000  EACH |     350.00000        3150.00|     200.00000        1800.00|     100.00000         900.00 
  ADJUST WATER VALVE TO GRADE             |                             |                             | 
0035 720-01894                3.000  EACH |     750.00000        2250.00|     400.00000        1200.00|     350.00000        1050.00 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  WATER VALVE                             |                             |                             | 
0036 720-44000                1.000  EACH |     750.00000         750.00|     250.00000         250.00|     350.00000         350.00 
  CASTING, ADJUST TO GRADE , INLET        |                             |                             | 
0037 801-03290                5.000  EACH |     140.00000         700.00|     450.00000        2250.00|     117.00000         585.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0038 801-04308                4.000  EACH |     175.00000         700.00|     200.00000         800.00|     340.00000        1360.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1841857         |(   6  ) 35-1817530 
                                          |YARDBERRY LANDSCAPE          |CRI CONSTRUCTION INC         |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 801-06640               41.000  EACH |     110.00000        4510.00|     300.00000       12300.00|     112.00000        4592.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |    6500.00000        6500.00|    4500.00000        4500.00|   11300.00000       11300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07119               40.000  LFT  |      15.00000         600.00|     100.00000        4000.00|      10.15000         406.00 
  BARRICADE, III-B                        |                             |                             | 
0042 802-07060                9.000  EACH |      75.00000         675.00|     300.00000        2700.00|     286.00000        2574.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0043 808-75100              688.000  LFT  |       2.00000        1376.00|      15.00000       10320.00|       1.10000         756.80 
  TRANSVERSE MARKING, PAINT, CROSSWALK    |                             |                             | 
  LINE, 6"                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       215,780.25|           $       217,289.00|           $       228,194.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       215,780.25|           $       217,289.00|           $       228,194.18 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SAFE ROUTE TO SCHOOL 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5960.00000        5960.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   13000.00000       13000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    4500.00000        4500.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02278              247.000  LFT  |       6.58000        1625.26|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-52710             1154.000  SYS  |      17.50000       20195.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 203-02000               47.000  CYS  |      75.00000        3525.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070               15.000  CYS  |      96.00000        1440.00|                             | 
  BORROW                                  |                             |                             | 
0012 205-02237                7.000  EACH |     125.00000         875.00|                             | 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  CURB INLET PROTECTION                   |                             |                             | 
0013 205-06933                3.000  EACH |      55.00000         165.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06937              325.000  LFT  |       7.00000        2275.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08267              417.000  SYS  |      18.00000        7506.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 304-07490                7.000  TON  |     730.00000        5110.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 604-07897                9.000  SYS  |     270.00000        2430.00|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0018 604-07897               11.000  SYS  |     270.00000        2970.00|                             | 
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             | 
0019 604-07900               15.000  SYS  |     270.00000        4050.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 604-07901               45.000  SYS  |     270.00000       12150.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0021 604-07901               33.000  SYS  |     270.00000        8910.00|                             | 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0022 604-90256                7.000  SYS  |      50.00000         350.00|                             | 
  SIDEWALK, CONCRETE, 6 IN                |                             |                             | 
0023 604-91531             1675.000  SYS  |      43.00000       72025.00|                             | 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0024 605-06120              169.000  LFT  |      42.00000        7098.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0025 610-08446              417.000  SYS  |      35.60000       14845.20|                             | 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0026 621-01004                1.000  EACH |     650.00000         650.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06560             2143.000  SYS  |       0.66000        1414.38|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0028 621-06570                2.000  CYS  |     700.00000        1400.00|                             | 
  TOPSOIL                                 |                             |                             | 
0029 621-06575              100.000  SYS  |      21.90000        2190.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0030 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0031 628-09401                6.000  MOS  |    1500.00000        9000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0032 628-11006               12.000  MOS  |      50.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0033 628-11068                2.000  EACH |     300.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0034 715-94530                9.000  EACH |     200.00000        1800.00|                             | 
  ADJUST WATER VALVE TO GRADE             |                             |                             | 
0035 720-01894                3.000  EACH |    1100.00000        3300.00|                             | 
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             | 
  WATER VALVE                             |                             |                             | 
0036 720-44000                1.000  EACH |     250.00000         250.00|                             | 
  CASTING, ADJUST TO GRADE , INLET        |                             |                             | 
0037 801-03290                5.000  EACH |     125.00000         625.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0038 801-04308                4.000  EACH |     150.00000         600.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 290                     CONTRACT ID : R -34148-A                   COUNTIES : STEUBEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-0997978          |(       )                    |(      ) 
                                          |PHEND & BROWN INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 801-06640               41.000  EACH |      95.00000        3895.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0040 801-06775                       LUMP |   13000.00000       13000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 801-07119               40.000  LFT  |      10.00000         400.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0042 802-07060                9.000  EACH |      55.00000         495.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0043 808-75100              688.000  LFT  |       4.00000        2752.00|                             | 
  TRANSVERSE MARKING, PAINT, CROSSWALK    |                             |                             | 
  LINE, 6"                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       233,980.84|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       233,980.84|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 350                     CONTRACT ID : RS-31724-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : CONCRETE PATCHING                                           COMPLETION DATE : 06/30/12 
     LOCATION     : ON US 41 WEST-END RAMPS TO AND FROM SR 912                       PROJECT(S) :  0600699 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       410,761.15  100.0000% 
   2   35-1841857     CRI CONSTRUCTION INC                                                       $       477,346.00  116.2101% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       487,798.15  118.7547% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : RS-31724-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-1841857          |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |CRI CONSTRUCTION INC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CONCRETE PATCHING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3000.00000        3000.00|   17000.00000       17000.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   22000.00000       22000.00|   23000.00000       23000.00|   24000.00000       24000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07489              200.000  TON  |     145.00000       29000.00|     120.00000       24000.00|     200.00000       40000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0009 503-05240             1000.000  LFT  |       6.50000        6500.00|      16.00000       16000.00|      14.10000       14100.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0010 506-06333             2000.000  SYS  |     118.00000      236000.00|     107.00000      214000.00|     130.00000      260000.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0011 612-04315                2.200  TON  |    6875.00000       15125.00|    8875.00000       19525.00|    6875.00000       15125.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0012 612-05081                1.000  EACH |    5065.00000        5065.00|    5065.00000        5065.00|    5065.00000        5065.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0013 612-60410               50.000  EACH |      70.00000        3500.00|      70.00000        3500.00|      70.00000        3500.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0014 619-91969               20.000  EACH |     250.00000        5000.00|     350.00000        7000.00|     550.00000       11000.00 
  CLEAN UNDERDRAIN OUTLET                 |                             |                             | 
0015 628-08520                2.000  EACH |     140.00000         280.00|     100.00000         200.00|      50.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0016 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0017 628-09401                4.000  MOS  |    2500.00000       10000.00|    1800.00000        7200.00|    3000.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0018 628-09407                4.000  MOS  |     300.00000        1200.00|     100.00000         400.00|     400.00000        1600.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 350                     CONTRACT ID : RS-31724-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1841857         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |CRI CONSTRUCTION INC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 628-11007                8.000  MOS  |       1.00000           8.00|     100.00000         800.00|     100.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0020 715-01354             5150.000  LFT  |       1.50000        7725.00|       3.00000       15450.00|       3.50000       18025.00 
  CLEAN EXISTING PIPE , FOR UNDERDRAIN    |                             |                             | 
  CLEANING                                |                             |                             | 
0022 801-03290               10.000  EACH |      71.00000         710.00|     300.00000        3000.00|      71.00000         710.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-04308               12.000  EACH |      81.00000         972.00|     400.00000        4800.00|      81.00000         972.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0024 801-06625               26.000  EACH |      58.00000        1508.00|     200.00000        5200.00|      58.00000        1508.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0025 801-06640               26.000  EACH |      65.00000        1690.00|     220.00000        5720.00|      65.00000        1690.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |    8000.00000        8000.00|   15000.00000       15000.00|   11450.00000       11450.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-07118              225.000  LFT  |       4.82000        1084.50|      15.00000        3375.00|       4.82000        1084.50 
  BARRICADE, III-A                        |                             |                             | 
0028 801-07119              235.000  LFT  |       4.99000        1172.65|      15.00000        3525.00|       4.99000        1172.65 
  BARRICADE, III-B                        |                             |                             | 
0029 808-09381                       LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1200.00000        1200.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0030 808-10031              600.000  LFT  |       0.28000         168.00|       1.00000         600.00|       0.45000         270.00 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0031 808-10033             5450.000  LFT  |       0.28000        1526.00|       1.00000        5450.00|       0.45000        2452.50 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0032 808-10034             5450.000  LFT  |       0.28000        1526.00|       1.00000        5450.00|       0.45000        2452.50 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0033 808-75215              500.000  LFT  |       0.80000         400.00|       1.00000         500.00|       4.00000        2000.00 
  LINE, THERMOPLASTIC, SOLID, WHITE 12 IN |                             |                             | 
0034 808-75996              200.000  EACH |       0.10000          20.00|      13.60000        2720.00|      14.00000        2800.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              200.000  EACH |      23.30000        4660.00|      23.30000        4660.00|      22.00000        4400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 718-06532             8000.000  LFT  |       1.50000       12000.00|       1.55000       12400.00|       1.50000       12000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0037 503-03489              200.000  EACH |      17.00000        3400.00|      22.00000        4400.00|      15.00000        3000.00 
  RETROFITTED TIE BARS                    |                             |                             | 
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     CALL ORDER   : 350                     CONTRACT ID : RS-31724-A                   COUNTIES : LAKE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-1841857         |(   3  ) 35-0918397 
                                          |WALSH & KELLY INC            |CRI CONSTRUCTION INC         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 303-07449              100.000  TON  |      60.00000        6000.00|      97.00000        9700.00|      75.00000        7500.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0039 402-07450              130.000  TON  |     140.00000       18200.00|     240.00000       31200.00|     125.00000       16250.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0040 406-05520                0.500  TON  |    1500.00000         750.00|    1000.00000         500.00|    2000.00000        1000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 802-06402                1.000  EACH |    1565.00000        1565.00|    4500.00000        4500.00|    1565.00000        1565.00 
  DYNAMIC MESSAGE SIGN                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       410,761.15|           $       477,346.00|           $       487,798.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       410,761.15|           $       477,346.00|           $       487,798.15 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 360 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 360                     CONTRACT ID : RS-33254-A                   COUNTIES : BOONE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 06/15/12 
     LOCATION     : ON SR 39 FROM SUGAR CREEK TO 0.39 MILE SOUTH OF CR 550S          PROJECT(S) :  1005568 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       272,399.86  100.0000% 
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       287,000.00  105.3598% 
   3   43-1878237     MICRO SURFACING INC                                                        $       289,935.73  106.4375% 
   4   36-2749211     A C PAVEMENT STRIPING CO                                                   $       298,856.28  109.7123% 
   5   26-2688853     STRAWSER CONSTRUCTION INC                                                  $       309,225.32  113.5189% 
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     CALL ORDER   : 360                     CONTRACT ID : RS-33254-A                   COUNTIES : BOONE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2  ) 35-1004746          |(   3  ) 43-1878237 
                                          |PAVEMENT MAINTENANCE SYSTEMS |TEMPLE & TEMPLE EXCAVATING & |MICRO SURFACING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     750.00000         750.00|     500.00000         500.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   18950.00000       18950.00|   14310.30000       14310.30|   29000.00000       29000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 304-07491               79.700  TON  |     235.00000       18729.50|     100.00000        7970.00|     230.00000       18331.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0006 306-08043              186.600  SYS  |      14.00000        2612.40|       5.00000         933.00|      18.75000        3498.75 
  MILLING, TRANSITION                     |                             |                             | 
0007 408-07478                3.240  TON  |    2850.00000        9234.00|    4500.00000       14580.00|    5490.00000       17787.60 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0008 411-09521            50526.000  SYS  |       3.19000      161177.94|       3.75000      189472.50|       3.13000      158146.38 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0009 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0010 628-09401                6.000  MOS  |    1736.00000       10416.00|    1000.00000        6000.00|    2500.00000       15000.00 
  FIELD OFFICE, A                         |                             |                             | 
0011 628-11006                6.000  MOS  |      54.00000         324.00|      80.00000         480.00|     200.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0012 628-11068                2.000  EACH |      68.00000         136.00|     150.00000         300.00|      50.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0013 801-03290                4.000  EACH |     175.00000         700.00|     250.00000        1000.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06207            14516.000  LFT  |       0.45000        6532.20|       0.60000        8709.60|       1.10000       15967.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0015 801-06640               16.000  EACH |     150.00000        2400.00|     250.00000        4000.00|     125.00000        2000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   16440.00000       16440.00|   12000.00000       12000.00|    8500.00000        8500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-06716            36111.000  LFT  |       0.20000        7222.20|       0.20000        7222.20|       0.10000        3611.10 
  LINE, REMOVE                            |                             |                             | 
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     CALL ORDER   : 360                     CONTRACT ID : RS-33254-A                   COUNTIES : BOONE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-2885272          |(   2   ) 35-1004746         |(   3  ) 43-1878237 
                                          |PAVEMENT MAINTENANCE SYSTEMS |TEMPLE & TEMPLE EXCAVATING & |MICRO SURFACING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 808-10033            28652.000  LFT  |       0.32000        9168.64|       0.40000       11460.80|       0.30000        8595.60 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0019 808-10034             3962.000  LFT  |       0.32000        1267.84|       0.40000        1584.80|       0.30000        1188.60 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0020 808-10036             3497.000  LFT  |       0.32000        1119.04|       0.40000        1398.80|       0.30000        1049.10 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0021 808-75996              203.000  EACH |      11.00000        2233.00|       5.00000        1015.00|       7.00000        1421.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 808-75998              203.000  EACH |      14.70000        2984.10|      20.00000        4060.00|      12.00000        2436.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       272,399.86|           $       287,000.00|           $       289,935.73 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       272,399.86|           $       287,000.00|           $       289,935.73 
==================================================================================================================================== 
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     CALL ORDER   : 360                     CONTRACT ID : RS-33254-A                   COUNTIES : BOONE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-2749211          |(   5   ) 26-2688853         |(      ) 
                                          |A C PAVEMENT STRIPING CO     |STRAWSER CONSTRUCTION INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     900.00000         900.00|    1100.00000        1100.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   27500.00000       27500.00|   24976.00000       24976.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 304-07491               79.700  TON  |     245.00000       19526.50|     265.00000       21120.50| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0006 306-08043              186.600  SYS  |      19.65000        3666.69|       5.75000        1072.95| 
  MILLING, TRANSITION                     |                             |                             | 
0007 408-07478                3.240  TON  |    3100.00000       10044.00|    4194.00000       13588.56| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0008 411-09521            50526.000  SYS  |       3.25000      164209.50|       3.53000      178356.78| 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0009 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0010 628-09401                6.000  MOS  |    1500.00000        9000.00|    1450.00000        8700.00| 
  FIELD OFFICE, A                         |                             |                             | 
0011 628-11006                6.000  MOS  |      75.00000         450.00|      65.00000         390.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0012 628-11068                2.000  EACH |     100.00000         200.00|      80.00000         160.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0013 801-03290                4.000  EACH |     122.00000         488.00|     155.00000         620.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06207            14516.000  LFT  |       0.82000       11903.12|       0.21000        3048.36| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0015 801-06640               16.000  EACH |     100.00000        1600.00|     140.00000        2240.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0016 801-06775                       LUMP |   17500.00000       17500.00|   33020.00000       33020.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-06716            36111.000  LFT  |       0.32000       11555.52|       0.15000        5416.65| 
  LINE, REMOVE                            |                             |                             | 
0018 808-10033            28652.000  LFT  |       0.45000       12893.40|       0.32000        9168.64| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 360                     CONTRACT ID : RS-33254-A                   COUNTIES : BOONE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 36-2749211          |(   5   ) 26-2688853         |(      ) 
                                          |A C PAVEMENT STRIPING CO     |STRAWSER CONSTRUCTION INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 808-10034             3962.000  LFT  |       0.45000        1782.90|       0.32000        1267.84| 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0020 808-10036             3497.000  LFT  |       0.45000        1573.65|       0.32000        1119.04| 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0021 808-75996              203.000  EACH |       7.00000        1421.00|       4.00000         812.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0022 808-75998              203.000  EACH |      13.00000        2639.00|      15.00000        3045.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       298,856.28|           $       309,225.32|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       298,856.28|           $       309,225.32|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 380                     CONTRACT ID : RS-33793-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : INSTITUTION & PARK ROAD MAINTENANCE                         COMPLETION DATE : 07/28/12 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE GREENFIELD DISTRICT              PROJECT(S) :  1006037 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       239,305.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       244,400.00  102.1291% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       257,000.00  107.3943% 
   4   35-1139301     E & B PAVING INC                                                           $       261,135.00  109.1222% 
   5   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $       272,355.50  113.8110% 
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     CALL ORDER   : 380                     CONTRACT ID : RS-33793-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INSTITUTIONAL ROAD PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    2500.00000        2500.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    5000.00000        5000.00|   14015.00000       14015.00|   12500.00000       12500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-06542               15.000  EACH |      50.00000         750.00|     250.00000        3750.00|      30.00000         450.00 
  RELOCATE , Parking Bumpers              |                             |                             | 
0009 301-07448              350.000  TON  |      80.00000       28000.00|      38.00000       13300.00|      30.00000       10500.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07489              600.000  TON  |      97.00000       58200.00|      95.00000       57000.00|     107.00000       64200.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0011 306-08043              350.000  SYS  |      15.00000        5250.00|      20.00000        7000.00|      46.00000       16100.00 
  MILLING, TRANSITION                     |                             |                             | 
0012 402-07432             1550.000  TON  |      77.00000      119350.00|      80.00000      124000.00|      80.00000      124000.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 402-07435              250.000  TON  |      67.00000       16750.00|      75.00000       18750.00|      70.00000       17500.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0014 801-03290                4.000  EACH |     250.00000        1000.00|     395.00000        1580.00|     430.00000        1720.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06775                       LUMP |    3500.00000        3500.00|    2500.00000        2500.00|    9025.00000        9025.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       239,305.00|           $       244,400.00|           $       257,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       239,305.00|           $       244,400.00|           $       257,000.00 
==================================================================================================================================== 
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     CALL ORDER   : 380                     CONTRACT ID : RS-33793-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 31-4351261         |(      ) 
                                          |E & B PAVING INC             |SHELLY & SANDS INC AND SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INSTITUTIONAL ROAD PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1600.00000        1600.00|       1.00000           1.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   10550.00000       10550.00|    7900.00000        7900.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-06542               15.000  EACH |     100.00000        1500.00|      26.50000         397.50| 
  RELOCATE , Parking Bumpers              |                             |                             | 
0009 301-07448              350.000  TON  |      80.00000       28000.00|     100.00000       35000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07489              600.000  TON  |     125.00000       75000.00|     127.60000       76560.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0011 306-08043              350.000  SYS  |      10.00000        3500.00|      10.60000        3710.00| 
  MILLING, TRANSITION                     |                             |                             | 
0012 402-07432             1550.000  TON  |      75.00000      116250.00|      82.10000      127255.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 402-07435              250.000  TON  |      75.00000       18750.00|      78.30000       19575.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0014 801-03290                4.000  EACH |     395.00000        1580.00|     418.00000        1672.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06775                       LUMP |    4400.00000        4400.00|     280.00000         280.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       261,135.00|           $       272,355.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       261,135.00|           $       272,355.50|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 390 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 390                     CONTRACT ID : RS-33794-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/31/12 
     LOCATION     : ON VARIOUS INSTITUTIONAL AND PARK ROADS THROUGHOUT THE           PROJECT(S) :  1006038 
                    GREENFIELD DISTRICT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       139,676.00  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       142,666.90  102.1413% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 390 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 390                     CONTRACT ID : RS-33794-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0844079          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    2200.00000        2200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    6900.00000        6900.00|    7100.00000        7100.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 301-07448               90.000  TON  |      28.50000        2565.00|      44.00000        3960.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0009 304-07489              205.000  TON  |     158.00000       32390.00|     160.00000       32800.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0010 306-08043              350.000  SYS  |       5.50000        1925.00|       8.00000        2800.00| 
  MILLING, TRANSITION                     |                             |                             | 
0011 402-07432              486.000  TON  |      94.00000       45684.00|      90.00000       43740.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0012 402-07435              130.000  TON  |      98.00000       12740.00|      85.00000       11050.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0013 404-05511            18386.000  SYS  |       1.65000       30336.90|       1.65000       30336.90| 
  SEAL COAT, 2                            |                             |                             | 
0014 406-05520                2.000  TON  |     600.00000        1200.00|     375.00000         750.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 801-03290                4.000  EACH |     400.00000        1600.00|     260.00000        1040.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06775                       LUMP |    2830.10000        2830.10|    6885.00000        6885.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       139,676.00|           $       142,666.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       139,676.00|           $       142,666.90|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 400 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 400                     CONTRACT ID : RS-34021-A                   COUNTIES : MARION 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/14/12 
     LOCATION     : ON INSTITUTIONAL ROADS AT THE INDIANA STATE FAIR GROUNDS         PROJECT(S) :  1172340 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       108,349.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       108,800.00  100.4162% 
   3   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       111,283.00  102.7079% 
   4   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $       128,629.60  118.7178% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       133,900.00  123.5821% 
   6   35-1889453     BAUMGARTNER & COMPANY INC                                                  $       148,390.00  136.9556% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 400 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : RS-34021-A                   COUNTIES : MARION 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(   3  ) 35-1151771 
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |CALUMET CIVIL CONTRACTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     400.00000         400.00|     800.00000         800.00|     750.00000         750.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    1200.00000        1200.00|    4500.00000        4500.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449               10.000  TON  |      50.00000         500.00|      35.00000         350.00|     120.00000        1200.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 304-07489               50.000  TON  |     200.00000       10000.00|     145.00000        7250.00|     120.00000        6000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0010 306-08042             8500.000  SYS  |       2.00000       17000.00|       1.95000       16575.00|       1.50000       12750.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 402-07432             1134.000  TON  |      66.00000       74844.00|      63.00000       71442.00|      67.00000       75978.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0012 406-05520                5.000  TON  |     200.00000        1000.00|     450.00000        2250.00|     100.00000         500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 801-03290                4.000  EACH |     200.00000         800.00|     345.00000        1380.00|     250.00000        1000.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06775                       LUMP |     700.00000         700.00|    2348.00000        2348.00|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 808-06711             1200.000  LFT  |       1.00000        1200.00|       1.00000        1200.00|       1.00000        1200.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             | 
0017 808-06726              100.000  LFT  |       3.00000         300.00|       3.00000         300.00|       5.00000         500.00 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0018 808-09314              200.000  LFT  |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       108,349.00|           $       108,800.00|           $       111,283.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       108,349.00|           $       108,800.00|           $       111,283.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 400 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 400                     CONTRACT ID : RS-34021-A                   COUNTIES : MARION 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-4351261          |(   5   ) 35-0918397         |(   6  ) 35-1889453 
                                          |SHELLY & SANDS INC AND SUBSI |RIETH RILEY CONSTRUCTION     |BAUMGARTNER & COMPANY INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |       1.00000           1.00|    1000.00000        1000.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    2988.00000        2988.00|    9993.00000        9993.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-07449               10.000  TON  |      15.80000         158.00|     100.00000        1000.00|     100.00000        1000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0009 304-07489               50.000  TON  |     188.30000        9415.00|     165.00000        8250.00|     200.00000       10000.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0010 306-08042             8500.000  SYS  |       2.00000       17000.00|       2.00000       17000.00|       2.25000       19125.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 402-07432             1134.000  TON  |      82.20000       93214.80|      78.00000       88452.00|      90.00000      102060.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0012 406-05520                5.000  TON  |     481.60000        2408.00|     500.00000        2500.00|     100.00000         500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 801-03290                4.000  EACH |     211.20000         844.80|     200.00000         800.00|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06775                       LUMP |     535.00000         535.00|    3000.00000        3000.00|    4000.00000        4000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 808-06711             1200.000  LFT  |       1.10000        1320.00|       1.00000        1200.00|       1.00000        1200.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             | 
0017 808-06726              100.000  LFT  |       3.20000         320.00|       3.00000         300.00|       3.00000         300.00 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0018 808-09314              200.000  LFT  |       2.10000         420.00|       2.00000         400.00|       2.00000         400.00 
  LINE, PAINT, SOLID, BLUE, 4 IN          |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       128,629.60|           $       133,900.00|           $       148,390.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       128,629.60|           $       133,900.00|           $       148,390.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 410 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/12 
     LOCATION     : ON SR 5 FROM US 20 TO 2.43 MILES TO CR 345N                      PROJECT(S) :  1172359 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1185040     NIBLOCK EXCAVATING INC                                                     $       697,987.60   94.6443% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       737,485.27  100.0000% 
   3   35-1139301     E & B PAVING INC                                                           $       781,127.50  105.9177% 
   4   62-1492793     API CONSTRUCTION CORP                                                      $       813,043.00  110.2453% 
   5   35-0997978     PHEND & BROWN INC                                                          $       852,678.00  115.6197% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       888,460.00  120.4716% 
   7   35-1120685     WALSH & KELLY INC                                                          $       925,583.21  125.5053% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4000.00000        4000.00|    1000.00000        1000.00|   10288.00000       10288.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   25000.00000       25000.00|   36000.00000       36000.00|   39056.00000       39056.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-05545               20.000  CYS  |      50.00000        1000.00|      56.00000        1120.00|      50.00000        1000.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0011 202-05550               20.000  CYS  |      75.00000        1500.00|      36.25000         725.00|      17.50000         350.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0012 202-05555               20.000  CYS  |      40.00000         800.00|      27.88000         557.60|      20.00000         400.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0013 202-07603                2.000  EACH |     800.00000        1600.00|     100.00000         200.00|    1885.50000        3771.00 
  TESTING FOR WASTES, C                   |                             |                             | 
0014 202-90277                6.000  EACH |     125.00000         750.00|     100.00000         600.00|     250.00000        1500.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 207-08267              500.000  SYS  |       1.00000         500.00|       0.01000           5.00|      10.00000        5000.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 301-07448               80.000  TON  |       1.00000          80.00|       5.00000         400.00|      10.00000         800.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              250.000  TON  |      20.00000        5000.00|       5.00000        1250.00|      20.00000        5000.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 304-07491              100.000  TON  |     100.00000       10000.00|     100.00000       10000.00|      80.00000        8000.00 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0019 304-07491              200.000  TON  |      77.00000       15400.00|      83.00000       16600.00|      80.00000       16000.00 
  HMA PATCHING, TYPE C , FULL DEPTH,      |                             |                             | 
  SHOULDER                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 410 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 304-07491             1100.000  TON  |      83.75000       92125.00|     107.00000      117700.00|      80.00000       88000.00 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0021 306-08034            66000.000  SYS  |       0.10000        6600.00|       1.00000       66000.00|       0.40000       26400.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0022 306-08432             3900.000  SYS  |       0.01000          39.00|       0.01000          39.00|       2.00000        7800.00 
  MILLING, APPROACH                       |                             |                             | 
0023 401-07320             2350.000  TON  |      75.00000      176250.00|      75.00000      176250.00|      75.00000      176250.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm ,     |                             |                             | 
  STEEL FURNACE SLAG                      |                             |                             | 
0024 401-07328             3110.000  TON  |      66.50000      206815.00|      65.00000      202150.00|      65.00000      202150.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               21.000  TON  |     500.00000       10500.00|      10.00000         210.00|      50.00000        1050.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 604-07894               10.000  SYS  |     125.00000        1250.00|     150.00000        1500.00|     156.00000        1560.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0027 604-07900               50.000  SYS  |     165.00000        8250.00|     100.00000        5000.00|     156.00000        7800.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0028 604-07901               40.000  SYS  |     145.00000        5800.00|     200.00000        8000.00|     156.00000        6240.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0029 604-07901               10.000  SYS  |     145.00000        1450.00|     180.00000        1800.00|     156.00000        1560.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0030 604-07902               30.000  SYS  |     145.00000        4350.00|     200.00000        6000.00|     156.00000        4680.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 610-07488              500.000  TON  |      95.00000       47500.00|      20.00000       10000.00|     100.00000       50000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0032 611-08232                1.000  EACH |     100.00000         100.00|      50.00000          50.00|     895.00000         895.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0033 615-06520                4.000  EACH |     800.00000        3200.00|     100.00000         400.00|    1600.00000        6400.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0034 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0035 628-09402                6.000  MOS  |    1200.00000        7200.00|    1893.50000       11361.00|    1400.00000        8400.00 
  FIELD OFFICE, B                         |                             |                             | 
0036 628-09407                6.000  MOS  |     200.00000        1200.00|     180.00000        1080.00|      50.00000         300.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0037 628-11006               12.000  MOS  |      65.00000         780.00|      35.99000         431.88|      45.00000         540.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0038 628-11068                2.000  EACH |     115.00000         230.00|      79.97000         159.94|       5.00000          10.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 720-44000                1.000  EACH |     280.00000         280.00|     100.00000         100.00|     350.00000         350.00 
  CASTING, ADJUST TO GRADE , CATCH BASIN  |                             |                             | 
0040 720-44000                3.000  EACH |     280.00000         840.00|     100.00000         300.00|     350.00000        1050.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0041 720-45605                2.000  LFT  |     380.00000         760.00|      50.00000         100.00|     350.00000         700.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0042 720-94840                3.000  EACH |     190.00000         570.00|       9.00000          27.00|     350.00000        1050.00 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0043 801-01504               10.000  EACH |      50.00000         500.00|       5.00000          50.00|      50.00000         500.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0044 801-03290                4.000  EACH |      98.00000         392.00|      98.00000         392.00|      98.00000         392.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0045 801-06203             5800.000  LFT  |       0.40000        2320.00|       0.01000          58.00|       0.20000        1160.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0046 801-06207             5800.000  LFT  |       0.81000        4698.00|       0.01000          58.00|       0.40000        2320.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0047 801-06211               10.000  EACH |      60.00000         600.00|      15.00000         150.00|      40.00000         400.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0048 801-06216              160.000  LFT  |       4.00000         640.00|       1.00000         160.00|       4.00000         640.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0049 801-06218              160.000  LFT  |       5.00000         800.00|       1.00000         160.00|       4.00000         640.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0050 801-06640               30.000  EACH |      95.00000        2850.00|      95.00000        2850.00|      95.00000        2850.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |    5000.00000        5000.00|   30218.85000       30218.85|   51600.00000       51600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-92448              360.000  DAY  |       2.00000         720.00|       0.01000           3.60|       2.00000         720.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0053 805-78470             1400.000  LFT  |       0.15000         210.00|       0.60000         840.00|       0.60000         840.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0054 805-78510              300.000  LFT  |       2.00000         600.00|       0.95000         285.00|       0.95000         285.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0055 805-78785                6.000  EACH |     550.00000        3300.00|     100.00000         600.00|     575.00000        3450.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0056 805-78795              450.000  LFT  |       8.00000        3600.00|       9.00000        4050.00|       9.00000        4050.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0057 808-09381                       LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 808-10033            30700.000  LFT  |       0.27000        8289.00|       0.27000        8289.00|       0.25000        7675.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0059 808-10034            16800.000  LFT  |       0.27000        4536.00|       0.27000        4536.00|       0.25000        4200.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10036             1900.000  LFT  |       0.27000         513.00|       0.27000         513.00|       0.25000         475.00 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0061 808-10058             2300.000  LFT  |       0.80000        1840.00|       0.80000        1840.00|       0.80000        1840.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
0062 808-75278              550.000  LFT  |       2.50000        1375.00|       2.50000        1375.00|       2.00000        1100.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0063 808-75297              160.000  LFT  |       5.00000         800.00|       5.00000         800.00|      10.00000        1600.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0064 808-75300              430.000  LFT  |       1.25000         537.50|       1.25000         537.50|       1.25000         537.50 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0065 808-75320               10.000  EACH |      90.00000         900.00|      90.00000         900.00|      70.00000         700.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0066 808-75996              490.000  EACH |       3.60000        1764.00|       0.01000           4.90|       0.50000         245.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998              490.000  EACH |      16.89000        8276.10|       1.00000         490.00|      15.00000        7350.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       697,987.60|           $       737,485.27|           $       781,127.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       697,987.60|           $       737,485.27|           $       781,127.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |API CONSTRUCTION CORP        |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5500.00000        5500.00|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   40650.00000       40650.00|   51000.00000       51000.00|   89000.00000       89000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-05545               20.000  CYS  |      68.00000        1360.00|      56.00000        1120.00|      82.50000        1650.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0011 202-05550               20.000  CYS  |      95.00000        1900.00|     105.00000        2100.00|      12.00000         240.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0012 202-05555               20.000  CYS  |      33.00000         660.00|      27.88000         557.60|      15.00000         300.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0013 202-07603                2.000  EACH |     490.00000         980.00|     250.00000         500.00|     800.00000        1600.00 
  TESTING FOR WASTES, C                   |                             |                             | 
0014 202-90277                6.000  EACH |     125.00000         750.00|     125.00000         750.00|     125.00000         750.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 207-08267              500.000  SYS  |       8.95000        4475.00|       3.00000        1500.00|      26.00000       13000.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 301-07448               80.000  TON  |      18.50000        1480.00|       9.00000         720.00|      49.00000        3920.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              250.000  TON  |      30.35000        7587.50|      34.00000        8500.00|      56.00000       14000.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 304-07491              100.000  TON  |     103.50000       10350.00|     160.00000       16000.00|     165.00000       16500.00 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0019 304-07491              200.000  TON  |     103.50000       20700.00|     130.00000       26000.00|      80.00000       16000.00 
  HMA PATCHING, TYPE C , FULL DEPTH,      |                             |                             | 
  SHOULDER                                |                             |                             | 
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     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |API CONSTRUCTION CORP        |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 304-07491             1100.000  TON  |     103.50000      113850.00|     130.00000      143000.00|      60.00000       66000.00 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0021 306-08034            66000.000  SYS  |       0.45000       29700.00|       0.43000       28380.00|       0.90000       59400.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0022 306-08432             3900.000  SYS  |       2.00000        7800.00|       0.43000        1677.00|       0.02000          78.00 
  MILLING, APPROACH                       |                             |                             | 
0023 401-07320             2350.000  TON  |      67.30000      158155.00|      67.00000      157450.00|      59.00000      138650.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm ,     |                             |                             | 
  STEEL FURNACE SLAG                      |                             |                             | 
0024 401-07328             3110.000  TON  |      72.25000      224697.50|      74.00000      230140.00|      80.00000      248800.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               21.000  TON  |       1.00000          21.00|       1.00000          21.00|       1.00000          21.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 604-07894               10.000  SYS  |     135.00000        1350.00|     145.00000        1450.00|     180.00000        1800.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0027 604-07900               50.000  SYS  |     135.00000        6750.00|     110.00000        5500.00|     180.00000        9000.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0028 604-07901               40.000  SYS  |     150.00000        6000.00|     175.00000        7000.00|     180.00000        7200.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0029 604-07901               10.000  SYS  |     150.00000        1500.00|     215.00000        2150.00|     180.00000        1800.00 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0030 604-07902               30.000  SYS  |     135.00000        4050.00|     205.00000        6150.00|     180.00000        5400.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 610-07488              500.000  TON  |     100.00000       50000.00|      74.00000       37000.00|     110.00000       55000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0032 611-08232                1.000  EACH |     895.00000         895.00|     200.00000         200.00|    1000.00000        1000.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0033 615-06520                4.000  EACH |    1600.00000        6400.00|     800.00000        3200.00|     800.00000        3200.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0034 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0035 628-09402                6.000  MOS  |    2335.00000       14010.00|    2200.00000       13200.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                             |                             | 
0036 628-09407                6.000  MOS  |     195.00000        1170.00|     180.00000        1080.00|     200.00000        1200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0037 628-11006               12.000  MOS  |      95.00000        1140.00|      50.00000         600.00|     100.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0038 628-11068                2.000  EACH |     150.00000         300.00|     300.00000         600.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |API CONSTRUCTION CORP        |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 720-44000                1.000  EACH |     305.00000         305.00|     730.00000         730.00|     250.00000         250.00 
  CASTING, ADJUST TO GRADE , CATCH BASIN  |                             |                             | 
0040 720-44000                3.000  EACH |     235.00000         705.00|     730.00000        2190.00|     250.00000         750.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0041 720-45605                2.000  LFT  |     415.00000         830.00|     730.00000        1460.00|    1000.00000        2000.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0042 720-94840                3.000  EACH |      57.00000         171.00|     450.00000        1350.00|     250.00000         750.00 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0043 801-01504               10.000  EACH |      50.00000         500.00|       0.01000           0.10|      50.00000         500.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0044 801-03290                4.000  EACH |      98.00000         392.00|      98.00000         392.00|      98.00000         392.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0045 801-06203             5800.000  LFT  |       0.40000        2320.00|       0.01000          58.00|       0.40000        2320.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0046 801-06207             5800.000  LFT  |       0.81000        4698.00|       0.01000          58.00|       0.81000        4698.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0047 801-06211               10.000  EACH |      60.00000         600.00|       0.01000           0.10|      60.00000         600.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0048 801-06216              160.000  LFT  |       4.00000         640.00|       0.01000           1.60|       4.00000         640.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0049 801-06218              160.000  LFT  |       5.00000         800.00|       0.01000           1.60|       5.00000         800.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0050 801-06640               30.000  EACH |      95.00000        2850.00|      95.00000        2850.00|      95.00000        2850.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |   38150.00000       38150.00|   55500.00000       55500.00|   60000.00000       60000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-92448              360.000  DAY  |       2.00000         720.00|       1.00000         360.00|       2.00000         720.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0053 805-78470             1400.000  LFT  |       0.15000         210.00|       0.15000         210.00|       0.15000         210.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0054 805-78510              300.000  LFT  |       2.00000         600.00|       2.00000         600.00|       2.00000         600.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0055 805-78785                6.000  EACH |     550.00000        3300.00|     550.00000        3300.00|     550.00000        3300.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0056 805-78795              450.000  LFT  |       8.00000        3600.00|       8.00000        3600.00|       8.00000        3600.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0057 808-09381                       LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
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     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 62-1492793          |(   5   ) 35-0997978         |(   6  ) 35-0918397 
                                          |API CONSTRUCTION CORP        |PHEND & BROWN INC            |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 808-10033            30700.000  LFT  |       0.27000        8289.00|       0.27000        8289.00|       0.27000        8289.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0059 808-10034            16800.000  LFT  |       0.27000        4536.00|       0.27000        4536.00|       0.27000        4536.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10036             1900.000  LFT  |       0.27000         513.00|       0.27000         513.00|       0.27000         513.00 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0061 808-10058             2300.000  LFT  |       0.80000        1840.00|       0.80000        1840.00|       0.80000        1840.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
0062 808-75278              550.000  LFT  |       2.50000        1375.00|       2.50000        1375.00|       2.50000        1375.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0063 808-75297              160.000  LFT  |       5.00000         800.00|       5.00000         800.00|       5.00000         800.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0064 808-75300              430.000  LFT  |       1.25000         537.50|       1.25000         537.50|       1.25000         537.50 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0065 808-75320               10.000  EACH |      90.00000         900.00|      90.00000         900.00|      90.00000         900.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0066 808-75996              490.000  EACH |       5.25000        2572.50|       5.25000        2572.50|       5.25000        2572.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998              490.000  EACH |      10.00000        4900.00|      10.00000        4900.00|      10.00000        4900.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       813,043.00|           $       852,678.00|           $       888,460.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       813,043.00|           $       852,678.00|           $       888,460.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-05545               20.000  CYS  |      80.00000        1600.00|                             | 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0011 202-05550               20.000  CYS  |      60.00000        1200.00|                             | 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0012 202-05555               20.000  CYS  |      50.00000        1000.00|                             | 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0013 202-07603                2.000  EACH |     600.00000        1200.00|                             | 
  TESTING FOR WASTES, C                   |                             |                             | 
0014 202-90277                6.000  EACH |     125.00000         750.00|                             | 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0015 207-08267              500.000  SYS  |      33.00000       16500.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0016 301-07448               80.000  TON  |     100.00000        8000.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 303-01180              250.000  TON  |      45.00000       11250.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0018 304-07491              100.000  TON  |     145.00000       14500.00|                             | 
  HMA PATCHING, TYPE C , FULL DEPTH       |                             |                             | 
0019 304-07491              200.000  TON  |     145.00000       29000.00|                             | 
  HMA PATCHING, TYPE C , FULL DEPTH,      |                             |                             | 
  SHOULDER                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 304-07491             1100.000  TON  |     140.00000      154000.00|                             | 
  HMA PATCHING, TYPE C , PARTIAL DEPTH    |                             |                             | 
0021 306-08034            66000.000  SYS  |       1.00000       66000.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0022 306-08432             3900.000  SYS  |       6.00000       23400.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0023 401-07320             2350.000  TON  |      50.50000      118675.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm ,     |                             |                             | 
  STEEL FURNACE SLAG                      |                             |                             | 
0024 401-07328             3110.000  TON  |      63.00000      195930.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 406-05520               21.000  TON  |       0.01000           0.21|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 604-07894               10.000  SYS  |     185.00000        1850.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0027 604-07900               50.000  SYS  |     185.00000        9250.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0028 604-07901               40.000  SYS  |     185.00000        7400.00|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0029 604-07901               10.000  SYS  |     185.00000        1850.00|                             | 
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             | 
0030 604-07902               30.000  SYS  |     185.00000        5550.00|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 610-07488              500.000  TON  |     165.00000       82500.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0032 611-08232                1.000  EACH |     250.00000         250.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0033 615-06520                4.000  EACH |     500.00000        2000.00|                             | 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0034 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0035 628-09402                6.000  MOS  |    2100.00000       12600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0036 628-09407                6.000  MOS  |     185.00000        1110.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0037 628-11006               12.000  MOS  |      50.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0038 628-11068                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 720-44000                1.000  EACH |     700.00000         700.00|                             | 
  CASTING, ADJUST TO GRADE , CATCH BASIN  |                             |                             | 
0040 720-44000                3.000  EACH |     575.00000        1725.00|                             | 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0041 720-45605                2.000  LFT  |    1500.00000        3000.00|                             | 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0042 720-94840                3.000  EACH |     150.00000         450.00|                             | 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0043 801-01504               10.000  EACH |      50.00000         500.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0044 801-03290                4.000  EACH |      98.00000         392.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0045 801-06203             5800.000  LFT  |       0.40000        2320.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0046 801-06207             5800.000  LFT  |       1.40000        8120.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0047 801-06211               10.000  EACH |     130.00000        1300.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0048 801-06216              160.000  LFT  |       4.00000         640.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0049 801-06218              160.000  LFT  |       9.50000        1520.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0050 801-06640               30.000  EACH |      95.00000        2850.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06775                       LUMP |   48000.00000       48000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-92448              360.000  DAY  |       2.00000         720.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0053 805-78470             1400.000  LFT  |       0.15000         210.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0054 805-78510              300.000  LFT  |       2.00000         600.00|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0055 805-78785                6.000  EACH |     550.00000        3300.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0056 805-78795              450.000  LFT  |       8.00000        3600.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0057 808-09381                       LUMP |    1200.00000        1200.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 410                     CONTRACT ID : RS-34194-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1120685          |(       )                    |(      ) 
                                          |WALSH & KELLY INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 808-10033            30700.000  LFT  |       0.27000        8289.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0059 808-10034            16800.000  LFT  |       0.27000        4536.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10036             1900.000  LFT  |       0.27000         513.00|                             | 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0061 808-10058             2300.000  LFT  |       0.80000        1840.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 |                             |                             | 
  IN                                      |                             |                             | 
0062 808-75278              550.000  LFT  |       2.50000        1375.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 12"            |                             |                             | 
0063 808-75297              160.000  LFT  |       5.00000         800.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0064 808-75300              430.000  LFT  |       1.25000         537.50|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0065 808-75320               10.000  EACH |      90.00000         900.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0066 808-75996              490.000  EACH |       5.25000        2572.50|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998              490.000  EACH |      10.00000        4900.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       925,583.21|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       925,583.21|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 420                     CONTRACT ID : RS-34214-A                   COUNTIES : POSEY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE          COMPLETION DATE : 06/01/12 
     LOCATION     : ON SR 165 FROM SR 66 TO I-64                                     PROJECT(S) :  1173189 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       648,000.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       729,000.00  112.5000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : RS-34214-A                   COUNTIES : POSEY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1139301          |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT PAVEMENT PROJECT (NON-I) 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1200.00000        1200.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   31908.31000       31908.31|   37000.00000       37000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-07449             2900.000  TON  |      10.00000       29000.00|      15.00000       43500.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07490              150.000  TON  |     150.00000       22500.00|     200.00000       30000.00| 
  HMA PATCHING, TYPE B , UNDISTRIBUTED    |                             |                             | 
0011 306-08042            12100.000  SYS  |       1.00000       12100.00|       1.75000       21175.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043             1570.000  SYS  |       1.00000        1570.00|       1.75000        2747.50| 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432              279.000  SYS  |      18.00000        5022.00|       7.75000        2162.25| 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07451               50.000  TON  |      85.00000        4250.00|     150.00000        7500.00| 
  HMA WEDGE AND LEVEL, TYPE B ,           |                             |                             | 
  UNDISTRIBUTED                           |                             |                             | 
0015 402-09325            91210.000  SYS  |       4.40000      401324.00|       4.60000      419566.00| 
  ULTRATHIN BONDED WEARING COURSE , 9.5 M |                             |                             | 
0016 406-05521              850.000  SYS  |       0.10000          85.00|       1.00000         850.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 408-07478                5.000  TON  |    6300.00000       31500.00|    8500.00000       42500.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  ROUT AND SEAL                           |                             |                             | 
0018 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : RS-34214-A                   COUNTIES : POSEY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 628-09402                8.000  MOS  |    2000.00000       16000.00|    2025.00000       16200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0020 628-10246               16.000  MOS  |      50.00000         800.00|      75.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0021 628-11068                2.000  EACH |     200.00000         400.00|      45.00000          90.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0022 801-03290                7.000  EACH |     145.00000        1015.00|     170.00000        1190.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06207             2924.000  LFT  |       1.20000        3508.80|       1.60000        4678.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0024 801-06640               70.000  EACH |     120.00000        8400.00|     140.00000        9800.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   18200.00000       18200.00|   41301.39000       41301.39| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 808-02157                6.000  EACH |     150.00000         900.00|     222.00000        1332.00| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0027 808-04298                6.000  EACH |     366.00000        2196.00|     484.00000        2904.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (RXR)                                   |                             |                             | 
0028 808-06368              155.000  LFT  |       3.95000         612.25|       4.00000         620.00| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0029 808-06712             6160.000  LFT  |       0.12000         739.20|       0.12000         739.20| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0030 808-06713            58740.000  LFT  |       0.12000        7048.80|       0.12000        7048.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0031 808-06714            26922.000  LFT  |       0.12000        3230.64|       0.12000        3230.64| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0032 808-06716            91822.000  LFT  |       0.34000       31219.48|       0.06000        5509.32| 
  LINE, REMOVE                            |                             |                             | 
0033 808-09381                       LUMP |    1895.00000        1895.00|    2000.00000        2000.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0034 808-75272               60.000  LFT  |       4.00000         240.00|      10.00000         600.00| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, WHITE, 24"             |                             |                             | 
0035 808-75297               30.000  LFT  |       4.00000         120.00|      10.00000         300.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0036 808-75300               85.000  LFT  |       1.00000          85.00|       2.50000         212.50| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 420 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 420                     CONTRACT ID : RS-34214-A                   COUNTIES : POSEY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1139301         |(      ) 
                                          |GOHMANN ASPHALT & CONSTRUCTI |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 808-75996              600.000  EACH |       3.35000        2010.00|      13.00000        7800.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0038 808-75998              616.000  EACH |      14.47000        8913.52|       8.50000        5236.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       648,000.00|           $       729,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       648,000.00|           $       729,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 460 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 11/10/12 
     LOCATION     : ON US 27 OVER BLUE CREEK, 2.89 MILES SOUTH OF SR 124             PROJECT(S) :  0300982 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       873,156.79  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $       893,850.45  102.3700% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       915,481.88  104.8474% 
   4   35-1374866     PRIMCO INC                                                                 $       986,008.44  112.9246% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2  ) 35-1057237          |(   3  ) 35-1817530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT BRIDGE PROJECT (REHABILITATION) 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3500.00000        3500.00|    2000.00000        2000.00|    4900.00000        4900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   43900.00000       43900.00|   44600.00000       44600.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240              545.000  SYS  |      15.00000        8175.00|      28.00000       15260.00|      35.00000       19075.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02272              115.000  LFT  |       5.00000         575.00|      10.00000        1150.00|       6.00000         690.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51328                       LUMP |   75000.00000       75000.00|   87000.00000       87000.00|   78000.00000       78000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-51368              840.000  SYS  |       8.00000        6720.00|      17.00000       14280.00|       8.00000        6720.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0012 203-02070               20.000  CYS  |      20.00000         400.00|      36.00000         720.00|      22.00000         440.00 
  BORROW                                  |                             |                             | 
0013 203-08607              280.000  LFT  |      25.00000        7000.00|       6.00000        1680.00|       6.00000        1680.00 
  LINEAR GRADING                          |                             |                             | 
0014 206-51230               24.000  CYS  |      28.00000         672.00|      55.00000        1320.00|      95.00000        2280.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 206-51817              726.000  SFT  |      24.00000       17424.00|      29.00000       21054.00|      46.00000       33396.00 
  SHEET PILING, STEEL                     |                             |                             | 
0016 211-06467               16.000  CYS  |      40.00000         640.00|      93.00000        1488.00|     115.00000        1840.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 302-07455               83.000  CYS  |      38.00000        3154.00|      83.00000        6889.00|      42.00000        3486.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08034              748.000  SYS  |       7.00000        5236.00|       8.00000        5984.00|      11.00000        8228.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0019 406-05521             1369.000  SYS  |       0.11000         150.59|       0.20000         273.80|       0.20000         273.80 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 35-1057237         |(   3  ) 35-1817530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 502-06329              202.000  SYS  |      80.00000       16160.00|      75.00000       15150.00|      70.00000       14140.00 
  PCCP, 12 IN                             |                             |                             | 
0021 503-03489               92.000  EACH |       5.00000         460.00|      23.00000        2116.00|      15.00000        1380.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0022 503-05310               92.000  LFT  |      50.00000        4600.00|     160.00000       14720.00|     155.00000       14260.00 
  TERMINAL JOINT                          |                             |                             | 
0023 601-01522                4.000  EACH |    2125.00000        8500.00|    2113.94000        8455.76|    2114.00000        8456.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0024 601-02241              690.000  LFT  |       1.00000         690.00|       5.41000        3732.90|       5.40000        3726.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0025 601-94689                3.000  EACH |    2700.00000        8100.00|    2677.03000        8031.09|    2677.00000        8031.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              550.000  LFT  |      19.00000       10450.00|      18.75000       10312.50|      18.75000       10312.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0027 601-99132                1.000  EACH |     100.00000         100.00|      97.46000          97.46|      97.50000          97.50 
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             | 
  SPACING                                 |                             |                             | 
0028 602-06729                8.000  EACH |       8.00000          64.00|      12.00000          96.00|      16.00000         128.00 
  BARRIER DELINEATOR                      |                             |                             | 
0029 609-06259              352.000  SYS  |      90.00000       31680.00|      87.00000       30624.00|      70.00000       24640.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0030 610-07487              383.000  TON  |      80.00000       30640.00|      95.00000       36385.00|      72.85000       27901.55 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 616-02320             1375.000  SYS  |       3.00000        4125.00|       3.00000        4125.00|       3.00000        4125.00 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405             1005.000  TON  |      29.00000       29145.00|      22.00000       22110.00|      22.00000       22110.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0034 628-09401               12.000  MOS  |    2300.00000       27600.00|    1750.00000       21000.00|    1800.00000       21600.00 
  FIELD OFFICE, A                         |                             |                             | 
0035 628-11006               12.000  MOS  |     200.00000        2400.00|      65.00000         780.00|     120.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0036 628-11068                1.000  EACH |     200.00000         200.00|     200.00000         200.00|     210.00000         210.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0037 702-51005               92.400  CYS  |     700.00000       64680.00|     855.00000       79002.00|    1320.00000      121968.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0038 702-51863              228.000  EACH |       8.00000        1824.00|      16.00000        3648.00|      11.00000        2508.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 460 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 35-1057237         |(   3  ) 35-1817530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 703-06028             7342.000  LBS  |       1.10000        8076.20|       0.80000        5873.60|       1.00000        7342.00 
  REINFORCING BARS                        |                             |                             | 
0040 703-06029            58116.000  LBS  |       1.10000       63927.60|       0.88000       51142.08|       1.05000       61021.80 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0041 703-97936              477.000  EACH |      15.00000        7155.00|      16.00000        7632.00|      19.00000        9063.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0042 704-51002              170.600  CYS  |     650.00000      110890.00|     765.00000      130509.00|     575.00000       98095.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0043 706-05732                4.000  EACH |    1300.00000        5200.00|    1350.00000        5400.00|    2100.00000        8400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0044 706-51020               21.000  CYS  |     400.00000        8400.00|     675.00000       14175.00|     820.00000       17220.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0045 707-11443              754.000  LFT  |     200.00000      150800.00|     168.00000      126672.00|     178.00000      134212.00 
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             | 
  17 IN. X 36 IN.                         |                             |                             | 
0046 709-51821                       LUMP |    3000.00000        3000.00|    5620.00000        5620.00|    6200.00000        6200.00 
  SURFACE SEAL                            |                             |                             | 
0047 801-03290                2.000  EACH |     150.00000         300.00|     146.00000         292.00|     155.00000         310.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-06203              640.000  LFT  |       0.75000         480.00|       0.50000         320.00|       1.20000         768.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0049 801-06207             4644.000  LFT  |       1.10000        5108.40|       1.08000        5015.52|       1.00000        4644.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0050 801-06640               24.000  EACH |     145.00000        3480.00|     140.00000        3360.00|     140.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06645                4.000  EACH |      60.00000         240.00|      53.00000         212.00|      52.00000         208.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0052 801-06775                       LUMP |   21000.00000       21000.00|    8050.00000        8050.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07024                1.000  EACH |   10000.00000       10000.00|    9978.99000        9978.99|   10000.00000       10000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0054 801-08401              100.000  LFT  |      30.00000        3000.00|      37.00000        3700.00|      30.00000        3000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0055 801-08508              600.000  LFT  |      35.00000       21000.00|      38.00000       22800.00|      30.00000       18000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0056 801-53072                       LUMP |   31000.00000       31000.00|   25750.00000       25750.00|   25750.00000       25750.00 
  TEMPORARY TRAFFIC SIGNAL , WITH         |                             |                             | 
  DETECTION                               |                             |                             | 
0057 808-06716             1777.000  LFT  |       1.00000        1777.00|       0.60000        1066.20|       0.51000         906.27 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 35-1057237         |(   3  ) 35-1817530 
                                          |R A MYERS CONSTRUCTION CO    |R L MCCOY INC                |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 808-10033             1570.000  LFT  |       1.00000        1570.00|       0.65000        1020.50|       0.98000        1538.60 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0059 808-10034              430.000  LFT  |       1.00000         430.00|       0.65000         279.50|       0.98000         421.40 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10036              227.000  LFT  |       1.00000         227.00|       0.65000         147.55|       0.98000         222.46 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0061 808-75996               17.000  EACH |      50.00000         850.00|      20.00000         340.00|      18.00000         306.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-75998               17.000  EACH |      75.00000        1275.00|      12.00000         204.00|      85.00000        1445.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       873,156.79|           $       893,850.45|           $       915,481.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       873,156.79|           $       893,850.45|           $       915,481.88 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT BRIDGE PROJECT (REHABILITATION) 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4293.00000        4293.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   49300.42000       49300.42|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240              545.000  SYS  |      14.12000        7695.40|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02272              115.000  LFT  |       9.72000        1117.80|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51328                       LUMP |  104482.50000      104482.50|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 202-51368              840.000  SYS  |      11.50000        9660.00|                             | 
  SLOPEWALL, REMOVE                       |                             |                             | 
0012 203-02070               20.000  CYS  |      76.25000        1525.00|                             | 
  BORROW                                  |                             |                             | 
0013 203-08607              280.000  LFT  |      16.50000        4620.00|                             | 
  LINEAR GRADING                          |                             |                             | 
0014 206-51230               24.000  CYS  |      48.85000        1172.40|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0015 206-51817              726.000  SFT  |      59.70000       43342.20|                             | 
  SHEET PILING, STEEL                     |                             |                             | 
0016 211-06467               16.000  CYS  |      90.50000        1448.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0017 302-07455               83.000  CYS  |      45.50000        3776.50|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08034              748.000  SYS  |      10.00000        7480.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0019 406-05521             1369.000  SYS  |       0.01000          13.69|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 502-06329              202.000  SYS  |      85.75000       17321.50|                             | 
  PCCP, 12 IN                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 503-03489               92.000  EACH |      25.40000        2336.80|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0022 503-05310               92.000  LFT  |     155.50000       14306.00|                             | 
  TERMINAL JOINT                          |                             |                             | 
0023 601-01522                4.000  EACH |    2113.94000        8455.76|                             | 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0024 601-02241              690.000  LFT  |       5.41000        3732.90|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0025 601-94689                3.000  EACH |    2677.03000        8031.09|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              550.000  LFT  |      18.75000       10312.50|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0027 601-99132                1.000  EACH |      97.46000          97.46|                             | 
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             | 
  SPACING                                 |                             |                             | 
0028 602-06729                8.000  EACH |      11.20000          89.60|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0029 609-06259              352.000  SYS  |      86.55000       30465.60|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0030 610-07487              383.000  TON  |      81.00000       31023.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 616-02320             1375.000  SYS  |       3.63000        4991.25|                             | 
  GEOTEXTILES                             |                             |                             | 
0032 616-06405             1005.000  TON  |      27.50000       27637.50|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0033 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0034 628-09401               12.000  MOS  |    2164.00000       25968.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0035 628-11006               12.000  MOS  |      85.00000        1020.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0036 628-11068                1.000  EACH |      75.00000          75.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0037 702-51005               92.400  CYS  |     885.50000       81820.20|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0038 702-51863              228.000  EACH |      17.55000        4001.40|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0039 703-06028             7342.000  LBS  |       1.34000        9838.28|                             | 
  REINFORCING BARS                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 703-06029            58116.000  LBS  |       1.05000       61021.80|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0041 703-97936              477.000  EACH |      26.50000       12640.50|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0042 704-51002              170.600  CYS  |     825.55000      140838.83|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0043 706-05732                4.000  EACH |    2505.00000       10020.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0044 706-51020               21.000  CYS  |     935.00000       19635.00|                             | 
  RAILING, CONCRETE, C                    |                             |                             | 
0045 707-11443              754.000  LFT  |     177.55000      133872.70|                             | 
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             | 
  17 IN. X 36 IN.                         |                             |                             | 
0046 709-51821                       LUMP |    5414.60000        5414.60|                             | 
  SURFACE SEAL                            |                             |                             | 
0047 801-03290                2.000  EACH |     146.00000         292.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-06203              640.000  LFT  |       0.50000         320.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0049 801-06207             4644.000  LFT  |       1.08000        5015.52|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0050 801-06640               24.000  EACH |     140.00000        3360.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0051 801-06645                4.000  EACH |      53.00000         212.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0052 801-06775                       LUMP |   14025.00000       14025.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0053 801-07024                1.000  EACH |    9978.99000        9978.99|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0054 801-08401              100.000  LFT  |      27.50000        2750.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0055 801-08508              600.000  LFT  |      27.50000       16500.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0056 801-53072                       LUMP |   25750.00000       25750.00|                             | 
  TEMPORARY TRAFFIC SIGNAL , WITH         |                             |                             | 
  DETECTION                               |                             |                             | 
0057 808-06716             1777.000  LFT  |       0.60000        1066.20|                             | 
  LINE, REMOVE                            |                             |                             | 
0058 808-10033             1570.000  LFT  |       0.65000        1020.50|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 460                     CONTRACT ID : B -29063-A                   COUNTIES : ADAMS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1374866          |(       )                    |(      ) 
                                          |PRIMCO INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 808-10034              430.000  LFT  |       0.65000         279.50|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0060 808-10036              227.000  LFT  |       0.65000         147.55|                             | 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0061 808-75996               17.000  EACH |      11.00000         187.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-75998               17.000  EACH |      12.00000         204.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       986,008.44|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       986,008.44|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 470                     CONTRACT ID : B -29991-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 11/01/13 
     LOCATION     : ON SR 54 OVER BUSSERON CREEK, 1.92 MILES EAST OF US 41 AND       PROJECT(S) :  3677015 
                    ON SR 54 OVER COULSON DRAIN, 1.48 MILES EAST OF US 41                          0400087 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $     1,949,479.95  100.0000% 
   2   35-1878024     RAGLE INC                                                                  $     2,132,598.83  109.3932% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,568,009.25  131.7279% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : B -29991-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1878024          |(   3  ) 35-1618530 
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7750.00000        7750.00|   15000.00000       15000.00|   11000.00000       11000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   97450.00000       97450.00|  106500.00000      106500.00|  128400.46000      128400.46 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   38750.00000       38750.00|   42500.00000       42500.00|   50000.00000       50000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51330                       LUMP |   36100.00000       36100.00|   67250.00000       67250.00|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE , BRIDGE 1    |                             |                             | 
0011 202-51330                       LUMP |   31600.00000       31600.00|   67250.00000       67250.00|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE , BRIDGE 2    |                             |                             | 
0012 203-02000             3462.000  CYS  |      10.00000       34620.00|      12.00000       41544.00|      18.00000       62316.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              852.000  CYS  |       1.00000         852.00|      10.00000        8520.00|      11.00000        9372.00 
  BORROW                                  |                             |                             | 
0014 205-06934                2.200  TON  |     250.00000         550.00|     225.00000         495.00|     225.00000         495.00 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937              260.000  LFT  |       9.50000        2470.00|       7.00000        1820.00|       6.70000        1742.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 205-08511              782.000  LFT  |      13.00000       10166.00|       8.00000        6256.00|      20.00000       15640.00 
  EROSION CONTROL , FILTER BERM           |                             |                             | 
0017 205-09543              100.000  TON  |      22.00000        2200.00|      18.00000        1800.00|      35.00000        3500.00 
  NO 2 STONE                              |                             |                             | 
0018 206-51220              336.800  CYS  |      29.00000        9767.20|       1.00000         336.80|      55.00000       18524.00 
  EXCAVATION, WET                         |                             |                             | 
0019 206-51225             1183.300  CYS  |       5.00000        5916.50|      10.00000       11833.00|      25.00000       29582.50 
  EXCAVATION, DRY                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : B -29991-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530 
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 206-51235                       LUMP |   47650.00000       47650.00|   60000.00000       60000.00|   48000.00000       48000.00 
  COFFERDAM , BRIDGE 1                    |                             |                             | 
0021 206-51235                       LUMP |   47650.00000       47650.00|   60000.00000       60000.00|   48000.00000       48000.00 
  COFFERDAM , BRIDGE 2                    |                             |                             | 
0022 207-08263             1902.000  SYS  |      11.00000       20922.00|      20.00000       38040.00|      18.00000       34236.00 
  SUBGRADE TREATMENT, TYPE IA , AGGREGATE |                             |                             | 
  NO. 53 ONLY                             |                             |                             | 
0023 208-09232             9731.000  SFT  |       6.75000       65684.25|       4.00000       38924.00|      20.00000      194620.00 
  REINFORCED STEEPENED SLOPE              |                             |                             | 
0024 211-09267               20.000  CYS  |     266.00000        5320.00|     225.00000        4500.00|     250.00000        5000.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0025 301-07448              692.000  TON  |      34.00000       23528.00|      25.00000       17300.00|      30.00000       20760.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               68.000  CYS  |     115.00000        7820.00|      90.00000        6120.00|      75.00000        5100.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 303-01180              312.000  TON  |      34.00000       10608.00|      30.00000        9360.00|      35.00000       10920.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0028 306-08034             1957.000  SYS  |       4.00000        7828.00|       3.00000        5871.00|       4.00000        7828.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0029 402-07432              130.000  TON  |     130.00000       16900.00|     100.00000       13000.00|      98.00000       12740.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0030 402-07433              215.000  TON  |      94.00000       20210.00|      85.00000       18275.00|      93.00000       19995.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0031 402-07435              258.000  TON  |      95.00000       24510.00|      73.00000       18834.00|      88.00000       22704.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0032 402-07438              138.000  TON  |     102.00000       14076.00|      92.00000       12696.00|     103.00000       14214.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0033 406-05520                1.030  TON  |     500.00000         515.00|     500.00000         515.00|     650.00000         669.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0034 601-01522                8.000  EACH |    2320.00000       18560.00|    2095.00000       16760.00|    2200.00000       17600.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0035 601-01701                1.000  EACH |    2210.00000        2210.00|    1995.00000        1995.00|    1850.00000        1850.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0036 601-02241             1241.000  LFT  |       1.00000        1241.00|       5.60000        6949.60|       4.00000        4964.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0037 601-94689                7.000  EACH |    2655.00000       18585.00|    2395.00000       16765.00|    2700.00000       18900.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-99105             1075.000  LFT  |      19.75000       21231.25|      17.91000       19253.25|      20.00000       21500.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0039 602-06729               20.000  EACH |      16.50000         330.00|      14.20000         284.00|      10.00000         200.00 
  BARRIER DELINEATOR                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : B -29991-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530 
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 609-06259              406.000  SYS  |      80.00000       32480.00|      85.00000       34510.00|      75.00000       30450.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0041 615-06490               13.000  EACH |     145.00000        1885.00|     145.00000        1885.00|     135.00000        1755.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0042 616-02320             1931.000  SYS  |       3.10000        5986.10|       2.00000        3862.00|       2.50000        4827.50 
  GEOTEXTILES                             |                             |                             | 
0043 616-06405             1375.000  TON  |      31.75000       43656.25|      35.00000       48125.00|      45.00000       61875.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0044 616-07266             1790.000  LFT  |       8.75000       15662.50|       7.95000       14230.50|       7.95000       14230.50 
  COIR ROLL                               |                             |                             | 
0045 621-01004                8.000  EACH |      50.00000         400.00|     100.00000         800.00|     100.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770             3691.000  SYS  |       1.17000        4318.47|       1.17000        4318.47|       1.17000        4318.47 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06557              133.000  LBS  |       0.01000           1.33|       0.01000           1.33|       0.01000           1.33 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06559             4275.000  SYS  |       1.55000        6626.25|       1.40000        5985.00|       1.40000        5985.00 
  MULCHED SEEDING, R                      |                             |                             | 
0049 621-06574               96.000  SYS  |      12.00000        1152.00|      15.00000        1440.00|      12.00000        1152.00 
  SODDING                                 |                             |                             | 
0050 622-52436                8.000  EACH |      37.00000         296.00|      37.00000         296.00|      37.00000         296.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0051 628-08520                2.000  EACH |      20.00000          40.00|      50.00000         100.00|     375.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0052 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0053 628-09402               24.000  MOS  |    1150.00000       27600.00|     750.00000       18000.00|    3000.00000       72000.00 
  FIELD OFFICE, B                         |                             |                             | 
0054 628-09407               24.000  MOS  |      20.00000         480.00|      50.00000        1200.00|     250.00000        6000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0055 628-11006               48.000  MOS  |      10.00000         480.00|      50.00000        2400.00|      75.00000        3600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0056 701-06011                2.000  EACH |    3325.00000        6650.00|    1200.00000        2400.00|    1100.00000        2200.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0057 701-09557              164.000  LFT  |      42.00000        6888.00|      35.00000        5740.00|      45.00000        7380.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0058 701-09559                2.000  EACH |    4125.00000        8250.00|     600.00000        1200.00|    1100.00000        2200.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : B -29991-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530 
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 701-09683               28.000  EACH |      99.00000        2772.00|     150.00000        4200.00|     150.00000        4200.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0060 701-09739               24.000  EACH |      99.00000        2376.00|     150.00000        3600.00|     150.00000        3600.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0061 701-09779              656.000  LFT  |      56.55000       37096.80|      50.00000       32800.00|      60.00000       39360.00 
  PREBORED HOLE, 15"                      |                             |                             | 
0062 701-51195             1135.000  LFT  |      62.00000       70370.00|      45.00000       51075.00|      43.00000       48805.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0063 701-95780             2162.000  LFT  |      64.55000      139557.10|      54.00000      116748.00|      45.00000       97290.00 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0064 702-51005              201.400  CYS  |     438.00000       88213.20|     725.00000      146015.00|     535.00000      107749.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0065 703-01540              168.000  EACH |      23.00000        3864.00|      13.00000        2184.00|      15.00000        2520.00 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0066 703-06028            74112.000  LBS  |       0.88000       65218.56|       0.95000       70406.40|       1.00000       74112.00 
  REINFORCING BARS                        |                             |                             | 
0067 703-06029            95996.000  LBS  |       1.07000      102715.72|       1.05000      100795.80|       1.20000      115195.20 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0068 703-97936              608.000  EACH |      21.75000       13224.00|      18.00000       10944.00|      20.00000       12160.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0069 704-51002              773.600  CYS  |     465.50000      360110.80|     600.00000      464160.00|     675.00000      522180.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0070 706-05732                8.000  EACH |    1730.00000       13840.00|    1325.00000       10600.00|    1400.00000       11200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0071 706-51025              488.000  LFT  |      58.75000       28670.00|      33.00000       16104.00|      36.00000       17568.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0072 709-51821                       LUMP |    4500.00000        4500.00|    4200.00000        4200.00|    3430.00000        3430.00 
  SURFACE SEAL , BRIDGE 1                 |                             |                             | 
0073 709-51821                       LUMP |    4500.00000        4500.00|    4200.00000        4200.00|    3430.00000        3430.00 
  SURFACE SEAL , BRIDGE 2                 |                             |                             | 
0074 801-01093                4.000  EACH |    2440.00000        9760.00|    2200.00000        8800.00|    1450.00000        5800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0075 801-03290                6.000  EACH |     375.00000        2250.00|     375.00000        2250.00|     242.00000        1452.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0076 801-06203             2530.000  LFT  |       0.31000         784.30|       0.28000         708.40|       0.39000         986.70 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0077 801-06207            10321.000  LFT  |       1.11000       11456.31|       1.00000       10321.00|       0.93000        9598.53 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0078 801-06218               24.000  LFT  |      60.00000        1440.00|       6.00000         144.00|       9.50000         228.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
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                                                                                                                   PAGE : 470 -6 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 470                     CONTRACT ID : B -29991-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1878024         |(   3  ) 35-1618530 
                                          |CLR INC                      |RAGLE INC                    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0079 801-06640               24.000  EACH |     275.00000        6600.00|     185.00000        4440.00|     163.00000        3912.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0080 801-06645                8.000  EACH |      66.00000         528.00|      60.00000         480.00|      81.00000         648.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0081 801-06775                       LUMP |   34200.00000       34200.00|   20000.00000       20000.00|   18000.00000       18000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0082 801-07024                6.000  EACH |    1000.00000        6000.00|    3000.00000       18000.00|    4950.00000       29700.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0083 801-07119               72.000  LFT  |      28.00000        2016.00|      25.00000        1800.00|      18.00000        1296.00 
  BARRICADE, III-B                        |                             |                             | 
0084 801-08507             1620.000  LFT  |      40.00000       64800.00|      32.50000       52650.00|      45.00000       72900.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0085 801-53072                       LUMP |   24500.00000       24500.00|   42500.00000       42500.00|   22000.00000       22000.00 
  TEMPORARY TRAFFIC SIGNAL , BRIDGE 1     |                             |                             | 
0086 801-53072                       LUMP |   24500.00000       24500.00|   42500.00000       42500.00|   22000.00000       22000.00 
  TEMPORARY TRAFFIC SIGNAL , BRIDGE 2     |                             |                             | 
0087 808-06712              526.000  LFT  |       0.31000         163.06|       0.28000         147.28|       0.80000         420.80 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0088 808-06713             4200.000  LFT  |       0.31000        1302.00|       0.28000        1176.00|       0.44000        1848.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0089 808-06716             3785.000  LFT  |       1.00000        3785.00|       1.00000        3785.00|       0.40000        1514.00 
  LINE, REMOVE                            |                             |                             | 
0090 808-75996               24.000  EACH |      15.00000         360.00|      10.00000         240.00|      25.00000         600.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0091 808-75998               24.000  EACH |      65.75000        1578.00|      65.75000        1578.00|      87.74000        2105.76 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,949,479.95|           $     2,132,598.83|           $     2,568,009.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,949,479.95|           $     2,132,598.83|           $     2,568,009.25 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 480                     CONTRACT ID : B -30780-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 08/04/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE FORT WAYNE DISTRICT          PROJECT(S) :  0800167 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                              $       681,412.89  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES INC                                                     $       749,061.50  109.9277% 
   3   35-2040341     MOONROCK INC                                                               $       834,843.00  122.5165% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : B -30780-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2  ) 35-1817530          |(   3  ) 35-2040341 
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |MOONROCK INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|   20000.00000       20000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   36000.00000       36000.00|   43500.00000       43500.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02240              428.000  SYS  |      35.00000       14980.00|      45.00000       19260.00|      12.00000        5136.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 203-02000               26.000  CYS  |      44.00000        1144.00|      20.00000         520.00|      30.00000         780.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 306-08043             1768.000  SYS  |       6.50000       11492.00|       6.00000       10608.00|       4.75000        8398.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 402-07452              200.000  TON  |     100.00000       20000.00|     100.00000       20000.00|     100.00000       20000.00 
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             | 
0012 406-05520                0.700  TON  |       0.70000           0.49|     100.00000          70.00|     200.00000         140.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 601-01522                4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    1750.00000        7000.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0014 601-02241              100.000  LFT  |       6.00000         600.00|       6.00000         600.00|      12.00000        1200.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0015 601-06035              100.000  LFT  |      40.00000        4000.00|      40.00000        4000.00|      12.00000        1200.00 
  GUARDRAIL, RESET                        |                             |                             | 
0016 609-06257              183.000  SYS  |      90.00000       16470.00|      60.00000       10980.00|      88.00000       16104.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0017 609-06259              232.000  SYS  |      95.00000       22040.00|      70.00000       16240.00|      93.00000       21576.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0018 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : B -30780-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(   3  ) 35-2040341 
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |MOONROCK INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 628-09408                6.000  MOS  |     250.00000        1500.00|     215.00000        1290.00|     125.00000         750.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0020 628-09409                6.000  MOS  |      65.00000         390.00|     190.00000        1140.00|      75.00000         450.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0021 628-11006                6.000  MOS  |      65.00000         390.00|     125.00000         750.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0022 628-11068                1.000  EACH |     250.00000         250.00|     200.00000         200.00|     125.00000         125.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0023 702-51864              177.000  EACH |      20.00000        3540.00|      15.00000        2655.00|      25.00000        4425.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0024 703-06029            19474.000  LBS  |       1.00000       19474.00|       1.15000       22395.10|       1.30000       25316.20 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0025 706-05732                4.000  EACH |    1500.00000        6000.00|    2000.00000        8000.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0026 708-51813              350.000  SFT  |      75.00000       26250.00|     129.00000       45150.00|      75.00000       26250.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0027 709-04647                       LUMP |   57600.00000       57600.00|   45150.00000       45150.00|   49500.00000       49500.00 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0028 722-51852             7565.000  SFT  |      38.00000      287470.00|      44.00000      332860.00|      51.00000      385815.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0029 724-03276              177.000  LFT  |      15.00000        2655.00|      44.00000        7788.00|      95.00000       16815.00 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
0030 724-03276             1056.000  LFT  |      44.00000       46464.00|      46.00000       48576.00|      95.00000      100320.00 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
  REPAIR                                  |                             |                             | 
0031 724-51925               34.000  LFT  |      51.00000        1734.00|     250.00000        8500.00|      90.00000        3060.00 
  STRUCTURAL EXPANSION JOINT, SS , REPAIR |                             |                             | 
0032 801-03290                8.000  EACH |      27.00000         216.00|      27.00000         216.00|      27.00000         216.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-04308                8.000  EACH |      53.00000         424.00|      53.00000         424.00|      53.00000         424.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0034 801-06625               63.000  EACH |      84.00000        5292.00|      84.00000        5292.00|      84.00000        5292.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0035 801-06640               24.000  EACH |      21.00000         504.00|      21.00000         504.00|      21.00000         504.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06710               28.000  DAY  |      50.00000        1400.00|      20.00000         560.00|       1.55000          43.40 
  FLASHING ARROW SIGN                     |                             |                             | 
0037 801-06775                       LUMP |   65000.00000       65000.00|   77000.00000       77000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 801-07118              240.000  LFT  |       1.55000         372.00|       1.55000         372.00|       1.55000         372.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 480                     CONTRACT ID : B -30780-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(   3  ) 35-2040341 
                                          |R L MCCOY INC                |PIONEER ASSOCIATES INC       |MOONROCK INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 801-07119               40.000  LFT  |       1.75000          70.00|       1.75000          70.00|       1.75000          70.00 
  BARRICADE, III-B                        |                             |                             | 
0040 801-92448              372.000  DAY  |      30.00000       11160.00|       5.00000        1860.00|      15.00000        5580.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0041 808-06712               28.000  LFT  |       1.45000          40.60|       1.45000          40.60|       1.45000          40.60 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0042 808-06713              462.000  LFT  |       1.45000         669.90|       1.45000         669.90|       1.45000         669.90 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0043 808-06714              562.000  LFT  |       1.45000         814.90|       1.45000         814.90|       1.45000         814.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       681,412.89|           $       749,061.50|           $       834,843.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       681,412.89|           $       749,061.50|           $       834,843.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 490                     CONTRACT ID : B -30915-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE DECK REPLACEMENT                                     COMPLETION DATE : 10/06/12 
     LOCATION     : ON SR 930 OVER N & S RAILROAD EASTBOUND LANE, 5.36 MILES         PROJECT(S) :  0800240 
                    EAST OF US 27 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO INC                                                                 $     1,247,370.25  100.0000% 
   2   35-1057237     R L MCCOY INC                                                              $     1,284,731.62  102.9952% 
   3   38-2675420     ANLAAN CORPORATION                                                         $     1,333,895.62  106.9366% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 490                     CONTRACT ID : B -30915-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1057237          |(   3  ) 38-2675420 
                                          |PRIMCO INC                   |R L MCCOY INC                |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    9000.00000        9000.00|    4000.00000        4000.00|   73888.00000       73888.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   62368.51000       62368.51|   64000.00000       64000.00|   63000.00000       63000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02240              258.000  SYS  |      26.46000        6826.68|      26.00000        6708.00|       5.00000        1290.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-51328                       LUMP |  246639.46000      246639.46|  180000.00000      180000.00|  323000.00000      323000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 203-02000              400.000  CYS  |      40.00000       16000.00|      26.00000       10400.00|      15.00000        6000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              260.000  CYS  |      25.75000        6695.00|      20.00000        5200.00|      20.00000        5200.00 
  BORROW                                  |                             |                             | 
0011 206-51230              259.000  CYS  |      40.00000       10360.00|      10.00000        2590.00|      18.00000        4662.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0012 206-93520             1200.000  SFT  |      18.00000       21600.00|      40.00000       48000.00|       5.00000        6000.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0013 211-06467               38.000  CYS  |      80.00000        3040.00|      74.00000        2812.00|      60.00000        2280.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0014 302-07455               52.000  CYS  |      85.00000        4420.00|     100.00000        5200.00|      20.00000        1040.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08043              480.000  SYS  |      16.00000        7680.00|      14.50000        6960.00|      12.00000        5760.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 406-05521             1366.000  SYS  |       0.10000         136.60|       0.50000         683.00|       0.50000         683.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 502-06329              161.000  SYS  |      75.00000       12075.00|      85.00000       13685.00|      85.00000       13685.00 
  PCCP, 12 IN                             |                             |                             | 
0018 503-03489               72.000  EACH |      20.00000        1440.00|      25.00000        1800.00|      25.00000        1800.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0019 503-05310               74.000  LFT  |     150.00000       11100.00|     100.00000        7400.00|     107.00000        7918.00 
  TERMINAL JOINT                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 490                     CONTRACT ID : B -30915-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(   3  ) 38-2675420 
                                          |PRIMCO INC                   |R L MCCOY INC                |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-01522                2.000  EACH |    2500.00000        5000.00|    2900.00000        5800.00|    2900.00000        5800.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0021 601-02241               80.000  LFT  |       4.00000         320.00|       5.00000         400.00|       5.00000         400.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0022 601-99132                2.000  EACH |     200.00000         400.00|     100.00000         200.00|     100.00000         200.00 
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             | 
  SPACING                                 |                             |                             | 
0023 602-06729               12.000  EACH |      15.00000         180.00|      14.00000         168.00|      10.00000         120.00 
  BARRIER DELINEATOR                      |                             |                             | 
0024 609-06259              226.000  SYS  |     115.00000       25990.00|      95.00000       21470.00|      95.00000       21470.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0025 610-07788              833.000  TON  |      68.00000       56644.00|      74.00000       61642.00|      60.00000       49980.00 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0026 616-02320               94.000  SYS  |       5.00000         470.00|       6.50000         611.00|       3.00000         282.00 
  GEOTEXTILES                             |                             |                             | 
0027 619-04414                2.000  EACH |     300.00000         600.00|     230.00000         460.00|     200.00000         400.00 
  DRAIN EXTENSION                         |                             |                             | 
0028 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0029 628-09401               12.000  MOS  |    2000.00000       24000.00|    1800.00000       21600.00|    1500.00000       18000.00 
  FIELD OFFICE, A                         |                             |                             | 
0030 628-11006               24.000  MOS  |      95.00000        2280.00|      65.00000        1560.00|      50.00000        1200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0031 628-11068                2.000  EACH |      95.00000         190.00|     250.00000         500.00|      50.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0032 701-09739                8.000  EACH |      90.00000         720.00|     100.00000         800.00|     150.00000        1200.00 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0033 701-51195              508.000  LFT  |      43.73000       22214.84|      50.00000       25400.00|      20.00000       10160.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0034 702-51005              168.500  CYS  |     663.00000      111715.50|     985.00000      165972.50|     600.00000      101100.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0035 702-51110              644.000  LBS  |       3.30000        2125.20|       3.00000        1932.00|       5.00000        3220.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0036 702-51863              208.000  EACH |      12.50000        2600.00|      16.00000        3328.00|      12.00000        2496.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0037 703-06028            24563.000  LBS  |       1.10000       27019.30|       0.80000       19650.40|       1.00000       24563.00 
  REINFORCING BARS                        |                             |                             | 
0038 703-06029            82670.000  LBS  |       1.15000       95070.50|       0.88000       72749.60|       1.00000       82670.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 490                     CONTRACT ID : B -30915-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(   3  ) 38-2675420 
                                          |PRIMCO INC                   |R L MCCOY INC                |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 703-97936              417.000  EACH |      25.00000       10425.00|      22.00000        9174.00|      20.00000        8340.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0040 704-51002              216.900  CYS  |     650.00000      140985.00|     935.00000      202801.50|     750.00000      162675.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0041 706-05732                2.000  EACH |    1000.00000        2000.00|    1400.00000        2800.00|    1400.00000        2800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0042 706-51020               36.800  CYS  |     535.00000       19688.00|     550.00000       20240.00|     420.00000       15456.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0043 707-11443              729.000  LFT  |     124.41000       90694.89|     158.00000      115182.00|     131.00000       95499.00 
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             | 
  17 IN. X 36 IN.                         |                             |                             | 
0044 709-51821                       LUMP |    4530.15000        4530.15|    6010.00000        6010.00|    6500.00000        6500.00 
  SURFACE SEAL                            |                             |                             | 
0045 710-09158              200.000  SFT  |      50.00000       10000.00|      74.00000       14800.00|      50.00000       10000.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0046 711-02707               12.000  EACH |     250.00000        3000.00|     200.00000        2400.00|     150.00000        1800.00 
  ANCHOR PLATE                            |                             |                             | 
0047 711-51038                       LUMP |   33000.00000       33000.00|   27000.00000       27000.00|   25000.00000       25000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0048 711-96800             1428.000  EACH |       5.00000        7140.00|       4.00000        5712.00|       4.00000        5712.00 
  STUD SHEAR CONNECTORS                   |                             |                             | 
0049 711-96899                       LUMP |   35000.00000       35000.00|   25000.00000       25000.00|    5000.00000        5000.00 
  BEAMS, RESET                            |                             |                             | 
0050 713-51820                       LUMP |    9000.00000        9000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  TEMPORARY SUPPORT                       |                             |                             | 
0051 715-05407              106.000  LFT  |      20.00000        2120.00|       9.00000         954.00|      10.00000        1060.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0052 724-03276               86.000  LFT  |     115.00000        9890.00|     120.00000       10320.00|     300.00000       25800.00 
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             | 
0053 726-92406                8.000  EACH |     490.00000        3920.00|     950.00000        7600.00|     500.00000        4000.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0054 726-96576                8.000  EACH |     805.00000        6440.00|    1400.00000       11200.00|    1000.00000        8000.00 
  BEARING ASSEMBLY, FIXED                 |                             |                             | 
0055 801-03290                1.000  EACH |     199.00000         199.00|     199.00000         199.00|     199.00000         199.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0056 801-06203              360.000  LFT  |       0.95000         342.00|       0.95000         342.00|       0.95000         342.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0057 801-06207             3471.000  LFT  |       1.08000        3748.68|       1.08000        3748.68|       1.08000        3748.68 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0058 801-06640               11.000  EACH |     162.00000        1782.00|     162.00000        1782.00|     162.00000        1782.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 490                     CONTRACT ID : B -30915-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(   3  ) 38-2675420 
                                          |PRIMCO INC                   |R L MCCOY INC                |ANLAAN CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 801-06645                2.000  EACH |      63.50000         127.00|      63.50000         127.00|      63.50000         127.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0060 801-06710              180.000  DAY  |       6.00000        1080.00|       6.00000        1080.00|       6.00000        1080.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0061 801-06775                       LUMP |   19100.00000       19100.00|    8100.00000        8100.00|   70000.00000       70000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0062 801-07023                1.000  EACH |    9500.00000        9500.00|    5500.00000        5500.00|    5500.00000        5500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0063 801-07118               72.000  LFT  |       8.05000         579.60|       8.05000         579.60|       8.05000         579.60 
  BARRICADE, III-A                        |                             |                             | 
0064 801-08401              250.000  LFT  |      23.00000        5750.00|      27.00000        6750.00|      20.00000        5000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0065 801-08508              520.000  LFT  |      24.00000       12480.00|      36.00000       18720.00|      20.00000       10400.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0066 801-09133                2.000  EACH |    2330.00000        4660.00|    2330.00000        4660.00|    2330.00000        4660.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0067 808-06716              970.000  LFT  |       0.77000         746.90|       0.77000         746.90|       0.77000         746.90 
  LINE, REMOVE                            |                             |                             | 
0068 808-10031              269.000  LFT  |       0.86000         231.34|       0.86000         231.34|       0.86000         231.34 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0069 808-10033              974.000  LFT  |       0.86000         837.64|       0.86000         837.64|       0.86000         837.64 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0070 808-10034              811.000  LFT  |       0.86000         697.46|       0.86000         697.46|       0.86000         697.46 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0071 601-09238               10.000  EACH |      75.00000         750.00|      75.00000         750.00|      75.00000         750.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,247,370.25|           $     1,284,731.62|           $     1,333,895.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,247,370.25|           $     1,284,731.62|           $     1,333,895.62 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 10/20/12 
     LOCATION     : ON I-69 OVER BARRON CREEK, 1.44 MILES NORTH OF SR 26             PROJECT(S) :  0800969 
                                                                                                   0800970 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                              $     1,863,542.15  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $     1,873,738.29  100.5471% 
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,967,920.51  105.6011% 
   4   38-3806996     HIS CONSTRUCTORS INC                                                       $     2,117,842.48  113.6461% 
   5   38-2675420     ANLAAN CORPORATION                                                         $     2,326,942.28  124.8666% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2  ) 35-1374866          |(   3  ) 35-1128289 
                                          |R L MCCOY INC                |PRIMCO INC                   |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|    8372.00000        8372.00|    6800.00000        6800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   93000.00000       93000.00|   93686.91000       93686.91|   98350.00000       98350.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240             1738.000  SYS  |      20.00000       34760.00|      13.43000       23341.34|      14.25000       24766.50 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   65000.00000       65000.00|   63776.00000       63776.00|   55000.00000       55000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0011 202-51328                       LUMP |   65000.00000       65000.00|   86151.97000       86151.97|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0012 203-02000              500.000  CYS  |      21.91000       10955.00|      21.91000       10955.00|      21.25000       10625.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              560.000  CYS  |      14.06000        7873.60|      14.06000        7873.60|      20.00000       11200.00 
  BORROW                                  |                             |                             | 
0014 205-06930               16.800  TON  |      54.47000         915.10|      54.47000         915.10|      45.00000         756.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0015 205-06932              120.000  LFT  |      10.76000        1291.20|      15.26000        1831.20|      10.50000        1260.00 
  TEMPORARY CHECK DAM, STRAW BALES ,      |                             |                             | 
  Modified                                |                             |                             | 
0016 205-06937             3920.000  LFT  |       1.39000        5448.80|       1.94000        7604.80|       1.25000        4900.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      30.00000        3000.00|      28.85000        2885.00|      50.00000        5000.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08263             6300.000  SYS  |      15.02000       94626.00|      15.02000       94626.00|      14.75000       92925.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1128289 
                                          |R L MCCOY INC                |PRIMCO INC                   |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 211-09267               51.200  CYS  |      69.00000        3532.80|     157.00000        8038.40|     105.00000        5376.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0020 302-06464               34.000  CYS  |      68.00000        2312.00|      90.10000        3063.40|     125.00000        4250.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0021 302-07455               96.200  CYS  |      82.00000        7888.40|      47.41000        4560.84|      90.00000        8658.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-01180               12.000  TON  |      49.00000         588.00|      50.34000         604.08|      45.00000         540.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 306-08036               89.000  SYS  |      26.93000        2396.77|      26.93000        2396.77|      30.00000        2670.00 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0024 306-08037               89.000  SYS  |      26.93000        2396.77|      26.93000        2396.77|      30.00000        2670.00 
  MILLING, ASPHALT, 3 IN                  |                             |                             | 
0025 306-08043               70.000  SYS  |      26.93000        1885.10|      26.93000        1885.10|      30.00000        2100.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07453             4626.000  TON  |      49.71000      229958.46|      50.00000      231300.00|      64.50000      298377.00 
  HMA FOR TEMPORARY PAVEMENT, TYPE , D    |                             |                             | 
0027 402-07784              123.000  TON  |     102.47000       12603.81|     102.47000       12603.81|     105.00000       12915.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0028 402-07785              211.000  TON  |      70.66000       14909.26|      70.66000       14909.26|      72.50000       15297.50 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0029 402-07786              721.000  TON  |      56.70000       40880.70|      56.70000       40880.70|      60.00000       43260.00 
  HMA BASE, TYPE D                        |                             |                             | 
0030 402-07787               59.500  TON  |     122.26000        7274.47|     122.26000        7274.47|     130.00000        7735.00 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0031 406-05520                1.440  TON  |     488.30000         703.15|     488.30000         703.15|     500.00000         720.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 502-06329             1160.000  SYS  |      62.00000       71920.00|      55.75000       64670.00|      60.00000       69600.00 
  PCCP, 12 IN                             |                             |                             | 
0033 503-03489              104.000  EACH |      20.00000        2080.00|      34.50000        3588.00|      40.00000        4160.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0034 503-05240              520.000  LFT  |      12.00000        6240.00|      25.50000       13260.00|      16.00000        8320.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0035 503-05310              104.000  LFT  |     154.00000       16016.00|     149.60000       15558.40|     195.00000       20280.00 
  TERMINAL JOINT                          |                             |                             | 
0036 601-01522                6.000  EACH |    2035.00000       12210.00|    2035.00000       12210.00|    2035.00000       12210.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0037 601-02241             1125.000  LFT  |       4.00000        4500.00|       4.00000        4500.00|       4.00000        4500.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0038 601-03464                2.000  EACH |      50.00000         100.00|      50.00000         100.00|      50.00000         100.00 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0039 601-94689                1.000  EACH |    2550.00000        2550.00|    2550.00000        2550.00|    2550.00000        2550.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1128289 
                                          |R L MCCOY INC                |PRIMCO INC                   |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 601-94690                2.000  EACH |    4100.00000        8200.00|    4100.00000        8200.00|    4100.00000        8200.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0041 601-99105              425.000  LFT  |      19.00000        8075.00|      19.00000        8075.00|      19.00000        8075.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0042 601-99108              450.000  LFT  |      25.00000       11250.00|      25.00000       11250.00|      25.00000       11250.00 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0043 601-99132                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             | 
  SPACING                                 |                             |                             | 
0044 602-06729               20.000  EACH |      10.00000         200.00|      11.20000         224.00|      15.00000         300.00 
  BARRIER DELINEATOR                      |                             |                             | 
0045 606-07484             5307.000  LFT  |       0.56000        2971.92|       1.55000        8225.85|       1.00000        5307.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0046 609-06259              577.400  SYS  |      91.00000       52543.40|      78.50000       45325.90|      85.00000       49079.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0047 616-02320              633.300  SYS  |       3.20000        2026.56|       3.63000        2298.88|       3.00000        1899.90 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              430.000  TON  |      64.00000       27520.00|      53.00000       22790.00|      65.00000       27950.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405               40.000  TON  |      36.00000        1440.00|      74.00000        2960.00|      55.00000        2200.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 621-01004                8.000  EACH |     600.00000        4800.00|     600.00000        4800.00|     325.00000        2600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0051 621-02770             2941.000  SYS  |       1.19000        3499.79|       1.19000        3499.79|       1.25000        3676.25 
  EROSION CONTROL BLANKET                 |                             |                             | 
0052 621-06545                1.600  TON  |     439.00000         702.40|     439.00000         702.40|    1050.00000        1680.00 
  FERTILIZER                              |                             |                             | 
0053 621-06553              646.000  LBS  |       4.63000        2990.98|       4.63000        2990.98|       4.25000        2745.50 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06557              324.000  LBS  |       3.50000        1134.00|       3.50000        1134.00|       2.15000         696.60 
  SEED MIXTURE, T                         |                             |                             | 
0055 621-06565               12.000  TON  |     390.00000        4680.00|     390.00000        4680.00|     315.00000        3780.00 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06574               53.400  SYS  |      22.00000        1174.80|      22.00000        1174.80|      11.00000         587.40 
  SODDING                                 |                             |                             | 
0057 628-08520                1.000  EACH |     250.00000         250.00|      75.00000          75.00|     125.00000         125.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0058 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1128289 
                                          |R L MCCOY INC                |PRIMCO INC                   |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 628-09402               12.000  MOS  |    1850.00000       22200.00|    2300.00000       27600.00|    1950.00000       23400.00 
  FIELD OFFICE, B                         |                             |                             | 
0060 628-11006               12.000  MOS  |      65.00000         780.00|      85.00000        1020.00|     120.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0061 702-51005               29.600  CYS  |    1600.00000       47360.00|     875.00000       25900.00|     800.00000       23680.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0062 702-51863               84.000  EACH |      17.00000        1428.00|      14.75000        1239.00|      15.00000        1260.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0063 703-06029           185038.000  LBS  |       0.88000      162833.44|       0.96000      177636.48|       0.85000      157282.30 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0064 703-97936              204.000  EACH |      19.00000        3876.00|      25.50000        5202.00|      21.00000        4284.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0065 704-51002              596.400  CYS  |     500.00000      298200.00|     525.00000      313110.00|     635.00000      378714.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05734                8.000  EACH |    1900.00000       15200.00|    1637.00000       13096.00|    1725.00000       13800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0067 706-09959              436.000  LFT  |      66.00000       28776.00|      57.85000       25222.60|      74.00000       32264.00 
  RAILING, CONCRETE, FT                   |                             |                             | 
0068 709-51821                       LUMP |    7940.00000        7940.00|    5934.80000        5934.80|   10000.00000       10000.00 
  SURFACE SEAL                            |                             |                             | 
0069 715-05053               80.000  LFT  |      19.00000        1520.00|      18.00000        1440.00|      22.00000        1760.00 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0070 718-06528                8.000  EACH |     490.00000        3920.00|     650.00000        5200.00|     525.00000        4200.00 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0071 718-08308             1240.000  LFT  |      19.00000       23560.00|      11.52000       14284.80|      13.75000       17050.00 
  UNDERDRAIN, PATCHING                    |                             |                             | 
0072 801-03290                4.000  EACH |     138.00000         552.00|     138.00000         552.00|     240.00000         960.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0073 801-06207            12680.000  LFT  |       1.01000       12806.80|       1.01000       12806.80|       0.95000       12046.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0074 801-06469             8296.000  LFT  |       1.61000       13356.56|       1.61000       13356.56|       1.85000       15347.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN                                    |                             |                             | 
0075 801-06640               31.000  EACH |      93.00000        2883.00|      93.00000        2883.00|     180.00000        5580.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645                3.000  EACH |      87.00000         261.00|      87.00000         261.00|     105.00000         315.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06710              500.000  DAY  |       6.00000        3000.00|       6.00000        3000.00|      19.25000        9625.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0078 801-07118               36.000  LFT  |      11.90000         428.40|      11.90000         428.40|      14.25000         513.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1374866         |(   3  ) 35-1128289 
                                          |R L MCCOY INC                |PRIMCO INC                   |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0079 801-07119               72.000  LFT  |      14.55000        1047.60|      14.55000        1047.60|      15.25000        1098.00 
  BARRICADE, III-B                        |                             |                             | 
0080 801-07606             1130.000  LFT  |      29.18000       32973.40|      29.18000       32973.40|      29.00000       32770.00 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0081 801-08400             1805.000  LFT  |      30.00000       54150.00|      25.50000       46027.50|      30.00000       54150.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0082 801-08507              780.000  LFT  |      35.00000       27300.00|      26.00000       20280.00|      32.50000       25350.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0083 801-52817                2.000  EACH |   53378.00000      106756.00|   58377.52000      116755.04|   33000.00000       66000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0084 804-06770                8.000  EACH |      23.00000         184.00|      23.00000         184.00|      23.00000         184.00 
  DELINEATOR POST                         |                             |                             | 
0086 808-06713             9274.000  LFT  |       0.11000        1020.14|       0.11000        1020.14|       0.23000        2133.02 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0087 808-06714             9274.000  LFT  |       0.11000        1020.14|       0.11000        1020.14|       0.23000        2133.02 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0088 808-06716             4847.000  LFT  |       0.49000        2375.03|       0.49000        2375.03|       0.50000        2423.50 
  LINE, REMOVE                            |                             |                             | 
0089 808-75051              746.000  LFT  |       1.50000        1119.00|       1.50000        1119.00|       1.90000        1417.40 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0090 808-75054              746.000  LFT  |       1.50000        1119.00|       1.50000        1119.00|       1.90000        1417.40 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN                                    |                             |                             | 
0092 808-75996               40.000  EACH |      20.00000         800.00|      11.00000         440.00|      60.00000        2400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0093 808-75998               40.000  EACH |      12.00000         480.00|      12.00000         480.00|      55.00000        2200.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0094 801-06775                       LUMP |   17950.00000       17950.00|   20152.93000       20152.93|   40549.02000       40549.02 
  MAINTAINING TRAFFIC                     |                             |                             | 
0095 808-75994               40.000  EACH |       4.55000         182.00|       4.55000         182.00|      12.25000         490.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0096 808-75001             2318.000  LFT  |       0.15000         347.70|       0.15000         347.70|       0.45000        1043.10 
  LINE, PAINT, BROKEN, WHITE, 5 IN        |                             |                             | 
0097 808-75061              186.000  LFT  |       2.45000         455.70|       2.45000         455.70|       2.75000         511.50 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN                                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,863,542.15|           $     1,873,738.29|           $     1,967,920.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,863,542.15|           $     1,873,738.29|           $     1,967,920.51 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 38-2675420         |(      ) 
                                          |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    6300.00000        6300.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  105000.00000      105000.00|  100000.00000      100000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240             1738.000  SYS  |      18.00000       31284.00|      13.00000       22594.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   62500.00000       62500.00|  100000.00000      100000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 1                              |                             |                             | 
0011 202-51328                       LUMP |   62500.00000       62500.00|  100000.00000      100000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0012 203-02000              500.000  CYS  |      55.00000       27500.00|      21.00000       10500.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070              560.000  CYS  |      14.50000        8120.00|      15.00000        8400.00| 
  BORROW                                  |                             |                             | 
0014 205-06930               16.800  TON  |      57.00000         957.60|      55.00000         924.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0015 205-06932              120.000  LFT  |      11.00000        1320.00|      10.00000        1200.00| 
  TEMPORARY CHECK DAM, STRAW BALES ,      |                             |                             | 
  Modified                                |                             |                             | 
0016 205-06937             3920.000  LFT  |       1.45000        5684.00|       1.15000        4508.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |      40.00000        4000.00|      14.00000        1400.00| 
  NO 2 STONE                              |                             |                             | 
0018 207-08263             6300.000  SYS  |      16.00000      100800.00|      15.00000       94500.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 38-2675420         |(      ) 
                                          |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 211-09267               51.200  CYS  |     115.00000        5888.00|     150.00000        7680.00| 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0020 302-06464               34.000  CYS  |     150.00000        5100.00|      41.00000        1394.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0021 302-07455               96.200  CYS  |      95.00000        9139.00|      41.00000        3944.20| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 303-01180               12.000  TON  |      80.00000         960.00|      25.00000         300.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 306-08036               89.000  SYS  |      38.00000        3382.00|      27.00000        2403.00| 
  MILLING, ASPHALT, 2 IN                  |                             |                             | 
0024 306-08037               89.000  SYS  |      38.00000        3382.00|      27.00000        2403.00| 
  MILLING, ASPHALT, 3 IN                  |                             |                             | 
0025 306-08043               70.000  SYS  |      40.00000        2800.00|      27.00000        1890.00| 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07453             4626.000  TON  |      52.00000      240552.00|      56.50000      261369.00| 
  HMA FOR TEMPORARY PAVEMENT, TYPE , D    |                             |                             | 
0027 402-07784              123.000  TON  |     105.00000       12915.00|     103.00000       12669.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0028 402-07785              211.000  TON  |      72.00000       15192.00|      71.00000       14981.00| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0029 402-07786              721.000  TON  |      58.00000       41818.00|      57.00000       41097.00| 
  HMA BASE, TYPE D                        |                             |                             | 
0030 402-07787               59.500  TON  |     126.00000        7497.00|     123.00000        7318.50| 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0031 406-05520                1.440  TON  |     495.00000         712.80|     489.00000         704.16| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 502-06329             1160.000  SYS  |      75.00000       87000.00|      80.00000       92800.00| 
  PCCP, 12 IN                             |                             |                             | 
0033 503-03489              104.000  EACH |      22.00000        2288.00|      25.00000        2600.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
0034 503-05240              520.000  LFT  |      16.50000        8580.00|      20.00000       10400.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0035 503-05310              104.000  LFT  |     150.00000       15600.00|      34.00000        3536.00| 
  TERMINAL JOINT                          |                             |                             | 
0036 601-01522                6.000  EACH |    2100.00000       12600.00|    2035.00000       12210.00| 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0037 601-02241             1125.000  LFT  |       4.10000        4612.50|       4.00000        4500.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0038 601-03464                2.000  EACH |      51.00000         102.00|      50.00000         100.00| 
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             | 
  SECTION                                 |                             |                             | 
0039 601-94689                1.000  EACH |    2600.00000        2600.00|    2550.00000        2550.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 38-2675420         |(      ) 
                                          |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 601-94690                2.000  EACH |    4200.00000        8400.00|    4100.00000        8200.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0041 601-99105              425.000  LFT  |      20.00000        8500.00|      19.00000        8075.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0042 601-99108              450.000  LFT  |      26.00000       11700.00|      25.00000       11250.00| 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0043 601-99132                1.000  EACH |     105.00000         105.00|     100.00000         100.00| 
  GUARDRAIL, TRANSITION, VH, 6 FT-3 IN    |                             |                             | 
  SPACING                                 |                             |                             | 
0044 602-06729               20.000  EACH |      13.50000         270.00|      15.00000         300.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0045 606-07484             5307.000  LFT  |       1.25000        6633.75|       0.85000        4510.95| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0046 609-06259              577.400  SYS  |      90.00000       51966.00|      90.00000       51966.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0047 616-02320              633.300  SYS  |       2.50000        1583.25|       3.00000        1899.90| 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              430.000  TON  |      65.00000       27950.00|      75.00000       32250.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-06405               40.000  TON  |      45.00000        1800.00|      40.00000        1600.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0050 621-01004                8.000  EACH |     610.00000        4880.00|     300.00000        2400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0051 621-02770             2941.000  SYS  |       1.20000        3529.20|       1.13000        3323.33| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0052 621-06545                1.600  TON  |     450.00000         720.00|    1000.00000        1600.00| 
  FERTILIZER                              |                             |                             | 
0053 621-06553              646.000  LBS  |       4.70000        3036.20|       4.00000        2584.00| 
  SEED MIXTURE, R                         |                             |                             | 
0054 621-06557              324.000  LBS  |       3.70000        1198.80|       2.00000         648.00| 
  SEED MIXTURE, T                         |                             |                             | 
0055 621-06565               12.000  TON  |     395.00000        4740.00|     295.00000        3540.00| 
  MULCHING MATERIAL                       |                             |                             | 
0056 621-06574               53.400  SYS  |      23.00000        1228.20|      10.00000         534.00| 
  SODDING                                 |                             |                             | 
0057 628-08520                1.000  EACH |     150.00000         150.00|     250.00000         250.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0058 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 38-2675420         |(      ) 
                                          |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 628-09402               12.000  MOS  |    1850.00000       22200.00|    1500.00000       18000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0060 628-11006               12.000  MOS  |      75.00000         900.00|      70.00000         840.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0061 702-51005               29.600  CYS  |    1200.00000       35520.00|     500.00000       14800.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0062 702-51863               84.000  EACH |      12.00000        1008.00|      15.00000        1260.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0063 703-06029           185038.000  LBS  |       0.95000      175786.10|       0.80000      148030.40| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0064 703-97936              204.000  EACH |      22.00000        4488.00|      35.00000        7140.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0065 704-51002              596.400  CYS  |     750.00000      447300.00|    1000.00000      596400.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0066 706-05734                8.000  EACH |    1800.00000       14400.00|    3500.00000       28000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0067 706-09959              436.000  LFT  |      55.00000       23980.00|      85.00000       37060.00| 
  RAILING, CONCRETE, FT                   |                             |                             | 
0068 709-51821                       LUMP |   10000.00000       10000.00|    8000.00000        8000.00| 
  SURFACE SEAL                            |                             |                             | 
0069 715-05053               80.000  LFT  |      32.00000        2560.00|      19.00000        1520.00| 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0070 718-06528                8.000  EACH |     625.00000        5000.00|     690.00000        5520.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0071 718-08308             1240.000  LFT  |      17.00000       21080.00|      13.00000       16120.00| 
  UNDERDRAIN, PATCHING                    |                             |                             | 
0072 801-03290                4.000  EACH |     140.00000         560.00|     138.00000         552.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0073 801-06207            12680.000  LFT  |       1.05000       13314.00|       1.05000       13314.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0074 801-06469             8296.000  LFT  |       1.65000       13688.40|       1.65000       13688.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN                                    |                             |                             | 
0075 801-06640               31.000  EACH |      95.00000        2945.00|      93.00000        2883.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0076 801-06645                3.000  EACH |      92.00000         276.00|      87.00000         261.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0077 801-06710              500.000  DAY  |       6.20000        3100.00|       6.00000        3000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0078 801-07118               36.000  LFT  |      12.00000         432.00|      11.90000         428.40| 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 500                     CONTRACT ID : B -31380-A                   COUNTIES : GRANT 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-3806996          |(   5   ) 38-2675420         |(      ) 
                                          |HIS CONSTRUCTORS INC         |ANLAAN CORPORATION           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0079 801-07119               72.000  LFT  |      14.75000        1062.00|      14.55000        1047.60| 
  BARRICADE, III-B                        |                             |                             | 
0080 801-07606             1130.000  LFT  |      30.00000       33900.00|      23.00000       25990.00| 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0081 801-08400             1805.000  LFT  |      24.00000       43320.00|      45.00000       81225.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0082 801-08507              780.000  LFT  |      28.00000       21840.00|      50.00000       39000.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0083 801-52817                2.000  EACH |   67000.00000      134000.00|   65000.00000      130000.00| 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0084 804-06770                8.000  EACH |      24.00000         192.00|      23.00000         184.00| 
  DELINEATOR POST                         |                             |                             | 
0086 808-06713             9274.000  LFT  |       0.11000        1020.14|       0.13000        1205.62| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0087 808-06714             9274.000  LFT  |       0.11000        1020.14|       0.13000        1205.62| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0088 808-06716             4847.000  LFT  |       0.50000        2423.50|       0.50000        2423.50| 
  LINE, REMOVE                            |                             |                             | 
0089 808-75051              746.000  LFT  |       1.60000        1193.60|       1.50000        1119.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0090 808-75054              746.000  LFT  |       1.60000        1193.60|       1.50000        1119.00| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN                                    |                             |                             | 
0092 808-75996               40.000  EACH |      76.00000        3040.00|      30.00000        1200.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0093 808-75998               40.000  EACH |      13.00000         520.00|      15.00000         600.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0094 801-06775                       LUMP |   36500.00000       36500.00|   50000.00000       50000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0095 808-75994               40.000  EACH |       4.60000         184.00|       2.00000          80.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0096 808-75001             2318.000  LFT  |       0.15000         347.70|       0.15000         347.70| 
  LINE, PAINT, BROKEN, WHITE, 5 IN        |                             |                             | 
0097 808-75061              186.000  LFT  |       2.50000         465.00|       2.50000         465.00| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN                                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,117,842.48|           $     2,326,942.28|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,117,842.48|           $     2,326,942.28|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 510                     CONTRACT ID : B -31382-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE PAINTING                                             COMPLETION DATE : 10/13/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE                              PROJECT(S) :  0800972 
                    FORT WAYNE DISTRICT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       483,608.89  100.0000% 
   2   35-2019240     CENTRAL PAINTING INC                                                       $       518,195.00  107.1517% 
   3   35-1778430     N I SPANOS PAINTING INC                                                    $       526,805.00  108.9320% 
   4   35-1645115     THREE STAR PAINTING INC                                                    $       558,674.00  115.5219% 
   5   35-1841931     VENUS PAINTING COMPANY                                                     $       562,655.00  116.3450% 
   6   75-3124141     EAGLE PAINTING & MAINTENANCE COMPANY INC                                   $       727,955.00  150.5256% 
   7   20-1396310     SEI COATINGS LLC                                                           $       840,058.00  173.7061% 
   8   20-2513949     PANTHER INDUSTRIAL PAINTING LLC                                            $     1,207,255.00  249.6346% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -31382-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1602596          |(   2  ) 35-2019240          |(   3  ) 35-1778430 
                                          |ICARUS INDUSTRIAL PAINTING   |CENTRAL PAINTING INC         |N I SPANOS PAINTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    1000.00000        1000.00|   18000.00000       18000.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 619-11052                       LUMP |   48000.00000       48000.00|   45000.00000       45000.00|   42000.00000       42000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             | 
0007 619-11052                       LUMP |   48000.00000       48000.00|   45000.00000       45000.00|   50000.00000       50000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2   |                             |                             | 
0008 619-11052                       LUMP |   48000.00000       48000.00|   45000.00000       45000.00|   50000.00000       50000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3   |                             |                             | 
0009 619-11052                       LUMP |  135000.00000      135000.00|  120000.00000      120000.00|  110000.00000      110000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 4   |                             |                             | 
0010 619-11052                       LUMP |  105000.00000      105000.00|   80000.00000       80000.00|   73500.00000       73500.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 5   |                             |                             | 
0011 619-11052                       LUMP |   37000.00000       37000.00|   25000.00000       25000.00|   20000.00000       20000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 6   |                             |                             | 
0012 619-51859                       LUMP |    8000.00000        8000.00|   19000.00000       19000.00|   18000.00000       18000.00 
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             | 
0013 619-51859                       LUMP |    8000.00000        8000.00|   25000.00000       25000.00|   21500.00000       21500.00 
  PAINT STEEL BRIDGE, BR. NO. , 2         |                             |                             | 
0014 619-51859                       LUMP |    8000.00000        8000.00|   25000.00000       25000.00|   21500.00000       21500.00 
  PAINT STEEL BRIDGE, BR. NO. , 3         |                             |                             | 
0015 619-51859                       LUMP |   19000.00000       19000.00|   40000.00000       40000.00|   47300.00000       47300.00 
  PAINT STEEL BRIDGE, BR. NO. , 4         |                             |                             | 
0016 619-51859                       LUMP |    9000.00000        9000.00|   20000.00000       20000.00|   31000.00000       31000.00 
  PAINT STEEL BRIDGE, BR. NO. , 5         |                             |                             | 
0017 619-51859                       LUMP |    3500.00000        3500.00|    6000.00000        6000.00|    8000.00000        8000.00 
  PAINT STEEL BRIDGE, BR. NO. , 6         |                             |                             | 
0018 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0019 628-09408                6.000  MOS  |       0.01000           0.06|      50.00000         300.00|     200.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -31382-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1602596          |(   2   ) 35-2019240         |(   3  ) 35-1778430 
                                          |ICARUS INDUSTRIAL PAINTING   |CENTRAL PAINTING INC         |N I SPANOS PAINTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 628-09409                6.000  MOS  |       0.01000           0.06|      20.00000         120.00|      50.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 628-11006                6.000  MOS  |       0.01000           0.06|      30.00000         180.00|      50.00000         300.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0022 628-11068                1.000  EACH |       0.01000           0.01|      30.00000          30.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0023 709-51821                       LUMP |     100.00000         100.00|    3000.00000        3000.00|    3000.00000        3000.00 
  SURFACE SEAL , Str. 1-6                 |                             |                             | 
0024 801-01093                4.000  EACH |     197.90000         791.60|      20.00000          80.00|     100.00000         400.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0025 801-03290                4.000  EACH |     203.65000         814.60|      20.00000          80.00|     100.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06640               10.000  EACH |     175.50000        1755.00|      10.00000         100.00|      50.00000         500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710              150.000  DAY  |      10.95000        1642.50|       2.00000         300.00|       5.00000         750.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       483,608.89|           $       518,195.00|           $       526,805.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       483,608.89|           $       518,195.00|           $       526,805.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -31382-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(   5   ) 35-1841931         |(   6  ) 75-3124141 
                                          |THREE STAR PAINTING INC      |VENUS PAINTING COMPANY       |EAGLE PAINTING & MAINTENANCE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   29793.70000       29793.70|   30000.00000       30000.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 619-11052                       LUMP |   59500.00000       59500.00|   80000.00000       80000.00|   50000.00000       50000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             | 
0007 619-11052                       LUMP |   59500.00000       59500.00|   80000.00000       80000.00|   55000.00000       55000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2   |                             |                             | 
0008 619-11052                       LUMP |   58997.30000       58997.30|   80000.00000       80000.00|   55000.00000       55000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3   |                             |                             | 
0009 619-11052                       LUMP |  200000.00000      200000.00|   86000.00000       86000.00|  160000.00000      160000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 4   |                             |                             | 
0010 619-11052                       LUMP |   80000.00000       80000.00|   80000.00000       80000.00|   48000.00000       48000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 5   |                             |                             | 
0011 619-11052                       LUMP |   34030.00000       34030.00|   80000.00000       80000.00|   28000.00000       28000.00 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 6   |                             |                             | 
0012 619-51859                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|   25000.00000       25000.00 
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             | 
0013 619-51859                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE, BR. NO. , 2         |                             |                             | 
0014 619-51859                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE, BR. NO. , 3         |                             |                             | 
0015 619-51859                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|   80000.00000       80000.00 
  PAINT STEEL BRIDGE, BR. NO. , 4         |                             |                             | 
0016 619-51859                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|   95000.00000       95000.00 
  PAINT STEEL BRIDGE, BR. NO. , 5         |                             |                             | 
0017 619-51859                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|   14000.00000       14000.00 
  PAINT STEEL BRIDGE, BR. NO. , 6         |                             |                             | 
0018 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0019 628-09408                6.000  MOS  |       1.00000           6.00|     200.00000        1200.00|     200.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 510                     CONTRACT ID : B -31382-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1645115          |(   5   ) 35-1841931         |(   6  ) 75-3124141 
                                          |THREE STAR PAINTING INC      |VENUS PAINTING COMPANY       |EAGLE PAINTING & MAINTENANCE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 628-09409                6.000  MOS  |       1.00000           6.00|      60.00000         360.00|     100.00000         600.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 628-11006                6.000  MOS  |       1.00000           6.00|      80.00000         480.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0022 628-11068                1.000  EACH |      50.00000          50.00|      60.00000          60.00|      50.00000          50.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0023 709-51821                       LUMP |    1500.00000        1500.00|   18000.00000       18000.00|    2500.00000        2500.00 
  SURFACE SEAL , Str. 1-6                 |                             |                             | 
0024 801-01093                4.000  EACH |     500.00000        2000.00|     100.00000         400.00|     200.00000         800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0025 801-03290                4.000  EACH |      20.00000          80.00|     100.00000         400.00|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06640               10.000  EACH |      20.00000         200.00|     100.00000        1000.00|     175.00000        1750.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710              150.000  DAY  |      10.00000        1500.00|      25.00000        3750.00|      11.00000        1650.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       558,674.00|           $       562,655.00|           $       727,955.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       558,674.00|           $       562,655.00|           $       727,955.00 
==================================================================================================================================== 
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     CALL ORDER   : 510                     CONTRACT ID : B -31382-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 20-1396310          |(   8   ) 20-2513949         |(      ) 
                                          |SEI COATINGS LLC             |PANTHER INDUSTRIAL PAINTING  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE PAINTING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   42000.00000       42000.00|   40000.00000       40000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 619-11052                       LUMP |   63327.00000       63327.00|   90000.00000       90000.00| 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 1   |                             |                             | 
0007 619-11052                       LUMP |   73882.00000       73882.00|  160000.00000      160000.00| 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 2   |                             |                             | 
0008 619-11052                       LUMP |   73882.00000       73882.00|  160000.00000      160000.00| 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 3   |                             |                             | 
0009 619-11052                       LUMP |  168873.00000      168873.00|  180000.00000      180000.00| 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 4   |                             |                             | 
0010 619-11052                       LUMP |  110882.00000      110882.00|  140000.00000      140000.00| 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 5   |                             |                             | 
0011 619-11052                       LUMP |   36942.00000       36942.00|   65000.00000       65000.00| 
  CLEAN STEEL BRIDGE, QP-2, BR. NO. , 6   |                             |                             | 
0012 619-51859                       LUMP |   27140.00000       27140.00|   50000.00000       50000.00| 
  PAINT STEEL BRIDGE, BR. NO. , 1         |                             |                             | 
0013 619-51859                       LUMP |   31663.00000       31663.00|   50000.00000       50000.00| 
  PAINT STEEL BRIDGE, BR. NO. , 2         |                             |                             | 
0014 619-51859                       LUMP |   31663.00000       31663.00|   50000.00000       50000.00| 
  PAINT STEEL BRIDGE, BR. NO. , 3         |                             |                             | 
0015 619-51859                       LUMP |   72373.00000       72373.00|   70000.00000       70000.00| 
  PAINT STEEL BRIDGE, BR. NO. , 4         |                             |                             | 
0016 619-51859                       LUMP |   47495.00000       47495.00|   40000.00000       40000.00| 
  PAINT STEEL BRIDGE, BR. NO. , 5         |                             |                             | 
0017 619-51859                       LUMP |   15831.00000       15831.00|   30000.00000       30000.00| 
  PAINT STEEL BRIDGE, BR. NO. , 6         |                             |                             | 
0018 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0019 628-09408                6.000  MOS  |     250.00000        1500.00|     500.00000        3000.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
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     CALL ORDER   : 510                     CONTRACT ID : B -31382-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 20-1396310          |(   8   ) 20-2513949         |(      ) 
                                          |SEI COATINGS LLC             |PANTHER INDUSTRIAL PAINTING  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 628-09409                6.000  MOS  |     100.00000         600.00|      50.00000         300.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0021 628-11006                6.000  MOS  |      50.00000         300.00|      50.00000         300.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0022 628-11068                1.000  EACH |     100.00000         100.00|     300.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0023 709-51821                       LUMP |    3300.00000        3300.00|   15000.00000       15000.00| 
  SURFACE SEAL , Str. 1-6                 |                             |                             | 
0024 801-01093                4.000  EACH |     700.00000        2800.00|     200.00000         800.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0025 801-03290                4.000  EACH |     500.00000        2000.00|     200.00000         800.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06640               10.000  EACH |     300.00000        3000.00|     100.00000        1000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710              150.000  DAY  |     120.00000       18000.00|       5.00000         750.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |   12500.00000       12500.00|   60000.00000       60000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       840,058.00|           $     1,207,255.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       840,058.00|           $     1,207,255.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 514                     CONTRACT ID : B -31643-B                   COUNTIES : BENTON          MONTGOMERY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : SCOUR PROTECTION                                            COMPLETION DATE : 05/25/12 
     LOCATION     : ALONG VARIOUS ROUTES IN THE CRAWFORDSVILLE DISTRICT              PROJECT(S) :  0810039 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     YATES CONSTRUCTION INC                                                     $       229,314.22  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $       243,821.00  106.3262% 
   3   35-1801998     CLR INC                                                                    $       244,892.56  106.7934% 
   4   35-0999231     HUNT PAVING COMPANY INC                                                    $       297,745.42  129.8417% 
   5   35-1636776     LINKEL COMPANY                                                             $       300,767.00  131.1593% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 514                     CONTRACT ID : B -31643-B                   COUNTIES : BENTON          MONTGOMERY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1817574          |(   3  ) 35-1801998 
                                          |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE          |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SCOUR PROTECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   45000.00000       45000.00|    7000.00000        7000.00|   11500.00000       11500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    2500.00000        2500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-51223              290.000  CYS  |      13.00000        3770.00|      40.00000       11600.00|      75.00000       21750.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0009 205-06934                5.200  TON  |     550.00000        2860.00|     325.00000        1690.00|     420.00000        2184.00 
  TEMPORARY MULCHING                      |                             |                             | 
0010 616-02320             1021.000  SYS  |       3.50000        3573.50|       5.00000        5105.00|       6.00000        6126.00 
  GEOTEXTILES                             |                             |                             | 
0011 616-05688             1591.000  TON  |      65.00000      103415.00|      80.00000      127280.00|      77.00000      122507.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0012 616-06405              699.000  TON  |      48.00000       33552.00|      75.00000       52425.00|      72.00000       50328.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0013 621-01004                3.000  EACH |    1050.00000        3150.00|     250.00000         750.00|     425.00000        1275.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0014 621-06557              312.000  LBS  |       4.50000        1404.00|       5.00000        1560.00|       2.65000         826.80 
  SEED MIXTURE, T                         |                             |                             | 
0015 621-06559            10056.000  SYS  |       0.62000        6234.72|       1.00000       10056.00|       0.46000        4625.76 
  MULCHED SEEDING, R                      |                             |                             | 
0016 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0017 628-09408                8.000  MOS  |     350.00000        2800.00|     550.00000        4400.00|     100.00000         800.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0018 628-09409                8.000  MOS  |     125.00000        1000.00|     150.00000        1200.00|      35.00000         280.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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     CALL ORDER   : 514                     CONTRACT ID : B -31643-B                   COUNTIES : BENTON          MONTGOMERY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1817574         |(   3  ) 35-1801998 
                                          |YATES CONSTRUCTION INC       |YARDBERRY LANDSCAPE          |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 628-10246                8.000  MOS  |     200.00000        1600.00|     150.00000        1200.00|      15.00000         120.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0020 628-11068                1.000  EACH |     400.00000         400.00|     350.00000         350.00|      35.00000          35.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0021 801-03290                6.000  EACH |     250.00000        1500.00|     150.00000         900.00|     200.00000        1200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               30.000  EACH |     325.00000        9750.00|     150.00000        4500.00|     200.00000        6000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06710               60.000  DAY  |      30.00000        1800.00|      30.00000        1800.00|       5.50000         330.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0024 801-06775                       LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    9500.00000        9500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       229,314.22|           $       243,821.00|           $       244,892.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       229,314.22|           $       243,821.00|           $       244,892.56 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 514                     CONTRACT ID : B -31643-B                   COUNTIES : BENTON          MONTGOMERY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1636776         |(      ) 
                                          |HUNT PAVING COMPANY INC      |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SCOUR PROTECTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2500.00000        2500.00|   50000.00000       50000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   15000.00000       15000.00|   50000.00000       50000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    8000.00000        8000.00|   10000.00000       10000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-51223              290.000  CYS  |      50.00000       14500.00|      20.00000        5800.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0009 205-06934                5.200  TON  |     594.00000        3088.80|     350.00000        1820.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0010 616-02320             1021.000  SYS  |       3.50000        3573.50|       2.00000        2042.00| 
  GEOTEXTILES                             |                             |                             | 
0011 616-05688             1591.000  TON  |     105.00000      167055.00|      58.00000       92278.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0012 616-06405              699.000  TON  |      78.00000       54522.00|      58.00000       40542.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0013 621-01004                3.000  EACH |     600.00000        1800.00|     750.00000        2250.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0014 621-06557              312.000  LBS  |       5.40000        1684.80|       2.00000         624.00| 
  SEED MIXTURE, T                         |                             |                             | 
0015 621-06559            10056.000  SYS  |       0.70000        7039.20|       1.00000       10056.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0016 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0017 628-09408                8.000  MOS  |     160.00000        1280.00|     100.00000         800.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0018 628-09409                8.000  MOS  |     125.00000        1000.00|     100.00000         800.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 628-10246                8.000  MOS  |     106.14000         849.12|     100.00000         800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
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     CALL ORDER   : 514                     CONTRACT ID : B -31643-B                   COUNTIES : BENTON          MONTGOMERY 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0999231          |(   5   ) 35-1636776         |(      ) 
                                          |HUNT PAVING COMPANY INC      |LINKEL COMPANY               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 628-11068                1.000  EACH |     150.00000         150.00|     150.00000         150.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0021 801-03290                6.000  EACH |     238.00000        1428.00|     200.00000        1200.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               30.000  EACH |     179.00000        5370.00|     200.00000        6000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06710               60.000  DAY  |      15.00000         900.00|      10.00000         600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0024 801-06775                       LUMP |    8000.00000        8000.00|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       297,745.42|           $       300,767.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       297,745.42|           $       300,767.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION OR REPAIR                             COMPLETION DATE : 06/16/12 
     LOCATION     : ON US 231, 0.87 MILE NORTH OF SR 25 OVER THE WABASH RIVER        PROJECT(S) :  0901222 
                                                                                                   0901223 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   38-2675420     ANLAAN CORPORATION                                                         $     1,266,628.95  100.0000% 
   2   35-1523985     YATES CONSTRUCTION INC                                                     $     1,348,488.41  106.4628% 
   3   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,348,984.05  106.5019% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,474,100.91  116.3799% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2  ) 35-1523985          |(   3  ) 38-3806996 
                                          |ANLAAN CORPORATION           |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION OR REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     500.00000         500.00|    3500.00000        3500.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   75000.00000       75000.00|   40000.00000       40000.00|   65000.00000       65000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240              606.000  SYS  |       9.00000        5454.00|      25.00000       15150.00|      30.00000       18180.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00|    5000.00000        5000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0011 202-51328                       LUMP |   25000.00000       25000.00|   20000.00000       20000.00|    8000.00000        8000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0012 203-02000               12.000  CYS  |      25.00000         300.00|      13.00000         156.00|     250.00000        3000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06932              192.000  LFT  |       7.29000        1399.68|       9.50000        1824.00|       8.00000        1536.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06937              400.000  LFT  |       2.58000        1032.00|       3.50000        1400.00|       2.62000        1048.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 302-07455              102.000  CYS  |      35.00000        3570.00|      35.00000        3570.00|      85.00000        8670.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0016 402-07433                4.000  TON  |     300.00000        1200.00|      80.00000         320.00|     200.00000         800.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438               20.000  TON  |     300.00000        6000.00|      70.00000        1400.00|     180.00000        3600.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 601-06035               50.000  LFT  |     115.00000        5750.00|     125.00000        6250.00|      86.00000        4300.00 
  GUARDRAIL, RESET                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2   ) 35-1523985         |(   3  ) 38-3806996 
                                          |ANLAAN CORPORATION           |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 602-06729              218.000  EACH |       8.00000        1744.00|      16.00000        3488.00|      17.00000        3706.00 
  BARRIER DELINEATOR                      |                             |                             | 
0020 609-06259              606.000  SYS  |      95.00000       57570.00|      85.00000       51510.00|      85.00000       51510.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0021 621-01004                6.000  EACH |     350.00000        2100.00|     400.00000        2400.00|     355.00000        2130.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0022 621-06559              222.000  SYS  |       3.70000         821.40|       4.50000         999.00|       3.75000         832.50 
  MULCHED SEEDING, R                      |                             |                             | 
0023 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0024 628-09402                6.000  MOS  |    2000.00000       12000.00|    2400.00000       14400.00|    1900.00000       11400.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 628-09407                6.000  MOS  |     250.00000        1500.00|     400.00000        2400.00|     205.00000        1230.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0026 628-11007                6.000  MOS  |      75.00000         450.00|       8.50000          51.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0027 628-11068                2.000  EACH |      75.00000         150.00|       8.00000          16.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0028 702-51100              130.000  LBS  |      45.00000        5850.00|      15.00000        1950.00|      20.00000        2600.00 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
0029 702-51863              188.000  EACH |      14.00000        2632.00|       7.50000        1410.00|      15.00000        2820.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0030 703-06029            27556.000  LBS  |       1.00000       27556.00|       1.00000       27556.00|       1.00000       27556.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0031 706-03872               30.000  LFT  |     150.00000        4500.00|      75.00000        2250.00|      92.00000        2760.00 
  RAILING, ALUMINUM                       |                             |                             | 
0032 706-03872               19.000  LFT  |     150.00000        2850.00|      50.00000         950.00|     275.00000        5225.00 
  RAILING, ALUMINUM , RESET               |                             |                             | 
0033 706-05732                4.000  EACH |    2500.00000       10000.00|    1650.00000        6600.00|    1900.00000        7600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0034 706-09410                4.000  EACH |      75.00000         300.00|    3000.00000       12000.00|     360.00000        1440.00 
  RAILING , EXPANSION JOINT, REPAIR       |                             |                             | 
0035 706-92586               12.000  EACH |     400.00000        4800.00|     175.00000        2100.00|     625.00000        7500.00 
  RAILING POST , ANCHORAGE REPAIR         |                             |                             | 
0036 709-51821                       LUMP |   29000.00000       29000.00|   26000.00000       26000.00|   24500.00000       24500.00 
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             | 
0037 709-51821                       LUMP |   29000.00000       29000.00|   26000.00000       26000.00|   24500.00000       24500.00 
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2   ) 35-1523985         |(   3  ) 38-3806996 
                                          |ANLAAN CORPORATION           |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 710-09158               20.000  SFT  |     135.00000        2700.00|      40.00000         800.00|     135.00000        2700.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0039 722-09456            19380.000  SYS  |      36.00000      697680.00|      40.00000      775200.00|      39.00000      755820.00 
  POLYMERIC OVERLAY SYSTEM , BRIDGE DECK  |                             |                             | 
0040 722-51401              280.000  SFT  |      20.00000        5600.00|      31.52000        8825.60|     125.00000       35000.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0041 722-51852             1150.000  SFT  |      45.00000       51750.00|      15.00000       17250.00|      60.00000       69000.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0042 724-09627              104.000  LFT  |      75.00000        7800.00|      95.00000        9880.00|     125.00000       13000.00 
  STRUCTURAL EXPANSION JOINT SEAL, M,     |                             |                             | 
  REPLACE                                 |                             |                             | 
0043 727-90308               50.000  LFT  |      64.00000        3200.00|      78.00000        3900.00|      65.00000        3250.00 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0044 727-90309                2.000  GAL  |      85.00000         170.00|     110.00000         220.00|      86.00000         172.00 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0045 727-93560                       LUMP |     400.00000         400.00|     600.00000         600.00|     410.00000         410.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0046 727-93560                       LUMP |     400.00000         400.00|     600.00000         600.00|     410.00000         410.00 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0047 801-03290                4.000  EACH |     145.00000         580.00|     210.00000         840.00|     190.00000         760.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-06207            25429.000  LFT  |       0.90000       22886.10|       1.07000       27209.03|       0.90000       22886.10 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0049 801-06640               24.000  EACH |     125.00000        3000.00|     130.00000        3120.00|     110.00000        2640.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                2.000  EACH |      69.00000         138.00|      75.00000         150.00|      68.00000         136.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-06775                       LUMP |   35000.00000       35000.00|   15000.00000       15000.00|   18000.00000       18000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-07118               24.000  LFT  |       9.25000         222.00|      12.00000         288.00|      10.25000         246.00 
  BARRICADE, III-A                        |                             |                             | 
0053 801-08401             4240.000  LFT  |      18.00000       76320.00|      36.00000      152640.00|      20.50000       86920.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0054 801-08508              460.000  LFT  |      18.00000        8280.00|      36.00000       16560.00|      61.50000       28290.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0055 808-06716            10725.000  LFT  |       0.34000        3646.50|       0.42000        4504.50|       0.41000        4397.25 
  LINE, REMOVE                            |                             |                             | 
0056 808-10031             1744.000  LFT  |       0.28000         488.32|       0.42000         732.48|       0.30000         523.20 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 38-2675420          |(   2   ) 35-1523985         |(   3  ) 38-3806996 
                                          |ANLAAN CORPORATION           |YATES CONSTRUCTION INC       |HIS CONSTRUCTORS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 808-10033             5600.000  LFT  |       0.28000        1568.00|       0.42000        2352.00|       0.30000        1680.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0058 808-10034             5140.000  LFT  |       0.28000        1439.20|       0.42000        2158.80|       0.30000        1542.00 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0059 808-09381                       LUMP |     323.75000         323.75|   10000.00000       10000.00|    1500.00000        1500.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0060 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,266,628.95|           $     1,348,488.41|           $     1,348,984.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,266,628.95|           $     1,348,488.41|           $     1,348,984.05 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REHABILITATION OR REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   73705.04000       73705.04|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240              606.000  SYS  |      25.00000       15150.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |    5000.00000        5000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0011 202-51328                       LUMP |    5000.00000        5000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0012 203-02000               12.000  CYS  |      86.00000        1032.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06932              192.000  LFT  |      10.94000        2100.48|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0014 205-06937              400.000  LFT  |       1.98000         792.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 302-07455              102.000  CYS  |      75.00000        7650.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0016 402-07433                4.000  TON  |     400.00000        1600.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 402-07438               20.000  TON  |     225.00000        4500.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0018 601-06035               50.000  LFT  |      85.00000        4250.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0019 602-06729              218.000  EACH |      16.00000        3488.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 520 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 609-06259              606.000  SYS  |      90.00000       54540.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0021 621-01004                6.000  EACH |     250.00000        1500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0022 621-06559              222.000  SYS  |       3.12000         692.64|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0023 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0024 628-09402                6.000  MOS  |    3000.00000       18000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0025 628-09407                6.000  MOS  |     200.00000        1200.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0026 628-11007                6.000  MOS  |      75.00000         450.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0027 628-11068                2.000  EACH |     330.00000         660.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0028 702-51100              130.000  LBS  |      15.00000        1950.00|                             | 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
0029 702-51863              188.000  EACH |      15.00000        2820.00|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0030 703-06029            27556.000  LBS  |       1.10000       30311.60|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0031 706-03872               30.000  LFT  |      90.00000        2700.00|                             | 
  RAILING, ALUMINUM                       |                             |                             | 
0032 706-03872               19.000  LFT  |     270.00000        5130.00|                             | 
  RAILING, ALUMINUM , RESET               |                             |                             | 
0033 706-05732                4.000  EACH |    2000.00000        8000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0034 706-09410                4.000  EACH |     335.00000        1340.00|                             | 
  RAILING , EXPANSION JOINT, REPAIR       |                             |                             | 
0035 706-92586               12.000  EACH |     830.00000        9960.00|                             | 
  RAILING POST , ANCHORAGE REPAIR         |                             |                             | 
0036 709-51821                       LUMP |   24000.00000       24000.00|                             | 
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             | 
0037 709-51821                       LUMP |   24000.00000       24000.00|                             | 
  SURFACE SEAL , BRIDGE NO. 2             |                             |                             | 
0038 710-09158               20.000  SFT  |     525.00000       10500.00|                             | 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 722-09456            19380.000  SYS  |      39.00000      755820.00|                             | 
  POLYMERIC OVERLAY SYSTEM , BRIDGE DECK  |                             |                             | 
0040 722-51401              280.000  SFT  |      55.00000       15400.00|                             | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0041 722-51852             1150.000  SFT  |      40.00000       46000.00|                             | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0042 724-09627              104.000  LFT  |     125.00000       13000.00|                             | 
  STRUCTURAL EXPANSION JOINT SEAL, M,     |                             |                             | 
  REPLACE                                 |                             |                             | 
0043 727-90308               50.000  LFT  |      64.00000        3200.00|                             | 
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             | 
0044 727-90309                2.000  GAL  |      85.00000         170.00|                             | 
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             | 
0045 727-93560                       LUMP |     400.00000         400.00|                             | 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  BRIDGE NO. 2                            |                             |                             | 
0046 727-93560                       LUMP |     400.00000         400.00|                             | 
  EPOXY INJECTION, FURNISHING EQUIPMENT , |                             |                             | 
  BRIDGE NO. 1                            |                             |                             | 
0047 801-03290                4.000  EACH |     185.00000         740.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0048 801-06207            25429.000  LFT  |       0.87000       22123.23|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0049 801-06640               24.000  EACH |     108.00000        2592.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06645                2.000  EACH |      66.00000         132.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0051 801-06775                       LUMP |   30000.00000       30000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0052 801-07118               24.000  LFT  |      10.00000         240.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0053 801-08401             4240.000  LFT  |      49.00000      207760.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0054 801-08508              460.000  LFT  |      86.54000       39808.40|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0055 808-06716            10725.000  LFT  |       0.40000        4290.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0056 808-10031             1744.000  LFT  |       0.28000         488.32|                             | 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 520                     CONTRACT ID : B -32457-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 808-10033             5600.000  LFT  |       0.28000        1568.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0058 808-10034             5140.000  LFT  |       0.28000        1439.20|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0059 808-09381                       LUMP |    1500.00000        1500.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0060 109-09377                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,474,100.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,474,100.91|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 530                     CONTRACT ID : B -33378-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 08/26/12 
     LOCATION     : ON I-65 AT VARIOUS LOCATIONS                                     PROJECT(S) :  1005929 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY INC                                                    $       250,572.12  100.0000% 
   2   35-1841857     CRI CONSTRUCTION INC                                                       $       257,731.00  102.8570% 
   3   35-1057871     SMOCK FANSLER CORPORATION                                                  $       328,696.00  131.1782% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       405,872.42  161.9783% 
   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       417,396.49  166.5774% 
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $       525,000.00  209.5205% 
   7   35-1636776     LINKEL COMPANY                                                             $       547,249.00  218.3998% 
   8   35-1609544     SCHUTT-LOOKABILL CO                                                        $     1,025,828.89  409.3947% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : B -33378-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2  ) 35-1841857          |(   3  ) 35-1057871 
                                          |HUNT PAVING COMPANY INC      |CRI CONSTRUCTION INC         |SMOCK FANSLER CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1101.00000        1101.00|    7800.00000        7800.00|   14000.00000       14000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-07025                1.000  EACH |    7000.00000        7000.00|   11000.00000       11000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-51368             1100.000  SYS  |      22.00000       24200.00|      22.00000       24200.00|      45.00000       49500.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0008 202-96128              565.000  LFT  |      17.00000        9605.00|      15.00000        8475.00|      45.00000       25425.00 
  GUTTER, CONCRETE, REMOVE                |                             |                             | 
0009 203-02000              450.000  CYS  |      30.00000       13500.00|      45.00000       20250.00|      35.00000       15750.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              380.000  CYS  |      50.00000       19000.00|      55.00000       20900.00|      72.00000       27360.00 
  BORROW                                  |                             |                             | 
0011 213-52830               55.000  CYS  |     236.72000       13019.60|     100.00000        5500.00|     200.00000       11000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0013 605-06120              565.000  LFT  |      25.00000       14125.00|      24.00000       13560.00|      35.00000       19775.00 
  CURB, CONCRETE                          |                             |                             | 
0014 616-51367             1100.000  SYS  |      65.00000       71500.00|      73.00000       80300.00|      50.00000       55000.00 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0015 616-93772               24.000  EACH |     500.00000       12000.00|     220.00000        5280.00|     150.00000        3600.00 
  INSPECTION HOLE                         |                             |                             | 
0016 619-91919             1098.000  LFT  |      13.24000       14537.52|      12.00000       13176.00|       4.00000        4392.00 
  JOINT AND CRACK CLEANING AND SEALING    |                             |                             | 
0017 628-09402                6.000  MOS  |    2000.00000       12000.00|    1000.00000        6000.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0018 715-01662              130.000  LFT  |      20.00000        2600.00|      44.00000        5720.00|      30.00000        3900.00 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0019 718-52610               10.000  CYS  |     100.00000        1000.00|     100.00000        1000.00|      75.00000         750.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0020 718-99153              220.000  SYS  |       5.00000        1100.00|       7.00000        1540.00|       2.00000         440.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : B -33378-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2   ) 35-1841857         |(   3  ) 35-1057871 
                                          |HUNT PAVING COMPANY INC      |CRI CONSTRUCTION INC         |SMOCK FANSLER CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 720-04499                6.000  EACH |     550.00000        3300.00|    2234.00000       13404.00|    2500.00000       15000.00 
  INLET, RECONSTRUCT                      |                             |                             | 
0022 720-96995                6.000  EACH |     250.00000        1500.00|     907.00000        5442.00|    1000.00000        6000.00 
  CLEAN INLET                             |                             |                             | 
0023 801-03290                2.000  EACH |     263.00000         526.00|     513.00000        1026.00|     300.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06640               16.000  EACH |     169.00000        2704.00|     225.25000        3604.00|     200.00000        3200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   15000.00000       15000.00|    4450.00000        4450.00|   21000.00000       21000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 213-09269               50.000  CYS  |     225.00000       11250.00|     102.00000        5100.00|     200.00000       10000.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       250,572.12|           $       257,731.00|           $       328,696.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       250,572.12|           $       257,731.00|           $       328,696.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : B -33378-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 31-1323837         |(   6  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    8000.00000        8000.00|   14000.00000       14000.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-07025                1.000  EACH |   20293.62000       20293.62|   20869.82000       20869.82|   27742.00000       27742.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-51368             1100.000  SYS  |      27.00000       29700.00|      50.67000       55737.00|     180.00000      198000.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0008 202-96128              565.000  LFT  |       7.00000        3955.00|      24.30000       13729.50|      45.00000       25425.00 
  GUTTER, CONCRETE, REMOVE                |                             |                             | 
0009 203-02000              450.000  CYS  |      56.00000       25200.00|      44.89000       20200.50|      50.00000       22500.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              380.000  CYS  |      80.00000       30400.00|      49.78000       18916.40|      20.00000        7600.00 
  BORROW                                  |                             |                             | 
0011 213-52830               55.000  CYS  |     475.00000       26125.00|     272.43000       14983.65|      70.00000        3850.00 
  FLOWABLE MORTAR                         |                             |                             | 
0013 605-06120              565.000  LFT  |      50.00000       28250.00|      39.04000       22057.60|      45.00000       25425.00 
  CURB, CONCRETE                          |                             |                             | 
0014 616-51367             1100.000  SYS  |      98.00000      107800.00|      80.79000       88869.00|     120.00000      132000.00 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0015 616-93772               24.000  EACH |     200.00000        4800.00|     206.32000        4951.68|     130.00000        3120.00 
  INSPECTION HOLE                         |                             |                             | 
0016 619-91919             1098.000  LFT  |       4.00000        4392.00|       3.75000        4117.50|      18.00000       19764.00 
  JOINT AND CRACK CLEANING AND SEALING    |                             |                             | 
0017 628-09402                6.000  MOS  |    4200.00000       25200.00|     735.00000        4410.00|    2000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0018 715-01662              130.000  LFT  |      35.00000        4550.00|      25.00000        3250.00|      20.00000        2600.00 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0019 718-52610               10.000  CYS  |     150.00000        1500.00|      28.50000         285.00|      50.00000         500.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0020 718-99153              220.000  SYS  |      10.00000        2200.00|       2.07000         455.40|       3.00000         660.00 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0021 720-04499                6.000  EACH |    1950.00000       11700.00|    1445.35000        8672.10|    1400.00000        8400.00 
  INLET, RECONSTRUCT                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : B -33378-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 31-1323837         |(   6  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 720-96995                6.000  EACH |     700.00000        4200.00|     750.00000        4500.00|     300.00000        1800.00 
  CLEAN INLET                             |                             |                             | 
0023 801-03290                2.000  EACH |     149.40000         298.80|     149.40000         298.80|     330.00000         660.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06640               16.000  EACH |     144.00000        2304.00|     144.00000        2304.00|     200.00000        3200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   40000.00000       40000.00|  101163.04000      101163.04|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 213-09269               50.000  CYS  |     500.00000       25000.00|     272.43000       13621.50|      75.00000        3750.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       405,872.42|           $       417,396.49|           $       525,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       405,872.42|           $       417,396.49|           $       525,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : B -33378-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1636776          |(   8   ) 35-1609544         |(      ) 
                                          |LINKEL COMPANY               |SCHUTT-LOOKABILL CO          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINTENANCE AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  100000.00000      100000.00|   80115.56000       80115.56| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-07025                1.000  EACH |   50000.00000       50000.00|   51291.44000       51291.44| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-51368             1100.000  SYS  |      25.00000       27500.00|     227.42000      250162.00| 
  SLOPEWALL, REMOVE                       |                             |                             | 
0008 202-96128              565.000  LFT  |      10.00000        5650.00|      81.12000       45832.80| 
  GUTTER, CONCRETE, REMOVE                |                             |                             | 
0009 203-02000              450.000  CYS  |      40.00000       18000.00|     109.68000       49356.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              380.000  CYS  |      15.00000        5700.00|      73.01000       27743.80| 
  BORROW                                  |                             |                             | 
0011 213-52830               55.000  CYS  |     200.00000       11000.00|     200.42000       11023.10| 
  FLOWABLE MORTAR                         |                             |                             | 
0013 605-06120              565.000  LFT  |      35.00000       19775.00|      61.03000       34481.95| 
  CURB, CONCRETE                          |                             |                             | 
0014 616-51367             1100.000  SYS  |     150.00000      165000.00|     177.95000      195745.00| 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0015 616-93772               24.000  EACH |     150.00000        3600.00|     451.50000       10836.00| 
  INSPECTION HOLE                         |                             |                             | 
0016 619-91919             1098.000  LFT  |      10.00000       10980.00|       6.21000        6818.58| 
  JOINT AND CRACK CLEANING AND SEALING    |                             |                             | 
0017 628-09402                6.000  MOS  |    2000.00000       12000.00|    2613.75000       15682.50| 
  FIELD OFFICE, B                         |                             |                             | 
0018 715-01662              130.000  LFT  |      30.00000        3900.00|     103.69000       13479.70| 
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             | 
0019 718-52610               10.000  CYS  |      50.00000         500.00|     207.38000        2073.80| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0020 718-99153              220.000  SYS  |       2.00000         440.00|       9.20000        2024.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0021 720-04499                6.000  EACH |    3000.00000       18000.00|    2527.50000       15165.00| 
  INLET, RECONSTRUCT                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 530                     CONTRACT ID : B -33378-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1636776          |(   8   ) 35-1609544         |(      ) 
                                          |LINKEL COMPANY               |SCHUTT-LOOKABILL CO          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 720-96995                6.000  EACH |     950.00000        5700.00|    2527.50000       15165.00| 
  CLEAN INLET                             |                             |                             | 
0023 801-03290                2.000  EACH |     250.00000         500.00|     284.04000         568.08| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06640               16.000  EACH |     250.00000        4000.00|     182.52000        2920.32| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06775                       LUMP |   75000.00000       75000.00|  185319.26000      185319.26| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 213-09269               50.000  CYS  |     200.00000       10000.00|     200.42000       10021.00| 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       547,249.00|           $     1,025,828.89|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       547,249.00|           $     1,025,828.89|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 570 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 570                     CONTRACT ID : M -31203-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MECHANICAL SWEEPING                   COMPLETION DATE : 10/22/12 
     LOCATION     : ON VARIOUS INTERSTATES IN THE GREENFIELD DISTRICT                PROJECT(S) :  0800619 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1636776     LINKEL COMPANY                                                             $       245,803.00  100.0000% 
   2   23-2332783     DEANGELO BROTHERS INC                                                      $       376,743.00  153.2703% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 570 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 570                     CONTRACT ID : M -31203-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2  ) 23-2332783          |(      ) 
                                          |LINKEL COMPANY               |DEANGELO BROTHERS INC        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MECHANICAL SWEEPING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 210-93708                       LUMP |   75000.00000       75000.00|   84300.00000       84300.00| 
  SWEEPING, CYCLE NO. 1                   |                             |                             | 
0005 210-93709                       LUMP |   90000.00000       90000.00|  146120.00000      146120.00| 
  SWEEPING, CYCLE NO. 2                   |                             |                             | 
0006 210-93710                       LUMP |   80000.00000       80000.00|  146120.00000      146120.00| 
  SWEEPING, CYCLE NO. 3                   |                             |                             | 
0007 801-03290                4.000  EACH |     200.00000         800.00|      50.00000         200.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       245,803.00|           $       376,743.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       245,803.00|           $       376,743.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 580 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 580                     CONTRACT ID : M -31215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 11/09/12 
     LOCATION     : ALONG I-70; I-65; I-465; I-74; US 40; SR 3                       PROJECT(S) :  0800631 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2045735     J & M CONTRACTING INC                                                      $       279,998.00  100.0000% 
   2   35-1636776     LINKEL COMPANY                                                             $       318,304.00  113.6808% 
   3   35-1606893     OLCO INC                                                                   $       337,000.00  120.3580% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 580 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 580                     CONTRACT ID : M -31215-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2045735          |(   2  ) 35-1636776          |(   3  ) 35-1606893 
                                          |J & M CONTRACTING INC        |LINKEL COMPANY               |OLCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 623-04884                1.000  CYCL |   54999.00000       54999.00|   64000.00000       64000.00|   43000.00000       43000.00 
  MOWING, CYCLE NO 1 RURAL                |                             |                             | 
0006 623-04884                1.000  CYCL |   54995.00000       54995.00|   55000.00000       55000.00|   40000.00000       40000.00 
  MOWING, CYCLE NO 1 URBAN                |                             |                             | 
0007 623-04885                1.000  CYCL |   54000.00000       54000.00|   68000.00000       68000.00|   65000.00000       65000.00 
  MOWING, CYCLE NO 2 RURAL, FULL WIDTH    |                             |                             | 
0008 623-04885                1.000  CYCL |   54000.00000       54000.00|   60000.00000       60000.00|   50000.00000       50000.00 
  MOWING, CYCLE NO 2 URBAN, FULL WIDTH    |                             |                             | 
0009 623-04886                1.000  CYCL |   15000.00000       15000.00|   10000.00000       10000.00|   38000.00000       38000.00 
  MOWING, CYCLE NO 3 RURAL                |                             |                             | 
0010 623-04886                1.000  CYCL |   15000.00000       15000.00|    8000.00000        8000.00|   35000.00000       35000.00 
  MOWING, CYCLE NO 3 URBAN                |                             |                             | 
0011 623-04887                1.000  CYCL |   15000.00000       15000.00|   29000.00000       29000.00|   38000.00000       38000.00 
  MOWING, CYCLE NO 4 RURAL                |                             |                             | 
0012 623-04887                1.000  CYCL |   17000.00000       17000.00|   24300.00000       24300.00|   27996.00000       27996.00 
  MOWING, CYCLE NO 4 URBAN                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       279,998.00|           $       318,304.00|           $       337,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       279,998.00|           $       318,304.00|           $       337,000.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 590 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 590                     CONTRACT ID : M -31216-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 11/16/12 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE GREENFIELD DISTRICT              PROJECT(S) :  0800632 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2045735     J & M CONTRACTING INC                                                      $       261,984.00   90.7452% 
   2   35-1636776     LINKEL COMPANY                                                             $       288,703.00  100.0000% 
   3   35-1606893     OLCO INC                                                                   $       324,953.00  112.5562% 
   4   35-2154772     COMPTONS MOWING SERVICE INC                                                $       344,803.00  119.4317% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 590 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 590                     CONTRACT ID : M -31216-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2045735          |(   2  ) 35-1636776          |(   3  ) 35-1606893 
                                          |J & M CONTRACTING INC        |LINKEL COMPANY               |OLCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 623-04884                1.000  CYCL |   50000.00000       50000.00|   38000.00000       38000.00|   42000.00000       42000.00 
  MOWING, CYCLE NO 1 , RURAL              |                             |                             | 
0004 623-04884                1.000  CYCL |   50000.00000       50000.00|   33000.00000       33000.00|   38000.00000       38000.00 
  MOWING, CYCLE NO 1 , URBAN              |                             |                             | 
0005 623-04885                1.000  CYCL |   50962.00000       50962.00|   75000.00000       75000.00|   60000.00000       60000.00 
  MOWING, CYCLE NO 2 , RURAL, FULL-WIDTH  |                             |                             | 
0006 623-04885                1.000  CYCL |   50999.00000       50999.00|   40000.00000       40000.00|   55000.00000       55000.00 
  MOWING, CYCLE NO 2 , URBAN, FULL-WIDTH  |                             |                             | 
0007 623-04886                1.000  CYCL |   15000.00000       15000.00|   23000.00000       23000.00|   34000.00000       34000.00 
  MOWING, CYCLE NO 3 , RURAL              |                             |                             | 
0008 623-04886                1.000  CYCL |   15000.00000       15000.00|   12000.00000       12000.00|   31000.00000       31000.00 
  MOWING, CYCLE NO 3 , URBAN              |                             |                             | 
0009 623-04887                1.000  CYCL |   15000.00000       15000.00|   35000.00000       35000.00|   34000.00000       34000.00 
  MOWING, CYCLE NO 4 , RURAL              |                             |                             | 
0010 623-04887                1.000  CYCL |   15000.00000       15000.00|   30000.00000       30000.00|   29750.00000       29750.00 
  MOWING, CYCLE NO 4 , URBAN              |                             |                             | 
0011 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0012 628-11006               14.000  MOS  |       1.00000          14.00|     100.00000        1400.00|      45.00000         630.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0013 628-11068                2.000  EACH |       1.00000           2.00|     150.00000         300.00|     125.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0014 801-03290                4.000  EACH |       1.00000           4.00|     250.00000        1000.00|      80.00000         320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       261,984.00|           $       288,703.00|           $       324,953.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       261,984.00|           $       288,703.00|           $       324,953.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 590 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 590                     CONTRACT ID : M -31216-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2154772          |(       )                    |(      ) 
                                          |COMPTONS MOWING SERVICE INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 623-04884                1.000  CYCL |   50000.00000       50000.00|                             | 
  MOWING, CYCLE NO 1 , RURAL              |                             |                             | 
0004 623-04884                1.000  CYCL |   50000.00000       50000.00|                             | 
  MOWING, CYCLE NO 1 , URBAN              |                             |                             | 
0005 623-04885                1.000  CYCL |   55000.00000       55000.00|                             | 
  MOWING, CYCLE NO 2 , RURAL, FULL-WIDTH  |                             |                             | 
0006 623-04885                1.000  CYCL |   45000.00000       45000.00|                             | 
  MOWING, CYCLE NO 2 , URBAN, FULL-WIDTH  |                             |                             | 
0007 623-04886                1.000  CYCL |   35000.00000       35000.00|                             | 
  MOWING, CYCLE NO 3 , RURAL              |                             |                             | 
0008 623-04886                1.000  CYCL |   35000.00000       35000.00|                             | 
  MOWING, CYCLE NO 3 , URBAN              |                             |                             | 
0009 623-04887                1.000  CYCL |   35000.00000       35000.00|                             | 
  MOWING, CYCLE NO 4 , RURAL              |                             |                             | 
0010 623-04887                1.000  CYCL |   35000.00000       35000.00|                             | 
  MOWING, CYCLE NO 4 , URBAN              |                             |                             | 
0011 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0012 628-11006               14.000  MOS  |     200.00000        2800.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0013 628-11068                2.000  EACH |     500.00000        1000.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0014 801-03290                4.000  EACH |     250.00000        1000.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       344,803.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       344,803.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 600 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 600                     CONTRACT ID : M -31217-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 11/09/12 
     LOCATION     : ALONG I-65 AND I-70 THROUGHOUT GREENFIELD DISTRICT               PROJECT(S) :  0800633 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2045735     J & M CONTRACTING INC                                                      $        30,953.00   48.3920% 
   2   35-1636776     LINKEL COMPANY                                                             $        63,963.00  100.0000% 
   3   35-1606893     OLCO INC                                                                   $        74,803.00  116.9473% 
       20-0944194      MOELLMAN LAND MAINTENANCE                                                           IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 600 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 600                     CONTRACT ID : M -31217-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2045735          |(   2  ) 35-1636776          |(   3  ) 35-1606893 
                                          |J & M CONTRACTING INC        |LINKEL COMPANY               |OLCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 623-04884                1.000  CYCL |    9625.00000        9625.00|   11000.00000       11000.00|    9000.00000        9000.00 
  MOWING, CYCLE NO 1                      |                             |                             | 
0005 623-04885                1.000  CYCL |    3625.00000        3625.00|   10000.00000       10000.00|    9000.00000        9000.00 
  MOWING, CYCLE NO 2                      |                             |                             | 
0006 623-04886                1.000  CYCL |    3625.00000        3625.00|    9000.00000        9000.00|    8000.00000        8000.00 
  MOWING, CYCLE NO 3                      |                             |                             | 
0007 623-04887                1.000  CYCL |    3625.00000        3625.00|    8000.00000        8000.00|    8000.00000        8000.00 
  MOWING, CYCLE NO 4                      |                             |                             | 
0008 623-05684                1.000  CYCL |    3625.00000        3625.00|    7000.00000        7000.00|    8000.00000        8000.00 
  MOWING, CYCLE NO 5                      |                             |                             | 
0009 623-06008                1.000  CYCL |    1000.00000        1000.00|    5000.00000        5000.00|    8000.00000        8000.00 
  MOWING, CYCLE NO 7                      |                             |                             | 
0010 623-06010                1.000  CYCL |    1000.00000        1000.00|    3000.00000        3000.00|    8000.00000        8000.00 
  MOWING, CYCLE NO 9                      |                             |                             | 
0011 623-06704                1.000  CYCL |    3625.00000        3625.00|    6000.00000        6000.00|    8000.00000        8000.00 
  MOWING, CYCLE NO 6                      |                             |                             | 
0012 623-06707                1.000  CYCL |    1000.00000        1000.00|    4000.00000        4000.00|    8000.00000        8000.00 
  MOWING, CYCLE NO 8                      |                             |                             | 
0013 801-03290                4.000  EACH |      50.00000         200.00|     240.00000         960.00|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        30,953.00|           $        63,963.00|           $        74,803.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,953.00|           $        63,963.00|           $        74,803.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 610 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 610                     CONTRACT ID : M -33700-A                   COUNTIES : DECATUR         FRANKLIN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        RIPLEY 
     DESCRIPTION  : GUARDRAIL, MAINTENANCE OR REPAIR                            COMPLETION DATE : 03/01/13 
     LOCATION     : ALONG I-74 THROUGHOUT THE SEYMOUR DISTRICT                       PROJECT(S) :  1006101 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       309,172.00  100.0000% 
   2   35-1643252     C-TECH CORPORATION INC                                                     $       320,678.00  103.7216% 
   3   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       348,997.00  112.8812% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 610 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 610                     CONTRACT ID : M -33700-A                   COUNTIES : DECATUR         FRANKLIN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        RIPLEY 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1643252          |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL MAINTENANCE OR REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 110-01001                       LUMP |    3000.00000        3000.00|   19000.00000       19000.00|   17400.00000       17400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 601-01522                2.000  EACH |    1865.00000        3730.00|    1750.00000        3500.00|    2000.00000        4000.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0005 601-02103              120.000  LFT  |      19.00000        2280.00|      19.00000        2280.00|      26.00000        3120.00 
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0006 601-02212              200.000  EACH |      17.00000        3400.00|      11.00000        2200.00|      22.00000        4400.00 
  GUARDRAIL POST, BRACKET, 8.5 LBS PER FT |                             |                             | 
  GALVANIZED, 1 FT. 5 IN.                 |                             |                             | 
0007 601-03443                5.000  EACH |     100.00000         500.00|     130.00000         650.00|     100.00000         500.00 
  CAT UNIT FOUNDATION TUBE, MK ST WITH    |                             |                             | 
  SOIL PLATES, MK SP LABOR ONLY           |                             |                             | 
0008 601-03460                2.000  LFT  |       3.00000           6.00|       8.00000          16.00|      20.00000          40.00 
  GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR |                             |                             | 
  ONLY                                    |                             |                             | 
0009 601-03462              300.000  EACH |      55.00000       16500.00|      68.00000       20400.00|      70.00000       21000.00 
  GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, |                             |                             | 
  7 FT. 0 IN.                             |                             |                             | 
0010 601-03599              100.000  EACH |     120.00000       12000.00|     130.00000       13000.00|     100.00000       10000.00 
  GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 |                             |                             | 
  FT. 6 IN                                |                             |                             | 
0011 601-03683               20.000  HRS  |     260.00000        5200.00|     280.00000        5600.00|     200.00000        4000.00 
  COMBINATION ATTENUATING TERMINAL,       |                             |                             | 
  REPAIR, LABOR ONLY                      |                             |                             | 
0012 601-06247                1.000  EACH |   16500.00000       16500.00|   21025.00000       21025.00|   25000.00000       25000.00 
  IMPACT ATTENUATOR, R2, W2, TL-3         |                             |                             | 
0013 601-06773                2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    3000.00000        6000.00 
  ENERGY ABSORBING TERMINAL, B, SPARE     |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0014 601-61340              100.000  EACH |      95.00000        9500.00|      50.00000        5000.00|      90.00000        9000.00 
  GUARDRAIL POST, 15.5 LBS PER FT.,       |                             |                             | 
  GALVANIZED, 6 FT. 3 IN. LONG            |                             |                             | 
0015 601-61350               50.000  EACH |      17.00000         850.00|      11.00000         550.00|      60.00000        3000.00 
  GUARDRAIL POST BRACKET, 15.5 LBS  PER   |                             |                             | 
  LFT., GALVANIZED, 1 FT.  2.25 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 610                     CONTRACT ID : M -33700-A                   COUNTIES : DECATUR         FRANKLIN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        RIPLEY 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0016 601-61390                7.000  EACH |      45.00000         315.00|      45.00000         315.00|      50.00000         350.00 
  GUARDRAIL TERMINAL END SECTION, CURVED, |                             |                             | 
  SINGLE FACE, GALV                       |                             |                             | 
0017 601-62530                1.000  EACH |      30.00000          30.00|      40.00000          40.00|     200.00000         200.00 
  GUARDRAIL PIER CONNECTION, ES           |                             |                             | 
0018 601-62540              500.000  EACH |      18.00000        9000.00|      15.00000        7500.00|      17.00000        8500.00 
  GUARDRAIL POST, PLUMB                   |                             |                             | 
0019 601-91428               12.000  EACH |     250.00000        3000.00|     350.00000        4200.00|     150.00000        1800.00 
  GUARDRAIL ATTENUATING TERMINAL, NOSE    |                             |                             | 
  ASSEMBLY, MKN                           |                             |                             | 
0020 601-91432               25.000  EACH |     250.00000        6250.00|     340.00000        8500.00|     150.00000        3750.00 
  GUARDRAIL ATTENUATING TERMINAL, SIDE    |                             |                             | 
  PLATE, MKSD                             |                             |                             | 
0021 601-91504                7.000  EACH |      97.00000         679.00|      85.00000         595.00|     105.00000         735.00 
  GUARDRAIL  POST, W1, 10 IN X 10 IN      |                             |                             | 
0022 601-91505               15.000  EACH |      77.00000        1155.00|      60.00000         900.00|      85.00000        1275.00 
  GUARDRAIL POST, W2, 8 IN. X 8 IN.       |                             |                             | 
0023 601-91542              200.000  EACH |      20.00000        4000.00|      13.00000        2600.00|      18.00000        3600.00 
  GUARDRAIL BLOCK, 6 IN. X 8 IN., B1      |                             |                             | 
0024 601-91649                5.000  EACH |     130.00000         650.00|     145.00000         725.00|     125.00000         625.00 
  GUARDRAIL THRIE BEAM TRANSITION SECTION |                             |                             | 
  GALVANIZED                              |                             |                             | 
0025 601-91653                5.000  EACH |     110.00000         550.00|     110.00000         550.00|     125.00000         625.00 
  GUARDRAIL THRIE BEAM TERMINAL CONNECTOR |                             |                             | 
  GALVANIZED                              |                             |                             | 
0026 601-94689               15.000  EACH |    2550.00000       38250.00|    2750.00000       41250.00|    2400.00000       36000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-94690                5.000  EACH |    3390.00000       16950.00|    4200.00000       21000.00|    3500.00000       17500.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0028 601-95972                5.000  EACH |      75.00000         375.00|      50.00000         250.00|      75.00000         375.00 
  GUARDRAIL POST (CRT), 8 IN X 6 IN       |                             |                             | 
  TREATED LUMBER, 6 FT. 0 IN. LONG        |                             |                             | 
0029 601-96591             7500.000  LFT  |       7.80000       58500.00|       9.00000       67500.00|       8.00000       60000.00 
  GUARDRAIL PANEL, STEEL BEAM             |                             |                             | 
0030 601-97950               50.000  EACH |      14.00000         700.00|      10.00000         500.00|      18.00000         900.00 
  GUARDRAIL POST BRACKET, TREATED TIMBER, |                             |                             | 
  6 IN. X 6 IN.                           |                             |                             | 
0031 601-99105              300.000  LFT  |      17.00000        5100.00|      17.00000        5100.00|      18.00000        5400.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 627-09331               18.000  EACH |    3400.00000       61200.00|    1885.00000       33930.00|    3000.00000       54000.00 
  SAFETY TERMINAL, TYPE TL-4              |                             |                             | 
0033 628-09402               14.000  MOS  |    1500.00000       21000.00|    1500.00000       21000.00|    2600.00000       36400.00 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 610                     CONTRACT ID : M -33700-A                   COUNTIES : DECATUR         FRANKLIN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        RIPLEY 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION INC       |SPECIALTIES COMPANY LLC AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0034 801-06775                       LUMP |    4000.00000        4000.00|    7000.00000        7000.00|    9500.00000        9500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       309,172.00|           $       320,678.00|           $       348,997.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       309,172.00|           $       320,678.00|           $       348,997.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 620                     CONTRACT ID : M -33701-A                   COUNTIES : CLARK           JACKSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SCOTT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/26/13 
     LOCATION     : ALONG I-65 FROM RP 009+0000 TO 056+0048                          PROJECT(S) :  1006102 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1636776     LINKEL COMPANY                                                             $       119,553.00  100.0000% 
   2   35-1606893     OLCO INC                                                                   $       134,653.00  112.6304% 
   3   61-1103168     SWARTZ MOWING INC                                                          $       145,408.00  121.6264% 
   4   35-2045735     J & M CONTRACTING INC                                                      $       160,028.00  133.8553% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 620                     CONTRACT ID : M -33701-A                   COUNTIES : CLARK           JACKSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SCOTT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2  ) 35-1606893          |(   3  ) 61-1103168 
                                          |LINKEL COMPANY               |OLCO INC                     |SWARTZ MOWING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 623-04884                1.000  CYCL |   22000.00000       22000.00|   25000.00000       25000.00|   21500.00000       21500.00 
  MOWING, CYCLE NO 1                      |                             |                             | 
0004 623-04885                1.000  CYCL |   18000.00000       18000.00|   21000.00000       21000.00|   21500.00000       21500.00 
  MOWING, CYCLE NO 2                      |                             |                             | 
0005 623-04886                1.000  CYCL |   16000.00000       16000.00|   17000.00000       17000.00|   23100.00000       23100.00 
  MOWING, CYCLE NO 3                      |                             |                             | 
0006 623-04887                1.000  CYCL |   22000.00000       22000.00|   24000.00000       24000.00|   23100.00000       23100.00 
  MOWING, CYCLE NO 4                      |                             |                             | 
0007 623-05684                1.000  CYCL |   17000.00000       17000.00|   20000.00000       20000.00|   23200.00000       23200.00 
  MOWING, CYCLE NO 5                      |                             |                             | 
0008 623-06704                1.000  CYCL |   22000.00000       22000.00|   25000.00000       25000.00|   32500.00000       32500.00 
  MOWING, CYCLE NO 6                      |                             |                             | 
0009 628-08520                1.000  EACH |     150.00000         150.00|     250.00000         250.00|      25.00000          25.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0010 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0011 628-11006               24.000  MOS  |     100.00000        2400.00|     100.00000        2400.00|      20.00000         480.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       119,553.00|           $       134,653.00|           $       145,408.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,553.00|           $       134,653.00|           $       145,408.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 620                     CONTRACT ID : M -33701-A                   COUNTIES : CLARK           JACKSON 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT                        SCOTT 
==================================================================================================================================== 
                                          |(   4  ) 35-2045735          |(       )                    |(      ) 
                                          |J & M CONTRACTING INC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 623-04884                1.000  CYCL |   25000.00000       25000.00|                             | 
  MOWING, CYCLE NO 1                      |                             |                             | 
0004 623-04885                1.000  CYCL |   25000.00000       25000.00|                             | 
  MOWING, CYCLE NO 2                      |                             |                             | 
0005 623-04886                1.000  CYCL |   25000.00000       25000.00|                             | 
  MOWING, CYCLE NO 3                      |                             |                             | 
0006 623-04887                1.000  CYCL |   26000.00000       26000.00|                             | 
  MOWING, CYCLE NO 4                      |                             |                             | 
0007 623-05684                1.000  CYCL |   27000.00000       27000.00|                             | 
  MOWING, CYCLE NO 5                      |                             |                             | 
0008 623-06704                1.000  CYCL |   32000.00000       32000.00|                             | 
  MOWING, CYCLE NO 6                      |                             |                             | 
0009 628-08520                1.000  EACH |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0010 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0011 628-11006               24.000  MOS  |       1.00000          24.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       160,028.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       160,028.00|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 630                     CONTRACT ID : M -33702-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ROADSIDE MAINTENANCE, MOWING                                COMPLETION DATE : 10/27/13 
     LOCATION     : ALONG SR 37 FROM MILE MARKER 87+10 TO MARION COUNTY LINE         PROJECT(S) :  1006103 
                    AND SR 67 FROM 1.0 MILE SOUTH OF SR 39 TO SR 144 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1636776     LINKEL COMPANY                                                             $       126,502.00  100.0000% 
   2   35-1606893     OLCO INC                                                                   $       139,997.00  110.6678% 
   3   61-1103168     SWARTZ MOWING INC                                                          $       187,602.00  148.2996% 
   4   35-2154772     COMPTONS MOWING SERVICE INC                                                $       192,002.00  151.7778% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 630                     CONTRACT ID : M -33702-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1636776          |(   2  ) 35-1606893          |(   3  ) 61-1103168 
                                          |LINKEL COMPANY               |OLCO INC                     |SWARTZ MOWING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 623-04884                1.000  CYCL |   25000.00000       25000.00|   23000.00000       23000.00|   29900.00000       29900.00 
  MOWING, CYCLE NO 1                      |                             |                             | 
0004 623-04885                1.000  CYCL |   21000.00000       21000.00|   23000.00000       23000.00|   28100.00000       28100.00 
  MOWING, CYCLE NO 2                      |                             |                             | 
0005 623-04886                1.000  CYCL |   16000.00000       16000.00|   20000.00000       20000.00|   30500.00000       30500.00 
  MOWING, CYCLE NO 3                      |                             |                             | 
0006 623-04887                1.000  CYCL |   20000.00000       20000.00|   23000.00000       23000.00|   32400.00000       32400.00 
  MOWING, CYCLE NO 4                      |                             |                             | 
0007 623-05684                1.000  CYCL |   18000.00000       18000.00|   19995.00000       19995.00|   33500.00000       33500.00 
  MOWING, CYCLE NO 5                      |                             |                             | 
0008 623-06704                1.000  CYCL |   26500.00000       26500.00|   31000.00000       31000.00|   33200.00000       33200.00 
  MOWING, CYCLE NO 6                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       126,502.00|           $       139,997.00|           $       187,602.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       126,502.00|           $       139,997.00|           $       187,602.00 
==================================================================================================================================== 
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     CALL ORDER   : 630                     CONTRACT ID : M -33702-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2154772          |(       )                    |(      ) 
                                          |COMPTONS MOWING SERVICE INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE MAINTENANCE, MOWING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 623-04884                1.000  CYCL |   30000.00000       30000.00|                             | 
  MOWING, CYCLE NO 1                      |                             |                             | 
0004 623-04885                1.000  CYCL |   30000.00000       30000.00|                             | 
  MOWING, CYCLE NO 2                      |                             |                             | 
0005 623-04886                1.000  CYCL |   30000.00000       30000.00|                             | 
  MOWING, CYCLE NO 3                      |                             |                             | 
0006 623-04887                1.000  CYCL |   26000.00000       26000.00|                             | 
  MOWING, CYCLE NO 4                      |                             |                             | 
0007 623-05684                1.000  CYCL |   26000.00000       26000.00|                             | 
  MOWING, CYCLE NO 5                      |                             |                             | 
0008 623-06704                1.000  CYCL |   50000.00000       50000.00|                             | 
  MOWING, CYCLE NO 6                      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       192,002.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       192,002.00|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
     DESCRIPTION  : TRAFFIC SIGNALS MODERNIZATION                               COMPLETION DATE : 09/30/12 
     LOCATION     : ON SR 327, SR 9, SR 13                                           PROJECT(S) :  0810059 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       389,924.00  100.0000% 
   2   38-2322700     RAUHORN ELECTRIC INC                                                       $       405,949.09  104.1098% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $       435,684.00  111.7356% 
   4   35-0965412     SHAMBAUGH & SON LP                                                         $       449,229.50  115.2095% 
   5   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       488,035.25  125.1616% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 38-2322700          |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |RAUHORN ELECTRIC INC         |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     100.00000         100.00|    5000.00000        5000.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   28000.00000       28000.00|   13833.00000       13833.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02279               30.000  LFT  |      10.00000         300.00|      11.00000         330.00|      14.50000         435.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0009 202-05545               30.000  CYS  |      63.00000        1890.00|     220.00000        6600.00|      50.00000        1500.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0010 202-05555               30.000  CYS  |      23.00000         690.00|      27.45000         823.50|      30.00000         900.00 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0011 202-06580               30.000  CYS  |      20.00000         600.00|      49.45000        1483.50|      50.00000        1500.00 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0012 202-07603                8.000  EACH |     140.00000        1120.00|     659.00000        5272.00|     760.00000        6080.00 
  TESTING FOR WASTES, C                   |                             |                             | 
0013 202-52710              230.000  SYS  |      10.00000        2300.00|       9.88000        2272.40|      22.75000        5232.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 304-07491               15.000  TON  |     235.00000        3525.00|     411.00000        6165.00|     374.00000        5610.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 406-05520                0.010  TON  |    5750.00000          57.50|     219.00000           2.19|     200.00000           2.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 604-07894               10.000  SYS  |     112.00000        1120.00|     165.00000        1650.00|     145.00000        1450.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0017 604-07896               40.000  SYS  |     125.00000        5000.00|     182.00000        7280.00|     160.00000        6400.00 
  CURB RAMP, CONCRETE, B , MODIFIED       |                             |                             | 
0018 604-07900               50.000  SYS  |     125.00000        6250.00|     182.00000        9100.00|     175.00000        8750.00 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0019 604-07902               25.000  SYS  |     125.00000        3125.00|     165.00000        4125.00|     165.00000        4125.00 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 38-2322700         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |RAUHORN ELECTRIC INC         |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 604-91531              340.000  SYS  |      35.00000       11900.00|      38.45000       13073.00|      35.00000       11900.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0021 605-02278               30.000  LFT  |      10.00000         300.00|      11.00000         330.00|      14.00000         420.00 
  CURB, REMOVE                            |                             |                             | 
0022 605-06120               30.000  LFT  |      23.00000         690.00|      31.85000         955.50|      17.50000         525.00 
  CURB, CONCRETE , BARRIER                |                             |                             | 
0023 605-06140               30.000  LFT  |      23.00000         690.00|      29.65000         889.50|      18.00000         540.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0024 621-01004                2.000  EACH |      60.00000         120.00|     604.00000        1208.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-06559               50.000  SYS  |       3.45000         172.50|       5.49000         274.50|      16.80000         840.00 
  MULCHED SEEDING, R                      |                             |                             | 
0026 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0027 628-09401                8.000  MOS  |    1225.00000        9800.00|    1087.00000        8696.00|    3250.00000       26000.00 
  FIELD OFFICE, A                         |                             |                             | 
0028 628-11006               16.000  MOS  |      30.00000         480.00|      20.00000         320.00|      50.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0029 628-11068                2.000  EACH |      60.00000         120.00|     100.00000         200.00|      80.00000         160.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0030 801-03290               19.000  EACH |     155.00000        2945.00|     149.00000        2831.00|     135.00000        2565.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06640               40.000  EACH |     140.00000        5600.00|     133.00000        5320.00|     125.00000        5000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06710               60.000  DAY  |      17.25000        1035.00|      11.00000         660.00|      10.00000         600.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0033 801-06775                       LUMP |    5600.00000        5600.00|     110.00000         110.00|    9500.00000        9500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-07119               20.000  LFT  |      21.00000         420.00|      19.85000         397.00|      18.00000         360.00 
  BARRICADE, III-B                        |                             |                             | 
0035 802-04089                6.000  EACH |      23.00000         138.00|      20.00000         120.00|      15.00000          90.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0036 802-04089                3.000  EACH |      46.00000         138.00|      25.00000          75.00|      85.00000         255.00 
  SIGN, SHEET, REMOVE AND RESET           |                             |                             | 
0037 802-09842              230.000  SFT  |      27.00000        6210.00|      30.00000        6900.00|      23.45000        5393.50 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0038 805-01300                6.000  EACH |    1130.00000        6780.00|    1570.00000        9420.00|    1000.00000        6000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 38-2322700         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |RAUHORN ELECTRIC INC         |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 805-01842               31.000  EACH |     930.00000       28830.00|     350.00000       10850.00|     925.00000       28675.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0040 805-01844             2900.000  LFT  |      15.00000       43500.00|      15.95000       46255.00|      15.25000       44225.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0041 805-02152               34.000  EACH |     467.00000       15878.00|     490.00000       16660.00|     430.00000       14620.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN , WITH      |                             |                             | 
  COUNTDOWN                               |                             |                             | 
0042 805-02152                8.000  EACH |     190.00000        1520.00|     285.00000        2280.00|     245.00000        1960.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN , WITH      |                             |                             | 
  COUNTDOWN, MESSAGE INSERT ONLY          |                             |                             | 
0043 805-02645                2.000  EACH |     400.00000         800.00|     707.00000        1414.00|     365.00000         730.00 
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             | 
0044 805-02658              300.000  LFT  |       2.85000         855.00|       7.26000        2178.00|       3.00000         900.00 
  CABLE, COAXIAL                          |                             |                             | 
0045 805-05405                2.000  EACH |     330.00000         660.00|     458.00000         916.00|     335.00000         670.00 
  SIGNAL PEDESTAL, 4FT                    |                             |                             | 
0046 805-08493                       LUMP |     400.00000         400.00|    3472.00000        3472.00|    1025.00000        1025.00 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0047 805-08494                4.000  EACH |    2100.00000        8400.00|    2601.00000       10404.00|    2390.00000        9560.00 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0048 805-09089                4.000  EACH |     225.00000         900.00|     570.00000        2280.00|     285.00000        1140.00 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0049 805-78100                5.000  EACH |    8800.00000       44000.00|    9454.00000       47270.00|    8800.00000       44000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0050 805-78106                1.000  EACH |   11685.00000       11685.00|   12363.00000       12363.00|   11500.00000       11500.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0051 805-78205               32.000  EACH |     485.00000       15520.00|     479.00000       15328.00|     525.00000       16800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0052 805-78215                6.000  EACH |     485.00000        2910.00|     479.00000        2874.00|     525.00000        3150.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0053 805-78370               42.000  EACH |      87.00000        3654.00|     106.00000        4452.00|     110.00000        4620.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0054 805-78415                2.000  EACH |    1500.00000        3000.00|     748.00000        1496.00|    1500.00000        3000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0055 805-78420                2.000  EACH |     225.00000         450.00|     519.00000        1038.00|     235.00000         470.00 
  DISCONNECT HANGER                       |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 38-2322700         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |RAUHORN ELECTRIC INC         |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0056 805-78445                4.000  EACH |     655.00000        2620.00|     403.00000        1612.00|     395.00000        1580.00 
  SIGNAL SERVICE                          |                             |                             | 
0057 805-78467              750.000  LFT  |       1.95000        1462.50|       2.89000        2167.50|       3.25000        2437.50 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0058 805-78470             9800.000  LFT  |       0.14000        1372.00|       0.57000        5586.00|       0.20000        1960.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0059 805-78480             2750.000  LFT  |       1.20000        3300.00|       1.39000        3822.50|       1.50000        4125.00 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0060 805-78485             4000.000  LFT  |       1.35000        5400.00|       2.09000        8360.00|       2.00000        8000.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0061 805-78485             6300.000  LFT  |       0.45000        2835.00|       1.57000        9891.00|       1.45000        9135.00 
  SIGNAL CABLE, 5C/14GA , TEMPORARY       |                             |                             | 
0062 805-78490             2500.000  LFT  |       1.50000        3750.00|       2.44000        6100.00|       2.25000        5625.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0063 805-78510             6600.000  LFT  |       0.90000        5940.00|       0.73000        4818.00|       1.25000        8250.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0064 805-78785               34.000  EACH |     575.00000       19550.00|     425.00000       14450.00|     600.00000       20400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0065 805-78795             3500.000  LFT  |       6.15000       21525.00|       5.32000       18620.00|       7.25000       25375.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0066 805-78906                1.000  EACH |    2115.00000        2115.00|    2603.00000        2603.00|    2100.00000        2100.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0067 805-78925                2.000  EACH |     845.00000        1690.00|    1378.00000        2756.00|     750.00000        1500.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0068 805-81032                1.000  EACH |    3700.00000        3700.00|    4462.00000        4462.00|    4200.00000        4200.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0069 805-92504                7.000  EACH |     200.00000        1400.00|     204.00000        1428.00|     195.00000        1365.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0070 805-92504               21.000  EACH |     490.00000       10290.00|     496.00000       10416.00|     470.00000        9870.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2        |                             |                             | 
  CHANNEL , COUNTING AMPLIFIER            |                             |                             | 
0071 805-97509                4.000  EACH |     845.00000        3380.00|    1367.00000        5468.00|     575.00000        2300.00 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0072 808-75297              165.000  LFT  |       6.90000        1138.50|       6.56000        1082.40|       7.50000        1237.50 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0073 808-75300              470.000  LFT  |       1.60000         752.00|       1.53000         719.10|       2.00000         940.00 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0074 808-75320               10.000  EACH |      93.00000         930.00|      88.95000         889.50|      80.00000         800.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 38-2322700         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |RAUHORN ELECTRIC INC         |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0075 808-75340                2.000  EACH |     495.00000         990.00|     473.00000         946.00|     500.00000        1000.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0076 211-02050              100.000  CYS  |      56.00000        5600.00|      25.00000        2500.00|       5.00000         500.00 
  B BORROW                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       389,924.00|           $       405,949.09|           $       435,684.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       389,924.00|           $       405,949.09|           $       435,684.00 
==================================================================================================================================== 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1262778         |(      ) 
                                          |SHAMBAUGH & SON LP           |MIDWESTERN ELECTRIC INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   17800.00000       17800.00|    5800.00000        5800.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   26000.00000       26000.00|   24850.00000       24850.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02279               30.000  LFT  |       6.00000         180.00|       5.00000         150.00| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0009 202-05545               30.000  CYS  |      55.00000        1650.00|      26.00000         780.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0010 202-05555               30.000  CYS  |      40.00000        1200.00|      50.00000        1500.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0011 202-06580               30.000  CYS  |      75.00000        2250.00|      80.00000        2400.00| 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0012 202-07603                8.000  EACH |    1000.00000        8000.00|     780.00000        6240.00| 
  TESTING FOR WASTES, C                   |                             |                             | 
0013 202-52710              230.000  SYS  |      25.00000        5750.00|      53.00000       12190.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 304-07491               15.000  TON  |     325.00000        4875.00|     278.00000        4170.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0015 406-05520                0.010  TON  |     750.00000           7.50|     500.00000           5.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 604-07894               10.000  SYS  |     195.00000        1950.00|     193.00000        1930.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0017 604-07896               40.000  SYS  |     195.00000        7800.00|     193.00000        7720.00| 
  CURB RAMP, CONCRETE, B , MODIFIED       |                             |                             | 
0018 604-07900               50.000  SYS  |     195.00000        9750.00|     193.00000        9650.00| 
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             | 
0019 604-07902               25.000  SYS  |     195.00000        4875.00|     193.00000        4825.00| 
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             | 
0020 604-91531              340.000  SYS  |      50.00000       17000.00|      55.00000       18700.00| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 670 -8 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1262778         |(      ) 
                                          |SHAMBAUGH & SON LP           |MIDWESTERN ELECTRIC INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 605-02278               30.000  LFT  |       6.00000         180.00|       5.00000         150.00| 
  CURB, REMOVE                            |                             |                             | 
0022 605-06120               30.000  LFT  |      20.00000         600.00|      15.00000         450.00| 
  CURB, CONCRETE , BARRIER                |                             |                             | 
0023 605-06140               30.000  LFT  |      20.00000         600.00|      15.00000         450.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0024 621-01004                2.000  EACH |     500.00000        1000.00|     125.75000         251.50| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-06559               50.000  SYS  |      17.00000         850.00|      51.50000        2575.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0026 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0027 628-09401                8.000  MOS  |    1500.00000       12000.00|    2151.00000       17208.00| 
  FIELD OFFICE, A                         |                             |                             | 
0028 628-11006               16.000  MOS  |     450.00000        7200.00|      75.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0029 628-11068                2.000  EACH |     125.00000         250.00|      80.00000         160.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0030 801-03290               19.000  EACH |     145.00000        2755.00|     163.50000        3106.50| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06640               40.000  EACH |     130.00000        5200.00|     151.25000        6050.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0032 801-06710               60.000  DAY  |      25.00000        1500.00|      30.00000        1800.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0033 801-06775                       LUMP |   12500.00000       12500.00|   11254.00000       11254.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-07119               20.000  LFT  |      10.25000         205.00|      30.00000         600.00| 
  BARRICADE, III-B                        |                             |                             | 
0035 802-04089                6.000  EACH |      65.00000         390.00|      31.50000         189.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0036 802-04089                3.000  EACH |     125.00000         375.00|     137.50000         412.50| 
  SIGN, SHEET, REMOVE AND RESET           |                             |                             | 
0037 802-09842              230.000  SFT  |      13.00000        2990.00|      14.90000        3427.00| 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0038 805-01300                6.000  EACH |    1500.00000        9000.00|    2346.00000       14076.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0039 805-01842               31.000  EACH |     675.00000       20925.00|     820.00000       25420.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1262778         |(      ) 
                                          |SHAMBAUGH & SON LP           |MIDWESTERN ELECTRIC INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 805-01844             2900.000  LFT  |       9.00000       26100.00|      16.30000       47270.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0041 805-02152               34.000  EACH |     450.00000       15300.00|     435.75000       14815.50| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN , WITH      |                             |                             | 
  COUNTDOWN                               |                             |                             | 
0042 805-02152                8.000  EACH |     200.00000        1600.00|     215.75000        1726.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN , WITH      |                             |                             | 
  COUNTDOWN, MESSAGE INSERT ONLY          |                             |                             | 
0043 805-02645                2.000  EACH |     500.00000        1000.00|     462.00000         924.00| 
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             | 
0044 805-02658              300.000  LFT  |       3.50000        1050.00|       3.96000        1188.00| 
  CABLE, COAXIAL                          |                             |                             | 
0045 805-05405                2.000  EACH |     750.00000        1500.00|     431.50000         863.00| 
  SIGNAL PEDESTAL, 4FT                    |                             |                             | 
0046 805-08493                       LUMP |     500.00000         500.00|    1565.00000        1565.00| 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0047 805-08494                4.000  EACH |    2500.00000       10000.00|    2561.00000       10244.00| 
  RADIO SPREAD SPECTRUM                   |                             |                             | 
0048 805-09089                4.000  EACH |     220.00000         880.00|     325.00000        1300.00| 
  RADIO, YAGI ANTENNA                     |                             |                             | 
0049 805-78100                5.000  EACH |    8500.00000       42500.00|   10545.00000       52725.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0050 805-78106                1.000  EACH |   11000.00000       11000.00|   12850.00000       12850.00| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0051 805-78205               32.000  EACH |     450.00000       14400.00|     495.00000       15840.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0052 805-78215                6.000  EACH |     450.00000        2700.00|     490.00000        2940.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0053 805-78370               42.000  EACH |     125.00000        5250.00|      85.00000        3570.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0054 805-78415                2.000  EACH |    1700.00000        3400.00|    1785.00000        3570.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0055 805-78420                2.000  EACH |     250.00000         500.00|     251.75000         503.50| 
  DISCONNECT HANGER                       |                             |                             | 
0056 805-78445                4.000  EACH |     600.00000        2400.00|     581.75000        2327.00| 
  SIGNAL SERVICE                          |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1262778         |(      ) 
                                          |SHAMBAUGH & SON LP           |MIDWESTERN ELECTRIC INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 805-78467              750.000  LFT  |       2.95000        2212.50|       2.49000        1867.50| 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0058 805-78470             9800.000  LFT  |       0.55000        5390.00|       0.50000        4900.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0059 805-78480             2750.000  LFT  |       1.65000        4537.50|       1.26000        3465.00| 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0060 805-78485             4000.000  LFT  |       1.75000        7000.00|       1.42000        5680.00| 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0061 805-78485             6300.000  LFT  |       1.75000       11025.00|       1.90000       11970.00| 
  SIGNAL CABLE, 5C/14GA , TEMPORARY       |                             |                             | 
0062 805-78490             2500.000  LFT  |       1.90000        4750.00|       1.70000        4250.00| 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0063 805-78510             6600.000  LFT  |       0.95000        6270.00|       1.06000        6996.00| 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0064 805-78785               34.000  EACH |     575.00000       19550.00|     565.00000       19210.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0065 805-78795             3500.000  LFT  |      10.00000       35000.00|       9.60000       33600.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0066 805-78906                1.000  EACH |    1700.00000        1700.00|    2150.00000        2150.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0067 805-78925                2.000  EACH |     600.00000        1200.00|     877.00000        1754.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0068 805-81032                1.000  EACH |    4500.00000        4500.00|    4231.00000        4231.00| 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0069 805-92504                7.000  EACH |     200.00000        1400.00|     264.75000        1853.25| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0070 805-92504               21.000  EACH |     450.00000        9450.00|     521.00000       10941.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2        |                             |                             | 
  CHANNEL , COUNTING AMPLIFIER            |                             |                             | 
0071 805-97509                4.000  EACH |     550.00000        2200.00|    1190.00000        4760.00| 
  CONTROL CABINET FOUNDATION, M, MODIFY   |                             |                             | 
  TO P1                                   |                             |                             | 
0072 808-75297              165.000  LFT  |       5.00000         825.00|       7.70000        1270.50| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0073 808-75300              470.000  LFT  |       0.80000         376.00|       2.05000         963.50| 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0074 808-75320               10.000  EACH |      80.00000         800.00|      82.00000         820.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
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     CALL ORDER   : 670                     CONTRACT ID : T -31672-A                   COUNTIES : DEKALB          KOSCIUSKO 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT                      WHITLEY 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1262778         |(      ) 
                                          |SHAMBAUGH & SON LP           |MIDWESTERN ELECTRIC INC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0075 808-75340                2.000  EACH |     425.00000         850.00|     506.00000        1012.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (R X R)                                 |                             |                             | 
0076 211-02050              100.000  CYS  |      25.00000        2500.00|      24.25000        2425.00| 
  B BORROW                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       449,229.50|           $       488,035.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       449,229.50|           $       488,035.25|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 680                     CONTRACT ID : T -33757-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : NEW FLASHER INSTALLATION                                    COMPLETION DATE : 06/15/12 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN DEARBORN COUNTY                      PROJECT(S) :  1006586 
                                                                                                   1006587 
                                                                                                   1006590 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0392360     HOOSIER COMPANY INC                                                        $        43,820.20  100.0000% 
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $        44,099.00  100.6362% 
   3   35-1710202     SIGNAL CONSTRUCTION INC                                                    $        44,265.00  101.0151% 
   4   35-0965412     SHAMBAUGH & SON LP                                                         $        45,865.00  104.6663% 
   5   35-1675187     HUMMEL ELECTRIC INC                                                        $        46,121.00  105.2505% 
   6   06-1675328     MARTELL ELECTRIC LLC                                                       $        47,495.00  108.3861% 
   7   35-1262778     MIDWESTERN ELECTRIC INC                                                    $        51,411.00  117.3226% 
   8   90-0690005     TC ELECTRIC INC                                                            $        57,015.00  130.1112% 
   9   35-0821499     JAMES H DREW CORPORATION                                                   $        72,673.00  165.8436% 
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     CALL ORDER   : 680                     CONTRACT ID : T -33757-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0392360          |(   2  ) 35-2046222          |(   3  ) 35-1710202 
                                          |HOOSIER COMPANY INC          |MORPHEY CONSTRUCTION INC     |SIGNAL CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LOCAL SAFETY PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     520.00000         520.00|     201.00000         201.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    4088.00000        4088.00|     923.00000         923.00|    2250.00000        2250.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 628-09402                5.000  MOS  |    1455.00000        7275.00|    1750.00000        8750.00|     500.00000        2500.00 
  FIELD OFFICE, B                         |                             |                             | 
0009 801-03290                6.000  EACH |      20.80000         124.80|     100.00000         600.00|     150.00000         900.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               18.000  EACH |      20.80000         374.40|     100.00000        1800.00|     120.00000        2160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |     777.00000         777.00|     200.00000         200.00|     500.00000         500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-09838               40.000  SFT  |       7.40000         296.00|      18.00000         720.00|      25.00000        1000.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0013 805-06742                5.000  EACH |    4864.00000       24320.00|    4880.00000       24400.00|    5990.00000       29950.00 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0014 805-78900                5.000  EACH |    1208.00000        6040.00|    1300.00000        6500.00|     500.00000        2500.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        43,820.20|           $        44,099.00|           $        44,265.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        43,820.20|           $        44,099.00|           $        44,265.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 680                     CONTRACT ID : T -33757-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1675187         |(   6  ) 06-1675328 
                                          |SHAMBAUGH & SON LP           |HUMMEL ELECTRIC INC          |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LOCAL SAFETY PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2500.00000        2500.00|    1000.00000        1000.00|     250.00000         250.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    2500.00000        2500.00|    2306.00000        2306.00|    2000.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 628-09402                5.000  MOS  |     750.00000        3750.00|    1480.00000        7400.00|    3200.00000       16000.00 
  FIELD OFFICE, B                         |                             |                             | 
0009 801-03290                6.000  EACH |     120.00000         720.00|     130.00000         780.00|      50.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               18.000  EACH |     120.00000        2160.00|     130.00000        2340.00|      50.00000         900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    1250.00000        1250.00|    2400.00000        2400.00|    1250.00000        1250.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-09838               40.000  SFT  |      12.00000         480.00|      16.00000         640.00|      13.50000         540.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0013 805-06742                5.000  EACH |    5500.00000       27500.00|    5050.00000       25250.00|    4850.00000       24250.00 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0014 805-78900                5.000  EACH |    1000.00000        5000.00|     800.00000        4000.00|     400.00000        2000.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        45,865.00|           $        46,121.00|           $        47,495.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        45,865.00|           $        46,121.00|           $        47,495.00 
==================================================================================================================================== 
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     CALL ORDER   : 680                     CONTRACT ID : T -33757-A                   COUNTIES : DEARBORN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1262778          |(   8   ) 90-0690005         |(   9  ) 35-0821499 
                                          |MIDWESTERN ELECTRIC INC      |TC ELECTRIC INC              |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   LOCAL SAFETY PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     750.00000         750.00|    2500.00000        2500.00|    1155.00000        1155.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    7942.00000        7942.00|    3000.00000        3000.00|    7799.00000        7799.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 628-09402                5.000  MOS  |    1685.00000        8425.00|    2000.00000       10000.00|    1816.00000        9080.00 
  FIELD OFFICE, B                         |                             |                             | 
0009 801-03290                6.000  EACH |     114.00000         684.00|     180.00000        1080.00|     113.00000         678.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06640               18.000  EACH |     110.00000        1980.00|     160.00000        2880.00|     105.00000        1890.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    1550.00000        1550.00|    2000.00000        2000.00|    9571.00000        9571.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-09838               40.000  SFT  |      20.00000         800.00|      20.00000         800.00|      51.50000        2060.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0013 805-06742                5.000  EACH |    5185.00000       25925.00|    5850.00000       29250.00|    6381.00000       31905.00 
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             | 
0014 805-78900                5.000  EACH |     670.00000        3350.00|    1100.00000        5500.00|    1706.00000        8530.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        51,411.00|           $        57,015.00|           $        72,673.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        51,411.00|           $        57,015.00|           $        72,673.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 690 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 690                     CONTRACT ID : T -33787-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL CONTROLLER UPGRADES                          COMPLETION DATE : 05/15/12 
     LOCATION     : AT VARIOUS LOCATIONS                                             PROJECT(S) :  0901803 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       659,246.14  100.0000% 
   2   35-1657131     MICHIANA CONTRACTING INC                                                   $       662,113.00  100.4349% 
   3   35-0821499     JAMES H DREW CORPORATION                                                   $       665,831.00  100.9988% 
   4   35-0392360     HOOSIER COMPANY INC                                                        $       667,024.72  101.1799% 
   5   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       677,141.00  102.7144% 
   6   38-2677797     J RANCK ELECTRIC INC                                                       $       685,233.00  103.9419% 
   7   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       696,593.00  105.6651% 
   8   35-0965412     SHAMBAUGH & SON LP                                                         $       698,204.20  105.9095% 
   9   06-1675328     MARTELL ELECTRIC LLC                                                       $       725,873.00  110.1065% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 690 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 690                     CONTRACT ID : T -33787-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2046222          |(   2  ) 35-1657131          |(   3  ) 35-0821499 
                                          |MORPHEY CONSTRUCTION INC     |MICHIANA CONTRACTING INC     |JAMES H DREW CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL CONTROLLERS UPGRADE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 628-09408                4.000  MOS  |     257.50000        1030.00|      50.00000         200.00|       1.00000           4.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0005 628-09409                4.000  MOS  |      77.25000         309.00|      50.00000         200.00|       1.00000           4.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0006 805-06483              274.000  EACH |    2401.11000      657904.14|    2415.00000      661710.00|    2430.00000      665820.00 
  CONTROLLER                              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       659,246.14|           $       662,113.00|           $       665,831.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       659,246.14|           $       662,113.00|           $       665,831.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 690 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 690                     CONTRACT ID : T -33787-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-1262778         |(   6  ) 38-2677797 
                                          |HOOSIER COMPANY INC          |MIDWESTERN ELECTRIC INC      |J RANCK ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL CONTROLLERS UPGRADE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 628-09408                4.000  MOS  |     256.67000        1026.68|     200.00000         800.00|     300.00000        1200.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0005 628-09409                4.000  MOS  |     102.67000         410.68|      95.00000         380.00|     100.00000         400.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0006 805-06483              274.000  EACH |    2429.14000      665584.36|    2467.00000      675958.00|    2495.00000      683630.00 
  CONTROLLER                              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       667,024.72|           $       677,141.00|           $       685,233.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       667,024.72|           $       677,141.00|           $       685,233.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 690 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 690                     CONTRACT ID : T -33787-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1710202          |(   8   ) 35-0965412         |(   9  ) 06-1675328 
                                          |SIGNAL CONSTRUCTION INC      |SHAMBAUGH & SON LP           |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL CONTROLLERS UPGRADE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 628-09408                4.000  MOS  |     350.00000        1400.00|     200.00000         800.00|     200.00000         800.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0005 628-09409                4.000  MOS  |     150.00000         600.00|     100.00000         400.00|      85.00000         340.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0006 805-06483              274.000  EACH |    2535.00000      694590.00|    2543.80000      697001.20|    2645.00000      724730.00 
  CONTROLLER                              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       696,593.00|           $       698,204.20|           $       725,873.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       696,593.00|           $       698,204.20|           $       725,873.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 700 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 700                     CONTRACT ID : T -33811-A                   COUNTIES : DEKALB 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGN MODERNIZATION                                  COMPLETION DATE : 08/31/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT                                  PROJECT(S) :  1172006 
                    THE FORT WAYNE DISTRICT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473618     THREE RIVERS BARRICADE & EQUIP                                             $        29,965.79  100.0000% 
   2   35-1983873     M A S MARKERS INC                                                          $        44,298.82  147.8313% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $        47,072.77  157.0884% 
   4   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $        47,823.27  159.5929% 
   5   35-0965412     SHAMBAUGH & SON LP                                                         $        51,150.42  170.6961% 
   6   35-1657131     MICHIANA CONTRACTING INC                                                   $        51,479.58  171.7945% 
   7   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $        56,124.21  187.2943% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 700 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 700                     CONTRACT ID : T -33811-A                   COUNTIES : DEKALB 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1473618          |(   2  ) 35-1983873          |(   3  ) 06-1675328 
                                          |THREE RIVERS BARRICADE & EQU |M A S MARKERS INC            |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    1400.00000        1400.00|    8295.98000        8295.98|    2000.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08520                1.000  EACH |      25.00000          25.00|      50.00000          50.00|      65.00000          65.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0007 628-08521                4.000  MOS  |      10.00000          40.00|      50.00000         200.00|      75.00000         300.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0008 628-08524                1.000  DOL  |       0.01000           0.01|      50.00000          50.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0009 628-09408                4.000  MOS  |      60.00000         240.00|      50.00000         200.00|     175.00000         700.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0010 628-09409                4.000  MOS  |      75.00000         300.00|      50.00000         200.00|      75.00000         300.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0011 801-06640                4.000  EACH |      25.00000         100.00|       5.00000          20.00|     150.00000         600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06775                       LUMP |     500.00000         500.00|    2741.00000        2741.00|    8500.00000        8500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07060                7.000  EACH |      25.00000         175.00|      15.00000         105.00|      40.00000         280.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09838             1228.300  SFT  |       8.40000       10317.72|      12.00000       14739.60|      13.15000       16152.15 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0015 802-09839              395.490  SFT  |      11.55000        4567.91|      16.00000        6327.84|      26.30000       10401.39 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
0016 802-09840              135.800  SFT  |       9.25000        1256.15|      13.00000        1765.40|      11.85000        1609.23 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0017 802-76055             1600.000  LFT  |       6.90000       11040.00|       6.00000        9600.00|       3.85000        6160.00 
  SIGN POST, A , UNDISTRIBUTED            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        29,965.79|           $        44,298.82|           $        47,072.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        29,965.79|           $        44,298.82|           $        47,072.77 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 700                     CONTRACT ID : T -33811-A                   COUNTIES : DEKALB 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-2421492          |(   5   ) 35-0965412         |(   6  ) 35-1657131 
                                          |ACTION TRAFFIC MAINTENANCE   |SHAMBAUGH & SON LP           |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    4500.00000        4500.00|    6000.00000        6000.00|    9500.00000        9500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08520                1.000  EACH |     250.00000         250.00|     150.00000         150.00|      60.00000          60.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0007 628-08521                4.000  MOS  |      50.00000         200.00|     500.00000        2000.00|      30.00000         120.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0008 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0009 628-09408                4.000  MOS  |     100.00000         400.00|     200.00000         800.00|      30.00000         120.00 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0010 628-09409                4.000  MOS  |      50.00000         200.00|     125.00000         500.00|      60.00000         240.00 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0011 801-06640                4.000  EACH |     150.00000         600.00|     150.00000         600.00|     125.00000         500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06775                       LUMP |    4500.00000        4500.00|    3000.00000        3000.00|     100.00000         100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07060                7.000  EACH |      45.00000         315.00|     200.00000        1400.00|      50.00000         350.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09838             1228.300  SFT  |      15.69000       19272.03|      12.00000       14739.60|      15.00000       18424.50 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0015 802-09839              395.490  SFT  |      17.69000        6996.22|      18.00000        7118.82|      32.00000       12655.68 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
0016 802-09840              135.800  SFT  |      16.09000        2185.02|      15.00000        2037.00|      18.00000        2444.40 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0017 802-76055             1600.000  LFT  |       5.25000        8400.00|       8.00000       12800.00|       4.35000        6960.00 
  SIGN POST, A , UNDISTRIBUTED            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        47,823.27|           $        51,150.42|           $        51,479.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        47,823.27|           $        51,150.42|           $        51,479.58 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 700 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 700                     CONTRACT ID : T -33811-A                   COUNTIES : DEKALB 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2110733          |(       )                    |(      ) 
                                          |SPECIALTIES COMPANY LLC AND  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    2800.00000        2800.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08520                1.000  EACH |     500.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0007 628-08521                4.000  MOS  |     400.00000        1600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0008 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0009 628-09408                4.000  MOS  |     450.00000        1800.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
0010 628-09409                4.000  MOS  |     350.00000        1400.00|                             | 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0011 801-06640                4.000  EACH |     200.00000         800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0012 801-06775                       LUMP |    3400.00000        3400.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 802-07060                7.000  EACH |     100.00000         700.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0014 802-09838             1228.300  SFT  |      13.00000       15967.90|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0015 802-09839              395.490  SFT  |      19.00000        7514.31|                             | 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.100 IN THICKNESS                      |                             |                             | 
0016 802-09840              135.800  SFT  |      15.00000        2037.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0017 802-76055             1600.000  LFT  |      11.00000       17600.00|                             | 
  SIGN POST, A , UNDISTRIBUTED            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $        56,124.21|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        56,124.21|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : NEW SIGNAL INSTALLATION                                     COMPLETION DATE : 08/01/12 
     LOCATION     : AT THE INTERSECTION OF SECTION STREET AND WASHINGTON             PROJECT(S) :  1005899 
                    STREET IN SULLIVAN 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE INC                                                                  $       159,039.35  100.0000% 
   2   38-2322700     RAUHORN ELECTRIC INC                                                       $       170,534.06  107.2276% 
   3   35-1675187     HUMMEL ELECTRIC INC                                                        $       176,000.00  110.6644% 
   4   35-0392360     HOOSIER COMPANY INC                                                        $       177,776.49  111.7814% 
   5   06-1675328     MARTELL ELECTRIC LLC                                                       $       192,095.40  120.7848% 
   6   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       249,444.15  156.8443% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/02/12 
                                                                                                                   PAGE : 710 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 38-2322700          |(   3  ) 35-1675187 
                                          |RAGLE INC                    |RAUHORN ELECTRIC INC         |HUMMEL ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW SIGNAL INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1318.00000        1318.00|    1200.00000        1200.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    7000.00000        7000.00|   14000.00000       14000.00|    8235.67000        8235.67 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    3100.00000        3100.00|    3500.00000        3500.00|    4500.00000        4500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02278              205.000  LFT  |      13.50000        2767.50|      10.00000        2050.00|      12.50000        2562.50 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-05545               40.000  CYS  |      50.00000        2000.00|       0.01000           0.40|      35.00000        1400.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0011 202-05550               40.000  CYS  |      25.00000        1000.00|       0.01000           0.40|      10.00000         400.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0012 202-52710               92.400  SYS  |      15.50000        1432.20|      16.50000        1524.60|      16.50000        1524.60 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-96022                3.000  EACH |     250.00000         750.00|     300.00000         900.00|     420.00000        1260.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0014 202-98370                1.000  EACH |     300.00000         300.00|     200.00000         200.00|     300.00000         300.00 
  POLE, REMOVE                            |                             |                             | 
0015 203-02020               12.200  CYS  |      55.00000         671.00|     125.00000        1525.00|      50.00000         610.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0016 301-07448               16.700  TON  |      35.00000         584.50|      38.45000         642.12|      30.00000         501.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07490               22.000  TON  |     220.00000        4840.00|     363.00000        7986.00|     320.00000        7040.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 406-05520                1.000  TON  |     130.00000         130.00|    1098.00000        1098.00|     600.00000         600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 604-07901               85.500  SYS  |     115.00000        9832.50|      98.85000        8451.68|     165.00000       14107.50 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 38-2322700         |(   3  ) 35-1675187 
                                          |RAGLE INC                    |RAUHORN ELECTRIC INC         |HUMMEL ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 604-91531                9.700  SYS  |     100.00000         970.00|      54.90000         532.53|      49.00000         475.30 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0021 605-90726              191.500  LFT  |      25.00000        4787.50|      20.90000        4002.35|      28.75000        5505.63 
  CURB, CONCRETE, DEPRESSED               |                             |                             | 
0022 621-01004                1.000  EACH |    1000.00000        1000.00|    1153.00000        1153.00|    1050.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0023 621-06570                7.500  CYS  |     100.00000         750.00|     127.00000         952.50|     115.00000         862.50 
  TOPSOIL                                 |                             |                             | 
0024 621-06575               67.200  SYS  |       9.00000         604.80|      36.65000        2462.88|      33.34000        2240.45 
  SODDING, NURSERY                        |                             |                             | 
0025 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0026 628-09402                7.000  MOS  |     800.00000        5600.00|    1197.00000        8379.00|    1320.00000        9240.00 
  FIELD OFFICE, B                         |                             |                             | 
0027 628-11006                7.000  MOS  |      70.00000         490.00|      20.00000         140.00|      72.00000         504.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 628-11068                1.000  EACH |     100.00000         100.00|     100.00000         100.00|      96.00000          96.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0029 801-03290                4.000  EACH |     200.00000         800.00|     215.00000         860.00|     195.00000         780.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06640                8.000  EACH |     150.00000        1200.00|     160.00000        1280.00|     145.00000        1160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |    5000.00000        5000.00|    2959.00000        2959.00|    4050.00000        4050.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 802-07059                5.000  EACH |      25.00000         125.00|      20.00000         100.00|      50.00000         250.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0033 802-09838               56.000  SFT  |      22.00000        1232.00|      30.00000        1680.00|      24.00000        1344.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0034 802-09841               42.000  SFT  |      24.00000        1008.00|      30.00000        1260.00|      30.00000        1260.00 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.125 IN THICKNESS                      |                             |                             | 
0035 805-01579                       LUMP |     100.00000         100.00|       1.00000           1.00|    4120.00000        4120.00 
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 
  SIGNALS                                 |                             |                             | 
0036 805-01842                5.000  EACH |     900.00000        4500.00|     350.00000        1750.00|     880.00000        4400.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0037 805-01844              650.000  LFT  |      21.00000       13650.00|      27.40000       17810.00|      18.00000       11700.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 38-2322700         |(   3  ) 35-1675187 
                                          |RAGLE INC                    |RAUHORN ELECTRIC INC         |HUMMEL ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 805-02152                8.000  EACH |     490.00000        3920.00|     490.00000        3920.00|     480.00000        3840.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
0039 805-02596                1.000  EACH |     500.00000         500.00|     517.00000         517.00|     700.00000         700.00 
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             | 
0040 805-78100                1.000  EACH |   11500.00000       11500.00|    9454.00000        9454.00|   12000.00000       12000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0041 805-78205                4.000  EACH |     650.00000        2600.00|     537.00000        2148.00|     576.00000        2304.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0042 805-78230                4.000  EACH |     850.00000        3400.00|    1157.00000        4628.00|    1050.00000        4200.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0043 805-78370                8.000  EACH |      75.00000         600.00|     155.00000        1240.00|     160.00000        1280.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0044 805-78415                4.000  EACH |    1300.00000        5200.00|     748.00000        2992.00|    1600.00000        6400.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0045 805-78420                4.000  EACH |     250.00000        1000.00|     525.00000        2100.00|     280.00000        1120.00 
  DISCONNECT HANGER                       |                             |                             | 
0046 805-78445                1.000  EACH |     700.00000         700.00|     403.00000         403.00|     678.00000         678.00 
  SIGNAL SERVICE                          |                             |                             | 
0047 805-78467               20.000  LFT  |       2.00000          40.00|       2.89000          57.80|       2.80000          56.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0048 805-78470             3000.000  LFT  |       0.40000        1200.00|       0.57000        1710.00|       0.36000        1080.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0049 805-78480              620.000  LFT  |       1.25000         775.00|       1.39000         861.80|       1.50000         930.00 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0050 805-78485              680.000  LFT  |       1.50000        1020.00|       2.09000        1421.20|       1.80000        1224.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0051 805-78490              690.000  LFT  |       1.80000        1242.00|       2.44000        1683.60|       2.00000        1380.00 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0052 805-78510              595.000  LFT  |       0.75000         446.25|       0.98000         583.10|       1.25000         743.75 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0053 805-78785                6.000  EACH |     700.00000        4200.00|     507.00000        3042.00|     630.00000        3780.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0054 805-78795              990.000  LFT  |       8.00000        7920.00|       5.32000        5266.80|       7.20000        7128.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0055 805-78906                4.000  EACH |    1650.00000        6600.00|    2893.00000       11572.00|    2000.00000        8000.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0056 805-78925                1.000  EACH |     850.00000         850.00|    1378.00000        1378.00|    1440.00000        1440.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 38-2322700         |(   3  ) 35-1675187 
                                          |RAGLE INC                    |RAUHORN ELECTRIC INC         |HUMMEL ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0057 805-81032                4.000  EACH |    4120.00000       16480.00|    4462.00000       17848.00|    4600.00000       18400.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0058 805-92504                3.000  EACH |     375.00000        1125.00|     262.00000         786.00|     287.00000         861.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0059 805-94554                4.000  EACH |     900.00000        3600.00|     760.00000        3040.00|     105.00000         420.00 
  PULL BOX, POLYETHYLENE                  |                             |                             | 
0060 807-02782                1.000  EACH |     900.00000         900.00|     959.00000         959.00|     864.00000         864.00 
  LUMINAIRE, MAST ARM, 12 FT              |                             |                             | 
0061 808-75205              400.000  LFT  |       0.75000         300.00|       0.83000         332.00|       0.75000         300.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0062 808-75245             2450.000  LFT  |       0.75000        1837.50|       0.83000        2033.50|       0.75000        1837.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0063 808-75297              100.000  LFT  |       5.95000         595.00|       6.53000         653.00|       5.95000         595.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0064 808-75300              320.000  LFT  |       1.48000         473.60|       1.62000         518.40|       1.48000         473.60 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0065 808-75320                4.000  EACH |      75.00000         300.00|      82.35000         329.40|      75.00000         300.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0066 808-75325                4.000  EACH |      96.00000         384.00|     108.00000         432.00|      95.00000         380.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       159,039.35|           $       170,534.06|           $       176,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       159,039.35|           $       170,534.06|           $       176,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 06-1675328         |(   6  ) 35-2046222 
                                          |HOOSIER COMPANY INC          |MARTELL ELECTRIC LLC         |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW SIGNAL INSTALLATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1619.00000        1619.00|    2250.00000        2250.00|    1575.00000        1575.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |    8045.00000        8045.00|    9500.00000        9500.00|   12800.00000       12800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |     992.00000         992.00|     500.00000         500.00|    2100.00000        2100.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02278              205.000  LFT  |       8.10000        1660.50|      12.00000        2460.00|      69.00000       14145.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0010 202-05545               40.000  CYS  |      38.50000        1540.00|      40.00000        1600.00|     420.00000       16800.00 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0011 202-05550               40.000  CYS  |      44.50000        1780.00|      40.00000        1600.00|     420.00000       16800.00 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0012 202-52710               92.400  SYS  |      18.00000        1663.20|      25.00000        2310.00|     121.00000       11180.40 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 202-96022                3.000  EACH |     304.00000         912.00|     275.00000         825.00|     900.00000        2700.00 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0014 202-98370                1.000  EACH |     362.00000         362.00|     180.00000         180.00|    1000.00000        1000.00 
  POLE, REMOVE                            |                             |                             | 
0015 203-02020               12.200  CYS  |     192.00000        2342.40|      35.00000         427.00|     265.00000        3233.00 
  EXCAVATION, UNCLASSIFIED                |                             |                             | 
0016 301-07448               16.700  TON  |      95.10000        1588.17|      33.00000         551.10|      42.00000         701.40 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07490               22.000  TON  |     324.00000        7128.00|     330.00000        7260.00|     370.00000        8140.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 406-05520                1.000  TON  |     607.00000         607.00|    1000.00000        1000.00|    1150.00000        1150.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 604-07901               85.500  SYS  |     108.00000        9234.00|      87.00000        7438.50|     105.00000        8977.50 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0020 604-91531                9.700  SYS  |      75.90000         736.23|      55.00000         533.50|      63.00000         611.10 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 06-1675328         |(   6  ) 35-2046222 
                                          |HOOSIER COMPANY INC          |MARTELL ELECTRIC LLC         |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 605-90726              191.500  LFT  |      40.50000        7755.75|      20.00000        3830.00|      26.00000        4979.00 
  CURB, CONCRETE, DEPRESSED               |                             |                             | 
0022 621-01004                1.000  EACH |    1062.00000        1062.00|    1050.00000        1050.00|    1100.00000        1100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0023 621-06570                7.500  CYS  |     116.00000         870.00|     115.00000         862.50|     126.00000         945.00 
  TOPSOIL                                 |                             |                             | 
0024 621-06575               67.200  SYS  |      33.70000        2264.64|      33.34000        2240.45|      36.00000        2419.20 
  SODDING, NURSERY                        |                             |                             | 
0025 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0026 628-09402                7.000  MOS  |    1821.00000       12747.00|    3600.00000       25200.00|    1800.00000       12600.00 
  FIELD OFFICE, B                         |                             |                             | 
0027 628-11006                7.000  MOS  |      60.70000         424.90|      75.00000         525.00|      75.00000         525.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0028 628-11068                1.000  EACH |      50.60000          50.60|      75.00000          75.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0029 801-03290                4.000  EACH |     272.00000        1088.00|     195.00000         780.00|     210.00000         840.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0030 801-06640                8.000  EACH |     201.00000        1608.00|     145.00000        1160.00|     160.00000        1280.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06775                       LUMP |   12532.00000       12532.00|   10750.00000       10750.00|    7100.00000        7100.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0032 802-07059                5.000  EACH |     100.00000         500.00|      25.00000         125.00|      86.00000         430.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0033 802-09838               56.000  SFT  |      21.00000        1176.00|      19.25000        1078.00|      20.50000        1148.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0034 802-09841               42.000  SFT  |      27.30000        1146.60|      25.00000        1050.00|      23.00000         966.00 
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND  |                             |                             | 
  0.125 IN THICKNESS                      |                             |                             | 
0035 805-01579                       LUMP |     202.00000         202.00|     750.00000         750.00|     110.00000         110.00 
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                             |                             | 
  SIGNALS                                 |                             |                             | 
0036 805-01842                5.000  EACH |    1057.00000        5285.00|     975.00000        4875.00|    1050.00000        5250.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0037 805-01844              650.000  LFT  |      18.50000       12025.00|      19.00000       12350.00|      23.75000       15437.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0038 805-02152                8.000  EACH |     516.00000        4128.00|     485.00000        3880.00|     510.00000        4080.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 18 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 06-1675328         |(   6  ) 35-2046222 
                                          |HOOSIER COMPANY INC          |MARTELL ELECTRIC LLC         |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 805-02596                1.000  EACH |     375.00000         375.00|     700.00000         700.00|     540.00000         540.00 
  CONDUIT RISER WITH WEATHERHEAD, STEEL   |                             |                             | 
0040 805-78100                1.000  EACH |    8489.00000        8489.00|    9000.00000        9000.00|    9200.00000        9200.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0041 805-78205                4.000  EACH |     554.00000        2216.00|     600.00000        2400.00|     610.00000        2440.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0042 805-78230                4.000  EACH |    1008.00000        4032.00|    1125.00000        4500.00|    1070.00000        4280.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0043 805-78370                8.000  EACH |     168.00000        1344.00|     195.00000        1560.00|     230.00000        1840.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0044 805-78415                4.000  EACH |    1344.00000        5376.00|    1725.00000        6900.00|    1900.00000        7600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0045 805-78420                4.000  EACH |     284.00000        1136.00|     325.00000        1300.00|     320.00000        1280.00 
  DISCONNECT HANGER                       |                             |                             | 
0046 805-78445                1.000  EACH |     702.00000         702.00|     700.00000         700.00|     760.00000         760.00 
  SIGNAL SERVICE                          |                             |                             | 
0047 805-78467               20.000  LFT  |       3.10000          62.00|       3.95000          79.00|       3.32000          66.40 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0048 805-78470             3000.000  LFT  |       0.21000         630.00|       0.25000         750.00|       0.19000         570.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0049 805-78480              620.000  LFT  |       1.90000        1178.00|       2.15000        1333.00|       2.10000        1302.00 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0050 805-78485              680.000  LFT  |       2.50000        1700.00|       2.40000        1632.00|       2.30000        1564.00 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0051 805-78490              690.000  LFT  |       2.70000        1863.00|       2.65000        1828.50|       2.49000        1718.10 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0052 805-78510              595.000  LFT  |       1.50000         892.50|       1.95000        1160.25|       1.91000        1136.45 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0053 805-78785                6.000  EACH |     745.00000        4470.00|     700.00000        4200.00|    1220.00000        7320.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0054 805-78795              990.000  LFT  |       6.10000        6039.00|       9.75000        9652.50|       6.25000        6187.50 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0055 805-78906                4.000  EACH |    1885.00000        7540.00|    2250.00000        9000.00|    2600.00000       10400.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0056 805-78925                1.000  EACH |    1589.00000        1589.00|     780.00000         780.00|    1600.00000        1600.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0057 805-81032                4.000  EACH |    3341.00000       13364.00|    4250.00000       17000.00|    4150.00000       16600.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 710                     CONTRACT ID : T -33883-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 06-1675328         |(   6  ) 35-2046222 
                                          |HOOSIER COMPANY INC          |MARTELL ELECTRIC LLC         |MORPHEY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 805-92504                3.000  EACH |     240.00000         720.00|     250.00000         750.00|     265.00000         795.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0059 805-94554                4.000  EACH |     704.00000        2816.00|     725.00000        2900.00|    1370.00000        5480.00 
  PULL BOX, POLYETHYLENE                  |                             |                             | 
0060 807-02782                1.000  EACH |    1319.00000        1319.00|    1050.00000        1050.00|    1150.00000        1150.00 
  LUMINAIRE, MAST ARM, 12 FT              |                             |                             | 
0061 808-75205              400.000  LFT  |       0.92000         368.00|       0.75000         300.00|       0.84000         336.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0062 808-75245             2450.000  LFT  |       0.94000        2303.00|       0.75000        1837.50|       0.84000        2058.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0063 808-75297              100.000  LFT  |       6.20000         620.00|       5.95000         595.00|       6.30000         630.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0064 808-75300              320.000  LFT  |       1.60000         512.00|       1.48000         473.60|       1.58000         505.60 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0065 808-75320                4.000  EACH |     110.00000         440.00|      75.00000         300.00|      84.00000         336.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0066 808-75325                4.000  EACH |     150.00000         600.00|      98.00000         392.00|     105.00000         420.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       177,776.49|           $       192,095.40|           $       249,444.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       177,776.49|           $       192,095.40|           $       249,444.15 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL MODERNIZATION                                COMPLETION DATE : 05/01/12 
     LOCATION     : ON SR 2 AT SR 49, SB RAMP                                        PROJECT(S) :  1172559 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       101,488.20  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       105,275.95  103.7322% 
   3   62-1339540     HAWK ENTERPRISES INC                                                       $       105,685.15  104.1354% 
   4   06-1675328     MARTELL ELECTRIC LLC                                                       $       111,581.80  109.9456% 
   5   35-0965412     SHAMBAUGH & SON LP                                                         $       119,976.25  118.2169% 
   6   38-2322700     RAUHORN ELECTRIC INC                                                       $       125,631.15  123.7889% 
   7   20-3599074     TGB UNLIMITED INC                                                          $       157,453.50  155.1446% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1262778          |(   3  ) 62-1339540 
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |HAWK ENTERPRISES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS, NEW OR MODERNIZED 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     100.00000         100.00|     842.00000         842.00|     960.00000         960.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    3750.00000        3750.00|    4795.00000        4795.00|    1500.00000        1500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0010 628-11006               10.000  MOS  |      28.00000         280.00|      60.00000         600.00|      55.00000         550.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0011 628-11068                2.000  EACH |      55.00000         110.00|      65.00000         130.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0012 801-03290                3.000  EACH |     120.00000         360.00|     105.00000         315.00|      84.00000         252.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06775                       LUMP |     125.00000         125.00|     895.00000         895.00|    1800.00000        1800.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 802-09838                5.000  SFT  |      16.25000          81.25|      14.00000          70.00|      15.00000          75.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0015 802-09840               16.500  SFT  |      12.80000         211.20|      14.20000         234.30|      16.00000         264.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0017 805-01842               10.000  EACH |     915.00000        9150.00|     770.00000        7700.00|     705.00000        7050.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0018 805-01844             1800.000  LFT  |       9.75000       17550.00|      10.50000       18900.00|      10.20000       18360.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0019 805-02373              900.000  LFT  |       2.62000        2358.00|       2.70000        2430.00|       2.66000        2394.00 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0020 805-09540                1.000  EACH |       1.00000           1.00|     432.00000         432.00|     600.00000         600.00 
  LOOP DETECTOR RACK                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1262778         |(   3  ) 62-1339540 
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |HAWK ENTERPRISES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 805-78100                1.000  EACH |   16100.00000       16100.00|   15650.00000       15650.00|   15000.00000       15000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0022 805-78205                6.000  EACH |     610.00000        3660.00|     627.00000        3762.00|     750.00000        4500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0023 805-78215                1.000  EACH |     600.00000         600.00|     658.00000         658.00|     745.00000         745.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0024 805-78415                3.000  EACH |    1880.00000        5640.00|    1470.00000        4410.00|    1600.00000        4800.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0025 805-78420                3.000  EACH |     215.00000         645.00|     229.00000         687.00|     372.00000        1116.00 
  DISCONNECT HANGER                       |                             |                             | 
0026 805-78445                1.000  EACH |     660.00000         660.00|     548.25000         548.25|     410.00000         410.00 
  SIGNAL SERVICE                          |                             |                             | 
0027 805-78467               50.000  LFT  |       2.00000         100.00|       2.30000         115.00|       3.00000         150.00 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0028 805-78470             1600.000  LFT  |       0.13000         208.00|       0.40000         640.00|       0.33000         528.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0029 805-78485              405.000  LFT  |       1.40000         567.00|       1.31000         530.55|       1.50000         607.50 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0030 805-78490              545.000  LFT  |       1.55000         844.75|       1.53000         833.85|       1.65000         899.25 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0031 805-78510             2450.000  LFT  |       0.90000        2205.00|       1.00000        2450.00|       1.00000        2450.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0032 805-78785                5.000  EACH |     580.00000        2900.00|     425.00000        2125.00|     472.00000        2360.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795              600.000  LFT  |       5.75000        3450.00|       7.95000        4770.00|       8.00000        4800.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0035 805-78925                1.000  EACH |     855.00000         855.00|     908.00000         908.00|     700.00000         700.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0036 805-81060                4.000  EACH |    4375.00000       17500.00|    4920.00000       19680.00|    5100.00000       20400.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0037 805-92504                4.000  EACH |     235.00000         940.00|     291.75000        1167.00|     255.00000        1020.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0038 808-75297               80.000  LFT  |       4.50000         360.00|       4.00000         320.00|       5.98000         478.40 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0039 808-75320                2.000  EACH |      83.25000         166.50|      74.00000         148.00|      81.00000         162.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0040 808-75325                1.000  EACH |     110.00000         110.00|      98.00000          98.00|     108.00000         108.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1262778         |(   3  ) 62-1339540 
                                          |MICHIANA CONTRACTING INC     |MIDWESTERN ELECTRIC INC      |HAWK ENTERPRISES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 805-01815                4.000  EACH |    2075.00000        8300.00|    1682.00000        6728.00|    2060.00000        8240.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
0042 801-06640                6.000  EACH |     110.00000         660.00|      99.00000         594.00|      72.00000         432.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 802-05701               13.000  LFT  |       8.50000         110.50|      15.00000         195.00|      13.00000         169.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0044 628-09408                5.000  MOS  |     110.00000         550.00|     102.00000         510.00|     255.00000        1275.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0045 628-09409                5.000  MOS  |      55.00000         275.00|      80.00000         400.00|      65.00000         325.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       101,488.20|           $       105,275.95|           $       105,685.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       101,488.20|           $       105,275.95|           $       105,685.15 
==================================================================================================================================== 
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     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 35-0965412         |(   6  ) 38-2322700 
                                          |MARTELL ELECTRIC LLC         |SHAMBAUGH & SON LP           |RAUHORN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS, NEW OR MODERNIZED 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     250.00000         250.00|    3500.00000        3500.00|    1208.00000        1208.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    3000.00000        3000.00|    6000.00000        6000.00|    4607.00000        4607.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0010 628-11006               10.000  MOS  |      65.00000         650.00|     475.00000        4750.00|      20.00000         200.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0011 628-11068                2.000  EACH |      75.00000         150.00|     150.00000         300.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0012 801-03290                3.000  EACH |      20.00000          60.00|     150.00000         450.00|     154.00000         462.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06775                       LUMP |     750.00000         750.00|    3000.00000        3000.00|     110.00000         110.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 802-09838                5.000  SFT  |      48.00000         240.00|      10.00000          50.00|      30.00000         150.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0015 802-09840               16.500  SFT  |      39.00000         643.50|      11.50000         189.75|      30.00000         495.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0017 805-01842               10.000  EACH |     740.00000        7400.00|     700.00000        7000.00|     350.00000        3500.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0018 805-01844             1800.000  LFT  |      13.25000       23850.00|      12.00000       21600.00|      18.60000       33480.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0019 805-02373              900.000  LFT  |       4.95000        4455.00|       1.75000        1575.00|       4.05000        3645.00 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0020 805-09540                1.000  EACH |     150.00000         150.00|    2600.00000        2600.00|     873.00000         873.00 
  LOOP DETECTOR RACK                      |                             |                             | 
0021 805-78100                1.000  EACH |   16400.00000       16400.00|   15050.00000       15050.00|   16301.00000       16301.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 35-0965412         |(   6  ) 38-2322700 
                                          |MARTELL ELECTRIC LLC         |SHAMBAUGH & SON LP           |RAUHORN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 805-78205                6.000  EACH |     650.00000        3900.00|     565.00000        3390.00|     451.00000        2706.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0023 805-78215                1.000  EACH |     640.00000         640.00|     565.00000         565.00|     603.00000         603.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0024 805-78415                3.000  EACH |    1475.00000        4425.00|    1800.00000        5400.00|     748.00000        2244.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0025 805-78420                3.000  EACH |     235.00000         705.00|     250.00000         750.00|     511.00000        1533.00 
  DISCONNECT HANGER                       |                             |                             | 
0026 805-78445                1.000  EACH |     500.00000         500.00|     650.00000         650.00|     403.00000         403.00 
  SIGNAL SERVICE                          |                             |                             | 
0027 805-78467               50.000  LFT  |       3.55000         177.50|       2.85000         142.50|       2.89000         144.50 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0028 805-78470             1600.000  LFT  |       0.20000         320.00|       0.65000        1040.00|       0.57000         912.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0029 805-78485              405.000  LFT  |       2.00000         810.00|       1.75000         708.75|       2.09000         846.45 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0030 805-78490              545.000  LFT  |       2.15000        1171.75|       1.95000        1062.75|       2.44000        1329.80 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0031 805-78510             2450.000  LFT  |       1.35000        3307.50|       1.25000        3062.50|       0.98000        2401.00 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0032 805-78785                5.000  EACH |     575.00000        2875.00|     600.00000        3000.00|     594.00000        2970.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795              600.000  LFT  |       6.50000        3900.00|      10.00000        6000.00|       7.53000        4518.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0035 805-78925                1.000  EACH |     690.00000         690.00|     600.00000         600.00|    1378.00000        1378.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0036 805-81060                4.000  EACH |    4625.00000       18500.00|    5000.00000       20000.00|    5335.00000       21340.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0037 805-92504                4.000  EACH |     235.00000         940.00|     245.00000         980.00|     245.00000         980.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0038 808-75297               80.000  LFT  |       5.00000         400.00|       4.00000         320.00|       6.58000         526.40 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0039 808-75320                2.000  EACH |      80.00000         160.00|      74.00000         148.00|     122.00000         244.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0040 808-75325                1.000  EACH |     100.00000         100.00|      98.00000          98.00|     108.00000         108.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0041 805-01815                4.000  EACH |    1850.00000        7400.00|     766.00000        3064.00|    2886.00000       11544.00 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 06-1675328          |(   5   ) 35-0965412         |(   6  ) 38-2322700 
                                          |MARTELL ELECTRIC LLC         |SHAMBAUGH & SON LP           |RAUHORN ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 801-06640                6.000  EACH |     235.00000        1410.00|     100.00000         600.00|     109.00000         654.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 802-05701               13.000  LFT  |       9.35000         121.55|      25.00000         325.00|      20.00000         260.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0044 628-09408                5.000  MOS  |     150.00000         750.00|     250.00000        1250.00|     400.00000        2000.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0045 628-09409                5.000  MOS  |      75.00000         375.00|     150.00000         750.00|     150.00000         750.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       111,581.80|           $       119,976.25|           $       125,631.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       111,581.80|           $       119,976.25|           $       125,631.15 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 20-3599074          |(       )                    |(      ) 
                                          |TGB UNLIMITED INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNALS, NEW OR MODERNIZED 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   13000.00000       13000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0010 628-11006               10.000  MOS  |      50.00000         500.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0011 628-11068                2.000  EACH |     500.00000        1000.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0012 801-03290                3.000  EACH |      50.00000         150.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06775                       LUMP |   15000.00000       15000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0014 802-09838                5.000  SFT  |      13.00000          65.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0015 802-09840               16.500  SFT  |      13.00000         214.50|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0017 805-01842               10.000  EACH |     600.00000        6000.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0018 805-01844             1800.000  LFT  |      16.00000       28800.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0019 805-02373              900.000  LFT  |       2.00000        1800.00|                             | 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0020 805-09540                1.000  EACH |     500.00000         500.00|                             | 
  LOOP DETECTOR RACK                      |                             |                             | 
0021 805-78100                1.000  EACH |   18000.00000       18000.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 20-3599074          |(       )                    |(      ) 
                                          |TGB UNLIMITED INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0022 805-78205                6.000  EACH |     800.00000        4800.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0023 805-78215                1.000  EACH |     800.00000         800.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0024 805-78415                3.000  EACH |    1900.00000        5700.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0025 805-78420                3.000  EACH |     300.00000         900.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0026 805-78445                1.000  EACH |    2000.00000        2000.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0027 805-78467               50.000  LFT  |       3.00000         150.00|                             | 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0028 805-78470             1600.000  LFT  |       2.00000        3200.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0029 805-78485              405.000  LFT  |       1.00000         405.00|                             | 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0030 805-78490              545.000  LFT  |       1.00000         545.00|                             | 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0031 805-78510             2450.000  LFT  |       1.00000        2450.00|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0032 805-78785                5.000  EACH |     600.00000        3000.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795              600.000  LFT  |       6.00000        3600.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0035 805-78925                1.000  EACH |     500.00000         500.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0036 805-81060                4.000  EACH |    5000.00000       20000.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0037 805-92504                4.000  EACH |     300.00000        1200.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0038 808-75297               80.000  LFT  |      25.00000        2000.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0039 808-75320                2.000  EACH |     100.00000         200.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0040 808-75325                1.000  EACH |     200.00000         200.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0041 805-01815                4.000  EACH |    2500.00000       10000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN                                      |                             |                             | 
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     CALL ORDER   : 720                     CONTRACT ID : T -34100-A                   COUNTIES : PORTER 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 20-3599074          |(       )                    |(      ) 
                                          |TGB UNLIMITED INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 801-06640                6.000  EACH |     100.00000         600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0043 802-05701               13.000  LFT  |      13.00000         169.00|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0044 628-09408                5.000  MOS  |     250.00000        1250.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0045 628-09409                5.000  MOS  |     250.00000        1250.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       157,453.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       157,453.50|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 730                     CONTRACT ID : TM-32905-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : RAISED PAVEMENT MARKINGS, REFURBISHED                       COMPLETION DATE : 07/21/12 
     LOCATION     : VARIOUS ROADS                                                    PROJECT(S) :  0810156 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-1745760     K & S MARKERS INC                                                          $       106,760.35  100.0000% 
   2   35-1983873     M A S MARKERS INC                                                          $       134,983.25  126.4358% 
   3   31-0989223     TRAFFIC SPECIALISTS INC                                                    $       171,363.75  160.5125% 
   4   31-1035771     A & A SAFETY INC                                                           $       216,247.00  202.5537% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 730                     CONTRACT ID : TM-32905-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-1745760          |(   2  ) 35-1983873          |(   3  ) 31-0989223 
                                          |K & S MARKERS INC            |M A S MARKERS INC            |TRAFFIC SPECIALISTS INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    5000.00000        5000.00|   20000.00000       20000.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08520                1.000  EACH |       0.10000           0.10|      50.00000          50.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 628-09408                6.000  MOS  |       0.50000           3.00|      50.00000         300.00|     100.00000         600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0009 628-09409                6.000  MOS  |       0.50000           3.00|      50.00000         300.00|     100.00000         600.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0010 628-10246                6.000  MOS  |       0.50000           3.00|      50.00000         300.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0011 801-06710              300.000  DAY  |       0.10000          30.00|       0.01000           3.00|       1.00000         300.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |    9000.00000        9000.00|   25375.25000       25375.25|   16000.00000       16000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 801-09133                4.000  EACH |    1500.00000        6000.00|      50.00000         200.00|     500.00000        2000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0014 808-75994            33825.000  EACH |       1.05000       35516.25|       2.00000       67650.00|       3.55000      120078.75 
  PRISMATIC REFLECTOR                     |                             |                             | 
0015 808-75996              800.000  EACH |      12.00000        9600.00|       2.00000        1600.00|       0.10000          80.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0016 808-75998             1600.000  EACH |      26.00000       41600.00|      12.00000       19200.00|      15.00000       24000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       106,760.35|           $       134,983.25|           $       171,363.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       106,760.35|           $       134,983.25|           $       171,363.75 
==================================================================================================================================== 
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     CALL ORDER   : 730                     CONTRACT ID : TM-32905-A                   COUNTIES : VARIOUS 
     LETTING DATE : 01/11/12  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1035771          |(       )                    |(      ) 
                                          |A & A SAFETY INC             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS, REFURBISHED 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08520                1.000  EACH |     200.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0007 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 628-09408                6.000  MOS  |     385.00000        2310.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0009 628-09409                6.000  MOS  |      50.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0010 628-10246                6.000  MOS  |       1.00000           6.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0011 801-06710              300.000  DAY  |       1.00000         300.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |   17475.00000       17475.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 801-09133                4.000  EACH |     500.00000        2000.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0014 808-75994            33825.000  EACH |       4.28000      144771.00|                             | 
  PRISMATIC REFLECTOR                     |                             |                             | 
0015 808-75996              800.000  EACH |       2.00000        1600.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0016 808-75998             1600.000  EACH |      23.30000       37280.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       216,247.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       216,247.00|           $             0.00|           $ 
==================================================================================================================================== 
 


